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SUPPLIER DEVELOPMENT LOCALISATION AND INDUSTRIALISATION TARGETS 

 

1. OBJECTIVE CRITERIA   

Specific Goals - Implementing the programmes of the Reconstruction and Development 

Programme (RDP)  

Eskom Rotek Industries (ERI) is using this procurement opportunity to promote socio-economic 

transformation, empowerment of small enterprises, rural and township enterprises, designated groups 

and promotion of local industrial development. It is against this background, therefore that ERI 

reserves the right to award the contract to a supplier that commits to Transformation - B-BBEE 

Improvement or Retention Plan, Enterprise and Supplier Development, Skills Development, Job 

Creation and Socio Economic Development in favour of beneficiaries residing within the Local 

Municipalities where the service will be consumed. 

 

1.1. Supplier Development & Localisation Matrix 

The SDL&I Matrix is not an evaluation criterion, however the successful supplier is under obligation to 

accept the SDL&I objectives before it is eligible for award in accordance with Section 2 (1) (f) of the 

Preferential Procurement Policy Framework Act (PPPFA). 

 

1.2. Transformation – BBBEE Improvement or Retention Plan 

Transformation remains an area of focus, where ERI continuously strives to align itself with national 

transformation imperatives to unlock growth, drive industrialisation, create employment and contribute 

to skills development. 

 

ERI encourages its suppliers to constantly strive to improve their B-BBEE rating. Whereas 

Respondents will be allocated points in terms of a preference point system based on specific goals, 

ERI also requests that Respondents submit B-BBEE improvement or retention plan.  

 

Respondents are therefore requested to indicate the extent to which they will maintain (only if the 

Respondent is a Level 1) or improve their B-BBEE status over the contract period. Respondents are 

requested to submit their B-BBEE Improvement Plan as an essential document with their bid.  
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Respondents with a B-BBEE recognition status of Level 5 to Level 8 or non-compliant, shall migrate 

and achieve as a non-negotiable a milestone of Level 4 by the end of the first year of the contract and 

thereafter improve at least one B-BBEE Level higher of each year from the second year of the 

contract. 

1.3 Pre-requisites for an Enterprise Development Plan: 

ERI concluded the Enterprise Development (ED) agreements with various designated groups 

interested in accessing developmental opportunities through procurement within the building 

maintenance works and related services sector at various sites. The successful supplier shall develop 

the assigned ED beneficiaries on behalf of ERI. The successful supplier may not own a stake or 

shares (strictly 0% shareholding) in the assigned ERI ED beneficiary, either directly or through a flow 

through or modified principles calculation. The ERI assigned ED beneficiary that qualifies for 

development shall: 

 

i. Be a legal entity registered with National Treasury’s Central Supplier Database; 

ii. Reside or located within ERI’s areas of operation classified as Local to Site; and 

iii. Wholly Black Owned, controlled and managed, classified as an Exempted Micro-Enterprise 

(EME)  

 

1.3.1. Requirements for the ED program:  

The successful supplier will conduct a needs analysis on the assigned ERI ED beneficiary to identify 

developmental areas. This will be followed by the formulation of a development program with 

milestones aimed at eliminating identified gaps. The successful supplier will then develop a schedule 

of activities to address the identified developmental areas.  

 

The successful supplier will also allocate resources for development of the ERI ED beneficiary and 

assign an ED champion The ED champion will be suitably qualified and experienced to monitor 

progress and complete portfolio of proof for activities for submission to ERI within agreed timelines. 

The successful supplier shall comply with at least five requirements from the list below:  

1. Management and labour skills transfer; 

2. Shorter payment terms less than 14 days; 

3. Guarantee(s) provided on behalf of a beneficiary entity; 

4. Interest-free loan with no security requirements; 

5. Establishment of administrative systems; 
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6. Establishment of cost controls systems; 

7. Planning, tendering and programming skills transfer; 

8. Business skills transfer with emphasis on entrepreneurial and negotiation skills; 

9. Technical skills transfer with emphasis on innovation; 

10. Legal compliance; 

11. Procurement skills transfer; 

12. Establish credit rating/ history; 

13. Establish financial loan capacity/ history; 

14. Contractual knowledge transfer 

 

1.3.2 . Process of monitoring and reporting related to the ESD program: 

The ERI assigned representative shall: 

- Ensure that all the pre-requisites for an ED relationship have been met over the agreed 

timelines of the contract in order to recognize the ED Program; 

- Ensure that the ED Program complies with the requirements; and 

- Interview and inspect any relevant documentation including premises for the ED beneficiary 

and selected staff to verify ED Program compliance to contractual SDL&I commitments. 

 

1.4 Skills Development 

Considering the overall budget, duration of the contract, opportunities for growth in this industry and 

the industries annual contribution to skills development levies, the successful supplier is obliged to 

develop skills through a bursary valued at R80 000.00 per ERI assigned beneficiary at a registered 

and accredited South African university of ERI’s choice, for every R4.8 million invoiced of the 

cumulative contract amount. 

 

The skills development commitment shall be carried out within one month of reaching or exceeding 

the R4.8 million threshold. The skills development commitment (i.e. a bursary valued at R80 000 for 

every R4.8 million invoiced) will be ceded to a designated bank account as prescribed by ERI for 

future transfer to the relevant university as identified by ERI. 
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1.5 Job Creation 

          To be completed by the tenderer 

Number of jobs to be created as a direct result of this contract  

Number of jobs to be retained as a direct result of this contract  

 

• The successful supplier must indicate in the table above the number of jobs to be created and 

/ or retained as a direct result of this contract.   

• The expectation will be that the successful supplier has a core team, which will be made up of 

specialised skills that may not be sourced in the areas surrounding the site. It will be required 

that at least 50% of all semi-skilled and 100% of all unskilled labour that will be utilised in 

executing the works, will be within Local Municipality where the service will be consumed 

 

1.6 Socio Economic Development 

The successful supplier shall spend 1% of the contract amount to fund the Corporate Social 

Investment initiative(s) aimed at empowering black communities as identified by ERI. The CSI 

commitment (i.e. 1% of every invoiced amount) will be ceded to a special account as prescribed by 

ERI for consolidation with contributions from other suppliers.  

 

2 Monitoring and reporting of SDL&I commitments 

a. The successful supplier shall on a quarterly basis submit a report to ERI in accordance with 

the SDL&I Data Collection Template on its compliance with the SDL&I obligations. 

b. ERI shall review the quarterly report submitted by the successful supplier within 60 (sixty) 

days of receipt of the reports and notify the successful supplier in writing if its SDL&I 

obligations have not been met. 

c. Upon notification by ERI that the successful supplier has not met its SDL&I obligations, the 

successful supplier shall be required to implement corrective measures to meet those SDL&I 

obligations before the commencement of the following quarter, failing which the SDL&I penalty 

clause shall be invoked. 

 

3 SDL&I Penalty 

a. At the end of each quarter, ERI will apply a penalty of 2.5% of the invoiced amount excluding 

VAT for the successful supplier’s failure to meet SDL&I obligations during that period.  
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Every contract shall be accompanied by the SDL&I implementation schedule which must be 

completed by the successful supplier and returned to the SDL&I representative for acceptance 

before contract award. This will be used as a reference document for monitoring, measuring and 

reporting on the supplier’s progress in delivering on the successful supplier stated SDL&I 

commitments. 

 

 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Company 
Name 

 

 


