



**Request to appoint a service provider for DSTV Service and Repairs at Chris Hani Village 11 Blocks**

Request to appoint a service provider for DSTV Service and Repairs at Chris Hani Village 11 Blocks. RFQ: EHC/DSTV/2026

**Mandatory requirements**

**Scope of work**

**(a) Disqualifying Compliance Requirements**

- No late submission will be accepted.
- Bidders must sign the submission register upon delivery.
- Bidders must ensure that they sign the submission register(s) with the correct description and RFQ number. Failure to do so will result in automatic disqualification.
- Completed pricing schedule
- Accredited/qualified DSTV installer certificate or ID card (Proof of accreditation).

**b) Administrative**

- Certified Director's ID copy. (Not older than three months from the closing date)
- Proof of CIPC registration (Please also enclose a document indicating the directors 'full names and ID numbers)
- Up to date municipal account/statement for the company (not in arrears for more than 90days). In case a bidder is a lessee, a valid original or certified copy of a lease agreement must be supplied.
- Company pricing with letterhead.
- Valid BBBEE/affidavit (failure to comply bidder will forfeit points allocations of specific goal (80/20 specific goals points allocations as per threshold)
- Bank letter not older than three months
- Respond to RFQ. (RQF document)
- Signed MBD Forms
- Valid Tax Pin
- CSD report

**BACKGROUND**

Ekurhuleni Housing Company (EHC) is a municipal entity established in 2000 to undertake the development and management of rental housing stock for low and moderate-income households within the City of Ekurhuleni.

EHC operates within the legislative framework of the Social Housing Act, Municipal Systems Act, and the Municipal Finance Management Act (MFMA). The entity continues to expand its portfolio of social and rental housing units while ensuring effective governance, accountability, and service delivery to its tenants and stakeholders.

As part of its statutory reporting and governance obligations, EHC produces an Annual Report each financial year which outlines organisational performance, governance, financial results, and strategic achievements.

**1. SCOPE OF WORK**

The consultant will be required to:

**1. SPECIFICATION**

ITEM	DSTV SERVICE AND REPAIRS AT CHRIS HANI VILLAGE 11 BLOCKS
1.	<p><b>BLOCK 1</b></p> <ol style="list-style-type: none"> <li>1. Replace LNB</li> <li>2. Replace multi-switch</li> <li>3. Replace poor F connectors with anti-loose connectors which do not become loose or come out once installed</li> <li>4. Fix spaghetti wiring inside the boxes</li> <li>5. Optimize the signal</li> </ol>
2.	<p><b>BLOCK 2</b></p> <ol style="list-style-type: none"> <li>1. Replace the LNB</li> <li>2. Optimize the signal</li> <li>3. Replace the wrong multi-switches installed in the box, the ones installed are for individual residential purposes not for communal use.</li> <li>4. Replace poor F quality F connectors with quality anti-loose connectors which do not become loose or come out once installed.</li> <li>5. Fix the spaghetti wiring inside the boxes.</li> </ol>

· Financial capability. Submit latest 3 months bank statements reflecting a positive cash flow or access to short-term finance (e.g. overdraft facility) confirming the bidder's ability to deliver the project

**Closing Date: 28 April 2026**  
**Delivery Address: Angus Street and Victoria Street Germiston (next to Fire Station)**  
**Time: 11h00 am**

**Compulsory Briefing Session:**

**Date: 21 April 2026**  
**Time: 11h00**  
**Address: Cnr Victoria and Angus Street Germiston, EHC Head Office Chris Hani Village**

Submission must hand be delivered to EHC head office (Angus and Victoria Street Germiston 1400 next to fire station) in a sealed envelope stating the description and RFQ NO: EHC/DSTV/2026 and **IN A RED TENDER BOX BY THE RECEPTION. PLEASE SIGN SUBMISSION REGISTER.**

**NB: please ensure to drop the bid document in a red box by EHC reception.**

NB: The RFQ document will be available for downloads on EHC website [www.ehco.org.za](http://www.ehco.org.za)

The entity reserves its following rights:

- (b) To award the bid in part or in full,
- (c) Not to make any award in this bid or accept any bids submitted,
- (d) Request further technical information from any bidder after the closing date,
- (e) Verify information and documentation of the bidder(s),
- (f) Not to accept any of the bids submitted,
- (g) To withdraw or amend any of the bid conditions by notice in writing to all bidders before closing of the bid and post-award, and
- (h) If an incorrect award has been made to remedy the matter in any lawful manner it may deem fit.

Proposals are subject to the Standard Conditions of Tender and the Supply Chain Management Policy of EHC

<b>3.</b>	<b>BLOCK 3</b>  1. Replacing the F connectors 2. Optimize the signal 3. Fix the spaghetti wiring
<b>4.</b>	<b>BLOCK 4</b>  1. Replace the multi-switches 2. Optimize the signal 3. Replace F connectors 4. Fix the spaghetti cables
<b>5.</b>	<b>BLOCK 5</b>  1. Replacing the LNB 2. Optimize the signal 3. Replacing the multi-switches 4. Replacing the F connectors 5. Sort the spaghetti cables
<b>6.</b>	<b>BLOCK 6</b>  1. Replacing the LNB 2. Replacing the multi-switches 3. Replacing the F connectors 4. Sorting the cables 5. Optimizing the signal 6. Replacing the dish
<b>7.</b>	<b>BLOCK 7</b>  1. Replacing the LNB 2. Replacing multi-switches 3. Replacing F connectors 4. Replacing the dish 5. Sort cables 6. Optimize the signal
<b>8.</b>	<b>BLOCK 8</b>  1. Sorting spaghetti cables 2. Replacing LNB 3. Replacing F connectors 4. Cable tracing 5. Optimize signal
<b>9.</b>	<b>BLOCK 9</b>  1. Relocate dish 2. Run cables 3. Fix spaghetti cables 4. Replacing F connectors
<b>10.</b>	<b>BLOCK 10</b>  1. Replacing the LNB 2. Relocating the dish 3. Replace multi-switches 4. Optimize the signal 5. Sort spaghetti cables 6. Run cabling 7. Replace F connectors
<b>11.</b>	<b>BLOCK 11</b>

The entity reserves the right to negotiate with the shortlisted bidder prior to the award and with the successful bidder post award. The terms and conditions for negotiations will be communicated to the shortlisted bidder prior to the invitation to negotiations. This phase is meant to ensure value for money is achieved through the measure of quality that will assess the monetary cost of the items or services against the quality and or benefits of that item or services.

The entity reserves the right to conduct due diligence during the evaluation phases, before the final award, or at any time during the contract period and this may include pre-announced/ non-announced site visits. During the due diligence process, the information submitted by the bidder will be verified and any misrepresentation thereof may disqualify the bid in whole or in part.

Submissions must hand delivered to EHC head office (at Agnus and Victoria Street Germiston 1400 next to fire station) in a sealed envelope stating RFQ NO and Description: EHC/DSTV/2026 and **IN A RED TENDER BOX BY THE RECEPTION. PLEASE SIGN SUBMISSION REGISTER**

1. Replacing the LNB
2. Relocating the dish
3. Optimize signal
4. Run cabling
5. Sort spaghetti cables
6. Replace LNB

## 2. Pricing Schedule

Prices to include all costs and sundries

DESCRIPTION	UNIT	QTY	RATE	Amount
<b>BLOCK 1</b>		<b>1</b>		
<ol style="list-style-type: none"> <li>1. Replace LNB</li> <li>2. Replace multi-switch</li> <li>3. Replace poor F connectors with anti-loose connectors which do not become loose or come out once installed</li> <li>4. Fix spaghetti wiring inside the boxes</li> <li>5. Optimize the signal</li> </ol>				
<b>BLOCK 2</b>		<b>1</b>		
<ol style="list-style-type: none"> <li>1. Replace the LNB</li> <li>2. Optimize the signal</li> <li>3. Replace the wrong multi-switches installed in the box, the ones installed are for individual residential purposes not for communal use.</li> <li>4. Replace poor F quality F connectors with quality anti-loose connectors which do not become loose or come out once installed. Fix the spaghetti wiring inside the boxes.</li> </ol>				
<b>BLOCK 3</b>		<b>1</b>		
<ol style="list-style-type: none"> <li>1. Replacing the F connectors</li> </ol>				

	<ol style="list-style-type: none"> <li>2. Optimize the signal</li> <li>3. Fix the spaghetti wiring</li> </ol>				
	<p><b>BLOCK 4</b></p> <ol style="list-style-type: none"> <li>1. Replace the multi-switches</li> <li>2. Optimize the signal</li> <li>3. Fix the spaghetti wiring</li> </ol>		1		
	<p><b>BLOCK 5</b></p> <ol style="list-style-type: none"> <li>1. Replacing the LNB</li> <li>2. Optimize the signal</li> <li>3. Replacing the multi-switches</li> <li>4. Replacing the F connectors</li> <li>5. Sort the spaghetti cables</li> </ol>		1		
	<p><b>BLOCK 6</b></p> <ol style="list-style-type: none"> <li>1. Replacing the LNB</li> <li>2. Replacing the multi-switches</li> <li>3. Replacing the F connectors</li> <li>4. Sorting the cables</li> <li>5. Optimizing the signal</li> <li>6. Replacing the dish</li> </ol>		1		
	<p><b>BLOCK 7</b></p> <ol style="list-style-type: none"> <li>1. Replacing the LNB</li> <li>2. Replacing multi-switches</li> <li>3. Replacing F connectors</li> <li>4. Replacing the dish</li> <li>5. Sort cables</li> <li>6. Optimize the signal</li> </ol>		1		
	<p><b>BLOCK 8</b></p> <ol style="list-style-type: none"> <li>1. Sorting spaghetti cables</li> <li>2. Replacing LNB</li> <li>3. Replacing F connectors</li> <li>4. Cable tracing</li> <li>5. Optimize signal</li> </ol>		1		
	<p><b>BLOCK 9</b></p> <ol style="list-style-type: none"> <li>1. Relocate dish</li> <li>2. Run cables</li> <li>3. Fix spaghetti cables</li> <li>4. Replacing F connectors</li> </ol>		1		
	<p><b>BLOCK 10</b></p> <ol style="list-style-type: none"> <li>1. Replacing the LNB</li> <li>2. Relocating the dish</li> </ol>		1		

Non-Executive Directors: L. Mtimde (Chairperson); T. Hangana; F. Dikgale; D. Hlawula

Executive Directors: Z. Nkamana (CEO); N. Ndimande (CFO)

Company Secretary (Vacant)

Reg. No. 2000/007937/07

3. Replace multi-switches				
4. Optimize the signal				
5. Sort spaghetti cables				
6. Run cabling				
7. Replace F connectors				
<b>BLOCK 11</b>		<b>1</b>		
1. Replacing the LNB				
2. Relocating the dish				
3. Optimize signal				
4. Run cabling				
5. Sort spaghetti cables				
6. Replace LNB				
<b>Sub-total</b>				
<b>VAT</b>				
<b>Total</b>				

### 3. Bidder requirements and submission

- a. Bidders should carefully examine the entire TOR; Bidders should become fully aware of the nature of the work and conditions likely to be encountered in performing the work.
- b. Proposals are to be prepared in such a way as to provide a straightforward, concise delineation of the bidders' capabilities to satisfy the requirements of this RFQ.
- c. Emphasis should be placed on: (i) conformance to the RFQ instructions; (ii) responsiveness to the RFQ requirements; and (iii) completeness and clarity of content.

### 5. Termination

The employer may give notice of intention to terminate this agreement where the contractor has failed to:

- proceed with the work,
- comply timeously with a contract instruction,
- Remedy a specified default within such period the employer may forthwith give notice to the contractor of termination of this agreement.

  
**Contact Person**

Technical (Specification queries)


Xolile Mbatha

[Xolilem@ehco.org.za](mailto:Xolilem@ehco.org.za)

Supply Chain Management (only queries related to SCM)

Dolly Phatlane/ Patricia Mngomezulu/Thozama Dalindyebo/Scm Interns

[dollyp@ehco.org.za](mailto:dollyp@ehco.org.za)/[patriciam@ehco.org.za](mailto:patriciam@ehco.org.za)/[thozamad@ehco.org.za](mailto:thozamad@ehco.org.za)/[scminterns@ehco.org.za](mailto:scminterns@ehco.org.za)



**Non-Executive Directors:** L. Mtimde (Chairperson); T. Hanganana; F. Dikgale; D. Hlawula

**Executive Directors:** Z. Nkamana (CEO); N. Ndimande (CFO)

Company Secretary (Vacant)

Reg. No. 2000/007937/07