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Revision

Ethekwini Region: Isithundu Intermediate School: Storm Damage Phase 16: Open Tender

KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

THE TENDER

PART T1: TENDER PROCEDURES Page No.
T1.1 |Tender Notice and Invitation to Tender 1t04
T1.2 |Tender Data 1to 4
T1.3 ]Annexure C - Standard Conditions of Tender 1t08

PART T2: RETURNABLE DOCUMENTS

T2.1 |List of Returnable Documents 1to 2
T2.2 |Authority to Sign Tender (T2.2) 1to1
T2.3 |Authority for Consortia or Joint Venture’s to Sign Tender (T2.3) 1to 2
T2.4 |Special Resolution of Consortia or Joint Venture's (T2.4) 1t03
T2.5 [Joint Venture Involvement Declaration (T2.5) 1to2
T2.6 |Schedule of Proposed Sub-Contractors (T2.6) 1to1
T2.7 |Capacity of Tenderer (T2.7) 1to3
T2.8 |Financial Standing and other resources of Business Declaration (T2.8) 1to1
T2.9 |Preference Points Claim Form (T2.9) 1to2
T2.10 (Site Inspection Certificate as proof for attendance of compulsory briefing meeting (T2.10) 1to1
T2.11 |Bidder’s Disclosure - SBD 4 (T2.11) 1t02
T2.12 [Record of Addenda to Tender Documents (T2.12) 1to1
T2.13 |Particulars of Electrical Contractor (T2.13) 1to1
T2.14 |Schedule of Imported Materials and Equipment (T2.14) 1to1
T2.15g Annual Financial Statement for past financial year (2.15) 1to01
T2.16 |Equipment Schedules (T2.16) 1to5
T2.17 |Contractor's Safety, Health and Environmental Declaration (T2.17) 1t01
T2.18 |[Compulsory Enterprise Questionnaire (T2.18) 1to1
T2.19 [Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier Status via e-Filing 1to1
T2.20 (Proof of Good Standing With the Compensation Commissioner (T2.20) 1t01
T2.21 [Form of Offer and Acceptance (Bound into Section 1 of 2) (T2.21) 1t03
T2.21¢ Confirm Receipt of Offer and Acceptance (T2.21a) 1to1
T2.22 |Final Bill of Quantity (T2.22) 1t01
T2.23 |Certified Proof of Paid Municipal Rates and Taxes (Attach) (72.23) 1to1
T2.24 |Proof of Unemployment Insurance Fund (2.24) 1to1
T2.25 | The National Industrial Participation Programme (T72.25) 1t02
T2.26 |Proof of Registration on the Central Supplier Database (CSD) (T2.26) 1to1
T2.27 [Certified Proof of CIDB Registration Number (T2.27) 1t01
T2.28 |Proof of Deposit (T.28) 1to1
T2.29 |Contract Form - Purchase of Goods/Works - Part 1 (T2.29) 1to1
T2.30 |Contract Form - Purchase of Goods/Works - Part 2 (T2.30) 1to1
T2.31 |OHSE Plan Structure (T2.31) 1to1
T2.32 |Client's specific requirements for the Contractor's detailed OHSE Plan (72.32) 1t01
T2.33 (Baseline Risk Assessment (T2.33) 1t01
T2.34 (Mandatory Requirements (T2.34) 1t01
T2.35 (Invitation to Tender - SBD 1 (T2.35) 1to 2
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THE CONTRACT

PART C1: AGREEMENT AND CONTRACT DATA

C1.1 |[Form of Offer and Acceptance
C1.2 |[Contract Data
C1.3 |Form of Guarantee (C1.3)

PART C2: PRICING DATA

C2.1 |Pricing Instructions
C2.2 [|Preliminaries
C2.3 |Bills of Quantities

PART C3: SCOPE OF WORKS

C3.1 |Scope of Works
C3.2 |Specification for HIV/AIDS awareness
C3.3 |HIV/STI Compliance report

PART C4: SITE INFORMATION

C4.1 |Site Information

DRAWINGS

C5.1 |List of Drawings
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Revision 9
8. ANNEXURES
Annexure 1 |Model Preambles for Trades 2008 11049
Annexure 2 |General Electrical Specifications E/1 to E/21
Annexure 3  |Lightning Protection Specifications LP/1 to LP/6
Annexure 4 |Map of Tender submission location 1to1
Annexure 5 |Joint Venture Agreement 1t07
Annexure 6 |Health and Safety Specification 1to 2
Annexure 7 [Health and Safety Bill of Quantities 1to1
Annexure 8 |Builders Lien Agreement 1to1
Annexure 9 |Additional Specifications - EPWP 1to 11
Annexure 10 |EPWP Employment Contract 1t0 10

IMPORTANT NOTICE TO TENDERERS

Any reference to words Tender or Tenderder herein and/or in any other documentation shall be construed
to have the same meaning as the words Tender or Tenderer. These forms are for internal and external use
for the KZN Department of Public Works, Provincial Administration of KwaZulu-Natal.

"Quality” shall mean totality of features and characteristics of a product or service that bears on the ability
of the product or service to satisfy stated or implied needs.

No alternative Tenders will be accepted.

The Total (Including Value Added Tax) on the Final Summary of the Bill of Quantities must be
carried to the "Offer” part only of the Form of Offer and Acceptance - T2.21

"Enterprise” shall mean the legal Tendering Entity or Tenderer who, on acceptance of the Offer,
would become the contractor”

Muitiple awards of bids will be limited (unless by exception, due to circumstances) in order to
spread the work amongst a large number of successful bidders and to minimize the risk to the
Department. Multiple awards shall be limited to the ceiling value of the applicable CIDB grading of
the recommended bidder, unless the previous contracts awarded, are more than 60% completed in
terms of the actual scope of the contract and that the time expended is within the allocated
timelines of the contract period of the contract. This is with specific reference to the activities
based on the construction programme and concise demonstration has been given that the bidder
has the capability and resources to complete the project successfully.
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FORM OF OFFER AND ACCEPTANCE

. KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Tender No - ZNTD04556W

Ethekwini Region: Isithundu Intermediate School: Storm Damage Phase 16

C.1.1 - FORM OF OFFER AND ACCEPTANCE

THE OFFER AND ACCEPTANCE FORM IS BOUND INTO SECTION 1 (See end of
Returnable Documents) OF THIS DOCUMENT AS PART OF THE RETURNABLE
DOCUMENTS. ONCE A CONTRACT IS CONCLUDED WITH A SUCCESSFUL

TENDERER, THIS PAGE WILL BE REPLACED WITH THE FILLED AND SIGNED OFFER
AND SIGN ACCEPTANCE BY THE EMPLOYER AND IT WILL BECOME PART OF THE
CONTRACT.

PLEASE SUBMIT THE OFFER AND ACCEPTANCE FORM WITH THE OTHER
RETURNABLE DOCUMENTS.
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KWAZULU-NATAL PROVINCE
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C1.2 - CONTRACT DATA
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C 1.2 CONTRACT DATA:
with GCC for Construction Works - Second Edition 2010

Tender no:

CONTRACT DATAFOR:
Ethekwini Region: Isithundu Intermediate School: Storm Damage Phase 16

ZNTD04556W

The General Conditions of Contract are the clauses contained in the General Conditions of Contract (2010) (Second Edition) published by the South African
Institution of Civil Engineering. Copies of these conditions of contract may be obtained through most regional offices of the South African Institution of Civil
Engineering, telephone number 011 805 5947 or by visiting their website at www.saice.org.za.

CONTRACT SPECIFIC DATA
The following contract specific data are applicable to this contract:

CONTRACT VARIABLES

This schedule contains all variables specific to this document and is divided into pre-tender and post-tender categories. The pre-tender category must be
completed in full and included in the tender documents. Both the pre-tender and post-tender categories form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but_not left blank. Where choices are offered, the non-applicable items are
to be deleted. Where insufficient space is provided the information should be annexed hereto and cross referenced to the applicable clause of the schedule.
Key cross reference clauses are italicised in [ ] brackets.

The Engineer/Principal Agent, in accordance with Clause 1.1.1.16, shall obtain the specific approval from the Employer before executing any of his
functions according to the “Conditions under which Consultants are appointed”, or in the event where an employee of the Employer represents the
Emplover. the relevant General Delegations applicable at the time of executing his/her duties as described in Clause 3.1.2.

Part 1: CONTRACT DATA PROVIDED BY THE EMPLOYER;:

IPRE-TENDER INFORMATION

CONTRACTING AND OTHER PARTIES

[1.1.1.15]

[1.2.1.2

Employer:
Head: Public Works (KZN Department of Public Works: Province of KwaZulu-Natal)

Postal address:
Private Bag X 9041
PIETERMARITZBURG
3200

Tel: 033 - 8971399 Fax: 033 - 8971300

Physical address:

191 Prince Alfred Street
PIETERMARITZBURG
3200

1.1.1.16]

Employers Agent 1
Architronic Architects

Agent’s service:
Architect

Postal address:
P.O. Box 19393
Durban

4091

Tel: 0312013933 Fax: 0312013930

Employers Agent 2
GMTA

Agent’s service:
Quantity Surveyors

Postal address:
P.O Box 50614
Durban

4062

Tel: 031 309 2958 Fax: 037 309 2985

Employers Agent 3
[Agents Name]

Agent’s service:
[Identify Agent's Service, eq. Engineer]

Postal address:
[P.O. Box number]
[Name of town]
[Code]

Tel: [Tel Number including Area Code] Fax: [Fax Number including Area Code]

Employers Agent 4
[Agents Name]

Agent's service:
[Identify Agent's Service, eq. Engineer]

Postal address:
[P.O. Box number]
[Name of town]
[Code]

Tel: [Tel Number including Area Code] Fax: [Fax Number including Area Code]

Tender no:

ZNTD04556W
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Employers Agent 5
[Agents Name]

Agent's service:

[ldentify Agent's Service, eg. Engineer]

Postal address:
[P.O. Box number]
[Name of town]
[Code]

Tel: insert [Tel Number including Area Code] Fax: [Fax Number including Area Code]

Employers Agent 6
[Agents Name]

Agent’s service:

[Identify Agent's Service, eg. Engineer]

Postal address:
[P.O. Box number]
[Name of town]
[Code]

Tel:insert [Tel Numb

including Area Code] Fax: [Fax Number including Area Code]

Employers Agent 7
[Agents Name]

Agent’s service:

[Identify Agent's Service, eg. Engineer]

Postal address:
[P.O. Box number]
[Name of town]
[Code]

Tel: insert _[Tel Numb

including Area Code] Fax: [Fax Number including Area Code]

Employers Agent 8
[Agents Name]

Agent’s service;

[identify Agent's Service, eg. Engineer]

Postal address:
[P.O. Box number]
[Name of town]
[Code]

Tel: insert [Tel Number including Area Codel Fax: [Fax Number including Area Code]

PART 1: DATA PROVIDED 8Y THE EMPLOYER

[1.1.1.13] Defects Liability Period
The defects liability period is: A time measured from the date of the Certificate of Completion.
Defects Liability Period is 12 Months for the whole of the Works
Latent Defect Period
/5.16.31 The latent defect period is: |5 vears after the Final Certificate
Documentation required before Commencement of the Works:
15.3.11 The documentation required before commencement with the Works execution are;
[4.3] Health and Safety Plan The Contractor shall deliver his Health and Safety Plan of the Works within 14 calendar days after notice from the
Employer, prior to the Commencement Date.
[5.6] Initial Programme The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the
Commencement Date.
[6.2] Guarantee The Contractor shall deliver his chosen Guarantee (security) for this Works within 14 calendar days after notice from the
Employer, prior to the Commencement Date.
[8.6] Insurance The Contractor shall deliver his insurance for the Works within 14 calendar days after notice from the Employer, prior to
the Commencement Date.
Cash flow by contractor The Contractor shali deliver his Cash flow for the Works within 14 calendar days after notice from the Employer, prior to
the Commencement Date.
Priced Bill of Quantity The Contractor shall deliver his Priced Bill of Quantity with his initial tender submission.
Programme The Contractor is required to submit his Programme of Works in terms of Clause 5.6.1 and 5.3.1 and the Principal Agent
is required to approve this within 7 days in terms of Clause 5.6.3
Other requirements
15.3.2] The time to submit the documentation required before commencement with Works execution is: 14 lcalendar davs
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Non-Working days

15.8.1] Non-Working days Sundays
Special non- working days All Nationally Recognized Public Holidays and the year end break
15.8.1] First Year end break - commences 15-Dec-23
ends on 08-Jan-24
Second Year end break - commences N/A
ends on N/A
Third Year end break - commences N/A
ends on N/A
Fourth Year end break - commences N/A
ends on N/A
Engineer/Principal Agent to consult with Employer
[3.1.3] The Engineer shall obtain the specific approval from the Employer before executing any of his functions according to the "Conditions under which Consultants
are appointed”, or in the event where an employee of the Employer represents the Employer, the relevant General Delegations applicable at the time of
executing his/her duties.
Security
16.2.1] The time to deliver the deed of quarantee is Prior to site hand over in terms of clause 5.3.1 and 5.3.2.
[6.2.1] Please see CONTRACT DATA - below to select Guarantee Option
Commencement Date
Commencement date means the date of Site Hand over that should not occur prior to the tenderer receiving one fully signed copy of the Offer and Acceptance
in terms of the Form of Offer and Acceptance.
The Agreement comas into effect on the date when;
The tenderer receives one fully completed original copy of this document, including the Schedule of Deviations (if any)
The agreement (‘this document’) consists of;
1. Agreement and Conditions of Contract.
2. Form of Offer and Acceptance.
3. Contract Data.
4. Scope of Works.
5. Stte Information.
6. Drawings & documents referred to in the 1 to 4 above.
(See Form of Offer and Acceptance)
16.3.1] The contractor shall commence executing the Works within 7 calendar days from the Commencement Date.
[5.4.1] Possession of the site will be given within 10 calendar days after the contractor has fulfilled the conditions (4.3, 5.6, 6.2, 8.6) and received the notification
from the Employer of Site Hand Over where the contractor will receive one fully signed copy of the Form of Offer and Acceptance from the employer.
[5.6.1] The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.
CONTRACT DETAILS
[1.1.1.33] Works description: Refer to document C3 — Scope of Work.
[1.1.1.30] Site description: Refer to document C4 — Site Information.
Specific options that are applicable to a State organ only
Where so :
1) Interest rate legislation:
[6.10.6.2] (a)  in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from
time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and
(b) inrespect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply
2)  Lateral support insurance to be effected by the contractor: lYes |No X
3) Payment will be made for materials and goods |Yes X |No
4) Dispute resolution by litigation |Yes |No X
5) Extended defects liability period applicable to the following elements: [ All works (12 months)
[8.6.1.1.2] The Value of material, supplied by the Employer, and not included in the Contract Price, is: RO,00
18.6.1.1.3] The amount to cover Professional Fees, not included in the Contract Price, for repairing damage and loss to be included in the insurance:
30% of the Contract Price
18.6.1.3] The limit for indemnity for liable insurance is: \Unlimited |
[6.5.1.2.3] The percentage allowance to cover overhead charges for contractor and subcontractors, is: 133.30%
[1.1.1.14] Practical Completion Date
The Practical Completion date is: 8 Months after contractual commencement date
For the works as a whole:
The whole of the works shall be completed within: 8|Months (which shall be deemed to include all Non - Working Days, Special Non - Working Days
and the year-end Builders Annual indusiry Holiday Periods)
[6.5.1] The date for practical completion shall be To be determined |
[5.13.1] The penalty per calendar day shall be : 0.04% of the Contract Price. rounded to the nearest R10 |
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For the works in sections:

The date for practical completion from the commencement date and the penalty per calendar day:

Portion 1:
[5.5.1] N/A
[5.13.1] N/A
Portion 2:
[5.5.1] N/A
[6.13.1] NA
Portion 3:
[5.5.1] N/A
[6.13.1] IN/A
Portion 4:
[5.5.1) N/A
[5.13.1] N/A
Portion 5:
(5.5.1] N/A
{6.13.1] N/A
Portion 6:
[5.5.1] N/A
(5, 13.1] N/A
{1.3.2] The law applicable to this agreement shall be that of the: Republic of South Africa
[6.10.1.5] The percentage advance on materials not yet built into the Permanent Works is: |80.00% 1
[6.10.3] Percentage retention on amounts due to contractor is: |The Percentage refention on the amount due to the contractor Is 5% to a limit of 5% of the
contract sum.
Maximum retention is: 5,00% |of the Contract Price
Notwithstanding anything to the contrary contained in the General conditions of Contract and Preliminaries, this contract could only, when the construction
6.8.1] period exceeds 6 months and the contract exceeds R1.000.000.00, be subject to a Contract Price Adjustment Factor.
[6.8.2] Clause 6.8.2 the last part of the sentence saying "calculated according to the formula and the conditions set out in the Contract Price Adjustment Schedule.”
[6.8.3] must be replaced by "calculated according to the Contract Price Adjustment Provisions (CPAP} Indices Application Manual for use with P0151 indices
(Revised 1 January 2013)" as published by Statistics South Africa. The Contract Price Adjustment Provision (CPAP) will be subject to the most recently
released indices by Statistic South Africa. Tenderers are advised that with reference to Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAP)
Indices Applications Manual, the Head: Public Works will not accept the submission by Tenderers of lists of additional items."
[6.8.2] Where this contract is a Lump Sum contract, the contract will only be subject to Contract Price Adjustment Provisions (CPAP)(Revised 1 January 2013) where
[6.8.3] the contract period equals or exceeds 6 calendar months. The applicable work group shall be WG 180 for domestic buildings or WG 181 for commercial and
industrial buildings only.
[5.14.5) The following clause must be added to clause 5.14.5:
[5.14.5.6] The employers agent shall submit the final account within 3 calendar months to the principal agent.
[10.5] The determinations of disputes shall be by ARBITRATION ONLY.
[10.5.3] The number of Adjudication Board Members to be appointed is:
Replace the last part of the clause with the following: ".on the application of either party, by the Chairman, or his nominee of the Association of Arbitrators.”
[10.9.1]
Where CPAP is applicable, the contract sum will be adjusted in accordance with the Contract Price Adjustment Provisions (CPAP) as set out in the CPAP
Indices Application Manual as published by Statistics South Africa, dated 1 January 2013 and any amendments thereto:
1) Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index for that work group unless specifically stated
otherwise in the bills of quantities.
2) In case of uninterruptible power supplies, elevators, escalators and hoists, generating sets, motor-alternator sets and intercommunication
systems shall be adjusted in accordance with Work Group 170.
3) Further to clause 3.4.6 of the CPAP Indices Application Manual, the listing of additional items for exclusion by Tenderer's, will not be permitted.
Alternative Indices: Not Applicable
Details of changes made to the General Conditions of Contract for construction works (2010} Second Edition
Clause
{1.1] [1.1.1.5] COMMENCEMENT DATE — means the actual date of Site Hand over that should not occur prior to the Tenderer receiving one fully signed copy

of the Offer and Acceptance in terms of the Form of Offer and Acceptance.

[5.12.2.2] ABNORMAL CLIMATIC CONDITIONS - means conditions over and above what could reasonably be expected for the specific locality where the
Works are being executed and include inter alia excessive rain, heat, cold, wind and any other climatic condition that would not normally be
experienced during the season that the Works are executed in that area. The South African Weather Service's (http://www.weathersa.co.za) 10
year average climatic conditions statistics would be what could be reasonably expected for the specific locality where the Works are executed.

[6.2.1} CONSTRUCTION GUARANTEE - means an on demand guarantee at call obtained by the contractor from an institution approved by the
employer in terms of the employer’s construction guarantee form as selected in the Offer and Acceptance Form and the contract data.

CONSTRUCTION PERIOD - means the period commencing on the commencement date and ending on the date of due completion date. This
period will be deemed to commence on actual site hand over date to the contractor and end on the date of practical completion and shall include
alt annual industrial holiday periods, Sundays and public holidays.

CORRUPT PRACTICE - means the offer, giving, receiving, or soliciting of anything of value to influence the action of a public official in the
procurement process or in contract execution.

FINAL ACCOUNT - The document prepared by the principal agent, which reflects the contract value of the works at final approval or termination.

FRAUDULENT PRACTICE - means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the
detriment of any tenderer and includes collusive practise among tenderers (prior to or after the tender submission) designed to establish tender
prices at artificial non-competitive levels and to deprive the tenderer of the benefits of free and open competition.
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INTEREST - the interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be in terms of the
legislation of the Republic of South Africa, and in particular:

(a) in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time
to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and
(b) in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1899 (Act No. 1 of 1999), will apply
[1.1.1.16] ENGINEER/PRINCIPAL AGENT - means the person or entity appointed by the Employer and named in the Contract Data as the Engineer
IPrincipal Agent to act as agent of the Employer. in the event of an Engineer/Principal Agent not being appointed, then all the duties and
obligations of an Engineer/Principal Agent as detailed in the Contract shall be fulfilled by a representative of the Employer as named in the
Contract Data. (Hereafter referred to as Engineer)
[1.1.1.21] GENERAL ITEMS - or preliminaries means items stipulated in the Pricing Data relating to general obligations, site services, facilities and/or items
that cover elements of the cost of the work which are not considered as proportional to the quantities of the Permanent Works.
[4.4.1] Add the following to the clause 4.4.1: "The Contract shall only use subcontractors who are duly registered with the CIDB and who has an ACTIVE
status at the time of submitting the tender”
[6.2.1] Refer to Offer and Acceptance form for the various options that the contractor may choose from in providing a form of Guarantee under
"GUARANTEE OPTIONS".
[6.10.6.2] Replace "at the prime overdraft rate, as charged by the Contractor's Bank," with ".at the interest rate as determined by the Minister of Justice and

Constitutional Development from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975)."
Omit “,on all overdue payments from the date on which the same should have been paid...” and replace with " only after 30 calendar days from
receiving written notice from the Contractor that the amount is overdue,..”

[5.12.3]

[5.14.5.1]
[5.16.4]

[6.2.2]

{6.2.3]

9.3.2.2]

SPECIAL CONDITIONS OF CONTRACT

(a)

(b)

(c)

(d)
(e)

Omit clause 5.12.3 and add the following:

"5.12.3. If an extension of time is granted, the Contractor shall be paid such additional time-related General ltems, including for special non-
working days, if applicable as are appropriate regarding to any other compensation which may already have been granted in respect of the
circumstances concerned. The reasons for extension of time that would invoke payment of time related General ltems are inter alia;

5.12.3.1  Failure lo give possession of the site to the contractor.

5.12.3.2  Making good physical loss and repairing damage lo the works where the contractor is not at risk.

6.12.3.3  Conftract instructions not occasioned by default by the contractor.

5.1234  Failure to issue construction information timeously or the lale issue of a conlract instruction following a request from the contractor.

5.12.3.5 Late acceptance by the principal agent of a design undertaken by a selected subcontractor where the contractor's obligations have been met.

5.12.3.6  Suspension or cancellation termination invoked by a nominated or selected n/s subcontractor due lo default by the employer or the principal agent.

5.12.3.7  Insolvency of a nominated subcontractor.

5.12.3.8 A direct contractor.

5.12.3.9  Opening up and testing of work and materials and goods where such work is according lo in accordance with the contract documents.
5.12.3.10 The execution of additional work for which the quantity included in the bills of quantities is not sufficiently accurate.

5.12.3.11 Late or failure to supply materials and goods for which the employer is responsible.

5.12.3.12 Suspension of the works."

Omit entire clause 5.14.5.1

Add the following new clause "5.76.4. Upon the issue of a Final Approval Certificate, unless otherwise provided in the Contract:

5.16.4.1. The performance Guarantee (if any) shall be returned within 14 days to the guarantor in terms of Clause 7."

Replace the following “.it shall be deemed that the Contractor has selected a security of ten percent retention of the value of the Works." with "..it
shall be deemed that the Contractor has selected a security of a bank or insurance guarantee of 5% of the value of the Works and a payment
reduction of 5% of the value certified in the payment certificate excluding value added tax.”

Add to clause 6.2.3 the following "The Contractor shall provide proof of paid-up premium payments to accompany his payment certificate as proof
that his performance guarantee has not expired yet. The Contractor will not receive payment without proof of the validity of their performance

Omit “without prejudice to the exercise of any lien the Conlractor may have acquired over the Employer’s property.”

Duties and functions of the Enaineer reauirina the specific aboroval of the Emplover BEFORE execution of anv part of these duties are as follows:

Determinations of contractors claims for extension of time (revision of the contract completion date). All claims for extension of time shall be
submitted by the Engineer, together with the Engineer's recommendations, to the Employer for determination. Omit “Engineer” in clause 42.2
and replace with "Employer”.

Drawings, instructions or communications of any kind requiring variations of the works and involving Extra's shall NOT be given effect by the
Contractor UNTIL BOTH the "Official Variation Order” and the "Financial Request for Variation Order and Additional Funds" form, as issued by
the Department of Public Works, have been approved and signed by the Employer.

Insurance policies to be approved by the Employer within 21 days of the date of the Commencement of the Works.

Any notice of disagreement raised by the Contractor or written Dispute Notice given by the Contractor to the Engineer shall be submitted by the
Engineer, together with the Engineer's recommendations, to the Employer for determination.

The issue of the certificate of practical completion, certificate of completion and the final approval certificate shall be signed and submitted by the
Engineer, to the Employer for final approval and signature. The certificates shall not be considered as officially issued until signed by the
Employer.

MANAGING PROJECT DURATION

(a)

(b)
(c)

The Contractor shall co-ordinate his programme with all other contractors whose work may precede or be executed simultaneously to his own.
The Contractor will be called upon to plan and control the project using the Project Evaluation and Review Technique (PERT) or other approved
Critical Path Method (CPM) network analysis of his events and activities and those of the dub-contractors in his employ and must co-ordinate his
planning with any other contractor employed on the project. A fortnightly project control report will be expected from the Contractor in writing,
evaluating any gains or delays against the critical path and he should allow for all costs involved in planning reviewing and updating the
programme to the satisfaction of the Principal Agent against this item.

Activity-and total float shall belong to the Employer.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

It is a condition of this contact that, the contractor submit to the Engineer/principal agent a detailed CPM Programme which shall be to the
approval of the Engineer/principal agent. In this regard tenderers are advised to consult with the Engineer/Principal Agent as to the format and
requirements of the programme as no claim whatsoever will entertained should the programme fail to meet the requirements of the
Engineer/Principal Agent. Failure to submit the programme within the stipulated time may result in the contractor being held in breach of contract.

The approved programme will form the basis of time management of the project and extension of time will not be guaranteed unless the
Contractor has strictly complied with this provision.

The programme shall make allowance for rain and the number of rain days allowed within the critical path shall be on the provisions of the clause
dealing with inclement weather and claiming for delays in performance in this bill.

Allowance for the above must be made under this item as no claims for failing to comply with this precondition will later be entertained.
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INCLEMENT WEATHER AND CLAIMS FOR DELAYS IN PERFORMANCE

(a) The Contract Sum includes a monthly allowance of 3 working days inclement weather during which rainfall exceeds 10mm per day for months
as indicated in the Scope of Works. These days shall be reflected on the critical path of the Contractor's programme as specified in MANAGING
PROJECT DURATION above.

(b) Claims for delays in performance due to inclement weather shall be calculated separately for each calendar month and for the project as a whole.
Delays or gains to the critical path shall be reflected in all revisions of the programme. An extension of time will only be granted where the
following conditions are met:

M The criteria to be used for WORK stoppages shall be for safety hazards or poor quality of work.
(i) The Employer’s site representative or the Employer's Principal Agent, if the site representative is not available shall be notified when the Contractor stops the work and
intends to claim performance delays. The Employer representative shall inspect the situation together with the Contractor and give an immediate decision.

1. The stoppage claimed must cause a delay in the Completion Date of work. If the critical activities can proceed and a non-critical activity is delayed due
to inclement weather no claims for delay shall be granted.
2. No claims for stoppages less than 2(two) hours per day shall be consigered.
3! Claims granted for more than 2 (two) hours, but less than 10 (ten) hour (lunch included) day, shall be added together and expressed as full days.
4. All claims shall be submitted in writing to the Principal Agent within one working day of the actual stoppage.
5! The total delay in performance granted to the Contractor expressed in days shall be added to the contractual Completion Date of each section of the
Works. The contractual penalty clause shall only come into effect after this newly arrived date.
[ Total delays (in hours) wili be rounded up or down to the nearest integer for the calculation of Working Days. The total hours (including lunch) per
Working Day shall be 10 unless otherwise indicated on the Contractor's programme.
7. Where the programmed delays for inclement weather exceed the actual delays incurred the Completion Date(s) will not be adjusted.
8. Where the project includes builder's holidays the programmed durations for inclement weather shall be adjusted pro-rate to the actual Working Days.
9. The total of all monthly delays due to inclement weather shall be calculated in accordance with the example given below:
Months Total
Description Sept Oct Nov Dec Jan
Hours Hours Hours Hours Hours Hours
Programmed [Rain days 0 30 30 15 15 90
Actual [Rain days 16 22 35 15 18 106
Difference -16 8 -5 Q -3 -16
8 hrs/day* Esti d Extension of time - in working days 2

See point 5.2 in the Scope of Works for the specific days the tenderer must allow for in this contract.

Tender no:  |ZNTD04556W | Part 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR:
POST-TENDER INFORMATION
Note: Alt information for this section requires consultation with the Contractor. The Engineer/Principal Agent shall not pre-select any of the

alternatives available to the Contractor.
1|CONTRACT DETAILS

[1.1.1.9) Contractor Name:

[1.2.1.2) Postal address:
Tel no Fax no
Tax / VAT Registration No: e-mail
Physical address:

[1.1.1.10] The accepted contract price inclusive of tax is R:

[Amount in words]

Payment Of P ies (Clause 6.7, 6.8, 6.10 and 6.11)

The preliminaries amounts shall be paid in terms of: *Alternative A Yes

**Alternative B N/A

* Assessed by the Engineer/Principal Agent as an amount prorated to the value of the Work duly executed in the same ratio as the Preliminaries bears to the Contract Price excluding VAT,
Preliminary amount, Contingencies and any CPAP.

** Calculated from the priced Bill of Quantity/Lump Sum document. The Contractor and the Engineer/Principal Agent shall agree on a division of the priced Preliminaries items info: initial
establishment charge, monthly charge and final disestablishment charge.

If the Contractor and the Engineer/Principal Agent can not agree, within 10 Working Days from the Commencement Date, on such a division then the
Engineer/Principal Agent shall make a division of the Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;
10% of the General items/Preliminaries amount shall not be varied

15% of the General Items/Preliminaries shall only be varied in proportion of the Contract Price to the Contract Sum
75% of the General ltems/Preliminaries shall be varied in proportion 1o the revised Construction Period compared with the initial Construction Period.
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Alternative A

Alternative B

Adjustment of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

For the adjustment of Preliminaries both the Contract Sum and the Contract Value (including tax) shall exclude the amount of Prefiminaries, all Contingency
Sum(s) and any provision for Cost Price Adjustment Provisions:-

- An amount which shall not be varied.

- An amount varied in proportion to the contract value as compared to the Contract Sum.

- An amount varied in proportion to the Construction Period as compared to the initial Construction Period (excluding revisions to the Construction Period to which the Contractor is not entitled) to
adjustment of the Contract Value in terms of the agreement.

The Contractor shall provide a breakdown of charges (including tax) within 15 working days of the date of acceptance of tender and, where applicable, an apportionment of Preliminaries per
section

If the Contractor and the Principal Agent cannot agree, within ten (10) Working Days from the Commencement Date, on such a division then the Principal Agent shall make a division of the
Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;

10% of the amount shall not be varied

15% varied in proportion of the Contract Value to the Contract Sum
75% varied in proportion to the revised Construction period compared with the initial Construction Period

Sectional Completion : Subdivision of Preliminaries Costs

For the adjustment of preliminaries for sections of the work the value of fixed, value, and time related amounts of the preliminaries for each section is required. The contractor is to provide such
information within fifteen (15) working days of taking possession of the site, failing which the categorised preliminaries amounts shall be prorated to the value of each section.

The above shall apply equally for projects where sectional completion was not contemplated at tender stage but subsequently occurred on an adhoc basis during construction of the works as
agreed between the client and the employer. The original priced categorised amounts for fixed, value, and time related amounts shall be prorated to the value of each section.

When an extension of time has been granted in terms of the GCC and the preliminaries require to be adjusted accordingly, the pertinent sectional (subdivided) categorised preliminaries amounts
shall be utilised, where applicable and not the overall preliminary amounts.

Where sectional completion is required in terms of the agreement, the Contractor shali provide the Principal Agent with the division of the above categorized amounts into sections. Should the
Contractor fail to provide such information within the period stipulated the categorized amounts shall be prorated to the vaiue of each section.

ST

The Contractor shall within 15 working days of the date of possession of the site provide the Principal Agent with a detailed

|breakdown of Preliminaries amounts for the works as a whole, or per section where applicable, including administrative and
supervisory staff charges and for the use of construction equipment in terms of the programme. yes/no

The contractor is informed that only option ‘A’ shall apply

DOCUMENTS

Contract documents marked and annexed hereto:

Priced Bills of Quantities: Yes|:] No‘:]

Guarantee Options:

Not applicable
2.2 DESIGN BRIEF

Not applicable [: YES or NO
2.3 DRAWINGS [:] YES or NO
See list of drawings/Annexure's attached to this document. |::| YES or NO
2.4 DESIGN PROCEDURES |:] YES or NO

Not applicable

Contract drawings: ves[ ] No[ ]

Other documents:

Page 7 of 8




KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

Waiver of the Contractors lien or right of continuing possession is required. YES

GUARANTEE OPTIONS

The Tenderer agrees to provide a bank or insurance guarantee in accordance with clause 6.2.3 of the Conditions of the GCC2010 Contract within the period
stated in the Contract Data. This guarantee shall be for a sum equal to an amount stated in the Contract Data.

Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act (Long Term Insurance

Act No 52 of 1998 or Short Term Insurance Act No 53 of 1998) or by a bank duly registered in terms of the Banks Act No 94 of 1990, on the
pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

(a) the tenderer accepts that in respect of contracts up to R1 million, a payment reduction of 5% of the contact value will be applicable and will be reduced by
the Employer in terms of the applicable conditions of contract.

(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below: select one option

(i) cash deposit of 10 % of the Contract Price

(i) bank or insurance Performance Guarantee of 10 % of the Contract Price

(iii) cash deposit of 5% of the Contract Price and a payment reduction of 5% of the value certified in the payment certificate
(excluding VAT)

(iv) bank or insurance guarantee of 5% of the Contract Price and a payment reduction of 5% of the value certified in the
payment certificate (excluding VAT)

INOTE: Where the Tenderer has not selected one of the guarantee options above, the default option will be as if the Tenderer has selected a security of a bank
lor insurance guarantee of 5% of the value of the Works and a payment reduction of 5% of the value certified in the payment certificate excluding value added
tax. - See GCC2010 clause 6.2.2 as amended in Contract Data.

3[SIGNATURES OF THE CONTRACTING PARTIES

Thusdone and signed at.............c.oooeiiiiiiiiiiiii e on .............. O e R P B R e W e ] 20.....

Name of signétory e

Capacity
of signatory

Thus done and signed at.............cooooiiiiiiiiiiiiiei e on ... Of e 20.....

Name of signatory? for and behalf of the Contractor who by signature hereof

Capacity of signatory '7 as Witness.
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s KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Ethekwini Region: Isithundu Intermediate School: Storm Damage Phase 16

C1.3 - FORM OF GUARANTEE
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C1.3 PERFORMANCE GUARANTEE -
GCC FOR CONSTRUCTION WORKS (2nd Edition - 2010)

Head: Public Works
KZN Department of Public Works:
Private Bag X 9041

PIETERMARITZBURG
3200
Sir,
ON DEMAND PERFORMANCE GUARANTEE
Tender Number ZNTD04556W Project Code 068935

For use with the General Conditions of Contract for Construction Works, Second Edition, 2010.
GUARANTOR DETAILS AND DEFINITIONS

"Guarantor” means:

Physical Address:

"Employer” means: The Provincial Administration of KwaZulu-Natal in its Department of Public Works

"Contractor" means:

"Engineer"” means:

. " . Ethekwini Region: Isithundu Intermediate School: Storm Damage
Works" means:

Phase 16

"Site" means:

"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and
such amendments or additions to the Contract as may be agreed in writing
between the parties.

"Contract Sum" means: The accepted amount inclusive of tax of:

Amount in Words:

"Guaranteed Sum" means: The maximum aggregate amount of: 10%
Of Contract Sum

Amount in Words:

"Expiry Date" means:
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CONTRACT DETAILS

Engineer Issues: Interim Payment Certificates, Final Payment Certificates and the Certificate Completion of the
Works as defined in the Contract.

PERFORMANCE GUARANTEE

1 The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

2 The Guarantor’s period of liability shall be from and including the date of issue of this Performance Guarantee and up to
and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works or the
date of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall advise
the Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued.

3 The Guarantor hereby acknowledges that:

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and
shall not be construed as any intention whatsoever to create an accessory obligation or any intention
whatsoever to create a suretyship;

3.2 its obligation under the Performance Guarantee is restricted to the payment of money.

4 Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer the
sum certified upon receipt of the documents identified in 4.1 to 4.3:

4,1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum
certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the
Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon the
Guarantor to make oavment in terms of 4.2;

4,2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a
copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in
terms of 4.1 and the sum certified has still not been paid;

4,3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the
Contract of the sum Certified in 4.

o

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the
Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the employer to the
Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand stating that:

5,1 the Contract has been terminated due to the Contractor’'s default and that this Performance Guarantee is
called up in terms of 5; or

5,2 a provisional or final sequestration or liquidation court order has been granted against the Contractor and
that the Performance Guarantee is called up in terms of 5; and

5,3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

6 It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall not
exceed the Guarantor's maximum liability in terms of 1.

7 Where the Guarantor has made payments in terms of 5, the Employer shall upon the date of issue of the Final Payment
Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Payment
Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies refunded to the
Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's bank
compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until the date
of refund.

8 Payment by the Guarantor in terms of 4 or 5 shall be made with seven (7) calendar days upon receipt of the first written
demand to the Guarantor.

9 Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee by
the Employer.
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10 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer
may deem fit and the Guarantor shall not have the right to claim his release from this Performance Guarantee on
account of any conduct alleged to be prejudicial to the Guarantor.

11 The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in connection
herewith.

12 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no claims
will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after it has expired.

13 This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid
document for the purposes of obtaining a court order.

14 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms of
Section 45 of the Magistrate's Court Act No 32 of 1944, as amended, to this jurisdiction of the Magistrate's Court of any
district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may
exceed the jurisdiction of the Magistrate's Court.

Signed at

Date

Guarantor's signatory (1)

Capacity

Guarantor's signatory (2)

Capacity

Witness signatory (1)

Witness signatory (2)
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REPUBLIC OF SOUTH AFRICA

Ethekwini Region: Isithundu Intermediate School: Storm Damage Phase 16

PART C2 - PRICING DATA
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C2.1 PRICING INSTRUCTIONS
GCC FOR CONSTRUCTION WORKS (Second Edition 2010)

:’itrlc:-ect Ethekwini Region: Isithundu Intermediate School: Storm Damage Phase 16
:zf‘de’ ZNTD04556W Project Code: | 068935

C2.1 Pricing Instructions

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The adjustment of the preliminaries each item priced is to be allocated to one or more of the three
categories by insertion of “F”, “V”, “T” as the case may be against the price in the “rate” column
immediately preceding the “amount” column, where “F” denotes a fixed amount (amount not varied),
“V* denotes an amount variable in proportion to value and “T” denotes an amount variable in
proportion to time.

MASSES AND MEASURING UNITS

These shall be in accordance with the Measuring Units and National Measuring Standards Act No. 76
of 1973 and amendments thereto.

The pages of each of these documents are numbered consecutively and before the Tenderer submits
his tender he should check the number of pages, and if any are found missing or duplicated, or the
figures or writing indistinct, or the documents contain any obvious error, he should apply to the Head :
Public Works AT ONCE and have same rectified as no liability whatsoever will be admitted by the
Administration in respect of errors in Tender due to the foregoing.

PRICES FOR VARIATIONS

Where prices or quotations for variations are submitted by the Contractor during the currency of the
Contract, it is to be clearly understood that these are for the purpose of consideration by the Head :
Public Works and that there is no assumption of acceptance. The Contractor will be notified of
acceptance of prices or quotations either by insertion of the amount on the variation order or by written
intimation.

SCALE

The scale to which the Drawings are made is only to be made use of when no figured dimensions are
given either on the Drawings or in the tender documents and the figured dimensions are always to be
followed though they may not coincide with the scale of the Drawings, but dimensions where possible
are to be taken from the buildings.

PROVISIONAL ITEMS
All items described as "Provisional" shall be used as directed by the Employer and measured and
valued or paid for.

No work for which "Provisional" items are allowed shall be commenced without written instructions
from the Head : Public Works.
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TIMELY ORDERING OF MATERIALS

The Contractor is warned to place all orders for materials or special articles as early as possible, as he
will be held solely responsible for any delay in the delivery of such goods.

Nevertheless this tender is conditional upon no liability being attached to the Contractor if delivery of
materials is rendered impossible by reason of any act of the Government.

ELECTRICAL LIGHTING, POWER AND WATER

The Contractor shall provide any artificial lighting which may be necessary or required for the proper
execution of the works, and provide electric power and water required by all Sub-Contractors,
Nominated Sub-Contractors and Sub-Contractors appointed directly by the Employer.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water
connections and shall connect temporary Electrical and Water meters for and pay for all current and
water consumed.

Tenderers are advised that the permanent light fittings and water points of any kind installed in the
Works are not to be used to provide temporary lighting and supplement water requirements for
construction purposes.

IMPORT PERMITS, DUTIES AND SURCHARGES.

All tenders by means of which imported products are being called for, must use the rate of exchange
14 days prior to the closing date indicated in the tender documents. If this day falls on a weekend or
public holiday, the next working day must be used.
Furthermore, Tenderers must submit documentary proof (in the form of a certified copy) from their
bank or legally recognised financial institution, clearly indicating what the rate of exchange was 14
days prior to the closing date, as mentioned above.

Together with this, the Tenderer must confirm that the tender price relating to an imported product,
was based on the rate of exchange 14 days prior to the closing date as mentioned above.

STANDARD SYSTEM OF MEASUREMENT WHERE BILLS OF QUANTITIES FORM PART OF THE
TENDER DOCUMENTS

The work executed under this Contract has been measured in accordance with the;

Standard System of Measuring Builders Work (7th Edition)

including all amendments unless descriptions of items indicate a deviation and it shall be understood
that the system of measurement which is herein adopted is the only system of measurement which will
be recognised in connection with this contract. Any contradictions to this system of measurement
contained in the “Model Preambles for Trades 2008” shall be disregarded (unless same have been
accommodated in the system of measurement) but applicable rates shall be included for all
requirements stated and not measured separately in compliance with this system.

PRICING OF ROCK EXCAVATIONS
It is a condition of this tender that should the tenderer elect to price the Rock Excavation included in

this tender, the rates must be market related and should be identically priced for the same
classification of excavations and not vary for similar billed items in the different sections.
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10 |BROAD BASED BLACK ECONOMIC EMPOWERMENT

1. It is the deliberate policy of the Provincial Administration of KwaZulu-Natal to foster and to
encourage the economic empowerment of Black South Africans. This policy will be implemented
without prescription and without prejudicing the principles and the integrity of the Provincial
Administration of KwaZulu-Natal. Subject to these constraints and also subject to good business
practise and commercial consideration, it is therefore considered appropriate that the Provincial
Administration of KwaZulu-Natal should encourage business relationships with companies which
actively pursue Affirmative Action and Black Economic Empowerment Programmes.

2. In responding to this tender you are therefore encouraged to devote attention to these two
subjects of Affirmative Action and Economic Empowerment. In addition, in considering the
appointment of sub-contractors, you are requested to extend the spirit of these policies.

3. The foregoing enunciations of this policy are not intended to be prescriptive nor to preclude any
individual or operation from responding to this tender.

11 |REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

1. Interms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section 38 (1)
(a) (iii) and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single platform,
The Central Supplier Database (CSD) for the registration of prospective suppliers including the
varification functionality of key supplier information.

2. Prospective suppliers will be able to self - register on the CSD website: www.csd.gov.za

3. Once the supplier information has been varified with external data sources by National Treasury a
unique supplier number and security code will be allocated and communicated to the supplier.
Suppliers will be required to keep their data updated regularly and should confirm at least once a
year that their data is still current and updated.

4. Suppliers can provide their CSD supplier number and unique security code to organs of state to
view their varified CSD information.

5  Tenderers are required to fill in clearly, legibly, in bold print and black ink their CSD supplier
number in the space hereunder:

Name of Supplier

Central Supplier Database (CSD)

Supplier Number:

12 |TAX CLEARANCE REQUIREMENTS

It is a condition of tender that the taxes of the successful tenderer must be in order, or that
satisfactory arrangements have been made with South African Revenue Service (SARS) to
meet the Tenderder’s tax obligations. It is a condition of this Offer of Commission that your
practice remains in good standing with SARS (South African Revenue Services) in terms of its
tax clearance, during the project, which is required to process your payment certificates.

1 In order to meet this requirement tenderers are required to apply via e-filing at any SARS branch

office nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign
Tenderders / individuals who wish to submit Tenders.

2 SARS will then furnish the Tenderder with a Tax Compliance Status (TCS) PIN that will be valid
for a period of 1 (one) year from the date of approval.

3 In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must
submit a separate Tax Compliance Status (TCS) PIN.

4 Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch
office nationally or on the website www.sars.gov.za.
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5 Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers
will need to register with SARS as eFilers through the website www.sars.gov.za.

6 Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers
will need to register with SARS as eFilers through the website www.sars.gov.za.

Security PIN Number

Company / Entity Tax
Reference Number

13

14

15

BILLS OF QUANTITIES/LUMP SUM DOCUMENT

The Bills of Quantities document forms part of and must be read and priced in conjunction with all the
other documents forming part of the contract documents, the Standard Conditions of Tender,
Conditions of Contract, Standard Preambles to all Trades, Specifications, Drawings and all other
relevant documentation.

VALUE ADDED TAX

The tender price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills
of Quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total
Value thereof in the Final Summary.

FIXED PRICE CONTRACT

Should the Bills of Quantities/Lump Sum Document be a fixed price contract, the following clause must
be inserted in the Pricing Instructions:

Tenderers are to take note that the contract price adjustments are not applicable to this contract.
Tenderers should therefore make provision in the Contract Sum, schedule of rates, etc. for possible
price increases during the contract period, as no claims in this regard shall be entertained.
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KZN Department of Public Works
Effective Date:16 JANUARY 2023

Revision 9
Ethekwini Region: Isithundu Intermediate School: Storm Damage Phase 16
BILL NO. 1
C2 .2 PRELIMINARY AND GENERAL
NOTES UNIT | QUANTITY | RATE AMOUNT
i) [The agreement is to be the General Conditions of Contract for Works of Civil
Engineering Construction (2010) (Second Edition) , published by the S. A.
Institution Of Civil Engineering.
i) |The Preliminaries are to be the Construction and management requirements
for works contracts - Part 1: General engineering and construction works
(SANS 1921-1: 2004 Edition 1) prepared by Standards South Africa and shall
be deemed to be incorporated herein.
iii) [Tenderers are referred to the abovementioned documents for the full intent
and meaning of each clause thereof (hereinafter referred to by heading and
clause number only) for which such allowance must be made as may be
considered necessary.
iv) |Where standard clauses or alternatives are not entirely applicable to this
contract such modifications, corrections or supplements as will apply are given
under each relevant clause heading.
v) |Where any item is not relevant to this specific contract such item is marked
N/A (signifying "not applicable™).
vi) |Adjustment of the preliminaries: each item priced, is to be allocated to one or
more of the three categories, where "F" denotes a fixed amount (amount not
to be varied), "V" denotes an amount variable in proportion to value and "T"
denotes an amount in proportion to time.
vii) [Time (T) related Preliminaries will only be adjusted for omissions or additions,
issued by the Employer, or delays caused by the Employer, for which variation
and extension of time has been granted. See Contract Data .
SECTION A: GENERAL CONDITIONS OF CONTRACT
A1 General (clause 1)
ltem
e S Vi, [ Mt | W
A2 Basis of Contract (clause 2)
Item
Bt X b = ) Nt e, Bt n e o e on
A3 Engineer (clause 3)
ltem
(PN TR S T TR L .= DRy SRS 3 A e Y,
A4 [Contractor's General Obligation (clause 4)
ltem
e ety | 1\ o TRTERIEN. - Worke Bl [ N L
AS Time and Related Matters (clause 5) - As referred to in the Contract Data
under Special Condition of Contract. The Contract Period shall be deemed to
include all Non — Working Days, Special Non — Working Days and the year-
end Builders Annual Industry Holiday Periods.
Item

Carried forward to collection
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Revision 9

UNIT | QUANTITY | RATE AMOUNT
A6 Payment and Related Matters (clause 6)
Item
[ o N Viviecrreesnnanne [ Ny i
A7 Quality and Related Matters (clause 7)
Item
|50, S - V... o oo e
A8 Risk and Related Matters (clause 8)
ftem
e A Visvcvrnrnnnneenn JLIE T
A9  |Termination of Contract (clause 9)
Item
(NCRL N U Viecvrreecnennn e o e
A10 |Claims and Disputes (clause 10)
Item
S V: T
SECTION B: SANS 1921-1:2004 (Edition 1): CONSTRUCTION AND
MANAGEMENT REQUIREMENTS FOR WORKS CONTRACTS: PART 1
Refer to the SCOPE OF WORK for detall requirements:
B1 Scope
ks Vieeweoene T Item
B2 Normative references
Rt o Vi...... T Item
B3 Definitions
R e ok V: T: Item
B4 Requirements for construction and management
| H— V: T: ltem
B4.1 |General
F: e Vi T: Item
B4.2 |Responsibilities for design and construction
Ein mulal b dumw’ m V. T: Item
B4.3 |Planning, programme and method statements
F: . V: T.. Item
Carried forward to collection R|
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UNIT | QUANTITY | RATE AMOUNT
B4.4 |Quality assurance
Item
Fk.. ot Vi mdidhandos., T B o
B4.5 |Setting out
Item
Flem a =l T s’ /I S W— Trrercreerenrneens
B4.6 |Management and disposal of water
item
| e O — Vieecriviesnnnes R R Wy JE S
B4.7 |Blasting
ltem
Froornn. V... o
B4.8 |Works adjacent to services and structures
Item
EORERET T LS. Vi.... T:
B4.9 |Management of the Works and site
Item
P V: DA | el Ol SO
B4.10 |Earthworks
ltem
F: Vi T:
B4.11 |Testing
ftem
F....... V: T:
B4.12 |Materials, samples and fabrication drawings
Item
F: VR EY ) T:
84.13 |Equipment
ltem
B e assvamsmomswevediuss V: T:
B4.14 |Site establishment
Item
F. V. T.
B4.15 [Survey control
Item
F: .V Tueoen
B4.16 | Temporary works
Item
F: . Vi T:

Carried forward to collection
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UNIT | QUANTITY | RATE AMOUNT
B4.17 |Existing services
Item
[ Vit e e L
B4.18 [Health and safety
Item
P e, Vi [ ey N
B4.19 |Environmental requirements
ltem
(SRR T LYo W Vi Pl e A R N, e
B4.20 |Alterations, additions, extensions and modifications to existing works
ltem
Fotnee, Ve b, T
B4.21 |inspection of adjoining structures, services, buildings and property
Item
... \UEE i e T [V e vt
B4.22 [Attendance on nominated and selected subcontractors
ltem
| S — Vi LI
SECTION C: SCOPE OF WORK in accordance with SANS 10403
(The reference to Clauses refer to Table B.1 of SANS 1921-1:2004)
C1  |Certification by recognised bodies - CLAUSE 4.4
ltem
T ek S N N V: T:
C2  |Agrément certificates - CLAUSE 4.5
N/A
Rt Mo V: T
C3  |Other services and facilities - CLAUSE 4.8
Item
B2t e oot ey V: L SO
C4  |Recording of weather - CLAUSE 5.2
ltem
F: V: T:
C5  [Management meetings - CLAUSE 5.3
ltem
Fal. et V. T:
Cé6  |Daily records CLAUSE 5.6
Item
F... V: T..
C7  [Bond and guarantees - CLAUSE 5.7
ltem
R e B V: T
Carried forward to collection R|
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UNIT | QUANTITY | RATE AMOUNT
C8  |Permits - CLAUSE 5.9
ltem
[P e B Wi \VER W Sem— Tt
C9  |Proof of compliance with the law - CLAUSE 5.10
item
O Vesm o d . L0 L O
SECTION D: SPECIFICATION DATA ASSOCIATED WITH SANS 1921-
1:2004 (Table A.1)
ui Requirements for drawings, information and calculations for which the
contractor is responsible CLAUSE 4.1.7
Item
Fe. =m0 Ve L SOOI
D2  |The responsibility strategy assigned to the contractor for the works CLAUSE
421
ltem
Freeiinens Vi T
D3  |The planning, programme and method statements - CLAUSE 4.3
Item
Frooenn. Ve Te.......
D4 [Samples of materials, workmanship and finishes - CLAUSE 4.12.1
Item
F. V. T.
D5 |Fabrication drawings that the contractor is to provide and deliver to the
employer - CLAUSE 4.12.2
Item
F: V: T2
D6  |Office for the foreman CLAUSE 4.14.3
Item
Fioeenns e Vi i, A A ol
D7 [Telephone - CLAUSE 4.14.3
ltem
F: Ve LS
D8  |Office for inspector of works - CLAUSE 4.14.3
ltem
F: Ve T:
D9  |Telephone in office for inspector of works - CLAUSE 4.14.3
Item
F: r V: T:
D10 |Sheds - CLAUSE 4.14.3
Item
F:.. V: T:
Carried forward to collection R
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UNIT

QUANTITY

RATE

AMOUNT

D11

D12

D13

D14

D15

E1

E2

E3

Provision and erection of signboards - CLAUSE 4.14.6

Additional health and safety requirements - CLAUSE 4.18

F: e Vi T:

SECTION E: SPECIFIC PRELIMINARIES

Section E contains Specific Preliminary items which annlv to this contract excent where

“N/A" (Not Applicable) appears against the itam.
PROPRIETARY BRANDED PRODUCTS

The contractor shall take delivery of, handle, store, use apply and/or fix ali
proprietary branded products in strict accordance with the manufacturers’
instruction after consultation with the manufacturer’s authorised representative.

[ V: T:

OVERTIME

Should overtime be required to be worked for any reason whatsoever, the
costs of such overtime are to be borne by the Contractor unless the
Engineer/Principal Agent has specifically authorised in writing, prior to the
execution thereof, that costs for such overtime are to be borne by the Employer.

F. V. T.

AS BUILT DRAWINGS

The position of construction breaks and the extent of individual concrete pours
are to be recorded by the Contractor on the Structural Engineer's drawings and
are to be submitted to the Engineer/Principal Agent and the Structural
Engineer for their records.

F: V: T:

ltem

ltem

Item

tem

Item

Item

Item

Item

Carried forward to collection

Revision 9

Page 6 of 18
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SECTION E: SPECIFIC PRELIMINARIES

UNIT

QUANTITY

RATE

AMOUNT

E4

ES

E6

E7

E8

E9

SITE INSTRUCTIONS

Site Instructions issued on site are to be recorded in triplicate in a Site
Instruction book which is to be maintained on site by the Contractor.

LABOUR RECORD

At the end of each week the Contractor shall provide the Engineer/Principal

Agent with a written record, in schedule form, reflecting the number and

description of tradesmen and labourers employed by him and all sub-
contractors on the works each day.

Note : in the event that the contractor fails to saisfy the requirements of this
specification, the Employer (Head: Public Works) may apply any of the
sanctions provided in the contract. Sanctions may include the application of a
financial penalty of .04% of the Contract Sum per calendar day of which the
required report has not been submitted.

PLANT RECORD

At the end of each week the Contractor shall provide the Engineer/Principal
Agent with a written record, in schedule form, reflecting the number, type and
capacity of all plant, excluding hand tools, currently used on the works.

NON CESSION OF MONIES

The Contractor shall not cede nor assign his rights or claims to any monies due
or to become due under this contract.

SECTIONAL COMPLETION

When it is required that the contract be executed in sections or portions, the
tenderer shall allow for alt costs in this regard as no claim for additional costs
will be entertained.

F: . V: ool

LOCAL LABOUR

ltis a general requirement of this contract that persons normally resident in the
locality of the works (Local Labour) be given preference for employment on the
contract. Provided, however, that should adequate and appropriate Labour not
be available within the locality, others may be employed subject to satisfactory
proof being provided that every reasonable endeavour has been made to
employ Local Labour. The Contractor shall identify the local community leaders
with the purpose of negotiating with them regarding the utilization of Local
Labour in the construction process. In this regard, the Contractor shall

furthermore give preference, wherever possible to the employment of single
heads of households, women and youth. The Contractor shall, in general,
maximize the involvement of the local community.

F: V: T

Item

Item

Item

Item

Item

ltem

Revision 9

Carried forward to collection

Page 7 of 18



KZN Department of Public Works
Effective Date:16 JANUARY 2023

UNIT

QUANTITY

RATE

AMOUNT

E10

E11

E12

IMPORT PERMITS AND DUTIES

The responsibility for obtaining the necessary import permits shall rest with the
successful Tenderer. No foreign exchange will be arranged or provided by the
Administration.

Tenderers are to allow in their tenders and pay the ordinary levy imposed on
imported items in terms of item 196.10 of Part 8 of Schedule No. 1 of the
Customs and Excise Act, 1964 with effect from 1 October 1989.

CONTRACT PRICE ADJUSTMENT PROVISIONS (CPAP)

Notwithstanding anything to the contrary contained in the GCC for
Construction Works 2010 2nd Edition, this Contract shall only when the
Construction Period exceeds 6 months and the Contract sum exceeds
R1,000,000,00 be subject to the Contract Price Adjustment Provisions Indices
Application Manual for use with P0151 indices (CPAP) (Revised 1 January
2013) as published by Statistics South Africa. Tenderers are advised that with
reference to Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAP)
Indices Applications Manual, the Head: Public Works will not accept the
submission bv Tenderers of lists of additional items.

Where this confract is a Lump Sum contract, the contract will be subject to
Contract Price Adjustment Provisions (CPAP) only where the contract period
equals or exceeds 6 calendar months. The applicable work group shall be WG
180 for domestic buildings or WG 181 for commercial and industrial buildings.

EPWP CONDITIONS AND SPECIFICATIONS

12.1 EMPLOYMENT TARGETS

E12.1 a Emplovment Taraets
The contractor needs to provide a realistic estimate on the number of jobs that
the project has the potential to create throughout the project duration as the
project will be implemented using labour intensive construction methods on
elements where it is economical and feasible for this construction method.

No of jobs to be created = .......... [Contractor to fill in an estimated number]

F: V: Trovene

E12.1 b Employment requirements
Tenderers are advised that this contract will be subject to the Expanded Public
Works Program (EPWP) aimed at alleviating and reducing unemployment.

Tenderers must allow for any costs for the employement of unskilled labour as
per the requirements of the EPWP program;

1. 55% of unskilled labour to be women

2. 55% of unskilled labour to be youth aged between 18 and 35 years

3. 2% of unskilled labour to be people living with disability

4. 100% Unskilled labour utilised must reside within the boundries of the
Municipality Ward where this contract is executed, with preference to the local
community closest or at the walking distance to the contract site. Wherever
possible local skilled tradesmen are to be employed on this contract with the
view to maximize utilization of local resources.

F: V: IEE

Item

Item

Item

Item

Revision 9
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UNIT

QUANTITY

RATE

AMOUNT

E12.1 ¢ Labour rate and pavment infervals

The contractor should ensure that labour rate paid to unskilled local labour is
commensurate to the daily task. When determining the rate, consideration
should be given to that EPWP beneficiaries are mostly bread winners in their
families, as the program intends alleviating poverty. There should also be
consideration that the labour rate promotes creation of expanded number of
jobs created and person days of work.

Contractors should make endeavours to ensure that labourers, particularly
unskilied are remunerated on fortnight basis and prior notification be made
should there be a shortfall on their wages. -

The labour rate for local unskilied shall also be determined in consideration of
the location of the project, i.e. for projects implemented in urbanized

municipalities will not be the same as that for rural municipalities.

12.2 LABOUR INTENSIVE CONSTRUCTION METHOD

E12.2 a Labour Intensive Construction (LIC) method

On site there must a person(s) having competency in managing and
implementing LIC methods.

*Foreman @ NQF Level 4 the Unit Standard on Implementing LIC methods on
site.

*Site Agent/ Managers @ NQF level 5 the Unit Standard on Manage Labour-
Intensive Skills Programme both must be CETA accredited

Bt Mt A V: T:

E12.2 b Labour intensive Construction Method

Those parts of the contract to be constructed using Labour Intensive methods
will be marked in the BoQ with letter LI (indicating Labour Intensive) against
every item so designated. Such works will only be constructed using method so
indicated.

Reference to be made to Guidelines for the implementation of Labour
intensive Infrastructure projects under EPWP. "Scope of Work in Respect of
Work Relating to the Expanded Public Works Programme (EPWP)"

E12.3 RECORD KEEPING

12.3.1 Every employer must keep in the project site office the following
minutes of site progress minutes; contractors’ monthly site progress reports;
accurately recorded attendance register; proof of payment as means to verify
authenticity of data in the EPWP Beneficiary form submitted with payment
certificates. Copies of submitted EPWP beneficiary data forms should also be
kept in the site office.

F: V: T:

12.3.2 The employer must keep this record for a period of at least three (3)
years after the completion of the project in his/her office as the project site
office would have been relocated.

This should be safely kept for job creation data verifications and periodical
audits on projects conducted by National and Provincial Department of Public
Works after one (1) or two (2) quarters of submitting captured EPWP Data to
the National EPWP coordinating Department.

F: Vs T:

ltem

Item

ltem

Item

Item

Revision 9
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UNIT

QUANTITY

RATE

AMOUNT

E12.4 EPWP REPORTING as per EPWP DATA FORM

At the end of each month as part of site progress report and to be attached to
every contractors’ progress payment certificate; the contractor shall provide the
principal agent & Public Works with a written records, as per EPWP data form;
which will be reflecting, beneficiaries full name & surname; ID No and job
description of labour employed by main contractor and sub-contractors on site.
At the end of each month the contractor must submit the following documents
{o be attached to the Progress payment certificate:

1. EPWP monthly data collection form

2. Worker monthly payment upload

3. Worker monthly proof of payment i.e

3.1 Acknowledgement of receipt of payment or

3.2 Payslips

3.3 Bank statement highlighted the workers paid

4. Worker monthly training form

5. Monthly attendance register

6. Certified copies of ID’s (once off)

7. ID size photos (once off)

8. Proof of UIF

9. Proof of COIDA

E12.5 EPWP PROMOTION
12.5.1 EPWP signage board

EPWP Program at the project level shall always be promoted through have the
projects signage board that embrace EPWP logo at the bottom, correct
measurement for this signage board will be provided by the project leader
during the site handing over meeting. the standard "HELVETIVA MEDUIM "
letters are to be used . Professional title to be 10 mm above line . Line
thickness to be 8 mm thick . Space between bottom of the line and bottom of
the lettering below the line has to be 100 mm. Letter sizes are as follows :
Helvetica meduim 100 mm black upper case to be for project name and owner
. Helvetica meduim 75mm black upper case only to be used for professional
titles.Project name and owner shall be black lettering on white
background.board sizes are as follows : Board to be minomum 2000mm from
ground level and to be constructed from reinforced formed chromadek panels
minimum 0,6mm thick chromadek. The contractor is responsible for ensuring
that the project board remains neatly and safely erected for the full duration
including maintenance period,after which the project board and post are to be
dismantled and handed to the client in good order.

12.5.2 Branding of labour apparel

Contractor & Sub-contractors’ labourers shall be provided with EPWP branded
Personal Protective Equipment (PPE), reflector vest with EPWP wording at the
back is an ideal and cost effective means of promoting program on site.

The contractor is then advised to price for both item 17.5.1 and 17.5.2

ltem

tem

ltem

Carried forward to collection
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E12.6 COMMUNITY LIAISON OFFICER (CLO)

UTILISATION OF A COMMUNITY LIAISON OFFICER

In addition to the requirements of Clause ES, contained in this document;
The Contractor shall allow for and pay any and all costs necessary for the
engagement of the services of a Community Liaison Officer (CLO) for the full
duration of this contract

In the interest of providing a sound service to both the community and the
Contractor, a CLO may only manage one project at a given time.

A CLO will be identified by the local structures of the ward areas and appointed
following fair and transparent interviewing process, to be conducted in the
presence of local structures and the contractor representative, in order to
assist the Contractor in the procurement of any local labour, etc. required for
this project. The Contractor is to liaise with the CLO and afford him any
assistance needed in ensuring sound working relations with the local
community.

Key Responsibilities of the CLO are envisaged to include and not
necessary be limited to:

1. Assisting local leadership in conducting skills and resources audit which
facilitates sourcing labour from within the ward or targeted areas for
employment, as required by contractor.

2. Assisting in sourcing labour-only domestic sub-contractors and the
procurement of materials from local resources, as required by the contractor.
3. Assisting the contractor by identifying areas of potential conflict and or
threats to the project or to stakeholiders in the project and recommend
appropriate action to the contractor.

4. Assisting contractor and stakeholders in the project in the resolution of any
conflict which may arise.

5. Establishing and ensuring that sufficient and open communication channels
between the contractor and the work force are maintained.

6. Establish and ensuring that efficient and open communication channels
between the contractor and the community are maintained

7. Identifying and reporting to the Contractor regarding issues where
communication between stakeholder is necessary, recommend courses of
action and facilitate such communications

KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

Carried forward to collection
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UNIT

QUANTITY

RATE

AMOUNT

8. Assisting the Contractor and the work force in the establishment of
grievance procedures and necessary recommenda-tion to the Contractor
regarding the grievances and solution thereto.

9. Attending to site meetings and project implementation meetings as required
by the Contractor and prepare periodic reports as may be required by the
Contractor from time to time.

10. Attending to such other duties which are consistent with the functions of a
CLO, as may be required by the Contractor from time to time.

Tenderers are to price twice the rate of unskilled local labour rate against this
item for any and all costs arising out of compliance with the foregoing and in
the event of a Tenderer failing to price against this item or making inadequate
financial provision against this item for compliance as aforesaid, then no claim
for costs or additional cost incurred will be entertained by the Head: Works

E12.7 SKILLS DEVELOPMENT ON SITE

Contractor in conforming to the object of EPWP that its beneficiaries need to
be capacitated with skills that will render them employable in the future. It is
then the responsibility of the Contractor that mandatory life skills are provided
to 100% of workforce on site and on the job training to labourers from whom
the potential for further development has been identified. The latter is not
mandatory to all as it covers technical skills.

Contractor should also make provision for the possibility that there might be
local youth that will need to be placed on the project with an intention to be
provided support towards improving their leve! of competency and productivity.

Contractor shall also provide all necessary on-the-job training to targeted
labour to enable such labour to master and advance on techniques required to
undertake the work in accordance with requirements of the contract in a
manner that does not compromise workers health and safety.

F- V. T.

E12.8 LABOUR ONLY Sub Contracting for local emerging enterprises
Tenderer's are advised that this contract is subject to the Expanded Public
Works Programme (EPWP) and the following criteria will apply:

African Eauitv Ownership

a) The Tenderer is to allow for 5% of the total value of works to be
undertaken by a Priority Population Group. This percentage excludes the
costs of employing local unskilled labour. The allocation of this percentage
from the Project, the screening of people, the selection of skills, will be for the
Contractor to adjudicate.

b)  The Priority Population Group consists of women, youth and disabled
people.

c)  The Contractor is to give first option for prospective PPG's from the
surrounding areas of the Project. Should there be insufficient suitable people
fitting the criteria of PPG'’s, the Contractor may hire people from further afield.
This is to be done only after consultation with the Department of Works EPWP
Co-ordinator and the Community Liaison Officer (CLO).

d) A Mentor is to be employed by the Contractor, in consultation with the
Department of Works for the purposes of quality control and liaison between
the Contractor and the selected PPG’s on site. The mentor will be responsible
for ensuring an acceptable level of quality workmanship and that such work
carried out by the PPG's is executed within the time frames stipulated.

In so far as possible, the Contractor is encouraged to expand the PPG's skills,
knowledge and performance levels.

F: V: T:

Item

Item

Iitem

Revision 9
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RATE

AMOUNT

TENDERER'S TO NOTE CONDITIONS

a) The contract to be entered into between the Contractor and the PPG's will
be a LABOUR ONLY sub-contract.

b) The Contractor will be responsibie for ensuring that all materials for use by
the PPG's in the works are to be on site timeously. The Contractor shall liaise
with The Mentor and PPG to determine the nature and extent of materials
required and the lead time necessary.

¢) The Contractor shall be responsible for the overall programming of the
Works and he is to allow for monitoring the PPG’s programme and progress.

d) In conjunction with the Mentor, he is to allow for the supervision and
mentoring (where necessary) of the PPG to ensure quality and adherence to
standard building practice

e) The Contractor is to allow for extra storage facilities on site for the PPG’s
tools and equipment.

f) Basic tools shall be provided by the PPG's and where these are not
available; the Contractor will supply him with the necessary tools and

equipment and deduct the costs thereof from the interim claims made by the
[=]=Tpd
9) Work requiring specialized tools will be provided free of chargeby the

Contractor with the provision that these be returned upon completion of the
Work.

CO-ORDINATION

The Contractor is to co-ordinate the work of all the PPG's, Sub-Contractors
and Nominated Sub- Contractors appointed direct by the Employer in such a
manner and at all times as will suit the building programme and he is to allow
adequate access, for the PPG's, where required, to carry out their work in an
efficient manner as no claims for extras in this connection will be entertained.

| SO Vo T:

ATTENDANCE

The Contractor may allow for attendance upon the PPG's concemed to
execute the work. The Contractor is to allow the PPG's the use of any
scaffolding belonging to him while it remains so erected on the site.

Where scaffolding is necessary for the use by any PPG and the Contractor has
not erected any for his own use or has removed same after his own use, the
Contractor shall supply sufficient scaffolding to the PPG to be erected and
dismantled by the PPG and returned to the Contractor.

This attendance upon PPG's to execute the work is to include for the
scaffolding provisions as aforesaid and, in addition, is to include for co-
operating to the fullest extent with all the parties, attending on off-loading
materials, providing suitable storage for tools and materials used by the PPG's,
use of general facilities such as latrines, etc., supply and cost of power,
lighting, water and the like.

Bt e e 05 V: T

£12.9 EPWP CONTRACT FOR LABOUR

Itis compulsory that shortly after the contractor and or sub contractor has
appointed local labour, the employment contract should be signed by both
parties, prior to commencement with works on site. The employment contract
forms part of the Ministerial Determination or from the regional EPWP officials.
Each contract will lapse at the end of each financial year therefore requiring
the Contractor to do a renewal of each contract should the need of
employment still exist for that particular labourer.

e = L V: Lol

Item

ltem
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AMOUNT

E12.10 EPWP SCOPE of WORK

Note:

Contractors are to price any item on the Bill of Quantities having below,
bearing in mind that they are regarded as main sources of job creation,
whether sub contracted or undertaken by the main contractor.

Elements on the scope of work where application of Labour Intensive
Construction methods as will indicated with letters (LI) are regarded feasible
are as follows;

i)  Excavating trenches for foundations and any other civil works with the
depth not more than 1.5 m

it)  All masonry works which include concrete mixing on site; brickwork;
plastering; screed works; jointing; etc.

iii)  Painting, Plumbing, fronmongery; roof cladding; glazing; tilling; carpentry;
flooring; waterproofing; etc.

F... . Vi e U R e

Note:

Itis a general requirement of this contract that persons normally resident in the
ward of the works (local labour) be given preference for employment on the
contract. Provided, however, that should adequate and appropriate labour not
be available within the ward, others may be employed subject to satisfactory
proof being provided that every reasonable endeavour has been made to
employ local labour (Local Sub-contractor(s); Skilled; Semi-Skilled and
Unskilled). The contractor shall in consultation with the local community
leaders with the purpose of negotiating with them regarding the utilization of
local resources in the construction process. In this regard, the contractor shall
furthermore give preference, wherever possible to the employment of single
heads of households, women and youth as well as families declared as most
indigent by War on Poverty/ Sukuma Sakhe program profiling process. The
contractor should aim, in general, to maximise the involvement of the local
community, however workers from other communities should not exceed 20%
of all persons working on the project, where local employees possess skills at
level of competency that meet contractors requirements.

Pavment for the labour-intensive component of the works

Payment for works identified in the Scope of Work as being labour-intensive
shall only be made in accordance with the provisions of the Contract if the
works are constructed strictly in accordance with the provisions of the Scope of
Work. Any non-payment for such works shall not relieve the Contractor in any
way from his obligations either in contract or in delict.

Linkage of payment for labour-intensive component of works to submission of
project data

The Contractor’s payment invoices shall be accompanied by labour information
for the corresponding period in a format specified by the employer. If the
contractor chooses to delay submitting payment invoices, labour returns shall
still be submitted as per frequency and timeframe stipulated by the Employer.
The contractor’s invoices shall not be paid until all pending fabour information
has been submitted.

Applicable labour laws

The current Ministerial Determination (also downloadable at
www.epwp.gov.za) Expanded Public Works Programmes, issued in terms of
the Basic Conditions of Employment Act of 1997 by the Minister of Labour in
Government Notice , shall apply to works described in the scope of work as
being labour-intensive and which are undertaken by unskilled or semi-skilled

s V: T:
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Effective Date:16 JANUARY 2023
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AMOUNT

HIV/IAIDS AWARENESS

Tenderers are to price against the following items for compliance with the
SPECIFICATION FOR HIV/AIDS AWARENESS bound into this document (The
clauses referred to are those of the Specification for HIV/AIDS)

Provide and maintain a condom dispenser in terms of Clause 5.1a)

Bt Bmam t s Vi...... .T:
Provide and maintain HIV/AIDS awareness posters terms of Clause 5.1b)

F. Vi It s e e B B
HIV /Aids Awareness Programme on Site for not less than 90% of workers
inclusive of all direct and indirect costs;

Engage a qualified service provider as described in the scope of works to
conduct an HIV Awareness Programme in terms of Clause 5.2.1a)

Arrange for workers to attend the HIV Awareness Programme in terms of
Clause 5.2.1b)

| SR V... . T
Reporting

Prepare and attach to claims for payment a brief report in terms of Clause 5.3
(see also HIV/STI Compliance Report included with this document).

Bl 2 e v /R S W M o a e o

Note: In the event that the contractor fails to satisfy the requirements of this specification,
the empioyer (Head: Public Works) may apply any of the sanctions provided for in the
contract. Sanctions may include the application of a financial penalty of .04% of the
Contract Sum per calendar day of which the required reports has not been submitted.

OCCUPATIONAL HEALTH AND SAFETY ACT NO. 85 OF 1993

Tenderers are to allow for costs in providing a project specific ' Construction
Phase Safety, Health and Environmental Plan' in accordance with "Section 2 -
Specification Data associated with SANS 1921-1:2004" clause C4.18 in "Part
C3 - Scope of Work"

F: : V: T e n e

NOTICE BOARD, SITE OFFICE, ETC.
Tenderers are to allow for the provision and removal of a project notice board
and a site office in accordance with the Principal Agent's requirements.

F: 2 LV T:

IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall
provide all information called for, failing which the price of any such item,
material or equipment shall be excluded from currency fluctuations. (Refer to
T2.14 - Schedule of Imported Materials and Equipment .

el e aa e Vi T:

CONTRACT DOCUMENTS

The drawings issues with these Tender documents do not comprise the
complete set but serves as a guide only for tendering purposes and for
indicating the scope of works to enable the Tenderer to acquaint him with the
nature and extent of the works and the manner in which they are to be
executed.

Should any part of the drawings not be clearly legible to the Tenderer he shall,
before submitting his Tender, obtain clarification in writing from the principal
agent.

F: Vi T
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RATE
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E18

E19

E20

E21

E22

E23

E24

GENERAL PREAMBLES

The Document Preambles will be the “ASAQS Model Preambles for Trades —
2008” and is obtainable from the various Regional Office's of the Department
of Public Works and shall be read in conjunction with the Bills of Quantities
and be referred to for the full descriptions of work to be done and materials to
be used.

TRADE NAMES

Wherever a Trade Name for any product has been described in the Bills of
Quantities the Tenderer's attention is drawn to the fact that any other product
of equal quality may be used subject to the written approval of the Principal
Agent being obtained prior to the closing date for submission of Tenders.

EXISTING PREMISES OCCUPIED
Refer to Scope of Works Part C3 of this Tender Document for information on
the occupation of existing buildings.

F.. N L[ I R e T

INACCURATE AND DEFECTIVE WORK EXECUTED UNDER PREVIOUS
CONTRACT

The contractor shall, after taking possession of the site and before
commencing the work, check all levels, liners, profiles and the like and satisfy
himseif as to the dimensional accuracy of all work executed under the previous
contract which may affect his work.

Should any inaccurate or defective work be found, the contractor shall
immediately notify the principal agent in writing requesting his instructions with
regard thereto and afford every facility to those rectifying such inaccurate or
defective work.

F: V: T..

VIEWING THE SITE IN SECURITY AREAS
If the site is situated in a security area and the Tenderder must arrange with
the Authorities to obtain permission to enter the site for Tenderding purposes.

ks A T:

COMMENCEMENT OF WORKS IN SECURITY AREAS

If the works falls within a security area, the contractor must arrange with the
Authorities and give the necessary notices before commencement of the
works. Should the contractor fail to make such arrangements, admission to the
site may be refused and any additional costs will be for the contractor's
account.

e e V: T:

ENTRANCE PERMITS TO SECURITY AREAS

If the works fall within a security area, the contractor shall obtain entrance
permits for his personnel and workmen entering the area and shall comply with
all regulations and instructions which may be issued from time to time
regarding the protection of persons and property under contro! of the Authority.

F: v T:
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Effective Date:16 JANUARY 2023
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AMOUNT

E25

E26

E27

SECURITY CHECK OF PERSONNEL
The principal agent may require the contractor to have his personnel and
workmen, or a certain number of them, security classified.

In the event of the principal agent requesting the removal of a person or
persons from the works for security reasons, the contractor shall do so
forthwith and shall thereafter ensure that such person or persons are denied
access to the works and the site and/or to any document or information relating
to the works.

PROHIBITION ON TAKING PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch
or to take photographs of any military site or instaflation or any building or civil
works thereon or to be in possession of a camera or other apparatus used for
taking photographs, except when authorised thereto by or on behalf of the
Minister.

The same prohibition is aiso applicable to all Correctional Institutions in terms
of article 44.1(e) of the Correctional Services Act 8 of 1959.

Management of Water Water for
Construction purposes must be obtained from alternative water sources (i.e.
supply other than water that is produced and distributed by a regulated water
service authority from a licenced water treatment works for human
consumption), eg dams, rivers, boreholes, springs, rainwater harvesting,
recycled sewerage water,etc. The alternative water source shall not be of an
inferior quality / standard than that required for construction purposes. The
client reserves the rigfht through his agents to test such supplies or request
certificates confirming the grade and nature of the water supply. Relevant
knowledge of the respective area will be an advantage.

Iltem
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KZN Department of Public Works
Effective Date:16 JANUARY 2023

SECTION 1

SUMMARY — PRELIMINARY & GENERAL

Collection Page No. Amount
1 R
2 R
3 R
4 R
5 R
6 R
7 R
8 R
9 R
10 R
11 R
12 R
13 R
14 R
15 R
16 R
17 R
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Effective Date:16 JANUARY 2023
Revision 9

KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Ethekwini Region: Isithundu Intermediate School: Storm Damage Phase 16

PART C2.3 BILL OF QUANTITIES
(BUILDERS WORK)

Page 1 of 1



Item
No

SECTION NO.2
BILL NO. 1

ALTERATIONS (PROVISIONAL)

Key: Location Description

Block A (6 classroom)
Block B (3 classroom)
Block C (Library & principal)
Block D (3 classroom)
Block E (Nutrition)

Block F (Ablution)

Block G (Ablution)

Block H (Teachers ablution)
Block | (Community hall
External works

General

Aee"ITOMmMoOooOom>»

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Works Information
before pricing this Bill of Quantities

SUFPLEMENTARY PREAMBLES

View site:

Before submitting his tender the contractor shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
contained in the buildings or portions of the buildings to
be demolished. No claim for any variations of the
contract sum in respect of the nature and extent of the
work or of inferior or damaged materials will be
entertained

Damage to existina finishes:

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent

Carried to Collection
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Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account

Responsibility for site:

The contractor is to note that upon possession of the
site by himself, and extending until practical completion
is achieved, he is solely responsible for the site, site
security, general upkeep and cleaning of the site and all
other responsibilities in maintaining a construction site in
conformance with but not limited to, the Construction
Regulations 2003, all local by-laws, all user client
regulations, and all Client regulations and procedures.
Tenderers are therefore urged to study all available
material and to investigate fully the site and areas
contiguous to the site, in order to determine the range
and extent of responsibility. No additional monetary
and/or time claims will be entertained in respect of the
above

Explosives :

No explosives whatsoever may be used for demoilition
purposes unless otherwise stated

General:

The contract shall carry out the whole of the works with
as little mess and noise as possible and with a minimum
of disturbance to adjoining classroom blocks and their
students. He shall provide proper protection and
provide, erect and remove when directed, any
temporary tapaulins that may be necessary during the
progress of the works, or to the satisfaction of the
principal agent

Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the principal agent

Carried to Collection

Bill No. 1
Alterations (Provisional)

Department of Public Works

Storm Damaged Schools Programme
Phase 16

Isithundu Primary School




Prices for taking out of doors, windows, etc. shall
include for removal of all beads, architraves,
ironmongery, etc

Prices for taking out and removing doors and frames
shall include for removing door stops, cabin hooks, etc.
and making good floor and wall finishes to match
existing

With regard to building up of openings in existing walls,
cement screeds and pavings, granolithic, tops of walls,
etc., shall be levelled and prepared for raising of
brickwork

Making good of finishes shall include making good of
the brick and concrete surfaces onto which the new
finishes are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc.)

Removal of materials:

Where removal is included in the heading, sub-heading
or item description, prices shall be deemed to include for
the necessary costs in removal and appropriate disposal
of materials including but not limited to labour,
transportation and disposal costs. No further claims in
this regard will be entertained

Removal of asbestos material:

All preparatory work, alterations, etc., to existing
asbestos cement roof sheeting, gutters, rainwater pipes,
etc., is to be carried out strictly by an approved and
certified specialist company and in accordance with
statutory requirements (Occupational Health and Safety
Act, 1993 - Asbestos Regulations 2001) and all
necessary precautions must be taken when working with
and disposing of asbestos cement products and the
disposing of waste water resulting from cleaning
operations, etc

Carried to Collection
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The following shall applv in respect of asbestos
removal:

The removal of asbestos shall be carried out by a
certified entity, registered in accordance with the
Occupational Health and Safety Act 1993 and the
Asbestos Regulation 2001. Asbestos in all
forms/building elements that is to be removed, shall be
carried out in strict accordance with aforementioned
regulation, and a certificate issued by the entity as
contemplated in the above, shall be provided per block
for the removal thereof, where the term block shall in
this context refer to any single, free standing building
structure, regardless of size or purpose. Corresponding
disposal certificates shall be issued by the facility at
which the asbestos is disposed off, with said facility to,
prior to the disposal of any asbestos material provide
satisfactory proof that the facility is duly registered and
fully compliant in terms of the act, to receive the
asbestos material. Under no circumtances is the
contractor nor any of his duly authorised representatives
to sell and/or give away asbestos material to any
member/s of the school community, the community in
general or the public at large. Should this be found to be
occuring, the contractor will be held responsible
contractually and may further be prosecuted criminally.
The cost for complying with the above, and all
requirements of regulation as reflected above is to be
priced for in the items for removal of asbestos material.
No further claims in this regard will therefore be
entertained

In achieving compliance in respect of asbestos removal,
and in order to promote and ensure safety of the
environment for school users, the contractor will be
required to appoint and maintain the presence of an
Approved Inspection Authority to monitor and report on
asbestos removal and to certify all aspects related to
same including method, volume removed, volume
disposed of, etc.

Provision for same has been made in these bills of
quantities.

The contractor is to note that should he fail to appoint
an independent AlA, any and all consequent delays and
damages will be for his own account.

Carried to Collection
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TEMPORARY BARRIERS, SCREENS, ETC

Temporarv parkhome units

Provide temporary parkhomes on site for educational
facilities during the construction phase as herewith
measured, including levelling, positioning on site and
connection to an electrical supply including issuing
compliance certificates

Parkhomes are to be standard classroom size
minimum 7 x 7m or nearest size

Provision of parkhome for a period of 8 months

A:Q B:0 c:0 D:0
E:Q F:0 G:0 H:0
1:0 J: 4 K:0

Provision of two tier steps for 8 months

A:0 B:0 c:0 D:0
E:0 F:0 G:0 H:0
I:0 J:. 4 K:0

Provision of electrical compliance certificates for
parkhomes

A:0 B:0 c:0 D:0
E:O F:0 G:0 H:0
1:0 J: 4 K:0

Transport to and from site of parkhomes as per distance
between supplier and site per return trip

A:0 B:0O C:0 D:0
E:O0 F:0 G:0 H:0
I:0 J:. 4 K:0

Carried to Collection
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TEMPORARY ROOF PROTECTION

The Contractor will be held responsible for all
damage, howsoever caused, to finishes inside
rooms where the existina roof coverinas have been
removed and he must make aood all damagae at his
own expense to the approval of the Emplover

Supply and install temporary waterproofing and
weatherproof protection to buildings in the form of uPVC
underlay or tarpaulin where roofing and related items
have been removed during construction whereby
exposing buildings, including the relocation of the
protection to various blocks within the works as area.
The contractor to allow for maintenance of the
waterproofing during periods of exposure to classrooms
as well the reuse and reallocation to the blocks as per
the contracts construction programme. All double
handling will be deemed to be included in the rates
based on the contractor's tender stage construction

programme
A: 355 B:182 C:100 D: 226
E:46 F:20 G:41 H:16
1:175 J:0 K:0

REMOVAL OF EXISTING WORK

Breaking up and removina reinforced concrete
including cuttina off and removina reinforcement

and cart away
100mm Thick surface beds

A:0 B:49 c:0
E:0 F:0 G:0
1:0 J:0 K:0

Taking out and removina doors. windows. etc.,
includina thresholds, sills. etc. {(buildina up
openings and makina aood finishes elsewhere)

Timber single door and frame size 900 x 2100mm high

A:6 B:3 C:3 D:3
E:3 F:5 G:5 H:4
1:2 J:0 K:0

Carried to Collection
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10

11

12

13

Note: Tenderers are referred to the foreaoing
supplementarv preambles within this trade when
pricing the following item (removal of asbhestos)

Takina down and removal of Asbestos bv Specialist

Asbestos roof sheets, including timber purlins, etc.

A:515 B : 246 C:129 D:432
E:92 F:27 G:91 H:55
1:0 J:0 K:0

Asbestos fascias and barge boards including fixings

A:114 B: 66 C:45 D:82
E:35 F:32 G:36 H:30
1:0 J:0 K:0

Asbestos gutters and downpipes including fixings

A:92 B:44 C:23 D:60
E:12 F:10 G:16 H:10
1:0 J:0 K:0

If the item below is not priced, it is deemed to form
part of the Occupational Health and Safetv cost in
the preliminaries

Issue of certificate of compliance by registered AIA
appointed by the main contractor's appointed specialist
asbestos disposal and removal subcontractor, for the
safe removal of asbestos containing products before the
work on site commences

Taking down and removing roofs, floors, panellina.
ceilinas. partitions. etc

Chromadek roof sheets including ali fixings

A:0 B:0 Cc:0 D:0
E:0 F:0 G:0 H:0
I:258 J:0 K:0

Double pitched timber roof truss with clear span
between walls 7 000mm - 8 000mm long and
approximately 1 600mm high

A:16 B:8 C:4 D:10
E:2 F:2 G:2 H:2
1:8 J:0 K:0
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14

15

16

17

18

19

Fascias boards fixed to ends of rafters including
galvanised steel H-profile joint strips, etc,

A0 B:0 C:0 D:0
E:0 F:0 G:0 H:0
I:46 J:0 K:0

Barge boards fixed to ends of rafters including
gaivanised steel H-profile joint strips, etc,

A:0 B:0O Cc:0 D:0
E:O F:0 G:0 H:0
1:22 J:0 K:0

Gypsum plasterboard ceilings including cornices, timber
brandering, etc

A 294 B: 147 C:98 D: 147
E: 0 F:0 G:0 H:0
1:167 J:0 K:0

125 x 75mm uPVC Eaves gutters and rainwater pipes

A:Q B:0O c:0 D:0
E:O F:0 G:0 H:0
1:46 J:0 K:0

Takina out and removina alass and mirrors

Glass from steel windows including cleaning out rebates
and preparing for new glass

A:23 B:11 C:15 D:11
E:15 F %3 G:3 H:3
1:56 J:0 K:0

Taking up and removing vinvl floor coverings.
carpeting, etc

Vinyt tile floor covering including preparing screed for
new vinyl floor covering

A:294 B: 147 C:98 D147
E:0 F:0 G:0 H:0
1:0 J:0 K:0

Carried to Collection
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20

21

22

23

24

Taking out and removing ironmonaerv

Make good existing glazed steel window approximately
900mm x 1200mm high including sanding down
thoroughly, applying metal primer and two coats gloss
enamel paint, replacing broken glazing, overhauling,
adjusting and servicing existing ironmongery to leave
complete unit in a perfect condition

A:6 B:3 C:4 D:3
E:4 F:3 G:3 H:3
1:3 J:0 K:0

Remove existing chalkboards approximately 4800 x
1200mm high, including fixings, etc. and cart off site

A:6 B:3 C:0 D:3
E:0 F:0 G:0 H:0
1:0 J:0 K:0

Remove existing pinning board approximately 1800 x
2800mm high, including fixings, etc. and cart off site

A:6 B:3 c:0 D:3
E:0 F:0 G:0 H:0
I:0 J:0 K:0

Hackina up/off and removing granolithic, screeds.
plaster. etc from concrete or brickwork and
preparing surfaces for new screeds. plaster. etc

25mm Screed from floors

A: 294 B: 147 c:98 D:147
E:O0 F:0 G:0 H:0
1:273 J:0 K:0

Taking out and removina pipinga. sanitary fittinas.
etc including disconnecting piping from fittinas
and makina good floor and wall finishes {makina
aood tiling and paintwork elsewhere)

Vitreous china wash hand basin

A:Q B:0 c:0
E:O0 F:3 G:3
1:0 J:0 K:0
Carried to Collection
Bill No. 1
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25

26

27

Toilet seat No
A:0 B:0 c:0 D:0
E: O F:4 G:4 H:4
1:0 J:0 K:0

MAKING GOOD OF FINISHES ETC

Remove 100mm width of plaster on either side of crack,
rake out crack: 6mm X 6mm deep, clean out all loose
material and repair crack using Prostruct 506 Flexicoat
polymer modified cementitious coating or similar

approved, to Manufacturer's specification m
A:0 B:0 c:0 D:0
E: 0 F:0 G:0 H:0
1:0 J:0 K:114

Making good existina Roof trusses

Repairs to Bottom Chord

Make good existing timber roof truss in position, of tie
beam span approximately 8 000mm - 9 400mm between
walls and approximately 1600mm high at apex,
including carefully cutting out and removing sections of
damaged 76 x 114mm bottom chord, replacing with new
including bolting new section to old using approved
galvanised mild steel bolts, washers, etc., replacing all
bottom chord fixings, gang nails, etc. (whether damaged
or not), sanding down and sealing entire truss to leave
in a perfect condition, including reinstating in position as

approved by the Engineer No
A:16 B:8 C:4 D:10
E:2 F:2 G:2 H:2
1:8 J:0 K:0

Carried to Collection
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28

29

Repairs to rafters

Make good existing timber roof truss in position, of tie
beam span approximately 8 000mm - 9 400mm between
walls and approximately 1 600mm high at apex,
inciuding carefully cutting out and removing sections of
damaged 76 x 114mm rafters, replacing with new
including bolting new section to old using approved
galvanised mild steel bolts, washers, etc., replacing all
rafter fixings, gang nails, etc. (whether damaged or not),
sanding down and sealing entire truss to leave in a
perfect condition including reinstating in position as
approved by the Engineer

A:2 B:1 C:1
E:2 F:1 G:1
1:5 J:0 K:0

Repairs to kina post

Make good existing timber roof truss in position, of tie
beam span approximately 8 000mm - 9 400mm between
walls and approximately 1 200mm high at apex,
including carefully cutting out and removing sections of
damaged 76 x 76mm king post, replacing with new
including bolting new section to old using approved
galvanised mild steel bolts, washers, etc., replacing all
king post fixings, gang nails, etc. (whether damaged or
not), sanding down and sealing entire truss to leave in a
perfect condition, including reinstating in position as
approved by the Engineer

A:2 B:2 Cc:1
E: 0 F:0 G:0 H:0
1:3 J:0 K:0
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30

31

32

Repairs to Bracinas

Make good existing timber roof truss in position, of tie
beam span approximately 8 000mm - 9 400mm between
walls and approximately 1 200mm high at apex,
including carefully cutting out and removing sections of
damaged 76 x 52mm bracings and intermediate posts
and supports, replacing with new including bolting new
section to old using approved galvanised mild steel
bolts, washers, etc., replacing all king post fixings, gang
nails, etc. (whether damaged or not), sanding down and
sealing entire truss to leave in a perfect condition,
including reinstating in position as approved by the
Engineer

A:0 B:0 C:0 D:0
E:0 F:0 G:0 H:0
I:12 J:0 K:0

Repairs to Queen posts

Make good existing timber roof truss in position, of tie
beam span approximately 8 000mm - 9 400mm between
walls and approximately 1 200mm high at apex,
including carefully cutting out and removing sections of
damaged 76 x 52mm queen posts and/or intermediate
and diagonal bracing and/or supports, replacing with
new including bolting new section to old using approved
galvanised mild steel bolts, washers, etc., replacing all
queen posts and intermediate and diagonal bracing and
supports fixings, gang nails, etc. (whether damaged or
not), sanding down and sealing entire truss to leave in a
perfect condition, including reinstating in position as
approved by the Engineer

A1 B:1 C:1 D:2
E:0 F:0 G:0 H:0
1:2 J:0 K:0

Making good cement screeds

Floors in patches

A:0 B:0 Cc:0 D:0
E:6 F:10 G:10 H:10
1.0 J:0 K:Q

Carried to Collection

Bill No. 1
Alterations (Provisional)
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Department of Public Works

Storm Damaged Schools Programme
Phase 16
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No 12
No 7
m2 36




33

34

Makina gaood internal cement plaster

Walls in patches

A:432 B:129
E:53 F:77
1:110 J:0

c:.77
G:77
K:0

D:117
H:77

Makina good external cement plaster

Walls in patches

A 249 B:92

E:32 F:42

1:110 J:0
Bill No. 1

Alterations (Provisional)

c:77
G:42
K:0

D:81
H: 42

Carried to Collection

13-

m2

m2

Department of Public Works

Storm Damaged Schools Programme
Phase 16

Isithundu Primary School

1149

767




Bill No. 1
Alterations (Provisional)

COLLECTION

Total Brought Forward from Page No.

Bill No. 1
Alterations (Provisional)

Carried to Summary

-14-

Department of Public Works

Storm Damaged Schools Programme

10

11

12

13

Phase 16

Isithundu Primary School

Amount




Item
No

BILL NO. 2

CONCRETE, FORMWORK AND
REINFORCEMENT

Key: Location Description

A Block A (6 classroom)

B Block B (3 classroom)

Cc Block C (Library & principal)
D Block D (3 classroom)

E Block E (Nutrition)

F Block F (Ablution)

G Block G (Ablution)

H Block H (Teachers ablution)
| Block 1 (Community hall

J External works

K General

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural and Structural Works Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES
Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 Tests of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the principal agent.
The testing shall be undertaken by an independent firm
or institution nominated by the contractor to the approval
of the principal agent. (Test cubes are measured
separately)

Carried to Collection

Bill No. 2
Concrete, Formwork and Reinforcement

-15-

Department of Public Works
Storm Damaged Schools Programme

Phase 16
Isithundu Primary School
Quantity Rate Amount




Formwork

Descriptions of formwork shall be deemed to include
use and waste only (except where described as 'left in'
or '‘permanent’), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself

Formwork to soffits of solid slabs etc. shall be deemed
to be to slabs not exceeding 250mm thick unless
otherwise described

Formwork to soffits of slabs, beams, etc. shall be
deemed to be propped up exceeding 1,5m and not
exceeding 3,5m high unless otherwise described

Formwork to sides of bases, pile caps, ground beams,
etc. will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in Earthworks

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25MPa/19mm concrete

Surface beds and thickenings, etc cast in panels on
waterproofing

A:0 B:5 c:0 D:0
E:0 F:0 G:0 H:0
1:0 J:0 K:0
Carried to Collection
Bili No. 2

Concrete, Formwork and Reinforcement

-16-

m3
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TEST BLOCKS

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

A:0 B:1 c:0
E:0 F:0 G:0
1:0 J:0 K:0

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
power float

Surface beds, slabs, etc to falls

A:Q B:49 Cc:0
E:C F:0 G:0
1:0 J:0 K:0

MOVEMENT JOINTS ETC

Two sheets of masonite with smooth surfaces as
slip ioints between horizontal concrete and brick
surfaces including cement mortar bed

Not exceeding 300mm wide

A:0 B:28 c:0
E:O F:0 G:0 H:0
1:0 J: 0 K:0

Expansion ioints with bitumen impreanated
softboard between vertical concrete and brick
surfaces

12mm Joints not exceeding 300mm high

A:0 B:28 cC:0 D:0
E:0 F:0 G:0 H:0
1:0 J:0 K:0

Saw cut joints

5 x 30mm Saw cut joints in top of concrete

A:0 B:7 c:0 D:0
E:O F:0 G:0 H:0
1:0 J:0 K:0

Carried to Collection

Bill No. 2
Concrete, Formwork and Reinforcement

-17-

Sets

m2

Department of Public Works

Storm Damaged Schools Programme
Phase 16

Isithundu Primary School

48

28

28




REINFORCEMENT (PROVISIONAL)

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds,
slabs, etc

A:0 B: 49 Cc:0
E:0 F:0 G:0 H:0
1:0 J:0 K:0

Carried to Collection

Bill No. 2
Concrete, Formwork and Reinforcement
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Bill No. 2
Concrete, Formwork and Reinforcement

COLLECTION

Total Brought Forward from Page No.

Carried to Summary

Bill No. 2
Concrete, Formwork and Reinforcement

-19-
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Page Amount

No
15
16
17
18




item
No

BILL NO. 3

WATERPROOFING

Key: Location Description

A Block A (6 classroom)

B Block B (3 classroom)

C Block C (Library & principal)
D Block D (3 classroom)

E Block E (Nutrition)

F Block F (Ablution)

G Block G (Ablution)

H Block H (Teachers ablution)
| Block | (Community hall

J External works

K General

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural and Structural Works Information before
pricing this Bill of Quantities

Quantity Rate

SUPPLEMENTARY PREAMBLES

Proprietarv items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

DAMP-PROOFING OF WALLS AND FLOORS

One laver of 250 micron "Consol Plastics Gunplas
USB Green" or equally abproved waterproof
sheeting sealed at laps with "Gunplas Pressure
Sensitive Tape"

Under surface beds

A:0 B:49 C:0 D:0
E:Q F:0 G:0 H:0
1:0 J:0 K:0

Carried to Collection

Bill No. 3
Waterproofing

-20-

m2

Department of Public Works

Storm Damaged Schools Programme
Phase 16

Isithundu Primary School

Amount

49




Department of Public Works
Storm Damaged Schools Programme

Phase 16
Isithundu Primary School
JOINT SEALANTS ETC
Two-part arev polvsulphide sealina compound
including backing cord. bond breaker. primer. etc
5 x 10mm In saw cut joints in floors m 7
A:0 B:7 c:0
E:OQ F:0 G:0 H:0
1:0 J:0 K:0
Carried to Collection R
Bill No. 3
Waterproofing

-21-



Bill No. 3
Waterproofing

COLLECTION

Total Brought Forward from Page No.

Carried to Summary

BillNo. 3
Waterproofing

.22

Department of Public Works
Storm Damaged Schools Programme

Phase 16
Isithundu Primary School
Page Amount
No
20
21




Item
No

BILL NO. 4

MASONRY

Key: Location Description

A Block A (6 classroom)

B Block B (3 classroom)

C Block C (Library & principal)
D Block D (3 classroom)

E Block E (Nutrition)

F Block F (Ablution)

G Block G (Ablution)

H Block H (Teachers ablution)
| Block 1 (Community hall

J External works

K General

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietarv items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

BRICKWORK

Sizes in description:

Where sizes in descriptions are given in brick units, 'one
brick' shall represent the length and 'half brick' the width
of a brick

Hollow walls:

Descriptions of hollow walls shall be deemed to include
leaving every fifth perpend of the bottom course of the
external skin open as a weep hole

Carried to Collection

Bill No. 4
Masonry

=55

Department of Public Works
Storm Damaged Schools Programme

Phase 16
Isithundu Primary School
Quantity Rate Amount




Baaaed and sealed walls:

Walls in two skins described as 'bagged and sealed'
shall be deemed to include having the outer face of the
inner skin bagged with 1:6 cement and sand mixture
and sealed with two coats bitumen emulsion
waterproofing coating

Face bricks:

Bricks shall be ordered timeously to abtain uniformity in
size and colour

Pointing:

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc.

SUPERSTRUCTURE
Brickwork of NFX bricks in class Il mortar

One brick walls m2
A:0 B:16 c:0 D:0
E:O F:0 G:0 H:0
1:0 J:0 K:0

BRICKWORK SUNDRIES

Brickwork reinforcement

150mm Wide reinforcement built in horizontally m
A:0 B:195 C:0 D:0
E:0 F:0 G:0 H:0
1:0 J:0 K:0

Carried to Collection

Bill No. 4
Masonry
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Bill No. 4

Masonry

COLLECTION

Total Brought Forward from Page No.

Carried to Summary

Bill No. 4
Masonry

-25-

Department of Public Works
Storm Damaged Schools Programme

Phase 16
Isithundu Primary School
Page Amount
No
23
24




Extra over roof sheet for fixing every crown at eaves

A:94 B:44 C:26 D:60
E:15 F:15 G:15 H:22
1:32 J:0 K:0

Extra over for fixing every crown at ridge

A:94 B:44 C:26 D:30
E:15 F:15 G:15 H:22
1:23 J:0 K:0

ROOF AND WALL INSULATION

"Super Sisalation Heavy Industrial Grade 420" or
equally approved - Double sided reflective foil
laminate incorporating lavers of kraft paper and
reinforcing scrim, laminated together with low
density polvethyvlene (293gsm)

Insulation laid taut over timber rafters (at approximately
1200mm centres) and fixed concurrent with tiling
battens, purlins, etc

A: 442 B:211 C:115 D: 288
E:38 F:61 G:61 H: 61
1:221 J:0 K:0

Carried to Collection

Bill No. 5
Roof Coverings

-29-

m2
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323

284

1498




Bill No. 5§

Roof Coverings

COLLECTION

Total Brought Forward from Page No.

Bili No. 5
Roof Coverings

Carried to Summary
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Item
No

BILL NO. 6

CARPENTRY AND JOINERY

Key: Location Description

A Block A (6 classroom)

B Block B (3 classroom)

C Block C (Library & principal)
D Block D (3 classroom)

E Block E (Nutrition)

F Block F (Abiution)

G Block G (Ablution)

H Block H (Teachers ablution)
| Block | (Community hall

J External works

K General

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Fixing:

ltems described as 'nailed' shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as 'plugged' shall be deemed to include
screwing to fibre, plastic or metal plugs at not exceeding
500mm centres, and where described as 'bolted’, the
bolts have been given elsewhere

Joinery:

Descriptions of frames shall be deemed to include
frames, transomes, rails, etc.

Descriptions of hardwood joinery shall be deemed to
include sinking and pelleting heads and nuts of bolts

Carried to Collection

Bill No. 6
Carpentry and Joinery
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Decorative thermosettina plastic laminate coverina:

Laminate covering shall be glued under pressure and
edge strips of same shall be butt jointed at junctions
with adjacent similar finish

Prefabricated plate nailed timber roof truss
contruction:

NOTE: The following is applicable in respect of roof
trusses:

The Contractor shall allow for all items deemed
necessary for the proper design, fabrication and erection
of the roof trusses, bracing, etc.

The materials and design of the roof construction shail
be in accordance with the relevant edition of the South
African National Standards (SANS) and the Standard
Building Regulations (SBR)

The design of trusses and permanent bracing shall be
carried out under the control of a registered professional
engineer who shall provide the requisite certificate of
stability on completion of the roof contruction. All
calculations and drawing, including a key plan of each
building showing the position of each type of member
shall be submitted timeously to the consuiting Structural
Engineer for his approval before fabrication is
commenced

Prices are to include for the provision of adequate
temporary bracing during construction to the approval of
the Departmental Engineer

The dimensions in the descriptions of the trusses are
nominal and actual measurements are to be obtained
from the architect and/or the site before fabrication
commences

Trusses must be designed in accordance with the
environmental conditions of the area

The following roof trusses are to a pitch not exceeding
25 degrees (unless otherwise stated) spaced at
approximately 1200mm centres and are to receive
0,58mm thick IBR profile roof sheets on timber purlins
and a nailed up ceiling under

Carried to Collection

Bill No. 6
Carpentry and Joinery
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Pretreatment of timber:

This service falls within the areas defined in the National
Building Regulations for Treatment of Timber against
insect pest affecting softwood fixed permanently in all
buildings

The Regulations require that timber be treated in terms
of the relevant SANS. Tenderers are to make allowance
in their rates

Prefabricated roof trusses, etc:

All timber roof trusses including nail-plated trusses and
boited trusses with lapped members must comply with
SANS

Prices for roof trusses are to include for all temporary
bracing and supports and for all necessary top and
bottom chord bracing, wind bracing and runners where
required and overhanging ends are to be wrot faced all
round

Plate nailed timber roof truss construction:

The following is applicable in respect of roof trusses:
Trusses are at maximum 1200mm centres. Roof
covering is 0,58mm thick IBR profile roof sheets on
timber purlins. Ceilings are plasterboard on softwood
brandering. The dimensions in the descriptions of the
trusses are nominal and actual measurements are to be
obtained from the Architect and/or the site before design
or fabrication commences

PREFABRICATED ROOF TRUSSES. ETC.

The following in plate nailed timber roof trusses with
pitch not exceeding 25 degrees from an approved
supplier, delivered to site, hoisted into position, fixed
and braced on timber wall plates to SABS 0243:

Prefabricated plate nailed timber roof truss
construction

The following is applicable in respect of roof trusses:

Carried to Collection

Bill No. 6
Carpentry and Joinery
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Trusses are at maximum 1200mm centres

Roof covering is "Chromadek” 0.58mm thick ISQ230 or
equally approved, Z275 spelter galvanised steel
sheeting on purlins. The references given in the
descriptions are to the respective types of trusses. The
dimensions in the descriptions of the trusses are
nominal and actual measurements are to be obtained
from the architect and/or the site before design or
fabrication commences

Double pitch roof truss with a clear span of 9 300mm
rising 1 700mm to apex with a eaves overhang of
600mm on both sides overall including wall plates,
trusses, jack rafters, permanent bracing and 38 x 38mm
battens at centres for roof covering

A:.16 B:8 C:4 D:10
E:2 F:2 G:2 H:2
1:8 J:0 K:0

Provide manufacture and installation certificates (TR1
and TR2), to be supplied by the contractor and
approved by the Consulting Structural Engineer after
manufacture and installation respectively

ROOFS ETC

Sawn softwood

38 x 114mm Wall plates

A:92 B:32 C:24 D:28
E:O0 F:0 G:0 H:0
1:0 J:0 K:0

38 x 114mm Longitudinal bracing

A:104 B:40 C:32 D:36
E:0 F:0 G:0 H:0
1:0 J:0 K:0

50 x 76mm Purlins

A:736 B: 352 C:192 D: 480
E:12 F:.15 G:15 H:15
1:46 J:0 K:0

76 x 76mm Splayed purlins

A:92 B:44 C:24 D:60
E:12 F:10 G:10 H:10
1:92 J:0 K:0

Carried to Collection

Bill No. 6
Carpentry and Joinery

No

Department of Public Works
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354




10

11

Sundries
Wrought faces on sawn timbers m2
A4 B:2 c:1 D:2
E:0 F:0 G:0 H:0
I:0 J:0 K:0
Two coats creosote on sawn timbers m2
A1 B:5 C:3 D:4
E:O0 F:0 G:0 H:0
1:0 J:0 K:0
600mm Long wrought end to 38 x 114mm sawn timber
and splayed cut No
A:82 B:34 C:24 D:30
E: 0 F:0 G:0 H:0
1:0 J:0 K:0
"Teco" or equally approved hurricane clips No
A: 656 B:272 C:192 D: 240
E:C F:0 G:0 H:0
I:0 J:0 K:0
2.5mm Diameter galvanised wire tie 400mm girth
wrapped around rafter and purlin with ends tied together No
A: 656 B:272 C:192 D : 240
E:O F:0 G:0 H:0
1:0 J:0 K:0

Carried to Collection

Bill No. 6
Carpentry and Joinery
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12

13

14

EAVES. VERGES, ETC

“Everite Flexit" or equallv abproved pressed nutec-
cement

12 x 220mm Fascias boards fixed to ends of rafters
including galvanised steel H-profile joint strips

A:92 B:44 C:23 D60
E:12 F:15 G:15 H: 15
I:46 J:0 K:0

12 x 80 x 220mm Angle section barge boards fixed to
ends of rafters including galvanised steel H-profile joint
strips

A:.22 B:22 C:22 D:22
E:22 F:18 G:18 H:18
|:22 J:0 K:0

DOORS ETC

Wrouaht meranti doors huna to steel frame (Steel
frame elsewhere measured)

44mm Thick framed, ledged and braced battened door
overall size 813mm x 2032mm high formed of 44 x
110mm styles and top rail, 22 x 150mm middle ledge,
22 x 225mm bottom ledge, 22 x 110 braces and and
filled in with 22mm thick "V" jointed boarding on both
sides

A:6 B:3 Cc:3 D:3
F &S] G:5 H:4
J:0 K:0
Carried to Collection
Bill No. 6

Carpentry and Joinery

-36-

Department of Public Works

Storm Damaged Schools Programme
Phase 16

Isithundu Primary School
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No 34




Bill No. 6
Carpentry and Joinery

COLLECTION

Bill No. 6
Carpentry and Joinery

Total Brought Forward from Page No.

Carried to Summary
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Item
No

BILL NO. 7

CEILINGS. PARTITIONS AND ACCESS
FLOORING

Key: Location Description

Block A (6 classroom)
Block B (3 classroom)
Block C (Library & principal)
Block D (3 classroom)
Block E (Nutrition)

Block F (Ablution)

Block G (Ablution)

Block H (Teachers ablution)
Block | (Community hall
External works

General

R« IOMMOO®>P

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Fixing

Items described as 'nailed’ shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as 'plugged’ shall be deemed to include
screwing to fibre, plastic or metal plugs at not exceeding
500mm centres, and where described as 'bolted’, the
bolts have been given elsewhere

Carried to Collection

Bill No. 7
Ceilings, Partitions & Access Flooring
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Ceilings

Unless otherwise described ceilings shall be deemed to
be horizontal

Bulkheads

Bulkheads are defined as those portions of ceilings
which are stepped down from the general ceiling level in
a particular room or area and which generally occur
along the perimeter. Their purpose is either to conceal
services or to create architectural features

Bulkheads have only been described as such where
they conform to the above definition and where the
horizontal or vertical dimensions do not exceed 900mm.
Where these dimensions are more than 900mm such
portions of ceilings have been included in the
appropriate general items of ceilings

Unless otherwise described bulkheads shall be deemed
to be horizontal along the length

Steel components

All steel components for ceilings, partitions, etc. are to
be galvanised in accordance with SANS 121

NAILED UP CEILINGS

12mm "Rhino" avpsum plasterboard

Ceilings including 38 x 38mm sawn softwood brandering
at 450mm centres with cross brandering at joints, ends
of sheets and at light fittings, etc

A:294 B: 147 C:98 D:147
E:O0 F:0 G:0 H:0
1:167 J:0 K:0

Extra over ceiling for 700 x 800mm trap door of
wrought softwood rebated framing with one sawn
softwood cross brander covered with ceiling board and
fitted flush in opening

A:6 B:3 C:2 D:3
E:Q F:0 G:0 H:0
1:3 J:0 K:0
Carried to Collection
Bill No. 7

Ceilings, Partitions & Access Flooring
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853

17




"Rhino" avpsum plasterboard cornices

75mm Coved cornices

A: 168 B:84 C:56
E:O F:0 G:0
1:95 J:0 K:0

Bill No. 7
Ceilings, Partitions & Access Flooring

D:84
H:0

Carried to Collection
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Bill No. 7
Ceilings, Partitions & Access Flooring

COLLECTION

Total Brought Forward from Page No.

Carried to Summary

Bill No. 7
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-41-

Department of Public Works
Storm Damaged Schools Programme

Phase 16
Isithundu Primary School
Page Amount
No
38
39
40




item
No

BILL NO. 8

FLOOR COVERINGS. PLASTIC LININGS.,
ETC

Key: Location Description

Block A (6 classroom)
Block B (3 classroom)
Block C (Library & principal)
Block D (3 classroom)
Block E (Nutrition)

Block F (Ablution)

Block G (Ablution)

Block H (Teachers ablution)
Block | (Community hall
External works

General

XeTIOmMmMOOm>

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Carried to Collection
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FLOOR COVERINGS

300 x 300 x 2.5mm Thick "Floorflex" or equally
approved semi-flexible vinvl tiles manufactured in
accordance with SANS 581 and laid in FloorworX
No. 62 acrvlic adhesive spread with a trowel fitted
with an A2 notched blade at a rate of between 5.5m2
and 6.5m2 per litre on a previouslv prepared Class 1
sub floor in accordance with SANS 10070. using
FloorworX Self Leveller when reauired. including all
cutting and waste. The flooring must be rolled in
both directions with an articulated 68kga three-
sectional roller immediatelv after it has been laid
into the adhesive

On floors
A:294 B: 147 C:98 D: 147
E:O F:0 G:0 H:0
1:167 J:0 K:0

SKIRTINGS. NOSINGS. ETC

"Marlev " or eaually approved

12mm anodised aluminium edge strip fixed to concrete

A:168 B: 84 C:50 D:.84
E:0 F:0 G:0 H:0
1:90 J:0 K:0

Carried to Collection

Bill No. 8
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476




POLISH. SEALERS. ETC

"Floorworx" or eaually approved

Strip floor using "Floorworx Stripper”, including
scrubbing using a diluted solution of "Floorworx Rinse"
and seal with three coats of "Floorworx Silk Matt" or
"Gloss Sealer”

A: 294 B: 147 C:.98 D: 147
E:0 F:0 G:0 H:0
I: 167 J:0 K:0

Carried to Collection

Bill No. 8
Floor Coverings, Wall Linings, etc

m2

Department of Public Works

Storm Damaged Schools Programme
Phase 16

Isithundu Primary School

853




Bill No. 8

Floor Coverings, Wall Linings, etc

COLLECTION

Total Brought Forward from Page No.

Bill No. 8
Floor Coverings, Wall Linings, etc

Carried to Summary
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Item
No

BILL NO. 9

IRONMONGERY

Key: Location Description

A Block A (6 classroom)

B Block B (3 classroom)

C Block C (Library & principal)
D Block D (3 classroom)

E Block E (Nutrition)

F Block F (Ablution)

G Block G (Ablution)

H Block H (Teachers abiution)
| Block 1 (Community hall

J External works

K General

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Finishes to ironmongerv

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze lacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anodised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD
Sanded

Carried to Collection

Bill No. 9
Ironmongery
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HINGES, BOLTS. ETC

"Union" or eauallv approved

100mm Brass hinge

A:18 B:9 C:9 D:9
E:9 F:15 G:15 H:12
1:6 J:0 K:0
LOCKS

"Union" or equally approved

"2277-103 SS" Three lever lockset

A:6 B:3 c:3 D:3

E:3 F:5 G:5 H:4

1:2 J:0 K:0
SUNDRIES

"Union" or equallv anproved

"CZ8731SC" door stop

A:6 B:3 Cc:3 D:3
EF3 F:5 G:5 H:4
1:2 J:0 K:0

PINNING BOARDS. WRITING BOARDS,
PROJECTION SCREENS, ETC

"Vitrex" or eaually approved

"System 2000" or equally approved pinning board 1800
x 2800mm high plugged to brick wall

A:6 B:3 C:0 D:3
E:0 F:0 G:0 H:0
1:0 J:0 K:0

"System 1000" or equally approved standard vitreous
enamel magnetic chalkboard 4800 x 1200mm high
overall comprising two fixed panels, each 2400 x
1140mm high complete with aluminium chalk rail, etc

plugged

Carried to Collection

Bill No. 9
Ironmongery
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Bill No. 9
Ironmongery

COLLECTION

Total Brought Forward from Page No.

Carried to Summary

Bill No. 9
Ironmongery
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Item
No

BILL NO. 10

METALWORK

Key: Location Description

A Block A (6 classroom)

B Block B (3 classroom)

C Block C (Library & principal)
D Block D (3 classroom)

E Block E (Nutrition)

F Block F (Ablution)

G Block G (Ablution)

H Block H (Teachers ablution)
| Block | (Community hall

J External works

K General

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Descriptions of bolts. anchors, etc.:

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and boits and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

ltems described as 'holed for bolt(s)' shall be deemed to
exclude the bolts unless otherwise described

items described as 'plugged’ shall be deemed to inciude
screwing to fibre, plastic or metal plugs at not exceeding
600mm centres

Carried to Collection

Bill No. 10
Metalwork
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Hot dipped aalvanising:

The mass of hot dip galvanised steelwork has been
calculated on the mass before galvanising and no
allowance has been made for the additional mass of
galvanising for which allowance must be made in pricing

Unless otherwise stated, all steelwork described as
galvanised shall be deemed to include for 'hot-dip'
galvanising in accordance with the latest SANS
standards

GALVANISED PRESSED STEEL DOOR FRAMES

NOTE:

All door frames to be fitted with one and a half pair
chromium plated on steel, brass butts with double nylon
washers for each door leaf unless otherwise described
and chromium plated striking plates

1.2mm Double rebated frames suitable for one brick
walls

Frame for door 900 x 2100mm high No
A6 B:3 Cc:3 D:3
E:3 F:5 G:5 H:4
I:2 J:0 K:0

Carried to Collection

Bill No. 10
Metalwork
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Bill No. 10
Metalwork

COLLECTION

Total Brought Forward from Page No.

Carried to Summary

Bill No. 10
Metalwork
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{tem
No

BILL NO. 11
PLASTERING

Key: Location Description

Block A (6 classroom)
Block B (3 classroom)
Block C (Library & principal)
Block D (3 classroom)
Block E (Nutrition)

Block F (Ablution)

Block G (Ablution)

Block H (Teachers ablution)
Block | (Community hall
External works

General

X" IOMMmMUOm>P

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Method :

The method to be used shall be either the monolithic
method or the bonded method

Carried to Collection

Bill No. 11
Plastering
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Preparation :

For granolithic applied monolithically, the concrete floor
shall be swept clean after bleeding of the concrete has
ceased and the slab has begun to stiffen; any remaining
bleed water shall be removed and the granolithic applied
immediately thereafter. For granolithic to be bonded to
the floor slab after it has hardened, the slab surface
shall be hacked (preferably by mechanical means) until
all laitance, dirt, oil, etc. is dislodged and swept clean of
all loose matter. The slab shall then be wetted and kept
damp for at least six hours before applying the
granolithic

Mix :

Granolithic shall attain a compressive strength of at
least 41MPa. The coarse aggregate shall comply with
SANS 1083 and shall generally be capable of passing a
10mm mesh sieve. Where the thickness of the
granolithic exceeds 25mm, the size of the coarse
aggregate shall be increased to the maximum size
compatible with the thickness of the granolithic

Panels :

Granolithic shall be laid in panels not exceeding 14m\'b2
for monolithic finishes, not exceeding 9,5m\'b2 for
bonded finishes and not exceeding 6m\'b2 for all
external granolithic. Wherever possible, panels shall be
square but at no time should the length of the panel
exceed 1,5 times its width

Where possible joints between panels shall be
positioned over joints in the floor slab and shall be at
least 3mm wide through the full thickness of the finish,
separated by strips of wood or fibreboard and finished
with V-joints

Laying :
Monolithic granolithic shall be applied to the partially set

slab and thoroughly compacted and lightly wood floated
to the required levels

Bonded granolithic shall be applied to the siab after

surface and allowed to partially set before applying the
granolithic. The granolithic shall be thoroughly
compacted and lightly wood floated to the required
levels

Carried to Collection

Bili No. 11
Plastering
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After wood floating, the monolithic and bonded
granolithic shall remain undisturbed until bleeding has
ceased and the surface has stiffened. Any remaining
bleed water and laitance shall then be removed and the
surface steel trowelled or power floated

Curing. seasoning and protection :

Granolithic shall be covered with clean hessian with
waterproof building foil over and kept wet for at least
seven days after laying

Colour :

Coloured granolithic shall be tinted with an approved
colouring pigment mixed into a true and even colour

SCREEDS

Screeds power floated on concrete

25mm Thick on floors and landings

A:0 B:147 c:0 D:0
E:0 F:0 G:0 H:0
1:0 J:0 K:0

Screeds wood floated on concrete

25mm Thick on floors and landings

A:294 B:0 C:.98 D: 147
E:0 F:0 G:0 H:0
1:167 J:0 K:0

Carried to Collection

Bill No. 11
Plastering
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Bill No. 11
Plastering

COLLECTION

Total Brought Forward from Page No.

Bill No. 11
Plastering

Carried to Summary
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Item
No

BILL NO. 12
PLUMBING AND DRAINAGE

(PROVISIONAL)
Key: Location Description

A Block A (6 classroom)

B Block B (3 classroom)

C Block C (Library & principal)
D Block D (3 classroom)

E Block E (Nutrition)

F Block F (Ablution)

G Block G (Ablution)

H Block H (Teachers ablution)
I Block | (Community hall

J External works

K General

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Wire gratings:

Descriptions of gutter outlets etc. shall be deemed to
include wire balloon gratings

Stormwater channels:

Descriptions of channels shall be deemed to include
necessary excavation, surface preparation, compaction,
etc., and disposal of surplus material on site :

Carried to Collection

Bill No. 12
Plumbing & Drainage (Provisional)
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French drains:

Descriptions of French drains shall be deemed to
include excavation, stone filling graded from 300mm
diameter at bottom to 75mm diameter at top, geofabric
filter blanket over stone, 300mm earth filling over and
disposal of surplus material on site :

Septic tanks:

Descriptions of proprietary type septic tanks shall be
deemed to include excavation, bedding and jointing,
concrete base slabs, jointing to drains and backfilling,
compaction, etc. all in accordance with the
manufacturer's instructions and disposal of surplus
material on site

Stainless steel basins. sinks, wash trouahs, urinals,
etc:

Stainless steel for economy basins, domestic sinks and
worktops shall be Type 430 (17/0) Stainless steel for
urinals, basins, quality sinks, wash troughs, institutional
equipment, etc. shall be Type 304 (18/8) Stainless steel
for laboratory sinks, photographic equipment, etc. shall
be Type 316 (18/8) Units shall have standard aprons on
all exposed edges and tiling keys against walls where
applicable

Sealing of edaes:

Outer edges of sinks, basins, baths, urinals, etc. are to
be sealed against adjacent surfaces with approved
silicone

uPVC pipes and fittings:

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings. Soil, waste and vent
pipes and fittings shall be solvent weld jointed or sealed
with butyl rubber rings

uPVC pressure pipes and fittinas:

Pipes of 50mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings. Pipes of 63mm diameter and greater shall have
sockets and spigots with push-in type integral rubber
ring joints. Bends shall be uPVC and all other fittings
shall be cast iron, all with similar push-in type joints

Carried to Collection

Bill No. 12
Plumbing & Drainage (Provisional)
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Hiagh densitv polvethviene (HDPe) pipes and fittinas:

Pipes shall be type IV and of the class specified with
Plasson or Alprene compression fittings

Polvcop polvpropviene pipes:

Polypropylene pipes 54mm diameter and smaller shall
be seamless copper coloured Class 16 pipes jointed
with Fast-fuse heat welded thermoplastic or where so
described Polylock compression fittings Pipes shall be
firmly fixed to walls, etc. with coloured nylon snap-in
pipe clips with provision for accommodating thermal
movement and jointed and fixed strictly in accordance
with the manufacturer's instructions

Copper pipes:

Pipes shall be hard drawn and half-hard Maksal pipes of
the class described. Class 0 (thin walled hard drawn)
pipes shall not be bent. Class 1 (thin walled half-hard),
Class 2 (half-hard) and Ciass 3 (heavy walled half-hard)
pipes shall only be bent with benders with inner and
outer formers. Fittings to copper waste, vent and anti-
syphon pipes, capillary solder fittings and compression
fittings shall be ‘Cobra Watertech' or equal approved
type. Capillary solder fittings shall comply with ISO
2016

Copper pipes are to be installed in accordance with the
latest revision of the Code of Practice for Copper
Plumbing soldering techniques. Flux, solder, etc. to be
strictly in accordance with the manufacturer's
requirements with special attention to copper flux
composition

Reducina fittinas:

Where fittings have reducing ends or branches they are
described as ‘reducing' and only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained

Fixing of pipes:

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc.,
casting in, building in or suspending not exceeding 1m
below suspension level

Carried to Collection

Bili No. 12
Plumbing & Drainage (Provisional)
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Paper wrapping to pipes:

Pipes chased into brickwork must be wrapped with two
layers of stout brown paper tied with wire. Rates are to
include for wrapping around joints and fittings

Disinfection of water pipework:

Water pipework is to be disinfected at completion in
accordance with SANS

Densvl petrolatum anti-corrosion tape as
manufactured bv Denso SA (Ptv) Ltd:

Pipes to be taped shall be coated with the appropriate
primer and the tape shall be applied in the appropriate
widths and with 25% overlaps. Couplings and fittings to
pipes shall be taped in strict accordance with the
manufacturer's instructions including mastic, tape,
Layflat sheeting, securing of same, etc

Prices for wrapping of pipes shall include for all work as
described to couplings in the length

Laving. backfillina. beddina. etc. of pipes:

Pipes shall be laid and bedded in accordance with
manufacturers’ instructions and trenches shall be
carefully backfilled

Where no manufacturers' instructions exist, pipes shall
be laid in accordance with SANS

General:

Descriptions of cast iron roof outlets shall be deemed to
include joints to pipes and casting into concrete and
shall include adaptors for joints to PVC pipes, etc.).
Descriptions of overflow pipes where measured in
number, shall be deemed to include joints to cisterns
and splay cut ends

Descriptions of pipes laid in and including trenches and
of inspection chambers, catchpits, etc. shall be deemed
to include excavation, bedding, backfilling, compaction
to a minimum of 98% Mod AASHTO density and
disposal of surplus material off site

Descriptions of service pipes and flexible connecting
pipes shall be deemed to include connections to taps,
cisterns, etc., steel pipes, copper pipes, etc

Carried to Collection

Bill No. 12
Plumbing & Drainage (Provisional)
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Descriptions of WC pans, slop hoppers, etc. shall be
deemed to include for joints to soil pipes (pan
connectors are separately measured)

As-built drawinas:

The contractor shall prepare an updated set of as-built
drawings. At completion of the contract the contractor
shall hand these drawings to the principal agent for
reproducing onto the originals for handing over to the
employer (provision for allowance of as-built drawings
elsewhere)

RAINWATER DISPOSAL

0.8mm Seamless aluminium

125 x 75mm Ogee eaves gutters

A:94 B:34 C:26 D:30
E:12 F:15 G:15 H:15
l:44 J:0 K:0

Extra over eaves gutter for stopped end

A:4 B:4 C:4 D:4
E:4 F:.4 G:4 H:4
1:4 J:0 K:0

Extra over eaves gutter for angle

A4 B:4 C:4 D:4
E:4 F:4 G:4 H:4
1:4 J:0 K:0

Extra over eaves gutter for outlet for 100mm pipe

A4 B:4 C:4 D:4
E:4 F:4 G:4 H:4
1: 4 J:0 K:0

Extra over rainwater pipe for bend

A:8 B:8 c:8 D:8
E:8 F.8 G:8 H:8
1:8 J:0 K:0

Extra over rainwater pipe for shoe

A:4 B:4 C:4 D:.4
E: 4 F:4 G:4 H:4
1:4 J:0 K:0

Carried to Collection

Bill No. 12
Plumbing & Drainage (Provisional)
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10

1"

100 x 75mm Rainwater pipes

A:10 B:10 C:10 D:10

E: 10 F:10 G:10 H:10

1:10 J:0 K:0
SANITARY FITTINGS

"Atlas" or eauallv approved

"Christy-382" Wash hand basin (colour granite) code
085202 size 387 x 395mm wide with two tap holes
including 40mm waste union

A:0 B:0 Cc:0 D:0
E:0 F:3 G:3 H:2
1:0 J:0 K:0

Universal white top fit toilet seat code (AFWHOQ01)

A:0 B:0 c:0 D:0
E:0 F:4 G:4 H:4
1:0 J:0 K:0

TRAPS ETC

"Cobra Watertech" or eaually approved

32mm 340 CP bottle trap including C-342/1 with tail
pipe, C-342/2 capnut and C-342/3 wall flange

A:0 B:0 C:0 D:0
E:3 F:3 G:2 H:0
1:0 J:0 K:0

TAPS, VALVES, ETC

"Cobra" or eauallv approved

"Code - 401" or equally approved CP Basin set
comprising one pair 15mm "Star" pillar taps including
basin waste plug (Code - 301) or equally approved with
chain, stay and backnut

A:0 B:0 c:0 D:0
E:3 F:3 G:2 H:0
1:0 J:0 K:0

Carried to Collection

Bill No. 12
Plumbing & Drainage (Provisional)
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12

13

14

15

16

17

18

WATER SUPPLIES

Class 1 copper pipes

15mm Pipes
A:0 B:0 c:0 D:o
E:0 F:5 G:5
I:0 J:0 K:0

22mm Pipes
A:0 B:0 c:0 D:0
E:0 £33 G:3 H:3
1:0 J:0 K:0

15mm Pipes chased into brick walls

A:0 B:0O C:0 D:0
E:O0 F:3 G:3 H:3
1:0 J: 0 K:0

22mm Pipes chased into brick walls

A:0 B:0 C:0 D:0
E:0 F:2 G:2 H:2
1:0 J:0 K:0

Extra over class 1 copper pipes for capillary fittinas

15mm Fittings
A:0 B:0O C:0
E:0 F:8 G: 8
I:0 J:0 K

22mm Fittings
A:0 B:0O Cc:0 D:0
E: 0 F:2 G:2 H:2
1:0 J:0 K:0

Copper overflow and service pibes

15mm Bent service pipe average 450mm girth and joint
to copper and fittings

A:0 B:0 c:0 D:0
E:0 F:3 G:3 H:2
1:0 J:0 K:0

Carried to Collection

Bill No. 12
Plumbing & Drainage (Provisional)
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Bill No. 12

Plumbing & Drainage (Provisional)

COLLECTION

Total Brought Forward from Page No.

Bill No. 12
Plumbing & Drainage (Provisional)
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item
No

BILL NO. 13
GLAZING
Key: Location Description

Block A (6 classroom)
Block B (3 classroom)
Block C (Library & principal)
Block D (3 classroom)
Block E (Nutrition)

Block F (Ablution)

Block G (Ablution)

Block H (Teachers ablution)
Block | (Community hall
External works

General

A" IOMMOOm>

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Float glass

The term 'float glass' is used for monolithic annealed
glass

Laminated alass

Laminated glass to have polyvinyl butyral (PVB)
interlayer(s)

Carried to Collection

Bill No. 13
Glazing
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GLAZING TO STEEL WITH PUTTY

Note: Tenderers are referred to architect's drawings
annexed to these bill of quantities.

Glazing to conform with "The South African Glass &
Glazing Association (SAGGA)" and shall comply with
the National Building Regulations and Building
Standards Act 103 of 1977 and SANS 10137 Code of
Practice for the Installation of Glazing in Buildings

6mm Clear touahened safetv alass puttied in with
steel window puttv as per SANS 10400:N

Panes exceeding 0,5m2 and not exceeding 2m2

A:23 B:11 C:15 D:11
E:15 F:3 G:3 H:3
1:5 J:0 K:0

TOPS. SHELVES. DOORS. MIRRORS. ETC

6mm Silvered float alass cobper backed mirrors
with polished edges holed for and fixed with
chromium plated dome capped mirror screws with
rubber buffers to plugs in brickwork or concrete

Mirror 550 x 550mm high

A:0 B:0 c:0
E:0 F:0 G:0
1:0 J:0 K:6

Glazing Certificate

Issue of AAAMSA Glass & Glazing Certificate by
registered and authorised entity

Carried to Collection

Bill No. 13
Glazing
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Bilt No. 13
Glazing

COLLECTION

Total Brought Forward from Page No.

Carried to Summary
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Glazing
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item
No

BILL NO. 14

PAINTWORK

Key: Location Description

A Block A (6 classroom)

B Block B (3 classroom)

C Block C (Library & principal)
D Block D (3 classroom)

E Block E (Nutrition)

F Block F (Ablution)

G Block G (Ablution)

H Block H (Teachers ablution)
| Block | (Community hall

J External works

K General

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

PAINTWORK ETC TO PREVIOUSLY PAINTED
WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Carried to Collection

Bill No. 14
Paintwork

67-

Department of Public Works
Storm Damaged Schools Programme

Phase 16
Isithundu Primary School
Quantity Rate Amount




Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

COLOURS

Colours, etc.

Unless otherwise described all paintwork shall be
deemed to have a colour value in excess of 7 on the
Munsell system in accordance with SANS 1091

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

PAINTWORK ETC TO PREVIOUSLY PAINTED
WORK

ON FLOATED PLASTER

Prepare surfaces and remove all loose material,
apply one coat "Plascon or equally aproved
Professional Plaster Prime (PP700)" thinned 20%
and two coats "Plascon Eaa Sheil Enamel
(PSB700)" paint

On internal walls

A:720 B:214 C:128 D:195
E:53 F:.77 G:77 H:77
1:183 J:0 K:0

Carried to Collection
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On external walls

A:415 B:153 C:128 D:134
E:0 F:0 G:0 H:0
1:183 J:0 K:0

PAINTWORK ETC TO NEW WORK
ON PLASTERBOARD

Prepare surfaces and remove all loose material,
apply one coat "Plascon Merit Plaster Primer or
equally aproved” and two coats "Plascon Velvaalo

——

Polyurethane Enamel or equally aproved" paint

On ceilings and cornices

A: 294 B: 147 C:98 D: 147
E: 50 F:.:36 G:36 H:36
1:167 J: 0 K:0

ON FIBRE-CEMENT

Prepare surfaces and remove all loose material,
apply one coat "Plascon Merit Plaster Primer or
eaually aproved” and two coats "Plascon Velvaalo
Polyurethane Enamel or equallv aproved" paint

On fascias and barge boards

A:21 B:9 c:.7
E: 4 F:5 G:5 H:§
1:11 J:0 K:0

ON WOOD

Spot. sand down and prepare wood surfaces and
apply three coats "Plascon Woodcare Woodcoat
Polvurethane or equally aproved"” matt clear varnish

On doors
A:23 B:11 c:11 D:11
E: 11 F:19 G:19 H:15
1:8 J:0 K:0
Carried to Collection
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Prepare surfaces and remove all loose material,
applv two coats carbolineum paint

On trusses
A:24 B:12
E:2 F:2
1:5 J:0
ON METAL

Hot dipped galvanised, primed with approved 2

coats "Plascon Metal Galvanised Iron Primer - Code:

GIP 1) steel alkvline primer and allow drving
between the coats and 3 coats (Plascon Arcylic
Paint Wall and All Code: TWA Tint base) or eaually

approved. colour to Architect

On door frames etc

A:3 12
E:2 F:3
1:1 0
Window frames, etc,
A:45 B:23
E:5 F:3
1:9 J:0

Bill No. 14
Paintwork
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Bill No. 14

Paintwork

COLLECTION

Total Brought Forward from Page No.

Bill No. 14
Paintwork

Carried to Summary
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Item
No

BILL NO. 15
EXTERNAL WORK

Location Description

)
2

Block A (6 classroom)
Block B (3 classroom)
Block C (Library & principal)
Block D (3 classroom)
Block E (Nutrition)

Block F (Ablution)

Block G (Ablution)

Block H (Teachers ablution)
Block | (Community hall
External works

General

AT IOMMOOTm>

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

The tenderer is referred to the relevant clauses in
the ASAQS Model Trades Preambles 2008 which are
not included in the tender document but will be
deemed to be read in coniunction with same

Explosives :

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

General :

The contractor shall carry out the whole of the works
with as little mess and noise as possible and with
minimum disturbance to adjoining classroom blocks and
their students. He shall provide proper protection and
provide, erect and remove when directed, any
temporary tarpaulins that may be necessary during the
progress of the works, all to the satisfaction of the
principal agent

Carried to Collection
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Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the principal agent

Removal of materials :

Where removal is included in the heading, sub-heading
or item description, prices shall be deemed to include for
the necessary costs in removal and appropriate disposal
of materials including but not limited to labour,
transportation and disposal costs. No further claims in
this regard will be entertained

THE FOLLOWING TO DRY STACK
RETAINING WALL

Precast concrete interlockina planter blocks
finished smooth on exposed surfaces with stepped
face and curves as reauired to suit slobes with
planter blocks laid with horizontal bed joints to 60
dedgree slope including backfillina with earth

obtained from the excavations and filling the blocks

with garden soil lightly tamped as the work
proceeds

Excavation not e<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>