SUMMARY OF BILLS OF QUANTITIES - REPAIRS OF FIVE(5) OF THE EXISISTING SWIMMING PO(

Page No |Description Amount
1|Bill No. 1 - Preliminary and General R -
2|Bill No. 2 - Pallisade Fence Repair Works R -

TOTAL AMOUNT Ex VAT R -
VAT R -
TOTAL AMOUNT Incl VAT R -







PRELIMINARY AND GENERAL:

DESCRIPTION UNIT QTY Rate AMOUNT
A FIXED CHARGE ITEMS
The Contractor shall establish the site camp and maintain
A1 Site Establishment: throughout the construction period and allow for removal of such
upon completion of Works.
A1.1. Office and Meeting Room complete as per P&G's Guideline Sum 1
A.1.3. Sanitation Sum 1
A.1.4. Electricity Sum 1
A.2. |Sign Board Labour
A2.1 Construction Signboard Sum 1
A.4. |Health and Safety measures Safety & Health, Environmental
A4.1 Compliance with OH&S Act & Construction Regulations. Sum 1
A.8. |Contractual requirements Comply ,maintain all insurance and statutory contributions, etc.
Allowance to Comply ,maintain all insurance and statutory
A.8.1 contributions, etc. ( This lump sum shall be divided and paid in Sum 1
accordance to the number of months allocated to the project)
Sub total Fixed Charges
B. TIME RELATED ITEMS
B.1 |Site Estalishment
BAA. Ma_nnta_un Site Office and Meeting Room complete as per P&G's Month 3
guideline
B.1.3. Water Month 3
B.1.4. Sanitation (service) Month 3
B.1.5. Electricity Month 3
B.1.6. Site De Establishment Sum 1
B.2 Existing Service detection before
' commencement of the Works
Supply or hire specialist equipment for the detection of
B.2.1 underground services over and above services detected in the Sum 1
drawings
B.3 |Security
B.3.1. Security on site Month 3
B.5. [Supervision
B.5.1. Supervision of the works Month 3
B.6.
B.6.1. Community Liason Officer Month 3
B.6.2. Environmental Officer Month 3
B.6.3. Quality Controller Month 3
B.6.4. Saftey Officer Month 3

Subtotal Time Related P&G

Grand Total




BILL NO. 2 - Fencing

TOTAL PRICE
ITEM NO. DESCRIPTION
(o] SC (0] UNIT QTY RATE (SA RANDS)
1 Repair to Existing 4nos. Of Swimming Pools and 4nos.
of Baby's Pools
1.1 Drain and remove water in the pools sum 1.00
192 Break and remove to spoil the swimming pools concrete m3 63.00
floor 150mm deep
13 Supply and fix S243 mesh reinforcement for swimming 2
’ pools floor m 420.00
Supply and fix 10mm high tensile steel reinforcement 5
1.4 . . m
for swimming pools floor 193.00
15 Cast 20 Mpa grade of concrete strength to swimming pools 3
' floor with wood floating finish. m 63.00
Scrub and chisel chip side walls of the swimming pools 3
1.6 . m
100mm deep then remove to spoil. 176
17 Re-surface walls of the swimming pools with fibre- 3
| reinforced shotcrete 30Mpa gunite grade at 100mm deep m 1.76




1.8

Supply and filing of FGI Vinyl ester putty or
equivalent (to be approved by the Engineer) to fill
holes to swimming pools walls and floors

225.00

1.9

Supply and apply FGI vinyl ester primer coat
(substrate adhesion coat) swimming pools walls and
floors

225.00

2.0

The installation of a non-slip spray on rubber pool
floor coating, this is uv resistant and very durable. It
is applied as a hot coat at 70degrees

420.00

22

Supply and lay non-slippery paving around the pool

264.00

23

Supply and install 50mm dia uPVC pipes and all
associated fittings to the filtration system/ pumping
system as per existing details to all 4nos of swimming
pools

sum

1.00

24

Supply of Electrical control panel in the pump house
and control centre as per existing details to all 4nos
of swimming pools

sum

1.00

2.5

All pumps, filters, manifolds, valves needed for the
water system to be supplied and Installed to 4nos of
swimming pools

sum

1.00




26

Make good the surrounding features such as fence,
shelters, cooling benches etc.

sum

1.00

TOTAL




