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Annexure B - Excel Spreadsheet

# Item Unit Qty Rate Amount

1 General Information and Requirements

1.1 Integrated facilities management month 36 -                        -                        

1.2 Records management month 36 -                        -                        

1.3 Materials, products, and consumables [Building A] month 36 -                        -                        

1.4 Materials, products, and consumables [Building B] month 36 -                        -                        

1.5 Materials, products, and consumables [Building C] month 36 -                        -                        

1.6 Demobilisation sum 1 -                        -                        

2 Business Continuity Management -                        

2.1 Business continuity plan sum 1 -                        -                        

2.2 Business continuity plan testing year 3 -                        -                        

3 Health & Safety Management -                        

3.1 Health & safety file sum 1 -                        -                        

3.2 Health & safety system month 36 -                        -                        

3.3 Laws and bylaws sum 1 -                        -                        

3.4 Compliance sum 1 -                        -                        

4 Computer Aided Facilities Management (CAFM) -                        

4.1 CAFM system sum 1 -                        -                        

4.2 Licence fees (if applicable) month 36 -                        -                        

4.3 CAFM configuration and reporting month 36 -                        -                        

4.4 Asset Register (paid annually for quarterly reports) year 3 -                        -                        

5 Maintenance -                        

5.1 Forward maintenance planing sum 1 -                        -                        

5.2 Annual maintenance planning year 3 -                        -                        

5.3 Environmental and energy management month 36 -                        -                        

6 Office Relocation and Minor Works

6.1 Provional sum for projects sum 1 5,000,000.00       5,000,000.00       

6.3 Office relocation each 30 10,000.00            300,000.00          

7 Pest control month 36 -                        -                        

8 Cleaning -                        

8.1 Daily cleaning [Building B] month 36 -                        -                        

8.2 Daily cleaning [Building C] month 36 -                        -                        

8.3 Specialised cleaning quarterly 12 -                        -                        

8.4 High access cleaning - internal and external 3 monthly 9 -                        -                        

8.5 Feminine hygiene [Building A] month 36 -                        -                        

8.6 Feminine hygiene [Building B] month 36 -                        -                        

8.7 Feminine hygiene [Building C] month 36 -                        -                        

8.8 Waste removal skip 72 -                        -                        

9 Fire System -                        

9.1 Fire risk year 3 -                        -                        

9.2 Fire Equipment year 3 -                        -                        

10 HVAC -                        

10.1 Air Conditioning, Ducting, Supply and Return System month 36 -                        -                        

10.2 Self Contained Air Conditioning month 36 -                        -                        

10.3 Water Cooling Tower month 36 -                        -                        

10.4 Ventilation and Exhaust Systems month 36 -                        -                        

10.5 Chillers month 36 -                        -                        

10.6 Pumps (Heat Pumps) month 36 -                        -                        

10.7 Refrigeration/ Fridges/Cold-rooms month 36 -                        -                        

10.8 Ice Cells month 36 -                        -                        

11 Electrical -                        

11.1 Electrical Services and Distribution - High Tension Electrical month 36 -                        -                        

11.2 Electrical Services and Distribution - Low Tension Electrical month 36 -                        -                        

11.3 Energy Management month 36 -                        -                        

11.4 Standby Generator year 3 -                        -                        

11.5 Diesel replenishment (45k litre generator) annually 3 1,125,000.00       3,375,000.00       

12 UPS month 36 -                        -                        

13 Lifts -                        

13.1 Lift A1 month 36 -                        -                        

13.2 Lift A2 month 36 -                        -                        

13.3 Lift A3 month 36 -                        -                        

13.4 Lift A4 month 36 -                        -                        

13.5 Lift A5 month 36 -                        -                        

13.6 Lift B1 month 36 -                        -                        

13.7 Lift B2 month 36 -                        -                        

13.8 Lift B3 month 36 -                        -                        

13.9 Lift B4 month 36 -                        -                        
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13.1 Lift B5 month 36 -                        -                        

13.11 Lift C1 month 36 -                        -                        

13.12 Lift C2 month 36 -                        -                        

13.13 Lift C3 month 36 -                        -                        

13.14 Lift C4 month 36 -                        -                        

13.15 Lift C5 month 36 -                        -                        

13.16 Lift P1 month 36 -                        -                        

13.17 Lift P2 month 36 -                        -                        

13.18 Lift I1 month 36 -                        -                        

13.19 Lift I2 month 36 -                        -                        

14 Wet Services -                        

14.1 Plumbing month 36 -                        -                        

14.2 Pumps year 3 -                        -                        

15 Call-out Charges -                        

15.1 Call-outs

15.1.1 M-F 8:00 - 17:00 hour 72 -                        -                        

15.1.2 After hours (1.5) hour 72 -                        -                        

15.1.3 Public holidays (2) hour 72 -                        -                        

15.2 Technician -                        

15.2.1 M-F 8:00 - 17:00 hour 1440 -                        -                        

15.2.2 After hours (1.5) hour 1440 -                        -                        

15.2.3 Public holidays (2) hour 1440 -                        -                        

15.3 Artisan -                        

15.3.1 M-F 8:00 - 17:00 hour 1800 -                        -                        

15.3.2 After hours (1.5) hour 1800 -                        -                        

15.3.3 Public holidays (2) hour 1800 -                        -                        

15.4 Semi-skilled -                        

15.4.1 M-F 8:00 - 17:00 hour 2700 -                        -                        

15.4.2 After hours (1.5) hour 2700 -                        -                        

15.4.3 Public holidays (2) hour 2700 -                        -                        

15.5 General Assistant -                        

15.5.1 M-F 8:00 - 17:01 hour 5400 -                        -                        

15.5.2 After hours (1.5) hour 5400 -                        -                        

15.5.3 Public holidays (2) hour 5400 -                        -                        

16 Allowances

16.1 Spares and material allowance - provisional allowance sum 1 6,603,360.00       6,603,360.00       

TOTAL PRICE 15,278,360.00    
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