
Periodic Maintenance //

SCHEDULE A: PRELIMINARY AND GENERAL

ITEM NO. ITEM DESCRIPTION UNIT QTY RATE (R) AMOUNT(R) 

1 PRELIMINARY AND GENERAL

Establish Facilities on the Site :

1.2
Provision and compliance with health and safety plan and requirements for the

duration of the work, including safety file. 
sum 1

SCHEDULE B: INSTALLATION AND COMMISSIONING

                                               

ITEM NO. ITEM DESCRIPTION UNIT QTY RATE (R) AMOUNT(R) 

2.1 Supply and Install 8KW Hybrid Inverter Ea 1

2.2 10.24Kwh Volta Lithium Battery Ea 1

2.3
20 x 555W Mono Solar Panels 

Ea 20

2.4 AC Board c/w Automatic Changeover switch and Surge Protection Ea 1

2.5
Flexy 205 eWon 

Ea 1

2.6 Installation Ea 1

2.7 Commissioning Ea 1

2.8
Schematic Drawings

Ea 1

3.1 Supply and Install 8KW Hybrid Inverter Ea 1

3.2 10.24Kwh Volta Lithium Battery Ea 1

3.3
20 x 555W Mono Solar Panels 

Ea 20

3.4 AC Board c/w Automatic Changeover switch and Surge Protection Ea 1

3.5
Flexy 205 eWon 

Ea 1

3.6 Installation Ea 1

3.7 Commissioning Ea 1

3.8
Schematic Drawings

Ea 1

4.1 Supply and Install 8KW Hybrid Inverter Ea 1

4.2 10.24Kwh Volta Lithium Battery Ea 1

4.3
20 x 555W Mono Solar Panels 

Ea 20

4.4 AC Board c/w Automatic Changeover switch and Surge Protection Ea 1

4.5
Flexy 205 eWon 

Ea 1

4.6 Installation Ea 1

4.7 Commissioning Ea 1

4.8
Schematic Drawings

Ea 1

5.1 Supply and Install 8KW Hybrid Inverter Ea 1

5.2 10.24Kwh Volta Lithium Battery Ea 1

5.3
10 x 555W Mono Solar Panels 

Ea 10

5.4 AC Board c/w Automatic Changeover switch and Surge Protection Ea 1

BOQ  Backup power supply for Barnardsvlei online water quality Instruments and Guard houses

4. Installation and Commissioning at Brakfontein Reservoir 

2. Installation and Commissioning at Barnardsvlei Reservoir 

3. Installation and Commissioning at Hartebeesthoek Reservoir 

5. Installation and Commissioning at Isando Reservoir 
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5.5
Flexy 205 eWon 

Ea 1

5.6 Installation Ea 1

5.7 Commissioning Ea 1

5.8
Schematic Drawings

Ea 1

                             

SUMMARY OF SCHEDULES

ITEM DESCRIPTION Amount

SCHEDULE A: PRELIMINARY AND GENERAL R 

SCHEDULE B: INSTALLATION AND COMMISSIONING R 

TOTAL, Excl. VAT R 

VAT (15%) R 

TOTAL, Incl. VAT R

TOTAL, Excluding 15% VAT
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