

## CITY OF CAPE TOWN

## ELECTRICITY GENERATION &amp; DISTRIBUTION

CONTRACT NO. 172Q/2024/25: DESIGN, MANUFACTURE, SUPPLY, DELIVERY TO SITE, OFF-LOADING, INSTALLATION, TESTING, COMMISSIONING AND MAINTENANCE OF 145 KV SWITCHGEAR AND ASSOCIATED EQUIPMENT (WOODSTOCK SWITCHING STATION)

| ITEM | DESCRIPTION                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           | AMOUNT<br>(EXCL. VAT)<br>R c |
|------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------|
|      | <p><b><u>SUMMARY DEFINITE WORK</u></b></p> <p>Total of Schedule 1 from page 84<br/> <b>145 kV SF6 INSULATED METAL ENCLOSED SWITCHGEAR EQUIPMENT .....</b> R</p> <p>Total of Schedule 2 from page 85<br/> <b>145 kV SWITCHING STATION CONTROL AND RELAY PANELS.....</b> R</p> <p>Total of Schedule 3 from page 87<br/> <b>CABLING AND EARTHING .....</b> R</p> <p>Total of Schedule 4 from page 91<br/> <b>GENERAL.....</b> R</p> <p>Total of Schedule 5 from page 93<br/> <b>INTEGRATED SUBSTATION CONTROL SYSTEM .....</b> R</p> <p>Total of Schedule 6 from page 95<br/> <b>HEALTH AND SAFETY .....</b> R</p> <p>Total of Schedule 7 from page 96<br/> <b>ENVIRONMENTAL MANAGEMENT .....</b> R</p> <p>Total of Schedule 8 from page 97<br/> <b>DE-COMMISSIONING, REMOVAL OF EXISTING HOLEC TYPE TRISEP GAS INSULATED SWITCHGEAR</b> R</p> <p><b><u>CONTINGENCIES</u></b><br/> Allow the sum of 10% (ten percent) of the above total for contingencies to be spent as the Engineer may direct. R</p> <p><b><u>TOTAL</u></b> Excluding VAT R</p> <p>Add 15% for Value Added Tax R</p> |                              |
|      | <b><u>TOTAL</u></b> Including VAT R                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |                              |