

UPGRADING OF THE TWEEFONTEIN K WASTE WATER TREATMENT WORKS - PACKAGE 1

ITEM No	PAYMENT CLAUSE	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
10	SANS 1200A	SECTION 9: DAYWORKS				
	8,7	DAYWORKS				
10,1		Personnel during normal working hours				
10.1.1		(a) Unskilled labour	hr	160		
10.1.2		(b) Semi-skilled labour	hr	80		
10.1.3		(c) Skilled labour	hr	40		
10.1.4		(d) Ganger / Foreman	hr	20		
10,2		Personnel outside normal working hours				
		(a) Outside normal working hours and Saturdays				
10.2.1		(i) Unskilled labour	hr	160		
10.2.2		(ii) Semi-skilled labour	hr	80		
10.2.3		(iii) Skilled labour	hr	40		
10.2.4		(iv) Ganger / Foreman	hr	20		
		(b) Sundays and public holidays				
10.2.5		(i) Unskilled labour	hr	160		
10.2.6		(ii) Semi-skilled labour	hr	80		
10.2.7		(iii) Skilled labour	hr	40		
10.2.8		(iv) Ganger / Foreman	hr	20		
10,3		Plant				
		(a) Pedestrian Roller (Bomag BW 65 or similar)	hr	18		
10.3.1		(b) 6m ³ Tipper truck	hr	18		
10.3.2		(c) LDV	hr	18		
10.3.3		(d) Backhoe TLB type (Cat 428 or equivalent)	hr	18		
10.3.4		(e) Dewatering pump including accessories (50 mm pump, 600 litres per minute)	hr	24		
10.3.5		(g) Generator (5 kVA)	hr	24		
10.3.6		(h) Electric Driven Jack-hammer	hr	24		
10.3.7		(i) Compaction Rammer (minimum 10 kN impact force)	hr	24		
SUBTOTAL CARRIED FORWARD						

UPGRADING OF THE TWEEFONTEIN K WASTE WATER TREATMENT WORKS - PACKAGE 1

ITEM No	PAYMENT CLAUSE	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
SUBTOTAL BROUGHT FORWARD						
10.3.8		(i) Compaction Rammer (minimum 10 kN impact force)	hr	24		
10.3.9		(j) Plate Compactor (minimum 25kN impact force, 400 - 500mm working width)	hr	24		
10,4		Materials				
10.4.1		(a) Procurement of materials	Prov Sum	1	25000,00	25 000,00
10.4.2		(b) Contractors handling cost, profit and all other charges in respect of sub-item (a) above.	%	25000,00		
TOTAL OF SECTION 10 CARRIED TO SUMMARY PAGE						