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Disclaimer 

 
This document is provided solely for the purpose set out in this RFT and is not intended to form any 

part or basis of any investment decision by Bidders.  The recipient should not consider the document 

as an investment recommendation by PRASA or any of its advisers. 

Each person to whom this document (and other later documents) is made available must make his own 

independent assessment of the Project after making such investigation and taking such professional 

advice as he/she or it deems necessary. Neither the receipt of this document or any related document 

by any person, nor any information contained in the documents or distributed with them or previously 

or subsequently communicated to any Bidder or its advisers, is to be taken as constituting the giving of 

an investment advice by PRASA or its advisers. 

 

Whilst reasonable care has been taken in preparing this RFT and other documents, they do not purport 

to be comprehensive or true and correct. Neither PRASA nor any of its advisers accept any liability or 

responsibility for the adequacy, accuracy or completeness of any of the information or opinions stated 

in any document.  

They acquaint themselves with this RFT and take note that no representation or warranty, express or 

implied, is or will be given by PRASA, or any of its officers, employees, servants, agents or advisers 

with respect to the information or opinions contained in any document or on which any document is 

based.  Any liability in respect of such representations or warranties, howsoever arising is hereby 

expressly disclaimed. 

If any recipient, or its employees, advisers or agents make or offers to make any gift to any of the 

employees of PRASA or consultant to PRASA on the RFT either directly or through an intermediary 

then such recipient, Bidder will be disqualified forthwith from participating in the RFT. 

Each recipient of this RFT agrees to keep confidential any information of a confidential nature which 

may be contained in the information provided (the “Confidential Information Provided”). The Confidential 

Information provided may be made available to Bidder’s subcontractors, employees and professional 

advisers who are directly involved in the appraisal of such information (who must be made aware of the 

obligation of confidentiality) but shall not, either in the whole or in part, be copied, reproduced, 
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distributed or otherwise made available to any other party in any circumstances without the prior written 

consent of PRASA, nor may it be used for any other purpose than that for which it is intended. 

These requirements do not apply to any information, which is or becomes publicly available or is shown 

to have been made available (otherwise than through a breach of a confidentiality obligation). Bidders, 

Key Contractors and their constituent members, agents and advisers, may be required to sign 

confidentiality Contracts/undertakings (in such form as PRASA may require from time to time). 

 

All Confidential Information Provided (including all copies thereof) remains the property of PRASA and 

must be delivered to PRASA on demand. Further, by receiving this RFT each Bidder and each of its 

members agrees to maintain its submission in Bid to this RFT confidential from third parties other than 

PRASA and its officials, officers and advisers who are required to review the same for the purpose of 

procurement of the RFT. 

Any recipient residing outside the Republic of South Africa is urged to familiarise themselves with and 

to observe any regulatory requirements relevant to the proposed transaction (whether these derive from 

a regulatory authority within or outside the Republic of South Africa). 

 

Any requirement set out in this RFT regarding the content of a response to the RFT is stipulated for the 

sole benefit of PRASA, and serves as expressly stated to the contrary, may be waived at its discretion 

at any stage in the procurement process.   

 

PRASA is not committed to any course of action as a result of its issuance of this RFT and/or its receipt 

of a Tender in response to it. Please note that PRASA reserves the right to:  

 

• Modify the RFT’s goods / service(s) / works and request Respondents to re-bid on any 

changes.  

• Withdraw, amend the RFT at any time without prior notice and liability to compensate or 

reimburse any respondent. 

• Reject any Tender which does not conform to instructions and specifications which are 

detailed herein 
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• Disqualify Tenders submitted after the stated submission deadline. 

• Call a respondent to provide additional documents which PRASA may require which have 

not been submitted to PRASA. 

• Not necessarily accept the lowest priced Tender or alternative bid. 

• Not accept any response to the RFT or appoint a final bidder. 

• Reject all Tenders it if so decides. 

• Withdraw the RFT on good cause shown. 

• Award a contract in connection with this Tender at any time after the RFT’s closing date. 

• Award a contract for only a portion of the proposed goods/ service/s/ works which are 

reflected in the scope of this RFT. 

• Split the award of the contract between more than one Contractor, should it at PRASA’s 

discretion be more advantageous in terms of, amongst others, cost or development 

considerations. 

• Make no award at all. 

• Validate any information submitted by Respondents in response to this bid. This would 

include, but is not limited to, requesting the Respondents to provide supporting evidence. 

By submitting a bid, Respondents hereby irrevocably grant the necessary consent to 

PRASA to do so. 

• Request annual financial statements prepared and signed off by a professional accountant 

or other documentation for the purposes of a due diligence exercise; and/or 

• Not accept any changes or purported changes by the Respondent to the bid rates after the 

closing date and/or after the award of the business, unless the contract specifically 

provided for it. 

 

To adopt any Tender made by any bidder at any time and to include such Tender in any procurement 

document which may or may not be made available to other bidders. 
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All costs and expenses incurred by Bidders in submitting responses to this RFT shall be borne by the 

Bidders and PRASA shall not be liable for any costs or expenses whatsoever or any claim for 

reimbursement of such costs or expenses. 

 

Should a contract be awarded on the strength of information furnished by the Respondent, which after 

conclusion of the contract, is proved to have been incorrect, PRASA reserves the right to cancel the 

contract and/or place the Respondent on PRASA’s list of Restricted Suppliers.  

 

PRASA reserves the right to negotiate market-related price with the bidder scoring the highest points 

or cancel the bid; if the bidder does not agree to a market related price, negotiate a market related price 

with the bidder scoring the second highest points or cancel the bid; if the bidder scoring the second 

highest points does not agree to a market related price, negotiate a market related price with the bidder 

scoring the third highest points or cancel the bid. If the market related price is not agreed as envisaged 

in this paragraph, PRASA will cancel the bid. 

 

PRASA reserves the right to negotiations Best and Final Offer (BAFO) with selected Respondents 

where none of the Tenders meet RFT requirement, are affordable and demonstrate value for money 

and there is no clear preferred response to the RFT. 

 

PRASA will not reimburse any Respondent for any preparatory costs or other work performed in 

connection with its Tender, whether or not the Respondent is awarded a contract. 
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2 ACRONYMS 

 

BBBEE  Broad Based-Black Economic Empowerment  

 

CIDB   Construction Industries Development Board 

 

DTIC   The Department of Trade and Industry and Competition 

 

PPPFA Preferential Procurement Policy Framework Act 5 of 2000 (as amended 

from time to time) 

 

PFMA   Public Finance Management Act No.1 of 1999 (as amended from time to 

time) 

 

PRASA  Passenger Rail Agency of South Africa 

 

RFT   Request for Tender 

 

SANAS  South African National Accreditation System 
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3 INTERPRETATION 

 

In this RFT, unless inconsistent with or otherwise indicated by the context – 

 

3.1 headings have been inserted for convenience only and should not be taken into account in 

interpreting the RFT. 

3.2 any reference to one gender shall include the other gender. 

3.3 words in the singular shall include the plural and vice versa. 

3.4 any reference to natural persons shall include legal persons and vice versa. 

3.5 words defined in a specific clause have the same meaning in all other clauses of the RFT, unless 

the contrary is specifically indicated. 

3.6 any reference to the RFT, schedule or appendix, shall be construed as including a reference to 

any RFT, schedule or appendix amending or substituting that RFT, schedule or appendix. 

3.7 the schedules, appendices and Briefing Notes issued pursuant to this RFT, form an indivisible 

part of the RFT and together with further clarifying and amending information provided by 

PRASA, constitute the body of RFT documentation which must be complied with by Bidders. 

3.8 in the event of any inconsistency between this RFT or other earlier information published 

regarding the Project, the information in this RFT shall prevail; and 

3.9 this RFT shall be governed by and applied in accordance with South African law. 
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4 DEFINITIONS 

 
In this RFT and in any other project documents (as defined below) which so provides, the 

following words and expressions shall have the meaning assigned to them below and cognate 

expressions shall have a corresponding meaning, unless inconsistent with the context:  

 
4.1 “Accounting Authority” means the Board of PRASA. 

4.2 “Contract” means the Contract to be entered between PRASA and the successful Bidder for the 

provision of the services procured in this RFT. 

4.3 “Bid” means the Bid to the RFT submitted by Bidders.  

4.4  “Bidders Briefing Session” means the compulsory briefing session to be held at the offices of 

PRASA, in order to brief the Bidders about this tender. 

4.5 “Black Enterprise” means an enterprise that is at least 51% beneficially owned by Black People 

and in which Black People have substantial Management Control. Such beneficial ownership 

may be held directly or through other Black Enterprises. 

4.6 “Black Equity” means the voting equity held by Black People from time to time. 

4.7 “Black People” means African, Coloured and Indian South African citizens, and “Black Person” 

means any such citizen. 

4.8 “Black Woman” means African, Coloured and Indian South Africa Female citizen. 

4.9 “Briefing Note” means any correspondence to Bidders issued by the PRASA. 

4.10 “Business Day” means any day except a Saturday, Sunday or public holiday in South Africa. 

4.11 “Bidders” means individuals, organisations or consortia that have been submitted responses to 

the RFT in respect of the tender. 

4.12 “Consortium” means any group of persons or firms jointly submitting a Bid as Bid to this RFT 

and “Consortia” means more than one Consortium. 

4.13 “Consultant” means any consultant employed by the Employer who shall advise the Employer 

on the matters contemplated in this Contract 

4.14 “Contractor” the successful Bidders who has signed a Contract with PRASA in terms of this RFT. 
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4.15 “Closing Date” means the closing date for submission of bids/ Tenders by Bidders which is 04 

July 2023 @ 12h00.  

4.16 “Employer” means Passenger Rail Agency of South Africa (PRASA) a public entity established 

in terms of the Legal Succession to the South African Transport Services Act 9 of 1989 and the 

legal successors in title thereto 

 

4.17 “Project” means this project for the REQUEST FOR TENDERS – APPOINTMENT OF A 

CONTRACTOR FOR REBUILDING, SUPPLY, INSTALLATION, TESTING AND 

COMMISSIONING OF 3kV DC TRACTION AND DISTRIBUTION EQUIPMENT AT 

SUBSTATIONS ALONG THE GERMISTON - KWESINE CORRIDOR FOR METRORAIL 

GAUTENG PROVINCE.  

4.18 “RFT” means the Request for Tenders issued by PRASA for this bid; and 

4.19 “Scope of Work” means the scope of work for this project as detailed out in the RFT technical 

specifications. 
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SECTION 1 

NOTICE TO BIDDERS    

1 INVITATION TO BID  

You are hereby invited to submit a bid to meet the requirements of the Passenger Rail 

Agency of South Africa. Responses to this RFT [hereinafter referred to as a Bid or a 

Tender] are requested from persons, companies, close corporations, or enterprises 

[hereinafter referred to as an entity, Bidder]. 

 
BID DESCRIPTION  REQUEST FOR TENDERS – APPOINTMENT OF A 

CONTRACTOR FOR THE REINSTATEMENT OF 
THE  3KV OVERHEAD TRACK EQUIPMENT IN THE 
GERMISTON-KWESINE CORRIDOR FOR THE 
GAUTENG REGION 

BID ADVERT  This RFT will be advertised on National Treasury’s e-
Tender Publication Portal at www.etenders.gov.za and 
CIDB website with effect from 25 May 2023 

ISSUE DATE  25 May 2023 

COLLECTION DATE DEADLINE (if 
applicable) 

Not Applicable 

COMPULSORY BRIEFING 
SESSION  

A COMPLUSORY BRIEFING SESSION WILL BE HELD 
DATE: 02 June 2023 @ 11H00 at Kwesine Station 
(26.3652379,28.1478485,1629m ) 
 

CLOSING DATE  04 July 2023 @ 12h00 
Bidders must ensure that bids are delivered timeously to 
the correct address.  
As a general rule, if a bid is late or delivered to the incorrect 
address, it will not be accepted for consideration. 

VALIDITY PERIOD  90 Business Days from Closing Date  
Bidders are to note that they may be requested to extend 
the validity period of their bid, at the same terms and 
conditions, if the internal evaluation process has not been 
finalised within the validity period.  

CLOSING DATE FOR QUESTIONS 14 June 2023 

CLOSING DATE FOR RESPONSES 23 June 2023 

CONTACT PERSON 
Agnes Sekhuthe – asekhuthe@prasa.com and copy 
Rosemary Moagi at rmoagi@prasa.com 

http://www.etenders.gov.za/
mailto:asekhuthe@prasa.com
mailto:rmoagi@prasa.com
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Any additional information or clarification will be emailed to all Respondents, if necessary. 
 

2 FORMAL BRIEFING  

A compulsory Tender briefing will be held at Kwesine Train Station 
(26.3652379,28.1478485,1629m) on 02 June 2023 at 11h00. The briefing session will start 

punctually, and information will not be repeated for the benefit of Respondents joining 
late. 
PRASA will not be held responsible if any Respondent who did not attend the compulsory 

session subsequently feels disadvantaged as a result thereof. 

3 BRIEFING SESSION MINUTES AND NOTES 

 

3.1 PRASA will issue briefing session minutes or notes within three working days from the 

date of the briefing session. 

 

3.2 Bidders / Respondents are requested to promptly submit any clarifications on or before 

the deadline date stated. 

 

3.3 Responses to clarifications / questions will be provided on or before the deadline date 

stated. 

4 TENDER SUBMISSION OF RFT RESPONSE   

Tender Responses must be submitted to PRASA in a sealed envelope addressed as 

follows: 

RFT No:   HO/PT/ENG/(E)/233/05/2023 

Description of Bid  REQUEST FOR TENDERS – APPOINTMENT OF A 
CONTRACTOR FOR THE: REBUILDING, SUPPLY, 
INSTALLATION, TESTING AND COMMISSIONING OF 3kV DC 
TRACTION AND DISTRIBUTION EQUIPMENT AT 
SUBSTATIONS ALONG THE GERMISTON - KWESINE 
CORRIDOR FOR METRORAIL GAUTENG PROVINCE. 
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Closing date and time: 04 July 2023 @ 12H00 

Closing address [Refer to options in 5 below *] 

 

5 DELIVERY INSTRUCTION FOR RFT    

Delivery of Bid  

The Bid envelopes/packages must be submitted at PRASA, Umjantshi House, at 30 
Wolmarans Street, Braamfontein – (There will be a tender submission register 
which has to be completed by all the bidders submitting the tenders)  

 

6 PREFERENTIAL PROCUREMENT 

As explained  in more detail in the attached SBD 6.1 (Preferential Points Claim Form) in and as 

prescribed in terms of the Preferential Procurement Policy Framework Act (PPPFA), Act 5 of 2000 

and its Regulations, Respondents are to note that PRASA will award “preference points” to 

companies who provide valid proof of their specific goals. 

 
Note: Failure to submit valid proof of the Respondent’s compliance with the specific goals 

requirements stipulated in this RFT (the Specific Goals Preference Points Claim Form) at 

the Closing Date of this RFT, will result in a score of zero being allocated for Preference. 

 

6.1 PREFERENCE Joint Ventures or Consortiums  

Respondents who would wish to respond to this RFT as a Joint Venture [JV] or consortium, must 

state their intention to do so in their RFT submission. Such Respondents must also submit a 

signed JV or consortium agreement between the parties clearly stating the percentage [%] split of 

business and the associated responsibilities of each party. If such a JV or consortium agreement 

is unavailable, the partners must submit confirmation in writing of their intention to enter into a JV 

or consortium agreement should they be awarded business by PRASA through this RFT process. 

This written confirmation must clearly indicate the percentage [%] split of business and the 
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responsibilities of each party. In such cases, award of business will only take place once a signed 

copy of a JV or consortium agreement is submitted to PRASA. 

Respondents are to note the requirements for Preference as required by SBD 6.1 [the Preference 

Point Claim Form] and submit it together with proof of specific goals claimed as stipulated in the 

Claim Form in order to obtain preference points. 

 

7 COMMUNICATION  

7.1 For specific queries relating to this RFT during the RFT process, bidders are required to adhere 

strictly to the communication structure requirements. An RFT Clarification Form should be 

submitted to asekhuthe@prasa.com and copy Rosemary Moagi at rmoagi@prasa.com  on or 

before 14 June 2023, substantially in the form set out in Annexure 2 hereto.  

7.2 In the interest of fairness and transparency PRASA’s response to such a query will be made 

available to the Respondents who have attended the compulsory briefing session.  For this 

purpose, PRASA will communicate with Respondents using the contact details provided at the 

compulsory briefing session. 

7.3 After the closing date of the RFT, a Respondent may only communicate in writing to email: 

asekhuthe@prasa.com on any matter relating to its RFT Tender. 

7.4 Respondents are to note that changes to its submission will not be considered after the closing 

date. 

7.5 Respondents are warned that a response will be liable for disqualification should any attempt be 

made by a Respondent either directly or indirectly to canvass any officer(s) or employee of 

PRASA in respect of this RFT between the closing date and the date of the award of the 

business. Furthermore, Respondents found to be in collusion with one another will automatically 

be disqualified and restricted from doing business with PRASA in future.  

8 CONFIDENTIALITY   

8.1 PRASA shall ensure all information related to this RFT is to be treated with strict confidence. In 

this regard Respondents / Bidders are required to certify that they have acquainted themselves 

with the Non-Disclosure Agreement All information related to a subsequent contract, both during 

mailto:keabetswe.mpane@prasa.com
mailto:rmoagi@prasa.com
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and after completion thereof, will be treated with strict confidence. Should the need however 

arise to divulge any information gleaned from provision of the services, which is either directly 

or indirectly related to PRASA’s business, written approval to divulge such information must be 

obtained from PRASA. 

8.2 Respondents must clearly indicate whether any information submitted or requested from PRASA 

is confidential or should be treated confidentially by PRASA. In the absence of any such clear 

indication in writing, PRASA shall deem the response to the RFT to have waived any right to 

confidentiality and treat such information as public in nature. 

9 INSTRUCTIONS FOR COMPLETING THE RFT  

9.1 All responses to the RFT must be submitted in two sealed envelopes/boxes; the first envelop/box 

shall have the technical, compliance and BBBEE response and the second envelop/box shall 

only have the financial response. Bidders must ensure that they do not indicate any financial 

information in the first envelop/box. PRASA may disqualify Bidders who fail to adhere to this 

requirement.  

 
9.2 Bidders are required to package their response/Bid as follows to avoid disqualification: 

    Volume 1 (Envelop 1/Package 1) 

• Part A: Compliance Response and B-BBEE Response 

• Part B: Technical or Functional Response (response to scope of work) 

 Volume 2 (Envelop 2/ Package 2) 

• Part C: Financial Tender  

 

Volume 2 Has to be submitted in a separate sealed envelope. Bidders must make their 

pricing offer in envelop 2/package 2, no pricing and pricing related information should 

be included in the Volume 1 envelop 1. 

9.3 Bidders must submit 1 original response, 1 copy and two electronic version which must be 

contained in a Memory Cards clearly marked as Volume 1 and Volume 2 in the Bidders name.   
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9.4 Bidders must ensure that their response to the RFT is in accordance with the structure of this 

document. 

9.5 Where Bidders are required to sign forms, they are required to do so using a black ink pen. 

9.6 Any documents forming part of the original responses to RFT, but which are not original in nature, 

must be certified as a true copy by a Commissioner of Oaths. 

9.7 Each response to RFT must be in English and submitted in A4 format, except other graphic 

illustrations, which may not exceed A3 format, unless the contrary is specifically allowed for in 

this RFT. Responses to RFT must be neatly and functionally bound, preferably according to their 

different sections.  

9.8 The original responses to RFT must be signed by a person duly authorized by each consortium 

member and Subcontractor to sign on their behalf, which authorization must form part of the 

responses to RFT as proof of authorization. By signing the responses to RFT the signatory 

warrants that all information supplied by it in its responses to RFT is true and correct and that 

the responses to RFT and each party whom the responses to RFT signatory represents, 

considers themselves subject to and bound by the terms and conditions of this RFT. 

9.9 The responses to RFT formulation must be clear and concise and follow a clear methodology 

which responses to RFT must explain upfront in a concise Executive Summary and follow 

throughout the responses to RFT. 

9.10 Responses to RFT must provide sufficient information and detail in order to enable PRASA to 

evaluate the responses to RFT but should not provide unnecessary detail which does not add 

value and detracts from the ability of PRASA to effectively evaluate and understand the 

responses to RFT. The use of numbered headings, bullet points, sections, appendices and 

schedules are encouraged. 

9.11 Information submitted as part of a responses to RFT must as far as possible, be ordered 

according to the order of the required information requested by PRASA. All pages must be 

consecutively numbered. 
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9.12 Responses to RFT must ensure that each requirement contained in the RFT is succinctly 

addressed. Responses to RFT should as far as possible, use the terms and definitions applied 

in this RFT and should clearly indicate its interpretation of any differing terminology applied. 

9.13 Responses to RFT documents are to be submitted to the address specified in item 5 above, and 

Bidders must ensure that the original and copies (where applicable) are identical in all respects 

as PRASA will not accept any liability for having disqualified a bidder for failing to provide a 

mandatory returnable document. 

9.14 Unless otherwise expressly stated, all Tenders furnished pursuant to this RFT shall be deemed 

to be offers. Any exceptions to this statement must be clearly and specifically indicated. 

 
9.15 Any additional conditions must be embodied in an accompanying letter. Subject only to clause 

16 [Alterations made by the Respondent to Bid Prices] of the General Bid Conditions, alterations, 

additions or deletions must not be made by the Respondent to the actual RFT documents.  

 
9.16 Bidders are required to review the Contract. Bidders may further amend and or delete any part 

of the Draft Contract where they deem fit to do so. Where Bidders have amended and or deleted 

any part of the Contract, it must be clearly visible by using track changes and must ensure that 

the disc copy of their bid submission for the Draft Contract is in word version and not password 

protected. It must be noted that the marked-up Contract will form part of the evaluation. 

 

10 RFT TIMETABLE 

PRASA may at its sole discretion amend any of the milestone dates indicated in the table 

below.  Bidders will be informed of any amendments to the timeline through the issue of 

the Addendum. 
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RFT PROCESS MILESTONE DATES 

Bid issue date  25 May 2023 

Compulsory Briefing Session for Bidders 02 June 2023 @ 11h00 

Closing date for Questions 14 June 2023 

Closing date for Responses 23 June 2023 

Closing Date for Submission of final Bid 04 July 2023 @ 12h00 

Evaluation of Tenders (Bidders note that PRASA may 

call for Presentation of bidders offers at any stage of 

the evaluation process) 

TBA 

Appointment of the successful Bidder TBA 

Contract Negotiations  TBA 

Signing of Contract  TBA 

Contract Commencement  TBA 

 
PRASA may at its sole discretion amend any of the milestone dates indicated in the table above.  

Bidders will be informed of any amendments to the timeline through the issue of briefing notes. 

 

11 CONTRACT DURATION 

 
Contract period for the Contractor will be for a period of six (6) months from contract signing. 

12 LEGAL COMPLIANCE 

 
Bidders must ensure that they comply with all the requirements of the RFT and if Bidders fail to 

submit any of the required documents, such Bids shall, at the sole discretion of PRASA, be 

disqualified the Bidder.  PRASA reserves the right to call a Bidder to provide additional 

documents which PRASA may require from a Bidder which have not been submitted to PRASA. 
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Respondents must ensure that they comply with all the requirements of the RFT and if Bidders 

fail to submit any of the required documents, such Bids shall, at the sole discretion of PRASA, 

be disqualified.   

 

The successful Bidder [hereinafter referred to as the Contractor shall be in full and complete 

compliance with any and all applicable laws and regulations. 

 

13 NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE  

 
Respondents are required to self-register on National Treasury’s Central Supplier Database 

(CSD) which has been established to centrally administer supplier information for all organs of 

state and facilitate the verification of certain key supplier information. Only foreign suppliers with 

no local registered entity need not register on the CSD. The CSD can be accessed at 

https://secure.csd.gov.za. Respondents are required to provide the following to PRASA in order 

to enable it to verify information on the CSD:  

Supplier Number: ____________ Unique registration reference number: _____________. 

 

14 TAX COMPLIANCE  

 
Respondents must be compliant when submitting a Tender to PRASA and remain compliant for 

the entire contract term with all applicable tax legislation, including but not limited to the Income 

Tax Act, 1962 (Act No. 58 of 1962) and Value Added Tax Act, 1991 (Act No. 89 of 1991).  

It is a condition of this RFT that the tax matters of the successful bidder be in order, or that 

satisfactory arrangements have been made with South African Revenue Service (SARS) to meet 

the bidder’s tax obligations.  

The Tax Compliance status requirements are also applicable to foreign Respondents/ individuals 

who wish to submit bids. 

 

https://secure.csd.gov.za/
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Respondents are required to be registered on the Central Supplier Database (CSD) as indicated 

in item 12 above and the National Treasury shall verify the Respondent’s tax compliance status 

through the Central Supplier Database (CSD).  

 

Where Consortia / Joint Ventures / Sub-contractors are involved, each party must be registered 

on the Central Supplier Database (CSD) and their tax compliance status will be verified through 

the Central Supplier Database (CSD). 

 
For this purpose, the attached SBD 1 marked FORM A and B must be completed and 

submitted as an essential returnable document by the closing date and time of the bid. 

 

New Tax Compliance Status (TCS) System  

 

SARS has implemented a new Tax Compliance Status (TCS) system in terms of which a 

taxpayer is now able to authorise any 3rd party to verify its compliance status in one of two ways: 

either through the use of an electronic access PIN, or through the use of a Tax Clearance 

Certificate obtained from the new TCS system. 

Respondents are required to provide the following to PRASA in order to enable it to verify their 

tax compliance status: 

Tax Compliance Status (TCS) Pin: _____________.  

15 PROTECTION OF PERSONAL DATA 

In responding to this bid, PRASA acknowledges that it may obtain and have access to personal 

data of the Respondents. PRASA agrees that it shall only process the information disclosed by 

Respondents in their response to this bid for the purpose of evaluating and subsequent award 

of business and in accordance with any applicable law. Furthermore, PRASA will not otherwise 

modify, amend, or alter any personal data submitted by Respondents or disclose or permit the 

disclosure of any personal data to any Third Party without the prior written consent from the 

Respondents. Similarly, PRASA requires Respondents to process any personal information 
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disclosed by PRASA in the bidding process in the same manner.  
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SECTION 2  

BACKGROUND OVERVIEW AND SCOPE REQUIREMENTS   

 
 
1. INTRODUCTION 

 

1.1. This submission serves as a Bid Specification Document for the appointment of a Contractor 

needed to perform the construction work activities for the project: The reconstruction of the 

3 kV DC traction, and AC distribution substations between the Germiston Station and 

Kwesine Station. The project’s desired outcome is a fully operational 3 kV DC Traction, and 

AC Distribution Substations between Germiston Station and Kwesine Station, which comply 

with all applicable PRASA/Transnet specifications, equipment specifications or manuals, 

technical standards, regulations, laws of the land and international laws.  

1.2. The section between Germiston Station and Kwesine Station has one (1) 3kV DC Traction 

Substation, one (1) 3kV DC Traction Tie-Station and Two (2) AC Distribution Substations, 

which form an integral part of the electrical traction and distribution power network in the 

Gauteng South Region.  The electrical substations are critical power supply points for the 

traction power supply, Signal Cabin, Telecommunication systems, High Mast lights in the 

yards, PRASA offices, Security systems, Guardrooms, Depots, Train station buildings, and 

Train Station Platforms.   

1.3. The information gathered from substation yards during inspection indicates that all 

substations equipment and conductors for both DC traction substations and AC distribution 

substations between the Germiston Station and Kwesine Station have been vandalised 

beyond economical repair, this includes ESKOM and Municipalities’ supply points. 

Therefore, the reconstruction of all substations on this corridor is a major priority for the 

Electrical Infrastructure department to provide a reliable power supply for train operations 

and associated services.   



REQUEST FOR TENDERS – APPOINTMENT OF A CONTRACTOR 
FOR THE: REBUILDING, SUPPLY, INSTALLATION, TESTING AND 
COMMISSIONING OF 3kV DC TRACTION AND DISTRIBUTION 
EQUIPMENT AT SUBSTATIONS ALONG THE GERMISTON - 
KWESINE CORRIDOR FOR METRORAIL GAUTENG PROVINCE. 

  

TENDER NUMBER: HO/PT/ENG/(E)/233/05/2023 

 

REQUEST FOR TENDERS – APPOINTMENT OF A CONTRACTOR FOR THE: REBUILDING, SUPPLY, INSTALLATION, TESTING 
AND COMMISSIONING OF 3kV DC TRACTION AND DISTRIBUTION EQUIPMENT AT SUBSTATIONS ALONG THE GERMISTON - 
KWESINE CORRIDOR FOR METRORAIL GAUTENG PROVINCE – HO-PT-ENG-E-233-05-2023   Page 27 of 73  
  
  

1.4. The scope of work in this bid specification will cover the following traction and distribution 

substations:  

1.4.1. List of traction substations covered in this bid specification.  

a) Katlehong 3kV DC Traction Substation, double unit at 88kV nominal voltage; and  

b) Kwesine 3kV DC Traction Tie-station. 

1.4.2. List of the AC Distribution Substations covered in this bid specification.  

 

a) Katlehong 6,6KV Intake Distribution substation, and  

b) Katlehong 6,6KV Distribution substation. 

  

1.5. The scope of work will include design, detailed project specification document, and execution 

of construction work activities.  

 

2. BACKGROUND INFORMATION 

 

Due to extensive overhead traction cable theft and infrastructure damage, in November 

2019, Metrorail was forced to suspend its train services. The sustained vandalism and theft 

of overhead and signaling infrastructure prevented the reinstatement of train services. The 

vandalized assets include train stations, power supply systems such as overhead traction 

equipment (OHTE), substations, and signaling systems.   

  

The declaration of a national state of disaster on 15 March 2020 and the lockdown from 26 

March 2020 due to the COVID-19 pandemic resulted in all commuter rail services being 

prohibited for the duration of the lockdown at level 5. This resulted in a total loss of fare revenue 
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for three months. Crime increased exponentially after the announcements, with the 

unprecedented destruction of the national rail network.  

  

Furthermore, most of the insulators were obsolete and Porcelain insulators are easy to 

vandalize, therefore antivandal-proof insulators are proposed in the specification. The latest 

bond specification requirements are bolted bonds, by implementing this project will assist 

PRASA to comply with RSR requirements. Lastly, All traction substations will be constructed 

with 6 MVA traction transformer/s, which will increase available power capacity in the section 

and be able to accommodate Electric Module Unit (EMU) sets.  

  

 

2.1. STATUS QUO 

 

The substations’ equipment has been subjected to theft and vandalism and needs to be 
replaced urgently.  
  

2.2. PROBLEM STATEMENT 

 

Due to several of PRASA substations being out of service, there is an inadequate 

traction power supply to run a reliable and safe train service to commuters. 
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2.3. PICTORIALS 

The present status quo for vandalized substations and equipment are depicted in the pictorial 
format below.  
 

 
Figure 1: Vandalized traction transformer 
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Figure 2 Vandalized substation building 
 

 

 
 Figure 3: Vandalized 3kV Eskom outdoor building  
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Figure 4 Vandalized tie-station indoor 

 
 

 
 
Figure 5: Tie-station
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3. OBJECTIVE OF THE PROPOSED PROJECT 

The objectives of the project are outlined in detail in the following sections: 

 

3.1. DESIRED OUTCOMES FOR CARRYING OUT THE PROPOSED PROJECT 

 

The desired outcomes for a successful implementation of this project shall yield 

the following benefits in the Gauteng South Region:  

 
• PRASA traction system will comply with National Regulation requirements and 

Engineering Safety Instructions.  

• Refurbished traction substations and distribution substations will be fitted 

with adequate security systems to protect substations, which will guarantee 

continuous reliable power supply to train operations.   

• Latest technology electrical equipment with enhanced safety features and 

monitoring systems; and  

• Improved safety of personnel executing maintenance in the substation. 

Newly installed electrical assets will be free from polychlorinated biphenyls 

(PCBs). PCB materials and PCB-contaminated materials must be phased 

out from the year 2023 as per the Government Gazette, Notice No. 37818 

issued on 10 July 2014;   

• Improved compliance with the National Railway Safety Regulator Act, 2002 

(Act 16 of 2002, as amended); Occupational Health & Safety Act, 1993 (ACT 

85 of 1993, as amended), and National Environmental Management Act, 

1998 (Act No.  

107 of 1998, as amended).  
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3.2. PROJECT BENEFITS TO PRASA 

PRASA as a business shall realise the following significant benefits after the 

implementation of the project:  

• Modernisation of the substation electrical equipment.  

• Improved risk factors with reliable and stable electrical assets that guarantee 

the safe movement of trains;  

• Stimulate economic activities and positive social impact on the surrounding 

communities.   

• Restore train services, contribute to social activities, and generate income 

revenue.  

• Improved protection of overhead track equipment with the installation of modern 

protection technology;   

• Reduced maintenance costs with new electrical assets in the substations 

having a low failure rate and replacement of components;  

• Enhanced capacity in the new substations with the installation of transformers 

with a higher power rating.  

• New Substations will be equipped with efficient security systems and 

technologies, this will reduce incidents of theft and vandalism, hence improving 

the security of electrical assets; and  

 
3.3. CURRENT MECHANISMS IN PLACE TO ADDRESS THE PROBLEM 

• None 
 

4. SCOPE OF WORK AND AREAS OF FOCUS 

• Detailed of scope of work is contained in annexure 1. 

• Bidders to complete the compliance specification sheet contained in annexure2. 
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4.1. SCOPE OF THE DESIRED SOLUTION 

 

4.1.1. Technical Scope of Work 

 
The detailed Scope of Work (Project Specification) and supporting documents are attached hereto 

as Annexure 7.  

 

4.1.2. Health, Safety and Environment 

 

The work activities of the contractor shall comply with the Occupational Health and Safety Act, 

1993 (Act No. 85 of 1993, as amended); National Environmental Management Act, 1998 (Act 

No. 107 of 1998, as amended); including the Construction Regulations of 2014, as amended). 

Items for legal compliance shall be included in the tendered rates.    

The copies of the relevant Acts, as well as the approved Safety File Document, shall be kept 

on-site for the duration of the project;  

The Contractor shall be responsible for the safety of their personnel on site;   

A detailed Safety Plan Document shall be submitted with the tender offer for a proper 

evaluation process at PRASA.   

The Safety Plan Document needs to entail the transportation of equipment & personnel 

including the transportation, storage, and handling of hazardous equipment;  

The Site Access Certificate shall only be issued to the Contractor post the evaluation process 

including the approval of the Safety Plan Document;  

The Contractor shall comply with all the applicable legislation including PRASA’s safety 

requirements adopted from time to time and the instructions shall be issued by the Project 

Manager / Technical Officer.   

The Contractor is responsible for the applicable financial cost implications related to the legal 

compliance and shall be deemed to have been allowed for in the rates and prices in the 

contract;  

The Contractor shall ensure that a Safety Officer is always on site;  

The Contractor shall report all incidents in writing to the Project Manager /  

Technical Officer. Any incident emanating from the injury or death of any person  

on site shall be reported within 1 hour of its occurrence and any other incident shall be 

reported within 24 hours of its occurrence;  
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The Contractor shall make necessary arrangements for the sanitation facilities of each gender, 

water, and electricity on sites during the construction phase;   

The Contractor shall also provide the eating facility for its employees on-site, and the stated 

facility needs to have proper shelter from the sun, wind, and rain; and  

The Contractor shall ensure compliance with COVID-19 Regulations, as amended.  

 

4.1.3. Quality Assurance 

 

Develop project quality management processes cover all three main processes i.e.  

quality planning, assurance, and control;  

Produce quality metrics, perform audits, perform quality improvement and prepare reports; 

Audit forms and Metrics shall have space to allow the PRASA project manager to do quality 

audits independently;  

The Contractor shall submit the relevant literature consisting of the detailed technical 

specifications, construction details, dimensions, and clear illustrations of the equipment offered 

including the installed new electrical equipment;  

The Contractor shall submit the Type Test Certificates for the entire new electrical equipment 

that needs to be procured, supplied, delivered to the site, installed, and commissioned for 

operations in this capital project. The stated Type Test Certificates shall be issued in English;  

The Project Manager shall be notified timeously for the inspection of the new electrical 

equipment before the delivery process to the site;  

The Testing and Commission Schedules shall be provided for the entire new electrical 

equipment provided under this contract;  

The Contractor shall issue a Method Statement Document for the construction phase work 

activities applicable to the project. This document shall be subjected to a review process and 

the final approval thereafter in PRASA.  

The Contractor shall submit the Quality Control Plan to PRASA for a review process and final 

approval.   

 

4.1.4. Construction Related Security 
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The contractor and PRASA security team must produce a joint risk and security assessment 

report before any activity can commence on site. The report shall be able to show the 

quantities of assets per department i.e. Electrical, Rolling Stock, Signal, Cres, and Permanent 

way infrastructure on site before dusting on site. This report shall be signed off by the PRASA 

assets department and Contractor representative.   

The security companies appointed by the Contractor shall be PSIRA registered with valid 

letters of good standing;   

The security personnel shall all be PSIRA registered with a clear criminal record including non-

pending criminal cases;  

All security officials utilised in this project shall be South African Citizens;  

The security to be provided by the Contractor shall be responsible for safeguarding both the 

appointed contractor’s and PRASA’s assets on site until the site is handed over to PRASA. A 

list of all functioning equipment that does not form part of this scope of work will be shared 

with the successful bidder and shall be signed off by both the successful bidder and PRASA’s 

representative;  

Any lost, damaged, or stolen material shall be dealt with in terms of the approved Contract 

Document between PRASA and the Contractor.   

The boundary limits for the substation will include all assets in the substation up to the 

perimeter fence;  

The Contractor shall provide on-site security for personnel and material and should ensure 

that patrols are in place. The stated patrols need to commence as soon as the site has been 

handed over for the construction phase until the handing over back to PRASA has been 

finalised.   

Furthermore, it is the Contractor’s responsibility to ensure that valuable items such as copper 

are subjected to an adequate protection process while in transit to-andfro site;  

The Contractor shall make sure that all material removed from the site is quantified, counted, 

logged in the site diary, and that it is co-signed by a PRASA representative on site before it is 

removed from the site;  
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The demolished equipment and scrap metal shall be adequately protected until it is delivered 

to an identified site;  

PRASA reserves the right to conduct ad-hoc inspections to ensure compliance thereof.  

The Contractor shall take full responsibility for the Work in Progress (WIP) including any assets 

belonging to PRASA on site from the site handover date for the Construction Phase.  

The stated responsibility is also applicable to the plant intended for incorporation into the 

Construction Phase period including the material delivered for the incorporation into the works 

until the site handing over the process back to PRASA.   

 

4.2. DETAILS ON THE PREFERRED SOLUTION 

The preferred solution to address the problem outlined in Section 2.2 is for PRASA to 

reconstruct all vandalized substations and Install adequate security systems with the latest 

technology in the market, this will minimize theft and vandalism in the substations. Lastly, 

establish good relations with communities along the railway reserves.  

 

4.3. TARGETED AREA OF THIS PROJECT 

            The project will be implemented in the Gauteng South Region between Germiston - Kwesine. 

The telecommunication scope will cover all Substations between New Canada train station 

and Lawley train station.   

 

4.4. EXTENT AND COVERAGE OF THE PROPOSED PROJECT 

The project will be limited to the area outlined in Section 4.3. The construction work activities 

shall entail the earthworks for the refurbishment of substations, including refurbishing incoming 

electrical power cables and wires from Eskom. Manage and monitor the reapplication process 

of ESKOM power supply connections. 
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4.5. INSURANCES 

 

The contractor will be required to take out insurances as outlined in clause 34 of the conditions 
of contract. 

 

4.6. MEASUREMENTS AND PAYMENT 

Progress measurements and payments will be carried out as stipulated in clause 24 of the 

conditions of contract. 

4.7. FORM OF CONTRACT 

 The form of contract to be used is the PRASA Conditions of Contract in respect of construction 
work. The document is attached as Annexure 1. 

 

4.8. OTHER RELATED PROJECTS 

 

• Refurbishment of OHTE in the Germiston – Daveyton Corridor. 

• Refurbishment of Substations in the Germiston - Daveyton Corridor 

• Refurbishment of OHTE in the Springs – Dunswart Corridor. 

• Refurbishment of Substations in the Springs – Dunswart Corridor. 

 

5. SPECIFICATION OF THE WORK OR PRODUCTS OR SERVICES REQUIRED 

 

5.1. TECHNICAL STAFF REQUIREMENTS 

• Bidder will have to commence construction activities simultaneously in all the 

substations be reinstated on the section, therefore, the bidder shall have the 

capabilities and capacity to provide separate construction teams to cover all the 

sites and to complete the project at the specified duration.   

• The technical staff requirements for the construction phase from the appointed 

contractor for this capital project will comprise the following key areas of 

practice: 
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a) Project /Construction Manager  

b) Civil Construction Supervisors  

c) Electrical Installation Supervisors  

d) Electrician  

e) Occupational Health & Safety Officers  

f) Optical Transport Network (OTN) Technician 

 

Qualifications of the technical staff listed above are outlined below. All qualifications 

should be SAQA accredited. 

5.1.1. PROJECT / CONSTRUCTION MANAGER  

• BSc or B Tech in Electrical Engineering (Heavy Current);  

• Registered with the Engineering Council of South Africa (ECSA) as a Professional 

Engineer or Technologist.  

• Registered with the South Africa Council for the Project and Construction 

Management Professions (SACPCMP) as a professional manager.  

5.1.2. CIVIL CONSTRUCTION SUPERVISORS    

• National Certificate level 3 (N3) in Civil Construction Engineering. 

• Trade test certificate. 

 

5.1.3 ELECTRICAL INSTALLATION SUPERVISORS   

• National Certificate level 3 (N3) in Electrical Engineering (Heavy Current) or valid A-brown 

certificate.  

• Trade test certificate 
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5.1.4. ELECTRICIAN   

• National Certificate level 3 (N3) in Electrical Engineering (Heavy Current) or valid 

A-brown certificate.  

• Trade test certificate. 

 
5.1.5.   OCCUPATIONAL HEALTH AND SAFETY OFFICERS   

• National Diploma or Certificate in Safety, Health, Environment, Risk and Quality 

(SHERQ).  

• Professional registered with SACPCMP.  

 
 5.1.6. OPTICAL TRANSPORT NETWORK (OTN) TECHNICIAN 

• OTN Systems Certified on installations and commissioning of OTN systems.  

 

NB. Provide certified copies of original qualifications and certificates of professional bodies. 

The copies must be certified by commissioner of oath. The date on the stamp shall be three 

months or less old, before the closing date of the tender. Please provide SAQA accredited 

qualification. 

 

6. TECHNICAL SPECIFICATIONS RELATED TO THIS PROJECT 

The following comprehensive list of technical specifications and standards is related to this capital 
project: 
 
 

 

7. TIME FRAMES / PROGRAMS 

The estimated time for construction work from contract signing is 6 months. 
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8. EVALUATION METHODOLOGY 

 

The evaluation of the Bids by the evaluation committees will be conducted at various levels.  

The following levels will be applied in the evaluation: 

LEVEL DESCRIPTION 

Verify completeness The Bid is checked for completeness and whether all required 

documentation, certificates; verify completeness warranties and other Bid 

requirements and formalities have been complied with. Incomplete Bids 

will be disqualified. 

Verify compliance The Bids are checked to verify that the essential RFP requirements have 

been met. Non-compliant Bids will be disqualified. 

Detailed Evaluation 

of Technical  

Detailed analysis of Bids to determine whether the Bidder is capable of 

delivering the Project in terms of business and technical requirements. 

The minimum threshold for technical evaluation is [80%], any bidder 

who fails to meet the minimum requirement will be disqualified and 

not proceed with the evaluation of Price and Specific Goals. 

Specific Goals Evaluate Specific Goals 

Price Evaluation Bidders will be evaluated on price offered. 

Scoring Scoring of Bids using the Evaluation Criteria. 

Recommendation Report formulation and recommendation of Preferred and Reserved 

Bidders 

Best and Final Offer  PRASA may go into the Best and Final Offer process in the instance 

where no bid meets the requirements of the RFP and/or the Bids are to 

close in terms of points awarded. 

Approval Approval and notification of the final Bidder. 

 

8.1 EVALUATION CRITERIA 

Interested bidders for this project shall be evaluated in terms of their business credentials, 

financial standing, empowerment, technical capacity, and experience. The evaluation 

committee shall use the following Evaluation Criteria depicted in Table 1 below for the 
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selection of the preferred bidder that shall render professional services and construction 

management work for the project. 

 

EVALUATION CRITERIA WEIGHTING 

Stage 1 Compliance 

Stage 1A - Mandatory Requirements   

Stage 1B - Other Mandatory Requirements  

Stage 2  Technical/Functionality 

Technical/Functional Requirements Threshold of 80% 

Stage 3 Price and Specific Goals 

Price 90 

Specific Goals 10 

TOTAL 100 

Table 1: Evaluation criteria for the selection of a potential bidder 

 

The details of the stages outlined in Table 1 above are presented in following sections 

below. 

8.1.1 STAGE 1: COMPLIANCE REQUIREMENTS 

Bidders must comply with the following requirements and failure to comply will lead to immediate 

disqualification. 

8.1.1.1 Stage 1A- Mandatory Requirements  

If you do not submit/meet the following mandatory documents/requirements, your bid will 

be automatically disqualified:  

 

No. Description of requirement  

a) Completion of ALL RFP documentation (includes ALL declarations )  

b) Briefing Session Form D.  
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No. Description of requirement  

Bidders must also reflect on the Compulsory Briefing Session 

Attendance Register 

c) Signed Joint Venture, Consortium Agreement or Partnering 

Agreement (whichever is applicable) 

 

d) The National Industrial Participation Programme Form (SBD5) must 

be completed and duly signed. 

 

e) Proof of CIDB grading 8EP ( to be verified on the CIDB website )  

f) Overall Staffing and Key Professional staff must Submit proof of 

qualifications and professional registration as per section 5.1 

 

    Table 8.2: Mandatory Requirements 

8.1.1.2 Stage 1B – Basic Compliance Requirements 

If you do not submit/meet the following mandatory documents/requirements, PRASA may 

request the bidder to submit the information within five (5) working days.  

No. Description of requirement  

a) Letter of Good Standing: COID  

b) Valid SARS Pin  

c) CSD supplier registration number  

   

Table 3: Basic Compliance Requirements 

 

8.1.2 STAGE 2: TECHNICAL / FUNCTIONALITY REQUIREMENTS 

Qualifying bidders shall then be evaluated on functionality after meeting all compliance 

requirements outlined above. The minimum threshold for the technical/functionality 

requirements is 80% as per the standard Evaluation Criteria presented in Table 1 above. 

Bidders who score below this minimum requirement shall not be considered for further 

evaluation in stage 3. 
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Details of the technical/functional requirements are presented in the Table 4 below: 

 

ITEM CRITERIA WEIGHT / SCORING 

1 Organizational Experience 40 

2 Qualifications and Experience of key personnel 40 

3 Project program (Work plan)  10 

4 Project Approach and Methodology 10 

 TOTAL 100 

Table 4: Technical Evaluation Criteria 

 

8.1.2.1 Functional Evaluation Criteria 

 

Bidders are evaluated based on the functional criteria set out in this RFP. Only those Bidders which 

score 80%  Functional/technical threshold during the functional evaluation will be evaluated further 

for Price and Specific goals 

 

 

 

 

 

 

 

 

Details of the scoring methodology presented above are outlined below: 
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Functionality evaluation matrix & Criteria: 

Details of the detailed scoring method 

Methodology is presented in the below: 

Technical Scoring Methodology CRITERIA   WEI 

GHT   

SCORES   

Organizational Experience   

Provide for each successfully completed 
project/s in the following sequence: Copy of 
an appointment letter/s on a company 
letterhead, description of the project, Client 
name, Client contact (i.e. email and office 
number), Project start date, project end date, 
extension of time where applicable, contract 
value inclusive of VAT.   
  
Furthermore, attach completion certificate 

signed by client or letter from the client 

confirming successful completion of the 

project.  

40   Score will be based on successfully 
executed and completed similar 
projects in the installation of 3 kV DC 
traction substations in the last fifteen 
(15) years from the presented details 
in the tender document.   
0: Zero (0) Similar Projects/non-
submission/incomplete submission  
1: 1 Similar project  

2: 2 Similar projects  

3: 3 Similar projects  

4: 4 Similar projects  

5: 5 Similar projects  

  

Key Personnel Experience (based on Submitted 
CVs) of Key Staff   
  

a) Project /Construction Manager  

b) Civil Construction Supervisors  

c) Electrical Installation Supervisors  

d) Electrician  

  
Provide copies of original qualifications and 
certificates of professional bodies. The copies must be 
certified by the commissioner of oath. The date on the 
stamp shall be three months or less old, before the 
closing date of the tender.  
  
If the qualification has been awarded in other language 
than English, please provide translation in English.  
  
Evaluation will be done on all 4 personnel and 

maximum points shall be obtained on 4 personnel. All 

educational qualifications should be SAQA accredited.  

40   Detailed CVs of the team members 
who will be used in completing the 
works must submitted. Scores would 
be based on the experience in the 
installation of 3kV DC traction 
substations of proposed personnel.   
  

The points will be based on the four (4) 
Key Staff listed opposite:  

  

0: No information provided/incomplete  
     submission  
1: Average less than 5 years of  
     experience of Key Staff 
2: Average greater or equals to 5 years  
    but less than 8 years of experience of  
    Key Staff 
3: Average greater or equals to than 8  
     Years but less than 10 years of  
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       experience of Key Staff  
4: Average greater or equals to than 10  
     Years but less than 12 years of  
     experience of Key Staff  
5: Average greater or equals to 12 years 
    of experience of Key Staff. 
 

Project Program (Work Plan)  

  

Provide project schedule in MS projects that 
meets the client’s timeline requirements and 
the schedule to cover the following key 

Milestones:   

• Project duration within the targeted 
duration of 6 months.  

• Resource allocation  

• Critical Path clearly highlighted  

• Activities showing safety measures to be 
taken activities included.  

• Activities sequenced such that 
predecessors are clearly captured.  

  

The overall schedule should clearly indicate 

sequencing of activities with clear 

understanding of scope.  

10  Score will be allocated for MS Project 
Schedule provided.   
 
Score will be allocated for MS Project 
Schedule provided.  
0: No schedule provided.  
1: Project schedule provided with relevant 
activities and 1 of the indicated elements 
addressed. 
2: Project schedule provided with relevant 
activities and 2 of the indicated elements 
addressed. 
3. Project schedule provided with relevant 
activities and 3 of the indicated elements 
addressed. 
4: Project schedule provided with relevant 
activities and 4 of the indicated elements 
addressed. 
5. Project schedule provided with relevant 
activities and all the indicated elements 
addressed. 
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Project Approach and Methodology  

  
The project methodology must be in line with 
the scope of work. Identify the risks 
associated with the project activities and 
mitigation measures. Clearly show risks and 
mitigation measures of working on the 
railway reserve.  
Elements: Identification of risks and 

mitigation, Work breakdown of activities, 

Quality assurance, Transportation, 

Scaffolding, Plant and equipment, 

Temporary structural supports, barricading 

and securing of work, Accommodation of 

traffic.   

10   Score will be allocated as follows:  

  

0: No Project Approach/Methodology 
provided.  
1: Only 2 of the listed elements addressed.  
2: Only 3 of the listed elements addressed. 
3: Only 4 of the listed elements addressed. 
4: Only 5 of the listed elements addressed. 
5: More than 5 of the listed elements 
addressed. 
 

 

Note: Bidders that fail to achieve the minimum overall qualifying score of 80% on functional/ 

technical requirements will not be considered for further Price and Specific Goals (Stage 3) 

evaluation. 

 

8.1.3. STAGE 3 - PRICING AND SPECIFIC GOALS 

Bidders should provide their price proposal in envelope 2, which should include Form C (Financial Offer) 

and also provide proof of Specific Goals. 

The maximum points for this tender are allocated as follows:  

  POINTS  

PRICE  90 

SPECIFIC GOALS  10  

TOTAL POINTS FOR PRICE AND SPECIFIC GOALS   100  
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FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

   

POINTS AWARDED FOR PRICE  

 

THE 90/10 PREFERENCE POINT SYSTEMS   

 

 

A maximum of 90 points is allocated for price on the following basis:  

      90/10      

  

PS = 90 (1 −
Pt−Pmin

Pmin
)  

Where  

 Ps = Points scored for price of tender under consideration  

 Pt =  Price of tender under consideration  

 Pmin = Price of lowest acceptable tender 

 

POINTS AWARDED FOR SPECIFIC GOALS  

 

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the 
tenderer will be allocated points based on the goals stated in table 1 below as may be supported by 
proof/ documentation stated in the conditions of this tender:  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  
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Note to tenderers: The tenderer must indicate how they claim points for each preference point 

system.)   

The specific 
goals allocated 
points in terms of 
this tender 

Number of points 
allocated (90/10 
system) 

(To be completed by 
the organ of state) 

Number of 
points claimed 
(90/10 system) 

(To be 
completed by 
the tenderer) 

Measurement 
Criteria 

 

B-BBEE Level 2 or 
better 

4  
B-BBEE 

Certificate/Affidavit 

(in case of JV, a 

consolidated score 

card must be 

provided)  

 

At least 51% Black 
Owned 

                    3  Certified copy of ID 
Documents of the 

Owners 

At least 51% Black 
Women Owned 

3  Certified copy of ID 
Documents of the 

Owners 

Total     
 

Subject to section 2(1)(f) of the Act, the contract must be awarded to the tenderer scoring the 

highest points. 

 

9 THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME 

The National Industrial Participation (NIP) Programme, which is applicable to all government 

procurement contracts that have an imported content, became effective on the 1 September 

1996. The NIP policy and guidelines were fully endorsed by Cabinet on 30 April 1997. In terms of 

the Cabinet decision, all state and parastatal purchases / lease contracts (for goods, works and 

services) entered into after this date, are subject to the NIP requirements. NIP is obligatory and 

therefore must be complied with. The Industrial Participation Secretariat (IPS) of the Department 

of Trade and Industry (DTI) is charged with the responsibility of administering the programme. 
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Bidders are therefore required to complete SBD 5 to give effect to the above.  

Bidders who do not complete this form will be automatically disqualified. 
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SECTION 3  

PRICING AND DELIVERY SCHEDULE   

Respondents are required to complete the Pricing Schedule/ BOQ Form C: (Volume 2 /Envelope 2) 

1 PRICING 

1.1. Prices must be quoted in South African Rand, inclusive of VAT. 

1.2. Price offer is firm and clearly indicate the basis thereof. 

1.3. Pricing Bill of Quantity is completed in line with schedule if applicable.  

1.4. Cost breakdown must be indicated. 

1.5. Price escalation basis and formula must be indicated. 

1.6. To facilitate like-for like comparison bidders must submit pricing strictly in 

accordance with this price schedule and not utilise a different format. Deviation from 

this pricing schedule could result in a bid being declared non-responsive.  

1.7. Please note that should you have offered a discounted price(s), PRASA will only 

consider such price discount(s) in the final evaluation stage on an unconditional 

basis. 

1.8. Respondents are to note that if price offered by the highest scoring bidder is not 

market related, PRASA may not award the contract to the Respondent. PRASA 

may:  

1.9. negotiate a market-related price with the Respondent scoring the highest points or 

cancel the RFT.  

1.10. if that Respondent does not agree to a market-related price, negotiate a market-

related price with the Respondent scoring the second highest points or cancel the 

RFT; and 

1.11. if the Respondent scoring the second highest points does not agree to a market-

related price, negotiate a market-related price with the Respondent scoring the third 

highest points or cancel the RFT. 
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1.12. If a market-related price is not agreed with the Respondent scoring the third highest 

points, PRASA must cancel the RFT. 

2 DISCLOSURE OF PRICES QUOTED     

Respondents are to note that, on award of business, PRASA is required to publish the tendered 

prices and preferences claimed of the successful and unsuccessful Respondents inter alia on the 

National Treasury e-Tender Publication Portal, (www.etenders.gov.za), as required per National 

Treasury Instruction Note 01 of 2015/2016. 

 

6. PERFORMANCE BOND 

 
The Preferred Bidder shall provide PRASA with a performance bond which shall be 10% of the 

value of the entire Project price offered by the Preferred Bidder and it shall be issued within 30 

days of receipt of notice of appointment as Preferred Bidder. The Performance Bond shall be valid 

for the Contract period. The format of the Performance Bond is attached as Annexure 3. 

 

7. OWNERSHIP OF DESIGN  

 
4.1 The plans and design developed and to be provided by PRASA shall at all times remain the 

property of PRASA. 

    

8. SERVICE LEVEL AGREEMENT  

 

5.1 An experienced national account representative(s) is required to work with PRASA’s 

procurement department. [No sales representatives are needed for individual department or 

http://www.etenders.gov.za/
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locations]. Additionally, there shall be a minimal number of people, fully informed and 

accountable for this agreement.  

5.2 PRASA will have quarterly reviews with the Contractor account representative on an on-going 

basis.  

5.3 PRASA reserves the right to request that any member of the Contractor’s team involved on the 

PRASA account be replaced if deemed not to be adding value for PRASA.  

5.4 The Contractor guarantees that it will achieve a 100% [hundred per cent] service level on the 

following measures:  

a) Random checks on compliance with quality/quantity/specifications 

b) On time delivery.  
 

5.5 The Contractor must provide a telephone number for customer service calls.  

5.6 Failure of the Contractor to comply with stated service level requirements will give PRASA the 

right to cancel the contract in whole, without penalty to PRASA, giving 30 [thirty] calendar days’ 

notice to the Contractor of its intention to do so.  

Acceptance of Service Levels:  

YES  

 

9. TOTAL COST OF OWNERSHIP (TCO)      

 

2.1 PRASA will strive to procure goods, services and works which contribute to its mission. In 

order to achieve this, PRASA must be committed to working with suppliers who share its 

goals of continuous improvement in service, quality and reduction of Total Cost of Ownership 

(TCO). 

2.2 Respondents shall indicate whether they would be committed, for the duration of any contract 

which may be awarded through this RFT process, to participate with PRASA in its continuous 

improvement initiatives to reduce the total cost of ownership [TCO], which will reduce the 

overall cost of transportation services and related logistics provided by PRASA’s operating 

divisions within South Africa to the ultimate benefit of all end-users.  
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10. FINANCIAL STABILITY    

     
Respondents are required to submit their latest financial statements prepared and signed off by 

a professional accountant for the past three years with their Tender in order to enable PRASA to 

establish financial stability. 

 

 
 
SIGNED at __________________________ on this _____ day of _______________ 20…….  
 
 
SIGNATURE OF WITNESSES      ADDRESS OF WITNESSES  
 
1 ____________________________           _____________________________________  
 
 
Name ________________________            _____________________________________ 
   
 
2 ____________________________           _____________________________________ 
 
 
Name ________________________           _____________________________________ 
 
 
 
SIGNATURE OF RESPONDENT’S AUTHORISED REPRESENTATIVE:  
 
__________________________________________________________  
 
 
NAME: _________________________________________________  
 
DESIGNATION: ______________________________ 
 
 

11. VALIDITY OF RETURNABLE DOCUMENTS 

The successful Respondent will be required to ensure the validity of all returnable documents, 

including but not limited to its Tax Clearance Certificate and valid B-BBEE Verification 
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Certificate, for the duration of any contract emanating from this RFT. Should the Respondent 

be awarded the contract [the Agreement] and fail to present PRASA with such renewals as and 

when they become due, PRASA shall be entitled, in addition to any other rights and remedies 

that it may have in terms of the eventual Agreement, to terminate such Agreement forthwith 

without any liability and without prejudice to any claims which PRASA may have for damages 

against the Respondent. 

SIGNED at _________________________ on this _____ day of ________________ 20…….  
 
 
SIGNATURE OF WITNESSES      ADDRESS OF WITNESSES  
 
1 ____________________________       _______________________________________  
 
 
Name ________________________          _______________________________________  
 
 
2 ____________________________      _______________________________________  
 
 
Name ________________________          ______________________________________  
 
 
SIGNATURE OF RESPONDENT’S AUTHORISED REPRESENTATIVE:   
 
_________________________________________________ 
 
NAME: _________________________________________________ 
 
 
DESIGNATION: __________________________________________ 
 

12. CERTIFICATE OF ACQUAINTANCE WITH RFT TERMS & CONDITIONS & 

APPLICABLE DOCUMENTS 

 

By signing this certificate the Respondent is deemed to acknowledge that he/she has made 

himself/herself thoroughly familiar with, and agrees with all the conditions governing this RFT, 

including those contained in any printed form stated to form part hereof, including but not limited 
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to the documents stated below and PRASA will recognise no claim for relief based on an 

allegation that the Respondent overlooked any such condition or failed properly to take it into 

account for the purpose of calculating tendered prices or any other purpose: 

 
1. PRASA’s General Bid Conditions*  
 

 
2. Standard RFT Terms and Conditions for the supply of Goods or Services or Works 
to PRASA  
 

 

Should the Bidder find any terms or conditions stipulated in any of the relevant documents quoted 

in the RFT unacceptable, it should indicate which conditions are unacceptable and offer 

alternatives by written submission on its company letterhead, attached to its submitted Bid. Any 

such submission shall be subject to review by PRASA’s Legal Counsel who shall determine 

whether the proposed alternative(s) are acceptable or otherwise, as the case may be. A material 

deviation from the Standard terms or conditions could result in disqualification.  

Bidders accept that an obligation rests on them to clarify any uncertainties regarding any bid to 

which they intend to respond, before submitting the bid. The Bidder agrees that he/she will have 

no claim based on an allegation that any aspect of this RFT was unclear but in respect of which 

he/she failed to obtain clarity. 

 

The bidder understands that his/her Bid will be disqualified if this Certificate of Acquaintance with 

RFT documents included in the RFT as a returnable document, is found not to be true and 

complete in every respect. 

 
SIGNED at ___________________________ on this _____ day of ________________20….  
 
 
SIGNATURE OF WITNESSES      ADDRESS OF WITNESSES  
 
1 ____________________________       _______________________________________  
 
 
Name ________________________          _______________________________________  
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2 ____________________________      _______________________________________  
 
 
Name ________________________          ______________________________________  
 
 
SIGNATURE OF RESPONDENT’S AUTHORISED REPRESENTATIVE:   
 
_________________________________________________ 
 
NAME: _________________________________________________ 
 
 
DESIGNATION: __________________________________________ 
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13. GENERAL CONDITIONS 

 

10.1 Alternative Bids 

 

Please note that alternative Bids will not be accepted. 

 

10.2  Prasa’s Tender Forms  

 

Bidders must sign and complete the PRASA’s Bid Forms and attach all the required documents. 

Failure by Bidders to adhere to this requirement may lead to their disqualification. 

 

10.3  Precedent 

 

In case of any conflict with this RFT and Bidders response, this RFT and its briefing notes shall 

take precedence. 

 

10.4  Response to RFT-Confidentiality 

 

Response to RFTs must clearly indicate whether any information conveyed to or requested from 

PRASA is confidential or should be treated confidentially by PRASA. In the absence of any such 

clear indication in writing from a response to RFT, PRASA shall deem the response to RFT to 

have waived any right to confidentiality and treat such information as public in nature.  

 

Where a Bidder at any stage during the RFT Process indicates to PRASA that information or any 

response to RFT requested from PRASA is or should be treated confidentially, PRASA shall treat 

such information or response to RFT confidentially, unless PRASA believes that to ensure the 

transparency and competitiveness of the RFT Process the content of the information or response 

to RFT should be conveyed to all Bidders, in which event it shall apply the following process: 

 

• PRASA shall confirm with the Bidder whether the raising of confidentiality applies to the entire 

response to the RFT or only specific elements or sections of the response. 

• Where confidentiality is maintained by the Bidder and PRASA is of the opinion that the 
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information or response to RFT if made publicly available would affect the commercial interests 

of the Bidder or is commercially sensitive information, PRASA shall not release such information 

to other Bidders if providing such information or response to the RFT would prejudice the 

competitiveness and transparency of the RFT Process. 

• Where PRASA is of the opinion that information provided is not commercially sensitive or would 

have no impact on the commercial interests of the relevant Bidder if released and fairness and 

transparency require that such information be released to all Bidders, PRASA may: 

 

i. inform the relevant Bidder of the necessity to release such information and/or 

response to RFT and request the Bidder to consent to the release thereof by 

PRASA; or 

ii. obtain legal advice regarding the confidentiality of the relevant information and/or 

response to RFT and the legal ability of PRASA to release such information; or 

iii. refrain from releasing the information and/or response to RFT, in which event 

PRASA shall not take account of the contents of such information in the 

evaluation of the relevant response to RFT. 

 

The above procedures regarding confidentiality shall not apply to any information which is already 

public knowledge or available in the public domain or in the hands of PRASA or is required to be 

disclosed by any legal or regulatory requirements or order of any competent court, tribunal or 

forum. 

 

10.5 Response to the RFT – RFT Disqualification 

 

Responses to RFT which do not comply with the RFT requirements, formalities, terms and 

conditions may be disqualified by PRASA from further participation in the RFT Process. 

 

In particular (but without prejudice to the generality of the foregoing) PRASA may disqualify, at its 

sole discretion and without prejudice to any other remedy it may have, a Bidder where the Bidder, 

or any of its consortium members, subcontractors or advisors have committed any act of 

misrepresentation, bad faith or dishonest conduct in any of its dealings with or information 
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provided to PRASA. 

 

10.6 Corruption, Gifts and Payments 

 

Neither the Bidders to RFTs, its equity members, the sub-contractors, consortium members nor 

any of their agents, lenders or advisors shall directly or indirectly offer or give to any person in the 

employment of PRASA or any other Government official or any of the Advisory Team any gift or 

consideration of any kind as an inducement or reward for appointing a particular Bidder, or for 

showing or omitting to show favour or disfavour to any of the Bidders, its equity members or the  

sub-contractors in relation to the Project. 

In the event that any of the prohibited practices contemplated under the above paragraph is 

committed, PRASA shall be entitled to terminate any Response to RFT’s status and to prohibit 

such Response to RFT, its equity members, its SPV members, its Sub Contractors and their 

agents, lenders and advisors from participating in any further part of the procurement of the 

Project. 

 

10.7 Insurance 

 

Unless specifically provided for in this RFT or draft contracts, Bidders will be required to submit 

with their Bid for services professional indemnity insurance and works insurance to an extent (if 

any) if insurance provided by PRASA may not be for the full cover required in terms of the relevant 

category listed in this RFT.  The Bidder is advised to seek qualified advice regarding insurance. 

  

10.8 No Contact Policy 

 

Bidders may only contact Agnes Sekhuthe at email asekhuthe@PRASA.com and copy 

Rosemary Moagi email rmoagi@PRASA.com of PRASA as per the terms of the 

Communication Structure established by this RFT, except in the case of pre-existing commercial 

relationships, in which case contact may be maintained only with respect thereto and, in making 

such contact, no party may make reference to the Project or this RFT. 

 

10.9 Conflict of Interest 

mailto:asekhuthe@prasa.com
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No Bidder member, subcontractor or advisor of the response to RFT may be a member of or in 

any other way participate or be involved, either directly or indirectly in more than one response to 

RFT or response to RFT during any stage of the Project procurement process, but excluding 

specialist suppliers of systems and equipment, non-core Contractors or financial or commercial 

institutions whose role is limited purely to lending money or advancing credit to the response to 

RFT. Bidders are to sign the declaration of interest form. In order to prevent the conflict or potential 

conflict of interest between Lenders and Bidders to RFT, no advisors or the Contractor/s or 

Consortium/s to any response to RFT, consortium member or subcontractor may fulfil the role of 

arranger, underwriter and/or lead bank to the response to RFT. PRASA may disqualify the 

response to RFT from further participation in the event of a failure to comply with this provision. 

PRASA views the potential conflict of interest so great as to warrant the reduction of competition 

for advisory services. 

 

10.10 Collusion and Corruption 

 

Any Bidder shall, without prejudice to any other remedy available to PRASA, be disqualified, 

where the response to RFT – 

• communicates to a person other than persons nominated by PRASA a material part of its 

response to RFT; or 

• enters into any Contract or arrangement with any other person or entity that it shall refrain 

from submitting a response to RFT to this RFT or as to any material part of its Response to 

RFT to this RFT (refer the prohibition contained in Section 4(1)(b)(iii) of the Competition Act 

89 of 1998).  The Bidders represents that the Bidder has not, directly or indirectly, entered 

into any agreement, arrangement or understanding or any such like for the purpose of, with 

the intention to enter into collusive Biding or with reasonable appreciation that, collusive any 

agreement, arrangement or understanding or any such like may result in or have the effect 

of collusive Biding. The Bidder undertakes that in the process of the Bid but prior to PRASA 

awarding the Bid to a preferred bidder become involved in or be aware of or do or caused to 

be done any agreement, arrangement or understanding or any such like for the purpose of 

or which may result in or have the effect of a collusive Bid, the Bidder will notify PRASA of 

such any agreement, arrangement or understanding or any such like; or  
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• offers or agrees to pay or give any sum of money, inducement or valuable consideration 

directly or indirectly to any person for doing or having done, or causing, or having caused to 

be done any act or omission in relation to the RFT Process or any proposed response to RFT 

(provided nothing contained in this paragraph shall prevent a response to RFT from paying 

any market-related commission or bonus to its employees or contractors within the agreed 

terms of their employment or contract). 

 

10.11 Consortium Changes 

 

If exceptional circumstances should arise in which a after the submission to the bid and after 

closing date of submission of bids, there is change in the composition of the Bidder, either through 

substitution or omission of any member of the Bidder: 

• The Response to RFT must notify PRASA in writing of the proposed changes supported by 

complete details of the material reasons for the changes, the parties impacted by the changes 

and the impact on the response to RFT.  

• PRASA shall evaluate the reasons advanced by the Bidder for the requested changes to the 

Bidder structure and where PRASA is not satisfied that the reasons advanced are reasonable 

or material, refuse to accept the change and disqualify the response to RFT, or notify the 

Bidder in writing of its non-acceptance of the changes and require the Bidder to propose a 

suitable alternative to PRASA within 10 (TEN) days of its receipt of the decision of PRASA, 

upon receipt of which PRASA shall - 

i. Evaluate the alternative proposed for suitability to PRASA, and where the alternative 

is accepted by PRASA, inform the Bidder in writing of such acceptance and PRASA 

shall reassess the response to RFT against the RFT requirements and criteria; or 

ii. Where the alternative is not accepted by PRASA, inform the Bidder in writing of such 

non-acceptance as well as its disqualification from the RFT Process. 

iii. Where PRASA is satisfied that the changes requested under (i) above are reasonable 

and material, the response to RFT, shall be allowed to effect the required changes 

and PRASA shall reassess the response to RFT against the RFT requirements and 

criteria. 
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10.12 Costs of Response to the RFT Submission 

 
All costs and expenses associated with or incurred by the Bidder in relation to any stage of the 

Project, shall be borne by the Bidder. PRASA shall not be liable for any such costs or expenses 

or any claim for reimbursement of such costs or expenses. 

 
To avoid doubt, PRASA shall not be liable for any samples submitted by the Bidder in support of 

their Responses to RFT and reserves the right not to return to them such samples and to dispose 

of them at its discretion. 

 

10.13 Response to the RFT Warranty 

 
Bidders must provide a warranty as part of their Responses to RFT that their Responses to RFT 

are true and correct in all respects, that it does not contain a misrepresentation of any kind and 

that the taxes of all members of the Bidder company, consortium members and or subcontractors 

are in order and none of the members are undergoing corruption or any criminal-related 

investigations or have any past convictions for fraud or corruption. 
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14. CONDITIONS OF TENDER 

 
General 

   
Actions 1 PRASA's Representative and each tenderer submitting a tender 

shall act as stated in these Conditions of Tender and in a manner 

which is fair, equitable, transparent, competitive and cost-

effective.   
   
Interpretation 2 Terms shown in italics vary for each tender.  The details of each 

term for this tender are identified in the Request for Tender / 

Scope of work/ specification.  Terms shown in capital initials are 

defined terms in the appropriate conditions of contract. 
   
 3 Any additional or amended requirements in the Scope of work/ 

specification, and additional requirements given in the Schedules 

in the tender returnable are deemed to be part of these 

Conditions of Tender. 
   
 4 The Conditions of Tender and the Scope of work/ specification 

shall form part of any contract arising from this invitation to tender. 
   
Communication 5 Each communication between PRASA and a tenderer shall be to 

or from PRASA's Representative only, and in a form that can be 

read, copied and recorded.  Communication shall be in the 

English language. PRASA takes no responsibility for non-receipt 

of communications from or by a tenderer. 
   
PRASA's rights to 

accept or reject 

any tender 

6 PRASA may accept or reject any variation, deviation, tender, or 

alternative tender, and may cancel the tender process and reject 

all tenders at any time prior to the formation of a contract. PRASA 

or PRASA's Representative will not accept or incur any liability to 

a tenderer for such cancellation and rejection but will give 

reasons for the action.  PRASA reserves the right to accept the 

whole or any part of any tender. 
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Tenderer's obligations 

 
  The tenderer shall comply with the following obligations when 

submitting a tender and shall: 
   
Eligibility 1 Submit a tender only if the tenderer complies with the criteria 

stated in the Scope of work/ specification. 
   
Cost of tendering 2 Accept that PRASA will not compensate the tenderer for any 

costs incurred in the preparation and submission of a tender. 
   
Check documents 3 Check the tender documents on receipt, including pages within 

them, and notify PRASA's Representative of any discrepancy or 

omissions in writing. 
   
Copyright of 

documents 
4 Use and copy the documents provided by PRASA only for the 

purpose of preparing and submitting a tender in response to this 

invitation.  
   
Standardised 

specifications and 

other publications 

5 Obtain, as necessary for submitting a tender, copies of the latest 

revision of standardised specifications and other publications, 

which are not attached but which are incorporated into the tender 

documents by reference.   
   
Acknowledge 

receipt 
6 Preferably complete the Receipt of invitation to submit a tender 

form attached to the Letter of Invitation and return it within five 

days of receipt of the invitation. 
   
 7 Acknowledge receipt of Addenda / Tender Briefing Notes to the 

tender documents, which PRASA's Representative may issue, 

 7 After the cancellation of the tender process or the rejection of all 

tenders PRASA may abandon the proposed work and services, 

have it performed in any other manner, or re-issue a similar 

invitation to tender at any time. 
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and if necessary, apply for an extension to the deadline for tender 

submission, in order to take the Addenda into account. 
   
Site visit and / or 

clarification 

meeting 

8 Attend a site visit and/or clarification meeting at which tenderers 

may familiarise themselves with the proposed work, services or 

supply, location, etc. and raise questions, if provided for in the 

Scope of work/ specification.  Details of the meeting are stated in 

the RFT document, i-tender website and CIDB website. 
   
Seek clarification 9 Request clarification of the tender documents, if necessary, by 

notifying PRASA's Representative earlier than the closing time for 

clarification of queries.  
   
Insurance 10 Be informed of the risk that needs to be covered by insurance 

policy. The tenderer is advised to seek qualified advice regarding 

insurance.  
   
Pricing the tender 11 Include in the rates, prices, and the tendered total of the prices (if 

any) all duties, taxes (except VAT), and other levies payable by 

the successful tenderer.  Such duties, taxes and levies are those 

applicable 14 days prior to the deadline for tender submission. 
   
 12 Show Value Added Tax (VAT) payable by PRASA separately as 

an addition to the tendered total of the prices. 
   
 13 Provide rates and prices that are fixed for the duration of the 

contract and not subject to adjustment except as provided for in 

the conditions of contract. 
   
 14 State the rates and Prices in South African Rand unless 

instructed otherwise as an additional condition in the Scope of 

work/ specification.  The selected conditions of contract may 

provide for part payment in other currencies. 
   
Alterations to 

documents 
15 Not make any alterations or an addition to the tender documents, 

except to comply with instructions issued by PRASA’s 
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Representative or if necessary to correct errors made by the 

tenderer.  All such alterations shall be initialled by all signatories 

to the tender.  Corrections may not be made using correction 

fluid, correction tape or the like. 
   
Alternative tenders 16 Submit alternative tenders only if a main tender, strictly in accordance 

with all the requirements of the tender documents is also submitted.  

The alternative tender is submitted with the main tender together with 

a schedule that compares the requirements of the tender documents 

with the alternative requirements the tenderer proposes. (N/A for this 

tender) 
   

 17 Accept that an alternative tender may be based only on the criteria 

stated in the Scope of work/ specification and as acceptable to PRASA. 

(N/A for this tender)  
   

Submitting a 

tender 
18 Submit a tender for providing the whole of the works, services or supply 

identified in the Contract Data unless stated otherwise as an additional 

condition in the Scope of work/ specification. 
   
NOTE: 19 Return the completed and signed PRASA Tender Forms and SBD 

forms provided with the tender. Failure to submit all the required 

documentation will lead to disqualification 
   

 20 Submit the tender as an original plus 1 copy and two electronic 

version which must be contained in CDs or Memory Cards clearly 

marked as Volume 1 and Volume 2 in the Bidders name as stated 

in the RFT and provide an English translation for documentation 

submitted in a language other than English.  Tenders may not be 

written in pencil but must be completed in ink. 
   
 21 Sign and initial the original and all copies of the tender where indicated.  

PRASA will hold the signatory duly authorised and liable on behalf of 

the tenderer. 
   

 22 Seal the original and each copy of the tender as separate packages 

marking the packages as "ORIGINAL" and "COPY".  Each package 

shall state on the outside PRASA's address and invitation to tender 
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number stated in the Scope of work/ specification, as well as the 

tenderer's name and contact address. Where the tender is based on 

a two envelop system tenderers must further indicate in the package 

whether the document is envelope / box 1 or 2. 
   

 23 Seal original and copies together in an outer package that states on the 

outside only PRASA's address and invitation to tender number as 

stated in the Scope of work/ specification.  The outer package must be 

marked “CONFIDENTIAL” 
   

 24 Accept that PRASA will not assume any responsibility for the 

misplacement or premature opening of the tender if the outer package 

is not sealed and marked as stated. 

 
  Note:  

PRASA prefers not to receive tenders by post and takes no 

responsibility for delays in the postal system or in transit within or 

between PRASA offices.  

 
PRASA prefers not to receive tenders by fax, PRASA takes no 

responsibility for difficulties in transmission caused by line or equipment 

faults. 

 

Where tenders are sent via courier, PRASA takes no responsibility for 

tenders delivered to any other site than the tender office.  

 

PRASA employees are not permitted to deposit a tender into the 

PRASA tender box on behalf of a tenderer, except those lodged by post 

or courier.  
   

Closing time 25 Ensure that PRASA has received the tender at the stated address with 

the Scope of work / specification no later than the deadline for tender 

submission.  Proof of posting will not be taken by PRASA as proof of 

delivery.  PRASA will not accept a tender submitted telephonically, by 

Fax, E-mail or by telegraph unless stated otherwise in the Scope of 

work/ specification. 
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 26 Accept that, if PRASA extends the deadline for tender submission for 

any reason, the requirements of these Conditions of Tender apply 

equally to the extended deadline. 
   

Tender validity 27 Hold the tender(s) valid for acceptance by PRASA at any time within 

the validity period after the deadline for tender submission. 
   

 28 Extend the validity period for a specified additional period if PRASA 

requests the tenderer to extend it.  A tenderer agreeing to the request 

will not be required or permitted to modify a tender, except to the extent 

PRASA may allow for the effects of inflation over the additional period. 
   

Clarification of 

tender after 

submission 

29 Provide clarification of a tender in response to a request to do so from 

PRASA's Representative during the evaluation of tenders.  This may 

include providing a breakdown of rates or Prices.  No change in the 

total of the Prices or substance of the tender is sought, offered, or 

permitted except as required by PRASA's Representative to confirm 

the correction of arithmetical errors discovered in the evaluation of 

tenders. The total of the Prices stated by the tenderer as corrected by 

PRASA's Representative with the concurrence of the tenderer, shall be 

binding upon the tenderer 
   

Submit bonds, 

policies etc. 
30 If instructed by PRASA's Representative (before the formation of a 

contract), submit for PRASA's acceptance, the bonds, guarantees, 

policies and certificates of insurance required to be provided by the 

successful tenderer in terms of the conditions of contract. 
   

 31 Undertake to check the final draft of the contract provided by PRASA's 

Representative and sign the Form of Agreement all within the time 

required.  
   

 32 Where an agent on behalf of a principal submits a tender, an 

authenticated copy of the authority to act as an agent must be 

submitted with the tender. 
   

Fulfil BEE 

requirements  
33 Comply with PRASA’s requirements regarding BBBEE Suppliers. 

 
 

PRASA'S UNDERTAKINGS 
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  PRASA, and PRASA's Representative, shall: 
   
Respond to 

clarification 
1 Respond to a request for clarification received earlier than the 

closing time for clarification of queries. The response is notified 

to all tenderers. 
   
Issue Addenda 2 If necessary, issue to each tenderer from time to time during the 

period from the date of the Letter of Invitation until the closing 

time for clarification of queries, Addenda that may amend, 

amplify, or add to the tender documents.  If a tenderer applies for 

an extension to the deadline for tender submission, in order to 

take Addenda into account in preparing a tender, PRASA may 

grant such an extension and PRASA's Representative shall notify 

the extension to all tenderers. 
   
Return late tenders 3 Return tenders received after the deadline for tender submission 

unopened to the tenderer submitting a late tender.  Tenders will 

be deemed late if they are not in the designated tender box at the 

date and time stipulated as the deadline for tender submission. 
   
   
Non-disclosure 4 Not disclose to tenderers, or to any other person not officially 

concerned with such processes, information relating to the 

evaluation and comparison of tenders and recommendations for 

the award of a contract.  
   
Grounds for 

rejection  
5 Consider rejecting a tender if there is any effort by a tenderer to 

influence the processing of tenders or contract award.  
   
Disqualification 6 Instantly disqualify a tenderer (and his tender) if it is established 

that the tenderer offered an inducement to any person with a view 

to influencing the placing of a contract arising from this invitation 

to tender. 
   
Test for 

responsiveness 
7 Determine before detailed evaluation, whether each tender 

properly received 
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• meets the requirements of these Conditions of Tender, 

• has been properly signed, and 

• is responsive to the requirements of the tender documents. 
   
 8 Judge a responsive tender as one which conforms to all the 

terms, conditions, and specifications of the tender documents 

without material deviation or qualification.  A material deviation or 

qualification is one which, in PRASA 's opinion would 

• detrimentally affect the scope, quality, or performance of the 

works, services or supply identified in the Contract Data, 

• change PRASA's or the tenderer's risks and responsibilities 

under the contract, or 

• affect the competitive position of other tenderers presenting 

responsive tenders if it were to be rectified. 
   
Non-responsive 

tenders 
10 Reject a non-responsive tender, and not allow it to be 

subsequently made responsive by correction or withdrawal of the 

non-conforming deviation or reservation. 
   
Arithmetical errors 11 Check responsive tenders for arithmetical errors, correcting them 

as follows: 

• Where there is a discrepancy between the amounts in figures 

and in words, the amount in words shall govern. 

• If a bill of quantities applies and there is a discrepancy 

between the rate and the line-item total, resulting from 

multiplying the rate by the quantity, the rate as quoted shall 

govern.  Where there is an obviously gross misplacement of 

the decimal point in the rate, the line-item total as quoted shall 

govern, and the rate will be corrected. 

• Where there is an error in the total of the Prices, either as a 

result of other corrections required by this checking process 

or in the tenderer's addition of prices, the total of the Prices, if 

any, will be corrected. 
  

 

 12 Reject a tender if the tenderer does not accept the corrected total 

of the Prices (if any). 
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Evaluating the 

tender 
13 Evaluate responsive tenders in accordance with the procedure 

stated in the RFT / Scope of work/ specification. The evaluated 

tender price will be disclosed only to the relevant PRASA tender 

committee and will not be disclosed to tenderers or any other 

person. 
   
Clarification of a 

tender 
14 Obtain from a tenderer clarification of any matter in the tender 

which may not be clear or could give rise to ambiguity in a 

contract arising from this tender if the matter were not to be 

clarified. 
   
Acceptance of 

tender 
15 Notify PRASA's acceptance to the successful tenderer before the 

expiry of the validity period or agreed additional period.  Providing 

the notice of acceptance does not contain any qualifying 

statements, it will constitute the formation of a contract between 

PRASA and the successful tenderer.   

 
Notice to 

unsuccessful 

tenderers 

16 After the successful tenderer has acknowledged PRASA’s notice 

of acceptance, notify other tenderers that their tenders have not 

been accepted, following PRASA’s current procedures. 
   
Prepare contract 

documents 
17 Revise the contract documents issued by PRASA as part of the 

tender documents to take account of  

• Addenda issued during the tender period,  

• inclusion of some of the tender returnable, and 

• other revisions agreed between PRASA and the successful 

tenderer, before the issue of PRASA's notice of acceptance 

(of the tender). 
   
Issue final contract 18 Issue the final contract documents to the successful tenderer for 

acceptance within one week of the date of PRASA's notice of 

acceptance. 
   
Sign Form of 

Agreement 
19 Arrange for authorised signatories of both parties to 

complete and sign the original and one copy of the Form of 
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Agreement within two weeks of the date of PRASA's notice 

of acceptance of the tender.  If either party requires the 

signatories to initial every page of the contract documents, 

the signatories for the other party shall comply with the 

request. 
  
Provide copies of 

the contracts 
20 Provide to the successful tenderer the number of copies stated in 

the Scope of work/ specification of the signed copy of the 

contracts within three weeks of the date of PRASA's acceptance 

of the tender.  

 

 


