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C1 Agreements & Contract Data

C1.1 Form of Offer and Acceptance

Offer

The Purchaser, identified in the Acceptance page signature block on the next page, has solicited offers to
enter into a contract for the procurement of:

The design, supply, deliver to site, site installation, testing, commissioning and hand over of the
passenger lift to Kusile Power Station to Kusile Power Station Unit 4 Dust Handling Plant and Silo 4.

The tenderer, identified in the signature block below, has examined the documents listed in the Tender Data
and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Supplier under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is

Value Added Tax @ 15% is

The offered total of the Prices inclusive of VAT is

(in words)

This Offer may be accepted by the Purchaser by signing the form of Acceptance overleaf and returning one
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the
party named as the Supplier in the conditions of contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

Name &
signature of Date
witness

Registration Number:
Tenderers CIDB Registration Number and Grading: Grading:
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Purchaser identified below accepts the
tenderer's Offer. In consideration thereof, the Purchaser shall pay the Supplier the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’'s Offer
shall form an Agreement between the Purchaser and the tenderer upon the terms and conditions contained
in this Agreement and in the Contract that is the subject of this Agreement.

The terms of the Contract, are contained in:
Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part 2 Pricing Data

Part 3 Scope of Work: Goods Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Purchaser during this process of Offer and Acceptance, are contained in the Schedule of Deviations
attached to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from
said documents are valid unless contained in this Schedule, which must be signed by the duly authorised
representative(s) for both parties.

The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule
of Deviations (if any), contact the Purchaser's agent (whose details are given in the Contract Data) to
arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to
be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer

receives one fully completed copy of this document, including the Schedule of Deviations (if any) together
with all the terms of the contract as listed above.

Signature(s)

Name(s)

Capacity

for the
Purchaser

Name &
signature of Date
witness
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Schedule of Deviations
Note:

1. To be completed by the Purchaser prior to award of contract. This part of the Offer & Acceptance
would not be required if the contract has been developed by negotiation between the Parties and is
not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Purchaser prior to the tender
closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter
in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during
the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and
the final draft of the contract documents shall be revised to incorporate the effect of it.

No. Subject Details
1 N/A N/A
2 N/A N/A
3 N/A N/A
4 N/A N/A
5 N/A N/A
6 N/A N/A
7 N/A N/A

By the duly authorised representatives signing this Schedule of Deviations below, the Purchaser and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Purchaser
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Purchaser

Signature

Name

Capacity

On behalf

of ESKOM ROTEK INDUSTRIES SOC LIMITED

Name &
signature
of witness

Date
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C1.2 Contract Data
Data provided by the Purchaser

Completion of the data in full is essential to create a complete contract.

Clause Statement Data
General
10.1 The Purchaser is (Name): Eskom Rotek Industries SOC Limited (Reg No:

1990006897/30), a juristic person incorporated
in terms of the company laws of the Republic
of South Africa

Address Roshland Office Park
Lower Germiston Road
Rosherville
Cleveland
2022
Represented by: Khomotso Mothata
Tel No. +27 11 621 3196
E-mail address mothatke@eskom.co.za
11.2(4) The delivery date is 23 September 2022
11.2(5) The Goods Information is in the document called ‘Goods Information’ in
Part 3 of this contract.
11.2(8) The goods are Structural Steelwork as per the attached SOW
12.2 The law of the contract is the Republic of South Africa
13.2 The period for reply is 21 Calendar Days
15.1 The premises are Kusile Power Station
23.1 The Purchaser requires the Supplier to
Provide the Goods when instructed by
Batch Order. No
23.1 If the goods are instructed by Batch Order,

the batch order interval is Not Applicable
the end date is Not Applicable

the quantity range of goods in a batch is Not Applicable

30.1 The starting date is. 23 May 2022

30.1 The completion date is. 23 September 2022
41.1 The defects date is 1 Calendar Week
42.2 The period for the correction of Defects 1 Calendar Week

after Delivery is

50.1 The assessment day is the 25" Day of Each Month.
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Contract NOI...ccvuiviiiiiiiieiiieinaae
50.5 The delay damages are 1 % of Contract Value Per Day
51.2 The interest rate on late payment is 0% per complete week of delay.
[Insert a rate only if arate less than 0.5% per
week of delay has been agreed]
84.1 The Purchaser provides this insurance
[only enter details here if the Purchaser is to
provide insurance; otherwise state none]

1. Insurance against Loss of or damage to the goods, plant and
materials and loss of or damage to the
Purchaser’s surrounding property.

Cover / indemnity is Overseas shipment / transit insurance (only) to
cover events at the Supplier’s risk (if any) after
the goods have left the Supplier’s overseas
premises. See notes in Annexure B
If this contract includes the supervision of
installation, testing, commissioning or building
work at the Purchaser’s premises, the
Purchaser also provides cover for physical
loss of or damage to the Purchaser’s
surrounding property including any temporary
work required to complete the Delivery.

The deductibles are See data for clause 86.2 below and Annexure B

86.1 The Supplier’s liability to the Purchaser for
indirect or consequential loss, including
loss of profit, revenue and goodwill is
limited to Nil Rand
86.2 The Supplier is not liable to the Purchaser (1) for the Purchaser’s existing and

for loss of or damage to the Purchaser’s

property in excess of

Supplier’s Name

surrounding property in the care, custody and
control of the Supplier the amount of the
deductible (first amount payable) relevant to
the event described in the insurance policy
available on
http://www.eskom.co.za/c/101/insurance-policies-

procedures/
and

(2) for all other existing Purchaser’s property
the highest applicable deductible (first amount
payable) namely:

e R15 million (fifteen million Rand) for
Generation Division property;

e R7.5 million (seven million five hundred
thousand Rand) for Transmission Division
property and;

e R1 million (one million Rand) for
Distribution Division and all other
Purchaser’s property

See notes in Annexure B
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Contract NOI...ccvuiviiiiiiiieiiieinaae
93.1 The Adjudicator is (Name) the person selected from the Panel of
Adjudicators listed in Annexure A to this
Contract Data by the Party intending to refer a
dispute to him.
93.2(2) The Adjudicator nominating body is: the Chairman of ICE-SA, (a Division of the
South African Institution of Civil Engineering),
An Adjudicator will be appointed between  or its successor body (See www.ice-sa.org.za)
the Contractor and the Employer should a
dispute arises.
The costs that the Adjudicator charge will
be divided between both Parties at 50%
for each parties account.
93.4 The tribunal is: arbitration.
If the tribunal is arbitration, the arbitration  the latest edition of Rules for the Conduct of
procedure is Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.
111 The conditions of contract are the NEC3 Supply Short Contract (December 2009)" and
the following additional conditions (Clauses Z1 to Z19 always apply):
Z1 Cession delegation and assignment

Z1.1 The Subcontractor does not cede, delegate or assign any of its rights or obligations to any
person without the written consent of the Main Contractor.

Z1.2 The Main Contractor may on written notice to the Subcontractor cede and delegate its rights
and obligations under this contract to any of its present divisions or operations which may be
converted into separate legal entities or to Eskom SOC Limited or any of Eskom’s SOC
Limited’s subsidiaries.

Z2 Joint Ventures

Z2.1 If the Subcontractor constitutes a joint venture, consortium or other unincorporated grouping of
two or more persons or organisations then these persons or organisations are deemed to be
jointly and severally liable to the Main Contractor for the performance of this contract.

Z2.2 Unless already notified to the Main Contractor, the persons or organisations notify the Project
Manager within two weeks of the Contract Date of the key person who has the authority to bind
the Main Contractor on their behalf.

Z2.3 The Subcontractor does not substantially alter the composition of the joint venture, consortium

or other unincorporated grouping of two or more persons without the consent of the Main
Contractor having been given to the Main Contractor in writing.

! State whether attached as a ‘PDF’ file in terms of an ePrint licence from the publishers, Thomas Telford Ltd in UK, or to be obtained
from Engineering Contract Strategies on www.ecs.co.za, Tel 011 803 3008, Fax 011 803 3009
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Z3

Z4

Z3.1

Z3.2

Z3.3

Z3.4

Z4.1

Z4.2

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Subcontractor’s legal status, ownership or any other change to his
business composition or business dealings results in a change to the Subcontractor's B-BBEE
status, the Subcontractor notifies the Main Contractor within seven days of the change.

The Subcontractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Main Contractor
within thirty days of the notification or as otherwise instructed by the Main Contractor.

Where, as a result, the Subcontractor’s B-BBEE status has decreased since the Contract Date
the Main Contractor may either re-negotiate this contract or alternatively, terminate the
Subcontractor’s obligation to Provide the Subcontract Works.

Failure by the Subcontractor to notify the Main Contractor of a change in its B-BBEE status may
constitute a reason for termination. If the Main Contractor terminates in terms of this clause, the
procedures on termination are P1, P2 and P3 as stated in clause 92, and the amount due is A1
and A3 as stated in clause 93.

Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party means, as the context requires, any party, irrespective of whether it is the
Supplier or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s
employees, or any one or more of all of these parties’ relatives or friends,

Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or
the property of an Affected Party, or to otherwise influence or attempt to influence an Affected
Party to act unlawfully or illegally,

Collusive Actionmeans where two or more parties co-operate to achieve an unlawful or illegal
purpose, including to influence an Affected Party to act unlawfully or illegally,

Committing Party means, as the context requires, the Supplier, or any member thereof in the
case of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s
employees,

Corrupt Action means, the offering, giving, taking, or soliciting, directly or indirectly, of a good
or service to unlawfully or illegally influence the actions of an Affected Party,

Fraudulent Action means, any unlawfully or illegally intentional act or omission that misleads, or
attempts to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid
an obligation or incurring an obligation,

Obstructive Action means, a Committing Party unlawfully or illegally destroying, falsifying,
altering or concealing information or making false statements to materially impede an
investigation into allegations of Prohibited Action and

Prohibited Action means any one or more of a Coercive Action, Collusive Action Corrupt Action,
Fraudulent Action or Obstructive Action.

A Committing Party may not take any Prohibited Action during the course of the procurement of
this contract or in execution thereof.

Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of
this clause are P1, P2 and P3 as stated in the core clause 92 and the amount due is A1 and A3
as stated in core clause 93.
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Z5

Z6

z7

Z4.3

Z4.4

Z4.5

Z5.1

Z5.2

Z5.3

Z5.4

Z55

Z6.1

Z7.1

The Purchaser may terminate the Supplier’s obligation to Provide the Goods if a Committing
Party has taken such Prohibited Action and the Supplier did not take timely and appropriate
action to prevent or remedy the situation, without limiting any other rights or remedies the
Purchaser has. It is not required that the Committing Party had to have been found guilty, in
court or in any other similar process, of such Prohibited Action before the Purchaser can
terminate the Supplier’s obligation to Provide the Goods for this reason.

If the Purchaser terminates the Supplier’s obligation to Provide the Goods for this reason, the
amounts due on termination are those intended in core clauses 92.1 and 92.2.

A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited
Action. Where the Purchaser does not have a contractual bond with the Committing Party, the
Supplier ensures that the Committing Party co-operates fully with an investigation.

Confidentiality

The Subcontractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Subcontractor,
enters the public domain or to information which was already in the possession of the
Subcontractor at the time of disclosure (evidenced by written records in existence at that time).
Should the Subcontractor disclose information to Others in terms of clause 25.1, the
Subcontractor ensures that the provisions of this clause are complied with by the recipient.

If the Subcontractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Project Manager.

In the event that the Subcontractor is, at any time, required by law to disclose any such
information which is required to be kept confidential, the Subcontractor, to the extent permitted
by law prior to disclosure, notifies the Main Contractor so that an appropriate protection order
and/or any other action can be taken if possible, prior to any disclosure. In the event that such
protective order is not, or cannot, be obtained, then the Subcontractor may disclose that portion
of the information which it is required to be disclosed by law and uses reasonable efforts to
obtain assurances that confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the works or any
portion thereof, in the course of Providing the Works and after Completion, requires the prior
written consent of the Project Manager. All rights in and to all such images vests exclusively in
the Main Contractor.

The Subcontractor ensures that all approved his Sub-subcontractors abide by the undertakings
in this clause.

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of
rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm
such agreement in writing.

Health, safety and the environment: Add to core clause 27.4

The Subcontractor undertakes to take all reasonable precautions to maintain the health and

safety of persons in and about the execution of the works. Without limitation the Subcontractor:

e accepts that the Main Contractor may appoint him as the “Principal Contractor” (as defined
and provided for under the Construction Regulations 2003 (promulgated under the
Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site;
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Contract No:........
Z7.2
Z8
Z8.1
Z8.2
Z8.3

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of works; and

e undertakes, in and about the execution of the works, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Subcontractor’s direction and control,
likewise observe and comply with the foregoing.

The Subcontractor, in and about the execution of the works, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his Sub-subcontractors, employees and others under
the Subcontractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to core clause 51

Within one week of receiving a payment certificate from the Project Manager in terms of core
clause 51.1, the Subcontractor provides the Main Contractor with a tax invoice in accordance
with the Main Contractor’s procedures stated in the Works Information, showing the amount
due for payment equal to that stated in the payment certificate.

If the Subcontractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Main Contractor is to make a payment is extended by a period
equal in time to the delayed submission of the correct tax invoice. Interest due by the Main
Contractor in terms of core clause 51.2 is then calculated from the delayed date by when
payment is to be made.

The Subcontractor (if registered in South Africa in terms of the Companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Main Contractor's VAT number (4330196330) on each invoice he submits for
payment.

The Contractor shall address the tax invoice to;
Eskom Rotek Industries SOC Limited

and include on each invoice the following information:

Name and address of the Main Contractor and the Project Manager:
Eskom Rotek Industries SOC Limited —

Roshland Office Park

Lower Germiston Road

Rosherville

Project Manager — Khomotso Mothata

The contract title: The design, supply, deliver to site, site installation, testing, commissioning and
hand over of the passenger lift to Kusile Power Station to Kusile Power Station Unit 4 Dust
Handling Plant and Silo 4

Contract NO: cvvveviiiieiiericrrcrcraaeas
Subcontractor’s VAT registration number;

The Main Contractor’'s VAT registration number: 4330196330
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Z9
Z9.1

Z10
Z10.1

Z10.2

Z11

712
Z12.1

712.2

Z13
7131

Z14
Z14.1

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT,;
(add other as required)

a) the Price for each lump sum item in the Price List or Task Order which the Contractor
has completed and

b) where a quantity is stated for an item in the Price List or Task Order, an amount
calculated by multiplying the quantity which the Contractor has completed by the rate.

Notifying Compensation Events

Delete from the last sentence in core clause 61.3, “unless the Project Manager should have
notified the event to the Subcontractor but did not”.

Main Contractor’s limitation of liability

The Main Contractor’s liability to the Subcontractor for the Subcontractor’s indirect or
consequential loss is limited to R0.00 (zero Rand).

The Subcontractor’s entitlement under the indemnity in 83.1 is provided for in 60.1(14) and the
Employer’s liability under the indemnity is limited to compensation as provided for under the
compensation events stated in this contract.

Clause 90 - Termination

If the Main Contractor terminates in terms of this clause, the procedures to be followed will be
as per those stated in Clause 92 and the amount due will include amounts as listed in Clause
93, less a deduction of the forecast additional cost to the Main Contractor for completing the
works.

Furthermore, if the amount due by the Subcontractor for delay damages reaches the limits
stated in this Contract Data, the Main Contractor may also terminate the Subcontractor’s
obligation to provide the works. If the Main Contractor terminates under the aforementioned
circumstances then the procedures and amounts due will be as per Clauses 92 and 93
mentioned above, less a deduction of the forecast additional cost to the Main Contractor for
completing the works.

Addition to secondary Option X7 Delay damages (if applicable in this contract)

If the amount due for the Subcontractor’'s payment of delay damages reaches the limits stated
in this Contract Data for Option X7 or Options X5 and X7 used together, the Main Contractor
may terminate the Subcontractor’s obligation to Provide the Works.

If the Main Contractor terminates in terms of this clause, the procedures and payment on
termination as those applied for reasons R1 to R15 or R18 stated in the Termination Table.

Second Tier Procurement

The Main Contractor requires the Subcontractor to maximise the use of regional suppliers
surrounding the site.

Delays By The Main Contractor

Delays in access to the site, if notified by the Main Contractor within one week of the event, will
be compensated as an extension of time without additional costs.

Supplier’s Name Page 11 of 22



® Eskom

Rotek Industries The design, supply, deliver to site, site installation, testing, commissioning and hand over of
the passenger lift to Kusile Power Station to Kusile Power Station Unit 4 Dust Handling Plant and Silo 4.

Z15

Z16

Z17

Z18

Z19

Z151

Z15.2

Z16.1

Change of Legal Status

The Subcontractor immediately notifies the Main Contractor in writing of any change in its legal
status. Failure on the part of the Subcontractor to notify the Main Contractor of a change in
legal status will constitute a reason for termination. The Main Contractor assesses the impact of
the change on the contract and reserves the right to terminate the contract.

If the Main Contractor terminates in terms of this clause, the procedures on termination are P1,
P2 and P3 as stated in Clause 92 and the amount due is per A1l and A3 as stated in Clause 93

Payment of Employee’s Wages

It is understood and agreed between the parties that wages for work carried out by the
Subcontractor’s employees shall be paid by the Subcontractor to all workmen employed by or
on behalf of the Subcontractor, The Subcontractor shall remain liable for payment of his
employee’s remuneration even in the event of non-payment by the Main Contractor. Failure to
meet the aforesaid payment of the employee’s remuneration will result in the termination of this
subcontract agreement

Entire Agreement

The Contract comprises the entire agreement between the Contractor and the Subcontractor
relating to the Works (as hereinafter defined) and subject matter hereunder and supersedes all
prior negotiations, representations, arrangements, understandings, agreements and/or
contracts relating thereto whether written or oral except to the extent that they are expressly
incorporated in the Contract. The Parties shall not be entitled to rely upon nor claim at law
whether in contract, delict, for breach of statutory duty or on any other legal basis in relation to
any statements, representations or warranties made or given by either Party during the course
of negotiations which are not contained in or referred to in this Contract. The Parties agree and
confirm that they have placed no reliance upon each other and shall not claim against the other
in respect of any statement, representation or warranty made or given by or on behalf of either
Party (whether during the course of negotiations or otherwise) which is not included as a term in
this Contract and/or the Contract Documents.

Solicitation

A Party may not, without the prior agreement of the other Party, solicit for employment any
employee of the other party who has been involved in this contract at any time while that
employee is working for the other Party on this contract, or for a period which is the lesser of (i)
6 months following termination of such employee’s employment with the other Party; and (ii) 6
months from expiry of the contract.

Retention
The retention free amountis R NIL

The retention percentage is 5% (50% released on completion of the works
and the submission of a Completion Certificate
and the balance released at the end of the
defects period and the submission of a Hand
Over Certificate)

Supplier’s Name Page 12 of 22



® Eskom

Rotek Industries The design, supply, deliver to site, site installation, testing, commissioning and hand over of
the passenger lift to Kusile Power Station to Kusile Power Station Unit 4 Dust Handling Plant and Silo 4.

Annexure A: The Purchaser’s Panel of Adjudicators

The following persons listed in alphabetical order of their surname have indicated their willingness to be
included in the Purchaser’s Panel of Adjudicators. Their CV’s may be obtained by using the contact details
provided.

Name Location Contact details (phone & e mail)

Nigel ANDREWS Gauteng +27 11 836-6760
nigela@quoin.net

Andrew BAIRD Gauteng +27 11 803 3008
andrew@ecs.co.za

Christopher BINNINGTON Gauteng +27 11 888-6141
cdb@bca.co.za

Peter HIGGINS UK +44 1293 873 868
peterhiggins@pdconsult.co.uk

Adv. Bruce LEECH Gauteng +27 11 290 4000
leech@counsel.co.za

Nigel NILEN Gauteng +27 11 465 3601,
nilences@global.co.za

Robert St. LEGER Cape Town +27 21 794 7488
bobst@iafrica.com

Peter THURLOW Gauteng +27 11 787 6226
info@thurlowassoc.com

Information about the Panel and appointment of the selected Adjudicator is available from the
Purchaser at +27 11 800 4031 or Leighton.ltholeng@eskom.co.za
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Annexure B: Insurance provided by the Purchaser

These notes are provided as guidance to tendering suppliers and the Supplier about the insurance provided
by the Purchaser. These notes are not part of this contract.

Transit insurance of goods originating from outside the borders of the Republic of South Africa

For the purpose of supply contracts, the only insurance provided by Eskom (the Purchaser) is transit
shipment cover, commonly known as Marine Insurance for air, sea, rail and road freight (including local land
arrangements) for conveyance of goods originating outside RSA. Please consult the website stated below
to ascertain whether Format A, Format B or Format Dx is applicable to this contract and then the

e Marine Insurance Policy wording;

o Eskom Shipment Policies and Procedures — note a pre-shipment survey form has to be completed under
certain circumstances;

e Marine Claims Handling Procedures — for important shipment actions and claims forms in event of
damages to cargo freight via sea, barge, air, road or rail.

For EXW (Ex Works collections) this is of no concern to the Supplier but for any other Supply Requirement
(such as CIF, DDU, or DDP) the Supplier need not provide such insurance even if the INCOTERM requires it
and tendering suppliers should ‘discount’ their prices when tendering to allow for this provision by the
Purchaser (Eskom).

Supplier’s liability for damage to the Purchaser’s property

Whilst this is a liability the Supplier carries and should cover (if he is required to deliver the goods to the
Purchaser’s premises) his liability is limited to the amount of cover provided to the Purchaser within his
assets policy. This amount varies depending on the Division within Eskom to which the Supplier is making
the delivery. For any one occurrence or series of occurrences arising out of one event but unlimited during
the period of insurance the Supplier’s liability would be:

e R15million for Generation Division projects,
e R7.5million for Transmission Division projects or
e R1.0million for Distribution Division projects

All other insurance

As required by clause 84, the Supplier provides all other insurance for his risks. The Supplier should give
further consideration to providing for these additional insurance concepts [for amounts and periods of
insurance the Supplier deems fit and necessary].

Professional Indemnity: The insurance provided shall indemnify the Supplier (and/or his professional
consultant) for those sums which the Supplier or his consultant shall become legally liable to pay as
damages arising from any claim first made against the Supplier / consultant and reported to their insurers
during the Period of Insurance, directly arising out of any negligent act, error or omission committed or
alleged to have been committed by the Supplier / consultant in the conduct of professional services (for
example, design) in connection with this contract.

Products Liability: A special General Liability extension for liability arising out of the Supplier’s defective:
e production and manufacturing process (workmanship or material), or
e product design, or
e warnings, instructions, usage and maintenance manuals and specifications.

For any further explanation of insurance requirements tendering suppliers are advised to consult their
brokers or insurers who may in turn contact Eskom Insurance Management Services per contact details
provided on the following website:
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http://www.eskom.co.za/c/101/insurance-policies-procedures/
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Data provided by the Supplier (the Supplier’s Offer)

The tendering Supplier is advised to read both the NEC3 Supply Short Contract (December 2009) and the
relevant parts of its Guidance Notes (SSC3-GN)? in order to understand the implications of this Data which
the tenderer is required to complete. An example of the completed Data is provided on page 26 of the SSC3
Guidance Notes and Flow Charts.

Completion of the data in full is essential to create a complete contract.

10.1 The Contractor is (Name):

Address

Tel No.

Contact Person.

E-mail address

11.2(4) The Price Listis in the document called ‘Price List’ in Part 2 of this
contract.

11.2(4) The offered total of the Price is
(excluding VAT)

63.2 The percentage for overheads and profit
added to the Defined Cost is 0% - Deemed to be included

2 Available from Engineering Contract Strategies on www.ecs.co.za Tel 011 803 3008, Fax 011 803 3009.
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C2 Pricing Data

C2.1 Pricing Assumptions

Entries in the first four columns of this Price Schedule are made either by the Purchaser or the tenderer.

If the Supplier is to be paid an amount for the item which is not adjusted if the quantity of goods in the item
changes, the tenderer enters the amount in the Price column only, the Unit, Quantity and Rate columns
being left blank.

If the Supplier is to be paid an amount for the item of goods which is the rate for the goods multiplied by the

guantity supplied, the tenderer enters a rate for each item and multiplies it by the Quantity to produce the
Price, to be entered in the final column.

The rates and Prices entered for each item includes for all work and other things necessary to supply the
item.
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C2.2 Price Schedule

The rates and Prices entered for each item includes for all work and other things necessary to supply the
item.
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C3: Scope of Work

C3.1 Goods Information

1. Description of the goods

The design, supply, deliver to site, site installation, testing, commissioning and hand over of the
passenger lift to Kusile Power Station to Kusile Power Station Unit 4 Dust Handling Plant and Silo 4

2. Specifications

See Scope of Work Attached.

3. Constraints on how the Supplier Provides the Goods

3.1 Subcontracting

3.2 BBBEE and Preferencing Scheme

4. Requirements for the programme

4 Month Period for the Completion and Hand Over of the Works

5. Services and other things provided by the Purchaser

Item Date by which it
will be provided
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6. Supply Requirements
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C: CONFIDENTIALITY AGREEMENT

This Confidentiality Agreement (‘Agreement’) is entered into between the Employer and the Consultant.

WHEREAS, the Employer and the Consultant (the Parties) desire to exchange certain confidential
information; and consider further business dealings with each other.

WHEREAS, the parties desire to evidence their agreements governing the exchange of certain confidential
information as set forth below.

Now therefore, for good and valuable consideration, including the mutual agreements hereinafter recited, the
parties hereby agree as follows:

1. The parties contemplate an exchange, either orally, in writing or by inspection, of certain
confidential proprietary information possessed or owned separately by them and not readily
available or otherwise known to the public and which may be helpful in evaluating further business
dealings. Such confidential information (the ‘Subject Information’) may include but not be limited
to the parties’ inventions, trade secrets, know-how, technical information on products and
manufacturing processes, and information concerning their business assets, financial condition,
operations, plans and prospects.

2. The purpose of the exchange of Subject Information is to enable the parties to evaluate the Subject
information for the purpose only of considering further business dealings with each other.

3. The parties each agree that they shall maintain in secrecy in accordance with the terms of this
Agreement all of the Subject Information each party receives (the ‘Receiving Party’) from the other
party (the ‘Proprietor’) and shall not disclose or use other than for the purpose specified herein the
Subject Information without the written consent of the Proprietor of the Subject Information. All
Subject Information communicated from one party to the other shall be deemed to be proprietary
and confidential to the Proprietor whether marked or identified as such or not.

4. The duty of care to safeguard Subject Information shall be the same as that which the parties each
use to safeguard their own respective proprietary and confidential information.

5. The Receiving Party of Subject Information shall not be obligated to maintain Subject Information
received from its Proprietor in secrecy or refrain from using it to the extent that any such
information is or rightfully becomes publicly available information other than through a breach of
this Agreement, or which the Receiving Party later obtains lawfully from anyone else who is not
known by the Receiving Party to be obligated under any secrecy agreement with Proprietor to
maintain the information in secrecy. The Receiving Party also shall not be obligated to maintain in
secrecy any information it receives from the Proprietor which it can demonstrate was already in its
possession when the information was disclosed to the Receiving Party by the Proprietor.

6. The Receiving Party shall promptly return to its Proprietor any Subject Information in tangible form
it has received from the Proprietor immediately upon the Proprietor’s request, without retaining any
copies, summaries, analyses or extracts thereof. All documents, memoranda, notes and other
writings prepared by the parties, or their advisors, based on the Subject Information of each other,
shall be destroyed, and such destruction shall be certified in writing by an authorised officer
supervising such destruction.

7. If a party, with the written consent of the Proprietor of Subject Information, discloses any Subject

Information received from its Proprietor to any third party, it shall do so only under a secrecy
agreement having a scope similar to and which is consistent with this Agreement, and the disclosing
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8

10.

11.

12.

13.

party shall be primarily responsible for any compromise of the secrecy of Subject Information by
such third party

Each party agrees that it shall not, while and for so long as it is obligated to maintain Subject
Information in secrecy, use for its own benefit, or for the benefit of others or exploit,

commercialise, develop, test promote, sell, lease, market or otherwise dispose of any  products or
services using, incorporating or relying on Subject Information received from its Proprietor without
the written consent of the Proprietor.

The obligations of the party receiving Subject Information pursuant to this Agreement shall be
effective with respect of each item of Subject Information for a term of five (5) years from the
date of submission of the Subject Information to the Receiving Party by its Proprietor, unless the
Proprietor agrees otherwise in writing.

For purposes of this Agreement, each party shall include (to the extent applicable) the officers,
directors, employees, agents, representatives, attorneys, joint ventures, partnerships, affiliates,
subsidiaries, and divisions of the party, and any other entity or entities which such party controls or
which controls it, and, further, shall include any transferee, successor and assign of the assets of the

party.

This Agreement shall be construed (both as to validity and performance) and enforced in
accordance with, and governed by, the laws of Republic of South Africa.

Neither this Agreement nor the exchange of Subject Information between the parties shall create or
be relied on by either party as a basis for creating any license between the parties under any patent,
or other industrial or intellectual property rights of the Proprietor of the Subject Information, or any
other license between the parties in the absence of any express written license agreement between
them

The parties agree that no contract or agreement providing for a transaction shall be deemed to exist
between them unless and until a definitive agreement has been executed and delivered, the parties
hereby waive, in advance, any claim (including, without limitation, breach of contract) in
connection with a possible transaction with each other unless and until they shall have entered into
a definitive agreement. The parties also agree that unless and until a definitive agreement between
them has been executed and delivered, neither party has any legal obligation of any kind
whatsoever with respect to any such transaction by virtue of this Agreement or any other written or
oral expression with respect to such transaction, except, in the case of this Agreement, for the
matters specifically agreed to herein. For purposes of this paragraph, the term ‘definitive
agreement’; does not include an executed letter of intent, memorandum of understanding.

IN WITNESS WHEREOF, and intending to be legally bound, this Agreement has been executed by the
parties as of and effective from the date first written above.
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