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1. INTRODUCTION  

 

The purpose of this Addendum is to correct identified errors from the original RFP 

document and provide details for the tender closing date extension. 

 

2. ERRORS & CORRECTIONS 

 

(a) Error: There is an error in paragraph 3.3.9: 

Paragraph 3.3.9 currently reads as “The Service Provider must conduct a 

Reliability, Availability, Maintainability and Safety (RAMS) study for the Electrical 

& Mechanical foe the Gautrain System.”  

 

Correction: Paragraph 3.3.9 should read as follows: 

“The Service Provider must conduct a Reliability, Availability, Maintainability and 

Safety (RAMS) study for the Electrical & Mechanical and for all other assets for 

the Gautrain System as applicable in the RAMS standard.”  

 

(b) Error: Paragraph 3.6.1 b) (iv) 

”3.6.1. b)  Sub-Report No. 2 –  

(iv) Volume 3: consolidated annexures with the discipline reports.” 

 

Correction: Paragraph 3.6.1 b) (iv) should read as follows: 
 

“3.6.1. b)  Sub-Report No. 2 –  

(iv) Volume 3: Cost of ownership report” 

 

(c) Error:  A paragraph under 3.6 is numbered incorrectly as 3.4.2  

 

Correction:  paragraph 3.4.2 should be numbered as 3.6.2.  

 

(d) Error: Annexure1A introductory paragraph currently reads as follows: “I/We 

_________________ hereby agree/do not agree to commit _____ % of the contract 

value will be spent cumulatively on Supplier Development Initiatives. This 

subcontracting requirement must be discharged against the following Supplier 
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Development categories as outlined in the Supplier Development Plan 

Paragraph 13.8. Tick box where applicable” 

 

Correction: Annexure1A introductory paragraph should read as follows: “I/We 

_________________hereby agree/do not agree to commit _____ % of the contract 

value will be spent cumulatively on Supplier Development Initiatives. This 

subcontracting requirement must be discharged against the following Supplier 

Development categories as outlined in the Annexure 1B.” 

 

(e) Error: Annexure1B introductory paragraph should read as follows: “The Supplier 

Development Value indicator is to be completed if the Respondent is pre-

selected on the GMA database and is subsequently requested to execute a 

specific task order. The Respondent is however required to submit a detailed 

Supplier Development Plan which outlines how it intends on achieving the SD 

objectives based on the Supplier Development Categories outlined in Section 

11” 

 

Correction: Annexure1B introductory paragraph should read as follows: “The 

Supplier Development Value indicator is to be completed if the Respondent The 

Respondent is required to submit a detailed Supplier Development Plan which 

outlines how it intends on achieving the SD objectives based on the Supplier 

Development Categories outlined in the Table below” 

 

3. EXTENSION OF THE TENDER CLOSING DATE  

GMA received requests from prospective bidders to extend the tender closing date. 

After serious and careful consideration, the extension is hereby granted. 

 

Old Closing Date and Time :  Friday, 10 December 2021 at 11am 

New Closing Date and Time :  Friday, 14 January 2022 at 11am 

 

 

GAUTRAIN MANAGEMENT AGENCY: Supply Chain Management Unit 


