

OHS Break down Costing for Design, manufacture, procure, installation, and commissioning of Duvha Power Station Effluent system upgrade for a period of 22 (twenty-two) months.

No	OHS Training	Who to be Trained
1	Legal liabilities	16.2 and Site Manager
2	Hazardous Identification Risk Assessment	Supervisors
3	Hazardous Identification Risk Assessment	Risk Assessor
4	Root Cause Analysis	Incident investigator
5	First Aider Level 2 3- Year expiry period	First Aider
6	Working in Confined Space	employees working in confined space
7	Basic Fire Fighting	Fire watcher
8	SHE Rep	SHE Rep
9	Medicals	All employees
10	PPE (Please break down)	All employees