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C1.1 Form of Offer and Acceptance  
 

Offer 
The employer, identified in the acceptance signature block, wishes to enter into a contract for the 

 FUEL LINE HYDRANT PRESSURE TESTING AT CHIEF DAWID STUURMAN INTERNATIONAL AIRPORT 

Once off works 

 

 

 
The contractor, identified in the offer signature block, has examined this document and addenda hereto as listed in 
the schedules, and by submitting this offer has accepted the conditions thereof. 
 
By the representative of the contractor, deemed to be duly authorised, signing this part of this form of offer and 
acceptance, the contractor offers to perform all the obligations and liabilities of the Contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be 
determined in accordance with the Conditions of Contract identified in the Contract Data. 
 

The offered total of the Prices exclusive of VAT is  R 

Value Added Tax @ 15% is R  

The total offered amount due inclusive of VAT is R  

(in words) 

   
 
for the Contractor 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Date            . . . . . . . . . . . . . . . . . . . . .  . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Capacity     . . . . . . . . . . . . . . . . . . . . .  . .      

 
(Name and         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of            
organisation)      . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
                             
                           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
                               
 
Name and            . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Signature     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and 
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data, 
whereupon the Tenderer becomes the party named as the contractor in the conditions of contract identified in the 
contract data. 
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Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the contractor’s offer.  
In consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of 
contract identified in the contract data.  Acceptance of the contractor’s offer shall form an agreement between the 
employer and the contractor upon the terms and conditions contained in this agreement and in the contract that is 
the subject of this agreement. 

The terms of the contract, are contained in:  
 
Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data and Price List 
Part C3: Service information. 
Part C4: Site information 
and schedules, drawings and documents or parts thereof where so indicated. 

 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in 
the tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the employer 
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part 
of this agreement.  No amendments to or deviations from said documents are valid unless contained in this schedule. 
 
The contractor shall within two weeks after receiving a completed copy of this agreement, including the schedule of 
deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery 
of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions 
of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Unless the Tenderer (now contractor) within five working days of the date of such receipt notifies the employer in 
writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding 
contract between the parties. 
 
for the Employer 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Date           . . . . . . . . .. . . . . . . . . . . . . . . . . . .     

 

Name          . . . . . . . . . . . . . . . . . . . . . . . . . . . . .              Capacity     . . . . . . . . .. . . . . . . . . . . . . . . . . . .     

 
Name and address of organisation 
 

 Chief David Sturman International Airport 
Allister Miller Drive 

6067 

 
 
Name of  
witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .    Signature        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
 
             Date                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
 
 
 
Schedule of Deviations 
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1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorised representatives signing this agreement, the employer and the contractor agree to and accept 
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the 
tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or 
changes to the terms of the offer agreed by the Tenderer and the employer during this process of offer and 
acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between 
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement 
shall have any meaning or effect in the contract between the parties arising from this agreement. 

 For the Employer  For the Bidder 

Signature (s)    

Name (s)    

Capacity    

Name and Address  Chief David Sturman 
International Airport 
Allister Miller Drive 

6067 

 
 

  

 
Name & Signature of witness 

(Insert name and address 
of organization) 

 (Insert name and address of 
organization) 

Date    
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C1.2 Contract Data  

Precedence in interpretation of the contract: 
In the event of any ambiguity, inconsistency or conflict between the General Conditions of Contract, Special 
Conditions, Pricing Data, Service information, or other, the order of precedence shall be as follows: 

Firstly, the Service information (C3) and Annexes thereto shall prevail; 

Secondly the Contract Data (C1.2) and Conditions of Contract; 

Thirdly the General Conditions of Contract; 

Fourthly the Pricing data; 

Lastly any schedules, drawings and other documents included with this agreement. 
 

General Conditions of Contract 

The General Conditions of Contract comprise the NEC3 Term Service Contract, April 2013, published by the NEC, 
and the following “Particular Conditions”, which include amendments and additions to such General Conditions.  

 
The following Particular Conditions amplify the General Conditions of Contract and highlight areas in that document 
that require specific attention. 

Wherein in the contract it is stated no contract data is required accordingly the conditions of contract 
remain unaltered as per NEC3 Term Service Contract, April 2013. 
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C1.2a - Data provided by the Employer 

Cl
au
se 

Statement Data 

1 

General  

 The conditions of contract are the core clauses 
and the clauses for main Option:  

 

  A: Priced contract with price list  

 dispute resolution Option: W1: Dispute resolution procedure 

 and secondary Options:  X1:      Price Adjustment for inflation 

  X18:  Limitation of Liability (as amended in Option Z) 

  Z: Additional conditions of contract 

 of the NEC3 Term Service Contract (April 2013) 

1
0.
1 

The Employer is: Airports Company South Africa SOC Limited 
Reg. No 1993/004149/30 VAT no 4930138393 

Address Chief David Sturman International Airport 

Allister Miller Drive 

6067 

 
041 509 8770 
 

1
0.
1 

The Service Manager (Site 2) is: 
 

Address East London Airport 
66 Settlers Way, 
East London, 
5201 

 
Tel No. 
 
e-mail 
 

Sandile Zwane 
 
Chief David Sturman International Airport 

Allister Miller Drive 

6067 

 

 
032 436 6051 
 
sandile.zwane@airports.co.za 

1
1.
2(
1) 

The Accepted Plan is Section C3 of this document, including Annexes thereto as 
submitted by the Contractor and accepted by the Service 
Manager 

1
1.
2(
2) 

The Affected Property is  Chief Dawid Stuurman International Airport  

1 The service is FUEL LINE HYDRANT PRESSURE TESTING AT CHIEF DAWID 
STUURMAN INTERNATIONAL AIRPORT 

mailto:sandile.zwane@airports.co.za
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1
1.
2(
1
4) 

The following matters will be included in the 
Risk Register 

   

    

1
1.
2(
1
5) 

The Service Information is in  the section titled Service Information included as section C3 of 
this document. 

1
2.
2 

The law of the contract is the law of  the Republic of South Africa 

1
3.
1 

The language of this contract is  English 

1
3.
3 

The period for reply is 5 working days 

2
1.
1 

The period within which the Contractor provides 
the Contractor’s Plan 

5 calendar days from Contract Date 

2 The Contractor's main responsibilities detailed in Part C3 (Service Information) 

3 Time  

3
0.
1 

The starting date is upon signing of the contract by ACSA 

3
0.
2 

The Service Period is Once off 

4 Testing and Defects No data is required for this section of the conditions of 
contract 

5 Payment  

5
0.
1 

The assessment interval is on the  on the 15th day of each successive month 

5
1.
1 

The currency of this contract is the  South African Rand (ZAR) 

5
1.
2 

The period within which payments are made is  30 days upon receipt of a valid invoice.  
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6 Compensation events No data is required for this section of the conditions of 
contract. 

7 Title No data is required for this section of the conditions of 
contract. 

8 Risks and insurance  

8
3.
1 
 

The Employer provides these insurances from the 
Insurance Table 

(i) Insurance against loss of or damage to the services, 
Plant and Materials comprising Contract Works 
Insurance, SASRIA Special Risks Insurance and Marine 
& Air Cargo insurance; and 

(ii) Insurance (Public Liability Insurance) against liability for 
loss or damage to property (except the services, Plant 
and Materials and Equipment) and liability for bodily 
injury to or death of a person (not an employee of the 
Contractor) caused by activity in connection with the 
contract; 

 
Note: The terms and other matters applicable to these 
insurances provided by the Employer (and to insurances 
generally) are detailed in the insurance schedule attached as 
section C1.4 to the contract (“the Insurance Schedule”). 

8
3.
1   
 

The Contractor provides these additional 
insurances 

The terms and other matters applicable to this insurance 
provided by the Employer are likewise detailed in section 
C1.4 to the contract. 

8
3.
2 
 

The minimum amounts of cover or minimum limits 
of indemnity required for the insurance table 

Refer to section C1.4. 
 

9 Termination there is no Contract Data required for this section of the 
conditions of contract. 

1
0 

Data for main Option clause  

A  Priced contract with price list refer to section C2.1 and C2.2. 

1
1 

Data for Option W1  

W
1.
1 

The Adjudicator is  The person appointed jointly by the parties from the list of 
adjudicators contained below 

 Name Location Contact details  
(phone & e mail) 

 Adv. Ghandi Badela  Gauteng +27 11 282 3700 
ghandi@badela.co.za 

 Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

 Adv. Saleem Ebrahim  Gauteng +27 11 535-1800 
salimebrahim@mweb.co.za 

 Mr. Sebe Msutwana Pr. Eng.  Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
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 Mr.  Sam Amod  Gauteng  sam@samamod.com 

  Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.za 

 Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

W
1.
2(
3) 

The Adjudicator nominating body is:  The current Chairman of Johannesburg Advocate’s Bar 
Council 

W
1.
4(
2) 

The tribunal is:  Arbitration 

W
1.
4(
5) 

The arbitration procedure is  The arbitration procedure is set out in The Rules for the 
Conduct of Arbitrations 2013 Edition, 7th Edition, published 
by The Association of Arbitrators, (Southern Africa) 

 The place where arbitration is to be held is Johannesburg, South Africa. 

 The person or organization who will choose an 
arbitrator 

The Arbitrator is the person selected by the Parties as and 
when a dispute arises in terms of the relevant Z Clause, from 
the Panel of Arbitrators provided under the relevant Z clause 
if the arbitration procedure does not state who selects an 
arbitrator. The Arbitrator nominating body is the Chairman of 
the Johannesburg Advocates Bar Council. 

Op
tio
n 
A 

The Contractor prepares forecasts of the final total of the Prices for the whole of the Services at intervals no longer 
than 4 weeks.  

1
2 

Data for secondary Option   

X
1 

Price Adjustment for inflation The index referred to in this clause shall be deemed to refer to 
the CPI index on the starting date.  Price adjustment for inflation 
shall only take place on contract anniversary 

X
1
7 

Low service damages refer to service level table in C3 

X
1
8 

Limitation of liability  

X
1
8.
1 

The Contractor’s liability to the Employer for 
indirect or consequential loss is limited to: 

Nil - Neither Party is liable to the other for any consequential or 
indirect loss, including but not limited to loss of profit, loss of 
income or loss of revenue 

X
1
8.
2 

For any one event, the Contractor’s liability to 
the Employer for loss of or damage to the 
Employer’s property is limited to: 

The total damages suffered and/or costs incurred as a result of 
damage to the employer's property 

mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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X
1
8.
3 

The Contractor’s total liability to the Employer 
for defects due to his design which are not listed 
on the Defects Certificate is limited to: 

The total damages suffered and/or costs incurred as a result of 
damage to the employer's property 

X
1
8.
4 

The Contractor’s total liability to the Employer 
for all matters arising under or in connection 
with this contract, other than excluded matters, 
is limited to: 

The Contractor’s total direct liability to the Employer for all 
matters arising under or in connection with this contract, other 
than the excluded matters, is limited to the total damages 
suffered and/or costs incurred as a result of damage to the 
employer's property and applies in contract, tort or delict and 
otherwise to the extent allowed under the law of the contract. 
The excluded matters are amounts payable by the Contractor 
as stated in this contract for: 
- Loss of or damage to the Employer’s property, 

- Defects liability, 

- Insurance liability to the extent of the Contractor’s risks 

- death of or injury to a person; 

infringement of an intellectual property right 

X
1
9 

Task Order Task Order shall be issued in line with the Employers Supply 
Chain Management Policies and governing regulations. 

 
Z(A): The Additional conditions of contract are: Z1-Z19 
 

 Amendments to the Core Clauses  

Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3:  
Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Service 
Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights and does not give rise to an 
estoppel unless the Parties agree otherwise and confirm such agreement in writing. 

Z2 Providing the Service:  

Z2.1 Delete core clause 20.1 and replace with the following: 
The Contractor provides the Service in accordance with the Service Information and warrants that the results 
of the Service, when complete, shall be fit for their intended purpose. 

Z5 Termination 

Z5.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after the words 
“assets or”: “business rescue proceedings are initiated, or steps are taken to initiate business recue 
proceedings”. 

 Amendment to the Secondary Option Clauses  

Z7 Limitation of liability:  

 
Z7.1 

Insert the following new clause as Option X18.6: 
The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is limited to R0.00 

Z7.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or any proceeds 
which would have been received from any insurances but for the conduct of the Contractor shall be excluded 
from the calculation of the limitations of liability listed in the contract 

 Additional Z Clauses 

Z8 Cession, delegation and assignment 
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Z8.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person without the 
written consent of the Employer, which consent shall not be unreasonably withheld. This clause shall be 
binding on the liquidator/business rescue practitioner /trustee (whether provisional or not) of the Contractor 

Z8.2 The Employer may cede and delegate its rights and obligations under this contract to any person or entity 

Z9 Joint and several liabilities 

Z9.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more 
persons, these persons are deemed to be jointly and severally liable to the Employer for the performance of 
the Contract. 

Z9.2 The Contractor shall, within 1 week of the Contract Date, notify the Service Manager and the Employer of the 
key person who has the authority to bind the Contractor on their behalf. 

Z9.3 The Contractor does not materially alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z10 Ethics 

Z10.1 The Contractor undertakes: 

Z10.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be construed 
as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for the award or in 
execution of this contract; 

Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, corruption 
and money laundering to which it or the Employer is subject, including but not limited to the Prevention and 
Combating of Corrupt Activities Act, 12 of 2004. 

Z10.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s obligation to 
Provide the Works or taking any other action as appropriate against the Contractor (including civil or criminal 
action). However, lawful inducements and rewards shall not constitute grounds for termination. 

Z10.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of participating in illegal 
or corrupt practices, including but not limited to the making of offers (directly or indirectly), payments, gifts, 
gratuity, commission or benefits of any kind, which are in any way whatsoever in connection with the contract 
with the Employer, the Employer shall be entitled to terminate the contract in accordance with the procedures 
stated in core clause 92.2. the amount due on termination is A1. 

Z11 Confidentiality 

Z11.1 All information obtained in terms of this contract or arising from the implementation of this contract shall be 
treated as confidential by the Contractor and shall not be used or divulged or published to any person not 
being a party to this contract, without the prior written consent of the Service Manager or the Employer, which 
consent shall not be unreasonably withheld. 

Z11.2 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such 
until otherwise notified by the Service Manager. 

Z11.3 This undertaking shall not apply to – 

Z11.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation of this 
agreement. The Contractor undertakes to procure that its employees are aware of the confidential nature of 
the information so disclosed and that they comply with the provisions of this clause; 

Z11.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor notifies the 
Employer prior to disclosure so as to enable the Employer to take the appropriate action to protect such 
information. The Contractor may disclose such information only to the extent required by law and shall use 
reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so 
disclosed; 

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the time of 
disclosure (evidenced by written records in existence at that time);   
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Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion thereof, 
in the course of Providing the Works and after Completion, requires the prior written consent of the Service 
Manager.  All rights in and to all such images vests exclusively in the Employer 

Z11.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z12 Employer’s Step-in rights 

Z12.1 If the Contractor defaults by failing to comply with his obligations and fails to remedy such default within 2 
weeks of the notification of the default by the Service Manager, the Employer, without prejudice to his other 
rights, powers and remedies under the contract, may remedy the default either himself or procure a third party 
(including any subcontractor or supplier of the Contractor) to do so on his behalf. The reasonable costs of 
such remedial works shall be borne by the Contractor 

Z12.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required information, 
materials and other matter (including but not limited to documents and all other drawings, CAD materials, data, 
software, models, plans, designs, programs, diagrams, evaluations, materials, specifications, schedules, 
reports, calculations, manuals or other documents or recorded information (electronic or otherwise) which 
have been or are at any time prepared by or on behalf of the Contractor under the contract or otherwise for 
and/or in connection with the works) and generally does all things required by the Service Manager to achieve 
this end. 

Z13 Liens and Encumbrances 

Z13.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other encumbrances 
at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which he may from time to time 
have, or become entitled to over such Equipment and any part thereof and procures that his Subcontractors 
similarly, vis-a-vis the Employer, waive all liens they may have or become entitled to over such Equipment 
from time to time 

Z14 Intellectual Property 

Z14.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, trade 
name, trade secret or other intellectual or industrial property right relating to the Works. 

Z14.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than carrying 
out the works. 

Z14.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to use and 
copy all IP related to the works for the purposes of constructing, repairing, demolishing, operating and 
maintaining the works 

Z14.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available to any third 
party which approval will not be unreasonably withheld or delayed. Prior to making any Contractor's IP 
available to any third party the Employer shall obtain a written confidentiality undertaking from any such third 
party on terms no less onerous than the terms the Employer would use to protect its IP 

Z14.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging an 
infringement of IP rights (“the claim”), which arises out of or in relation to: 

Z14.5.1 the Contractor’s design, manufacture, construction or execution of the Works 

Z14.5.2 the use of the Contractor’s Equipment, or 

Z14.5.3 the proper use of the Works. 

Z14.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the Contractor 
may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration which 
may arise from it. 

Z15 Dispute resolution:  

Z15.1 Appointment of the Adjudicator  
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 An Adjudicator is appointed when 
a dispute arises, from the Panel of 
Adjudicators below. The referring 
party nominates an Adjudicator, 
which nomination is either 
accepted or rejected by the other 
party. In the instance of a rejection 
of the nominated Adjudicator, the 
referring Party refers the 
appointment deadlock to the 
Chairman of the Johannesburg 
Bar Council, who appoints an 
Adjudicator listed in the Panel of 
Adjudicators below 
 
The Parties appoint the 
Adjudicator under the NEC3 
Adjudicator’s Contract, April 2013   
 

Panel of Adjudicators 
 

Name Location Contact details  
(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11 282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11 535-1800 
salimebrahim@mweb.co.za 

Mr. Sebe Msutwana Pr. 
Eng.  

Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.za 

Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

 

Z15.2 Appointment of the Arbitrator  

 An Arbitrator is appointed when a 
dispute arises from the Panel of 
Arbitrators below. The referring    
party nominates an Arbitrator, 
which nomination is either 
accepted or rejected by the other 
party. In the instance of a rejection 
of the nominated Arbitrator, the 
referring Party refers the 
appointment deadlock to the 
Chairman of the Johannesburg 
Bar Council, who appoints an 
Arbitrator listed in the Panel of 
Arbitrators below 

Panel of Arbitrators 
 

Name Location Contact details  
(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11 282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11 535-1800 
salimebrahim@mweb.co.za 

Mr. Sebe Msutwana Pr. 
Eng.  

Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.za 

Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

 

Z16 Notification of a compensation event 

Z16.1 Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words “unless the event arises 
from the Service Manager or the Supervisor giving an instruction, issuing a certificate, changing an earlier 
decision or correcting an assumption. 

Z17 BBBEE and Tax Clearance 
Certificates 

 

Z17.1 The Contractor shall be expected to annually present a compliant BEE Certificate and a Tax Clearance 
Certificate. Failure to do adhere to these requirements shall be considered a material breach of the conditions 
of this Contract, the sanction for which may be a cancellation of this Contract.  

Z18 Communication   

Z18.1 Add a new Core Clause 14.5 and 14.6 to read as follows:  
The Service Manager requires the written consent of the Employer if an action will result in a change to the 
design, scope, and Service information that is 5% or more  

Z18.2 The Service Manager requires the written consent of the Employer if an action will result in the Completion 
Date being extended by more than 30 days. 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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Z19 Delegation 

 As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as amended the 
Contractor agrees to the following: 

Z19.1 As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own right with 
duties as prescribed in the Occupational Health and Safety Act No 85 of 1993 as amended and agree to 
ensure that all work being performed, or Equipment, Plant and Materials being used, are in accordance with 
the provisions of the said Act, and in particular with regard to the Construction Regulations. 
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C1.2 b - DATA PROVIDED BY THE CONTRACTOR 
 

Clause Statement Data 

10.1 The Contractor is (Name):  
 

 Address:  
 
 
 

 Telephone No  

 Email Address:  

 Represented by:  

 Title:  

 Address:  
 

 Telephone:  

 Email Address:  

 The direct fee percentage is: ………% 

 The subcontracted fee percentage is: ………% 

11.2 The working areas are refer to C3 ‘Service Information’ 

24.1 The Contractor’s key persons are:  CV’s to be appended to resource proposal 

1. Name:  

 Responsibility: Supervisor 

 Qualifications:  

 Experience:  

2. Name:  

 Responsibility: Energy Technician 

 Qualifications:  

 Experience:  

3 Name:  

 Responsibility: Energy Technician’s Assistance 

 Qualifications:  

 Experience:  

4 Name:  

 Responsibility:  

 Qualifications:  

 Experience:  

11.2 The following matters will be included 
in the Risk Register 
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 The plan identified in the Contract Data 
is 

In Section C3, the Service Information 

Option 
A 

The price list is In Section C2.2 of the Pricing Data of this contract 

Option 
A 

The tendered total of the Prices is  R ……………………………………………….. (excluding VAT) 

 (in words) ………………………………………………………………………………
………………………………………….. (excluding VAT) 
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C1.4 Insurance Schedule 
 
Summary of Terms and other Matters Applicable to Employer Provided Insurance 
 
Part 1: 
 
1. Insurance requirements for contracts with a value below R 50 million on the LANDSIDE  
1.1 Contract Works 

• With regards to contract works claims, the contractor/consultant is responsible for a deductible (excess) 

of R250 000.  

• Contractors / consultants may re-insure the deductible 

1.2 Public Liability 

• In the event of a claim against the contractor / consultant for 3rd party property damage the contractor / 

consultant will be responsible for a deductible (excess) of R275 000   

• In the event of a claim against the contractor / consultant for removal of lateral support, the contractor / 

consultant will be responsible for a deductible (excess) of R500 000  

• Contractors / consultants may re-insure the deductibles 

 
1.3 Professional Indemnity 

• All consultants are responsible for Professional Indemnity cover of R5million 

• Contractors who have a material design element, excluding typical P & G related work, as part of their 

scope, are responsible for Professional Indemnity cover of R5million  

• In the event of a claim above R5million, the ACSA PI cover will kick in for the amount in excess of R5m. 

• Proof of cover in the form of a certificate of insurance should be provided to ACSA before a contract is 

signed between ACSA and the contractor and/or consultant. 

 
2. Insurance requirements for contracts below R 50 million on the AIRSIDE 
2.1 Contract Works 

• With regards to contract works claims, the contractor / consultant is responsible for a deductible (excess) 

of R250 000.  

• Contractors / consultants may re-insure the deductible 

 
2.2 Public Liability 

• In the event of a claim brought against the contractor / consultant for 3rd party property damages the 

contractor / consultant will be responsible for a deductible (excess) of R525 000   

• In the event of a claim brought against the contractor / consultant for removal of lateral support, the 

contractor / consultant will be responsible for a deductible (excess) of R750 000  

• In the event of a claim brought against the contractor / consultant for damage to aircraft, the contractor / 

consultant will be responsible for a deductible (excess) of R750 000  

• Contractors / consultants may re-insure the deductibles 
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2.3 Professional Indemnity 

• All consultants are responsible for Professional Indemnity cover of R5million 

• Contractors who have a material design element, excluding typical P & G related work, as part of their 

scope, are responsible for a Professional Indemnity cover of R5million. 

• In the event of a claim above R5million, the ACSA PI cover will kick in for the amount in excess of R5million. 

• Proof of cover in the form of a certificate of insurance should be provided to ACSA before a contract is 

signed between ACSA and the contractor and/or consultant. 

Part 2: 
 
ACSA Maintenance Contracts Insurance Clause. 
Insurance Affected by the Employer. 
 
For OPEX projects and non-construction CAPEX projects on the landside (including inside the terminal 
building): 
 
The successful bidder must source the following insurance cover, which is the deductible in the ACSA insurance 
cover: 

• Aviation liability insurance cover for an indemnity limit not less than R100 000 (one hundred thousand 
rands). 

• Submit proof of insurance to ACSA before the work starts, and annually for the duration of the project. 
 
For OPEX projects and non-construction CAPEX projects on the airside (aprons, runways, taxiways): 
 
The successful bidder must source the following insurance cover, which is the deductible in the ACSA insurance 
cover: 

• Aviation liability insurance cover for an indemnity limit not less than R300 000 (three hundred thousand 
rands). 

• Submit proof of insurance to ACSA before the work starts, and annually for the duration of the project. 
 
Sub-Contractors 
 
 The Contractor shall: 
 

(a) ensure that all potential and appointed Sub-Contractors are aware of the whole contents of this 
clause, and 

(b) enforce the compliance by Sub-Contractors with this clause where applicable.” 
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Annex B 
 

INCIDENT ADVICE FORM 

  

NOTE: PLEASE SEND A COPY HEREOF TO ACSA HEAD OFFICE  

 

Send to: ........………………................... *From: ........………………........................... 

Aon South Africa (Pty) Ltd - Construction & Engineering 
Attention: Priscilla Hart 
1 Sandton Drive 
Sandhurst, Sandton 
2196 
Tel No:  +27 (11) 944 7974 
E- mail: priscilla.hart@aon.co.za 

 

 

*Please provide name of contracting company, site address, telephone, fax numbers and e-mail. 

 

DATE OF LOSS: 

 

REPORTED TO SITE AGENT BY: DATE 

 

REPORTED TO AON SOUTH AFRICA BY: DATE 

 

Locality of Incident: 

 

How did the loss /damage/injury/death occur (cause)? 

 

 

__________________________________________________________________________________________
____________________________________________________________________________ 

mailto:priscilla.hart@aon.co.za
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Details and nature of loss /damage/injury/death: 

 

 

 

 

 

 

 

 

 

Names and address of witnesses: 

 

 

 

 

 

 

 

 

 

Estimated cost of repairs, if applicable (Separate records of all costs must be kept): 

 

 

 

 

 

 

 

 

 

Who or what appears to be responsible for the loss /damage/injury/death: 
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Person whom assessor should contact: 

 

 

Telephone, fax number and e-mail: 

 

 

 

 

SIGNED BY: ..................................................................  SIGNATURE:
 ......................................................................................  

 

 

 

COMPANY: ...................................................................  DATE:
 ......................................................................................  
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C2.1 Pricing Instructions 

The intended pricing strategy to be followed in this tender is according to the Price List (including the activity 
schedule). 
 

1. The Contract Data, Service information, drawings and any other documents relevant to this tender must be read 
in conjunction with the Activity Schedule.  

2. The contractor must plan the work in this contract as a set of activities.  These should be the same activities as 
he shows on his programme.  

3. This schedule covers the items that will be measurable.  A lump sum price for each activity shall be entered and 
no other items will be measured. Costs not covered by the items may be included in the most appropriate items 
listed.  The Contractor has the liberty to insert items, quantities and rates of his own choosing in the said schedule 
as a separate line item.   

4. The pricing schedule as completed by the Contractor shall be VAT exclusive prices and shall cover, “inter alia” 
all general risks, liabilities, obligations, profit, expenses, costs, bonuses, all allowances such as shift and standby 
allowances, sick-leave, other leave, brackets, fixings, incidentals, consumables etc. that will be required to 
successfully complete this contract as set forth or as implied in the documents on which this Contract is based.   

5. The contractor is to take note that payment is made for each activity only when it is complete. “Complete” as it is 
used in this schedule means the complete system or unit as specified in the particular document.  

6. Unless a separate rate for the supply and for the installation of any item is specifically called for, the supply and 
installation costs of any item shall be fully included in the price. 

7. The description of each item shall, unless otherwise stated herein, be held to include making, conveying and 
delivering, unloading, storing, unpacking, hoisting, setting, fitting and fixing in position, cutting and waste, 
patterns, models and templates, plant, temporary works, return of packaging, establishment charges, profit and 
all other obligations arising out of the contractual conditions. 

8. The quantities and rates included for day work shall form part of the tender price, but Contractors shall note that 
this item must be regarded as provisional and will only be payable to the Contractor if and when a written order 
to this effect has been issued. 

9. “Foreign” shall mean the CIF (Cost, Insurance and Freight) value. 

10. No alterations to the original text shall be allowed. If any alterations are made, it shall be ignored, and the original 
wording will apply. 

11. Variations in the scope and extent of the work shall be allowed to meet the Engineer’s requirements and shall be 
measured and priced at the rates entered in the Activity Schedule, where appropriate, and shall form an addition 
to or deduction from the total of the Accepted Contract Amount.  Any items or variations for which rates have not 
been included in the Activity Schedule shall be agreed and priced as non-scheduled items. 

12. All provisional sums and contingency amounts shall be expended as directed by the Engineer and any balance 
remaining shall be deducted from the contract sum. 

13. All items described as “provisional” shall be measured as executed and paid for according to prices in the Activity 
Schedule and any amounts not spent shall be deducted from the contract price. No work for which “provisional” 
items are provided shall, be commenced without written instructions from the Engineer. 

14. No commitment to expending any portion of the contingency amounts and/or provisional sums are made or 
implied by the Employer. 

15. The Contractor shall not be entitled to any claim in instances where provisional sums are partially or in total 
removed from the contract. 

16. The main cost drivers for this contract are required labour resources and required service levels and not the 
quantity of equipment. 
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C2.2 Price List 
 
The following Activity Schedule is provided “as-is” for the benefit of the Tenderer.  ACSA cannot guarantee that it 
is complete in all respects.  The Tenderer is responsible for providing an Activity Schedule which is accurate, 
complete and in accordance with their proposal.  Also, refer to C3 (Service information) for activities that need to 
be priced.  Only items listed in this Activity Schedule may be billed to the Employer. 
 
 Activity Schedule 
*By Tools, equipment and consumables is also meant cleaning materials, fasteners, lubricants, chemicals, 
electronic devices, etc. that are required to do any corrective or preventive maintenance, and measurements 
(multi-meters, etc.). The Contractor must submit a list of tools that will be used on this contract at the start of the 
contract. This tools list must be inspected and verified by ACSA monthly prior to payment. 

 

Part 1 – Preventative Maintenance (CHIEF DAWID STUURMAN INTERNATIONAL AIRPORT) 
 
(Please note: Maintenance cost for items are inclusive of labour, tools, consumables, PPEs and travelling) 
 

Item 
no. 

Asset Description Quantity Amount (per 
single item) 

Monthly cost Annual Cost 

1 Pressure Test: 
 

Hydrostatic test of the Jet A1- Fuel 

Hydrant line 

1    

1.1 Valves: 
 

Servicing of Isolation valves. 
1    

1.2 Service Cathodic Protection System: 
 

Full service of cathodic protection 
system. 

1    

1.3 Safety: 
 

Safety file preparation, Permits and 

Airside safety induction cost. 

1    

 
Preventative Maintenance Sub-Total A (per year) R  

*Only actuals will be claimed for. Approved reports will be used as “delivery notes” prior to claiming 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Part 2 Provisional Amounts: CHIEF DAWID STUURMAN INTERNATIONAL AIRPORT 
 
(Provisional amount will be paid on proven cost and must be on pre-approval basis. Supporting documents will be 
requested at claiming) 
 

Item 
no. 

Description Quantity Amount (per single 
item) 

 Annual Cost 

1 Permits 1 R 22 000  R 22 000 
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2 Safety file 1 R 7 000  R 7 000 

3 Spares and unique repairs (on approval 
by Service Manager) 1 R 350 771,24  R 350 771,24 

4 Specialized Engineer / Consultant 
Investigation / fault-finding (Mechanical / 
Electrical, etc.) (on approval of the 
Service Manager. Includes travelling and 
labour and detailed engineer’s report). 

1 R  R 

5 Insurance cover premium (All ACSA 
required insurance) – Once off Sum Sum R  R 

6 Mark up on Spares and unique repairs 
(………. %) 1 R  x ……...%  R 

 
Preventative Maintenance Sub-Total B (per year) R  

 
 
Part 3 Fee on Direct cost and administrative cost (Fee on direct cost): CHIEF DAWID STUURMAN 
INTERNATIONAL AIRPORT 
 
 

Item 
no. 

Asset Description Quan
tity 

Sub-Total A, B&C Percentage 
(%) 

Annual Cost 

1 Fee on direct cost () 1 R  % R  

 
Preventative Maintenance Sub-Total C (per year) R  

 
 
 
Part 4 ADHOC Corrective Maintenance: CHIEF DAWID STUURMAN INTERNATIONAL AIRPORT 
Note these are for evaluation purposes 80/20 maintenance principle applied. 
No cost will be charged for minor repairs performed by maintenance staff during airport operating hours.  
Rates are inclusive (include travelling, averaged for public holidays and after hour, admin and fees on overheads, 
PPE and tools allowance) 
 
Labour rates  
Any work not included under part 1 shall be deemed additional work or non-scheduled items and will be charged at 
the following rates: 
 
Labour 

Item Description Rates 
Qty / Hours Cost per 

annum 

1 
Specialized Engineer (Mechanical / Electrical) 
(on approval of the Service Manager. Includes 
a detailed engineer’s report) 

R   R  

2 Energy Technician / Artisan R   R  

3 Technical assistants R  R 

Preventative Maintenance Sub-Total D (per year) R 

aAll rates to exclude vat. Subject to agreement between the Service Manager and the Contractor, the number of 
staff allocated to the contract may be increased/decreased to cater for special needs that may arise from time to 
time. Labour rates shall include all personnel insurance, holidays with pay, incentive bonuses. No labour shall be 
charged for travel or travelling. Labour time shall be calculated for the time spent on site. Time spend on site must 
be proved by a job card signed by both the Employer’s representative and the Contractor on the day(s) which the 
activities are performed. The job card must have the following information as a minimum: 

• Date  
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• Time of work started  

• Time work stopped 

• What activities were performed 

• Approval signatures from both the Employer and the Contractor  
 
After-hours Call-outs 
Callouts rate must include all required travelling and the first hour on site.  
Call out fee shall not be applicable when contractors are onsite.  
After hours rate shall be applicable for callouts outside normal working hours (07H00-17H00) 
 

Part 5: Call-out fee: Includes first hour on site and travelling cost: CHIEF DAWID STUURMAN 
INTERNATIONAL AIRPORT 
 

Description Rate Qty Total  

Site Manager R  12 R  

Technician (normal hours) R 24 R 

Technician Assistant (After hours) R 24 R 

Technician after hours (after hours rate) R 24 R 

Technician assistant (after hours rate) R 24 R 

Labour Sub-Total Part E R  

 
 
Mark-up (third party procured items/services) 
Cost shall be net cost (excluding VAT) of parts delivered to site with all discounts deducted. The third party’s 
quote shall be presented when submitting quotes for approval. 
 
 
Contract value 
Below is the guide that must be used in estimating the contract value.  This amount must be reported as the Contract 
Value in the corresponding schedules.  Tenderers are reminded that this amount is for illustrative purposes only 
and that ACSA will not be under any obligation to expend the full or any portion of this amount.  Monthly contract 
expenditure will be strictly calculated according to the Activity Schedule as provided above.  
 
Fuel Hydrant line Pressure testing-once off 

Description Total (excluding VAT) 

Preventative maintenance Sub-Total A R  

Provisional Amounts Sub-Total B R 

Fee on direct cost Sub-Total C R 

ADHOC Corrective Maintenance Sub-Total D R 

Call-out Sub-Total E R 

Special maintenance/Inspection/test Sub-Total F R  

Ad-Hoc Sub-Total D R  

Estimated contract value (Sub –Total E) R  

 
*this amount to be carried over to Form of Offer and Acceptance. 



 
 
 
 
 
 
 
 

Pricing Data  C2.2 page 4 

Confidential 

Confidential Confidential 

 
Contract values will be increased/decreased according to the current indices stipulated in Statistic SA – 
Consumer Price Indices- all income groups. 7% escalation should be used for illustrative purposes. 

 

END OF CHIEF DAWID STUURMAN INTERNATIONAL AIRPORT 
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C3 Service information 
 
DESCRIPTION OF THE WORKS 
 
Employer’s objectives 
In brief, the Contractor will be responsible for the Maintenance of fuel hydrant line pressure testing at Chief Dawid 
Stuurman International Airport 

Pressure Testing (Hydrostatic Test) 

• In-line hydrostatic pressure test of the Jet A1 Fuel Hydrant Line, in accordance with ASME 
B31 and Pressure Equipment Regulations. 

• Valve isolation to be conducted in coordination with the Fuel Services Company. 

• All necessary pressure testing equipment, personnel certifications, and calibration 
records must be provided.  

• Test medium to be Jet A1 

• Test to be conducted for a minimum period of 8 hours with readings electronically 
recorded reflecting temperature and pressure changes. 

• An AIA to be appointed to witness testing and sign off on the report  

 

Valve Servicing 

• Comprehensive servicing of isolation valves (excluding depot valves). 

•  Work is to be performed in confined spaces, requiring permits, gas testing, and confined 
space entry compliance. 

• Activities include leak checks, stroke test, limit adjustment, gearbox lubrication, and 
disposal of slops per OHS Act. Check for excessive rust and report accordingly 

Cathodic Protection System 

• Full inspection and electrical testing of the cathodic protection system. 

• Testing to include passive and active components, rectifier checks, dielectric insulation 
verification, and corrosion activity analysis. 

• A final technical report with findings, adjustments, and recommendations is mandatory. 

• Testing to be conducted by CP2 qualified technician and report signed of by CP3 qualified 
personnel. 

Safety Requirements 

• Submission and approval of a comprehensive Safety File before work begins (includes 
legal appointments such as Safety Rep, Fire Fighter, and First Aider). 

• Compliance with OHS Act, JIG, SANS 10089 Parts 1 & 2, API 650, and ACSA and Fuel 
Services Safety Protocols. 

Pipeline & Tank Specifications 
• Pipe Diameter: 200 mm 

• Line Volume: 40.27 m³ 

• Line Length: 1281.95 m 

• Design Pressure: 10 bar 

• Operating Pressure: 6 bar 
 

Storage Tanks: 5, 6, 8 & 9 

• Type: Horizontal Storage 
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• Capacity: 80 m³ each 

• Material: Carbon Steel 

• Product: Jet A1 Fuel 

• Construction: Butt Weld 

• Foundation: Concrete 
 
 
 
Location of the works 
The Works are located at the airside at Chief Dawid Stuurman International airport. 
 
PROCUREMENT 
 
Preferential procurement procedures 
Requirements 
The Contractor will respect OEM warrantees to ACSA always when procuring spare parts, products or 3rd party 
services.  It will be the Contractor’s sole responsibility to ensure that OEM warranty requirements are adhered to 
always. 
 
Where Contractors use or quote on spare parts of a lower quality than recommended by the OEM, or parts not 
recommended by the OEM, this shall be clearly indicated to the Service Manager on the quotation. This also implies 
that the Contractor must build relationships with the various key OEM’s. 
 
The Contractor must adhere to all airport requirements regarding fire, health and safety when procuring replacement 
parts. 

 
No casual labour (i.e. “off the street” labour) may be employed by the Contractor unless pre-arranged with ACSA. 
Whenever this is required, the Contractor shall come to a suitable arrangement with ACSA regarding sourcing and 
screening of such individuals. 

Subcontracting 
No part of this Contract may be subcontracted unless with written approval from ACSA.  ACSA shall be under no 
obligation to grant such approval. Should any part of this Contract be subcontracted, the Contractor will be 
responsible for all Works (or failure to affect the Works) as if it was done so by the Contractor. 
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MANAGEMENT 
 
Management of the works 
Particular / generic specifications 

All work shall conform to all relevant of the OHS ACT, Energy(fuel) Systems Regulations. 
 
All work shall be carried out in accordance with prevailing industry norms and best practice and will always comply 
with OEM requirements. 
 
Planning and programming 
All maintenance work shall be scheduled, and a roster presented to the Service Manager at the end of the preceding 
month. Work shall be scheduled in a manner as not to interfere with any normal airport operations.   
 
Normal working Hours shall be 07H00-17H00 
 
As a minimum requirement, the Contractor shall roster scheduled preventative maintenance activities. 
 
Maintenance teams will attend to scheduled preventative maintenance, non-scheduled maintenance and 
breakdown maintenance.  The Contractor must ensure that no scheduled maintenance work is carried over to the 
following week. 
 
All Preventative Maintenance shall be scheduled, at least, to the requirements of the annexures (The Contractor 
must ensure that sufficient allowances for all these items are made with his/her pricing in the Activity Schedule.) 

 
Methods and procedures 
The Contractor must accept and respect the fact that the Airport is continuously undergoing construction and 
improvement and that a variety of stakeholders are involved in ACSA’s business.  Therefore, within reason and with 
prior arrangement with the Contractor, ACSA might require the following from time to time: 

• Assisting with emergency repairs on  

• Assisting with airport operations Re-scheduling of work to accommodate other contractors 

• Allowing access and aiding OEM suppliers to correct defects on equipment and/or systems 

• Pointing out services to consultants or other contractors 

• Providing access to other contractors 

• Attending co-ordination and planning meetings 

• Removing rubble and/or equipment from site relating to this contract 

• Training of ACSA operators and/or technicians 

• Providing of system data and/or statistics to ACSA 

• Recommending improvements on maintenance procedures 

• Recommending improvements on operational procedures 

• Co-operating with ACSA Security relating to security issues 
 
The ACSA Service Manager may instruct operational and works procedures to the Contractor as might be 
required from time to time.  The Contractor will instruct his/her staff accordingly and implement measures to 
ensure that these procedures are strictly adhered to. 
 
Quality plans and control 
All work must be executed in accordance with prevailing industry norms and standards relating to quality.  In this 
regard, the Contractor will be expected to draft quality plans for the Service Manager from time to time.  Emphasis 
must be on improving system reliability and on ensuring that rostered maintenance work is indeed performed as 
and when required. 

Environment 
The Contractor will keep noise and dust levels to a minimum.  At no time, shall his/her work result in nuisance, 
interference or danger to the public or any other person working at the Airport. 
 
At no time, shall the Contractor: 

• allow any pollutive or toxic substance to be released into the air or storm water systems 

• interfere with, or put at risk, the functionality of any system or service 

• cause a fire or safety hazard 
 
Format of communications 
Work instructions, daily check sheets, monthly maintenance reports, breakdown reports, exception reports, etc. will 
all be in a format as agreed with the Service Manager. 
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Key personnel 
A schedule of key personnel to this Contract (as per the Schedules) will be provided to the Service Manager at 
commencement of this Contract.  This will, as a minimum, include all persons from technician level to management 
level.  For the full duration of this Contract, none of these persons will be replaced by a person of lesser ability or 
qualification. All on-site staff leaves shall be reported and agreed with the Service Manager. 

 
Management meetings 
The Contractor will be expected to attend meetings relating to maintenance, operations, contract management and 
other issues that may arise from time to time.  As far as is practicable, the Contractor will make all required persons 
available for these meetings. The Contractor shall not submit claims for payment for staff attending any of these  
 
The meeting shall be site specific. The medium in which the meetings will be conducted will be discussed with the 
site-specific Service Manager on contract commencement. 
 
Electronic payments 
The Contractor should arrange with ACSA’s finance department for making all payments electronically. 
 
Daily records 
The Contractor shall keep accurate daily records of staff attendance, maintenance work, safety inspections and 
exception reports.  Records shall be available for scrutiny by the Service Manager at any time.  All records shall be 
in a format as agreed with the Service Manager. 

 

Monthly reports 
When invoicing, the Contractor shall ensure that all required reports for the corresponding month are attached to 
the monthly invoice.  This will include monthly reports on: 

1. system availability (averaged per week) 

2. maintenance work (including % of scheduled maintenance work completed) 

3. maintenance plan for the next month 

4. Asset register up to date including equipment data 

5. Outstanding maintenance issues 

 

The contractor shall keep copies of all reports and records for at least 3 years.  All reports shall be in a format as 
agreed with the Service Manager from time to time. 

Permits 
The Contractor shall not be compensated for costs relating to ACSA required permits, or for labour/time spent in 
obtaining it.  An allowance must be made in the Activity Schedule in this regard. 
 
The Contractor must ensure that he/she is, always, familiar with ACSA’s safety and security requirements relating 
to permits for no work to be delayed as a result thereof.  This will include the permit application process. 
 
Note that (within reason) the Contractor will have no claim against ACSA if a permit request is refused. 
 
The following table is not all inclusive, but is provided for illustration purposes: 
 
 

Permit Required by/for Department 

AVOP – Airside Vehicle Operator permit All drivers of vehicles on airside ACSA Safety 

Airside Vehicle Permit All vehicles that enter airside ACSA Safety 

Basement Parking permit All vehicles allowed to enter the delivery 
basement 

ACSA Parking 

Personal permit All persons employed on the airport ACSA Security 

Cell phone permit All persons taking cell phones to airside ACSA Security 
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Laptop permit All persons taking lap top computers to 
airside 

ACSA Security 

Camera permit All persons taking cameras or camera 
equipment to airside 

ACSA Security 

Hot Works Permit All welding and/metal cutting work ACSA Safety 

 

Proof of having attended the airside induction training course is required for all personal permit applications.  
Persons applying for an AVOP must provide proof of having attended an AVOP course.  Fees are levied for these 
courses.  Fees are further levied for all permit renewals and refresher courses - where applicable. 

 
Proof of compliance with the law 
The Service Manager may at any time request from the Contractor reasonable proof that the Contractor is in 
compliance with a law or regulation. 
 
Insurance provided by the employer 
Refer to General Conditions of Contract 

 
Health and safety 
Health and safety requirements and procedures 
The Service Manager shall be entitled to fine the Contractor an amount of R2000.00 for each non-conformance to 
Health and Safety matters.  This shall not transfer any of the Contractor’s responsibilities in this regard to the 
Employer by any means. 

The Contractor shall be fully responsible for compliance to the Occupational Health and Safety Act for all persons, 
equipment and installations relating to this Contract.  The Contractor is expected to sign the undertaking in this 
regard as attached in the annexes. 

It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is adhered to in 
rostering staff. 

All persons on company premises shall obey all health and safety rules, procedures and practices.  NO SMOKING 
signs and the prohibition of the carrying of smoking materials in designated areas shall always be obeyed.  A copy 
of the Safety Rules booklet is available on request from the ACSA Safety Department. 

All the applicable requirements of the Occupational Health and Safety Act (1993) and Regulations and any 
amendments thereto, shall be met.  Where the OHS Act prescribes certification of competency of persons 
performing certain tasks, proof of such certification shall be provided to the Service Manager. 

The contractor’s Workmen’s Compensation fees must be up to date.  A copy of the Contractor’s WCA registration 
shall be produced on request. 

The following areas in the company are declared as “HOT WORKS PERMIT” areas: 

All airside areas 

All basement areas 

All areas accessible to the public 

All enclosed areas 

The terminal building 

Any process in the above-mentioned areas involving open flames, sparks, or heat shall be authorised by the issue 
of a permit to work - obtainable from the ACSA Safety department.  Any work done under the protection of a permit 
to work shall be in strict compliance with every prescription regarding the permit. 

Safety equipment shall be used where applicable (e.g. safety, goggles, boots, harness, etc.)  The Contractor, at 
his/her own expense shall provide such equipment, for his/her employees.  The Contractor shall apply the 
necessary discipline and control to ensure compliance by his workers.  

All Contractors must ensure that his/her employees are familiar with the existing emergency procedures and must 
co-operate in any drills or exercises, which might be held.  Emergency / fire equipment and extinguishers shall not 
be obstructed at any time 

No person shall perform an unsafe / unhygienic act or operation whilst on Company premises. 
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No unsafe/dangerous equipment or tools may be brought onto or used on Company premises.  The Company 
reserves the right to inspect all equipment/tools at any time and to prevent/prohibit their use, without any penalty to 
the Company and without affecting the terms of the Contract in any way. 

The Company reserves the right to act in any way to ensure the safety/security of any persons, equipment or goods 
on its premises and will not be liable for any costs or loss evoked by the action.  This includes the right to search 
all vehicles and persons entering, leaving or on the premises and to inspect any parcel, package, handbag and 
pockets.  Persons who are not willing to permit such searches may not bring any such items or vehicles onto the 
premises. 

The Contractor shall maintain good housekeeping standards in the area where he is working for the duration of the 
contract.  
 
At no time, must the Contractor interfere with, or put at risk, the functionality of any Sprinklers and/or fire prevention 
system.  Care must also be taken to prevent fire hazards. 
 
The Contractor is required to issue all staff with standard uniforms.  This shall as a minimum include: safety shoes, 
overalls (clearly marked with Contractor’s company logo) and numbered reflective jackets (as per Airport 
requirements).  All costs relating to uniforms shall be for the Contractor’s account. 
 
Cell phones and two-way radios 
Use of cell phones on airside is not permitted unless the user is in possession of an appropriate Airport permit for 
the device.  Cell phone permit issuing authority lies with the ACSA Security department. 
 
The Contractor will not be allowed to use two-way radios at the Airport unless these radios are of the type, model 
and frequency range as approved by the ACSA IT department. 
 
Protection of the public 
The Contractor shall take special care in order not to harm or endanger the public in any way.  Work shall be 
sufficiently hoarded and guarded to safeguard children and the general public from injury relating to machinery, 
work or other. 
 
Barricades and lighting 
Where hoarding, barricades or lighting is required in the execution of the Works, the Contractor shall provide same 
at his/her own expense.  Hoarding, barricades and lighting shall comply with industry accepted norms and standards 
and may not be used for purposes of advertising or any other purpose than safeguarding the Works. 
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ANNEXES to C3 (Service information) 
 
 

Title Annex number 

Schedule of Equipment Annex A 

Service Level Agreement Annex B 

OHS Act Appointment by Contractor Annex C 

Environmental Terms and Conditions Annex D 

Schedule of Tools and Special Equipment Annex E 

Resource proposal Annex F 

Suggested Maintenance Programme Annex G 

Generic Safety File Requirements Annex H 

Guidelines for HVAC Systems and  Regulations. Annex I 

Task Order Annex J 
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Human resources 
 
The following minimum standards shall apply to resourcing: 

1. For all callouts:  Considering current airport access control infrastructure and security arrangements and 
considering the physical layout of the apron, the Contractor shall ensure a sufficient quantity and effective 
positioning of staff to meet or exceed the Service Level Agreement. 

2. The rostered maintenance staff compliment shall be sufficient to perform all required preventative 
maintenance for each month. 

3. During operational hours, the Contractor shall respond in accordance to the S.L.A to successfully attend 
to breakdowns. 

4. During operational hours, the Contractor shall  
5. have at least one senior person who will respond to the callouts who: 

a) Is suitably qualified and experienced to resolve breakdowns and system stoppages. 
b) Is suitably qualified and experienced to work on any electrical control panel. 
c) Is able to successfully interact with OEM personnel. 
d) Is of a level of seniority to successfully direct and manage Contractor staff and possible sub-

contractors during system breakdowns and can successfully interact with airport operational staff 
and airport management. 
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Staff qualifications 
 
It will always remain the Contractor’s responsibility to ensure that staff is suitably qualified and experienced for the 
duties expected of them.  Further all applicable legislative requirements must be adhered to in rostering staff. 
 
ACSA reserves the right to verify all personnel employed under this contract.  Furthermore, ACSA reserves the 
right to order that personnel that are not adequately qualified or suited for this contract are removed from the site. 
 
The Contractor must comply and respond to the following: 
 
*Compliance to benchmarks will be calculated on a weekly average except on repairs that will be calculated on a 
monthly average.  The total operational hours for the respective week/month shall be used as a guide.  The only 
exceptions will be stoppages due to mains electricity supply failures and/or where ACSA has refused system repairs 
and/or adequate access to the site. 
 
Detail on how calls will be dispatched will be discussed on site with the Service Manager as the call dispatch process 
varies from airport to airport. 
 
Finally, once the problem has been resolved the contractor will advise the Service Manager of the resolution. 
*Availability will be calculated on a monthly average.  This will include all stoppages, even if such stoppages are 
not under the Contractor’s control.  The only exceptions will be stoppages due to mains electricity supply failures 
and/or where ACSA has refused system repairs and/or adequate access to the site.  The total operational hours for 
the respective week/month shall be used as a measure for calculating availability.  All other benchmarks above will 
be calculated on a weekly average. Reports will be provided by the ACSA Computerised Maintenance Management 
System. 
 
Defect free liability period 

Defect free liability period – corrective or breakdown 
maintenance 

The defect free period will be no less than 90 days. 

Defect free liability period – project work The defect free period will be no less than 12 months. 

 
Low service damages 
 
Low service damages are limited to a maximum of 25% of the fixed cost /month. 
 
Service level table 

Low service damage Description Amount 

Where a repair cannot be completed the same day due to 
the unavailability of a spare part. 

R 2 500.00 
(unless the unavailability of the spare part was agreed to 
by the Service Manager or his/her duly authorised 
representative) 

Leaving a breakdown unattended or incomplete for 
another day or shift 
 
Not meeting call response and closure time SLA. 

R 2 000.00 
(unless the delay in repair was agreed to by the Service 
Manager or his/her duly authorised representative or 
unless the required spares are not available to complete 
the work) 

Safety infringement (for example: leaving moving 
machinery exposed) 

R 5 000.00 per incident 

Availability not meeting requirements R 2 000.00 per month 

 
Continuous Improvement Program and the Computerized Maintenance Management System 
It is hereby required that the Contractor ensures that a continuous improvement program is in place.  For example, 
the criteria below may be used but not only limited to the items mentioned below. 
 

1. An improvement in the availability of systems 
2. An improvement on the minimization of spares holding (for example by increasing Mean Time to Failure 

of components) 
3. Etc. 

 
As mentioned above this list is not comprehensive and it is only used for illustrative purposes.  Upon implementation 
of the contract the Employer and the Contractor shall agree targets for the continuous improvement program. 
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It is important to note that continuous improvement will only apply to those items that meet minimum benchmarks.  
Continuous improvement initiatives shall be reviewed every quarter or when deemed necessary by the Employer 
or the Contractor. 
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ANNEX C 
 

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT  
IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 Of 1993) & 

CONSTRUCTION REGULATION 5.1(k) 
 
 

OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) to comply with the requirements of: 
 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  
 

2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the (COID 
Act). 

 
To this end an Agreement must be concluded before any contractor/ subcontracted work may commence 
 
The parties to this Agreement are: 
 

Name of Organization: 
AIRPORTS COMPANY SOUTH AFRICA SOC Limited 

 

Physical Address: 
Western Precinct, Aviation Park,  
O.R. Tambo International Airport,  
1 Jones Road, Kempton Park,  
Gauteng, South Africa,  
1632 
 

 
Hereinafter referred to as “Client” 
 

Name of organisation: 
 

Physical Address: 
 
 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
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MANDATORY’S MAIN SCOPE OF WORK 

 
To be completed by contractor  

 
GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 
 

1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all un-repealed 
REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act No.6 of 
1983 as amended as well as other REGULATIONS which may be promulgated in terms of the Act 
and other relevant Acts pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but 
WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or user 
of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL 
CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a 
Written Agreement between the parties has been concluded containing arrangements and procedures 
to ensure compliance with the said Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the Agreement. 
5. To perform in terms of this agreement Mandataries must be familiar and conversant with the relevant 

provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable Regulations. 
6. Mandatories who utilize the services of their own Mandatories (contractors) must conclude a similar 

Written Agreement with them. 
7. Be advised that this Agreement places the onus on the Mandatary to contact the CLIENT in the event 

of inability to perform as per this Agreement. 
8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 
9. All documentation as per the Safety checklist including a copy of the written Construction Manager 

appointment in terms of construction regulation 8, must be submitted 7 days before work commences. 
 
 
THE UNDERTAKING 
 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are 
covered in terms of the COID Act, which shall remain in force whilst any such employees are present 
on the Client’s premises. A letter is required prior commencing any work on site confirming that the 
Principal contractor or contractor is in good standing with the Compensation Fund or Licensed Insurer. 
 

2. The Mandatary warrants that they are in possession of the following insurance cover, which cover 
shall remain in force whilst they and /or their employees are present on the Client’s premises, or which 
shall remain in force for that duration of their contractual relationship with the Client, whichever period 
is the longest. 
 

• Public Liability Insurance Cover as required by the Subcontract Agreement. 
 

• Any other Insurance cover that will adequately makes provision for any possible losses and/or 
claims arising from their and /or their Subcontractors and/or their respective employee’s acts 
and/or omissions on the Client’s premises. 
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COMPLIANCE WITH THE OCCUPATIONAL HEALTH &SAFETY ACT 85 OF 1993 
 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their respective employees 
will always comply with the following conditions: 

 
1. All work performed by the Mandatary on the Client’s premises must be performed under the close 

supervision of the Mandatary’s employees who are to be trained to understand the hazards 
associated with any work that the Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHS Act 85 of 
1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such written assignment 
shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of the OHS 
Act 85 of 1993 and that s/he and his/her employees and any of his subcontractors comply with the 
requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent person 
before commencement of any work in the Client’s premises. A baseline risk assessment document 
will include identification of hazards and risk, analysis and evaluation of the risks and hazards 
identified, a documented plan and safe work procedures to mitigate, reduce or control the risks 
identified, and a monitoring and review plan of the risks and hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational Health & 
Safety aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be strictly 
enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her employees 
and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made available and 
enforced and all employees shall be made conversant with the contents of these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or contractor on the 
Client’s premises. 

10. All incidents/accidents referred to in OHS Act shall be reported by the Mandatary to the Provincial 
Director: Department of Labour as well as to the Client. 

11. No user shall be made by the Mandatary and/or their employees and or their subcontractors of any 
of the Client’s machinery/article/substance/plant/personal protective equipment without prior written 
approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be 
performed prior to the obtaining of a duty completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be allowed on 
the Client’s premises. Anyone suspected to be under the influence of alcohol or any other intoxicating 
substance shall not be allowed on the premises.  Anyone found on the premises suspected to be 
under the influence of alcohol or any other intoxicating substance shall be escorted off the said 
premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and when they 
inquire into Occupational Health & Safety. 

 
 
FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible to 
sign this agreement on behalf of the Mandatary. The signing power of this representative must be 
designated in writing by the Chief Executive Officer of the Mandatary. A copy of this letter must be 
made available to the Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s management, 
in writing anything he/she deems to be unhealthy and /or unsafe.  He has versed his employees in 
this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s employees 
and other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this procedure 
is duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the contract. 
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ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the Construction 
Regulations 2014,  
 
I, ……………………………………………………. (Identity Number: …………………..), a duly authorised 16.2 
Appointee acting for and on behalf of ……………………………………. undertake to ensure that the requirements 
and the provision of the OHS Act 85 of 1993 and its regulations are complied with. 
 
 
Mandatary – WCA/ Federated Employers Mutual No………………………………. 
 
Expiry date ……………………………………………………………………………… 
 
 
 
 
________________________________________   _______________ 
SIGNATURE ON BEHALF OF MANDATARY   DATE 

(Warrant his authority to sign) 
 
 
 
 
_________________________________________   _______________ 
SIGNATURE ON BEHALF OF THE CLIENT   DATE 
AIRPORT COMPANY SOUTH AFRICA 
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ANNEX D 
 

ACSA SERVICE & MAINTENANCE CONTRACTORS 

ENVIRONMENTAL TERMS AND CONDITIONS TO COMMENCE WORK - EMS 048 

 

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when conducting 

works for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc basis to ensure 

compliance to these environmental conditions. Any pollution clean-up costs shall be borne by the contractor.  

 

ISSUE REQUIREMENT 

Environmental 

Policy 
ACSA’s Environmental Policy shall be communicated, comprehended and implemented by all 
ACSA appointed contractor staff. 

Storm water, Soil 

and 

Groundwater 

Pollution 

• No solid or liquid material may be permitted to contaminate or potentially contaminate storm 

water, soil or groundwater resources.  

• Any pollution that risks contamination of these resources must be cleaned-up immediately. 

Spills must be reported to ACSA immediately. Contractors shall supply their own suitable 

clean-up materials where required.   

• Washing, maintenance and refuelling of equipment shall only be allowed in designated 

service areas on ACSA property. It is the contractor’s responsibility to determine the location 

of these areas. 

• No leaking equipment or vehicles shall be permitted on the airport.  

Air Pollution 

• Dust: Dust resulting from work activities that could cause a nuisance to employees or the 

public shall be kept to a minimum. 

• Odours and emissions: All practical measures shall be taken to reduce unpleasant odours 

and emissions generated from work related activities. 

• Fires: No open fires shall be permitted on site. 

Noise Pollution 

• All reasonable measures shall be taken to minimize noise generated on site due to work 

operations. 

• The Contractor shall comply with the applicable regulations regarding noise. 

Waste 

Management 

• Waste shall be separated as general or hazardous waste. 

• General and hazardous waste shall be disposed of appropriately at a permitted landfill site 

should recycling or re-use of waste not be feasible. 

• Under no circumstances shall solid or liquid waste be dumped, buried or burnt. 

• Contractors shall maintain a tidy, litter free environment always in their work area. 

• Contractors must keep on file: 

1. The name of the contracting waste company 

2. Waste disposal site used 

3. Monthly reports on quantities – separated into general, hazardous and recycled 

4. Maintained file of all Waste Manifest Documents and Certificates of Safe Disposal 

5. Copy of waste permit for disposal site 

This information must be available during audits and inspections.  

Handling & 

Storage of 

Hazardous 

Chemical 

• All HCS shall be clearly labelled, stored and handled in accordance to Materials Safety Data 

Sheets. 

• Materials Safety Data Sheets shall be stored with all HCS.  

• All spillages of HCS must be cleaned-up immediately and disposed of as hazardous waste. 

(HCS spillages must be reported to ACSA immediately). 
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Substances 

(HCS) 

• All contractors shall be adequately informed with regards to the handling and storage of 

hazardous substances. 

• Contractors shall comply with all relevant national, regional and local legislation regarding the 

transport, storage, use and disposal of hazardous substances. 

Water and 

Energy 

Consumption 

ACSA promotes the conservation of water and energy resources. The contractor shall identify 

and manage those work activities that may result in water and energy wastage.  

Training & 

Awareness 

The conditions outlined in this permit shall be communicated to all contractors and their 

employees prior to commencing works at the airport. 

 

Penalties 

 

Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements and/or 

legislation. The Contractor shall be advised in writing of the nature of the infringement and the amount of the penalty. 

The Contractor shall take the necessary steps (e.g. training/remediation) to prevent a recurrence of the infringement 

and shall advise ACSA accordingly.  

The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, the Council, 

authorities, land owners and/or members of the public may institute against the Contractor.  

 

Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The decision on how 

much to impose will be made by ACSA’s Airport Environmental Management Representative in consultation with the 

Airport Manager or his/her designate and will be final. In addition to the penalty, the Contractor shall be required to 

make good any damage caused due to the infringement at his/her own expense. 

 

I, ……………………………………………………. of …………………………………………………… agree to the 
above conditions and acknowledge ACSA’s right to impose penalties should I or any of my employees or sub-
contractors fail to comply with these conditions. 
 

 

Signed: ___________________________     on this date: _______________________ (dd/mm/yyyy) 

 

at: ………………………………………………...  
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ANNEX E 
 

TOOLS AND SPECIAL EQUIPMENT 
 
The Contractor shall have all Tools and Special Equipment, necessary for the execution of the works, either on site 
or readily available at his/her premises.  The principle that applies to Tools and Special Equipment is that downtime 
must be kept to an absolute minimum.  Any exclusion to the above should be listed with the lead-time required to 
deliver same to site. 
 

Number Item description Lead time 

1   

2   

3   

4   

5   

6   

7   
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ANNEX F 
 

RESOURCE PROPOSAL 
 
The Contractor shall include a detailed resource proposal (including an organogram for on-site personnel) at the 
bidding stage.  This shall, as a minimum, include the quantity of staff (regarding level of skill and formal training of 
each) and how/where they will be deployed and utilised under this contract.  This must also include a proposed shift 
roster and deployment schedule. 
 



 
 
 
 
 
 
 
 

Service information  C3 page 19 

Confidential 

Confidential 

ANNEX F 
SUGGESTED MAINTENANCE PROGRAMME 

 
The Contractor shall include a suggested maintenance programme that must attempt to cover all requirements 
under this contract. 
 
Contractor is to ensure that the proposed maintenance programme agrees with the OEM maintenance 
recommendations. 
 
As a minimum and where applicable, the Contractor must perform the following: 
All Preventive Maintenance shall be scheduled, at least, to the requirements of the following table. The contractor 
shall ensure that all maintenance is done in accordance to the OEM requirements. 
 
Maintenance Schedule for HVAC Systems 

 
 
 

Split Unit 

Item Monthly Maintenance Tasks 

1 THE FOLLOWING TASKS MUST BE PERFORMED ON THE INDOOR UNIT 

2 a) Check and clean filters 

3 b) Check that the evaporator fins are clear of dirt and comb fins if necessary 

4 c) Check heating operation 

5 d) Check cooling operation 

6 e) Inspect fan motor and blades 

7 f) Inspect circuit board 

8 g) Check that the expansion valves are operating correctly repair or replace if necessary 

9 i) Check condensate lift pumps and check that drain is clear from foreign particles 

10 j) Test refrigerant system for leaks using an electronic leak detector 

11 k) Check that there is water in the condensate traps, fill u-trap with water where necessary 

12 l) Check that condensate freely flows to the main drain 

13 m) Record supply and return temperatures 

14 n) Check thermostat operation 

15 THE FOLLOWING TASKS MUST BE PERFORMED ON THE OUTDOOR CONDENSER UNITS 

16 a) Check operating conditions, (ie discharge/suction pressures, 

17 b) Check all electrical connections are secure 

18 c) Test refrigerant system for leaks using an electronic leak detector 

19 d) Remove the fan guard, confirm that the fan is correctly aligned, secure on the motor shaft and free to rotate 
and operating 

20 e) Check the securing bolts on 

21 f) Check the securing bolts on fan motor compressor and tighten if necessary 

22 g) Inspect the refrigerant controls 

23 h) Inspect all refrigerant devices 

24 i) Inspect all electrical devices (ie transformer relays, contactor etc 

25 j) Examine the condenser coil condition and comb fins if necessary 

26 k) Inspect refrigerant piping insulation 

27 m) Inspect condensate pump 

28 THE FOLLOWING TASKS MUST BE PERFORMED ON THE CONTROLLERS 

29 a) Check correct operation on LCD screen 

30 b) Check the display for correct temperature settings 

31 c) Check the time clock is correctly set and that program start and stop times are set held controllers 

32 d) Check presence and numbers of hand held controllers 

33 THE FOLLOWING TASKS MUST BE PERFORMED ON THE SYSTEM REFRIGERANT 
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34 a) Determine type and quantity of refrigerant in the system 

35 b) Record any leakage, recovery or recycled refrigerant 

 

36 Check physical of plant rooms and report on any unauthorized use of plant areas 

37 Report in writing to Employer/Engineer any items which require urgent attention or repair /replacement at the 
service 

38 Submit a written report to the Employer/Engineer on any items which could adversely affect the operation of 
the plant or any equipment which is in need of attention beyond the scope of the contract 

Item Three-Monthly Maintenance Tasks 

1 Perform All Monthly activities 

2 Clean indoor condenser unit 

3 Clean outdoor condenser unit 

4 Report to the Employer/Engineer any corrosion painting or other treatment which is required to the equipment 
beyond the scope of the contract 

 

Console Unit 

Item Monthly Maintenance Task 

1 THE FOLLOWING TASKS MUST BE PERFORMED ON THE INDOOR UNIT 

2 Check and clean filters 

3 Check that the evaporator fins are clear of dirt and comb fins if necessary 

4 Check heating operation 

5 Check cooling operation 

6 Inspect fan motor and blades 

7 Inspect circuit board 

8 Check that the expansion valves are operating correctly, repair or replace if necessary 

9 Check condensate lift pumps and check that drain is clear from foreign particles 

10 Test refrigerant system for leaks using an electronic leak detector 

11 Check that there is water in the condensate traps, fill u-trap with water where necessary 

12 Check that condensate freely flows to the main drain 

13 Record supply and return temperatures 

14 Check thermostat operation 

15 THE FOLLOWING TASKS MUST BE PERFORMED ON THE OUTDOOR CONDENSER UNITS 

16 Check operating conditions, (ie discharge/suction pressures, 

17 Check all electrical connections are secure 

18 Test refrigerant system for leaks using an electronic leak detector 

19 Remove the fan guard, confirm that the fan is correctly aligned, secure on the motor shaft is free to rotate 
and operate 

20 Check the securing bolts on fan motor compressor and tighten if necessary 

21 Inspect the refrigerant controls 

22 Inspect all refrigerant devices 

23 Inspect all electrical devices (ie transformer relays, contactor etc 

24 Examine the condenser coil condition and comb fins if necessary 

25 Inspect refrigerant piping insulation 

26 Inspect condensate pump 

27 THE FOLLOWING TASKS MUST BE PERFORMED ON THE CONTROLERS 

28 Check correct operation on LCD screen 

29 Check the display for correct temperature settings 
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30 Check the time clock is correctly set and that program start and stop times are set held controllers 

31 Check presence and numbers of hand held controllers 

32 THE FOLLOWING TASKS MUST BE PERFORMED ON THE CONTROLERS SYSTEM REFRIGERANT 

 

33 Determine type and quantity of refrigerant in the system 

34 Record any leakage, recovery or recycled refrigerant 

 
 

Air Handling Unit 

Item Monthly Maintenance Tasks 

1 Check for condensate carry-over and that drains are clear 

2 Vent air from cooling coils 

3 Check drive belt tension, alignment and condition 

4 Ensure all drive belt guards are properly fitted 

5 THE FOLLOWING TASKS MUST BE PERFORMED ON THE AIR HANDLING FILTERS 

6 Ensure that any damaged seals or fasteners are replaced 

7 Inspect Reusable (Washable) Filter elements condition 

8 Clean and replace Reusable (Washable) Filter elements as per manufacturer's recommendations 

9 Clean and examine Pressure gauges and thermometers 

10 Test Pressure gauges and thermometers against known standard, re-calibrate as necessary 

11 Examine general manometer condition 

12 Examine fluid in manometers Replace as necessary 

13 Test manometer against known standard, re-calibrate as necessary 

14 THE FOLLOWING TASKS MUST BE PERFORMED ON THE AXIAL AND PROPELLER FANS 

15 Inspect/replace/clean all air filters and clean of loose dirt 

16 Check noise and vibration 

17 Inspect and lubricate bearings as necessary This does not apply to pre-packed bearings 

18 Check bearings for end play and wear Do not over pack with grease 

19 Clean around grease nipple 

20 Clean and inspect housing for looseness and corrosion 

21 Inspect impeller for tightness 

22 Check impeller fan rotation 

23 Clean impellers and ensure no buildup of dirt 

24 Check impeller mounting and check fan blade wear (where accessible) 

25 Check Sheaves and bearing collar tightness 

26 Check and tighten mounting bolts as necessary 

27 Check Anti-vibration mountings effectiveness 

28 THE FOLLOWING TASKS MUST BE PERFORMED ON THE CENTRIFUGAL AND INLINE DUCT FANS 

29 Record operating parameters 

30 Inspect and lubricate bearings as necessary This does not apply to pre-packed bearings 

31 Check bearings for noise 

32 Check bearing temperature 

33 Check bearing bolt 

34 Check Ducting (Inline Fan) access panel security 

35 Clean air inlet/discharge screen 
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36 Check balance and flexible mounting 

37 THE FOLLOWING TASKS MUST BE PERFORMED ON THE DUCT WORK 

38 Check damper position and ease of movement and security of locking devices 

39 Clean dampers and touch up 

40 Record damper operation parameters 

 

41 Check damper motor for correct operation 

42 Ensure that damper opens and closes to desired positions 

43 Ensure damper blades on shaft are secure and are correctly aligned 

44 Check damper overload settings 

45 Check dampers for wear and lubricate if appropriate 

46 Check Ducting balance and flexible mounting 

47 THE FOLLOWING TASKS MUST BE PERFORMED ON THE ENERGY CONTROLS SYSTEMS 
MAINTENANCE 

48 Examine valves for leaks and corrosion, clean and repack as necessary 

49 Clean, adjust and lubricate as necessary all mechanical devices 

50 Observe valve stroke, adjust as necessary to ensure tight shut-off 

51 THE FOLLOWING TASKS MUST BE PERFORMED ON THE FRONT END PC?S AND PRINTERS 

52 Examine terminal connections 

53 Examine condition of wiring 

54 Check actuator mounting 

55 Check responses of actuators and primary elements 

56 Check effective operation 

57 Clean and Examine 'front end' PCs 

58 Clean and Examine Visual Display Screens 

59 Test disc drives 

60 Clean and examine keyboard and mouse 

61 Clean and Test printers 

62 Test communication 

Item Three-Monthly Maintenance Task 

1 THE FOLLOWING TASKS MUST BE PERFORMED ON THE CENTRIFUGAL AND INLINE DUCT FANS 

2 Check drives and belts safety guards and ensure they are properly filled 

3 Check belt tension 

4 Check and clean fan wheels 

5 Inspect fan wheels for tightness 

6 Check fan rotation 

7 Clean impeller and ensure no buildup of dirt 

8 Check impeller vibrations 

9 Check for wear on fan blades 

10 THE FOLLOWING TASKS MUST BE PERFORMED ON THE DUCT WORK 

11 Examine Diffusers fixings, tighten as necessary 

12 Cleaning Diffusers of general office diffusers 

13 Cleaning Diffusers of office area diffusers 

14 Cleaning Diffusers of all back-up area diffusers 

15 Examine, check and clean External grilles 
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16 Examine External grille fixings, tighten as necessary 

17 Examine, check and clean Louvers Examine fixings, tighten as necessary 

18 Examine Louver fixings, tighten as necessary 

19 Clean and check Insect screens for any damage Replace if holed 

20 THE FOLLOWING TASKS MUST BE PERFORMED ON THE ENERGY CONTROLS SYSTEMS 
MAINTENANCE 

 

21 a) Clean interior and exterior of control panels 

22 b) Check access door seal and fittings 

23 c) Check interlocks and interaction with other control systems 

24 b) Check equipment amperages 

25 Examine Sensing Devices condition 

26 Comment upon Sensing Devices location and suitability of the sensor in respect of its intended function 

27 Examine Sensing Device fixings 

28 Examine Sensing Device pockets, enclosures, etc 

29 Examine Sensing Device terminal connections 

30 Examine Sensing Device condition of wiring 

31 Test Sensing Device temperature sensor to manufacturer's parameters 

32 Recalibrate Sensing Device as necessary 

33 Test Sensing Device outputs from pressure sensors and compare to manufacturer's parameters Recalibrate 
as necessary 

34 Test Sensing Device outputs from CO2 sensors and compare to manufacturer's parameters Recalibrate as 
necessary 

35 Check Sensing Device operation of thermostats, recalibrate as necessary 

36 Test operation of thermostats, recalibrate and/or adjust as necessary 

37 Examine terminal connections 

38 Examine condition of wiring 

39 Visually examine electrical installation 

40 Visually examine conduits, flexible conduits, boxes and lids 

41 Examine for corrosion or deterioration 

42 Pay particular attention to signs of water damage or heat damage 

43 Ensure that means of disconnection/isolation is readily accessible 

44 Examine flexible cables for wear, fraying braid and brittle insulation 

45 Ensure that wiring terminal connections are sound 

46 Examine earthing arrangements and test continuity 

47 Examine mechanical condition of controllers 

48 Examine fixings and enclosures 

49 Examine control switches 

50 Examine visual displays 

51 Examine indicator lamps 

52 Examine terminal connections 

53 Examine condition of wiring 

  



 
 
 
 
 
 
 
 

Site Information  C4 page 1 

Confidential 

Confidential 

Item Monthly Maintenance Task 

 
1 

 
THE FOLLOWING TASKS MUST BE PERFORMED ON THE CHILLED WATER PUMPS 

2 Check pump grease/oil level and drain or fill as required 

3 Replace the gland packing and check for wear on pump shaft sleeves 

4 Inspect coupling and check adjustment 

5 Check and lubricate motor bearing 

6 Check for tightness and security of pump and motor holding down bolt 

7 Check bearing temperature 

8 Lubricate isolating valve stems and operate valves 

9 Clean pump drains and pipe work 

10 Check. Clean and adjust valve glands and repack if required 

11 Clean strainers 

12 THE FOLLOWING CHECKS MUST BE PERFORMED ON THE CHILLERS 

13 Oil level (sightless) 

14 Oil temperature 

15 Differential oil pressure (kPa) 

16 Compressor running time (hours) 

17 Compressor suction temperature/pressure 

18 Compressor discharge temperature 

19 Condensing temperature 

20 Condenser outlet temp (air or water) 

21 Condenser inlet temp (air or water) 

22 Condenser outlet water pressure 

23 Condenser inlet water pressure 

24 Condenser air or water flow rate 

25 Condenser temp/pressure 

26 Evaporator chilled liquid inlet temp 

27 Evaporator liquid outlet temp 

28 Evaporator chilled liquid outlet pressure 

29 Evaporator chilled liquid inlet pressure 

30 Evaporator air or chilled liquid flow rate 

31 Check condition of air cooled condenser coils and clean if required 

32 Check all gasket and tighten all bolts required 

33 Inspect oil cooler condition and performance 

34 Check control centre and module operation 

35 Check operation of flow switches 

36 Check operation of valves oil pressure switch and condition of valves 

37 Check temperature controls for correct operation 
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38 THE FOLLOWING TASKS MUST BE PERFORMED ON THE COMPRESSORS 

39 Check low oil pressure cut out device for correct operation 

40 Check all gasket joints and tighten bolts as required 

41 Check unloading device for correct operation 

42 Check refrigerant charge moisture indicator and correct as necessary 

43 Check high and low pressure cut out device for correct operation 

 

Maintenance Activities Pumps 

Item Maintenance Activity Frequency 

1 Check pump bearing grease/oil level and adjusted as required Monthly 

2 Adjusted gland packing for slight drip Monthly 

3 Inspect coupling and check adjustment Monthly 

4 Check and lubricate motor bearing Quarterly 

5 Check for tightness and security of pumps and motor holding down bolt Quarterly 

6 Check bearing temperature Quarterly 

7 Lubricate isolating valve stems and operate valves Quarterly 

8 Clean pump drains and pipe work Quarterly 

9 Check, clean and adjust valve glands and repack if required Annually 

10 Drain and refill pump grease / oil Annually 

11 Replace the gland packing and check for wear on pump shaft sleeve Annually 

12 Clean strainers Annually 

13 Record operating parameters Monthly 

 
 
 

Special Maintenance/Inspection/Tests 
 

Description Activity 

Winter Service for the chiller plant 
Service should be done in line with OEM recommendation for the winter 
service 

Cleaning of the diffusers 
Cleaning of all diffusers in the terminal, offices, toilets, etc 

OEM parameter testing for central unit 
(winter and summer settings) 

The OEM/OEM agents conducts the as build parameter settings and 
adjust where required for summer and winter settings. 

Draining, disposal and refilling of the oil on 
chiller 

To be done in line with OEM requirements. 

Fire system interface testing for HVAC and 
smoke extraction fans 

The test should be done twice a year in collaboration with a fire systems 
contractor to witness the correct functionality of the HVAC systems 
during a fire simulation. 

Toilet extraction fans flow rate 
measurements 

Measure and record the toilet extraction fans and compare to the fan 
specifications and the applicable SANS codes. Any deviations should 
be corrected 
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Item Maintenance Activities Frequency 

 Investigate and report findings of complaints Monthly 

1 Check noise and vibration. Monthly 

2 Check operation. Monthly 

3 Check lubrication. Monthly 

4 Clean motor casing, Monthly 

5 Checking mounting Monthly 

6 Check fan blade wear (where accessible) Monthly 

7 Ensure that motor and/or fan guards are in good condition. Monthly 

8 Inspection all air filters and cleans of loose dirt. Condition of filters must be monitored at 
all times. 

Monthly 

centrifugal fan and in-line duct fans 

Item Maintenance Activities Frequency 

1 Check belt tension Monthly 

2 Check bearing and linkage lubrication Monthly 

3 Check access panel security Monthly 

4 Check balance and flexible mounting Monthly 

5 Check bearings temperature Monthly 

6 Check noise, vibrations Monthly 

7 Check wear on fan blades Monthly 

8 Check security on fan wheel on shaft Monthly 

9 Clean air inlet screen Monthly 

10 Clean fans housing and impeller Quarterly 

11 Check drive belts and replace if necessary 6 monthly 

13 Check drive shaft alignment and condition 6 monthly 

14 Clean and touch-up fan casing and mounting frame Annually 

15 Re-align drive Annually 

16 Record operating parameter Monthly 

17 Check safety guards Monthly 
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C4 Site Information 
 
No site information is supplied with this contract. 
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ANNEX H 
GENERIC SAFETY FILE REQUIREMENTS 

 
Make provision for the safety file – activities can only be carried out once the safety file is approved and a work 
permit is obtained from our local safety department at King Phalo Airport. - see list below. The list below is generic 
and only based on the specific scope of work will the applicable items become a requirement for compliance. 
 

• Mandatory form. 37(2) Agreement 

• Mandatory form. 37(2) Agreement of Sub Contractor 

•  CR 5(k) Appointment Letter for PC  

•  Valid letter of good standing 

• Notification of construction work or Construction Permit as applicable (Annexure 2) 

• Detailed Scope of Work  

•  Risk Assessments     

•  Fall Protection Plan & Rescue Plan (where applicable) 

• Confined Space Rescue plan  

•  Method Statement/s 

• OHS Specification specific to project 

• SHE policy  

•  Project specific Safety Plan 

• Updated Employee List of with ID/Passport Copies 

•  Medicals (where applicable) 

• First Aid box Register     

•  PPE study and issue register 

• Tools/Equipment/Plant/Scaffolding registers 

•  Waste management Plan      

• ACSA EMS 048 Environmental Specifications   

• Letters of appointment with competencies (where appointment are applicable depending on the task):  

1) OHS 16(1) CEO 

2) OHS 16(2) Assistant CEO 

3) CR 8.1 Construction work Manager 

4) CR 8.5 Construction H&S officer                                 

5) CR 8.7 Construction work Supervisor  

6) CR 8.8 Assistant Supervisor  

7) CR 9.1 Risk Assessor 

8) CR 13.1(a) Excavation Supervisor 

9) GAR 9 Incident Investigator           

10) GSR 9 First Aider                                                             

11) CR 24 & EMR 9 Electrical Tool Inspector    

12) CR 29(H) Fire Fighting Equipment Supervisor 

13) CR 23 Construction Vehicles & Mobile Plant Operator 

14) GSR 13 Ladder Inspect      

15) Portable (Hand) Tool inspector 

16) CR 16.1 /SANS 085 Scaffolding Inspector  

17) CR 28 (a) Stacking and Storage Supervisor  
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18) HCS Supervisor (HCS Regulations) 

19) OHS 19 SHE Committee Members 

20) OHS 17 Health & Safety Reprehensive 

 
Note the safety file requirements is an inherent OHS act requirement for each of the scope of work activities above 
- and should be priced as part of those activities. 
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ANNEX I 
 

 
 
 
Task Order 
 

 
Task Order form for use when work within the service is instructed to be carried out within 
a stated period of time on a Task by Task basis 

 

Task Order No. [●] service .[●] 

To: 
[●]....................................................................................................................................................... 
.......................................................................................................................... (Contractor) 

 

I propose to instruct you to carry out the following task: 

Description [●] 

  

  

Starting date [●] 

Completion Date [●] 

Delay damages per week [●] 

  

Please submit your price and programme proposals below. 

Signed: 
 

Date 

(for Employer)  

  

Total of Prices for items of work on the Price List 
(details attached) 

 
R.___________________________________ 

Total of Prices for items of work not on the Price 
List (details attached). 

 
R.___________________________________ 

Total of the Prices for this Task Order R ___________________________________ 

  

The programme for the Task is   ........................................... [ref] (attached) 

Signed: 
 

Date 

(for Contractor)  

  

 

I accept the above price and programme and instruct you to carry out the Task 

Signed: 
 

Date: 
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(for Employer)  

 


