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PART T1: TENDERING PROCEDURES 

T1.1.1: TENDER NOTICE AND INVITATION TO TENDER 
 

Tenders are hereby invited for the works to construct two additional spans of pedestrian bridge over Riet River 

in Verulam. 

 
 

Subject Description Tender 

Data Ref. 

Employer The Employer is the eThekwini Municipality as represented by: 
Deputy Head: Roads Provision 

F.1.1.1 

Tender 
Documents 

Documents can only be obtained in electronic format, issued by the 
eThekwini Municipality. 
Documentation can be downloaded from the National Treasury’s eTenders 
website or the eThekwini Municipality’s Website. 
The entire document should be printed (on A4 paper) and suitably bound by 
the tenderer. 

F.1.2  

Eligibility It is estimated that tenderers should have a CIDB contractor grading 
designation of 4 CE (or higher). 
The CIDB provisions in relation to a Contractor’s Potentially Emerging (PE) 
status do not apply.  

F.2.1.1 

Clarification 
Meeting 

121556 Street, Mawothi, 29°41'5.49"S; 30°58'58.60"E 
On 26 April 2023 at 12h00 

F.2.7 

Seek 
Clarification 

Queries relating to these documents may be addressed to the Employer’s 
Agent’s Representative at the clarification meeting and consolidated 
questions and answers will be uploaded on 02 May 2023 Contact details for 
are: 
Xolile Mkati 
Tel: 031 311 7325 
eMail: Xolile.mkati@durban.gov.za 

F.2.8 

Submitting a 
Tender Offer 

Tender offers shall be delivered to: 
The Tender Box in the foyer of the Municipal Building 
166 KE Masinga Road, Durban  
 

F.2.13 

Closing 
Time 

Tender offers shall be delivered on or before Friday, 05 May 2023 at or 
before 11h00. 

F.2.15 

Evaluation 
of Tender 
Offers 

The 80/20 Price Preference Point System, as specified in the PPPFA 
Regulations 2022 will be applied in the evaluation of tenders. Refer to Clause 
F.3.11 of the Tender Data for the Specific Goal(S) for the awarding of 
Preference Points, and other related evaluation requirements. 

F.3.11 

Requirements for sealing, addressing, delivery, opening and assessment of tenders are further stated in the Tender Data 
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PART T1: TENDERING PROCEDURES 

T1.2: TENDER DATA 
 
 
T1.2.1 STANDARD CONDITIONS OF TENDER 

 
 The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB 

Standard for Uniformity in Construction Procurement (July 2015) as published in Government 
Gazette No 38960, Board Notice 136 of 2015 of 10 July 2015. 

 
 The Standard Conditions of Tender make several references to the Tender Data for details that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 
ambiguity or inconsistency between it and the Standard Conditions of Tender. 

 

T1.2.2 TENDER DATA 

 

 Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender 

to which it mainly applies. 

 

F.1: GENERAL 

 
F.1.1 The employer: The Employer for this Contract is the eThekwini Municipality as represented by: 

Deputy Head: Roads Provision 
 
F.1.2  Tender documents: The Tender Documents issued by the Employer comprise: 
 

1) This procurement document. 
 

2) “General Conditions of Contract for Construction Works – 3rd Edition 2015” issued by the South 
African Institution of Civil Engineering (GCC 2015).  This document is obtainable separately, 
and Tenderers shall obtain their own copies. 

 
3) “City of Durban Technical Specifications” hereinafter referred to as the Standard Engineering 

Specifications.  This document is obtainable separately, and Tenderers shall obtain their own 
copies of the applicable Sections. 

 
4) Drawings, issued separately from this document, or bound in Section C3.4 (as an Annexure). 

 
5) In addition, Tenderers are advised, in their own interest, to obtain their own copies of the 

following acts, regulations, and standards referred to in this document as they are essential for 
the Tenderer to get acquainted with the basics of construction management, the implementation 
of preferential construction procurement policies, and the participation of targeted enterprise 
and labour. 
 The Employer’s current (as at advertising date) Supply Chain Management Policy. 
 The Preferential Procurement Policy Framework Act No 5 of 2000, and the Preferential 

Procurement Policy Framework Act Regulations (2022). 
 The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and 

the Construction Regulations (2014). 
 The Construction Industry Development Board Act No 38 of 2000 and the Regulations 

issued in terms of the Act (July 2013). 
 SANS 1921:2004 – Construction and Management Requirements for Works Contract, 

Parts 1-3. 
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 Any other eThekwini Policy documents referenced in the Tender Documents. 
 

Electronically downloaded documentation is obtainable from the National Treasury’s eTenders 
Website or the eThekwini Municipality’s Website at URLs: 

 https://www.etenders.gov.za/  
 https://www.durban.gov.za/pages/business/procurement  

 
The entire downloaded document should be printed on white A4 paper (single-sided) and suitably 
bound by the tenderer. 

 
F.1.4 Communication and employer’s agent: The Employer’s Agent’s Representative is: 

 
Xolile Mkati 

Tel: 031 311 7325 

eMail: Xolile.mkati@durban.gov.za 

 
The Tenderer’s contact details, as indicated in the Contract Data: Clause C1.2.2.2 “Data to Be 
Provided by Contractor”, shall be deemed as the only valid contact details for the Tenderer for use 
in communications between the Employer’s Agent and the Tenderer.  

 
 

F.2: TENDERER'S OBLIGATIONS 

 
F.2.1 Eligibility: General 
 

A Tenderer will not be eligible to submit a tender if: 

(a) the Tenderer does not comply with the legal requirements as stated in the Employer’s current 
SCM Policy. 

(b) the Tenderer cannot provide proof that he is in good standing with respect to duties, taxes, 
levies and contributions required in terms of legislation applicable to the work in the contract. 

(c) In the event of a Compulsory Clarification Meeting: 
i) the Tenderer fails to attend the Compulsory Clarification Meeting. 
ii) the Tenderer fails to have form “Certificate of Attendance at Clarification Meeting / Site 

Inspection” (in T2.2) signed by the Employer’s Agent or his representative. 

(d) in the case of JV submissions, two or more JV entities have common directors / shareholders 
or common entities tendering for the same works. 

(e) at the time of closing of tenders, the Tenderer is not registered on the National Treasury Central 
Supplier Database (CSD) as a service provider.  In the case of a Joint Venture, this requirement 
will apply individually to each party in the Joint Venture. 

(f) The tenderer has not submitted, with this tender, a valid Letter of Good Standing from the 
Compensation Commissioner as proof of being registered and in good standing with the 
compensation fund. Reference is to be made to Returnable Document T2.2.13. 

(g) The tender fails to complete and sign the Declaration of Municipal Fees in T2.2: “Returnable 
Documents” and submits the required documentation. Reference is to be made to Returnable 
Document T2.2.12. 
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SCM Policy (Cl.14(4)) requires suppliers/ service providers/ contractors to be registered on the 
eThekwini Municipality Central Supplier Database or be in a position to be so before the award. 

In the event of the Tenderer not being registered on the eThekwini Municipality’s Central Supplier 
Database, the tenderer must register on the internet at www.durban.gov.za by following these links: 

 Business 
 Supply Chain Management (SCM) 
 Accredited Supplier and Contractor's Database. 

The following are to be noted: 

(a) The information for registration as in the possession of the eThekwini Municipality will apply. 
(b) It is the Tenderer's responsibility to ensure that the details as submitted to the Municipality are 

correct. 
(c) Tenderers are to register prior to the submission of tenders. 

F.2.1.1 Eligibility: CIDB 
 

Only those tenderers who are registered (as “Active”) with the CIDB (at time of tender closing), in a 
contractor grading designation equal to or higher than a contractor grading designation determined 
in accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) 

or 25(7A) of the Construction Industry Development Regulations, for a CE class of construction work, 
are eligible to have their tenders evaluated. 
 
Joint ventures are eligible to submit tenders provided that: 
(a) Every member of the joint venture is registered (as “Active”) with the CIDB (at time of tender 

closing), 

(b) The lead partner has a contractor grading designation in the CE class of construction work and 
has a grading designation of not lower than one level below the required grading designation, 
and 

(c) The combined contractor grading designation calculated in accordance with the Construction 
Industry Development Regulations (2013) is equal to or higher than a contractor grading 

designation determined in accordance with the sum tendered for a CE class of construction 
work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 
Industry Development Regulations. 

 
It should be noted that this contract is not part of a Targeted Development Programme (TDP). The 
CIDB provisions in relation to a Contractor’s Potentially Emerging (PE) status do not apply. 

 
F.2.1.2 Eligibility: Tenderer’s Experience 

Only those tenderers that can demonstrate experience, by the submission of the specified returnable 
document in T2.2 (duplicated for each experience submission), and supply the associated 
documentation/ information, in works of a similar nature, within the past 7 years, will be eligible to 
have their tenders evaluated in terms of Clause F.3.11.  

Tenderers may submit experience gained as Sub-Contractors or Main Contractors. 
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Returnable form T2.2.16: “Eligibility: Experience of Tenderer” is to be duplicated for each 
experience submission, as may be required. 

Contact details of the Client or Main Contractor (if experience was gained as a sub-contractor), is 
required to be provided on the above-mentioned form.  The contact details may be used by the 
Employer to verify the information, pertaining to the experience submission, as provided by the 
Tenderer. Should the Employer’s reasonable attempts to make contact with the Client or Main 
Contractor, to verify the information provided, fail (for whatever reason), that specific experience 
submission will be considered invalid.  

Where works are still in progress the value of completed work as detailed on the most recent payment 
to the Contractor / Sub-Contractor is to be used in the experience submission. 

In the event of a Joint Venture (JV) tendering for this contract, experience gained by the separate 
entities making up the JV may be used as experience provided that the experience requirement, as 
stipulated in Table 2, is satisfied, and that the required documentation/ information is provided. 

The documentation/ information that is required is specified on Table 1: “Documentation / Information 
Requirements” (which includes the Notes below the table), and the experience requirement is as 
stated on Table 2: “Tenderer’s Experience Requirement”. 

Table 1: Documentation / Information Requirements 

Note: an “X” in this 
table indicates that 
the associated 
documentation must 
be provided, if 
applicable. 

Proof of Sub-
Contract 

Agreement 
 

Letter of 
Award OR 

Form of Offer 
& Acceptance 

Most recent 
Payment 

Certificate OR 
Invoice with 
Quantities 
summary 

Final Payment 
Certificate OR 
Invoice with 
Quantities 
summary 

Completion 
Certificate 

NB 
Scope of Work 

Note 1 Note 2 Note 3 Note 4 Note 5 Note 6 

Works as Sub-Contractor 

Current Contracts X  X   X 

Completed Contracts X   X  X 

Works as Main Contractor 

Current Contracts  X X   X 

Completed Contracts  X  X X X 

Failure to submit the returnable form in T2.2, and provide the above supporting documentation/ information, 
for each submission of experience, will invalidate that experience submission 

 



Contract Title: FLOOD DAMAGE REMEDIATION: CONSTRUCTION OF 2 PED BRIDGES IN 121556 
STR & 121573 STR, MAWOTHI WARD 57   

Contract No: 1R-24367 

 

 

Part T1: Tendering Procedures  Page 7  Document Version 24/02/2023(a) 

 

Table 1: NOTES 

Note 1 Must include the names of the parties, the managing entity’s name, the effective dates, and the signature(s) page, 
all pertaining to the agreement. 

Note 2 Issued by the Client / Employer. 

Note 3 Proof of the most recent payment received from the Main Contractor or Client/ Employer, OR most recent 
submitted INVOICE, with a summary breakdown of quantities. 

Note 4 Proof of the final payment received from the Main Contractor or Client/ Employer, OR most recent submitted 
INVOICE, with a summary breakdown of quantities. 

Note 5 Issued by the Client/ Employer. 

Note 6 NB: Without this information the experience submission cannot be considered. 
• This submission must indicate how the works carried out, either as a Sub-Contractor or a Main Contractor, is 

similar (see Table 2: Tenderer’s Experience Requirement) to the Scope-of-Work of this specific tender. 
• If executed as a Sub-Contractor, the Scope-of-Work should be indicative of only the works carried out by the 

Sub-Contractor, and not the overall Scope-of-Work of the main contract. 
• If executed as a Main Contractor, the overall contract Scope-of-Work is to be provided. 
• The description of the Scope-of-Work is to be inserted into the returnable form in T2.2, or if available as a hard 

copy (max. 2 pages) attached to the form with the other relevant, associated, supporting documentation. 
 
 

 
 

Table 2: Tenderer’s Experience Requirement 

Provision of Structures 

Projects of a similar nature that will be considered will be one, or a combination of, the following types of projects: 
1. Construction of reinforced concrete culvert structures. 
2. Reinforced concrete pedestrian bridges. 
3. Reinforced and prestressed concrete pedestrian and road bridges. 

Experience Requirement: Contract(s) with works of a similar nature, within the past 7 years 

A minimum of 3 contracts, each with a value of 70% of the tender value submitted for this tender.  
Each contract must have a combination of  “Provision of Structures” experience. 
Contracts may have been executed as the as Sub-Contractors or Main Contractors.  

 
Note: The failure to complete the relevant returnable form in T2.2 for each submission of 

experience AND supply the associated, relevant, documentation (as specified on 
Table 1) will invalidate the experience submission.  

 
F.2.2.2 The cost of the tender documents: Replace this paragraph with the following: 
 

“Documents are to be obtained, free of charge, in electronic format, from the National Treasury’s 
eTenders website or the eThekwini Municipality’s Website. The entire electronically downloaded 
document should be printed on white A4 paper (single-sided) and suitably bound by the tenderer. 

 
F.2.6 Acknowledge addenda: Add the following paragraphs to the clause: 
 

“Addenda will be published, in electronic format, on the National Treasury’s eTenders website (see 
F.2.2.2 above). Tenderers are to ensure that the eTenders website is consulted for any published 
addenda pertaining to this tender up to three days before the tender closing time as stated in the 
Tender Data.”  
 
“Acknowledgement of receipt of the addenda will be by the return of the relevant completed, dated, 
and signed portion of the addenda, to the physical or email address as specified on the addenda.  
Failure of the tenderer to comply with the requirements of the addenda may result in the tender 
submission being made non-responsive.” 
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F.2.7 Clarification meeting: 
121556 Street, Mawothi, 29°41'5.49"S; 30°58'58.60"E 
On 26 April 2023 at 12h00 
 

 In the event of a Compulsory Clarification Meeting, Tenderers must sign the attendance register in 
the name of the tendering entity. The Tenderer’s representative(s) at the clarification meeting must 
be able to clearly convey the discussions at the meeting to the person(s) responsible for compiling 
the entity’s tender offer. 

 
F.2.12 Alternative tender offers: No alternative tender offers will be considered. 
 
F.2.13 Submitting a tender offer: Submissions must be submitted on official submission documentation 

issued (either in hard copy or in electronic format) by the eThekwini Municipality. 
 
 Identification details to be shown on each tender offer package are: 

 Contract No.  : 1R-24367 
 Contract Title : FLOOD DAMAGE REMEDIATION: CONSTRUCTION OF 2 PED BRIDGES 

IN 121556 STR & 121573 STR, MAWOTHI WARD 57   
 

The Employer’s address for delivery of tender offers is: 
 

The Tender Box in the foyer of the Municipal Building 
166 KE Masinga Road, Durban  
  

Tenderers are to include, with their “hard copy” submission, a memory-stick containing an 
electronically scanned (300 dpi resolution) Public Document Format (PDF) copy of their complete 
bid submission. This PDF file should be named using the contract number and the Tenderer’s name, 
eg. “1R-24367 – Tenderers Name.PDF”. The memory-stick must be securely fixed to the paper 
submission. 
 

 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 
 
F.2.15 Closing time: The closing time for delivery of tender offers is: 

 Date : Friday, 05 May 2023 

 Time : 11h00 

F.2.16 Tender offer validity: The Tender Offer validity period is 120 Days from the closing date for 
submission of tenders. 

 
F.2.23 Certificates: Refer to T2.1 for a listing of certificates that must be provided with the tender. All 

certificates must be valid at the time of tender closing. 
 

Tenderers are to include, at the back of their tender submission document, a printout of the 
required documents/ certificates. 
 
The Form of Offer (C1.1.1), Data to be provided by the Contractor (C1.2.2.2), and the Bill of 
Quantities (C2.2) are also required to be completed in full. 
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CIDB Registration  
Refer also to returnable form in T2.2: “Eligibility: Verification of CIDB Registration and Status”. 
 
Tenderers are to include with their submission a printout of their CIDB Registration, obtained from 
the CIDB website ( https://registers.cidb.org.za/PublicContractors/ContractorSearch ). 
 
The Joint Venture Grading Designation Calculator should be used when submitting as a Joint 
Venture ( https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalc ). 
 
The date of obtaining the above printout(s) is to be indicated on the printout. Registration with the 
CIDB must be reflected as “Active” at time of tender closing. 
 
Tax Clearance  
Refer also to returnable form in T2.2: “Tax Compliance Status PIN/ Tax Clearance Certificate”. 
 
SARS has introduced a new Tax Compliance Status System. Tenderers must submit a Tax 
Compliance Status PIN (TCS PIN) instead of an original Tax Clearance Certificate. This TCS PIN 
can be used by third parties to certify the taxpayer’s real-time compliance status. This TCS PIN is to 
be entered on Returnable Document T2.2.1: “Compulsory Enterprise Questionnaire”. Separate Tax 
Clearance Certificates / TCS PINs are required for each entity in a Joint Venture. 
 
Failure to comply will make the tender non-responsive. 
 
Central Supplier Database (CSD)  
Refer also to returnable form in T2.2: “Eligibility: CSD Registration Report”. 
 
The entities (full) CSD Registration Report, obtained from the National Treasury Central Supplier 
Database, is to be included in the tender submission ( https://secure.csd.gov.za ). 
 
Separate CSD Registration Reports are required for each entity in a Joint Venture. 

 
Compensation Commissioner  
Refer also to returnable form in T2.2: “Eligibility: Registration with Compensation Commissioner”. 
 
The tenderer is to supply proof of being registered and in good standing with the compensation fund 
by submitting a valid Letter of Good Standing from the Compensation Commissioner. 
 
Failure to comply will make the tender non-responsive. 

 

F.3: THE EMPLOYER'S UNDERTAKINGS 

 
F.3.1.1 Respond to requests from the tenderer: Replace the words “five working days” with “three working 

days”. 
 
F.3.2 Issue addenda: Add the following paragraph: “Addenda will be published, in electronic format, on 

the same platform(s) as the Tender Notification (refer to F.1.2). 
 
F.3.4 Opening of Tender Submissions: Tenders will be opened immediately after the closing time for 

tenders.  The public reading of tenders will take place in the SCM Boardroom, 6th Floor, Engineering 
Unit Building, 166 KE Masinga Road, Durban. 
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F.3.11 Evaluation of Tender Offers: 
 
Eligibility 
 
Tenders will be checked for compliance with the ELIGIBILITY requirements, as specified in T1.2.2 
Clause F.2.1. Tenderers not in compliance will be deemed non-responsive. 
 
Preference Point System 
 
The procedure for the evaluation of responsive tenders is PRICE AND PREFERENCE in accordance 
with the Employer’s current SCM Policy, the Preferential Procurement Policy Framework Act (5 of 
2000), and the Preferential Procurement Policy Framework Act Regulations (2022). 
 
Price Points 
 
The 80/20 preference points system will be applied.  The Formula used to calculate the Price Points 
(max. 80) will be according to that specified Regulation 4.1. 
 
Preference Points 
Reference is also to be made to T2.2: “MBD 6.1: Preference Points Claim”. 
 
The Preference Points (either 20 or 10) will be derived from points allocated/ claimed for Specific 
Goals as indicated in the table(s) below, according to the specified Goal / Category Weightings. 

 Ownership Goal 
Goal Weighting: 80% 

The tendering entity’s Percentage Ownership, in terms of the Ownership Category(s) listed 
below, is to be used in the determination of the tenderer’s claim for Preference Points.  

Ownership Categories Criteria 80/20 90/10 

Race: Black (w1)  Equals 0%  0  n/a 

  Between 0% and 51%  4.8  n/a 

  Greater or equal to 51% and less than 100%  9.6  n/a 

  Equals 100%  12  n/a 

Gender: Female (w2)  Equals 0%  0  n/a 

  Between 0% and 51%  1.6  n/a 

  Greater or equal to 51% and less than 100%  3.2  n/a 

  Equals 100%  4  n/a 

  Maximum Ownership Goal Points:   16  n/a 
 

The Weightings of the Ownership Categories will be: 

 w1 = 75%, w2=25%(where: w1 + w2 = 100%) 

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the tenderer’s status) 

 Companies and Intellectual Property Commission registration document (CIPC) 

 CSD report. 

 B‐BBEE Certificate of the tendering entity. 

 Consolidated BBBEE Certificate if the tendering entity is a Consortium, Joint Venture, or Trust (Issued by 
verification agency accredited by the South African Accreditation System). 

 Agreement for a Consortium, Joint Venture, or Trust.  
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RDP Goal:  The promotion of enterprises located in a specific municipal area 
The tendering entity’s Address (as stated on the National Treasury Central Supplier Database 
(CSD) or on the eThekwini Municipality Vendor Portal) is to be used in the determination of the 
tenderer’s claim for Preference Points for this Specific Goal. The regions and zones within the 
eThekwini Municipality are as specified on the Part C4: “Site Information” of this procurement 
document. 

Goal Weighting 20%   

Location 80/20 90/10 

Not within eThekwini Municipality  0  n/a 

Within eThekwini Municipality  1  n/a 

Within the area, Ward 51/52/53/5455/56    2  n/a 

Within the Ward 57  4  n/a 

Maximum RDP Goal Points:  4  n/a 
 

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the tenderer’s status) 

 CSD report 
 
F.3.13 Acceptance of tender offer: In addition to the requirements of Clause F.3.13 of the Standard 

Conditions of Tender, tender offers will only be accepted if: 
 

(a) The tenderer submits a valid Tax Clearance Certificate OR Tax Compliance Status PIN, 
issued by the TCS System of the South African Revenue Services, or has made arrangements 
to meet outstanding tax obligations. 

(b) The tenderer is registered, and “Active”, with the Construction Industry Development 
Board, at time of tender closing, in an appropriate contractor grading designation. 

(c) The tenderer or any of its directors/shareholders is not listed on the Register of Tender 
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 
person prohibited from doing business with the public sector. 

(d) The tenderer has not: 
 Abused the Employer’s Supply Chain Management System; or 
 Failed to perform on any previous contract and has been given a written notice to this effect. 

(e) The tenderer has completed the Compulsory Enterprise Questionnaire and there are no 
conflicts of interest which may impact on the tenderer’s ability to perform the contract in the best 
interests of the employer or potentially compromise the tender process. 

(f) The tenderer is registered and in good standing with the compensation fund or with a 
licensed compensation insurer. 

(g) The employer is reasonably satisfied that the tenderer has in terms of the Construction 
Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the 
necessary competencies and resources to carry out the work safely. 

 
 
 
 
The Municipality does not bind itself to accept the lowest or any tender. It reserves the right to accept 
the whole or any part of a tender to place orders. Bidders shall not bind the Municipality to any 
minimum quantity per order. The successful Tenderer (s) shall be bound to provide any quantities 
stipulated in the specification. 
 
Notwithstanding clause F.1.1.3 of the Standard Conditions of Tender the municipality reserves the 
right to award or not award the tender based on the municipalities available budget.  
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F.3.15 Complete adjudicator’s contract: Refer to the General Conditions of Contract and the Contract 
Data. 

 

F.3.17 Copies of contract: The number of paper copies of the signed contract to be provided by the 
Employer is ONE (1). 
 
Tenderers are to include, with their “hard copy” submission, a memory-stick containing an 
electronically scanned (300 dpi resolution) Public Document Format (PDF) copy of their complete 
bid submission. This PDF file should be named using the contract number and the Tenderer’s name, 
eg. 1R-24367 – Tenderers Name.PDF”. The memory-stick must be securely fixed to the paper 
submission. 
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T1.2.3 ADDITIONAL CONDITIONS OF TENDER 
 
T1.2.3.1 Appeals 
 
 In terms of Regulation 49 of the Municipal Supply Chain Management Regulations persons 

aggrieved by decisions or actions taken by the Municipality, may lodge an appeal within 14 days 
of the decision or action, in writing to the Municipality.  All appeals (clearly setting out the reasons 
for the appeal) and queries with regard to the decision of award are to be directed to: 

 
The City Manager 
Attention Ms S. Pillay  eMail: Simone.Pillay@durban.gov.za 
P O Box 1394 
DURBAN, 4000      

 
T1.2.3.2 Prohibition on awards to persons in the service of the state 
 
 Clause 44 of the Supply Chain Management Regulations states that the Municipality or Municipal 

Entity may not make any award to a person: 
(a) Who is in the service of the State; 
(b)  If that person is not a natural person, of which a director, manager, principal shareholder 

or stakeholder is a person in the service of the state; or 
(c) Who is an advisor or consultant contracted with the municipality or a municipal entity. 
 

 Should a contract be awarded, and it is subsequently established that Clause 44 has been 
breached, the Employer shall have the right to terminate the contract with immediate effect. 

 
T1.2.3.3 Code of Conduct and Local Labour 
 
 The Tenderers shall make themselves familiar with the requirements of the following policies that 

are available on web address: ftp://ftp.durban.gov.za/cesu/StdContractDocs/: 
 Code of Conduct; 
 The Use of CLOs and Local Labour. 

 
T1.2.3.4 Targeted Procurement 

 
Targeted Procurement provisions are not applicable to this tender. 
 

T1.2.3.5 Functionality Specification 
 
Functionality Evaluation is not applicable to this tender. 
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PART T2: RETURNABLE DOCUMENTS 
 

T2.1 LIST OF RETURNABLE DOCUMENTS 
 
T2.1.1 General 
 
 The Tender Submission Documentation must be submitted in its entirety. All forms must be properly 

completed as required. 

 The Tenderer is required to complete each and every Schedule and Form listed below to the best of 
their ability as the evaluation of tenders and the eventual contract will be based on the information 
provided by the Tenderer.  Failure of a Tenderer to complete the Schedules and Forms to the 
satisfaction of the Employer will inevitably prejudice the tender and may lead to rejection on the 
grounds that the tender is non-responsive. 

T2.1.2 Returnable Schedules, Forms and Certificates 

Entity Specific 
 

T2.2.1  Compulsory Enterprise Questionnaire ..............................................................................   16 

T2.2.2  Certificate of Attendance at Clarification Meeting ...........................................................   18 

T2.2.3  Tax Compliance Status PIN / Tax Clearance Certificate ....................................................   19 

T2.2.4  Contractor's Health and Safety Declaration ......................................................................   20 

T2.2.5  MBD 4: Declaration of Interest  22 

T2.2.6  MBD 5: Declaration for Procurement Above R10 Million .................................................   24 

T2.2.7  MBD 6.1: Preference Points Claim Form ITO the Preferential Regulations ......................   25 

T2.2.8  MBD 8: Declaration of Bidder’s Past SCM Practices .........................................................   28 

T2.2.9  MBD 9: Certificate of Independent Bid Determination ....................................................   30 

T2.2.10  Joint Venture Agreements (if applicable) .........................................................................   33 

T2.2.11  Record of Addenda to Tender Documents (if applicable) .................................................   34 

Eligibility   

T2.2.12  Eligibility: Declaration of Municipal Fees ..........................................................................   35 

T2.2.13  Eligibility: Registration with Compensation Commissioner ..............................................   36 

T2.2.14  Eligibility: CSD Registration Report ...................................................................................   37 

T2.2.15  Eligibility: Verification of CIDB Registration and Status ....................................................   38 

T2.2.16  Eligibility: Experience of Tenderer ....................................................................................   39 
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T2.2 RETURNABLE SCHEDULES, FORMS, AND CERTIFICATES 

The returnable schedules, forms, and certificates, as listed in T2.1.2, can be found on pages 16 to 
39. 
 
NOTE 
The Form of Offer (C1.1.1), The Data to be Provided by Contractor (C1.2.2.2), and the Bill of 
Quantities (C2.2) are also required to be completed by the tenderer. 
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T2.2.1 COMPULSORY ENTERPRISE QUESTIONNAIRE 

 

Ref  Description 
Complete or 

Circle Applicable 

1.1  Name of enterprise   

1.2  Name of enterprise’s representative   

1.3  ID Number of enterprise’s representative   

1.4 
Position enterprise’s representative 
occupies in the enterprise 

 

1.5 
National Treasury Central Supplier 

Database Registration number  MAAA 

1.6 
eThekwini Supplier Database: 
Reference number (PR), if any:  PR 

1.7  VAT registration number, if any:   

1.8  CIDB registration number, if any:   

1.9 
Department of Labour: 
 Registration number 

 

1.10 
Department of Labour: 
Letter of Good Standing Certificate number 

 

2.0  Particulars of sole proprietors and partners in partnerships (attach separate pages if more than 4 partners) 

  Full Name  Identity No.  Personal income tax No. * 

2.1       

2.2       

2.3       

2.4       

3.0  Particulars of companies and close corporations 

3.1  Company registration number, if applicable: 
 

3.2  Close corporation number, if applicable: 
 

3.3  Tax Reference number, if any: 
 

3.4 
South African Revenue Service: 
Tax Compliance Status PIN: 
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4.0  Record in the service of the state (Insert on a separate page if necessary) 

 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within 
the last 12 months in the service of any of the following: 
 

    a member of any municipal council    a member of any provincial legislature 

   
an official of any municipality or municipal entity   

a member of an accounting authority of any national 
or provincial public entity 

   
a member of the board of directors of any municipal entity   

a member of the National Assembly or the National 
Council of Province 

   
an employee of any provincial department, national or provincial 
public entity or constitutional institution within the meaning of 
the Public Finance Management Act, 1999 (Act 1 of 1999) 

  an employee of Parliament or a provincial legislature 

 

Name of sole proprietor, partner, director, manager, 
principal shareholder or stakeholder 

Name of institution, public office, board or 
organ of state and position held  

Status of service 
(tick appropriate column) 

Current  Within last 12 mths 

         

         

         

5.0  Record of spouses, children and parents in the service of the state (Insert on a separate page if necessary) 

 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner 
in a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation 
is currently or has been within the last 12 months in the service of any of the following: 
 

  a member of any municipal council    a member of any provincial legislature 

  an official of any municipality or municipal entity   
a member of an accounting authority of any national 
or provincial public entity 

  a member of the board of directors of any municipal entity   
a member of the National Assembly or the National 
Council of Province 

  
an employee of any provincial department, national or provincial 
public entity or constitutional institution within the meaning of 
the Public Finance Management Act, 1999 (Act 1 of 1999) 

  an employee of Parliament or a provincial legislature 

 

Name of spouse, child or parent  Name of institution, public office, board or 
organ of state and position held  

Status of service 
(tick appropriate column) 

Current  Within last 12 mths 

         

         

         
 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:  
i) authorizes the employer to verify the tenderers tax clearance status from the South African Revenue Services that  it  is  in 

order. 
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who 

wholly  or  partly  exercises  or may  exercise,  control  over  the  enterprise  appears  on  the  Register  of  Tender  Defaulters 
established in terms of the Prevention and Combating of Corrupt Activities Act of 2004. 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the 
enterprise appears, has within the last five years been convicted of fraud or corruption. 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and have 
no other relationship with any of the tenderers or those responsible for compiling the scope of work that could cause or be 
interpreted as a conflict of interest. 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true 
and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.2 CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING / SITE INSPECTION 

Reference is to be made to Clauses F.2.1(c) and F.2.7 of the Tender Data. 

 

This is to certify that: 

(tenderer name):  

of (address):  

  

  

 

was represented by the person(s) named below at the Clarification Meeting held for all tenderers, the details 

of which are stated in the Tender Data (F.2.7). 

 

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the 

works and / or matters incidental to doing the work specified in the tender documents in order for me / us 

to take account of everything necessary when compiling our rates and prices included in the tender. 

 

Particulars of person(s) attending the meeting: 

 

Name: …………………….…………..………. 

 

Signature: ………………………………..…….…. 

 

Capacity: …………………………………………. 

 

 

Name:  .................. …………………………………. 

 

Signature: ................ …………………………………. 

 

Capacity: ………………..……………………..………. 

 

Attendance of the above person(s) at the meeting is confirmed by the Employer's Agent’s 

Representative, namely: 

 

Name: …………………………………………. 

 

Signature: …………………………………………. 

 

Date:  ………………………………….…..…. 
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T2.2.3 TAX COMPLIANCE STATUS PIN / TAX CLEARANCE CERTIFICATE 
 
Reference is to be made to Clauses F.2.23 and F.3.13(a) of the Tender Data. 
 
SARS has introduced a new Tax Compliance Status System. Tenderers can submit a Tax Compliance Status 
PIN (TCS PIN) instead of an original Tax Clearance Certificate. This TCS PIN can be used by third parties to 
certify the taxpayer’s real-time compliance status. 
 
Separate Tax Clearance Certificates / TCS PINs are required for each entity in a Joint Venture. 
 
The TCS PIN(s) are to be entered under item 3.4 on form T2.1.2.1: Compulsory Enterprise Questionnaire. 
 
Tenderers are to include, at the back of their tender submission document, a printout of their Tax 
Compliance Status PIN (TCS PIN) OR an original Tax Clearance Certificate. 
 

Failure to include the required document will make the tender submission non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.4 CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

 
If Functionality is applicable as part of tender evaluation, reference is to be made to Clause F3.11.9 of 
the of the Conditions of Tender. 
 
Reference is to be made to Clauses F.2.1(e) and F.2.23 of the Tender Data. 
 

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" 
hereafter), a Principal Contractor may only be appointed to perform construction work if the Client is satisfied 
that the Principal Contractor has the necessary competencies and resources to carry out the work safely in 
accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction 
Regulations 2014. 
 
To that effect, a person duly authorised by the tenderer, must complete and sign the declaration hereafter in 
detail. 
 

Declaration by Tenderer 

1  I, the undersigned, hereby declare and confirm that I am fully conversant with the Occupational Health and 

Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993), 

and the OHSA 1993 Construction Regulations 2014. 

2  I hereby declare that my company has the competence and the necessary resources to safely carry out the 

construction work under this contract  in compliance with the Construction Regulations and the Employer's 

Health and Safety Specifications. 

3  I  propose  to  achieve  compliance with  the  Regulations  by  one  of  the  following  (Tenderers  are  to  Circle 

Applicable ‐ Yes or No): 

    Circle Applicable 

(a)  From my own competent resources as detailed in 4(a) hereafter.  Yes  NO 

(b)  From my own resources still to be appointed or trained until competency  is achieved, as 

detailed in 4(b) hereafter: 
Yes  NO 

(c)  From outside sources by appointment of competent specialist Subcontractors as detailed in 

4(c) hereafter:   
YES  NO 

4  Details of resources I propose: 

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction 

safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9, 10, 11, 12, 13, 14, 

16, 17, 20, 21, 22, 23(1), 24, 25, 26, 27, 28 and 29, as applicable). 

(a)  Details of the competent and qualified key persons from my company's own resources, who will form part of 

the contract team: 

  NAMES OF COMPETENT PERSONS  POSITIONS TO BE FILLED BY COMPETENT PERSONS 
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(b)  Details of training of persons from my company's own resources (or to be hired) who still have to be trained 

to achieve the necessary competency: 

  (i)  By whom will training be provided?   

  (ii)  When will training be undertaken?   

  (iii)  Positions to be filled by persons to be trained or hired:   

     

     

(c)  Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied 

from own company: 

  Name of proposed subcontractor:     

  Qualifications or details of competency of the subcontractor:   

     

     

5  I,  the undersigned, hereby undertake,  if  this  tender  is accepted,  to provide, before commencement of  the 

works under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with 

Regulation 7(1) of the Construction Regulations, which plan shall be subject to approval by the Client. 

6  I, the undersigned, confirm that copies of this company's approved Health and Safety Plan, the Client's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all 

times be available for inspection by the Principal Contractor's personnel, the Client's personnel, the Employer’s 

Agent, visitors, and officials and inspectors of the Department of Labour. 

7  I, the undersigned, hereby confirm that adequate provision has been made in the tendered rates and prices in 

the Bill of Quantities to cover the cost of all resources, actions, training and all health and safety measures 

envisaged in the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties that may 

be applied by the Client in terms of the said Regulations (Regulation 33) for failure on the Principal Contractor's 

part to comply with the provisions of the Act and the Regulations. 

8  I, the undersigned, agree that failure to complete and execute this declaration to the satisfaction of the Client 

will mean  that  this  company  is  unable  to  comply with  the  requirements  of  the OHSA  1993  Construction 

Regulations (2014) and accept that this tender will be prejudiced and may be rejected at the discretion of the 

Client. 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.5 MBD 4: DECLARATION OF INTEREST 

 
MSCM Regulations: “in the service of the state” means to be: 

(a)  a member of: 

(i)  any municipal council. 

(ii)  any provincial legislature. 

(iii)  the national Assembly or the national Council of provinces. 

(b)  a member of the board of directors of any municipal enterprise.  

(c)  an official of any municipality or municipal enterprise. 

(d)  an employee of any national or provincial department, national or provincial public enterprise or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999). 

(e)  a member of the accounting authority of any national or provincial public enterprise.  

(f)  an employee of Parliament or a provincial legislature.  
 

“Shareholder” means a person who owns shares in the company and is actively involved in the management of the 

company or business and exercises control over the company. 

1  No bid will be accepted from persons in the service of the state1.   

2  Any person, having a kinship with persons in the service of the state, including a blood relationship, may make 

an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the 

resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the 

state, it is required that the bidder or their authorised representative declare their position in relation to the 

evaluating/adjudicating authority and/or take an oath declaring his/her interest.   

3  In order to give effect to the above, the following questionnaire must be completed and submitted with the 

bid. 

  3.1  Name of enterprise  Complete T2.1.2.1 Item 1.1 

    Name of enterprise’s representative  Complete T2.1.2.1 Item 1.2 

  3.2  ID Number of enterprise’s representative  Complete T2.1.2.1 Item 1.3 

  3.3  Position enterprise’s representative occupies in the enterprise  Complete T2.1.2.1 Item 1.4 

  3.4  Company Registration number  Complete T2.1.2.1 Item 3.1 or 3.2 

  3.5  Tax Reference number  Complete T2.1.2.1 Item 3.3 

  3.6  VAT registration number  Complete T2.1.2.1 Item 1.7 

  3.7  The  names  of  all  directors  /  trustees  /  shareholders  /  members  /  sole  proprietors  /  partners  in 

partnerships,  their  individual  identity  numbers  and  state  employee  numbers  must  be  indicated  in 

paragraph 4 below.  In the case of a joint venture, information in respect of each partnering enterprise 

must be completed and submitted. 

   Circle Applicable 

 3.8  Are you presently in the service of the state?    YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

  …………………………………………………………………………………………………………………….. 

 3.9  Have you been in the service of the state for the past twelve months?  YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 
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 3.10 Do you have any relationship (family, friend, other) with persons in the  service of the 

state and who may be involved with the evaluation and or adjudication of this bid? 
YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.11 Are you, aware of any relationship (family, friend, other) between any other bidder 

and any persons in the service of the state who may be involved with the evaluation 

and or adjudication of this bid?   

YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.12 Are any of the company’s directors, trustees, managers, principle shareholders or 

stakeholders in service of the state? 
YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, 

principle shareholders or stakeholders in service of the state? 
YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.14 Do you or any of the directors, trustees, managers, principle shareholders, or 

stakeholders of this company have any interest in any other related companies or 

business whether or not they are bidding for this contract ? 

YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

4  The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships, 
their individual identity numbers and state employee numbers must be indicated below.  In the case of a joint 
venture, information in respect of each partnering enterprise must be completed and submitted 

  Full Name Identity No. State Employee No. Personal income tax No. 

      

      

      

      

      

      

  Use additional pages if necessary 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.6 MBD 5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
 (ALL APPLICABLE TAXES INCLUDED) 
 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete 
the following questionnaire. 

  Circle 

Applicable 

1.0 Are you by law required to prepare annual financial statements for auditing? YES NO 

 1.1 If YES, submit audited annual financial statements for the past three years or since the 

date of establishment if established during the past three years. 

2.0 Do you have any outstanding undisputed commitments for municipal services 
towards any municipality for more than three months or any other service provider 
in respect of which payment is overdue for more than 30 days? 

YES NO 

 2.1 If NO, this serves to certify that the bidder has no undisputed commitments for municipal services 

towards any municipality for more than three months or other service provider in respect of which 

payment is overdue for more than 30 days. 

 2.2 If YES, provide particulars. 

 …………………………………………………..………………………………………………………….. 

 ………………………………………………………………………..…………………………………….. 

3.0 Has any contract been awarded to you by an organ of state during the past five 
years, including particulars of any material non-compliance or dispute concerning 
the execution of such contract? 

YES NO 

 3.1 If YES, provide particulars. 

 …………………………………………………..………………………………………………………….. 

 ………………………………………………………………………..…………………………………….. 

4.0 Will any portion of goods or services be sourced from outside the Republic, and, if 
so, what portion and whether any portion of payment from the municipality / 
municipal entity is expected to be transferred out of the Republic? 

YES NO 

 4.1 If YES, provide particulars. 

 …………………………………………………..………………………………………………………….. 

 ………………………………………………………………………..……………………………………. 

If required by 1.1 above, tenderers are to include, at the back of their tender submission document, a 
printout of their audited annual financial statements. 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct, 

and, if required, that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.7 MBD 6.1: PREFERENCE POINTS CLAIM 
In terms of THE PREFERENTIAL PROCUREMENT REGULATIONS (2022) 

 
Reference is to be made to Clause F.3.11 of the Tender Data. 
 
This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals. 

NB:  BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND 
DIRECTIVES APPLICABLE  IN RESPECT OF  THE  TENDER AND  PREFERENTIAL PROCUREMENT REGULATIONS, 
2022 

1.0 GENERAL CONDITIONS 

1.1  The following preference point systems are applicable to invitations to tender: 

 the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included). 

 the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included). 

1.2  The applicable preference point system for this tender is the 80/20 preference point system. 

1.3  Preference Points for this tender shall be awarded for:  

 Price and Specific Goals: Either 80 or 90 (price) and 20 or 10 (specific goals), in terms of 1.2 above. 
 The total Preference Points, for Price and Specific Goals, is 100. 

1.4  Failure on the part of the tenderer to submit the required proof or documentation, in terms of the requirements 
in the Conditions of Tender  for claiming specific goal preference points, will be  interpreted that preference 
points for specific goals are not claimed.  

1.5  The Municipality reserves the right to require of a tenderer, either before a tender is adjudicated or at any time 
subsequently, to substantiate any claim in regard of preferences, in any manner required by the Municipality. 

2.0 DEFINITIONS 

2.1  “tender” means a written offer  in the form determined by an organ of state  in response to an  invitation to 
provide  goods  or  services  through  price  quotations,  competitive  tendering  process  or  any  other method 
envisaged in legislation. 

2.2  “price” means an amount of money tendered for goods or services, and  includes all applicable taxes  less all 
unconditional discounts. 

2.3  “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and 
includes all applicable taxes. 

2.4  “tender for  income‐generating contracts” means a written offer  in the  form determined by Municipality  in 
response to an invitation for the origination of income‐generating contracts through any method envisaged in 
legislation  that will  result  in  a  legal  agreement between  the Municipality  and  a  third  party  that produces 
revenue for the Municipality, and includes, but is not limited to, leasing and disposal of assets and concession 
contracts, excluding direct sales and disposal of assets through public auctions. 

2.5  “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   
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3.0 FORMULA FOR CALCULATION OF PREFERENCE PRICE POINTS 

3.1 PROCUREMENT OF GOODS AND SERVICES 

POINTS AWARDED FOR PRICE: A maximum of 80 or 90 points is allocated for price on the following basis: 

80 / 20 Points System  OR  90 / 10 Points System 

𝑃𝑠 ൌ 80 ൬1 െ  
𝑃𝑡 െ 𝑃𝑚𝑖𝑛
𝑃𝑚𝑖𝑛

൰ 
 

𝑃𝑠 ൌ 90 ൬1 െ  
𝑃𝑡 െ 𝑃𝑚𝑖𝑛
𝑃𝑚𝑖𝑛

൰ 

Where: 
  Ps = Points scored for price of tender under consideration 

  Pt = Price of tender under consideration 
  Pmin = Price of lowest acceptable tender 

4.0 POINTS AWARDED FOR SPECIFIC GOALS  

4.1  In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points 
must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be 
allocated points based on the goal(s) stated in Table 1 below, as supported by proof/ documentation stated in 
the Conditions of Tender:  

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that if it is unclear 
whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, 
stipulate in the case of:  

(a) an invitation for tender for income‐generating contracts, that either the 80/20 or 90/10 preference point 
system will  apply  and  that  the  highest  acceptable  tender will  be  used  to  determine  the  applicable 
preference point system, or 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that 
the lowest acceptable tender will be used to determine the applicable preference point system,   

then  the organ of  state must  indicate  the points allocated  for  specific goals  for both  the 90/10 and 80/20 
preference point system.  
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TABLE 1:  Specific Goals for the tender and maximum points for each goal are indicated per the table below. 

Tenderers are to reference the Tender Data in F.3.11 for guidance on completing this claim form. 

Tenderers are to indicate their points claim for each of the Specific Goals in the shaded blocks.   

  The  Specific Goals  to  be  allocated  points  in 

terms of this tender 

Maximum 
Number of 
points 

ALLOCATED 
(80/20 system) 

Maximum 
Number of 
points 

ALLOCATED 
(90/10 system) 

Number of 
points CLAIMED 
(80/20 system). 

Tenderer to 

complete 

Number of 
points CLAIMED 
(90/10 system) 

 
Ownership Goal: Race (black)  12  n/a    n/a 

 
Ownership Goal: Gender (female)  4  n/a    n/a 

  RDP Goal: The promotion of enterprises 
located in a specific municipal area. 

4  n/a    n/a 

 
Total CLAIMED Points (20 Maximum)    n/a 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, certify that the points 
claimed, based on the specific goals as specified  in the tender, qualifies the tendering entity for the preference(s) 
shown. 

I acknowledge that: 

1) The information furnished is true and correct. 

2) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of 
this form. 

3) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the 
contractor may be required to  furnish documentary proof to the satisfaction of the organ of state that the 
claims are correct. 

4) If the specific goals have been claimed or obtained on a fraudulent basis, or any of the conditions of contract 
have not been fulfilled, the organ of state may, in addition to any other remedy it may have: 

(a) disqualify the person from the tendering process. 
(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct. 
(c) cancel the contract and claim any damages which it has suffered as a result of having to make 

less favourable arrangements due to such cancellation. 
(d) recommend  that  the  tenderer  or  contractor,  its  shareholders  and  directors,  or  only  the 

shareholders  and  directors  who  acted  on  a  fraudulent  basis,  be  restricted  from  obtaining 
business  from any organ of state  for a period not exceeding 10 years, after the audi alteram 
partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.8 MBD 8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
 
 

1.0 This Municipal Bidding Document must form part of all bids invited. 

2.0 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of the 

supply chain management system. 

3.0 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a) abused the municipal entity’s supply chain management system or committed any improper 
conduct in relation to such system. 

b) been convicted for fraud or corruption during the past five years. 
c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public 

sector contract during the past five years. 
d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 

4.0 In order to give effect to the above, the following questions must be completed and submitted with the 

bid. 

    Circle Applicable 

4.1  Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as companies or persons prohibited from doing business with the public sector? 
 
(Companies  or  persons who  are  listed  on  this Database were  informed  in writing  of  this  restriction  by  the 
Accounting Officer / Authority of the institution that imposed the restriction after the audi alteram partem rule 
was applied.) 

 
The  Database  of  Restricted  Suppliers  now  resides  on  the  National  Treasury’s  website 
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page. 

YES  NO 

  4.1.1  If YES, provide particulars. 

  ………………………………………………….……………………………….……………..………………..……………………………………….. 

  …………………………………………………………………………………….………………………………..…………………………………….. 

4.2  Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of 
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?  
 
The  Register  for  Tender  Defaulters  can  be  accessed  on  the  National  Treasury’s  website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

YES  NO 

  4.2.1  If YES, provide particulars. 

  ………………………………………………….……………………………….……………..………………..……………………………………….. 

  …………………………………………………………………………………….………………………………..…………………………………….. 

4.3  Was the bidder or any of its directors convicted by a court of law (including a court of law 
outside the Republic of South Africa) for fraud or corruption during the past five years? 

YES  NO 

  4.3.1  If YES, provide particulars. 

  ………………………………………………….……………………………….……………..………………..……………………………………….. 

  …………………………………………………………………………………….………………………………..…………………………………….. 
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4.4  Does the bidder or any of  its directors owe any municipal rates and taxes or municipal 
charges  to the municipality / municipal entity, or  to any other municipality / municipal 
entity, that is in arrears for more than three months? 

YES  NO 

  4.4.1  If YES, provide particulars. 

  ………………………………………………….……………………………….……………..………………..……………………………………….. 

  …………………………………………………………………………………….………………………………..…………………………………….. 

4.5  Was any contract between the bidder and the municipality / municipal entity or any other 
organ of state terminated during the past five years on account of failure to perform on or 
comply with the contract? 

YES  NO 

  4.5.1  If YES, provide particulars. 

  ………………………………………………….……………………………….……………..………………..……………………………………….. 

  …………………………………………………………………………………….………………………………..…………………………………….. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
I accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to 
be false. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.9 MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
 
NOTES 

¹  Includes price quotations, advertised competitive bids, limited bids and proposals. 

²  Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly 
conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and 
/ or services through a bidding process.  Bid rigging is, therefore, an agreement between competitors not to compete. 

 
³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 

capital, efforts, skill and knowledge in an activity for the execution of a contract. 

1.0 This Municipal Bidding Document (MBD) must form part of all bids1 invited. 

2.0 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between 

parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive 

bidding is a pe se prohibition meaning that it cannot be justified under any grounds. 

3.0 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable 

the accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 

conduct in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 

4.0 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, 

when bids are considered, reasonable steps are taken to prevent any form of bid rigging.  

5.0 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

I, the undersigned, in submitting the accompanying bid: 

 

(Bid Number and Description) 

 in response to the invitation for the bid made by: 

 

(Name of Municipality / Municipal Entity) 

do hereby make the following statements that I certify to be true and complete in every respect. 

I certify, on behalf of: 

 

(Name of Bidder) 

that: 

1. I have read and I understand the contents of this Certificate. 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect. 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of 

the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the 

bidder, who: 

(a) has been requested to submit a bid in response to this bid invitation. 

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, 

abilities or experience. 

(c) provides the same goods and services as the bidder and/or is in the same line of business as the 

bidder. 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement, or arrangement with any competitor. However, communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding. 
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7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices. 

(b) geographical area where product or service will be rendered (market allocation). 

(c)  methods, factors or formulas used to calculate prices. 

(d) the intention or decision to submit or not to submit, a bid. 

(e) the submission of a bid which does not meet the specifications and conditions of the bid. 

(f) bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements, or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 

the contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in terms 

of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 

public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.10 JOINT VENTURES AGREEMENTS 

 

Joint Venture agreement and Power of Attorney Agreements to be attached here (if applicable). 
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T2.2.11 RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

I / We confirm that the following communications received from the Employer or his representative before the 

date of submission of this tender offer, amending the tender documents, have been taken into account in this 

tender offer. 

 

ADD.No DATE TITLE OR DETAILS 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 

 

 
I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
It is also confirmed that the requirements, as stated on the Addenda, have been complied with. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.12 ELIGIBILITY: DECLARATION OF MUNICIPAL FEES 
 

Reference is to be made to Clause F.2.1(f)(ii) of the Tender Data. 

 

I, the undersigned, do hereby declare that the Municipal fees of:  
 
......................................................................................................................................................................... 

(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture) 

 
(hereinafter referred to as the TENDERER) are, as at the date hereunder, fully paid or an Acknowledgement 
of Debt has been concluded with the Municipality to pay the said charges in instalments.  
 
The following account details relate to property of the said TENDERER: 
 

Account Account Number: to be completed by tenderer 

Consolidated Account             

Electricity             

Water              

Rates              

JSB Levies             

Other             

I acknowledge that should the aforesaid Municipal charges fall into arrears, the Municipality may take such 
remedial action as is required, including termination of any contract, and any payments due to the Contractor 
by the Municipality shall be first set off against such arrears. 

 Where the tenderer’s place of business or business interests are outside the jurisdiction of eThekwini 
municipality, a copy of the accounts/ agreements from the relevant municipality are to be provided. 

 
 Where the tenderer’s Municipal Accounts are part of their lease agreement, then a copy of the 

agreement, or an official letter to that effect, is to be provided.  
 
Tenderers are to include, at the back of their tender submission document, a printout of the above 
account’s and or agreements signed with the municipality. 

 
Failure to include the required document will make the tender submission non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.13 ELIGIBILITY: REGISTRATION WITH COMPENSATION COMMISSIONER 
 

Reference is to be made to Clause F.2.1(f)(i) of the Tender Data. 
 
The Occupational Injuries and Diseases Act (130 of 1993 as amended) (the Act) refers. A summary of the 
pertinent Clauses is listed below. The act is to be referenced for the full text of the clauses.  
 
Clause 80: Employer to register with commissioner and furnish him with particulars 
The Act requires that an employer carrying out business in the Republic to register with the Compensation 
Commissioner. Any person who fails to comply with the provisions of this clause is guilty of an offence. 
 
Clause 82: Employer to furnish returns of earnings 
The Act requires an employer to furnish the commissioner with a return showing: 

 The amount of earnings paid by him to his employees. 
 Any further information as may be prescribed or as the commissioner may require. 

Any employer who fails to comply with the provisions of this clause is guilty of an offence. 
 
Clause 86: Assessment to be paid by an employer to commissioner  
The Act states that an employer will receive notices of assessment from the commissioner. The employer must 
pay the commissioner the assessment amount on the notices. 
 
Clause 89: Mandators and contractors 
The Act requires a contractor (a person with a contract with a mandator) to register as an employer in 
accordance with the provisions of the Act and pay the necessary assessments. Failing registration or payment 
of assessments, the mandator is required to pay the assessments in respect of the employees of the 
contractor. The mandator is allowed to recover the assessment amounts paid from the contractor. 
  
The Department of labour issues contractors with a Letter of Good Standing if the contractor has complied 
with the requirement(s) of the Act and is in “good standing” with the Compensation Fund. Employers can check 
the validity of such Letters of Good Standing on the internet (https://cfonline.labour.gov.za/VerifyLOGS ). 
 
Tenderers are to include, at the back of their tender submission document, a printout of their most 
recent Letter of Good Standing from the Department of Labour. 
 
Failure to include the required document will make the tender submission non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.14 ELIGIBILITY: CSD REGISTRATION REPORT  
 
Reference is to be made to Clauses F.2.1(e) and F.2.23 of the Tender Data. 
 
The Conditions of Tender, Clause F.2.1: Eligibility, requires a tenderer to be registered, at the time of tender 
closing, on the National Treasury Central Supplier Database (CSD) as a service provider. 
 
CSD Registration Reports can be obtained from the National Treasury’s CSD website at 
https://secure.csd.gov.za/Account/Login.  
 
The date of obtaining the printout is to be indicated on the printout. 
 
The following is an example of the beginning of the printout obtained from the above website. 
 

 

 
Tenderers are to include, at the back of their tender submission document, a printout of their (full) CSD 
Registration Report. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.15 ELIGIBILITY: VERIFICATION OF CIDB REGISTRATION AND STATUS  
 
Reference is to be made to Clause F.2.1.1 and F.2.23 of the Tender Data. 
 
The Conditions of Tender, Clause F.2.1.1: Eligibility, requires a tenderer to be registered, as “Active”, with 
the CIDB (at time of tender closing), in a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered, or a value determined in accordance 
with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations. The required class 
of construction work is specified in Clause F.2.1.1. 
 
CIDB Registrations can be obtained from the CIDB website at 
https://registers.cidb.org.za/PublicContractors/ContractorSearch. The date of obtaining the printout is to be 
indicated on the printout. 
 
The following is an example of the beginning of the printout obtained from the above website. 
 

 
 
 
Tenderers are to include, at the back of their tender submission document, a printout of their 
registration with the CIDB. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    

  



Contract Title: FLOOD DAMAGE REMEDIATION: CONSTRUCTION OF 2 PED BRIDGES IN 121556 
STR & 121573 STR, MAWOTHI WARD 57   

Contract No: 1R-24367 

 

 

Part T2: Returnable Documents  Page 39  Document Version 24/02/2023(a) 

 

T2.2.16 ELIGIBILITY: EXPERIENCE OF TENDERER 
 
Reference is to be made to Clause F.2.1.2 of the Tender Data. 
This form is to be copied and used for each submission of experience, as may be required. 
 
Where options are provided ( * ), only one (1) selected option should be clearly marked with an “ X “. 
 

Tenderer’s CIDB Grade: 1* 2* 3* 4* 5* 6* 7* 8* 9* Experience as a: Sub-Contractor* Main Contractor* 

Client / Employer: 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Client OR 
Main Contractor’s Details 
Should the Employer’s reasonable 
attempts to make contact, to verify 
the information provided, fail (for 
whatever reason) this experience 
submission will be considered 
invalid. 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Contract Details 

Contract Number:             

Contract Title:  

Has this Contract been 
completed? Y* N* 

Commencement Date: d d m m 2 0 y y 
Completion Date 

(if applicable): d d m m 2 0 y y 

Tendered Value (Contract Sum) 
OR Sub-Contract Value: R 

Final Contract Price 
OR Final Value of Sub-Contract: R 

 

Contract Scope-of-Work 
(Description of Works components) 

If available in hard copy, the Scope-of-Work can be attached.  
Only include the Scope-of-Work (contract description). The Specification is not required. 

 

 

In addition to the Scope-of-Work (entered above or attached) the following documentation / information is required to be attached to the back of this form. 

Contractor Type and Contract Status 

Proof of Sub-Contract 
Agreement 

Letter of Award OR 
Form of Offer & 

Acceptance 

Most recent Payment 
Certificate, OR most recent 
INVOICE, with Quantities 

summary 

Final Payment Certificate, 
OR most recent INVOICE, 
with Quantities summary 

Completion 
Certificate 

Current Contract as Sub-Contractor X  X   

Completed Contract as Sub-Contractor X   X  

Current Contract as Main Contractor  X X   

Completed Contract as Main Contractor  X  X X 

Failure to submit this returnable form, and provide the above supporting documentation/ information, 
for each submission of experience, will invalidate that experience submission 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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PART C1: AGREEMENT AND CONTRACT DATA 

C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.1: OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 
 

Contract No:  1R-24367 

Contract Title: Contract Title: FLOOD DAMAGE REMEDIATION: CONSTRUCTION OF 2 PED BRIDGE 
IN 121556 STR & 121573 STR, MAWOTHI WARD 57   

 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
* The offered total of the prices inclusive of Value Added Tax is: 
 
R................................................. (In words .......................................................................................... 
 
.......................................................................................................................................................................) 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 
For the Tenderer: 
 
* Name of Tenderer (organisation)    : ........................................................................ 
 
* Signature (of person authorized to sign the tender) : ........................................................................ 
 
* Name (of signatory in capitals)    : ........................................................................ 
 
Capacity (of Signatory)      : ........................................................................ 
 
Address   : ............................................................................................................................ 
 
    : ............................................................................................................................ 
 
Telephone   : ............................................................................................................................ 
 
Witness: 
 
Signature   : ................................................... Date : ..................................... 
 
 
Name (in capitals) : : ................................................... 
 
Notes: 
* Indicates what information is mandatory. 
Failure to complete the mandatory information and sign this form will invalidate the tender. 
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C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.2: FORM OF ACCEPTANCE 
T

h
is

 F
o

rm
 w

ill
 b

e 
co

m
p

le
te

d
 b

y 
th

e 
E

m
p

lo
ye

r 

 
By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an 
agreement between the Employer and the Tenderer upon the terms and conditions contained in this 
Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the contract are contained in: 

 Part C1 : Agreement and Contract Data, (which includes this Agreement) 
 Part C2 : Pricing Data, including the Bill of Quantities 
 Part C3 : Scope of Work 
 Part C4 : Site Information 

 
and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference 
into Parts C1 to C4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement.  No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representatives of both parties. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a 
binding contract between the parties. 
 
 

Signature (person authorized to sign the acceptance) : ........................................................................ 
 
Name (of signatory in capitals)    : ........................................................................ 
 
Capacity (of Signatory)     : ........................................................................ 
 
Name of Employer (organisation)    : ........................................................................ 
 
Address   : ...................................................................................................................... 
 
    : ...................................................................................................................... 
Witness: 
 
Signature   : ...................................................  Date : ...................................... 
 

Name(in capitals) : : ......................................... 
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C1.1: FORM OF OFFER AND ACCEPTANCE 
C1.1.3: SCHEDULE OF DEVIATIONS 
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1. Subject : ……………………………………………………………………………………………….. 
 
 Details : ……………………………………………………………………………………………….. 
 
   : ……………………………………………………………………………………………….. 
 
2. Subject : ……………………………………………………………………………………………….. 
 
 Details : ……………………………………………………………………………………………….. 
 
    : ……………………………………………………………………………………………….. 
 
3. Subject : ……………………………………………………………………………………………….. 
 
 Details : ……………………………………………………………………………………………….. 
 
   : ……………………………………………………………………………………………….. 
 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any 
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance. 
 

 

FOR THE TENDERER  FOR THE EMPLOYER 

………………………..………….. Signature ………………………..………….. 

………………………..………….. Name (in capitals) ………………………..………….. 

………………………..………….. Capacity ………………………..………….. 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

Name and Address of 

Organisation 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

……………………………………… Witness Signature ……………………………………… 

…………………………………….. Witness Name …………………………………….. 

…………………………………….. Date …………………………………….. 
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C1.2: CONTRACT DATA 

 
C1.2.1 CONDITIONS OF CONTRACT 

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT 
 
The Conditions of Contract are the General Conditions of Contract for Construction Works (2015 
3rd Edition), (GCC 2015) published by the South African Institution of Civil Engineering.  Copies 
of these conditions of contract may be obtained from the South African Institution of Civil 
Engineering  (Tel: 011-805-5947, Fax: 011-805-5971, E-mail: civilinfo@saice.org.za). 

The Contract Data (including variations and additions) shall amplify, modify, or supersede, the 
GCC 2015 to the extent specified below, and shall take precedence and shall govern. 

Each item of data given below is cross-referenced to the clause in the GCC 2015 to which it 
mainly applies. 

C1.2.2 CONTRACT DATA 

C1.2.2.1 DATA TO BE PROVIDED BY THE EMPLOYER 
 
1.1.1.13 The Defects Liability Period, from the date of the Certificate of Completion, is 1 Year.  

1.1.1.14 The time for achieving Practical Completion, from the Commencement Date is 9 months. The 
period as stated in 5.3.2, and the 7 days referred to in 5.3.3, are included in the above time for 
achieving Practical Completion.  The special non-working days as stated in 5.8.1 are also 
included in the above time for achieving Practical Completion. 

1.1.1.15 The Employer is the eThekwini Municipality as represented by: 
 Deputy Head: Roads Provision 
 
1.2.1.2 The address of the Employer is: 

Physical: Engineering Unit, 166 K.E. Masinga Road, DURBAN, 4001  
Postal: Engineering Unit, P O Box 680, DURBAN, 4000 
Telephone: 031-311-7642 (t) 
Fax: N/A (f)   
E-Mail: Sandile.Masondo@durban.gov.za  

1.1.1.16 The name of the Employer’s Agent is  
1.2.1.2 The address of the Employer’ Agent is:  

Physical: Engineering Unit, 166 K.E. Masinga Road, DURBAN, 4001  
Postal: Engineering Unit, P O Box 680, DURBAN, 4000 
Telephone: 0313117671 
Fax: N/A (f)   
E-Mail: peter.fenton@durban.gov.za 

1.1.1.26  The Pricing Strategy is by Re-measurement Contract. 

3.2.3  The Employer’s Agent shall obtain the specific approval of the Employer before executing any 
of his functions or duties according to the following Clauses of the General Conditions of Contract: 
 6.3 : Council approval in order to authorise any expenditure in excess of the Tender Sum. 
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4.11.1 To carry out and complete the works, the Contractor shall employ a competent Site Agent and 
Foreman as part of the key staff. It is a requirement for the Contractor’s Site Agent and Foreman 
to each have a minimum of 3 years relevant experience including experience on projects of a 
similar nature. The CV’s of the Site Agent and the Foreman should be submitted to the Employer’s 
Agent’s Representative for acceptance by the Department (reference is made to Cl.5.3.1 of the 
Contract Data). 

 Note: 
i) “similar nature” implies projects that were of a value of at least 70% of this tender’s value, 

and had a comparable Scope of Work in terms of technical requirements and operations. 
ii) “experience” implies experience on projects of a similar nature. 
iii) “accredited degree / diploma” implies a minimum 3-year qualification within the built      

environment, from a registered University or Institute of Technology. 

5.3.1 The documentation required before commencement with Works execution are:- 
 Health and Safety Plan (refer to Clause 4.3) 
 Initial Programme (refer to Clause 5.6) 
 Security (refer to Clause 6.2) 
 Insurance (refer to Clause 8.6) 
 CV(s) of Key Site Staff (refer to Clause 4.11.1) 
 CPG Implementation Plan  

5.3.2 The time to submit the documentation required before commencement with Works is 14 Days. 

5.3.3 Add the following paragraph: 

“If a construction work permit, in terms of Clause 3(1) of the Construction Regulations (2014), is 
applicable, the instruction to commence carrying out of the works may only be issued once the 
construction work permit has been obtained by the Employer’s Agent.  If a construction work 
permit is applicable, the contractor shall allow for a minimum period of 7 days, after the 
submission (or re-submission) of the documentation referred to in Clause 5.3.1., for the issuing 
of the construction work permit.” 

 
5.8.1 The non-working days are Saturdays and Sundays. 
(5.1.1) The special non-working days are: 

 All statutory holidays as declared by National or Regional Government. The year-end break: 
 Commencing on the first working day after 15 December. 
 Work resumes on the first working day after 5 January of the next year. 
 

5.8.1 Delete the words “sunset and sunrise” and replace with “17:00 and 07:00”. 
 
5.12.2.2 Abnormal Climatic Conditions (Rain Delays) - The numbers of days per month, on which work 

is expected not to be possible as a result of rainfall, for which the Contractor shall make provision, 
is given in the table below.  During the execution of the Works, the Employer’s Agent’s 
Representative will certify a day lost due to rainfall only if at least 75% of the work force and plant 
on site could not work during that specific working day. 

Extension of time as a result of rainfall shall be calculated monthly being equal to the number 
days certified by the Employer’s Agent’s Representative as lost due to rainfall, less the number 
of days allowed for as in table below, which could result in a negative figure for certain months.  
The total extension of time for which the Contractor may apply, shall be the cumulative algebraic 
sum of the monthly extensions.  Should the sum thus obtained be negative, the extension of time 
shall be taken as NIL. 
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Month    Days Lost 
Average 

Rainfall 
Month    Days Lost 

Average 

Rainfall 

January  4*  134  July  1  39 

February  3  113  August  2  62 

March  3  120  September  2  73 

April  2  73  October  3  98 

May  2  59  November  3  108 

June  1  28  December  1*  102 

TOTAL  27  1009mm 
* = The number of working days lost allows for the 
annual  statutory  Construction  holiday  in 
December and January of each year. 

 
5.13.1  The penalty for delay in failing to complete the Works is R 10 000(per Day). 
 
5.14.1 The requirements for achieving Practical Completion will be determined by the Employer’s 

Agent (in consultation with the Contractor) and recorded in the minutes of the first Site Meeting / 
Handover Meeting.  (Refer to 1.1.1.24 for a generic definition.)  The requirements are to be 
regularly reviewed with respect to any variations to the Contract. 

   
5.16.3 The latent defect liability period is 10 Years. 
 
6.2.1 Security (Performance Guarantee): Delete the word “selected” and replace it with “stated”. 

 
The liability of the Performance Guarantee shall be as per the following table: 
 

Value of Contract (incl. VAT) Performance Guarantee Required 

Less than or equal to R 1m Nil 

Greater than R 1m and less than or equal to R 10m 5% of the Contract Sum 

Greater than R 10m 10% of the Contract Sum 
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6.8.2 Contract Price Adjustment Factor: The value of the certificates issued shall be adjusted in 
accordance with the Contract Price Adjustment Schedule (GCC 2015 - page 86) with the following 
Indices / Descriptions / Coefficients: 
 The proportion not subject to adjustment: x = 0.10. 
 The base month will be the month prior to the month in which tenders close. 

 
 The Index for Labour, Plant, and Materials shall be based on December 2021 = 100. 
 The Index for Fuel shall be based on December 2020 = 100. 
 
 

 STATS SA 
Statistical Release 

Table Description Coefficient 

 “L” is the 
“Labour Index” 

P0141 Table A Geographic Indices; 
CPI per Province; 
Kwa-Zulu Natal 

a = 0.28 

 “P” is the 

 “Contractor’s 
Equipment Index” 

P0151.1 Table 4 Plant and Equipment b = 0.28 

 “M” is the 
“Materials Index” 

P0151.1 Table 6 Civil Engineering Material 
(excluding bitumen) 

c = 0.38 

 “F” is the 
“Fuel Index” 

P0142.1 Table 1 Coke, petroleum, chemical, 
rubber and plastic products; 
Coal and petroleum products; 
Diesel 

d = 0.06 

 
 
6.8.3 Price adjustments for variation in the cost of the special material(s) listed below, will be 

allowed. 
 

Bitumen - escalation will be calculated using the “Rise and Fall” method as determined by the 
Employer.  The base price for bitumen on this contract shall be the ruling price of 50/70 grade 
bitumen based on the “Shell Whole Sale List Selling Price for Penetration Grade Bitumen”, seven 
(7) days prior to the closing date of tenders. 
 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. 

The percentage advance on Plant not yet supplied to Site: Not Required 
 

6.10.3 Retention Money: Delete the word “selected”. 
The percentage retention on the amounts due to the Contractor is 10%. 
The limit of “retention money” is 5% of the Contract Sum. 
Should the Contract Price exceed the Contract Sum then the limit of “retention money” is 5% of 
the Contract Price. 
Interest will not be paid on retention withheld by the Employer. 

 
8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the insurance sum: 

Not Required. 
 
8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum: Not Required. 
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8.6.1.2  SASRIA Coupon Policy for Special Risks to be issued in joint names of Council and Contractor 
for the full value of the works (including VAT). 

 
8.6.1.3 The limit of indemnity for liability insurance: R 10,000,000. 
 
8.6.1.4 Ground Support Insurance: 

 Minimum amount for any one occurrence, unlimited as to the number of occurrences, against 
any claim for damages or loss caused by vibration and / or removal of lateral support:                     
R 1,000,000. 

 Maximum first excess: R 10,000. 
 
8.6.1.5 Furthermore, the insurance cover effected by the Contractor shall meet the following 

requirements: 
 

Third Party Insurance (Public Liability) 
 Minimum amount for any one occurrence, unlimited as to the number of occurrences, for the 

period of the contract, inclusive of the maintenance period: R 5,000,000. 
 Consequential loss to be covered by policy: Yes 
 Liability section of policy to be extended to cover blasting: Nil. 
 Maximum excess per claim or series of claims arising out of any one occurrence: R10,000. 

 
Principal’s own surrounding Property Insurance 
 Minimum amount for any one occurrence unlimited as to the number of occurrences against 

any claim for damage which may occur to the Council’s own surrounding property: 
R1,000,000. 

 Maximum first excess: R 5,000. 
 

Insurance of Works 
 Minimum amount for additional removal of debris (no damage): R 1,000,000. 
 Minimum amount for temporary storage of materials off site, excluding Contractor’s own 

premises: R 200,000. 
 Minimum amount for transit of materials to site: R 200,000. 

 
8.6.5 Approval by Employer: At the end of the sub-clause, add the following paragraph: 
 

"Except where otherwise provided in the Special Conditions of Contract, the insurance cover 
effected by the Contractor in terms of this clause shall not carry a first loss amount greater than 
those set out below: 

Contract Price First Loss 

Less than R 100,000 R 5,000 

R 100,000 to R 500,000 R 10,000 

R 500,000 to R 1,000,000 R 20,000 

R 1,000,000 to R 2,000,000 R 30,000 

R 2,000,000 to R 4,000,000 R 40,000 

Greater than R 4,000,000 R 50,000 

 
The insurance policy shall contain a specific provision whereby cancellation of the policy prior to 
the end of the period referred to in Cause 8.2.1 cannot take place without the prior written approval 
of the Employer.” 
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10.7.1 Failing ad-hoc adjudication, the determination of disputes shall be by arbitration. 
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C1.2.2.2 DATA TO BE PROVIDED BY CONTRACTOR 
 

1.1.1.9 The legal name of Contractor is: 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 

1.2.1.2 The Physical address of the Contractor is: 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
The Postal address of the Contractor is: 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
The contact numbers of the Contractor are: 
 
Telephone:  ……………………………………………………………….……….……………… 
 
Fax:   ……………………………………………………………….……….……………… 
 
The E-Mail address of the Contractor is: 
 
……………………………………………………………………………….……….……………… 
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C1.2.3 ADDITIONAL CONDITIONS OF CONTRACT 

 
C1.2.3.1 COMMUNITY LIAISON OFFICER 
 

The Ward Councillor(s) in whose ward(s) work is to be done will, collectively, identify a community 
liaison officer (CLO) for each Ward for the project and make the person known to the Contractor 
within two days of being requested to do so.  The Contractor will be required to enter a written 
contract with the CLO that specifies: 
• The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry 

minimum wage). 
• The duration of the appointment. 
• The duties to be undertaken by the CLO which could include: 

• Assisting in all respects relating to the recruitment of local labour. 
• Acting as a source of information for the community and councillors on issues related to the 

contract. 
• Keeping the Contractor advised on community issues and issues pertaining to local security. 
• Assisting in setting up any meetings or negotiations with affected parties. 
• Keeping a written record of any labour or community issue that may arise. 
• Any other duties that may be required by the Contractor. 

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although 
the Contractor shall have the right to choose from that pool.  The Contractor shall have the right 
to determine the total number labourers required at any one time and this may vary during the 
contract. 

 
The Contractor shall have the right to replace labour that is not performing adequately.  Should 
such occasion arise, it must be done in conjunction with the CLO. 
 
Payment: The CLO will be reimbursed from the PC Sum item in the Preliminary & General Section 
of the Bill of Quantities.  
 
Two CLO will be required for this contract since there are two pedestrian bridges in different 
location within ward 57. 

 
 
C1.2.3.2 EMPLOYMENT OF LOCAL LABOUR 
 

It is a condition of contract that the contractor will be required to employ local labour as specified 
in eThekwini Council Policy “The use of CLOs and Local Labour”. The contractor will be required 
to ensure that a minimum of 50% of the labour force is made up of local labour.  For the purposes 
of this contract, “Local labour” will be deemed to be any persons who reside within Ward 57. 
contractor will be required to provide proof of authenticity of local labour.  Signed confirmation by 
the appointed CLO will suffice for this. 

 
No additional costs will be entertained due to this Particular Specification.  The contractor will 
remain responsible for providing proper supervision of all labour and will be responsible for the 
quality of work produced. 

 
 
C1.2.3.3 CONTRACTOR PARTICIPATION GOAL (CPG) 

 
It is a condition of contract that the contractor must allow for a minimum of 30% of the contract 
value (excluding PC Sum items and Fixed Cost allowances) to be subcontracted to contractors 
who are >51% PPG (Priority Population Group) owned.  Proof of payment to the subcontractors 
will be required to verify that the minimum has been achieved. 
 
The penalty for not achieving the specified CPG will be 0.5% of the contract value (excluding PC 
Sum items and Fixed Cost allowances) for every 1% of CPG not achieved. 
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C1.2.3.4 FTE (Full Time Equivalent) EMPLOYMENT INFORMATION 
 

It is a condition of contract that the Contractor supplies the Employer’s Agent’s Representative 
with information in respect of the employment of all foremen, artisans and labour (skilled and 
unskilled) employed to work on this contract.  The information required is: 

 Initials (per ID doc) 

 Last Name (per ID doc) 

 ID Number 

 Disability (y / n) 

 Education Level Level 1 
Unknown 

Level 2 
No Schooling 

Level 3 
Grade 1-3 

Level 4 
Grade 4 

Level 5 
Grade 5-6 

Level 6 
Grade 7-8 

Level 7 
Grade 9 

Level 8 
Grade 10-11 

Level 9 
Grade 12 

Level 10 
Post Matric 

 

 Category of Employment Category A: Employed as Local Labour for this contract only 
Category B: Temporarily employed by the Contractor 
Category C: Permanently employed by the Contractor 

 
In addition, the following information is required in respect of each person listed above, on a 
monthly basis: 
 Number of days worked during the month; 
 Daily wage rate; 
 Number of training days during the month. 
 
The information is to be forwarded in a format acceptable to the Employer’s Agent’s 
Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used 
as a template, will be issued to the Contractor).  Contractors without computer facilities will be 
required to submit a hard copy of the information in a format as agreed to between the Contractor 
and the Employer’s Agent’s Representative. 
 
In addition to the tax invoice, to be submitted by the Contractor with his monthly statement, 
mentioned in Clause 6.10.4 of GCC 2015, the Employer reserves the right to withhold payment 
until the monthly FTE information has been forwarded to the Employer’s Agent’s Representative.  
No additional payment for complying with the above will be made and the Contractor is to make 
allowance for complying through the time related P & G items (sum) under Part AA: Preliminaries, 
of the Bill of Quantities. 

 
C1.2.3.5 PERFORMANCE MONITORING OF SERVICE PROVIDERS 
 

The Contractor shall be subjected to “Performance Monitoring” assessments in terms of the 
applicable Section (S.53) of the Employer’s Supply Chain Management Policy. 
 
Key Performance Indicators (KPIs) are specified in the C3: Scope of Works or will be discussed 
and agreed with the Contractor before commencement of the contract.  

 
C1.2.3.6 EXCEPTED RISKS (Clause 8.3) 

 
Pursuant to Clause 8.3 of the Conditions of Contract (GCC 2015), the Employer shall not be liable 
for the payment of standing time costs as a result of the occurrence of any of the “Excepted Risks” 
as defined under Clause 8.3. 
 
However, the Employer shall reimburse the Contractor in respect of plant de-establishment and 
re-establishment costs as a result of “Excepted risks” when a written instruction to de-establish is 
issued to the Contractor. 
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C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS 

 
C2.1.1  GENERAL 

 

The  Bill  of  Quantities  forms  part  of  the  Contract 

Documents and must be read and priced in conjunction 

with all the other documents comprising the Contract 

Documents (refer to F.1.2 of the Tender Data). 

 

C2.1.2  PRICING  INSTRUCTIONS  AND  DESCRIPTION 

OF ITEMS IN THE SCHEDULE 

 

Measurement and payment shall be in accordance with 

the  relevant  provisions  of  Clause  8  of  each  of  the 

Standard Engineering Specifications referred to  in the 

Scope of Work.  The Preliminary and General items shall 

be  measured  in  accordance  with  the  provisions  of 

C2.1.8. 

 

The descriptions of  the  items  in  the Bill of Quantities 

are  for  identification  purposes  only  and  comply 

generally  with  those  in  the  Standard  Engineering 

Specification.  

 

Clause  8  of  each  Standard  Engineering  Specification, 

read together with the relevant clauses of the Scope of 

the works,  set out what  ancillary or  associated work 

and  activities  are  included  in  the  rates  for  the 

operations  specified. Should any  requirements of  the 

measurement  and  payment  clause  of  the  applicable 

Standard Engineering Specification, or the Scope of the 

works,  conflict  with  the  Bill  of  Quantities,  the 

requirements of the Standard Engineering Specification 

or Scope of the work, as applicable, shall prevail. 

 

C2.1.3  QUANTITIES REFLECTED IN THE SCHEDULE 

 

The  quantities  given  in  the  Bill  of  Quantities  are 

estimates only, and subject to re‐measuring during the 

execution of the work. The Contractor shall obtain the 

Employer’s  Agent’s  detailed  instructions  for  all work 

before  ordering  any materials  or  executing  work  or 

making arrangements for it.  

 

The Works as finally completed in accordance with the 

Contract shall be measured and paid for as specified in 

the  Bill  of  Quantities  and  in  accordance  with  the 

General  and  Special  Conditions  of  Contract,  the 

Specifications  and  Project  Specifications  and  the 

Drawings. Unless otherwise stated, items are measured 

net in accordance with the Drawings, and no allowance 

has been made for waste. 

 

The validity of the contract will  in no way be affected 

by  differences  between  the  quantities  in  the  Bill  of 

Quantities  and  the  quantities  finally  certified  for 

payment. 

 

C2.1.5  MONTHLY PAYMENTS 

 

Unless  otherwise  specified  in  the  Specifications  and 

Project  Specifications,  progress  payments  in  Interim 

Certificates, referred to in Clause 6.10.1 of the General 

Conditions of Contract, in respect of "sum" items in the 

Bill of Quantities shall be by means of interim progress 

instalments  assessed  by  the  Employer’s  Agent  and 

based  on  the  measure  in  which  the  work  actually 

carried out relates to the extent of the work to be done 

by the Contractor. 

 
C2.1.4  PROVISIONAL SUMS / PRIME COST SUMS 

 

Where Provisional Sums or Prime Cost sums (PC Sum) 

are provided for items in the Bill of Quantities, payment 

for  the work done under  such  items will be made  in 

accordance with Clause 6.6 of the General Conditions 

of Contract. The Employer reserves the right, during the 

execution of the works, to adjust the stated amounts 

upwards or downwards according to the work actually 

done  under  the  item,  or  the  item  may  be  omitted 

altogether,  without  affecting  the  validity  of  the 

Contract.  

 

The  Tenderer  shall  not  under  any  circumstances 

whatsoever delete or amend any of the sums inserted 

in the "Amount" column of the Bill of Quantities and in 

the Summary of the Bill of Quantities unless ordered or 

authorized in writing by the Employer before closure of 

tenders.    Any  unauthorized  changes  made  by  the 

Tenderer to provisional items in the schedule, or to the 

provisional percentages and sums  in  the Summary of 

the  Bill  of Quantities, will  be  treated  as  arithmetical 

errors. 

 

C2.1.6  PRICING OF THE BILL OF QUANTITIES 

 

The prices and rates to be inserted by the Tenderer in 

the Bill of Quantities shall be the full inclusive prices to 
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be paid by the Employer for the work described under 

the several  items, and shall  include full compensation 

for all costs and expenses that may be required in and 

for the completion and maintenance during the defects 

liability period of all the work described and as shown 

on  the  drawings  as  well  as  all  overheads,  profits, 

incidentals and  the  cost of all general  risks,  liabilities 

and obligations set forth or  implied  in the documents 

on which the Tender is based. 

 

Each item shall be priced and extended to the "Total" 

column  by  the  Tenderer,  with  the  exception  of  the 

items for which only rates are required (Rate Only), or 

items  which  already  have  Prime  Cost  or  Provisional 

Sums affixed thereto.  If the Contractor omits to price 

any items in the Bill of Quantities, then these items will 

be considered to have a nil rate or price. 

 

All  items for which terminology such as "inclusive" or 

"not applicable" have been added by the Tenderer will 

be  regarded as having a nil  rate which  shall be  valid 

irrespective  of  any  change  in  quantities  during  the 

execution of the Contract. 

 

All rates and amounts quoted  in the Bill of Quantities 

shall be in Rands and Cents and shall include all levies 

and  taxes  (other  than VAT). VAT will be added  in  the 

Summary of the Bill of Quantities. 

 

C2.1.7  “RATE ONLY” ITEMS 

 

The Tenderer shall fill  in rates for all  items where the 

words "Rate Only" appear in the "Total" column. "Rate 

Only" items have been included where: 

(a) an alternative item or material is contemplated; 

(b) variations of specified components in the make‐up 

of a pay item may be expected; and 

(c)  no work under the item is foreseen at tender stage 

but the possibility that such work may be required 

is not excluded.  

 

For  “Rate Only”  items no quantities  are  given  in  the 

"Quantity" column but  the quoted  rate  shall apply  in 

the event of work under this item being required. The 

Tenderer  shall  however  note  that  in  terms  of  the 

Tender Data the Tenderer may be asked to reconsider 

any  such  rates  which  the  Employer  may  regard  as 

unbalanced. 

 

C2.1.8  PRELIMINARY AND GENERAL 

 

The  Preliminary  and  General  Section  is  provided  to 

cover the Contractor’s expenses incurred in complying 

with  the  requirements of  the  tender documents and 

consists of the following parts: 

 Part AA: Preliminaries 

 Part AB: General Specifications 

 Part AH: Occupational Health and Safety 

 

Fixed  Charge  Items:  Each  item  should  be  priced 

separately  and,  subject  to  the  Engineer  certifying  in 

terms  of  Clause  6.7  of  the  General  Conditions  of 

Contract that the work has been done, payment will be 

made as follows: 

(i)  the total amount due when the certified value fixed 

charge items in this section is less than 5% of the net 

contract price; 

(ii) when the certified value of fixed charge items in this 

section is greater than 5% of the net contract price, 

payment will be  limited  to 5% of  the net contract 

price. The remainder will be paid when the value of 

the work  done  under  the  contract,  excluding  the 

value of fixed charge items in this section, is greater 

than 50% of  the net  contract price, excluding  the 

value of fixed charge items in this section. 

 

Time Related Items: Any Time Related items not priced 

shall be deemed to be covered by the prices of other 

items in the section. 

 

Payment of Time Related  items  in this section will be 

made throughout the contract period, the amount per 

month  being  the  value  of  the  item  divided  by  the 

completion  in months  or,  if  specified  in  weeks,  the 

equivalent number of months, in terms of Clause 5.5 of 

the General Conditions of Contract. The final monthly 

increment  will  only  be  paid  upon  the  issue  of  a 

completion certificate. 
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C2.2: BILL OF QUANTITIES 

 

The Bill of Quantities follows and comprises of 18 pages.  The pages are numbered Page 55 to Page 72. 
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C3.1: PROJECT DESCRIPTION AND SCOPE OF CONTRACT 

C3.1.1 Description of Works 

This contract calls for construction of a two (2) 25m long single span, semi-arched and 

conventionally reinforced concrete pedestrian bridge. 

 

The bridge is located in the Northern region of eThekwini Municipality in areas of Mawothi, 

Ward 57. The pedestrian bridge shall be anchored into rock using rock anchors or piled 

foundation may be used depending on the geotechnical information and conventionally 

reinforced constructed complete with approaches and embankment protection works. 

 

The works to be carried out under this contract inter-alia the following: 

The construction of a new bridge over the river, sidewalks and all other ancillary works. 

 

Bridges: 

 Construction of a new 2.6m wide, 25m long and semi arched pedestrian bridge.  

 Construction of reinforced concrete pedestrian walkway, backfilling to structures, 

construction of protective layers, wingwalls and other items detailed on the drawing. 

 

River: 

 The Contractor is required to work within a river stream therefore, protection of the 

works shall be taken into consideration. 

 General clear and grub within the river stream. 

 

Ancillary works:  

Other works include but not limited to: 

 Removal of rubble and debris arising from construction activities to an approved tip 

site. 

 Removal of trees and vegetation within the construction site to an approved tip site. 

 Pedestrian traffic accommodation. 

 Landscaping. 

 Lateral support systems 

 Reinstatements as directed by the engineer. 

 

C3.1.2 Description of Site and Access 

Both sites are located north of Durban, in Mawothi and access to the site may be obtained 

from D403 Road (29°41'5.49"S; 30°58'58.60"E). The location of the construction camp must be 

negotiated and agreed upon by the eThekwini Municipality, the contractor, and the 

environmental control officer (ECO) for the project. 

Refer to Item C4.1: Locality Sketch if applicable 

 

 

C3.1.3 Nature of Ground and Subsoil Conditions 

  None. 
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C3.2:  PROJECT SPECIFICATION 

PREAMBLE 

 

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the 

Project Specification, the Project Specification shall take precedence.  In the event of a discrepancy 

between the Specifications, (including the Project Specifications) and the drawings and / or the Bill of 

Quantities, the discrepancy shall be resolved by the Employer’s Agent before the execution of the work 

under the relevant item. 

 

   

C3.2.1 GENERAL 

 

 

PS.1  PROGRAMME, METHOD OF WORK, AND ACCOMMODATION OF TRAFFIC 

 

This Clause is to be read in conjunction with the provisions and obligations as contained in 

SANS 1921-1 and SANS 1921-2. 

 

PS.1.1 Preliminary Programme 

 

The Contractor shall include with his tender a preliminary programme on the prescribed form 

(see T2.2: Preliminary Programme) to be completed by all Tenderers.  The programme shall 

be in the form of a simplified bar chart with sufficient details to show clearly how the works will 

be performed within the time for completion as stated in the Contract Data. 

 

Tenderers may submit tenders for an alternative Time for Completion in addition to a tender 

based on the specified Time for Completion.  Each such alternative tender shall include a 

preliminary programme similar to the programme above for the execution of the works, and 

shall motivate his proposal clearly by stating all the financial implications of the alternative 

completion time. 

 

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well 

as in his programme for all possible delays due to normal adverse weather conditions (refer 

to Clause 5.12.2.2) and special non-working days (refer to Clause 5.1.1.1) as specified in the 

in the Contract Data. 

 

PS.1.2 Programme in Terms of Clause 5.6 of the General Conditions of Contract 

 

It is essential that the construction programme, which shall conform in all respects to Clause 

5.6 of the General Conditions of Contract, be furnished within the time stated in the Contract 

Data (refer to Clause 5.3.1/2). 

 

The preliminary programme to be submitted with the tender shall be used as basis for this 

programme. 
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The Tenderer's attention is drawn to the fact that a number of factors will affect the 

programming of and method of carrying out the works.  The more important of these are: 

 

(1)        Time required for service relocations. 

(2)        Time allowances to be made for the ordering of special items. 

(3)        Notification required by service organisations. 

(4)        Any special sequence in which work must be carried out.  Must certain areas of work be 

finished before work commences on others?  

(5)        If delays are anticipated with service relocations the contractor should be asked to allow 

time.  

(6)        Is work required out of normal hours? (eg. to accesses).  

(7)        Vehicular access to private property is to be maintained.  

(8)        Traffic restrictions. 

 

 

Those known, existing services in the area of the works have been depicted on the 

contract drawings.  It is evident, however, that the status of existing service records as far 

as can be ascertained might not reflect the actual situation in the field.  As such, due 

allowance has been made in the Bill of Quantities for the proving of services were directed 

by the Engineer. 
 

 

PS.1.3 Requirements for Accommodation of Traffic 

 

PS.1.3.1 General 

 

Accommodation of traffic, where applicable, shall comply with SANS 1921-2: 2004: 

Construction and Management Requirements for Works Contracts, Part 2: Accommodation of 

Traffic on Public Roads occupied by the Contractor. The Contractor shall obtain this 

specification from Standards South Africa if accommodation of traffic will be involved on any 

part of the construction works. 

 

Clause 4.10.4 of SANS 1921-2: 2004 shall be replaced with the following: 

 

“Road signs and markings shall comply with the requirements of the “SADC Road Traffic Signs 

Manual - Volume 2: Roadworks Signing”. 

 

PS.1.3.2 Basic Requirements 

 

The travelling public shall have the right of way on public roads, and the Contractor shall make 

use of approved methods to control the movement of his equipment and vehicles so as not to 

constitute a hazard on the road. 

 

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed 

controls are effective, and that courtesy is extended to the public at all times. 

 

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall 

constitute ample reason for the Employer’s Agent to suspend the work until the road signs, 

etc, have been repaired to his satisfaction. 
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The Contractor may not commence constructional activities affecting existing roads before 

adequate provision has been made to accommodate traffic in accordance with the 

requirements of this document and the South African Road Traffic Signs Manual.  

 

The Contractor shall construct and maintain all temporary drainage works necessary for 

temporary deviations. The Contractor shall ensure that the existing property accesses are 

maintained at all times.  Where necessary the Contractor shall make allowance in the rates 

for completing the work required to the accesses out of normal hours. 

 

The Contractor shall programme in his works the traffic accommodation required to carry out 

the construction of the works and to include the protection of any services in doing so. 

 

PS.1.3.3 Traffic Safety Officer 

 

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a 

suitable member of his staff as traffic safety officer to be responsible for the arrangement and 

maintenance of all the measures for the accommodation of traffic for the duration of the project.  

Duties of the traffic safety officer shall be in compliance with the Occupational Health and 

Safety Act 1993 and the Construction Regulations 2014. 

 

PS.1.3.4 Payment 

 

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full 

compensation for all possible additional costs which may arise from this, and no claims for 

extra payment due to inconvenience as a result of the modus operandi will be considered.  

 

PS.1.3.5 Pedestrian Movement 

 

The Contractor shall make provision for accommodating all pedestrian movements in the area 

of the works.  Allowance shall be made in the relevant rates for any barricades and signs 

required. 

 

PS.1.3.6 Temporary Reinstatement 

 

Provided always that if in the course or for the purpose of the execution of the works or any 

part thereof any road or way shall have been broken up, then notwithstanding anything herein 

contained: 

 

(a) if the permanent reinstatement of such road or way is to be carried out by the 

appropriate authority or by some person other than the contractor (or any subcontractor 

to him), the contractor shall at his own cost and independently of any requirement of or 

notice from the Engineer be responsible for the making good of any subsidence or 

shrinkage or other defect, imperfection or fault in the temporary reinstatement of such 

road or way, and for the execution of any necessary repair or amendment thereof from 

whatever cause the necessity arises, until the end of the period of maintenance in 

respect of works beneath such road or way until the authority or other person as 

aforesaid shall have taken possession of the site for the purpose of carrying out 

permanent reinstatement (whichever is the earlier), and shall indemnify and save 

harmless that Council against and from any damage or injury to the Council or to third 

parties arising out of or in consequence of any neglect or failure of the Contractor to 
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comply with the foregoing obligations or any of them and against and from all claims, 

demands, proceedings, damages, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto. 

 

(b) where the authority or person as aforesaid shall take possession of the site as aforesaid 

in sections or lengths, the responsibility of the contractor under paragraph (a) of this 

sub-clause shall cease in regard to any such section or length at the time possession 

thereof is so taken, but shall during the continuance of the said period of maintenance 

continue in regard to any length of which possession has not been taken and the 

indemnity given by the contractor under the said paragraph shall be construed and have 

effect accordingly.  

 

 

 

PS.2  SERVICES 

 

This Clause is to be read in conjunction with the provisions and obligations as contained in 

SANS 1921-1 and SANS 1921-2. 

 

PS.2.1 Existing Services 

 

The Tenderer's attention is drawn to the numerous existing services in the area.  Although 

every effort has been made to depict these services accurately the positions shown must be 

regarded as approximate. 

 

The Contractor shall make himself acquainted with the position of all existing services before 

any excavation or other work likely to affect the existing services is commenced.  

 

The Contractor will comply with the conditions for dealing with existing services as attached in 

C3.4, Particular Specifications, and approach the relevant authorities for additional information 

where applicable. 

 

Before any work commences, the Contractor shall contact all private owners or public 

authorities controlling services so that they may, either protect, move or relocate any service 

as required, or confirm that all such work has been completed. 

 

All known existing services and those services which require relocation and protection, are 

shown on the services plans. The Contractor's attention is drawn to the fact that such services 

information is based on information supplied by others, and the accuracy and completeness 

of this information has not been confirmed.   

 

The Contractor will therefore be required to proceed with extreme caution in order to avoid 

damage to existing services. Before commencing any work in the vicinity of services, the 

Contractor shall contact the relevant service authorities for assistance in locating the exact 

position of the services and where necessary the Contractor shall accurately locate the 

services by careful hand excavation. The Contractor shall allow in his programme minimum of 

30 days for the relocation of services from notification of service relocation to service provider 

and this period must be shown in the contractor’s programme. 
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In general, the Employers Agent may call upon the Contractor to re-excavate trenches 

previously excavated and backfilled by others where in the opinion of the Employers Agent 

such work is necessary to ensure the stability of any other works over such trenches.  This in 

no way relieves the Contractor of his responsibilities in terms of the works. 

 

PS.2.2 Proving Underground Services 

 

This clause must be read in conjunction with Clause DB.5.1.2, the requirements of which shall 

be extended to cover all earthworks operations whether for trenching or bulk earthworks, in 

the vicinity of underground services. 

 

It is stressed that all services in a particular area must be proven before commencing work in 

that area. 

 

Insofar as bulk earthworks are concerned, where services are indicated on the drawings or 

where from site observations can reasonably be expected that such services are likely to exist 

where excavations are to take place, the Contractor shall without instructions from the 

Employer’s Agent carefully excavate by hand to expose and prove their positions. 

 

The cost of the proving trenches is to be included in the work covered in the BOQ.. 

 

When a service is not located in its expected position the Contractor shall immediately report 

such circumstances to the Employer’s Agent who will decide what further searching or other 

necessary action is to be carried out and shall instruct the Contractor accordingly.  The cost 

of this additional searching shall be to the Council's cost and shall be paid for under items in 

the BOQ. 

 

Should any service be damaged by the Contractor in carrying out the works and should it be 

found that the procedure as laid down in this clause has not been followed then all costs in 

connection with the repair of the service will be to the Contractor's account. 

 

When electrical cables are not in the positions shown on drawings of eThekwini Electricity and 

cannot be found after proving trenches have been put down, assistance may be obtained by 

calling an official of the Works Branch on Telephone No. 311-1111 during office hours, or by 

contacting Control on Telephone No. 305-7171 after hours. 

 

It should be noted that 33,000 Volt and 132,000 Volt cables may only be exposed by the 

eThekwini Electricity’s personnel.  The cables are usually protected by concrete covering 

slabs, and therefore if the slabs are inadvertently exposed, excavation work must stop, and 

the eThekwini Electricity shall be contacted immediately on the above telephone numbers. 

 

Proving of services shall be completed at least four weeks in advance of the actual 

programmed date for commencing work in the area.  The position of these services located 

must be co-ordinated and levelled by the Contractor, and the information given in writing to 

the Employer's Agent’s Representative. 

 

The requirements of this clause do not relieve the Contractor of any obligations as detailed in 

the Conditions of Contract or under Clause 4.17 of SANS 1921-1. 

 

PS.2.3 New Services and Relocation of Existing 



Contract Title: FLOOD DAMAGE REMEDIATION: CONSTRUCTION OF 2 PED BRIDGES IN 121556 
STR & 121573 STR, MAWOTHI WARD 57   

Contract No: 1R-24367 

 

 

C2: Pricing Data  Page 80  Document Version 24/02/2023(a) 

 

 

This clause shall be read in conjunction with Clause PS.1. 

 

New services are either to be installed by the Contractor as part of the contract or by others 

during the contract period.  In the latter case excavation and subsequent backfilling of the 

trench from the top of the bedding layer shall generally be carried out by the Contractor. 

 

Relocation of services shall generally be carried out by the relevant services organisation.  

Generally, their work shall include the excavating and bedding the service which will include 

backfilling to a depth of approximately 300 mm above the service. The remainder of the 

backfilling shall be carried out by the Contractor. 

 

Generally, work shall only commence on the installation of new services once the bulk 

earthworks have been completed and roughly trimmed to level along a substantial portion of 

the services route.  In addition, no sidewalk, verge, median or island shall be surfaced or 

topsoiled until all work on the services has been completed. 

 

Services  that may be affected by the contract are described as follows: 

 

 PS.3: Watermains; 

 PS.4: Sewers; 

 PS.5: Stormwater; 

 PS.6: Electrical Cables / Lighting; 

 PS.7: Telkom, Cctv, Liquid Telekom (Neotel), Dark Fibre Africa, Dimension Data, Light 

Fibre, Link Africa, Sasol And Other Service Providers; 

 PS.8: CCTV; 

 

Further to the above, tenderers are referred to the services drawing and are to note that 

several minor cables / pipes may be encountered during excavation works which may require 

to be relocated to some extent.  It is anticipated that the four-week period required under 

PS.2.2 will allow sufficient time for these relocations. 

 

PS.2.4 Accommodation of Services  

 

Further to Clauses PS.1 and PS.2 of this specification, tenderers are to note that allowance 

must be made under this item and / or the appropriate rates, for all costs incurred as a result 

of complying with these clauses.  It shall also cover liaison with the services organisations and 

accommodation of their work gangs / contractors on site. 

 

 

PS.3  WATERMAINS 

 

PS.3.1 General 

 

Tenderer’s attention is drawn to the following points regarding the watermains to be installed 

as part of this contract. 

  

As necessary, the contractor shall prove the position of water lines and ensure they are not 

damaged during construction. The proving of these water lines shall be included in the 

tenderer’s rates.  
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All known services have been shown on the services drawing, however, should any unknown 

watermains be discovered the Contractor shall be responsible for ensuring that water-mains 

are not damaged during construction and if a need to relocate or modify, the Contractor shall 

notify eThekwini Municipality. 

 

Any relocations will be carried out by a Contractor/sub-contractor that will be approved by 

Metro Water, while the connection to the existing main will be done by Metro Water. Civil works 

will be carried out by the Main contractor. The Contractor shall notify the Engineer and service 

providers at least 4 weeks days in advance for any relocations required, to enable all parties 

involved to be on site timeously.  

 

Water-main special items: The notice period required for the items required for water-mains, 

fittings, steel pipes etc., is twelve weeks from date of providing of notice. All tie-ins to be done 

by Metro Water. An allowance has been made in the BOQ for the relocations of all watermain 

relocations and ancillary works. 

 

PS.3.2 Water Main Valve Access 

 

Due to the dangerous situation occurring when water main valves are covered over, the 

Contractor shall maintain access to all water main valves at all times.  During asphalt layer 

work, after each pass by the paving machine, the valves shall be exposed and access 

maintained in a safe condition, as necessary 

 

Whatever method the Contractor chooses to use for this work, the cost of raising the valves 

from existing level to ultimate level shall be paid only once, irrespective of the number of times 

the valve is uncovered.  Spacer rings required for the height adjustment of valve covers shall 

be supplied by the Water and Sanitation Unit.  Tolerances on valve cover levels shall be as 

specified in clause PH.6.5.  Before final setting in position of valve covers the Contractor shall 

liaise with the Employer’s Agent regarding the direction in which covers shall be placed. 

 

PS.3.3 Restriction on Compactive Equipment 

 

The Contractor is to note that existing watermains traverse the site of the works and special 

care is to be taken in close proximity to these mains and connections.  The existing mains and 

connections shall be proved on site by the Contractor prior to any construction work 

commencing in the vicinity of the watermains. 

 

Under no circumstances will heavy road-making equipment, other heavy plant or vibratory 

compaction equipment be permitted to operate within 800 mm vertically or horizontally of the 

existing mains or connections.  The permissible compaction plant within this restricted area 

shall be the equivalent of a "Bomag 90" under static compaction, or similar approved plant.  

When the roadworks are far enough advanced to provide a minimum of 800 mm cover to the 

existing mains, the above restriction will fall away. 

 

The Contractor is to take cognisance of the above requirements when entering rates in the Bill 

of Quantities and in the programming of the works.  No claim for additional payment based on 

the inability to use plant as a result of the requirements of this clause will be accepted.  The 

Contractor will be held liable for any costs should the watermain or electrical cables be 

damaged during construction of the road. 
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PS.4  SEWERS 

 

Tenderer’s attention is drawn to the fact that there are known existing sewer lines within 

close proximity to the site. The Contractor shall be responsible for ensuring that sewer 

pipes are not damaged during construction and if a need to relocate or modify sewer 

pipes/manholes is identified, the Contractor shall notify eThekwini Municipality. 

 

The relocation of any sewer lines required shall be as per the eThekwini Sanitation Department 

Specifications.  

 

PS.4.1 Blockage of Foul Water Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble 

from the works do not enter the foul water reticulation system.  The Contractor shall be liable 

for any costs incurred by the Council or others as a result of blockages in the reticulation 

system attributed to failure to comply with the above requirement. 

 

PS.5  STORMWATER 

Tenderer’s attention is drawn to the fact that there are no known existing stormwater lines 

within the site. 

 

 

PS.5.1 Blockage Stormwater Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble 

from the works do not enter the stormwater reticulation system.  The Contractor shall be liable 

for any costs incurred by the Council or others as a result of blockages in the reticulation 

system attributed to failure to comply with the above requirement. 

 

PS.6  ELECTRICAL PLANT 

 

The Contractor’s attention is drawn to the potential of existing underground, surface and 

overhead cables, the Contractor has a responsibility to ensure there is no damage to these 

infrastructures. 

 

PS.6.1 General 

 

Various types of electrical cables including high voltage, low voltage, street lighting and 

domestic connection cables are affected by the contract.  The laying, relocation and jointing 

of all cables will be carried out by eThekwini Electricity’s work gangs, or agents appointed by 

them, whilst the excavation and backfilling forms part of this contract.  Close liaison will 

therefore be necessary with eThekwini Electricity throughout the contract. 

 
 
PS.6.2 Street Lighting 

 

The existing lighting will not be affected by the construction works. 
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PS.6.3 MV / LV Cables 

 

No work to MV / LV cables is envisaged, but the tenderers attention is drawn to the fact that 

cables are existing in the contract area.. 

 

PS.6.4 Relocation of Existing Services 

 

Should it be necessary to adjust the line, level and / or position of any service not catered for 

in the contract to enable the construction to proceed the Contractor shall on no account effect 

such adjustment himself but shall notify the Engineer who will arrange for the work to be carried 

out at no cost to the Contractor. 

 

PS.6.5 Overhead Cables 

 

No work to overhead cables is envisaged, but the tenderers attention is drawn to the fact that 

cables are existing in the contract area. 

 

 

PS.7 TELKOM, CCTV, LIQUID TELEKOM (NEOTEL), DARK FIBRE AFRICA, DIMENSION 

DATA, LIGHT FIBRE, LINK AFRICA, SASOL AND OTHER SERVICE PROVIDERS 

 

No work to service providers is envisaged, but the tenderers attention is drawn to the fact that 
cables are existing in the contract area 

PS.8  CCTV PLANT 

 

No work to CCTV Plant is envisaged, but the tenderers attention is drawn to the fact that CCTV 

cables and fibre optic cables are existing in the contract area. 

 
PS.9  MANAGEMENT OF THE ENVIRONMENT 

 

The Contractor shall pay special attention to the following: 

 

PS.9.1 Natural Vegetation 

 

The Contractor shall confine his operation to as small an area of the site as may be practical 

for the purpose of constructing the works.  

 

Only those trees and shrubs directly affected by the works and such others as the Employer’s 

Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing 

and other plants shall not be disturbed other than in areas where it is essential for the execution 

of the work or where directed by the Engineer.  

 

PS.9.2 Fires 

 

The Contractor shall comply with the statutory and local fire regulations. He shall also take all 

necessary precautions to prevent any fires. In the event of fire the Contractor shall take active 

steps to limit and extinguish the fire and shall accept full responsibility for damages and claims 

resulting from such fires which may have been caused by him or his employees. 
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PS.9.3 Environmental Management Plan 

 

In addition to the above, all requirements according to the Environmental Management Plan 

as detailed in C3.4: Particular Specifications, will be adhered to. 

The Environmental Management Plan which forms part of the Particular Specifications is 

applicable to this project. The EMP is supplemented by the Standard EMP for Civil Engineering 

Construction Projects compiled the eThekwini Municipality’s Environmental Branch, also 

contained in this procurement document. In area of divergence or conflict between the EMP’s 

the terms of the Project Specific EMP shall govern. The terms and conditions of the EMP are 

to be strictly adhered to by the Contractor and any appointed sub-contractors. An independent 

Environmental Control Officer, ECO, will be appointed by the Engineering Unit, Roads 

Provision Department, Structures Branch to monitor, audit and report on all measures 

contained within the EMP. The ECO will visit the site monthly for inspection purposes and 

attend any site meetings as may be required. A monthly compliance audit report will be 

produced by the ECO and circulated / submitted to the Employer, Contractor and KZNEDTEA. 

Penalties for non-compliance will be discussed with the contractor during the pre-construction 

meeting. 

 
PS.10  OCCUPATIONAL HEALTH AND SAFETY 

 

PS.10.1 General Statement 

 

When considering the safety on site the Contractor's attention is drawn to the following: 

i) The contract area has high volumes of pedestrian traffic, 

ii) The works will require machinery and plant of varying size, 

iii) The construction is in a watercourse, 

iv) The manual moving of heavy products will be required, 

v) The area is bound by business/residential/private properties, 

vi) The gradient of the site is fairly steep in some areas. Plant and machinery need to be 

well controlled.   

vii) Stormwater run-off from the site will have to be well managed,  

viii) There are a numerous service which the Contractor may either have to protect or 

relocate,  

 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working 

environment and to direct all his activities in such a manner that his employees and any other 

persons, who may be directly affected by his activities, are not exposed to hazards to their 

health and safety.  To this end the Contractor shall assume full responsibility to conform to all 

the provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 

of 1993, and the OHSA 1993 Construction Regulations 2014 issued on 7 February 2014 by 

the Department of Labour.  

 

For the purpose of this contract the Contractor is required to confirm his status as mandatory 

and employer in his own right for the execution of the contract by entering into an agreement 

with the Employer in terms of Section 37(2) of the Occupational Health and Safety Act. 

 

 

 



Contract Title: FLOOD DAMAGE REMEDIATION: CONSTRUCTION OF 2 PED BRIDGES IN 121556 
STR & 121573 STR, MAWOTHI WARD 57   

Contract No: 1R-24367 

 

 

C2: Pricing Data  Page 85  Document Version 24/02/2023(a) 

 

PS.10.2 Health and Safety Specifications and Plans to be submitted at tender stage 

 

PS.10.2.1 Employer's Health and Safety Specification  

 

The Employer's Health and Safety Specification is included in C3.4: Particular Specifications.  

 

 

 

PS.10.2.2 Tenderer's Health and Safety Plan 

 

At tender stage only a brief overview of the tenderers perception on the safety requirements 

for this contract will be adequate.  This will be attached to T2.2: Contractor’s Health and Safety 

Plan. 

 

Only the successful Tenderer shall submit a separate Health and Safety Plan as required in 

terms of Regulation 7 of the Occupational Health and Safety Act 1993 Construction 

Regulations 2014, and referred to in T2.2: Contractor’s Health and Safety Plan.  

 

The detailed safety plan will take into consideration the site-specific risks as mentioned under 

PS.10.1 and must cover at least the following: 

 

(i) A proper risk assessment of the works, risk items, work methods and procedures in 

terms of Regulations 9 to 29; 

(ii) Pro-active identification of potential hazards and unsafe working conditions; 

(iii) Provision of a safe working environment and equipment; 

(iv) Statements of methods to ensure the health and safety of subcontractors, employees 

and visitors to the site, including safety training in hazards and risk areas (Regulation 

7); 

(v) Monitoring health and safety on the site of works on a regular basis, and keeping of 

records and registers as provided for in the Construction Regulations; 

(vi) Details of the Construction Supervisor, the Construction Safety Officers and other 

competent persons he intends to appoint for the construction works in terms of 

Regulation 8 and other applicable regulations; and 

(vii) Details of methods to ensure that his Health and Safety Plan is carried out effectively in 

accordance with the Construction Regulations 2014. 

 

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 

amendment if necessary, before commencement of construction work. The Contractor will not 

be allowed to commence work, or his work will be suspended if he had already commenced 

work, before he has obtained the Employer's written approval of his Health and Safety Plan. 

 

Time lost due to delayed commencement or suspension of the work as a result of the 

Contractor's failure to obtain approval for his safety plan, shall not be used as a reason to 

claim for extension of time or standing time and related costs  

 

A generic plan will not be acceptable. 
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PS.10.3 Cost of compliance with the OHSA Construction Regulations 

 

The rates and prices tendered by the Contractor shall be deemed to include all costs for 

conforming to the requirements of the Act, the Construction Regulations and the Employer's 

Health and Safety Specification as applicable to this contract.  Should the Contractor fail to 

comply with the provisions of the Construction Regulations, he will be liable for penalties as 

provided in the Construction Regulations and in the Employer's Health and Safety 

Specification. 

 

Items that may qualify for remuneration will be specified in the Employer’s Health and Safety 

Specification. 

 

PS.11  SITE SECURITY 

 

The Contractor shall, for the duration of the contract, provide sufficient security and watchmen 

to adequately ensure the safety and protection of the works, the Contractor’s staff, including 

local labour and subcontractors, and all site plant and construction equipment required for the 

works. 

 

Site Security, in conjunction with the SAPS (where necessary), shall be responsible for 

removal of disruptive elements, that may interrupt the progress of the contract through acts 

such as, but not limited to, intimidation, threats of disruption, violent disruption, or criminal and 

illegal activity by the local community or independent organisations or entities that may result 

in slowing down or partial or total stoppage of the works. 

 

Payment for this item shall be made under Section 1, Part AB of the Bill of Quantities. 

 

 

PS.12  PERFORMANCE MONITORING OF SERVICE PROVIDERS 

 

The performance of service providers that have been selected to provide assistance in the 

provision of a municipal service, otherwise than in circumstances where Chapter 8 of the 

Municipal Systems Act applies, is required, by Section 116 of the Municipal Finance 

Management 

Act, to be monitored and reported on (see Cl.53 of the SCM Policy). 

 

Appropriate key performance indicators (KPIs) for the contract must be set by the Municipality 

as a yardstick for measuring performance. 

 

The following KPIs will be applicable to this contract: 

(a) Time Management 

(b) Financial Management 

(c) Quality Management 

(d) Occupational Health and Safety Management 

(e) Environmental Management 

(f) Meeting CPG Targets 

 
 

 

 



Contract Title: FLOOD DAMAGE REMEDIATION: CONSTRUCTION OF 2 PED BRIDGES IN 121556 
STR & 121573 STR, MAWOTHI WARD 57   

Contract No: 1R-24367 

 

 

C2: Pricing Data  Page 87  Document Version 24/02/2023(a) 

 

 

PS.14 SUPPLY OF PLANT, MATERIAL AND LABOUR 

 

Except where otherwise specified the Contractor shall at his own expense supply and provide 

all the construction plant, temporary works, materials for both temporary and permanent 

works, labour (including supervision thereof), transport to and from the site and in and about 

the works and other things of every kind required for the construction, completion and where 

specified, maintenance of the works. The contractor shall also make his own arrangements 

with the proper authorities and at his own cost for the supply of water, electricity and any other 

services he may require for the construction and completion of the works. 

 

 

PS.15 SURVEY OF EXISTING SERVICES 

 

The Contractor, immediately upon commencing work, shall survey existing valves, manholes, 

catchpits and cable duct markers. The coordinates are to be submitted to the Employers Agent. 

Particular attention should be drawn to the following information which is required within two 

weeks of commencement: 
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C3.3: STANDARD SPECIFICATIONS 

 

C3.3.1 The Specifications on which this contract is based are the eThekiwini Municipality’s (City of Durban) 

Standard Engineering Specifications (hereafter referred to as the Standard Engineering 

Specifications).  This document is obtainable separately, and Tenderers shall obtain their own 

copies of the applicable Sections. 

 

Part Description Date of Issue 

AB General Specifications July 1992 

B Site Clearance March  1990 

C Concrete Work February 1987 

DD Earthworks for Structures   

EG Sidewalks, Footpaths and Median Areas July 1992 

F Protection Works July 1992 

J Piling   

S Reinstatement March 1993 
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C3.3.2 AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

INTRODUCTION 

 

In certain clauses the standard, standardized and particular specifications allow a choice to be specified in 

the project specifications between alternative materials or methods of construction and for additional 

requirements to be specified to suit a particular contract. Details of such alternative or additional 

requirements applicable to this contract are contained in this part of the project specifications. It also 

contains additional specifications required for this particular contract. 

 

The number of each clause and each payment item in this part of the project specifications consists of the 

prefix PS followed by a number corresponding to the number of the relevant clause or payment item in the 

standard specifications. The number of a new clause or payment item, which does not form part of a clause 

or a payment item in the standard specifications and which is included here, is also prefixed by PS, but 

followed by a new number which follows on the last clause or item number used in the relevant section of 

the standard specifications. 

 

PS AB General Specifications 

PS B Site Clearance 

PS C Concrete Work 

PS DD Earthworks for Structures 

PS F Protection Works 
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PS.AB  PRELIMINARY AND GENERAL SPECIFICATION 

 

PS.AB.1  Site Facilities 

 

PS.AB.1.2  Contractor’s Camp Site and Store Yard 

  The contractor is responsible to provide a suitable site for his camp. If the employer can make 

  any specific site available to the contractor, such site will be pointed out by the engineer. 

However, the contractor may, if he prefers to have any of the above at another location of work 

site elsewhere provided that he first obtains the written permission of the landowner, and 

  subsequently, the engineer, to do so. 

  Any clearing of the site that is necessary and the making good after de-establishment will be 

the 

  responsibility of the contractor. 

  In addition to the requirements of SABS 1200A, Clause 8.3.2.2, the following conditions shall 

  apply: 

  (i) None of the existing roads shall be damaged in any way 

  (ii) No waterborne sewerage facilities or potable water connection are available on the site. 

The 

  contractor shall make his own arrangements in this regard 

  (iii) No electrical facilities exist on site 

  (iv) It shall be the responsibility of the contractor to make good any damage caused to the 

camp site or any improvements on it, including services and for reinstating it to its former 

condition when vacated. The standard of reinstatement must be to the satisfaction of the 

Engineer, Head: Real Estate and/or Deputy Head: Parks, Recreation and Beaches 

Department, or other owner. 

  Particular attention should be directed to these requirements and written clearances from the 

  relevant departments or other owners will be required. 

  The contractor shall be responsible for the demarcation of the area in which work is to be 

carried out for the duration of the contract. The area is to be fenced with a suitable fencing 

material and height to allow for the safety of workers and equipment within the work area, and 

to discourage persons outside the work area to enter the work area.  

 

PS.AB.1.3  Accommodation of Employees 

  No employees, except for security guards will be allowed to sleep or accommodated on the 

site in urban areas. 

  No housing is available for the contractor’s employees. The contractor shall make his own 

  arrangements to transport his employees to site. No informal housing or squatting will be 

allowed. 
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PS.AB.1.4  Power Supply, Water and Other Services 

  The contractor shall make his own arrangements concerning the supply of electrical power, 

water and all other services. No direct payment will be made for the provision of electricity, 

water and other services. The cost thereof shall be deemed to be included in the rate and 

amounts tendered for the various items of work for which the services are required, or in the 

contractor’s preliminary and general items as the case may be. 

 

  Water for works 

  The contractor shall allow in his establishment rates for the securing of a suitable water supply, 

  the payment of any connection fee and for any water charges for the duration of the contract. 

 

  Power Supply for works 

  The power supply authority if the eThekwini Electricity Service Unit. The contractor will be 

  responsible for arranging for whatever temporary supplier may be required and he will be 

required to bear all costs involved and to pay the ruling tariffs applicable to such suppliers 

 

PS.AB.2  Services Connection Fee 

  Should the Contractor require either additional connection or an increased power supply any 

  additional costs shall be to the Contractor's account. 

 

PS.AB.3  Notice Board 

  The typical notice board layout is given in part C3.6.2. 

  The following requirements shall apply with regards to the notice board: 

  One (1) notice board is required for this contract. 

  The M.T.A.B. Section of the Notice Board is not required. 

 

PS.B   SITE CLEARANCE 

 

PS.B.1  GENERAL CRERENCE AND GRUBBING WITHIN THE RIVER STREAM 

  General clearance and grubbing within the stream shall be carried out according to the 

provisions set out in Part B – “Site Clearance” of the Departmental standard specifications.  

  Tree branches and trunks within the river stream shall be cut to size and stored out of the 

stream for the community to collect as firewood or as directed by the engineer. An item has 

been provided in the BoQ under Section 2 for any clearance and grubbing works that fall 

outside the scope as set out in the specifications. Any objects such scrap, boulders over 0.15 

m3 and other materials not covered by the provisions of Clause B.1 – “Scope” shall be claimed 

under this line item. 

  Measurement and payment shall be set out in Clause B.8 – “Measurement and payment” 

accordingly. The contractor shall make allowances in their tendered rates for the removal and 

transportation of objects and materials to an approved disposal. 
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PS. C  CONCRETE WORKS 

 

The concrete grade shall be as specified in the Bill of Quantities and the cover to reinforcement 

shall be 40mm.  All concrete work shall be in accordance with the Departmental Specification 

Part C - Concrete. 

 

PS.C.1  CONSTRUCTION – FIXING OF REINFORCEMENT 

Add the following paragraphs to C.5.1.3: 

“The concrete cover for all structural concrete elements shall be within the acceptance 

ranges shown in Table C.5.1 unless otherwise specified on the issued construction 

drawings. Prior to fixing the steel, samples of the proposed cover and spacer blocks shall 

be submitted to the engineer along with a written statement for in-situ manufacture, if 

applicable, for approval. The overlap of steel reinforcement bars shall be such that the 

cover to the lapped bars remains constant at the specified cover. All steel fixing wire shall 

not be cut over into reinforcement but shall be bent into the reinforcement to allow for 

sufficient cover. 

 

    Concrete cover and spacer blocks shall be made using the same cement and aggregate 

type as the main concrete with the same water/ cement ratio so that differences in 

shrinkage, thermal movements and strain are minimised. Cover blocks shall be water cured 

by submersion for a minimum of 7 days and thereafter kept submerged in water until 

immediately before fixing onto reinforcing steel. Where concrete cover blocks, subsequent 

to steel fixing, have visually dried out they shall be remoistened by an appropriate method 

so that they are damp before the placing of concrete. Where fixing wire is inserted into 

cover blocks, it shall be galvanised. Cover and spacer blocks manufactured from other 

materials e.g., plastic, shall be approved by the engineer prior to being used on site. All 

cover blocks regardless of the type of material manufactured from, shall not be visible on 

exposed concrete surfaces.” 

 

The Engineer shall have the right to order the immediate removal from site of any plant 

which he may deem to be unsatisfactory for the proper execution of the work.  The 

Contractor shall obtain satisfactory plant to replace that removed without delay. 

 

Where the mixing and placing of concrete is concerned, the Contractor shall have at least 

one stand-by machine available for each operation of either mixing, hoisting or transporting 

and placing processes.  No concrete work may be commenced unless the above 

requirements are met. 
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  Tolerances 

  Refer to Clause C.6 - Tolerances. Tolerances shall be those applicable to degree 2 accuracy. 

 

PS.C.2  Concrete Finishes 

 

Add the following paragraphs to C.5.2, C.5.3 & C.5.4 accordingly: 

Refer to Departmental Specifications part C - clause C.5.3 – ‘Formed Concrete Surface 

Finishes.’ The finish to exposed concrete surfaces shall be Class 3(a) smooth finish. This is 

an “off-shutter” finish, and it is generally accepted that the desired finish is only achieved with 

waterproof timber shutter-boards; no steel shutters shall be used for this finish with the 

exception that purpose made steel moulds will be permitted for traffic barriers and precast 

items.   

Refer to clause C.5.4 – ‘Concrete Upper Surface Finishes.’ All exposed horizontal concrete 

surfaces shall be finished to a Class 3 wood float finish unless otherwise indicated. The surface 

of exposed culvert parapets and traffic barriers shall be to a Class 4 steel trowel finish.  

All exposed concrete edges shall receive a 20x20mm chamfer (including foundations), the 

cost of which shall be included in the rate for shuttering. The formwork at construction joints 

shall have moulding strips 25mm x 25mm neatly butted and set at the position of the 

construction joint. 

A high standard of finish will be required as the work will be prominent in the public eye.   

 

PS.C.3  Falsework 

 

Clause C.5.2.1.of the Departmental Specification: Part C refers.  Clause C.5.2. of 

Departmental Specifications, Part C refers. The Contractor shall be entirely responsible for the 

foundation assessment, loading assessment, analysis, safe design, production of working 

drawings, construction and dismantling of the Falsework.  

 

The contractor shall be responsible for any damage to the falsework by flooding and shall take 

appropriate steps to manage any risk of damage caused by flooding. 

 

The contractor will be required to submit a drawing to the Engineer for record and comment 

before any falsework is erected. The drawing shall be signed by a registered Professional 

Engineer certifying that he has checked the design of the falsework and that the drawing is 

correct and in accordance with the design. Before any load is applied to the falsework, a 

certificate shall be provided by a professional engineer certifying that he has checked the 

falsework and that it has been erected in accordance with the drawing. 

  

Approval by the Engineer of the contractor's proposals for falsework shall not relieve the 

contractor of his responsibility for its stability or for any loss or damage arising out of defective 

materials or flooding. The Contractor shall make good any damage to the completed structure 

caused by falsework or shuttering. The centring shall be accurately maintained in line and 
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level. All levels shall be checked with a surveyor's level immediately before concreting is 

commenced and immediately it is completed. The Contractor shall be entirely responsible for 

the safe design, construction and dismantling of the falsework. 

 

The Contractor shall make good any damage to the completed structure caused by the 

falsework or shuttering. The centring shall be accurately maintained in line and level and all 

levels shall be checked with a surveyor's level immediately before concreting is commenced 

and immediately it is completed. 

 

PS.C.4  REINFORCED CONCRETE FOOTPATHS AND APPROACHES 

  Refer to Departmental Specifications part EG - clause EG.8.3 – ‘Sidewalks, Footpaths and 

median barriers. 

  In situ reinforced concrete slabs shall be constructed in accordance with the provisions of Part 

EG Specification for Sidewalks, Footpaths and Median barriers and the provisions of Part C 

Specification for concrete works. 

  The unit of measurement shall be the cubic metre (m3) of concrete placed. The footpath shall 

be measured to the neat dimensions specified in construction drawings and as directed by the 

engineer. The rate shall cover formation preparations, all necessary compaction, supplying 

and laying of concrete, cutting concrete slabs to size.  

 

PS.C.5      RANCH STYLE TIMBER POST AND RAIL  

  The reinforced concrete pedestrian footpath approaches and walkway shall be supplied and 

furnished with a ranch style pedestrian post and rail as specified in construction drawings or 

as directed by an engineer.  

  The unit of measurement is metre (m) length of CCA treated, 150mm diameter timber post 

and 90mm diameter timber rail. 

 

 

PS.C.6   POLYSULPHIDE SEALANT 

  The sealant used in expansion joints between parapets / barriers and retaining wall panels 

shall be a two-component manganese cured polysulphide sealant conforming to B.S.4254 of 

1967 - Two-part polysulphide-based sealant for the building industries, as amended. 

  The contractor can propose the use of any other structural sealant provided the contractor 

supplies the Engineer all approved technical specifications and it must then be approved by 

the Engineer. 

  The tendered rate for cast in-situ parapets shall include for sealing of joints between balustrade 

units as shown on the issued construction drawings. 
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PS.C.7    CONSTRUCTION JOINTS 

 

  Add to the following C.5.14: 

 

No construction joints other than those indicated on the drawings will be permitted without the 

written approval of the Engineer. In all cases the proposed method of forming the joint shall be 

discussed and agreed with the engineer 

 

The formwork at construction joints shall have moulding strips 25mm x 25mm neatly butted and 

set at the position of the construction joint 

 

The costs for preparation of the construction joints shall be deemed to have been included in 

the rate tendered for the concrete.  Preparation of the joint shall be of utmost importance as a 

laitance-free surface exposing the clean large aggregate is expected. It is expected that a 

retarder and either mechanical effort or high-pressure water will be required to achieve the 

desired surface.   

 

PS.C.8  FOUNDATIONS FOR STRUCTURES 

Where pad /spot /strip foundations, foundations slabs or pile caps are cast directly against 

the face of the excavations, the volume of concrete measured for payment shall be the 

total volume of concrete placed or the volume based on the plan dimensions detailed on 

the drawings plus a 100mm allowance for over break on each applicable side whichever is 

the lesser. No formwork to the footing shall be measured when the concrete is cast against 

the face of excavations. 

PS.C.9  BLINDING FOR STRUCTURES 

Add the following to C.8.1: 

Concrete blinding shall extend 100mm all around beyond the horizontal dimensions of all 

formed footings to facilitate placing of the formwork, unless otherwise directed by the 

Engineer. 

In the case of structures where excessive ground water is encountered, the blinding layer 

may extend over the full plan area of the base of the excavation and beyond the edge of 

the foundation where required. 

 

PS.C.10 CURING AND PROTECTION 

Add the following paragraphs to C.5.13: 

Where curing by retention of formwork is used as the only method of curing the concrete, 

it must be left in place for the minimum period but in no instance shall it be less than 7 days 

unless otherwise approved by the Engineer. 

Where a curing compound is used, it shall consist of an approved water based low viscosity 
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clear wax emulsion applied in accordance with the manufacturer’s instructions. 

The materials used for formwork shall take into account properties such as thermal 

insulation and moisture absorption when assessing the suitability of the material, to the 

approval of the engineer. 

 

If impermeable curing membranes are to be used as a curing method, they shall be 

installed at the same time as formwork is removed and no portion of a concrete surface 

may be left unprotected for a period in excess of 2hours. If the surface is an unformed 

finish e.g., top of deck slab, then the surface must be protected immediately by appropriate 

methods approved by the engineer after it is finished, without damage to the surface, since 

it is vulnerable to plastic shrinkage cracking due to high rates of evaporation while the 

concrete is still in a plastic state. Plastic shrinkage and settlement shall not be permitted 

on any of the structural elements since it compromises the durability of the concrete. In 

order to prevent early settlement and shrinkage of the concrete, the concrete placed shall 

be re-vibrated after initial compaction while the concrete is still in a plastic state. Any 

remedial measures shall be as approved in writing by the engineer.  

 

On deck slabs, the top surface shall be cured using the method by constantly spraying the 

entire area of exposed surfaces with water (mist spraying) unless the contractor provides 

a suitable alternative that is accepted by the Engineer. 

 

PS.C.11          PORTLAND BLAST FURNACE CEMENT 

                        Add the following paragraph to C.8.1 

Portland Blast furnace cement may be used in any part or the works except in sewer pipes 

and where high alumina cement (H.A.C.) has been specified.  The Contractor's attention 

is however drawn to the characteristics of concrete made with this material and he shall 

ensure that no excavations containing such concrete are backfilled or structures loaded 

until the concrete being covered or loaded has achieved sufficient strength to withstand 

the imposed loads. 

 

PS.C.12 NEW SABS SPECIFICATION FOR PORTLAND BASED CEMENT 

Add the following paragraph to C.8.1 

The new SABS ENV. 197-1 (adopted in 1996): Cement - composition, specification and 

conformity criteria Part 1: Common Cement, replaces SABS 471 - 1979, SABS 626 - 1971 

and SABS 831 - 1971 in Clause C.2 of Part C : Concrete Work.   
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PS.C.13          DRAINAGE STRIPS 

The unit of measurement shall be the linear metre of drainage strips laced behind the earth 

faces as shown on the drawings. 

The tendered rate shall include full compensation for all material, labour, and equipment 

to supply and install the strips as shown. 

Unit …………………………metre (m) 

 

 

 

PS.C.14 PERFORATED DRAINAGE PIPES 

Perforated drainage pipes - M65 Netlon drainage pipe Wrapped in Kaymat U34 or similar 

approved.                                                                         

The unit of measurement shall be the linear metre of perforated drainage pipes placed 

behind the earth faces as shown on the drawing. 

The tendered rate shall include full compensation for all material, labour, and equipment 

to supply and install the perforated pipes as shown including the 300mm wide by 50mm 

thick mortar bed under the core. 

Unit …………………………metre (m) 

PS.C.15 PVC PIPES IN STRUCTURES FOR DRAINAGE AND DRAINAGE STRIPS 

PS.C.15.1 PVC PIPES IN STRUCTURES FOR DRAINAGE 

The unit of measurement shall be the linear metre of PVC drainage pipe and diameter as 

indicated on the drawings and as per the items.  

The tendered rate shall include full compensation for all material, labour, and equipment 

to supply and install the pipes as shown on the drawings. 

The rate shall also include correctly setting up the orientation and position of the scupper 

through the deck slab or as directed by the Engineer.  

Unit …………………………metre (m) 

 

PS.C.15.2      DRAINAGE STRIPS 

The unit of measurement shall be the linear metre of drainage strips laced behind the earth 

faces as shown on the drawings.  

The tendered rate shall include full compensation for all material, labour, and equipment 

to supply and install the strips as shown. 

Unit …………………………metre (m)   
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PS.C.16 SEALING JOINTS 

The unit of measurement shall be the meter of sealant, seal or waters top of each type 

installed. The tendered rates shall include full compensation for supplying all materials, 

forming or cutting the concrete to required shape and size, all labour, equipment and 

incidentals required for sealing the joint complete in accordance with the prescriptions and 

for all waste materials. 

PS.C.17 DOWEL GUIDES 

The unit of measurement shall be the number of dowel/guides of 25mm diameter stainless 

steel grade 304. The tendered rate shall include full compensation for supplying all 

materials, including anchor bolts, manufacturing the dowels/guides, transporting, handling 

and storing, and all labour, equipment and incidentals required for installing the 

dowel/guides in between barriers as detailed in construction and tender drawings. 

PS.C.18 FILLED JOINTS 

The unit of measurement shall be the square metre of filled joint calculated from the surface 

area of the joint. The tendered rates shall include full compensation for supplying and 

installing the joint filler and all materials required, all labour and incidentals required for 

completing the filled joint as prescribed. The sealant used in expansion joints between 

parapets/barriers and retaining wall panels shall be a two-component manganese cured 

polysulphide sealant conforming to B.S.4254 of 1967 – Two-part polysulphide-based 

sealant for the building industries, as amended. 

 
 

PS.C.19 SETTLEMENT AND MOVEMENT CONTROL 
The contractor shall fix benchmarks as directed by the engineer or as shown in drawing 

number 49225 & 49226. The benchmark shall be manufactured from grade 316 stainless 

steel round bar of 10mm diameter and 60mm long. The protruding end shall be rounded 

to remove sharp edges. The benchmark shall be drilled and epoxied 40mm deep into the 

structure as directed by the Engineer. 

 

It shall be the responsibility of the contractor to record the levels of these benchmarks 

weekly during the construction and at least once monthly during the maintenance period 

of the contract. Levels shall be correct to the nearest millimetre and shall be taken with a 

metric staff. A copy of the level results shall be made available to the engineer as soon as 

they have been taken. Check levels may also be requested by the engineer from time to 

time.   
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PS.C.20  NUMBERS FOR STRUCTURES 

 

The unit of measurement shall be the number of complete numbers formed in concrete. A bridge 

number may consist of a combination of letters and digits e.g., B1988. 

 

The tendered rates shall include full compensation for providing and forming the numbers in 

concrete, and for all material, labour and equipment required in this connection. The Engineer 

shall inform the contractor in writing where the numbers should be formed. The dimension size 

of the fonts are 50mm and 75mm in height. The minimum concrete cover over the steel 

reinforcement behind the numbers shall not be less than the prescribed cover for the structural 

member in question. 
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PS.DD EARTHWORKS FOR STRUCTURES 

 

PS.DD.1            EXCAVATION WORKS 

Excavation shall be carried out in accordance with the Departmental Specification Part DD 

- Earthworks for Structures. Full lateral support shall be required where the depth of vertical 

excavations exceed 1.0m. Otherwise the embankments shall be battered back to at least 

1 in 1.5. Full lateral support shall be provided in terms of sheeting, timbering, strutting and 

shoring to ensure the safety of the workmen and to secure any structures, roads or services 

adjacent to the excavations. Excavated material shall be stockpiled on site for later use as 

backfill material unless directed otherwise by an engineer.  No material shall be taken to 

spoil unless the Engineer shall have issued written approval. The measurement shall be 

the cubic metre (m3) of excavated material. Excavation measurements for structures are 

measured to the neat dimensions of the foundation in plan as if excavated with vertical 

sides. An extra over measurement for rock/bedrock shall only be allowed should blasting 

or the use of explosives be utilized which an item in the BOQ has been provided. Where 

the sides of footings are specified as being cast against rock, the excavation overbreak 

outside the neat foundation dimensions shall be made up in concrete and tenderers shall 

make allowance for this in their excavation or concrete rates. The backfilling and 

compaction shall be done with due regard to Clauses DD.5.6 and DD.8.3.  Compaction is 

to be 95% Mod. AASHTO in layers of no deeper than 300mm. All excavated material is to 

be stockpiled on site for future use. Loose patches or patches of unsuitable material shall 

be remedied in accordance with the instructions by the engineer. 

 

PS.DD.2 COFFERDAMMING AND DEWATERING 

A sum item has been provisionally included in the Bill of Quantities should the systems be 

required. The drainage measures, except for pumping, shall be maintained until backfilling 

is complete. Pumping may be interrupted at various stages of construction with prior 

approval with an engineer. Any draining or pumping of water shall be done in a manner as 

will preclude the concrete or materials or any part thereof from being carried away. 

Tenderers shall make allowances in their tendered rates for the design, installation and 

removal on completion of any cofferdamming, protection works, river diversions and 

dewatering as is required. 
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PS.DD.3 CEMENT STABILISED BACKFILL 

Where indicated on the drawings or directed by an engineer, backfill material shall be 

stabilised by addition of 2 packets of cement per cubic metre (m3) of backfill (approximately 

1:25 mix by volume). In order to produce a homogeneous mixture the backfill material shall 

either be mixed using a suitable mixer or mixed by hand before placing. Sufficient water 

must be added without saturating the mixture to achieve uniform mixing and compaction. 

Processing, placing and compaction must be completed within a period of 6 hours from the 

time the cement is first added to the material. 

The unit of measurement shall be the cubic metre (m³) and shall be measured Extra Over 

to item DB.8.5 ‘Excavation and Backfilling.’ The unit rate for cement stabilisation of the 

backfill shall also include for - 

a) The supply of cement 

b) All mixing and processing of the backfill material; and 

c) Complying with a time restriction of 6 hours. 

 

PS.DD.4 STOCKPILE 

No extra over stockpile handling fee shall be payable over and above the item provided in 

the Bill of Quantities (BOQ). The tenderer shall include in the bulk earthworks rates, any 

costs that he could incur as a result of stockpiling material on site. The stockpile area shall 

be identified in consultation with an engineer 

PS.DD.5 OVERHAUL 

Notwithstanding the requirements of Clause F.8.1 and Clause F.8.2, no additional payment 

shall be made for haulage.  The rates tendered for items in Part F of the Bill of Quantities 

shall include the cost of haulage. 

 

PS.DD.6 TOLERANCES 

Clause DD.6 of the Departmental Specifications shall be amended to read as follows: 

  The allowable tolerances shall be: 

(a) The design angle ± 2 degrees for the angle of the cut or fill slope 

(b) Not less than the design width, nor more than 300 mm greater than the design 

width for the transverse horizontal embankment width at any level, and 

(c) the layer thickness ±20mm for topsoil 

(d) for the formation, the Contractor will be required to place level pegs in a grid 

formation at intervals of 10m and elevation tolerances shall be taken on a section 

of the works. 

The standard deviation for the differences between the actual and design levels shall not 

be greater than 10mm. 
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PS.DD.7 REINSTATEMENTS 

The excavated area is to be reinstated to its original state or better. The soil is to be 

replaced in layers not exceeding 300mm lifts. The backfilling and compaction shall be 

carried out in accordance with the provisions of Clauses DD.5.6 and DD.8.3. of 

Departmental specifications.  Compaction shall be as specified in construction drawings, 

as directed by an engineer or to 95% Mod. AASHTO where not specified. 

 

PS.DD.8 TEMPORARY WORKING PLATFORM 

 

a) Work on, over, in or adjacent to watercourses 

The contractor shall make allowance for a temporary working platform across the stream bed for the 

staging for the deck. The contractor shall be responsible for any damage to the falsework by flooding 

and shall take appropriate steps to manage any risk caused by flooding. The flow of the stream and 

conservation of marine and freshwater life shall be maintained at all times in accordance with the 

EMPr. 

Special authorization may be required in terms of applicable legislation for undertaking certain 

water use activities. These activities may include impeding or diverting flow of water in a 

watercourse or altering bed, banks, course or characteristics of a watercourse, pollution of water 

resources or the use of naturally occurring water for construction activities. These requirements 

shall be specified in the project related Environmental Management Programme. 

 

b)  Access requirement 

As far as reasonably possible, the Contractor shall use existing access paths, tracks and roads to 

access the construction site to reduce impact thereof. Where no access exists, the Contractor shall 

take cognizance of   sensitive areas (e.g. surface water, natural vegetation, steep banks, etc.) when 

determining location of access. 

 

c)   Erosion and sedimentation prevention 

The Contractor shall exercise sedimentation and erosion control to the satisfaction of the Engineer. 

The Contractor shall protect areas susceptible to erosion by installing the necessary temporary and 

permanent drainage works. The Contractor shall implement measures to prevent migration of fill 

material from works to existing water bodies. 
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         d)   Water quality requirements 

The Contractor shall, if required by the project specification, undertake water quality       

measurements of the river.  

 

        e)   Wastewater requirements 

         The Contractor shall prevent pollution of surface or groundwater 

 

f)   Method Statements 

Method statements shall be prepared and submitted to the Engineer for prior a   p   p    r   o  v  a  l for each 

facet of the work at the start of construction.  

The onus lies with the Contractor to ensure that the information is gathered and  associated 

activities are completed expeditiously. 

No permanent works shall commence until the Engineer’s approval has been  obtained. 

 

g)   Measurement and Payment 

The rate of measurement shall include all necessary items for the establishment, maintenance, and 

removal of the temporary working platform on completion. 75% of this Sum shall be paid on 

installation and the remaining 25% on removal at completion. 

 

 

PS.DD.9     RIVER DIVERSION, COFFER DAMMING AND DE-WATERING 

 

PS.DD.9.1           Cofferdams 

Before starting with construction, the Contractor shall submit drawings to the 

Engineer, which show details of cofferdams and method of construction, for his 

information. All risks related to such cofferdams, including the risk of flooding, shall 

remain exclusively with the Contractor 

PS.DD.9.2           Excavation support systems 

The Contractor shall provide complete details of proposed shoring systems or temporary 

earth retaining systems including a design details for any location where the relevant 

system is required. All excavations are to be under the supervision of the qualified and 

experience site personnel. 
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PS.DD.9.3           Temporary access roads 

In the event that no existing roads or tracks can be utilized to access the site of the 

foundation works, proposals for access roads shall be submitted to the Engineer for    

approval prior to starting any work on the access. 

The Contractor may use any material deemed suitable with due consideration of  

requirements of the EMP and for water quality. 

If sheet piling is used, cofferdams shall be adequately braced, weighted and anchored and 

shall be as watertight as practicable. A concrete foundation seal shall be required before 

the cofferdam is dewatered. 

The Contractor shall apply suitable, effective drainage methods for preventing the ingress 

of water into excavations and to keep them dry. The preventative measures shall include 

construction and maintenance of intercepting and diversion berms and drainage channels, 

with all channels effectively draining towards lower-lying natural drainage routes or 

sumps, with all necessary bailing and pumping equipment supplied, operated and 

maintained by the Contractor. 

The Contractor shall be responsible for the design, installation and removal on completion 

of any coffer damming, protection works, river diversions and dewatering so required 

during the construction process.  

The excavation for the construction of the pile-caps / footings may require coffer-damming and 

dewatering. The Sum item in the Bill of Quantities shall cover the coffer-damming and 

dewatering and the tenderers are required to assess the type of and quantity of dewatering 

that they may require and price accordingly. 75% of this Sum shall be paid on installation and 

the remaining 25% on removal at completion. 
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PS.F  PROTECTION WORKS 

 

PS.F.1  Topsoiling 

 

PS.F.1.1 Materials 

 

The soil shall be loamy with a well-defined crumb structure, neither too sandy nor too clayey.  

It shall contain evidence of fibrous plant roots and shall be free from perennial weed root 

stocks, stone, glass, metallic and plastic substances. 

The imported topsoil shall be obtained from a source approved by the Director: Parks. 

A 1 kg sample of the topsoil shall be submitted for approval to the Engineer 4 weeks before 

the topsoiling operation commences. 

 

PS.F.1.2 Measurement and Payment 

 

The unit of measurement shall be the square metre (m²).  Further to Clause F.8.1 and F.8.2, 

the rate shall include for the purchase, supply, transport, mixing, distributing, spreading, 

trimming and finishing of the topsoil and compost mixture. 

 

PS.F.2  Overhaul 

 

Notwithstanding the requirements of Clause F.8.1 and Clause F.8.2, no additional payment 

shall be made for haulage.  The rates tendered for items in Part F of the Bill of Quantities shall 

include the cost of haulage. 

 

PS.F.3  Gabion Baskets 

 

Materials and construction shall be as is specified in Clause F.5.5 and F.6.3, and 

measurement and payment as is specified in Clause F.8.6 of the Standard Engineering 

Specification. 

 

Box gabions shall consist of rectangular units, fabricated from a double-twist, hexagonal mesh 

of soft annealed zinc coated wire with a PVC sleeve.  The quality of the wire and zinc coating 

shall meet all the requirements of SABS 1200 D.K. specifications.  The mesh panels shall be 

reinforced at all the edges with wires of a larger diameter than that used for manufacturing the 

mesh.  Prior to filling the boxes with stone, the boxes may be divided into cells by fitting 

diaphragms to make assembly and erection simpler.  

 

All wire used for fabrication of the mesh and the lacing, bracing and connecting of cages shall 

be mild steel conforming to S.A.B.S. 675 with a Class A zinc coating or equivalent and, in 

additions, shall be plastic coated. The zinc coating shall have a mass per unit area at least 
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equal to the value tabulated below. 

 

Table 1 : Minimum Mass of Zinc Coating 

 

Nominal Diameter of Wire Minimum Mass of Zinc Coating 

per Unit Area g/m2 Over mm Up to and Including mm 

1.8 2.24 240 

2.24 2.72 260 

2.72 3.55 275 

 

 

PS.F.3.1 Mesh 

 

The wire shall be machine woven into an hexagonal mesh, the joints being formed by twisting 

each pair of wires through not less than one and a half turns. 

 

PS.F.3.2 Woven Cages 

 

The gabion mesh shall be supplied cut, selvedge and ready for folding into a rectangular cage 

complete with lid, and panels, and diaphragms dividing the cage into compartments. 

All panel edges which are required to be laced on site shall be selvedge. Selvedge wires shall 

be woven integrally with the mesh, except at cut ends where they shall be tightly bound to the 

cut wire. 

Sufficient plastic-coated galvanised wire for lacing, bracing and connecting shall be supplied 

with the gabion cages to complete all the wiring operations that are necessary for the assembly 

and installation of the cages. 

 

 

PS.F.3.3 Rock Fill 

 

The rock fill shall consist of clean, hard un-weathered rock fragments free from fissures and 

flaking, fragments free from fissures and flaking. 

 

PS.F.4            Fencing   

 

Precast Fence panels  

 

Palisade Fencing  
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C3.4: PARTICULAR SPECIFICATIONS 

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies 

shall apply to this contract: 

 

C3.4.1 Part AH - OHSA 1993 Safety Specification 

  (26 Pages) 

 

C3.4.2 Standard Environmental Management Plan for Civil Engineering Construction Works 

 (24 Pages) 
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C3.5: CONTRACT AND STANDARD DRAWINGS 

 

C3.5.1 CONTRACT DRAWINGS / DETAILS 

 

  Structural Works: It details all the Structural Works for the Contract.  

  Drawing No.49227 & 49228 

 

 

C3.5.2 STANDARD DRAWINGS 

 

The Standard Drawings to which these Standard Engineering Specifications refer are listed 

below. 

 

Not applicable in this contract.



Contract Title: FLOOD DAMAGE REMEDIATION: CONSTRUCTION OF 2 PED BRIDGES IN 121556 
STR & 121573 STR, MAWOTHI WARD 57   

Contract No: 1R-24367 

 

 

C2: Pricing Data  Page 109  Document Version 24/02/2023(a) 

 

C3.6: ANNEXURES 

C3.6.1 Returnables Check list. 

 

Tenderers Returnables Checklist  

Company Specifics 

1 Certificate of Attendance at Clarification Meeting  

2 Certificate of Authority  

Entity Specific – (to submit a copy for each partner in a Joint Venture if applicable) 

3 Compulsory Enterprise Questionnaire  

4 General Enterprise Information  

5 Tax Compliance Status PIN / Tax Clearance Certificate  

6 Contractor's Health and Safety Declaration  

7 MBD4 : Declaration of Interest  

8 MBD5 : Declaration For Procurement Above R10 Million (if applicable)  

9 MBD6.1 : Preference Points Claim Form ITO the Preferential Regulations  

10 MBD8 : Declaration of Bidder’s Past SCM Practices  

11 MBD9 : Certificate of Independent Bid Determination  

12 Confirmations, Authorities, Certifications, Acknowledgements and Signatures  

Eligibility  

13 Declaration of Municipal Fees  

14 Registration with Compensation Commissioner  

15 CSD Registration Report  

16 Verification of CIDB registration and status  

17 Experience of Tenderer  

18 Letter of good standing  

Contractual 

19 Joint Venture Agreements (if applicable)   

20 Record of Addenda to Tender Documents  

21 Amendments, Qualifications and Alternatives  

22 Form of Offer  

23 Data to be provided by contractor (C1.2.2.2)  

24 Bill of Quantities  

Additional Documents 

25 Company financials (audited)  

26 Company registration  

27 Company registration certificate  

28 Letter of authority to sign  

29 Letter of intent to provide surety  

30 CSD registration report  

31 Quality Management System  

32 BEE Status/Level (including a consolidated BEE Status/Level for Joint Venture, if applicable)  
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C3.6.2 Notice Board. 
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PART C4: SITE INFORMATION 

C4.1  LOCALITY PLAN 

 

 

 

Location of 121556 Street Ped Bridge 
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Location of 121573 Street Ped Bridge  
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C4.2  CONDITIONS ON SITE 

 None 

 

C4.3  TEST RESULTS 

  There are no specific test results. 

 


