
NO ACTIVITY  Price
Activity 1.1: Design of electrical Fence system and acceptance thereof

Activity 1.2 Site establishment

 Activity 1.3 Security for 15 nights ( as instructed by the Project  manager)

Activity 1.4 Survey and Identification of below ground services and infrastructure

Activity 1.5 Removal of Existing Fence systems including bases/foundations (from point A to B, 378m) as per the works information item  3.1 and 

other relevant specifications and clauses in the contract 

Activity 1.6 Anti-tunnelling beam complete (from point A to B, 378m) as per the works information item  3.1 and other relevant specifications and 

clauses in the contract 

Activity 1.7 Vegetation Slab complete (from point A to B, 378m) as per the works information item  3.1 and other relevant specifications and clauses in 

the contract 

Activity 1.8 Electric Fence complete (from point A to B, 378m) as per technical specification for energised fence ( 240-78980848)

Activity 2.1 Removal of Existing Fence systems including bases/foundations (from point B to C, 502m ) as per the works information item  3.1 and 

other relevant specifications and clauses in the contract

Activity 2.2 Anti-tunnelling beam complete (from point B to C, 502m) as per the works information item  3.1 and other relevant specifications and 

clauses in the contract

Activity 2.3 Vegetation Slab complete (from point B to C, 502m) as per the works information item  3.1 and other relevant specifications and clauses in 

the contract

Activity 2.4 Electric Fence complete (from point B to C, 502m) as per technical specification for energised fence ( 240-78980848)

Activity 3.1 Removal of Existing Fence systems including bases/foundations (from point C to D, 620m) as per the works information item  3.1 and 

other relevant specifications and clauses in the contract

Activity 3.2 anti-tunnelling beam complete (from point C to D, 620m) as per the works information item  3.1 and other relevant specifications and 

clauses in the contract

Activity 3.3 Vegetation Slab complete (from point C to D, 620m) as per the works information item  3.1 and other relevant specifications and clauses in 

the contract

Activity 3.4 Electric Fence complete (from point C to D, 620m) as per technical specification for energised fence ( 240-78980848)

4 Activity 4.1 upgrading of existing main access gate as per the works information item  3.1 and other relevant specifications and clauses in the contract

Activity 5.1 Disposal of spoil material to registered dump as per the works information item  2.4 and other relevant specifications and clauses in the 

contract

Activity 5.2 Rehabilitation of the site as per 240-165332855 Komati Water Scheme - Vegetation Management Work Instruction

Activity 6.1 Electric Fence system, complete testing, commissioning, and handover of the entire system as per specification for energised fences, WI 

5.5

Activity 6.2 Site de-establishment

NO ACTIVITY Price
Activity 1.1: Design of electrical Fence system and acceptance thereof

Activity 1.2 Site establishment

 Activity 1.3 Security for 15 nights ( as instructed by the Project  manager)

Activity 1.4 Survey and Identification of below ground services and infrastructure

Activity 1.5 Removal of Existing Fence systems including bases/foundations (from point A to B, 319m) as per the works information item  3.1 and 

other relevant specifications and clauses in the contract 

Activity 1.6 Anti-tunnelling beam complete (from point A to B, 319m) as per the works information item  3.1 and other relevant specifications and 

clauses in the contract 

Activity 1.7 Vegetation Slab complete (from point A to B, 319m) as per the works information item  3.1 and other relevant specifications and clauses in 

the contract 

Activity 1.8 Electric Fence complete (from point A to B, 319m) as per technical specification for energised fence ( 240-78980848)

Activity 2.1 Removal of Existing Fence systems including bases/foundations (from point B to C, 440m ) as per the works information item  3.1 and 

other relevant specifications and clauses in the contract

Activity 2.2 Anti-tunnelling beam complete (from point B to C, 440m) as per the works information item  3.1 and other relevant specifications and 

clauses in the contract

Activity 2.3 Vegetation Slab complete (from point B to C, 440m) as per the works information item  3.1 and other relevant specifications and clauses in 

the contract

Activity 2.4 Electric Fence complete (from point B to C, 440m) as per technical specification for energised fence ( 240-78980848)

Activity 3.1 Removal of Existing Fence systems including bases/foundations (from point C to D, 556m) as per the works information item  3.1 and 

other relevant specifications and clauses in the contract

Activity 3.2 anti-tunnelling beam complete (from point C to D, 556m ) as per the works information item  3.1 and other relevant specifications and 

clauses in the contract

Activity 3.3 Vegetation Slab complete (from point C to D, 556m) as per the works information item  3.1 and other relevant specifications and clauses in 

the contract

Activity 3.4 Electric Fence complete (from point C to D, 556m) as per technical specification for energised fence ( 240-78980848)

4 Activity 4.1 upgrading of existing main access gate as per the works information item  3.1 and other relevant specifications and clauses in the contract

Activity 5.1 Disposal of spoil material to registered dump as per the works information item  2.4 and other relevant specifications and clauses in the 

contract

Activity 5.2 Rehabilitation of the site as per 240-165332855 Komati Water Scheme - Vegetation Management Work Instruction

Activity 6.1 Electric Fence system, complete testing, commissioning, and handover of the entire system as per specification for energised fences, WI 

5.5

Activity 6.2 Site de-establishment

TOTAL R0.00

Name                                                        Signature                                                      Date

Lindiwe Nkonde

Kefentse Letsoko

5

6

NOOITGEDAGHT ELECTRIC FENCE PROJECT (Layout 1500m)

KWS ELECTRIC FENCE PROJECT FOR BOSLOOP AND NOOITGEDAGHT PUMP STATIONS -BOQ
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