KWS ELECTRIC FENCE PROJECT FOR BOSLOOP AND NOOITGEDAGHT PUMP STATIONS -BOQ

NOOITGEDAGHT ELECTRIC FENCE PROJECT (Layout 1500m)

NO ACTIVITY Price
1 Activity 1.1: Design of electrical Fence system and acceptance thereof
Activity 1.2 Site establishment
Activity 1.3 Security for 15 nights ( as instructed by the Project manager)
Activity 1.4 Survey and Identification of below ground services and infrastructure
Activity 1.5 Removal of Existing Fence systems including bases/foundations (from point A to B, 378m) as per the works information item 3.1 and
other relevant specifications and clauses in the contract
Activity 1.6 Anti-tunnelling beam complete (from point A to B, 378m) as per the works information item 3.1 and other relevant specifications and
clauses in the contract
Activity 1.7 Vegetation Slab complete (from point A to B, 378m) as per the works information item 3.1 and other relevant specifications and clauses in
the contract
Activity 1.8 Electric Fence complete (from point A to B, 378m) as per technical specification for energised fence ( 240-78980848)
2 Activity 2.1 Removal of Existing Fence systems including bases/foundations (from point B to C, 502m ) as per the works information item 3.1 and
other relevant specifications and clauses in the contract
Activity 2.2 Anti-tunnelling beam complete (from point B to C, 502m) as per the works information item 3.1 and other relevant specifications and
clauses in the contract
Activity 2.3 Vegetation Slab complete (from point B to C, 502m) as per the works information item 3.1 and other relevant specifications and clauses in
the contract
Activity 2.4 Electric Fence complete (from point B to C, 502m) as per technical specification for energised fence ( 240-78980848)
3 Activity 3.1 Removal of Existing Fence systems including bases/foundations (from point C to D, 620m) as per the works information item 3.1 and
other relevant specifications and clauses in the contract
Activity 3.2 anti-tunnelling beam complete (from point C to D, 620m) as per the works information item 3.1 and other relevant specifications and
clauses in the contract
Activity 3.3 Vegetation Slab complete (from point C to D, 620m) as per the works information item 3.1 and other relevant specifications and clauses in
the contract
Activity 3.4 Electric Fence complete (from point C to D, 620m) as per technical specification for energised fence ( 240-78980848)
4 Activity 4.1 upgrading of existing main access gate as per the works information item 3.1 and other relevant specifications and clauses in the contract
5 Activity 5.1 Disposal of spoil material to registered dump as per the works information item 2.4 and other relevant specifications and clauses in the
contract
Activity 5.2 Rehabilitation of the site as per 240-165332855 Komati Water Scheme - Vegetation Management Work Instruction
6 Activity 6.1 Electric Fence system, complete testing, commissioning, and handover of the entire system as per specification for energised fences, W
55
Activity 6.2 Site de-establishment
TOTAL VALUE
BOSLOOP ELECTRIC FENCE PROJECT (Layout 1315m)
NO ACTIVITY Price
1 Activity 1.1: Design of electrical Fence system and acceptance thereof
Activity 1.2 Site establishment
Activity 1.3 Security for 15 nights ( as instructed by the Project manager)
Activity 1.4 Survey and Identification of below ground services and infrastructure
Activity 1.5 Removal of Existing Fence systems including bases/foundations (from point A to B, 319m) as per the works information item 3.1 and
other relevant specifications and clauses in the contract
Activity 1.6 Anti-tunnelling beam complete (from point A to B, 319m) as per the works information item 3.1 and other relevant specifications and
clauses in the contract
Activity 1.7 Vegetation Slab complete (from point A to B, 319m) as per the works information item 3.1 and other relevant specifications and clauses in
the contract
Activity 1.8 Electric Fence complete (from point A to B, 319m) as per technical specification for energised fence ( 240-78980848)
2 Activity 2.1 Removal of Existing Fence systems including bases/foundations (from point B to C, 440m ) as per the works information item 3.1 and
other relevant specifications and clauses in the contract
Activity 2.2 Anti-tunnelling beam complete (from point B to C, 440m) as per the works information item 3.1 and other relevant specifications and
clauses in the contract
Activity 2.3 Vegetation Slab complete (from point B to C, 440m) as per the works information item 3.1 and other relevant specifications and clauses in
the contract
Activity 2.4 Electric Fence complete (from point B to C, 440m) as per technical specification for energised fence ( 240-78980848)
3 Activity 3.1 Removal of Existing Fence systems including bases/foundations (from point C to D, 556m) as per the works information item 3.1 and
other relevant specifications and clauses in the contract
Activity 3.2 anti-tunnelling beam complete (from point C to D, 556m ) as per the works information item 3.1 and other relevant specifications and
clauses in the contract
Activity 3.3 Vegetation Slab complete (from point C to D, 556m) as per the works information item 3.1 and other relevant specifications and clauses in
the contract
Activity 3.4 Electric Fence complete (from point C to D, 556m) as per technical specification for energised fence ( 240-78980848)
4 Activity 4.1 upgrading of existing main access gate as per the works information item 3.1 and other relevant specifications and clauses in the contract
5 Activity 5.1 Disposal of spoil material to registered dump as per the works information item 2.4 and other relevant specifications and clauses in the
contract
Activity 5.2 Rehabilitation of the site as per 240-165332855 Komati Water Scheme - Vegetation Management Work Instruction
6 Activity 6.1 Electric Fence system, complete testing, commissioning, and handover of the entire system as per specification for energised fences, Wi

55

Activity 6.2 Site de-establishment
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