

SEALING OF VALVE CHAMBERS 43B/43C AND 46A/46B AT ZWARTKOPJES

SCHEDULE 1: PRELIMINARY AND GENERAL

ITEM NO	PAYMENT REF.	ITEM DESCRIPTION	UNIT	QTY	RATE (R)	AMOUNT(R)
1	SABS 1200A	PRELIMINARY AND GENERAL				
	8.3.2	Establish Facilities on the Site :				
1.1		Provision and compliance with health and safety plan and requirements for the duration of the work, including safety file and Covid 19 Compliance	sum	1		
1.2		Plant and tools for duration of the work	sum	1		
1.3	8.4.3	Supervision for the duration of construction work, i.e. Engineer, safety officer, foreman, etc.	sum	1		
TOTAL AMOUNT, Excluding 15% VAT						

SCHEDULE 2: Sealing of valve chamber 43B/43C at Zwartkopjes

ITEM NO	PAYMENT REF.	ITEM DESCRIPTION	UNIT	QTY	RATE (R)	AMOUNT(R)
2.1		Bond and seal concrete cracks	m³	24		
2.2		Supply and apply watertight sealant	m³	24		
2.3		Supply and apply epoxy	m³	24		
2.4		Supply and apply prime resins	m³	24		
2.5		Supply all consumables and sundries	sum	1		
2.6		Test for leaks after completion of work	sum	1		
2.7		Inspect and hand over chambers to site	sum	1		
2.8		Transport chargers to site	sum	1		
TOTAL, Excluding 15% VAT						

SCHEDULE 3: Sealing of valve chamber 46A/46B at Zwartkopjes

ITEM NO	PAYMENT REF.	ITEM DESCRIPTION	UNIT	QTY	RATE (R)	AMOUNT(R)
3.1		Bond and seal concrete cracks	m³	77		
3.2		Supply and apply watertight sealant	m³	77		
3.3		Supply and apply epoxy	m³	77		
3.4		Supply and apply prime resins	m³	77		
3.5		Supply all consumables and sundries	sum	1		
3.6		Test for leaks after completion of work	sum	1		
3.7		Inspect and hand over chambers to site	sum	1		
3.8		Transport chargers to site	sum	1		
TOTAL, Excluding 15% VAT						

SUMMARY OF SCHEDULES

ITEM DESCRIPTION	Amount
Schedule 1	R
Schedule 2	R
Schedule 3	R
TOTAL, Excl. VAT	R
VAT (15%)	R
TOTAL, Incl. VAT	R