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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 

 
Electrical Lighting, Electric fence,  Testing Inspection and Repairs of Earthing and 
Earth Mats, LV/MV Cabling and Supply and delivery of spares at Ingula Pumped 
Storage Scheme/Sere Wind Farm. For 5 Years 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A  The offered total of the Prices exclusive of VAT is  R [●] 

 Sub total R [●] 

 Value Added Tax @ 15% is R [●] 

 The offered total of the amount due inclusive of VAT is1 R [●] 

 (in words) [●] 
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   

 

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1  Price adjustment for inflation 
 
X2  Changes in the law 

  X17: Low service damages 

  X18: Limitation of liability 

  X19: Task Order 
 
Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20132 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address 
 
 
Represented by: 
 
Tel No: 
 
e-mail 

Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 
 
TBC 
 
TBC 
 
@eskom.co.za 
 

10.1 The Service Manager is (name):  Siyabonga Ndlovu 

 Address Ingula Pump Storage. 
Off De Beers Road S2819781 E2932290 
Besters, Ladysmith 
3371 

 Tel +27 36 342 3441 

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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 e-mail ndlovusv@eskom.co.za 

11.2(2) The Affected Property is Ingula Pumped Storage Scheme/Sere Wind 
Farm 

11.2(13) The service is  Electrical Lighting, Electric fence, LV/MV 
Cabling and Supply and delivery of spares 
Contract at Eskom Peaking Generation  

11.2(14) The following matters will be included in 
the Risk Register 

• Working at heights 

• Driving , Offloading and Loading  of TLB 
(Tractor-Loader-Backhoe), Equipment and 
spares  

• Biodiversity hotspot – Ingula Power Station is 
nature reserve.  

• Victimization.  

• Noise 

• Ergonomics 

• Electrical Testing 
 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 7 working days unless otherwise stated in the 
Contract 
Immediately for Safety Issues 

2 The Contractor’s main 
responsibilities 

 Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

10 working days prior to commencement of any 
work (task order) unless otherwise stated in the 
Contract 

3 Time  

30.1 The starting date is. TBC 

30.1 The service period is 5 years ending TBC 

4 Testing and defects There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

5 Payment  

50.1 The assessment interval is  After work has been performed as per 
Employer’s instruction 

• Duration >month then month-end  

• Duration< month then completion of task 
order 

 

51.1 The currency of this contract is the  South African Rand 
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51.2 The period within which payments are 
made is 

30 days after receipt of tax invoice and copy of 
Employers assessment certificate 
 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and  if no 
such rate appears in The Wall Street Journal 
then the rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as may 
replace the Reuters Monitor Money Rates 
Service) on the due date for the payment in 
question, adjusted mutatis mutandis every 6 
months thereafter (and as certified, in the event 
of any dispute, by any manager employed in the 
foreign exchange department of The Standard 
Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events  There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

7 Use of Equipment Plant and 
Materials 

There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

8 Risks and insurance  

80.1 These are additional Employer's risks   
1. Slip and fall on uneven surfaces 

2. Working at height , moving cranes 
 
3.Slippery surface, Noise, Driving, Parking, 
Offloading and Loading 

 
 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

A Priced contract with price list  
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20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

Not applicable 
 
 

11 Data for Option W1  

W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is South Africa 

 The person or organisation who will 
choose an arbitrator.  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1 The base date for indices is  
 
The proportions used to calculate the 
Price Adjustment Factor are: 
 

One Month prior to tender enquiry closing. 
 

proportion linked to index 
for 

Index 
prepared 
by 

80% Table B : CPI StatsSA 

20% non-adjustable  

1.00 
 
The proposed CPA index is Consumer Price 
Index (CPI), where 20% will be fixed from the 
2nd year of contract and 80% subject to 
escalation from the 2nd and Subsequent year of 
contract. 
 
Suppliers are welcome to propose alternative 
CPA formula appropriate to the contract and 
indicate such on forms attached in the 
Invitation to Tender (refer Annexures E or F 
whichever is applicable).   
 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data  

X17 Low service damages  

X17.1 The service level table is                            Listed Below 
 
i  
Low Service Damage 
Description 

Value Of Low 
Service Damages 

Limit Of Low Service Damage 

Service / repair delaying 
outage critical path  

1% of fixed Task 
order value per day  

Limited to 10% of task order  
service value / task order value  
for ad-hoc service 

Service / repair not 
completed as per agreed 
program  

0.5% of fixed Task 
order value per day 

Limited to 10% of task order 
service value / task order value  
for ad-hoc service 

 
 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
R0.0 (zero Rand) 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles relevant to the 
event  

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

• the total of the Prices at the Contract Date 
and  

• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

• death of or injury to a person and 

• infringement of an intellectual property 
right. 
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X18.5 The end of liability date is  12 months after the end of the service period. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

 
10 days of receiving the Task Order unless 
otherwise stated in the Contract 

Z The additional conditions of contract 
are 

 
Z1 to Z14 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
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this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 
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Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of 
a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
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service to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts 
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid 
an obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement 
of this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a 
Committing Party has taken such Prohibited Action and the Contractor did not take timely and 
appropriate action to prevent or remedy the situation, without limiting any other rights or 
remedies the Employer has. It is not required that the Committing Party had to have been 
found guilty, in court or in any other similar process, of such Prohibited Action before the 
Employer can terminate the Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 

 
 
Z12  Insurance 
 
Z _12_.1 Replace core clause 83 with the following: 

 

Insurance cover 83  

 83.1 When requested by a Party, the other Party provides certificates from his insurer 
or broker stating that the insurances required by this contract are in force. 

 

 83.2 The Contractor provides the insurances stated in the Insurance Table A from the 
starting date until the earlier of Completion and the date of the termination 
certificate.  

 

 

INSURANCE TABLE A 

Insurance against Minimum amount of cover or minimum limit of 
indemnity 

Loss of or damage caused by 
the Contractor to the 
Employer’s property 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to Plant and 
Materials 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 
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Loss of or damage to 
Equipment 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

The Contractor’s liability for 
loss of or damage to property 
(except the Employer’s 
property, Plant and Materials 
and Equipment) and liability for 
bodily injury to or death of a 
person (not an employee of the 
Contractor) arising from or in 
connection with the 
Contractor’s Providing the 
Service 

Loss of or damage to property 

The replacement cost 

 

Bodily injury to or death of a person 

The amount required by the applicable law. 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and in 
the course of their employment 
in connection with this contract 

The amount required by the applicable law 

 

 

 

   

   

Z __12.2 Replace core clause 86 with the following: 

 

Insurance 

by the 

Employer 

86  

 

 86.1 The Employer provides the insurances stated in the Insurance Table B 

   

  INSURANCE TABLE B 

 

Insurance against or name 

of policy 

Minimum amount of cover or minimum limit 

of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 

Business Interruption 

Per the insurance policy document 
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Nuclear Material Damage 

Terrorism 

Per the insurance policy document 

 

 

Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, 
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder 
of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against 
any and all liabilities which the Contractor or any person may incur arising out of or resulting from 
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred 
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor 
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS 
site, without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the 
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that 
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, 
without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

  

Z14 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres 
per ml of air measured over a 4 hour period. The value at which proactive actions is 
required in order to control asbestos exposure to prevent exceeding the OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, which 
is defined to be a virtual area within a radius of approximately 30cm from the nose 
inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure of 
workers to regulated asbestos fibres is in compliance with the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing measurements 
to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, 



ESKOM HOLDINGS SOC Ltd  CONTRACT NO. _________ 
ELECTRICAL LIGHTING,ELECTRIC FENCE,LV/MV CABLING AND SUPPLY AND DELIVERY OF SPARES CONTRACT AT ESKOM 
PEAKING GENERATION FOR 5 YEARS     

 
PART C1: AGREEMENTS AND CONTRACT DATA PAGE 17 C1.2A TSC3 CONTRACT DATA PART 1 

Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing 
Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos fibres, 
normalised to the baseline of a 4 hour continuous period, also applicable to short term 
exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per the 
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated 
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four 
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and 
monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All 
measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment 
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related 
control measures at the Contractor’s expense. For the purposes of compliance the results 
generated from Parallel Measurements are evaluated only against South African statutory limits as 
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration of 
above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith 
until such time that the area of concern is declared safe by either Compliance Monitoring or an 
AAIA approved control measure intervention, for example, per the emergency asbestos work plan, 
if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures presented, 
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including 
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by 
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
 
Notes to a tendering contractor: 
 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 
Guidance Notes (TSC3-GN)3 in order to understand the implications of this Data which the tenderer 
is required to complete. 

2. The number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data. 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is       

 The subcontracted fee percentage is       

11.2(14) The following matters will be included in 
the Risk Register 

 
      

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
      

21.1 The plan identified in the Contract Data is 
contained in: 

 
      

24.1 The key people are:  

 1  Name:       

   Job:       

   Responsibilities:       

   Qualifications:       

   Experience:       

 2  Name:       

   Job       

 
3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za  

http://www.ecs.co.za/
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   Responsibilities:       

   Qualifications:       

   Experience:       

        

  CV's (and further key person's data including 
CVs) are in      . 

A Priced contract with price list  

11.2(12) The price list is in       

11.2(19) The tendered total of the Prices is R      

C Target contract with price list  

11.2(12) The price list is in       

11.2(20) The tendered total of the Prices is R      

E Cost reimbursable contract  

11.2(12) The price list is in       
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PART 2: PRICING DATA 
TSC3 Option A 
 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list   [11●] 
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C2.1 Pricing assumptions: Option A 
 

How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the 
Contractor has completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has 
completed by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the 
Price List.   The Price List is only a pricing document.   

Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  

Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the 
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature 
of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender 
Schedule, may have listed some items that he requires the Contractor to include in the price list to be 
prepared and priced by him.  
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It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the 
time of tender, as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other 
listed items in order to fulfil the obligation to complete the service for the tendered total of the 
Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of 
work within that item later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation 
event.  

 

Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 

 
 
 



ESKOM HOLDINGS SOC Ltd  CONTRACT NO. _________ 
ELECTRICAL LIGHTING,ELECTRIC FENCE,LV/MV CABLING AND SUPPLY AND DELIVERY OF SPARES CONTRACT AT ESKOM 
PEAKING GENERATION FOR 5 YEARS   

 

 
PART C2: PRICING DATA PAGE 1 C2.2 TSC3/A PRICE LIST 

 

C2.2 the price list 
 
Labour  Service/Maintenance of electrical LV/MV cabling (For 5-year contract)  
 

Item nr Description Unit Expected 
Quantity 

Rate Price 

 
1 

 
Safety file& Induction 

 
Year 

 
5 

  

 
2 

 
Normal working time per day 

    

 
2.1 

 
Labour ( Technician ) 

 
H 

 
1 

  

 
2.2 

 
Artisan 

 
H 

 
1 

  

 
3 

 
Testing and Lifting equipment 

    

 
3.1 

 
Cable Testing Equipment-(High Voltage 
Test Set, Pr33d/Ph3 Digital Phasing Unit, 
Hvsg1100-32 Surge Generator 32kv 1100 
Joules, Ult5060 Cable Pin pointer – 
Listening Set, Trolley HVSG1100-32, 
Multimeter and Insulation resistance tester). 

 
H 

 
1 

  

 
3.2 

 
Equipment for hire Per day 

    

 
3.2.1 

 
TLB 

 
P/day 

 
1 

  

 
3.2.2 

 
Crane 

 
P/day 

 
1 

  

 
3.2.3 

 
Cable rollers 

 
P/day 

 
1 

  

 
3.2.4 

 
Compacting wacker 

 
P/day 

 
1 

  

 
3.3 

 
Artisan toolbox full set. 

 
H 

 
1 

  

 
3.4 

 
Backfilling  manual  tools  (garden  spade, 
garden pick/mattock) 

 
H 

 
1 

  

 
4 

 
Transport R/Km 

 
R/Km 

 
1 

  

5 Accommodation Per/night P/N 2   

6 Overtime/Callout (Saturday/Sunday, Public 
Holiday)  
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6.1 

 
Technician (Saturday x1,5) 

 
H 

 
1 

  

 
6.2 

 
Artisan (Saturday x1,5) 

 
H 

 
1 

  

 
6.3 

 
Technician (Sunday/PH x 2) 

 
H 

 
1 

  

 
6.4 

 
Artisan (Sunday/PH x 2) 

 
H 

 
1 

  

 
6.5 

 
Spares for defect correction 

 
Each 

   

 

The total of the Prices  

 
 
Labour  Service/Maintenance of electrical fence (For 5-year contract)  
 

Item nr Description Unit Expected 
Quantity 

Rate Price 

 
1 

 
Safety file& Induction 

 
Year 

 
5 

  

 
2 

 
Normal working time per day 

    

 
2.1 

 
Labour ( Technician ) 

 
H 

 
1 

  

 
2.2 

 
Artisan 

 
H 

 
1 

  

 
3 

 
Testing and Calibration equipment 

    

 
3.1 

Testing Equipment (High Voltage Test Set, 
Multimeter, Fault/Zone locator,  BS017 
Energy/HT meter, fence/Voltage tester and 
Insulation resistance tester). 

 
H 

 
1 

  

 
3.2 

 
Equipment for hire  

    

 
3.2.1 

 
TLB 

 
P/day 

 
1 

  

 
3.2.2 

 
Crane 

 
P/day 

 
1 

  

 
3.2.3 

 
Cable rollers 

 
P/day 

 
1 

  

 
3.2.4 

 
Compacting wacker 

 
P/day 

 
1 

  

 
3.3 

 
Artisan toolbox full set. 

 
H 

 
1 
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3.4 

 
Backfilling  manual  tools  (garden  spade, 
garden pick/mattock) 

 
H 

 
1 

  

 
4 

 
Transport R/Km 

 
R/Km 

 
1 

  

5 Accommodation Per/night P/N 2   

6 Overtime/Callout (Saturday/Sunday, Public 
Holiday)  

    

 
6.1 

 
Technician (Saturday x1,5) 

 
H 

 
1 

  

 
6.2 

 
Artisan (Saturday x1,5) 

 
H 

 
1 

  

 
6.3 

 
Technician (Sunday/PH x 2) 

 
H 

 
1 

  

 
6.4 

 
Artisan (Sunday/PH x 2) 

 
H 

 
1 

  

 
6.5 

 
Spares for defect correction 

 
Each 

   

 

The total of the Prices  
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Appendix A : List of Lighting Spares 
 

No Material 
Number 

Description Unit Quantity Rate Price 

1 
108725 

SADDLE PIPE:20 MM;STL 
GALV;SPACER BAR 

EA 
300 

    

 0740272 SENSOR:C-BUS 360 
DEGREES;15-36V DC 

EA 100 
  

2 
136269 

GLAND 
CBL:COMPRESSION;NO 2 

EA 
300 

    

3 
145248 

WIRE ELECT:PANEL;0.5 
MM2;WHITE;1 STRAND 

M 
900M 

    

4 
146046 

GLAND CBL:NO 
1;COMPRESSION 

EA 
300 

    

5 
146250 

LAMP HID:MERCURY 
VAPOUR;130 V;250 W;E40 

EA 
500 

    

6 
146360 

LAMP HID:HIGH PRESSURE 
SODIUM;230 VAC 

EA 
500 

    

7 
146789 

LAMP:PROJECTOR;100 W;12 
V;SCREW IN;CLEAR 

EA 
9 

    

8 
171384 

CABLE ELECT:22 KV;3C;CU;50 
MM2;GS WIRE;A 

M 
900M 

    

9 
171528 

LAMP HID:NAV-E HP 
SODIUM;220 VAC;100 W 

EA 
500 

    

10 
173790 

WIRE ELECT:SINGLE CORE;1.6 
MM2;ORANGE 

M 
900M 

    

11 
175648 

KIT TERM:3C;22 KV;95-185 
MM2;12.7/22 KV 

EA 
9 

    

12 
175783 

CONNECTOR:SEP SCR CBL 1 
22 KV 70-185 

EA 
9 

    

13 
179496 

KIT TERM:3C;TRIFURCATING 
SCR;70-185 MM2 

EA 9 
    

14 
180200 

KIT CABLE JOINT:3C;22 KV;50-
120 MM2;XLPE 

EA 9 
    

15 
182608 

ARRSTR SRG:DX;22 KV;1;31 
MM;MOV 

EA 
12 

    

16 
216939 

LAMP FLUOR:ENERGY 
SAVER;11 W;220 V;ES 

EA 
500 

    

17 
219930 

INSUL:L/POST CU COMP 22kV 
10kN HVH;22 KV 

EA 
9 

    

18 
247558 

LAMP FLUOR:18 W;220 V;4 
PIN;WHITE 

EA 
500 

    

19 
400639 

CABLE ELECT:1 KV;4C;CU;35 
MM2;STL WIRE 

M 
1500M 
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20 
404427 

CONN LUG:CRIMP CU 
16.0SQxM12 F/H;16 MM2 

EA 
500 

    

21 
404766 

CABLE ELECT:1 KV;4C;CU;16 
MM2;STL WIRE 

M 
1500M 

    

22 517755 WIRE ELECT:1.5 MM;BLACK M 1500M     

23 517758 WIRE ELECT:1.5 MM;BROWN M 1500M     

24 
527746 

KIT CABLE JOINT:1C;11 KV;16-
35 MM2;ABC 

EA 
3 

    

25 
543643 

SADDLE PIPE:25 
MM;GALV;SPACE BAR 

EA 
100 

    

26 
545735 

LAMP FLUOR:TUBE;58 W;220 
V;BI-PIN;LG 5 

EA 
500 

    

27 
609143 

UNIT CTRL:AUTOMATIC 
CHANGE OVER;220-240 

EA 500 
    

28 
609152 

LAMP HID:HPS;220 V;150 
W;E40;WHITE 

EA 500 
    

29 
609153 

LAMP HID:HPS;220 V;70 
W;E27;WHITE;LG 155 

EA 500 
    

30 
609154 

LAMP FLUOR:ENERGY 
SAVER;9 W;220 V;LG 165 

EA 500 
    

31 
609155 

LAMP HID:TUBULAR;220 V;150 
W;E40;CLEAR 

EA 500 
    

32 
611079 

CABLE ASSY:OVERLOAD;7 
MM;LG 2.4 M 

EA 
50 

    

33 
611088 

GLAND CBL:END 
FEED;M40;PLASTIC;177 MM 

EA 
100 

    

34 
612818 

CNTRLR 
ELECTRNC:5080CT2;15-36 
VDC;WALL 

EA 
100 

    

35 
622292 

CONN LUG:NON-INSULATED;6 
MM2;12 MM;RNG 

EA 
100 

    

36 
622293 

CONN LUG:NON-
INSULATED;16 MM2;5 MM;RNG 

EA 
100 

    

37 
622299 

CONN LUG:NON-
INSULATED;16 MM2;12 
MM;RNG 

EA 
100 

    

38 
622300 

CONN LUG:NON-
INSULATED;25 MM2;8 MM;RNG 

EA 
100 

    

39 
622305 

CONN LUG:NON-
INSULATED;35 MM2;12 
MM;RNG 

EA 
100 

    

40 
622306 

CONN LUG:NON-
INSULATED;50 MM2;16 
MM;RNG 

EA 
100 
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41 
622307 

CONN LUG:NON-
INSULATED;70 MM2;8 MM;RNG 

EA 
100 

    

42 
622308 

CONN LUG:NON-
INSULATED;95 MM2;10 
MM;RNG 

EA 
100 

    

43 
622496 

SWITCH:WSW102;2 WAY;250 
V;10 A;1NO 1NC 

EA 
100 

    

44 
622500 

PLUG:81382;3 PIN PLUS 
GROUND SOCKET 

EA 
100 

    

45 
622580 

CONN LUG:NON-
INSULATED;35 MM2;8 
MM;CU;NO 

EA 
100 

    

46 
622581 

CONN LUG:NON-
INSULATED;70 MM2;10 
MM;RNG 

EA 
100 

    

47 
624683 

LAMP:ENERGY SAVER;9 W;220 
V;G23; BI PIN 

EA 
500 

    

48 
636658 

LIGHT, 
INDICATING:CROSS;220 
VDC;20 MA 

EA 
100 

    

49 
644921 

SOCKET ELECT:OUTLET;3;250 
V;2P+E;CL 2;16 

EA 
100 

    

50 
666931 

CAPACITOR:RBR AC/DC;20 
MF;240 V;6 MM 

EA 
500 

    

51 
666994 

BALAST LMP:ELECTRONIC;230 
VAC;1;58 W;T8 

EA 
500 

    

52 
667010 

STARTER LAMP:IGNITOR;220-
240 V;35-400 W 

EA 
100 

    

53 
670444 

LAMP FLUOR:TUBE;54 W;220 
V;MEDIUM BI PIN 

EA 
500 

    

54 
671008 

LAMP FLUOR:TUBE;14 W;230 
V;T5;COOL WHITE 

EA 
500 

    

55 
675101 

BALAST LMP:HIGH 
PRESSURE;230 V;1;3 A;250 

EA 
500 

    

56 
675106 

BULB:400 HIGH PRESSURE 
SODIUM LAMP 

EA 
500 

    

57 
675191 

FLDLIGHT:FLOODLIGHT;SQ46 
X HT 18.5 CM 

EA 
50 

    

58 
676426 

BULB:ELLIPTICAL;150 
MM;GLASS 

EA 
500 

    

59 
676435 

BALAST LMP:HIGH PRESSURE 
SODIUM;230 V;1 

EA 
500 

    

60 
676622 

SWITCH PHTELEC:DAYLIGHT;5 
> 200 LX;8 A 

EA 
100 
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61 
676624 

SOCKET ELECT:WATER 
PROOF SWITCH OUTLET 

EA 
100 

    

62 
678552 

UNIT CTRL:EMERGENCY;230 
VAC;I/P 250 VAC 

EA 
500 

    

63 679075 BULB:HPS LAMP 100W EA 500     

64 
687633 

LAMP FLUOR:T8/G13;18 W;220-
240 VAC 

EA 500 
    

65 
690636 

CABLE ELECT:12.7/22 
KV;3;COPPER;ARMOURED 

M 
900M 

    

66 
693107 

LUG:GMN485079P0034;CABLE    
10-16;COPPER 

EA 
100 

    

67 
693679 

BALAST 
LMP:FLUORESCENT;230 
V;1;0.67 A;58 

EA 
100 

    

68 
693924 

STARTER 
LAMP:FLUORESCENT;220-240 
V;4-65 

EA 
500 

    

69 
693927 

JNCTON BX ASSY:J3 YOKE;175 
X 125 X 75 MM 

EA 
50 

    

70 
693928 

JNCTON BX ASSY:PVC 
ENCLOSURE;PVC;SURFACE 

EA 
50 

    

71 
694556 

BALAST 
LMP:FLUORESCENT;220/240 
V;2;0.5 A 

EA 
500 

    

72 
694909 

SWITCH:CRABTREE;230 V;16 
A;2 LEVER;16 A 

EA 
100 

    

73 
694910 

SOCKET ELECT:CRABTREE;3 
PINS;230 V;16 A 

EA 
100 

    

74 
697588 

BALAST 
LMP:FLUORESCENT;220/240 
V;2;18/36 

EA 
500 

    

75 
698201 

WIRE ELECT:HOUSING;16 
MM;BROWN;ROUND;PVC 

M 
1500M 

    

76 
698269 

BALAST LMP:CFL BULB;220-
240 V;1;0.075 A 

EA 
500 

    

77 
704064 

BALAST LMP:ENERGY 
SAVER;220-240 V;1;18 W 

EA 
500 

    

78 
706300 

ISO:440 V;32 A;30 
KA;SWITCHING;EXTERNAL 

EA 
100 

    

79 
706303 

BULKHEAD:B40 HID;271 X 410 
X 198 MM 

EA 
500 

    

80 
707715 

BULKHEAD:LIGHT;WD 283 X 
LG 162 X HT 140 

EA 
500 

    

81 709536 BALAST EA 500     
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LMP:FLOURESCENT;220-240 
V;2;0.52 

82 
709718 

CABLE:POWER;1.5 MM2;LG 
100 M;COPPER WIRE 

M 
1500M 

    

83 
709719 

LAMP FLUOR:TUBE;8 W;220 
V;2 PIN;LG 288 

EA 
500 

    

84 
710099 

CABLE ELECT:1000 V;1;366 X 
0.41 MM;PVC 

M 
900M 

    

85 
710123 

CABLE ELECT:825 V;1;TR 75-
2;120 MM2;PVC 

M 900M 
    

86 
710125 

CABLE ELECT:1000 
V;1;COPPER;16 MM2;40-85 

M 900M 

    

87 
710126 

CABLE ELECT:1000 
V;1;COPPER;16 MM2;110 A 

M 900M 

    

88 
710129 

CABLE ELECT:1000 
V;4;COPPER;2.5 MM2;PVC 

M 900M 

    

89 710131 CABLE:PANEL;16 MM2;LG 20 M M 900M     

90 
710132 

CABLE ELECT:1000 
V;4;COPPER;2.5 MM2;PVC 

M 900M 

    

91 
710150 

LUG:HEX;35 X 10 
MM;STAINLESS STEEL;60 A 

EA 
100 

    

92 
710151 

LUG:HEX;120 X 10 
MM;STAINLESS STEEL;200 

EA 
100 

    

93 
710152 

LUG:HEX;70 X 16 
MM;STAINLESS STEEL;125 A 

EA 
100 

    

94 
710154 

LUG:HEX;16 X 10 
MM;STAINLESS STEEL;60 A 

EA 
100 

    

95 
712448 

LAMP FLUOR:TWO PIN;18 
W;220-240 V;G24D 

EA 
500 

    

96 
712449 

LAMP FLUOR:FOUR PIN;18 
W;220-240 V;CFL 

EA 500 

    

97 
719934 

LAMP LED:200 X 25 
MM;INDOOR;230 VAC 

EA 500 
    

98 
724793 

LIGHT:LED STREET LIGHT 
MULTILED;50 W;36 

EA 500 

    

99 
724794 

BATT STORG:LITHIUM;12 V;81 
AH;LIFEPO4;11 

EA 
100 

    

100 
724796 

INVERTER:PURE SINE 
WAVE;3000 W;240 VAC 

EA 
15 

    

101 
724817 

CNTRLR ELECTRNC:MPPT 
SOLAR CHARGE;60 V 

EA 
100 

    

102 
724826 

PANEL, 
SOLAR:RECTANGULAR;48 
V;180 W;72 

EA 
100 

    

103 
726466 

CAPACITOR:FIXED;0.47 UF;UN 
2800V DC/1700 

EA 
500 

    

104 
729672 

LAMP:HALOGEN LAMP;575 
W;240 V;CLEAR 

EA 500 
    

105 729676 LAMP:LED MAGNET EA 500     
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RETROFIT;18 W;230 V 

106 
729677 

CABLE ELECT:36 
KV;4;COPPER;35 MM2;35 M2 

M 
900M 

    

107 
731357 

LAMP LED:B40-PLATED-LG-
75W-LED;82,5 W 

EA 
500 

    

108 
731360 

CAPACITOR:LIGHTING;20 
UF;250 VDC;94,30;1 

EA 500 
    

109 

731361 

BALLAST:ELECTRONIC;1 
ACRE T5 LAMP 1 X 14 WATTS 
5L-14E INPUT SUPPLY:220-240 
V AC @ 0.07A 

EA 500 

    

110 
731552 

LAMP INCNDCT:ENERGY 
SAVING LED;9 W;220 V 

EA 500 
    

111 
732408 

CABLE & CND ASSY:FLEXI 
CABLE;50 MM;LG 50 

M 
900M 

    

112 
15134 

BALAST 
LMP:FLUORESCENT;1;65 W 

EA 
500 

    

113 
108725 

SADDLE PIPE:20 MM;STL 
GALV;SPACER BAR 

EA 
100 

    

114 
136269 

GLAND 
CBL:COMPRESSION;NO 2 

EA 
100 

    

115 
145248 

WIRE ELECT:PANEL;0.5 
MM2;WHITE;1 STRAND 

M 
900M 

    

116 
146046 

GLAND CBL:NO 
1;COMPRESSION 

EA 
100 

    

117 
146250 

LAMP HID:MERCURY 
VAPOUR;130 V;250 W;E40 

EA 
500 

    

118 
738498 

LAMP INCNDCT:ENERGY 
SAVING LED;9 W;220 V 

EA 
500 

    

       

The total of the Prices       

 
Appendix B List of Lighting Spares 
 

 
 

  

No. 
Material 
Number 

Description Unit  Quantity Rate Price 

1) 147039 
BULB LED 267:150W; 
E40;50/60Hz;230V 

EA 
100 

    

2) 254800 
LAMP: CFLi; B22d; ENERGY 
SAVER;14W;230V 

EA 
250 

    

3) 644921 
SOCKET ELECT: OUTLET;3 
PIN;230V;2P+E; CL2;16A 

EA 
250 

    

4) 637639 DAY-NIGHT: EA 50     
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SENSOR;25A;220V/AC-240V/AC 

5) 221245 
BATTERY: RECHARGEABLE 
LEAD ACID ;12V/7AH 

EA 
100 

    

6) 625778 
LAMP LED: ENERGY SAVING 
LED;9W;230V 

EA 
250 

    

7) 679873 
INVERTER:   PURE   SINE  
WAVE;1000W;12VDC   TO 
240VAC 

EA 
2 

    

8) 216941 
LAMP: CFLi; E27; ENERGY 
SAVER;14W;230V 

EA 
250 

    

9) 732488 LAMP LED: A60; E27;6W;230V EA 250     

10) 618196 
LAMP: CFL G630; G24q-3; 
FOUR PIN;26W; ENERGY 
SAVER 

EA 
250 

    

11) 628267 
LAMP: CFL G37; G23; TWO 
PIN;9W; ENERGY SAVER 

EA 
250 

    

12) 219018 
LAMP: CFLi; B22; ENERGY 
SAVER;14W;230V 

EA 
250 

    

13) 687918 
LAMP: FLUOR LED; 
T8/G13;18W;220-240VAC 

EA 
250 

    

14) 736653 
BATT STORG: 
LITHIUM;12V;81AH 

EA 
5 

    

15) 682413 
1LEVERLIGHT SWITCH ;4X2; 
WHITE;240V/AC;16A 

EA 
100 

    

16) 687918 
LAMP: FLUOR LED 
BASEHOLDER; T8;2-PIN 

EA 
100 

    

17) 622500 
PLUG:81382;3 PIN PLUS 
GROUND SOCKET 

EA 
100 

    

18) 692375 
WIRING INFRARED BEAMS;12-
24VDC/AC; PCT21Ma 

EA 
20 

    

19) 634898 

FLOOD  LIGHT  LED  
DAY/NIGHT  
SENSOR;50W;165V/AC- 
265V/AC 

EA 

20 

    

20) 681238 
2LEVERLIGHT SWITCH;4X2; 
WHITE;240V/AC;16A 

EA 
100 

    

21) 642424 
DOWNLIGHT LED;7W; 
GU10;220V/AC-240V/AC 

EA 
250 

    

22) 682407 
3LEVERLIGHT SWITCH;4X2; 
WHITE;240V/AC;16A 

EA 
100 

    

23) 559628 
LED FLUOR FITTING OPEN 
CHANNEL;2PIN; T8;1.5M 

EA 
50 

    

24) 706237 CENTURION SLID GATE EA 5     
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D10;220V/AC;24V/DC 

25) 692184 
CENTURION D10 
CONTROLLER 

EA 
5 

    

 
 

The total of the Prices       
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C3.1: EMPLOYER’S SERVICE INFORMATION 
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 3 Description of the service 

3.1.1 Introduction 

Ingula Pumped Storage Scheme/Sere Wind farm management decided to establish a long-term agreement 

for the supply of the power Station’s strategic, critical, and operational plant spares. For the plant to operate 

effectively and efficiently, maintenance must be performed at intervals as per plant maintenance strategies. 

Correct plant spares and adequate maintenance/services are required to ensure plant availability and 

reliability. The identification of spares and service required have been done according to the information 

available at the time of the compilation of this document. 

Employer’s requirements for the service 

3.1.3 Scope of work 

 

The scope of work specifies the required spares and services to be provided by the Supplier and conditions 

for acceptance. The scope includes electrical lighting, electric fence, Testing Inspection and Repairs of 

Earthing and Earth Mats, LV/MV cabling and supply and delivery of spares. Moreover, this document serves 

as a guideline to enable the potential Supplier to compile and submit their tender for the required services. 

 

3.1.4 Purpose 

 

The purpose of this document is to ensure and outline all electrical spares and services are being procured 

by Ingula Pumped Storage Scheme/ Sere Wind farm are correct. In addition to the supply and delivery of 

spares, technical support services will be provided by the Supplier and ensure that skills is transferred to 

Eskom personnel while the plant is kept in good operating condition. 

 

3.1.5 Applicability 

 
This scope is applicable to Ingula Pumped Storage Scheme and Sere Wind farm, as well as other 

Peaking OU sites (under exceptional circumstances). 

 

3.1.6 Effective date 

 
This document will be effective from the date of its authorisation. 
 

3.2 Normative/Informative References 
 
Parties using this document shall apply the most recent edition of the documents listed in the 
following paragraphs. 
 

3.2.1 Normative 
 
[1] ISO 9001- Quality Management Systems 
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[2] 240-76960420- Guideline for Spares Procurement Technical Evaluation and Quality Inspection 

[3] 32-1033 - Eskom Procurement and Supply Chain Management Policy 

[4] 32-1034  - Eskom Procurement and Supply Chain Management Procedure 

[5] 474-132  - GBE Plant Engineering Baseline Change Management  

[6] Public Finance Management Act 1 of 1999. 

[7] The Preferential Procurement Policy Framework Act 5 of 2000. 

[8] 240-62072907 The Eskom Delegation of Authority Policy. 

[9] The Broad-Based Black Economic Empowerment Act 53 of 2003, including the Broad-Based. 

[10]  Black Economic Empowerment Regulations, 2016. 

[11]  Preferential Procurement Regulations 2017. 

[12]  National Treasury Regulations (to the extent as indicated in the regulations 

[13] National Treasury Standard for Infrastructure Procurement and Delivery Management (NT 

prescription for Infrastructure Procurement). 

[14] National Treasury Regulations (Contract Management Framework). 

[15]  Promotion of Access to Information Act 2 of 2000 (PAIA). 

[16]  The Companies Act, 2008 and including the Companies Regulations, 2011. 

[17]  32-173 Conflict of Interest Policy. 

[18]  32-527 The Eskom Code of Ethics Standard. 

[19]  240-81328492 Eskom Value Standardisation and Cataloguing Procedure. 

[20]  Prevention and Combating of Corrupt Activities Act 12 of 2004. 

[21]  B-BBEE Codes of Good Practice of 2013. 

[22]  240-113650212 Eskom Supplier Integrity Pact. 

 
3.2.2 Informative 

 
[23] ISO 9000 Quality Management System – Fundamentals and Vocabulary 

[24] 32-727 Safety, Health, Environment, and Quality (SHEQ) Policy 

[25] Generation Plant Engineering Life Cycle Planning/Strategic Report for Direct Current 

Systems 2014: 474-10053 

[26] 240-62196227 Eskom Life Saving Rules 

[27]  Occupational Health and Safety   and Regulation   No 85 of 1993 

[28]  Directive: Consolidated COVID 19 Direction on Occupational Health and Safety Measures 

in Certain Workplaces 

[29]  32-225 Declaration of Interest Procedure 

[30]  32-727 SHEQ Policy 

[31]  32-1303 Execute Maintenance Work PCM 

[32]  32-1304 Manage Maintenance Work PCM 
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[33]  32-1205 Eskom Maintenance Policy  

[34]  240-53717264 Tender Office Standard. 

[35]  Eskom’s Integrity Pact with Supplier 

Interpretation and terminology 

3.3 Definitions 

 

Definition  Explanation 

Supplier Contractor contracted to provide a specific spares & documentation to Ingula 
Pumped Storage Scheme/ Sere Wind farm. 

Employer Eskom Peaking, Ingula Pumped Storage Scheme/ Sere Wind farm. 

Employer 
Representative 

Any person appointed in writing by Employer as the delegated Employer 
representative in terms of the provisions 

Plant Any structure, machinery, apparatus, or equipment which does not fall within the 
scope of the operating regulations for high voltage systems, and excludes, mobile, 
portable lifting equipment, domestic circuits’ appliances, and tools. 

 

The following abbreviations are used in this Service Information: 
 

3.3 Abbreviations 

 

Abbreviation Meaning given to the abbreviation 

BOQ Bill of Quantities 

DCF Data Capturing Form 

EMD Electrical Maintenance Department 

ITP Item Test Plan 

PCM Process Control Manual 

PTM Protection Testing and Metering (Department) 

QC Quality Control 

QCP Quality Control Plan 

SAP Systems, Applications and Programmes Software 

SOW 

  
Scope of Work 

A Ampère 

ESKOM Electricity Supply Commission 

LV Low Voltage 

MV Medium Voltage 

PI Polarization Index 

IR Insulation Resistance 
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3.5 Roles and responsibilities 
 

3.5.1 Supplier: 

a. Provide a quotation for each listed item in Appendix A and B as part of tender deliverable. 

b. Supply and deliver spares as requested by the Employer. 

c. Provide technical support services as requested by the Employer. 

d. Confirm correctness of the supplied spares information. 

e. Provide spares technical information. 

f. Timeously inform the Employer of any delays or when outstanding or additional information from the 

Employer is required. 

g. Ensure that a quality product is delivered/correct spare is supplied (technical datasheets and/or 

product brochures). 

h. Ensure that every effort is made to keep to the agreed program and plan. 

i. Provide Materials Management with populated DCFs for cataloguing of spares and record keeping. 

j. Provide resources (manpower, special tools, equipment, spare etc) to execute maintenance/services 

of  Electrical Lighting, Electric fence and LV/MV Cabling. 

k. Supply all the necessary test sheets/results, where applicable 

l. Invite the Employer or representative thereof three (3) working days in advance for witness/hold 
points, if applicable, as agreed 

m. All Supplier employees entering site complies with Eskom’s policies and site regulations, adherence 
to Eskom’s Life Saving Rules, adherence to Generation Occurrence Management Procedure, 
Smoking Policy, zero tolerance on alcohol usage, etc. These requirements will be detailed during the 
induction training process. 

n. Ensure that all staff brought onto site in connection with this SOW should be able to fluently speak, 
understand and write in English language. 

o. The Supplier ensures that all staff brought to site have a valid fitness certificate based on the 

specified plant man-job specification. 

p. Provide classroom and on-job training to the Employer. 

q. Provide own Personal Protective Equipment (PPE). 

r. Provide SHERQ training requirements to their employees. 

s. Respond to planned and unplanned maintenance. 

t. Compile and submit work procedures/packages, quality control plans and execution timeline (project 

plan) for all work to be performed in the plant. 

 
3.5.2 Employer: Technical Support & Engineering 
 
a. Compile and submit scope of work with technical specifications. 

b. Performs Quality Control of all spares upon delivery and execution of maintenance work on 

Employer premises. 

c. Ensure that the Works Information is in accordance with Eskom policies and procedures. 

d. Provide all necessary information to assist in spares and technical support services procurement. 

e. Participate in technical evaluation of the tender documents. 
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f. Assist with the preparation of all the reports to different tender committees, where applicable 

g. Provide technical assistance to Maintenance, Materials Management and Procurement Departments 

during the execution of this Works Information 

h. Provide Materials Management with populated DCFs for cataloguing of spares and record keeping. 

i. Ensure that all work perform in the plant have work orders and such work is managed according to 

Process Control Manual (PCM) 32-1303. 

j. Conduct first line maintenance upon failure. 

k. Provide access to plant and Responsible Person (RP) as stipulated in the Plant Safety Regulations 

(PSR) and Operating Regulation High Voltage System 

l. Schedule and provide work orders for all work to be executed by the Service Provider. 

m. Raise defect notification for any abnormalities identified in the plant. 

 
3.5.3 Employer: Materials Management 

a. Catalogue the spares after completion of DCFs. 

b. Confirm that the information supplied by the engineer is enough for cataloguing. 

c. Perform QC on all submitted DCFs. 

d. Make provision for storage of procured spares. 

e. Work together with engineering and maintenance when accepting spares into stores. 

3.5.4 Employer: Procurement Department 

a. Perform all procurement processes outlined in this Works Information 

b. Issue invitation to tender to the Supplier. 

c. Supply engineering with Supplier information for sole source justifications, where applicable. 

d. Set up clarification meetings between Supplier and Employer 

e. Act as communication link between Supplier and Employer 

f. Ensure all necessary payments are processed timeously and keep record thereof. 

g. Arrange technical evaluation sessions. 

h. Compile and present mandate to negotiate and arrange negotiation meetings when required and 

give feedback to relevant tender committee. 

i. Keep record of all tender documentation 

3.6 Process for Monitoring 

This document will be monitored through Eskom document management process. The documents shall be 

audited if and when required for relevance.  

3.7 Related/Supporting Documents 
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None 

4. Works Information 

The Power Stations are a 24-hour day business and therefore supply of spares and service is essential to 

ensure safe and reliable business continuity. 

4.1 Description of the works 

4.1.1 Supply and delivery of lighting spares 

The scope entails the supply and delivery of spares with technical specifications detailed in a spares list 

(BOQ) that is included herein and attached as Appendix A and B. The following are the Supplier’s 

requirements: 

a. The Supplier  ensures that the correct spare is supplied and will replace or be liable for 
damage at his/her cost if the incorrect or defective spare/s is supplied. The costs may 
include, but not limited to, repairs and/or replacement of a defective or incorrect spare. 

b. The Employer’s (i.e., Eskom Holdings SOC) acceptance of delivered spare/s does not 

absolve the Supplier of the liability to supply the correct and/or defect free spare.  

c. The Supplier may, at the Employer’s discretion, be given access to the plant to verify the 
information of the installed spare. 

d. The spare must be the same (e.g., same Part Number) as specified on this works information 
and the part number will also be used to perform quality control checks. 

e. If Supplier is not the OEM, the Supplier must be certified by OEM to supply spares to ESKOM.  

f. The Employer may at his/her discretion make the Employer’s Engineer or employees or 
others made available to the Supplier for the purpose of soliciting additional information or 
verifying information as the need arises. 

g. The Supplier supply any additional information such as brochure, general arrangement 
drawing, test certificates, detailed specification, etc. 

h.  The Supplier supply preservation and storage procedure(s) as part of the tender deliverables  

i. Estimated Spare Quantities to be Procured over five-Year Period”, indicated by the 
Employer in the Appendix A and B as one of the table subheadings, is the estimated number 
the Employer may require the Supplier to supply over the contract period. The Supplier may 
only supply the quantity as specified by the Employer in the specific order instruction. 

 
j. If deemed necessary, the Employer may subject the Supplier to a quality assurance 

assessment at the Supplier’s or sub-Supplier’s premises as part of the technical evaluation 
or before the contract placement or at any time during the contract period. 

 
 

k. Complete price breakdown must be supplied with the quotation and must include the cost of 
transport to Ingula Power Station and Sere. The quotation will be based on items listed in 
Appendix A and B and there should be a similar one compiled for populating the items’ 
individual DCF’s. Methodology use to quote for transportation of procured items should be 
defined and quantified. 

 
l. Spares will be opened for inspection, counting and quality control check at the Employer’s 

stores.  
 

m. The Employer has provided the Bill of Material table and copies of individual spares DCF’s 
to assist the Supplier to meet the requirements of the Work to be performed by the Supplier. 
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n. Where the DCF has already been fully or partially populated by the Employer, the Supplier 

to verify the correctness of the information and complete partially populated DCF’s. 
 

o. The Employer may make clarification sessions available to either prospective Supplier(s) to 
further assist the prospective Supplier/s to meet the requirements of the Work to be 
performed by the Supplier. 

 
Where the Employer has entered into a National Framework agreement for the supply of any listed items in 
Appendix A and B before this contract is in place, those items must not form part of the contract. 
The following items will be required as tender deliverables and the Supplier  be evaluated on them: 

a. Use Appendix A and B to compile a quotation for the tendered items/components. A similar table be 
developed by the Supplier to supply quotation for populating individual DCF’s. The quotation should 
include transportation costs as stipulated above. 

b. Confirmation that the Supplier is the original manufacturer or approved distributor of the items 
tendered for. Confirmation should be provided in written correspondence or certification of approval 
as a distributor. 

c. Confirmation that the items to be supplied will be the same as the items listed in Appendix A and B. 
Items different from the required spares will only be accepted where the item is approved similar. The 
Supplier must inform the Employer in writing as part of the tender deliverables to indicate proposed 
alternative spares. The Employer to be provided with all technical information on the proposed 
alternative spare to approve the alternative spare as acceptable. Similar spares to be interchangeable 
with original spares and any modifications required when installing the alternative spare to be 
indicated to the Employer. 

d. Confirmation that the Supplier populate all DCF’s for the tendered items. In instances where not all 
fields of the DCF can be populated, the Supplier request the Employer for approval to submit an 
incomplete DCF. The Employer reserves the right to reject any populated DCF if the information is 
not deemed sufficient. More details required with the DCF’s are outlined in section 4.2 below 

e. The Supplier provide the preservation procedures for all the items tendered for. These includes 
handling, storage, and transportation procedures. Group preservation of similar items is acceptable. 
The procedures may be supplied after order placement. However, confirmation must be provided as a 
tender deliverable. 

f. The Supplier’s proven track record in supplying listed items or similar items to be sourced to ensure 
that the Supplier can supply the items. It is also required that there be technical expertise on the said 
components to ensure proper diagnosis of ay faults that may be experienced on the tendered 
components. 

g. Supplier to notify the Employer about the warranty periods for all tendered components/items and 
the time it will take to deliver the items from the date of order placement. 

h. Supplier to provide data sheets for all tendered spares as part of the tender documentation. The data 
sheets to be comprehensive enough to give all relevant information that describe a product. 

i. The Supplier provides shelf-life duration for all tendered items. 
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 4.1.2 Service/Maintenance of electrical LV/MV cabling 

a. This service may be outsourced, and prices will be at market value plus fee. 

b. Supply, delivery, installation, repairs, fault finding, testing, tracing, commissioning & de-
commissioning of MV & LV electrical cables, cable accessories, cable joints, cable terminations,  
cable racks, cable trunkings, DIN-RAIL, conduits, trenching, cable route markers, earthing on “as 
and when required basis”. 

c. Investigate, identify and report potential plant failures. 

d. Recommend actions, modifications, and system process changes. 

e. Participate in investigations as and  provide technical report as  and when required. 

f. Install new cabling upon plant modifications (including technical projects). 

g. Conduct maintenance of earthing, cableways for debris, cable supports, cable crutches, joints and 
glands, cable tunnels, racks and supports, overhead lines, insulators, isolators and pole mount 
equipment. 

h. Conduct mandatory electrical tests for all electrical cables 22kV, 18kV, 3.3 kV, 400V, 220V, 110V & 
24V installed on site. The test results must be within the specification and the Employer must accept 
the result before any work can continue. 

i. All cables, cable accessories, cable joints, terminations and cable racks to be supplied and installed 
in accordance with the Eskom Standard - 240-56227443: Requirements for Control and Power 
Cables for Power Stations Standard. 

j. Maintain and issue all legal required certification to ensure compliance, e.g., Certificate of 
Compliance. 

k. Render Master Installation Electrician services. 

l. Conduct cable fault location, excavation, back filling for cable installation and repairs. 

m. This service includes all projects, outage work, routine maintenance, repairs, structural repairs, 
inspections & cleaning, support services, emergency breakdown services, statutory inspections and 
defect correction during normal and abnormal condition or operation, to ensure the integrity of the 
installed cabling system and power circuits. 

n. Any cable more than 10m long that is removed by the Supplier must be communicated to the 
Supervisor or his delegate to obtain information about storage or disposal of that cable. 

o. The Supplier compiles drawings where necessary and these to be in accordance Eskom 
requirements. Recommended drawings must be submitted to Eskom engineering form approval. 

p. Provide lifting mobile services for the purpose of executing maintenance if required, e.g., crane, TLB, 
fork lift etc. 

Service/Maintenance of electrical fence. 

 

a. Conduct planned and unplanned maintenance. 

b. Installation, interchanging and removal of equipment related to electrical security fence. 

c. Conduct fault finding and repairs on electrical security fence(electrical, mechanical and civil 
structures). 

d. Conform to all statutory, mandatory legislation and site regulations. 
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e. Ensure that the electrical security fence is energized at all times and respond to defects 
immediately. 

f. Provide spares at market value plus fee. 

g. Execute visual inspections, testing(calibration/measurements) according to IEC 60335-2-76, 
commissioning and removal of weeds and vegetation around the fence. 

h. Provide special tools and equipment to render all services on the electrical security fence. 

i. Conduct investigations and provide technical report. 

j. Conduct planned and unplanned lighting maintenance around electrical security fence. 
k. Maintain and issue all legal certification, service report and test results. 

Testing Inspection and Repairs of Earthing and Earth Mats,  

a) Conduct planned and unplanned maintenance on earthing and earth mats. 

b) Installation, interchanging and removal of equipment related to earthing and earth mats. 

c) Conduct fault finding and repairs on earthing and earth mats (electrical, mechanical and civil 
structures). 

d) Conform to all statutory, mandatory legislation and site regulations. 

e) Ensure that all earthing and earth mats defects are corrected immediately. 

f) Provide spares at market value plus fee. 

g) Execute visual inspections, testing and correction of defects. 

h) Provide special tools and equipment to render all services on earthing and earth mats. 

i) Conduct investigations and provide technical report. 

j) Maintain and issue all legal certification, service report and test results. 

 
4.2 Documentation  
 
The following are the Supplier’s requirements:  

a. The Supplier will supply any additional information such as brochure, general arrangement drawing, 
certificates, detailed specification, data sheet, Settings Document for programmable electronic cards, 
test results, service reports etc. 

b. The Supplier provides the Employer with additional spares information and verifies information 
required in the attached data capturing forms (DCF).  

c. The Supplier provides preservation and storage procedure/s, where applicable.  

d. The Employer may make clarification sessions available to either prospective Supplier/s to further 
assist the prospective Supplier’s to meet the requirements of the supply scope delivered by the 
Supplier.  

 

4.3 Quality and Documentation Control 
 

a. During the tender process a quality criterion will be defined that the Supplier must comply to. 

b. The Supplier ensures that any witness, hold, and inspection points are strictly adhered to. 

c. All Quality References and Standards as stipulated in this document will be adhered to. 

d. The Supplier to comply with the Employer’s quality documentation management system and 
processes. 

e. All maintenance work executed must have quality control plans and detail work package. 
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4.4 Management and Reporting  
 

a. The Supplier to be represented at any ad-hoc meetings that may arise to address any scope and 
safety related matters.  

b. Liaison meetings be held with the Employer’s Representative or his/her delegate on as and when 

required basis to discuss any technical details, or concerns. 

 
4.5 Emergent work and Callouts 
 

a. The Supplier must respond to urgent maintenance services within four(4) hours upon receiving a 
call from the Employer’s control room or Employer’s representative.  

b. Recommendations may be provided virtually to Eskom representative during fault finding or repairs 
to minimise the standing time. 

 

4.6 Acceptance of Spares 

4.6.1 Spares Identification 

a) Appendix A and B herein and attached to this document is a list of all the spares to be procured under 
this SOW. This list corresponds to the provided electronic copy of the DCF’s or SAP Specification 
Printout that contain more information about the required spares.  

b) Each spare is identifiable by means of an Eskom SAP Material number (as is used in the Power 
Station), part description, OEM and/or OEM part number. 

4.6.2 Obsolescence  

a. The Supplier informs the Employer immediately where spares are found to be obsolete before the 
alternative spares is supplied, 

b. The Supplier indicates this to the Employer and indicate viable alternatives thereof. 
c. The Employer will review the alternatives and advice on the acceptance/rejection of the alternative 

thereof prior to the spares being delivered onsite. 
4.6.3 Design, Manufacturing and Testing 

 
Unless an alternative spare is proposed the required spares to be the same, in all respects, as the original 
components. The spares conform to the same specifications as the original components. This includes all 
aspects such as design, materials and material specifications, manufacturing and manufacturing processes, 
testing, and operating and storage specifications. 

 

4.6.4 Replacement Parts Upgraded/modified. 

Where equipment or spares, including the whole assembly, have been upgraded/ modified the Supplier 
indicates this to the Employer as part of the tender. The Employer made aware immediately where the 
upgrade/modification to the component is only identified subsequent to the tender being issued. The detailed 
compatibility to the existing component indicates including changes required to fit the upgraded/modified 
spare. This includes hardware, firmware, and software upgrade/modification. Approved alternative 
components be accepted provided they comply to all technical & commercial requirements. 

If the components to be supplied will be obsolete, or envisaged to be obsolete, in the 3 years after tender 
being issued, the Supplier indicates this to the Employer and indicate viable alternatives thereof. 

4.6.5 Packaging 

a) All supplied spares be packaged in such a manner that they will be transported and stored without 
damage. This includes preventing damage due to moisture ingress, dust, and foreign objects. The 
Ingula Pumped Storage Scheme and Sere Wind farm . 

b) Spares Preservation be used in addition to the Supplier Transportation and Storage procedures.  
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c) Different spare types are packaged separately such that each spare type can be stored separately. 
Packages be such that the spare can be identified without opening the packaging. Packages be the 
material that will not be damaged, to an extent possible, by harsh weather conditions during 
transportation. If that is not possible, then the packages be protected against such conditions. 

d) Where possible, packaging to be such that procured spares can be positively identified through the 
packaging. Where this is not possible, the packaging to be such that it allows opening and closing of 
packaging and still maintain the packaging integrity thereafter. 

e) Delivery packaging includes as a minimum the following details: 

i. Purchase Order Number 

ii. Part Description 

iii. Part number 

iv. Eskom SAP Material number   

v. Drawing number, where applicable 

vi. Physical address of Ingula Pumped Storage Scheme/ Sere Wind farm and the Supplier. 

vii. Contact details of the Supplier 

viii. Delivery notes number 

 

4.6.6 Transportation 

 
Transportation of all spares  be conducted with due regard of the sensitivity of the units and in such a 
manner that spares are suitably protected. All possible care must be taken to ensure that the components 
are not subjected to undue rough handling, vibration, humidity, excessive temperatures, or abuse. When 
courier service is used for transportation, the courier services service provider be alert to the nature of the 
content of the packages and instructed to handle with care. Labels used to indicate the fragile nature of the 
items. 

 

4.6.7 Guarantee of delivered spares and services rendered. 

 
All delivered spares and service rendered comes with an at least 12-months guarantee period starting from 
the delivery date. 

5. Management strategy and start up. 

5.1 The Contractor’s plan for the service 

 

The Contractor shall provide, at the time of tendering and as a compulsory returnable document, a detailed 

service schedule (in Gantt format) outlining the intended execution of the objective as stated in the scope of 

work (The intended frequencies shall be priced accordingly in the pricing schedule).  This plan shall start on 

the indicated contract start date and shall include the entire contract period.   

 

A financial cash flow projection shall be attached to the plan indicating the intended invoicing dates and 

amounts as for the entire contract period. 

 

The availability of materials intended for use, including the approval timeframe thereof, shall also be 

indicated on the plan. 
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5.2 Management meetings 

Management meeting 

 
Meeting shall be held to mutually promote and to pro-actively and jointly manage the administration of the 

contract with the objective of minimising the adverse effects of risks and surprises for both Parties. 

 
The following will be discussed (amongst others): Safety, compensation events, subcontracting, overall co-

ordination and other matters of a general nature.  Separate meetings for specialist activities such as planning 

and activities of a technical nature will also be discussed as indicated below. 

 
Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows: 
 
 

Title and purpose Approximate time & interval Location Attendance by: 

Kick-off meeting Once, will be announced 
upon contract acceptance 

Ingula /Sere or MS 
Teams 

Employer, Contractor, 
Service Manager and 
Others as required 

Risk reduction meeting   Adhoc Ingula /Sere or MS 
Teams 

Employer, Contractor 
and Service Manager 
and others as required 

Quarterly report 
submission, health and 
safety planning and 
Contractor’s performance 
evaluations 

As required Ingula /Sere or MS 
Teams 

Employer, Contractor 
and Service Manager 

 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not 

so specified by persons and at times and locations to suit the Parties, the nature and the progress of the 

service.  Records of these meetings shall be submitted to the Service Manager by the person convening the 

meeting within five days of the meeting.   

 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 

convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or 

instructions under the contract as these shall be done separately by the person identified in the conditions of 

contract to carry out such actions or instructions.   

 

5.3 Contractor’s management, supervision and key people 

 
The Contractor shall provide, at the time of tendering and as a compulsory returnable document, a detailed 

service organogram of the Company’s Branch, indicating specifically Operating officers, financial officers, 

Communication/ liaison personnel and technical staff intended for this contract. 

 

Changes in the structure must be communicated to the Service Manager immediately of it coming into effect. 
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The Organogram shall include contact details and emergency response information. 

 

The Contractor will provide full management and supervision services on its staff. Eskom supervises the 

Works from a contractual perspective. 

 

Employer Conditions for personnel working on site: 

 

• The Employer reserves the right to have any of the Contractor’s personnel removed off site without 

cancelling the contract if, in the Employer’s opinion, it is warranted. 

• The Employer reserves the right to request disciplinary/corrective action if, and when, required. 

• The Contractor is accountable for the management of their sub-Contractor and suppliers and to 

ensure that the applicable legal and Eskom requirements (applicable during contract execution) are 

complied with by the sub-Contractor and suppliers (all tiers).  If there are non-conformances / non-

compliance to applicable legal and Eskom requirements identified, then the Main Service 

Provider/Principle Contractor will be penalised. 

• The Contractor shall operate under the direction and instructions of the Power Station Manager or 

such person/people as may be appointed by him if not in conflict with the Occupational Health and 

Safety Act and the Generation Plant and Safety Regulations. 

• The Contractor shall maintain a high standard of workmanship expected by the Employer and shall 

comply with any quality assurance and quality procedures implemented by the Employer. 

 

The Contractor shall provide all PPE (when needed) for his staff with clearly identifying motifs where 

applicable. 

The Contractor must provide the necessary supervision to ensure that activities are conducted safely 

 

The Contractor ensures that the Contractor employees are reasonably fluent in the language of the Contract. 

Maintains, at all times, a harmonious relationship and co-operates with the Employer and all its suppliers and 

sub-suppliers or their employees who may be involved in the execution phase. 

 

Ensures that all statutory appointments (as required in terms of the Occupational Health and Safety Act, No. 

85 of 1993 and all applicable regulations binding in terms thereof, as amended) and other appointments 

required in terms of the Employer’s Safety Health and Environmental Specification, are in place and that all 

appointees are cognisant of their duties and responsibilities in terms of such appointments. 

Ensures that such appointees execute their duties and responsibilities as required by such an appointment; 

Ensures that all personnel brought by itself onto site are suitably qualified and trained for the performance of 

the task, duties and functions, which will be allocated to them;  

Immediately reports any occupational or other injuries, near miss events, property damage, environmental 

related incidents as well as any potential threat to the health and safety of individuals at the works or on the 

site, as soon as he becomes aware thereof, to the Service Manager;  
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Complies with the Employer’s Environmental, Occupational Health & Safety Incident Management 

Procedure - 32-95, relating to the reporting and investigation of incidents.  The classification of incidents 

contained in such document are considered final and must be applied by the Contractor relating to any 

incidents/ injuries relating to its employees whilst on Site; 

 

5.4 Documentation control 

 

Subsequent to the service of a diesel generator and/or breakdown maintenance of a diesel generator the 
Contractor to submit a service / repair report. The service /repair report to contain all relevant information 
pertaining to the work performed including the scope of the work, quality plan and relevant quality 
documentation, tests and inspections performed, findings and recommendations where applicable. 
 

The Contractor keeps record of all documentation related to this contract. Each document shall have a 
unique, sequential number and all deviations contained therein clearly described. 
 
A bi-annual report shall be generated (for distribution at the meeting) outlining variances experienced and 
noted in the monthly reports and summarized into tabled and graphical information.  The minimum 
information contained therein must include number and detail of remedial work and non-operative 
equipment. 
 
The bi-annual report shall also contain financial information stating all invoice numbers submitted for 
payment, payments received and outstanding amounts in the Pricing schedule format. This report shall be 
reconciled at the meeting with the Employer’s payment certificate schedule. 
 

All documentation submitted to ESKOM shall be in duplicate form and e-mailed electronically to the Service 
Manager.  The preferred form of documentation for electronic submission is .pdf. 
The Service Manager shall in all instances be the point of communication (addressee) and no direct 
communication between persons involved in the contract shall be allowed.  Such communication shall be 
disregarded. 
 

All documentation complies with Eskom Peaking Generation Procedures 167A/143 rev3, Documentation 
Management Procedure, and 167A/49 rev 2, Standard Drawing Office Practice and OPS 0002 rev2, 
Generation Training, Operating and Maintenance Documentation. The documentation and drawings (where 
applicable) supplied is in South African English and SI units are used.  
A file shall be kept containing the servicing information of each individual diesel generator system. 

 

Communication: 

All Communication is addressed to the Service Manager as applicable to the TSC3. All communication 

makes reference to: 

 

• The Contract Number that is issued by the Employer (normally a 46000…..) 

• The Contract title. 

• Any previous reference relating to the specific communique. 

• The Specific TSC clause under which the communication is issued. 

• Whether a reply is required and  

• A unique letter reference number. 
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The unique reference number to be used for written correspondence between the Service Manager and 

Contractor and vice versa is as follows: 

 

• From the Service Manager to the Contractor: 46000 .. ... E/C 0xxx; and 

•  From the Contractor to the Service Manager 46000  C/E 0xxx referring to the Contract number and 

the next sequential letter (channel) number. 

 

5.5 Invoicing and payment 

All Invoices submitted for payment shall make reference to the pricing schedule’s alpha-numeric order and 
description (may be shortened).  Please revert to 2.5 regarding financial reporting.   
 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, 
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Service Manager’s payment certificate.   
 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, 
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Service Manager’s payment assessment certificate.  Assessments are conducted at the 
completion of the task order. Assessments of work completed and value is mutually agreed between the 
Service Manager and Contractor. The Contractor issues invoice in line with the assessed value on the 
assessment certificate.  
Submitted invoices are paid 30 days from date of receipt of invoice by the Employer. 
 
All Invoices to be accompanied by the Payment Assessment Certificate as issued by the Service Manager.  

Invoices to be submitted electronically as PDF documents to: Invoiceseskomlocal@eskom.co.za 

 

The Contractor includes the following on the Contractor's Tax Invoice: 

• Name and address of Contractor 

• Contractor’s VAT registration number if applicable; 

• Contractor’s company registration number if applicable; 

• Contractor’s banking details; 

• Name and address of recipient; 

• Tax invoice number and date of issue; 

• Description of goods/ service provided; 

• Period time for which the Tax Invoice is being rendered; 

• Contract Number (commencing with a 46 prefix); 

• Relevant Task Order Number  (commencing with a 45 prefix); 

• Relevant task order line item number; 

• Relevant goods receipt / service entry number received from the Employer’s Service Manager 

• Statement whether value added tax is included or excluded; 

• Invoices to be made out to Eskom Holdings SOC Ltd 

 

2.6.3 How to submit invoices 

 

 

mailto:Invoiceseskomlocal@eskom.co.za
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a) General Submission Information  

• The subject line on your email should only contain your Eskom vendor number 

• Each invoice in PDF should be named with your invoice number only 

• Ensure that the Eskom task order number is clearly indicated on your invoice together with the line 

number you are billing for 

• Ensure you comply with the SARS tax requirements for submitting invoices electronically 

• Each PDF files should contain one invoice, one debit note or one credit note only. More than one invoice 

may be submitted per email. 

• All electronic invoices must be sent in PDF format only. 

• Attach proof of delivery to your invoice (e.g. assessment certificate). 

• Where applicable, supporting documents must be attached to the scanned PDF invoice as one 

attachment 

o Assessment Certificate / delivery note 

o CPA calculation sheet 

o Retention certificates where it is a retention invoice 

o Any other appropriate documents 

 

b) Shipping Invoices 

• Hard copy invoices to be delivered to the Service Manager in addition to the submitted electronic copy 

• Invoice (this should only reflect the shipping cost). 

• Shipping invoices to be accompanied with  

o Commercial invoice 

o Delivery note 

o Your shipping cost calculation relevant to the invoice – not a generic calculation (The amount of 

shipping costs calculation must balance with the amount on the invoice 

o Forwarding agent’s invoice 

o Customs document 

 

c) Foreign Invoices 

Hard copy invoices to be delivered to the Service Manager in addition to the submitted electronic copy  

 

CPA 

CPA is applied as per Secondary Option X1 in Contract Data. If there is CPA on your invoice, it is 
recommended that you issue a separate invoice for CPA so that if there any issues on the CPA , the rest of 
the invoice can be paid whilst CPA issues are resolved. 
CPA calculation sheets to accompany invoice 
 

2.6.4 Payment Queries 

For all queries and follow-ups on invoice payments, kindly contact the Finance Shared Services Contact 
Centre 

• Tel: 011 800 5060 

• Email: fss@eskom.co.za 

mailto:fss@eskom.co.za


ESKOM HOLDINGS SOC Ltd  CONTRACT NO. _________ 
ELECTRICAL LIGHTING,ELECTRIC FENCE,LV/MV CABLING AND SUPPLY AND DELIVERY OF SPARES CONTRACT AT ESKOM 
PEAKING GENERATION FOR 5 YEARS   

 

 
PART C3: SCOPE OF WORK PAGE 30 C3.1 TSC3 EMPLOYER’S SERVICE INFORMATION 

 

2.6.5 Eskom information 

• Eskom Tax clearance and BBBEE certificate is available at: 
https://www.eskom.co.za/Tenders/BBBEECertificate/Pages/Eskom_BBBEE_Certificate.aspx. 

• Eskom VAT  Number is 4740101508  
 

2.6.3 Avoid Payment Delays 

• Failure to submit a PDF invoice with accompanying assessment electronically to 
Invoiceseskomlocal@eskom.co.za could result in payment delays. 

• Contractor to ensure the Service Manager has an updated valid certified copy of BBBEE certificate 
or sworn affidavit, tax certificate and Letter of Good standing during contract period. Failure to do so, 
could result in Eskom Vendor Management Department blocking vendor details on Eskom vendor 
management system which affects payment processing of invoices. 

• It is important that the value stated on the invoice must be the same as the value stated on the task 
order. If the invoice value is different from the task order value, payment of the invoice will be 
delayed. It is strongly recommended that if there are any discrepancies on the invoice, it will be 
rectified with the Service Manager before it is submitted for payment. 

• Ensure remittance email address and name on invoice are correct and that Eskom has received the 
same information to update its records. If different in Eskom’s system, it will delay processing of 
invoice. 

 

Z7.1 The Contractor provides the Employer with a tax invoice in accordance with the Employer's 
procedures stated in the Service Information, showing the correctly assessed amount due for 
payment. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor is required to comply with the requirements of the Value Added Tax Act, no 89 
of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice 
he submits for payment. 

 

5.6 Contract change management  

Additional services and or material is agreed between Service Manager and Contractor and supported by a 
task order. 
The use of Standard forms is encouraged and is obtainable from the Service Manager for instances like 
compensation events. 
 

5.7 Records of Defined Cost to be kept by the Contractor 

In order to substantiate the Defined Cost of compensation events, the Employer requires that the Contractor 
keep records of amounts paid by him for people employed by the Contractor, Plant and Materials, work 
subcontracted by the Contractor and Equipment.  [See clause 11.2(5) and 63.2].  These records need to be 
available on a spreadsheet in case a compensation event is agreed on. 
These records to be compile in a file, in duplicate and in electronic format (as described), which shall be kept 
up-to-date throughout the contract period and one physical and one electronic copy returned when the 
contract period has expired.  The completion certificate shall not be issued unless the request is met. 
 
These records shall contain all contract data including, but not limited to, all communication, instructions, 
compensation events, disputes, warnings, certificates, reports and health & safety instructions. 
Not Applicable 
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5.8 Insurance provided by the Employer 

No additional information. Refer to Contract Data. Queries regarding insurance claims and/or procedures 
can be addressed with the Service Manager. 
 

5.9 Training workshops and technology transfer 

The Employer will not pay for any training. It is expected that the Contractor provides trained people that 
perform the service to the required level. The Contractor makes provision of all the necessary training 
required to carry out the work that includes on-job training in line with duties expected to be performed 
including the use of hazardous chemicals, work at heights etc. 
 
The Contractor ensures that all its personnel attends workshops/meetings schedule by the Contractor or 
Employer such as Safety Inductions, pre-outage or any other that will affect the service. 
 

5.10 Design and supply of Equipment 

 
Design is not applicable to this scope. No alteration to - or on equipment is allowed without the written 
consent of the Service Manager. 
 

5.11 Things provided at the end of the service period for the Employer’s use 

Equipment 

None 
 

Information and other things 

Within 30 days after the end of the service period as specified in each task order or earlier termination of this  
contract, the Contractor shall make available to the Employer all records and information relating to the 
specific service carried out under this contract at no extra cost to the Employer excluding the Contractors 
intellectual property. 

5.12 Management of work done by Task Order 

The Service Manager shall issue the Contractor with a Task Order (commencing with a 45 prefix). This task 
order authorises work to be done by the Contractor. No works are to be executed without a Task Order 

The Service Manager issues a Task Order to the Contractor which specifies clearly the work to be 
performed, additional specification; procedures; and any other constraints in providing the service. The Task 
Order is issued before Contractor provides the service. 
The Services Manager issues the task order to the contract in a timely manner that allows the Contractor to 
properly plan the service within the time period(s) stated on the task order. 
The Contractor performs the service in accordance with the task order issued and completes it within the 
time period specified in the task order. 
All services provided comply with this service agreement and procedures stated. 
Should the Contractor be unable to supply the resources required to complete the task order within the 
period specified the Contractor immediately notifies the Service Manager. The notification includes 
recommendations as to how the work can be completed timeously. 
 
Specifications 
 
The service to be rendered by following the following specification and regulations. 
 



ESKOM HOLDINGS SOC Ltd  CONTRACT NO. _________ 
ELECTRICAL LIGHTING,ELECTRIC FENCE,LV/MV CABLING AND SUPPLY AND DELIVERY OF SPARES CONTRACT AT ESKOM 
PEAKING GENERATION FOR 5 YEARS   

 

 
PART C3: SCOPE OF WORK PAGE 32 C3.1 TSC3 EMPLOYER’S SERVICE INFORMATION 

 
 
Notes: 
1. Specifications available on request 
2. Latest revision at the time of Contract signing to apply, unless otherwise stated.  
 

6. Health and safety, the environment and quality assurance 

6.1 Health and safety risk management 

 
6.1.1 The Contractor shall comply with the health and safety requirements contained in OHS 

Requirements and the approved safety file by Eskom. Eskom reserves the right to review the OHS 

Requirements to address the Operational risks and the contractor shall comply with the latest OHS 

Requirements as amended at no cost for the duration of the contract at Ingula Pumped Storage Scheme. 

6.1.2 The section 37(2) agreement as stipulated under the OHS Act no 85 of 1993 must be signed by 

Contractor and Employer representatives. 

Title  

Date or 
revision 
(See 
notes) 

Tick if 
publicly 
available 

General Specifications:   

The Occupational Health and Safety Act No. 85 of 1993 and Regulations  ✓ 

Environmental requirements: National Environmental Management Act of 1988  ✓ 

Employer’s Procurement and Supply Chain Management Procedure 32-1034 
Available: 
https://www.eskom.co.za/Tenders/EskomPurchasingPolicies/Pages/Eskom_Pur
chasing_Policies.aspx 

 ✓ 

240-150642762 Generation Plant Safety Regulations   * 

240-114967625 Operating Regulations for High Voltage Systems (ORHVS)    

The Compensation for Occupational Injuries and Diseases Act No.130 of 1993, 
amended by government notices to 30 April 2004 or Equivalent 

 ✓ 

32-93 Eskom Procedure for Vehicle and Driver Safety Management   

320-727 Eskom SHEQ Policy   

32-421  Eskom Life Saving Rules  * 

32-136  Health and Safety requirements    

Title  

Date or 
revision 
(See 
notes) 

Tick if 
publicly 
available 

General Specifications:   

Technical Specifications   

   

https://www.eskom.co.za/Tenders/EskomPurchasingPolicies/Pages/Eskom_Purchasing_Policies.aspx
https://www.eskom.co.za/Tenders/EskomPurchasingPolicies/Pages/Eskom_Purchasing_Policies.aspx
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6.1.3 The Contractor OHS professional must conducts internal audits at planned intervals (for the duration 

of the contract at Ingula Pumped Storage Scheme) to monitor compliance to the contractual health and 

safety requirements. 

6.1.4 The Service Manager/Contract Manager must conduct inspections at planned intervals (for the 

duration of the contract at Ingula Pumped Storage Scheme) to monitor compliance to the contractual health 

and safety and legal requirements.  

6.1.5 The Contractor may be selected during internal and/or external Peaking Power Station audits to 

verify compliance to legal and contractual OHS requirements. The Contract Manager/Service Manager will 

communicate this at relevant time periods and the contractor shall avail themselves for this audit. 

6.1.6 In addition to the requirements of the applicable laws governing the occupational health and safety, 

Peaking Power Station OHS requirements particular to the service and the Affected Property for this contract 

shall be adhered to for the duration of the contract. 

6.1.7 The minimum requirements for the Contractor to gain access to Peaking Power Station include the 

but not limited to: 

6.1.7.1. Valid Medical fitness certificate 

6.1.7.2 Police clearance from SAPS or accredited supplier/service provider linked to SAPS AFIS system not 

older than thirty (30) days.  

6.1.7.3 Identification document (RSA ID or equivalent) 

6.1.7.4 National Drivers Licence (applicable to drivers) 

6.1.7.5 Adherence to the Eskom Life-saving rules 3 and 4, Be Sober and Buckle up 

 

Rule Description of rule 

3 BUCKLE UP 
No person may drive any vehicle on Eskom business and/or on Eskom premises: 
Unless the driver and all passengers are wearing seat belts 

4 BE SOBER 
No person is allowed to be under the influence of intoxicating liquor or drugs while on duty 

 

6.1.7.6 Applicable risk-based PPE. 

6.1.7.7 Valid letter of good standing always (COIDA or equivalent). Access to site to perform work will be 

denied should the Letter of good standing not be valid. 

6.1.7.8 The contractor/supplier/consultant who is working alone and not eligible to register with the 

compensation fund, shall provide Eskom with the member benefit statement of the insurance cover which 

include life and disability cover to the minimum fund of R500 000.Note: Induction will only after the above 

documents have been submitted and accepted by Eskom. 

6.1.1 The Contractor complies with the health and safety requirements contained in SHE Specification/OHS 

Requirements and the approved safety file. 

6.1.2 The Section 37 (2) agreement to be signed by Contractor and Employer representatives. 

6.1.3 The SHE/OHS professional conducts internal audits at planned intervals to monitor compliance to the 

contractual health and safety requirements. 

6.1.4 The Service Manager conducts inspections at planned intervals to monitor compliance to the 

contractual health and safety and legal requirements.  
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6.1.5 The Contractor may be selected during internal and/or external Ingula Pumped Storage Scheme audits 

to verify compliance to legal and contractual SHE/OHS requirements. The Contract Manager will 

communicate this at relevant time periods. 

6.1.6 In addition to the requirements of the applicable laws governing the occupational health and safety, 

Ingula Pumped Storage Scheme OHS requirements particular to the service and the Affected Property for 

this contract shall be adhered to for the duration of the contract. 

6.1.7 The minimum requirements for the Contractor to gain access to Ingula Pumped Storage Scheme 

include the but not limited to: 

6.1.7.1 Valid Medical fitness certificate 

6.1.7.2 Police clearance from SAPS or accredited supplier linked to SAPS AFIS system not older than thirty 

(30) days. 

6.1.7.3 Identification document (RSA ID or equivalent) 

6.1.7.4 National Drivers Licence (applicable to drivers) 

6.1.7.5 Proof of Ingula Pumped Storage Scheme Safety Induction 

6.1.7.6 Adherence to the Eskom Life-saving rules 3 and 4, Be Sober and Buckle up 

 

Rule Description of rule 

3 BUCKLE UP 
No person may drive any vehicle on Eskom business and/or on Eskom premises: 
Unless the driver and all passengers are wearing seat belts 

4 BE SOBER 
No person is allowed to be under the influence of intoxicating liquor or drugs while on duty 

 
6.1.7.7 Applicable risk-based PPE. 

6.1.7.2 Valid letter of good standing at all times (COIDA). 

 

6.2 Key Performance Indicators 

Contractor/supplier Management Key Performance Indicators (KPI’s) 

1. Maintain Health and Safety file and compliance to the health and safety plan, Eskom OHS 

requirements and applicable legislation as amended.  

2. Always maintain good housekeeping where the task is being executing and/or within the area of 

responsibility. 

3. Implement and monitor near miss reporting strategy / programme (reporting of near misses).  

4. Develop and comply to Behavioural Safety Observation (BSO) and Planned Job Observation 

programmes (PJO). 

5. Maintain Zero Fatalities for the duration of the contract. 

6. At any given point, the OHS performance must be within the lost time injury (LTI) tolerance level as 

amended. 

7. All incidents must be reported immediately or before the end of the particular shift during which the 

incident occurred. 

8. All incident investigations shall be completed within 30 days of the occurrence of an incident. 

9. Incident investigation recommendations shall be closed within the recommended time frame 

recorded in the Incident investigation report. 
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10. Close audit findings as per the Eskom procedure or audit report recommended time frames.  

11. Close Non-conformance as per the recommended time frames. 

 

6..3 Contract completion and sign off 

 
On completion of the project/contract, Eskom team (led by the Service Manager) involved in the project 

together with the Contractor shall conduct the final meeting to identify the gaps prior to the contract close 

out. Before the final invoice is paid/processed, the Service Manager ensures that the below requirements are 

met: 

a. Close all incidents and audit findings. 

b. Clean the respective area and ensure good housekeeping where the Contractor was working. 

c. Contractor submits safety statistics and a safety file to Eskom Safety Department for closeout and 

filling.  

d. Completion of a closeout report (Annexure D form as per 32-726) to close the contractual work. 

 

6.4 Environmental constraints and management 

The Contractor will be required to ensure that all works are carried out as per the ISO 14001 standard and 
Eskom’s Environmental Policy.  The following environmental requirements are complied with at all times: 

• Zero liquid effluent discharge. 

• No chemicals will be dumped into the station drains or on the premises. 

• No oil or waste will be dumped in an unauthorised area or unlicensed waste site. 

• Asbestos will be handled and stored according to Act 15 of 1973 (hazardous substances Act). 

• No materials or waste will be burnt on site.  Hazardous substances shall be handled and stored 
according to the hazardous substances Act no 15 of 1973.   

• No effluent shall be discharged into the public streams. 

• 32-136 - Construction Safety, Health, and Environmental Management Rev 0  
 

Waste Disposal: 

All waste introduced to and/or produced on the Employer’s premises by the Contractor for this contract, must 
be handled in accordance with the minimum requirements for the Handling and Disposal of Hazardous 
Waste in terms of Government Legislation as proclaimed by the Department of Water Affairs and Forestry 
Act, 1994 Ref: ISBN0621-16296-5. 
 

6.1.1 Hazardous chemical agent 

If product is classified as a hazardous chemical agent, safety brochures must accompany delivery. In 
accordance with the Regulations for Hazardous Chemical Agent, 2020. If any hazard is identified by the 
Contractor, he must immediately inform the Employer. 
 

6.5 Environmental constraints and management 

 
The Contractor, in and about the execution of the service, complies with all applicable environmental laws 
and regulations and rules, guidelines and procedures otherwise provided for and/or applicable under this 
contract and ensures that his Sub-Contractors, employees and others under the Contractor’s direction and 
control, likewise observe and comply with the foregoing. 
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The Contractors attention is drawn to the fact that the Power Stations are mostly situated in a highly 
sensitive areas with respect to the environment. The Contractor shall be obliged to acquaint himself with all 
statutory and local environmental regulations and shall adhere to these without exception. 
 

6.2.1 Legislation  

Comply with all environmental legislation of South Africa in respect of controlling air pollution, water pollution 
and waste disposal. 
 

6.2.2 Green Practices 

The Contractor must carry out good environmental practices in carrying out the services for conserving the 
global and local environment. Such practices shall include but not be limited to the replacing all chemical 
based cleaning agents by natural/organic alternatives. 
During sweeping and dusting, the Contractor shall ensure that a minimum amount of dust is liberated into the 
atmosphere. The use of compressed air for cleaning is prohibited. 
 

3.3.3 Waste management 

All hazardous waste, eg oil, containers and associated waste,  will be removed from site by the Contractor. 
 
 

6.6 Quality assurance requirements 

 
The quality requirements are as per ISO 9001:2008 and as per Eskom document QM-58, SUPPLIER 
CONTRACT QUALITY REQUIREMENTS SPECIFICATION. 
The Contractor’s company quality documents are subject for verification and acceptance by Eskom. 
 

The Contractor shall provide the Employer with a Quality Plan and Work Procedures for all the intended work 
to be performed.  The formats of these documents are not prescribed but must be accepted and approved by 
the Service Manager before any work is permitted to be performed. The Work Procedures to be OEM 
approved Work Procedures. Where OEM approved Work Procedures are not available the Contractor to 
submit the recommended Work Procedures to the Service Manager for acceptance prior to the execution of 
the work. For the defined Major Service and Minor Services of the diesel generator the Contractor to submit 
the Quality Plan and Work Procedures to the Service Manager for acceptance at least 60 days prior to the 
initiation of the work. For reactive maintenance (breakdown) work the Contractor the submission of the 
Quality Plan and Work Procedures for acceptance by the Service Manager to be as per agreement with the 
Service Manager on the Task Order. 
 
Apart from these plans and procedures, each bi-annual meeting convened will also have, as an agenda 
point, the completion of the Contractor evaluation Criteria under Quality Management.  This document will 
form the baseline for use in the evaluation of all quality-related aspect concerning this contract.  Contractor 
performance will be communicated with the relevant ESKOM departments concerned with procurement, 
finance and service. 
 

All work will be evaluated and accessed by the Service Manager prior to any payment being made. 

• labour 

Quality of workmanship / outputs will be monitored by the Service Manager. Poor performance will be 

addressed with the Contractor. 

7. Procurement 

7.1 People 

7.1.1 Minimum requirements of people employed 
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Minimum requirements of people employed. 

a) Staff to have good verbal and written skills in English. 
b) The Contractor is to use local labour to provide the services where possible. 
c) The Contractor must comply with the South African Labour Relations Act and ensure that their staff 

is compensated with a fair and reasonable wage. 
d) Contractor skilled level employees to work on the diesel generators to have at least 10 years 

relevant experience working on similar diesel engines. 
e) A Curriculum Vitae of all Contractor skilled level employees shall be submitted at the time of tender 

and if and when personnel changes occur during the contract period.  Changes shall be noted in the 
compulsory organogram and updated. 

 

7.1.2 BBBEE and preferencing scheme 

 
Based on Eskom’s Hierarchy of Procurement, Eskom’s preference is to do business with those Suppliers 
with the highest B-BBEE Statuses, thereby encouraging its Suppliers to procure goods and services from 
other suppliers that have high B-BBEE Statuses which ultimately results in the desired transformation within 
Supplier markets. 
Where it is not possible for Eskom to do business with Suppliers that have high B-BBEE Statuses (i.e. 
levels 1-4), then Eskom will ensure that such Suppliers will be contractually bound to subcontract an agreed 
percentage of the of the contract value to acceptable Black Suppliers or to procure certain components, 
consumables and/or services from Black Suppliers, as part of its overall BEE Strategy as set out in Directive 
32- 416. 
 
Contractor to ensure the Service Manager has an updated valid certified copy of BBBEE certificate or sworn 
affidavit during contract period. Failure to do so, could result in Employer Vendor Management Dept. 
blocking vendor details on Employer vendor management system which affects payment processing of 
invoices. 
 

Supplier Development and Localisation 

Accelerated Shared Growth Initiative – South Africa (ASGI-SA)  

Supplier Development & Localisation (SDL&I) Undertaking (Enquiry Annexure N) will be inserted here at 
contract award based on the tender returnable submitted by Contractor to Employer and as agreed by 
Employer. Information inserted here is based on tender returnable schedules for SD&I requirements 
indicated in Enquiry documents. 
 

Local Content 

Refer to Annexure N attached to Enquiry 

7.2 Subcontracting 

Preferred subcontractors 

 
No Nominated Sub-Contractors 
 

7.2.2 Subcontract documentation, and assessment of subcontract tenders 

This contract is intended between the Employer and the Contractor.  Any proposed sub-contract work shall 
follow a transparent procurement process (to the satisfaction of the Service Manager The contractor is not 
required to submit the sub-contractors contract data to the Service Manager for acceptance. 

 

7.2.3 Limitations on subcontracting 

The Contractor shall not sub-contract more than 20% of the work.  This will not apply to any documentation 
work at/during tender stage. 
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None 

7.2.4 Attendance on subcontractors 

 
State entry and attendance requirements, adherence and constraints are the same as for the Contractor. 
 
All matters pertaining to sub-Contractors (including nominated sub-Contractors) and the work executed by 
them shall be dealt with directly between the Employer and the Contractor in the context of all subcontract 
work being an integral part of the works for which the Contractor is responsible. 
The Employer will not liaise directly with any sub-Contractor, nor will he issue instructions concerning the 
subcontract works directly to any sub-Contractor. 
All matters arising out of the subcontract agreements shall be dealt with directly between the Contractor and 
the sub-Contractor and the Employer will not become involved.      
 

7.3 Plant and Materials 

7.3.1 Specifications 

All materials utilised will be as specified by the diesel generator or related equipment OEM. Where it is 
required to deviate from this specification materials used for this service is subject to the Service Manager’s 
prior acceptance.  
 
Material Data sheets to be provided for all chemicals to be used. 
 
Where material, alternative to this requirement or OEM requirements, needs to be or is recommended to be 
used the request to use the alternative materials to be submitted to the Service Manager for approval and 
approval obtained from the Service Manager prior to the execution of the work. Alternative materials only to 
be used upon approval by the Service Manager. 
 

7.3.2 Correction of defects 

Service: Area(s) not serviced will result in non-payment  
Materials: replacement of product to the Service Manager’s standard and acceptance. 
 

 
The Contractor provides an 18-month defects period on workmanship. 
 

7.3.3 Contractor’s procurement of Plant and Materials 

No plant or materials procured for the purpose of providing the service shall contravene the Safety and 
Environmental as well as site regulations. 
 

• A list of equipment shall be fully specified as per sites requirements in the bill of quantities (BOQ). 

• The specification will be determined per task order. 
 

7.3.4 Tests and inspections before delivery  

Where off-site work needs to take place tests and inspections to be as defined in the quality plan or as to 
prior agreement with the Service Manager. The Service Manager to receive 10 working days notice for any 
test or inspection to take place off-site for the Service Manager to be able to arrange the required resources. 
Where this is not feasible prior arrangement with the Service Manager to be made. 

 

7.3.5 Plant & Materials provided “free issue” by the Employer 

The Employer to provide water and power as detailed under section 5. 

Contractor provides all other plant and materials necessary to provide the service. 

None. All Plant and Materials are to be provided by the Contractor.  
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8. Working on the Affected Property 

The Contractor is responsible for the repair, replacement or correction as necessary of all pieces of plant, 
tools and equipment which may be supplied by the Employer which are damaged and/or lost whilst in the 
Contractor’s custody and control. 
The Contractor must ensure that any one of his employees, operating hoist equipment belonging to the 
Employer, is authorised. 
 

SGPS Co-ordinates 
 

Site Latitude Longitude 

Ingula Power station -28.280789607723634 29.587958313355394 

Sere Wind Farm -31.496944 18.063333 

 
Employer’s site entry and security control, permits, and site regulations. 
 

• Peaking Power Stations are National Key Points. As such, All persons intending to perform work and/or 
attend meetings during this contract period, have to comply with the following: 
o For non-critical duties notify the Service Manager at least 48 hours prior to arrival and submit ID 

numbers and vehicle registration numbers of persons intending to enter Employer premises. 
o For critical duties the submission of above documentation to be as agreed with the Service 

Manager. 

• Each person shall sign the site entrance register and this information shall also be collated by the 
Contractor for use during the scheduled meetings. 

• Parking is allowed in the demarcated areas only and should it be required to drive on site, then please 
adhere to the following. 
o Maximum speed is 20km/h 
o Driving is only allowed on tarred surfaces. 
o Obey all road signs. 

• Making good of damage to Employer’s plant / property as a result of the Contractor’s actions will be for 
the Contractor’s account. 

• Original ID document must be presented to Security.  

• No weapons may be taken on site.  

• No photographs may be taken whilst on site. 

• All persons entering the Power Station premises will be required to undergo a breathalyser test. Any 
persons testing positive will not be allowed entry. The Employer has a zero tolerance towards alcohol. 

• The Contractor provides all equipment, material and safety equipment required to perform the service. 
This includes personal protective gear for the staff. 

• Asset registers of all tools and equipment for providing the service is maintained by the Contractor and 
shall be audited and inspected by the Service Manager from time to time. 

• Designated security entrances to be used to enter the premises and the required processes to be 
undergone before gaining access to the work areas. 

 

People restrictions, hours of work, conduct and records. 

 
For non-critical work the premises may be entered from 08:00 to 16:00 Mon-Thu, excluding public Holidays 
and from 08:00 to 12:00 on Fridays.  Where it is required to gain access to the work areas outside these time 
frames this to be organised through the Service Manager. Each person shall sign the site entrance register 
and this information shall also be collated by the Contractor for use during the scheduled meetings. 
Parking is allowed in the demarcated areas only and should it be required to drive on site the required permit 
to be obtained.  
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Health and safety facilities on the Affected Property 

 
Refer Section 5.1-5.3  Health and safety risk management 

 

Environmental controls, fauna & flora 

 
The responsibility and accountability for the use of chemicals remain with the appointed Contractor. To this 

effect, insurance cover is made available to the satisfaction of the Service Manager and supported by the 

environmental manager, to remedy any spill or effect outside of the control of the Contractor. The contractor 

shall ensure all work complies with relevant environmental regulations as required. If the work includes some 

toxic and hazardous substances during normal and routine maintenance activities. The Contractor shall use 

such hazardous substances in accordance with the applicable regulations and procedures and is disposed 

off by the contractor in accordance with the applicable law. More details in 3.2.  

Following rules and regulations shall apply on the station, to promote Eskom’s goal of zero harm to the 

environment:  

• Respect and care for the natural environment and for each other  

• Minimise or mitigate any impacts that may cause harm or pollution to the environment 

• Report immediately an environmental incident 

• No fires are allowed 

• No poaching of wildlife or plants is allowed 

• Report any illegal activities 

• Drive responsibly  

•  Obey speed limits on site 

8.6 Cooperating with and obtaining acceptance of Others. 

 
The Contractor liaises and interacts with the power station operating staff and from time to time all other 

Contractors working on other projects. Proper co-ordination and work must be done when working in any 

area of plant and where others are also performing work or activities. Interfacing is required with the site 

personnel and others. The Contractor ensures that access routes remain open throughout the period of 

service. 

 

8.7 Records of Contractor’s Equipment 

 
The Contractor shall, before entering the site for the first time, provide a comprehensive list of all equipment 

and tools (with serial numbers where possible) intended for use during the contract period, to the Security 

manager/ Service Manager to obtain approval prior to any items being brought onto site. The security waybill 

process applies for any movement of equipment. Equipment brought onto site for one day is declared at 

security and a separate form signed and approved. All equipment and/or materials can only be removed 

from site by means of a removal permit issued by the Employer. Access is postponed until such time as the 

inventory is approved and available at each site visit.  
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Material intended for use is approved beforehand as stipulated. The exact amounts consumed during a 

particular service visit is declared and reconciled in order to reflect on the quarterly report.  

Equipment and vehicles left on site is done so at the Contractor’s own risk. 

 

8.8 Equipment provided by the Employer. 

Access to mobile cranes and equipment will be given based on availability and on condition that only site 
authorised personnel may operate mobile, cranes, forklifts and cherry pickers.  
The Contractor is required to plan and co-ordinate via the Service Manager for making use of the above 
equipment and/or authorised personnel. 
The Employer to provide the load to perform a load test on the diesel generator. 
 
The Contractor is responsible to provide all other the tools, materials, PPE and equipment deemed 
necessary to perform the service. 

 

8.9 Site services and facilities 

8.9.1 Provided by the Employer 

 
The Service Manager shall make available to the Contractor, or their representatives, the following facilities 
during the contract period: 

 
• Lifting Equipment / Scaffolding  

Access to mobile cranes and equipment will be given based on availability and on condition that only 
site authorised personnel may operate mobile, cranes, forklifts and cherry pickers.  

 

Provided by the Contractor 

The Contractor is responsible to provide free transport to its employees to and from site and the 
company and its employees are responsible for their own accommodation. 

• Ablution facilities 

The Contractor may arrange portable facilities as required. 

• Telephone facilities 

Telephone facilities are not provided. The Contractor shall make arrangements for his own telephone 
facilities.  

• Messing Facilities 

The Employer does not provide meals or canteen facilities. Contractor and its staff are responsible for 
own arrangements.  

• Medical Facilities / First Aid 

The Employer does not provide medical facilities nor first aid. The Contractor is reponsible to provide his 

own. 

 

8.10 Control of noise, dust, water and waste  

During progress of the service and upon completion thereof, the site of the works is kept and left in a clean 

and orderly condition. The Contractor stores equipment and materials for which he is responsible in an 

orderly manner and keeps the site free from debris and obstructions. 

8.11 Hook ups to existing works 

All anticipated work will be done on existing works.  
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8.12 Tests and inspections 

Description of tests and inspections 

Materials facilities and samples for tests and inspections The Contractor performs the following:  
 
None 

Materials facilities and samples for tests and inspections  

Not applicable 
 

9. List of drawings 

9.1 Drawings issued by the Employer 

N/A 
 

Drawing  number Revision Title 

  
 

   

   

   

 
 
Task Order Template 

To the Contractor [●] Tel: [●] 

Address [●] Fax: [●] 

Attention [name] [●] Date: [●] 

E mail [●] Ref: [●] 

 
Dear Sirs, 
 

Contract title [●] Number: [●] 

Contract action Clause X19.2 Task Order 

 
Further to our consultations dated [●………………] about the content of this Task Order and in terms of 

clause X19.1(1) and X19.1(2) in secondary Option X19 of the above contract, I hereby instruct the 

Contractor to carry out the below stated work as a Task within the service. 

 

Task Order No. [●] service .[●] 

 

Detailed description of the 
work in the Task: 

[●] 

Starting date for the Task [●] 

Task Completion Date [●] 

Delay damages (if any) [●] 
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A priced list of items of work in the Task in which 
items are taken from the Price List is attached 

 

Total of Prices for items of work taken from the 
Price List per the attached priced list is: 

 
R.___________________________________ 

Total of Prices for items of work not in the Price 
List (details attached) is: 

 
R.___________________________________ 

Total of the Prices for this Task Order R ___________________________________ 

 
 
Yours faithfully, 
 
 
 

    

Signature (Service Manager)  Name  Date 
 

Distribution:     

     

 
 
 


