

	ADDENDUM NO: 3 PRIMARY AND SECONDARY CLARIFIERS VALVE AUTOMATION AND ASSOCIATED WORKS AT STATION AT MEDUPI POWER STATION PROJECT [LPPS0006GCD]	Unique Identifier	240-56996347
		Revision	0
		Effective Date	
		Page	
		Sourcing	

ADDENDUM 3

The following are questions that were asked during the compulsory clarification meeting and received from suppliers via email and answers thereto:

Bidders' Questions	Eskom's Response
1. I would like to know if we still qualify to tender for the following tender MANUFACTURE, SUPPLY, INSTALLATION AND COMMISSIONING OF PRIMARY AND SECONDARY CLARIFIERS VALVE AUTOMATION AND ASSOCIATED WORKS AT STATION AT MEDUPI POWER STATION PROJECT even if we didn't attend the compulsory meeting.	Suppliers who did not attend the compulsory clarification meeting and site visit held on 22 March 2022 are not eligible to tender and will be disqualified.
2. Please clarify on what does it mean regarding grading of 7ME? Because our company we are a local manufacture of API Valves and SANS Valves.	In line with the scope of work bidders who wish to tender for this work need to be registered with CIDB and have a minimum grading as stipulated in the tender documents. Bidders who do not meet this requirement are not eligible to tender and will be disqualified.
3. May you assist with the Loss diagram for the above mentioned works.	Requested documents have been published on both the National Treasury eTender portal and Eskom Tender Bulletin under the following titles: <ul style="list-style-type: none"> • 348-390301_11_1-200-69987 REV 8 • 348-392684 200-69993 REV 19 • 348-393268_7_1-200-69991 REV 4 • 348-391978 INSTRUMENT SCHEDULE REV 9
4. Kindly send me the excel Boq	Excel BOQ has been published on both the National Treasury eTender portal and Eskom Tender Bulletin under the following titles: <ul style="list-style-type: none"> • BOQ - Primary and Secondary Clarifiers Valves Automation - Enquiry
5. Referring to the above mentioned tender enquiry, please advise if it would be possible for one of our suppliers to get access to the site for information required in order for them to assist with pricing for the project; preferably between tomorrow and Wednesday?	A second (non-compulsory) site walk has been scheduled for 30 March 2022 for all interested bidders.

	ADDENDUM NO: 3 PRIMARY AND SECONDARY CLARIFIERS VALVE AUTOMATION AND ASSOCIATED WORKS AT STATION AT MEDUPI POWER STATION PROJECT [LPPS0006GCD]	Unique Identifier	240-56996347
		Revision	0
		Effective Date	
		Page	
		Sourcing	



Putuma Zengetwa
Senior Advisor Procurement
Eskom Medupi Procurement