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EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

1.

| KWAZLULU-NATAL PROVIMNCE

HEALTH
REPUBLIC OF SQUTH AFRICA

THE TENDER

PART T1: TENDER PROCEDURES Page No.

T1.1 |Tender Notice and Invitation to Tender
T1.2 |Tender Data
T1.3 |Annexure C - Standard Conditions of Tender

PART T2: RETURNABLE DOCUMENTS

T2.1 |List of Returnable Documents

T2.2 |Authority to Sign Tender

T2.3 |Authority for Consortia or Joint Venture's to Sign Tender
T2.4
T2.5 [Joint Venture Involvement Declaration
T2.6 |Schedule of Proposed Sub-Contractors
T2.7 |Capacity of Tenderer

T2.8 |Financial Standing and other resources of Business Declaration
T2.9 |Preference Certificate

T2.10 |Site Inspection Certificate as proof for attendance of compuisory briefing
meeting
T2.11 |Declaration of Interest - SBD 4

T2.12 |Record of Addenda to Tender Bocuments

T2.13 |Particulars of Electrical Contractor

T2.14 {Schedule of Imperted Materials and Equipment

T2.15 {Declaration of Tenderders Past SCM Practices - SBD 8

T2.158 Annual Financial Statement for past financial year

T2.16 |Equipment Schedules-Mechanical / Electrical / Security Material
T2.17 iContractor's Safety, Health and Environmental Declaration.
T2.18 {Compulsory Enterprise Questionnaire.

T2.19 iTax Compliance Status {TCS) FIN to verify on line Compliance Supplier
Status via e-Filing

T2.20 |Proof of Good Standing with the Compensation Commissioner (Attach)
T2.21 IForm of Offer and Acceptance {(Bound into Section 1 of 2)
T2.218Confirm Receipt of Offer and Acceptance

T2.22 |Complete Priced Bill of Quantities

T2.23 |Proof of Paid Municipal Rates and Taxes (Attach)

T2.24 |Proof of UiF Registration (Attach)

T2.25 | The National Industrial Participation Programme

T2.26 |Certificate of Independent Tender Determination - SBD 9

T2.27 |Proof of Registration Number on the Central Suppliers Database
T2.28 |Proof of CIDB Registration Number

T2.29 |Proof of payment of Tender deposit (if purchased)
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6.

T2.30 (Contract Form - Purchase of Goods/Works - Part 1
T2.31 |Contract Form - Purchase of Goods/Works - Part 2
T2.32 |Required Structure of Contractor's detailed OHSE Plan

T2.33 [Client's specific requirements for the Contractor's detailed OHSE Plan

T2.34 |8ase line Risk Assessment

T2.35 |Declaration Certificate for local production and content for designated sectors - SBD

6.2
T2.38 |Functionality Criteria
T2.37 |Invitation fo Tender - SBD 1

THE CONTRACT

PART C1: _ AGREEMENT AND CONTRACT DATA

C1.1 |Form of Offer and Acceptance
C1.2 |Confract Dala
C1.3 |Form of Guarantee

PART C2: __ PRICING DATA

C2.1 |Pricing Instructions
C2.2 |Bills of Quantities

PART C3: SCOPE OF WORKS

C3.1 |Scope of Works
C3.2 {Specification for HIV/AIDS awareness
C3.3 [HIVISTI Compliance report

PART C4: SITE INFORMATION

C4.1 |Site Information

DRAWINGS

C5.1 |List of Drawings

ANNEXURES

Annexure 1 |Standard Preambles for all Trades {Rev 3} - DOH 2009
Annexure 2 [General Electrical Specifications

Annexure 3  |Lightning Protection Specifications

Annexure 4 |Map of Tender submission location

Annexure 5 |Joint Venture Agreement

Annexure 6 |Health and Safety Specification

Annexure 7 |Health and Safety Bill of Quantities

Annexure 8 |Builders Lien Agreement

Annexure 9 |Geotechnical Investigation Report (If applicable)
Annexure 10 |EPWP Employment Contract
Annexure 11 |Attendance Register - Infrastruciure and Other projects

Annexure 12 [EPWP Data Collection tool for Phase 3 system
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Annexure 13

IMPORTANT NOTICE TO TENDERERS

Any reference to words Tender or Tenderder herein and/for in any other documentation shall be construed to
have the same meaning as the words Tender or Tenderer. These forms are for internal and external use for
the KZN Depariment of Health, Provincial Administration of KwaZulu-Natal.

"Quality" shall mean totality of features and characteristics of a product or service that bears on the ability of
the product or service to satisfy stated or implied needs.

No alternativeTenders will be accepted.

The Total {Including Value Added Tax) on the Final Summary of the Bill of Quantities must be carried
to the "Offer” part only of the Form of Offer and Acceptance - T2.21

"Enterprise” shall mean the legal Tenderding Entity or Tenderder who, on acceptance of the Offer,
would become the contractor”
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Yy KWAZULU-MNATAL PROVINCE

HEALTH
REPUBLIC OF SOUTH AFRICA

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

THE Tender
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I¥ KwAZULU-NATAL PROVINCE

HEALTH
* REPUBLIC OF SOUTH AFRICA

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

PART T1. - TENDER PROCEDURES
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 KWAZULLU-NATAL PROVINCE

HEALTH
" REPLBLIC OF SOUTH AFRICA

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

T1.1 - TENDER NOTICE AND INVITATION TO TENDER
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Proiect title: EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT
Ject trie: NURSES HOME

Tender no: ZNB 9994/2021-H Project Code: 31010650
Advertisement date: | 22 October 2021 Closing datse: 25 November 2021
Closing time: 11:00 Validity period: 84 Calender Days

It is estimated that tenderers must have a CIDB contractor grading designation of 33! or higher. No alternative Class of
work, as refered to in Clause 25(3)(a)(i) of the CIDB Regulations, as amended, Is anticipated for this project.

It is estimated that Potentially Emerging enterprises should have a CIDB contractor grading of (W/A) and satisfy
the criterion stated in the Tender Data. { Only applicable if Client has an Official Mentorship programme in place to
assist potentially emerging enterprises)

All Tenderer's should have a CIDB Class of Construction Contractor Grading Designation as indicated above. No
Tenderer with a PE status can be considered If "NJA" is indicated above because the Department does not have
an Official Mentorship Programme in place to assist a Potentially Emerging Enterprise.

|On|y Tenderder's who are responsive to the following responsiveness criteria are eligible to submit Tenders: |

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of
submissions, in a contractor grading designation equal to or higher than a contractor grading designation
determined in accardance with the sum tendered, or a value determined in accordance with Regulation 25(18) or
25(7A) of the Construction Industry Development Regulations for a :

38 or higher, class of construction work, are eligible to have their Tenders evaluated.

Joint ventures are eligible to submit tenders provided that;
1 every member of the joint venture is registered with the CIDB;

2 the lead partner has a contractor grading designation in the 38! or higher, class of construction work; or

3 the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for a
38l or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction

Industry Development Regulations.

Tender document must be properly received on or before the tender closing date and time specified on the
invitation, fully completed and signed in ink (All as per Standard Conditions of Tender).

Submission of Compulsory Returnable Schedules documents as per List of returnable documents.

Tax Compliance Status (TCS) PIN number and Tenderder's or entity tax reference number.

Contractor's Safely, Health and Environmental Declaration,

Complete priced Bill of Guantities to be submitted on the day of the Tender closing date.

Proof of good standing with the Compensation Commissioner - In terms of Section 84(1){b}) of the Compensation
for Occupation Injuries and Disease Act, 1993, a Tenderder may nol be awarded a contract if he/she is not
registered and in good standing with the Compensation Commissioner.

Proof of Paid Municipal Rates and Taxes (Attach)

Proof of UIF Registration (Attach)

Financial Standing and other resources of Business Declaration

Compulsory Enterprise Questionnaire.

FlEEEE B (R =

Tenderers must meet the minimum qualifying score for functionality criteria first before they can be

considered for price and preference.
Rage-8-0f140
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m Invitation fo Tender - SBD 1

THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TC DO SO MAY RESULT IN YOUR TENDER
BEING DISQUALIFIED)

Name of Tenderer:

Postal Addrass:

Street Address:

Telephone Number CODE NUMBER

Celiphone Number:

facsimile Number: CODE NUMBER

E-mail Address:

VAT Registration Number:

TAX COMPLIANGE STATUS {TCS) PIN TO VERIFY ON LINE COMPLIANCE SUPPLIER STATUS VIA SARS o-FILING (T2.19) YES L__l orNO D
HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED? (T2.9) YES D arNO [:I
IF YES, WAS THE CERTIFICATE ISSUED BY A VERIFICATION AGENCY ACCREDITED
BY SANAS?
[Tick Applicable Box]
YES [] orNO []
A Verification Agency Accredited by the South African Accreditation System (SANAS)
HE D TIVE E GOC

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR TH DS / SERVICES / VES L_..J orNO D

WORKS OFFERED? [If yes, enclose proof]

This tender will be evaluated according to the preferential procurement model in the Preferential Procurement Policy
Framework Act, 2000: Preferential Procurement Regulations, 2017:

80/20 Preference point scoring system ] 90/10 Preference point scoring system
NOTE
Price: 80  points

Preference point scoring system will be based on the following paints:

Preference points system:
Preferences are offered to Tenderder's who have attained the following B-BBEE status level of
conftributor in i

accordance with the table below:

1. B-BBEE Status Level of Contributor Number of Points
(a) {level 20 Points
{b) {Level2 18 Points
(c) |Level3 14 Points
(d) [Level 4 12 Points
{e) [Level5 8 Points
() |Level& 6 Polnts
{g) [Level? 4 Points
(h) |Level 8 2 Points
(i) |Non-compliant contributor 0 Points
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2 Other specific goals (according to the PPPFA):

(a) |Contract participation goal by awarding contracts to targeted enterprises ¥ Points

{b) |[insert specific goal ] Points

(¢} |linsert specific goal] 0 Points

{d) |linsert specific goal] 0 Points
Total must equal 10 or 20 points 20 Points
Notes:

1  Tenderders should ensure that Tenders are delivered timeously to the correct address. If the Tender Is late, it will
not be accepted for consideration.

2 The requirements in respect of the application of either 80/20 and 90/10 preference points scoring system, will
apply and the points reflected above for preferences will be adjusted accordingly on a pro-rata basis if required.

3 The Tender box is generally open during official working hours.

4  Ali Tenders must be submitted on the official forms — (Not to be re-typed)

5 THIS Tender 1S SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT FOR
CONSTRUCTION WORKS (GCC2010) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF
CONTRACT

6 (A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY
FOR PREFERENCE POINTS FOR B-BBEE)

7  Where stated in the tender data that a two-envelope system has been followed, open only the non-financial

proposal of valid tenders in the presence of tenderer's agents, who choose to altend, at the time and place stated
in the tender data and announce the name of each tenderer whose technical proposal is opened.

Evaluate that non-financial proposals offered by tenderers, then advise tenderers who remain in contention for the
award of the contract of the time and place when the financial proposals are to be opened.

Open only the financial proposals of tenderers who, in the Functionality evaluation score, have more than the
minimum number of points for Functionality stated in the tender data, and announce the score obtained for the non-
financial proposals and the total price and any preferences claimed. Return unopened financial proposals to

THE PHYSICAL ADDRESS FOR COLLECTION OF TENDER DOCUMENTS:

Tender documents may be collected during working hours at the following address :

191 Prince Alfred Street

A non-refundable tender deposit of R270 is payable as per the tender advertisement , on collection of the Tender
documents. The Tenderders must deposit the the above amount into the Department's bank account. The Account
details are:

Account Name: Not Applicable
Bank Name: Not Applicable
Account Number:  Not Applicable
Bank Code: Not Applicable
Reference No: 0

The Tenderder must attach the account statement with above reference, to this Tender as proof of payment of the
deposit.

COMPULSORY CLARIFICATION MEETING

A Compulsory clarification Meeting with representatives of the Employer will take place as foliows:
Edendale Hospital: 4th floor boadroom

on: 09 November 2021
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QUERIES REGARDING THE TENDERING PROCEDURE OR TECHNICAL INFORMATION MAY BE
DIRECTED TO:

Mr.S.G. Dlamini 033 385 4911

074 8241232 033 395 4094

siboniso.dlamini@kznheaith.gov.za

DEPOSIT / RETURN OF TENDER DOCUMENTS:
Telegraphic, telephonic, telex, facsimile, electronic and { or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data
document.

All tenders must be submitted on the official forms — (not to be re-typed)

TENDER DOCUMENTS MAY BE:

DEPOSITED IN THE TENDER BOXAT: "

POSTED TO:
Head Office
Not Applicable or [310 Jabu Ndiovu Street

Pietermaritzburg

3200
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EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

T1.2 - TENDER DATA
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KZN Department of Health
Effective Date: August 2019

R_evision 5

Project title:'

OF 2 PASSAGENGER LIFTS AT

EDENDALE HOSPITAL- R
NURSES HOME

Project Code: (31010650

Tender no: ZNB 9994/2021-H Closing date: 25 November 2021
Closing time: [11:00 Validity period: 84 Calender Days
Clause

number:

The conditions of Tender are the Standard Conditions of Tender as contained in Annexure C of the CIDB
Standard for Uniformity in Engineering and Construction Works Contracts as per Board Notice 423 of 2019 in
Government Gazette 42622 of 8 August 2019 as amended from time to time. (see www.cidb.org.za) Refer to
Conditions of Tender as bound into this document.

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard
Conditions of Tender.

C.1.1

For this contract the single velume approach is adopted.

This procurement document has been formatted and compiled under the headings for a single volume
approach as contained in table 5 of the CIDB’s "Standard for Uniformity in Engineering and Construction Works
Contracts.”

The lst of Returnable Documents identifies which of the documents a Tenderder must complete when
submitting a Tender. The Tenderder must submit his Tender by completing the Returnable Documents
including the priced Final Summary of the Bills of Quantities, signing the "Offer” section in the "Form of Offer
and Acceptance” and delivering the whole of the procurement document back to the Department bound up as it
was when it was received.

c1.2

The single volume procurement document issued by the Employer comprises the following:

TENDER

Part T1: Tendering procedures

T1.1- |Tender Notice and invitation to Tender

T1.2 -

T1.3 - |Annexure C - Standard Conditions of Tender

Part T2: Returnable documents

T2.1 - {List of returnable documents

72.2 - |Returnable schedules (See different forms listed in T2.7 - Returnable Schedule)

CONTRACT

Part C1: Agreements and Contract Dafa

C1.1 - |Form of Offer and Acceptance

C1.2 - |Contract Data

C1.3 - [Form of Guarantee

Part C2; Pricing data

C2.1 - |Pricing Instructions

C2.2 - |Bills of Quantities

Part C3: Scope of works

€3.1- |Scope of Works

C3.2 - |Specification for HIV/AIDS awareness

C3.3 - |HIV/STI Compliance report

C3.4 - |Project Specific Construction Safety, Health and Environmental Specification

C3.5 - |Supplementary Preambles
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Part C4: Site information

C4.1 - |Site Information

C4.2 - [Bullders Lien Agreement

Part 5: List of Drawings/Annexure's

C5.1 - |List of Drawings

C5.2 - |Standard Preambles for all Trades (Rev 3) - DOH 2009

C5.3 - |General Electrical Specifications

C5.4 - |Lightning Protection Specifications

C5.5 - |Map of Tender submission location

C5.6 - [Joint Venture Agreement

C5.7 - |Health and Safety Specification

C5.8 - |Health and Safety Bill of Quantities

C5.9 - |Builders Lien Agreement

C5.10 |Geotechnical Investigation Report (If applicable)

C5.11 |EPWP Employment Contract

C5.12 |Attendance Register - Infrastructure and Other projects

C5.13 {|EPWP Data Collection tcol for Phase 3 system

C14

The Employer's agent (Engineer/Principal Agent) is:

Name: KZN Department of Health - Infrastructure Development

Capacity: Principal Agent/Engineer

Address: Private Bag X 9051 , Pietermaritzburg , Pietermaritzburg , 3200

Tel: {033) 940 2527

Fax; Not Applicable

E-mail: siboniso.dlamini@kznhealth.gov.za

Responsible person: Mr. 3.G Dlamini

The second sentence shall read "Communications can be in any of the official languages recognised in
KwaZulu-Natal which is English, Afrikaans or Zulu but writing is preferred in English as this is generally
accepted as a business language"

PP2-Competitive Selection Procedure _ |Design_ by Employer

PP2B-Open Procedure - .

c21

Tenderers must meet the minimum qualifying score for functionality criteria first before they can be
considered for price and preference.

For eligibility refer to T1.1 Tender Notice and Invitation to Tender

This is not an EPWP project

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of
submissions, in a contractor grading designation equal to or higher than a contractor grading designation
determined in accordance with the sum tendered, or a value determined in accordance with Regufation
25{1B) or 25(7A) of the Construction Industry Development Regulations for a

381 or higher class of construction work, are eligible to have their tenders evaluated.

Joint ventures are eligible to submit tenders provided that:
1 every member of the joint venture is registered with the CIDB;

2 the lead partner has a contractor grading designation in the 35l or higher, class of construction work;
or
not lower than one level below the required the required grading designation in the class of works
construction works under considerations and possess the required recognition status

3 the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations [s equal to or higher than a confractor grading designation determined in
accordance with the sum tendered fora:

3sl or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction
Industry Development Regulations.

See end of T2.3 AUTHORITY FOR CONSORTIA OR JOINT VENTURES TO SIGN TENDER for
combinations of JV's arrangements.

Fage 1o T80




KZN Department of Health
Effective Date: August 2019
Revision &

c.27

For particulars regarding a pre-tender site inspection meeting (clarification meeting), see T1.1 Tender Notice
and Invitation to Tender.

c.212

Alternative tender offer permitted: Yes I:] No

If @ tenderer wishes to submit an own alternative tender offer, the only criteria permitted for such alternative
tender offer is that it demonstrably satisfies the Employer's standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of the
tender documents, is also submitted. Provided that the tenderer's main tender offer is according to specification
and would under nermal circumstances be recommended for acceptance, his alternative tender offer may also
be considered for the purpose of the award of the contract,

Calculations, drawings and all other pertinent technical information and characteristics as well as modified or,
proposed Pricing Data must be submitted with the altemative tender offer to enable the Employer to evaluate
the efficacy of the alternative and its principal elements, to take a view on the degree to which the alternative
complies with the Employer's standards and requirements and to evaluate the acceptability of the pricing
proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect all design
assumptions. Pricing Data must reflect alt assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation of
the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and liability
that the alternative offer complies in all respects with the Employer’s standards and requirements.

The madified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative offer|
to cover the Employer’s costs of confirming the acceptability of the detailed design hefore it Is constructed.

The Electrical

C.2132

Tenderers are to ensure that their company details appear on the entire relevant Tender documentaticn and
must be legible.

€.213.3

Part of each tender offer communicated on paper shall be submitted as an original, plus ONE copy of the
tender document including supporting documents and priced Bill of Quantities where applicable, scanned onto
a readable compact disk (CD) in pdf format, at the Tenderders own cost. The CD must be clearly marked with
the tender information and company details.

C.2.134

The second sentence shall read as follows "The Employer will hold all authorised signatories jointly and
severally liable on behalf of the tenderer". Tenderders proposing to contract as a Joint Venture shall submit a
valid Joint Venture Agreement before the Joint Venture's offer could be accepted. Individuals, Partnerships and
Companies proposing to contract as a party to a Joint Venture shall be jointly and severally liable on behalf of
the Joint Venture.

C.2.135

The Employer's address for delivery of tender offers and identification details to be shown on each tender offer
package are as per T1.1 Tender Notice and Invitation to Tender.

A Open Procedure will be followed

C.2.15

The closing time for submission of tender offers is as per T1.1 Tender Notice and Invitation to Tender.

c.2.16

The tender offer validity period is as per T1.1 Tender Notice and Invitation to Tender.

c.217

Sub-clause C2.17 does not preclude the negotiation of the final terms of the contract with the preferred
tenderer, following a competitive selection process, should the Employer elect to do so and provided that the
competitive position of the preferred tenderer is not affected.

The tenderer is to submit the Priced Bills of Quantities with the Returnable's at the closing of the tender.

This is not an EPWP project

c.2.18

Access shall be provided for inspections, tests and analysis as may be required by the Employer.

c.222

Tenderers do not have to return all retained tender documents within 28 days after expiry of the Tender validity
period.

Tenderers are to refer to List of Returnable Schedules and Scope of Works to establish what is required to
be submitted with this tender.

C.34

The location for opening of the tender offers, immediately after the closing time thereof shall be at:

KZN Department of Health, 310 Jabu Ndlovu Street, Pietermaritzburg, 3200 at the time indicated on T1.1
Notice and Invitation to Bid
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c38

The employer must determine, on opening and before detailed valuation, whether each Tender offer properly
received:

a) complies with the requirements of the Conditions of Tender.

b} has been properly and fully completed and signed, and

¢) is responsive to the other requirements of the Tender documents.

A responsive tender is one that conforms to all the terms, conditions and specifications of the tender documents
without material deviation or qualification. A material deviation or qualification is one which, in the Employer's
opinion, would:

a) detrimentally affect the scope, quality, or performance of the Works, services or supply identified
in the Scope of Work or

b) significantly change the Employers or the Tenderers risks and responsibilities under the contract,
or

c) affect the competitive position of other Tenderers presenting responsive tenders, if it were to be
rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made respensive by correction or
withdrawal of the non-conforming deviation or resarvation.

C.3.13

Tender offers will only be accepted if:

{a) Tenderders must be registered on Government's Central Supplier Database (CSD) and include their
master registration number (MAAA number) on the cover page of the tender document in order to
enable the institution to verify the tenderers tax status on the CSD

(b} the Tenderder is registered with the Construction industry Development Board in an appropriate
contractor grading designation is required for this tender and the Tenderder has submitted a CIDB
certificate of registration which clearly indicates the status "Active"

(¢} the Tenderder is not in arrears for more than 3 months with municipal rates and taxes and municipal
services charges.

(d) the Tenderder has completed the Compulsory Enterprise Questionnaire and there are no contflicts of
interest which may impact on the Tenderder's ability to perform to the contract in the best interests of
the employer or potentially compromise the Tender process.

(e) the tenderer or any of its directors is not fisted on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004} as a person prohibited
from doing business with the public sector; and

(i the Tenderder has not:
i) abused the Employer's Supply Chain Management System; or

ii) failed to perform on any previous contract and has been given a written notice to this effect.

(g} the Tenderder is registered with:
)] the Unemployment Insurance Fund (UIF), and
ii} the Workmen's Compensation Fund
(h)  the Tenderder submitted Authority to Sign the tender.
(i the Tenderder submitted Financial standing & other resources of Business Declaration.
(il the Tenderder submitted Equipment Schedules, if applicable.
(ky the Tenderder signed the Form of Offer that is part of the Form of Offer and Acceptance.
() the Tenderder submitted Preference Certificate, if applicable.
{m) the Tenderder submit Final Summary of Bill of Quantities at tender closing.
(n) the Tenderder submitted Declaration of Interest.
(0) the Tenderder submitted Site Inspection Certificate frem the Compulsery Briefing Meeting
(p) Al information required to assess 'Functionality” as per Tender Data scheduled reguirements
Providing the form of offer and acceptance does not contain any qualifying statements, it will constitute the
formation of a contract between the employer and the successful Tenderder as described in the form of offer
and acceptance.

C.3.16

Tenderders are informed that any formal dispute shall be resolved by being referred to Arbitration only.

C.3.17

Provide to the successful Tenderder one copy of the signed contract document and one copy of an unpriced
bills of quantities
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nexure C - Standard Conditions of Tende|

Note Where"thls document refers to Bld or Bidder it shall be read as tender or tenderer

C.1 General

C.11
C.1.1.1

C1.1.2

C.1.13

CA1.2

Actions

The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In
their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3,
timeously and with integrity, and behave equitably, honestly and transparently and comply with all legal
obligations and not engage in anticompetitive practices.

The employer and the tenderer and all their agents and employees involved in the tender process shall avoid
conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of
interest, indicating the nature of such conflict. Tenderer's shall declare any potential conflict of interest in
their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of
interest to whoever is responsible for overseeing the procurement process or as soon as they become
aware of such conflict, and abstain from any decisions where such conflict exists or recuse themselves from
the procurement process, as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive
for improper acts in some circumstances. A conflict of interest can create an appearance
of impropriety that can undermine confidence in the ability of that person to act properly in
his or her position even If no improper acts resuit.

2) Conflicts of interest in.respect of those engaged in the procurement process include
direct, indirect or family interests in the tender or outcome of the procurement process
and any personal bias, inclination, obligation, allegiance or loyalty which would in any way
affect any decisions taken.

The employer shall not seek and the tenderer ghall not submit a tender without having a firm intention and
the capacity to proceed with the contract.

Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data,

Interpretation

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included
in the returnable documents are deemed to be part of these conditions of tender.

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender
evaluation purposes, shall form part of any contract arising from the invitation to tender.

C.1.3.3 Forthe purposes of these conditions of tender, the following definitions apply:

a) conflict of interest means any situation in which:
i)  someone in a position of frust has competing professional or personal interests
which make it difficult to fulfil his or her duties impartially;
i) an individual or tenderer is in a position to exploit a professional or official
capagcity in some way for their perscnal or corporate benefit; or

i) incompatibility or contradictory interests exist between an employee and the
tenderer who employs that employee.

comparative offer means the price after the factors of a non-firm price and all

unconditionat discounts it can be utilised to have been taken into consideration;

c) corrupt practice means the offering, giving, receiving or soliciting of anything of
value to influence the action of the employer or his staff or agents in the tender
process;

d) fraudulent practice means the misrepresentation of the facts in order to influence

the tender process or the award of a contract arising from a tender offer to the
detriment of the employer, including collusive practices intended to establish prices at
artificial levels.
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Each communication between the employer and a tenderer shall be to or from the employer's agent only,
and in a form that can be read, copied and recorded. Communication shall be in the English language. The
employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The
nhame and contact details of the employer's agent are stated in the tender data.

C.1.5

C.1.6

C.1.6.2

C.1.6.3

Cancellation and Re-Invitation of Tenders

C.1.5.1

c.i5.2

C.1.53

Procurement procedures
General

C.1.6.1

a)

b)
c)
d)

An employer may, prior to the award of the tender, cancel a tender if-

due to changed circumstances, there is no longer a need for the engineering anc
construction works specified in the inviteation;

funds are no longer available to cover the total envisaged expenditure; or
no acceptable tenders are received.
there is a material irregularity in the tender process.

The decision to cancel a tender invitation must be published in the same manner in
original tender invitation was advertised.

An Employer may only with the prior approval of the relevant treasury cancel a tender i
for the second time.

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the
tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of
tender evaluation points, as relevant, based on the tender submissions that are received at the

closing time for tenders.

Competitive negotiation procedure

C.1.6.21

C.1.6.2.2

C.1.6.2.3

C.1.6.24

Where the tender data requires that the competitive negotiation
procedure is to be followed, tenderers shall submit tender offers in
response to the proposed contract in the first round of submissions.
Notwithstanding the requirements of F.3.4, the employer shall
announce only the names of the tenderers who make a submission.
The requirements of F.3.8 relating to the material deviations or
gualifications which affect the competitive position of tenderers shall
not apply.

All responsive tenderers, or at least a minimum of not less than
three responsive tenderers that are highest ranked in terms of the
evaluation criteria stated in the tender data, shall be invited to enter
into competitive negotiations based on the principle of equal
treatment, keeping confidential the proposed solutions and
associated information. Notwithstanding the provisions of C.2.17, the
employer may request that tenders be clarified, specified and fine-
tuned in order to improve a tenderer's competitive position provided
that such clarification, specification, fine-tuning or additional
information does not alter any fundamental aspects of the offers or
impose substantial new requirements which restrict or distort
competition or have a discriminatory effect.

At the conclusion of each round of negetiations, tenderers shafl be
invited by the employer to revise their tender offer based on the
same evaluation criferia, with or without adjusted weightings.
Tenderers shall be advised when they are to submit their best and
final offer.

The contract shall be awarded in accordance with the provisions of
C.3.11 and C.3.13 after tenderers have been requested fo submit
their best and final offer.

Proposal procedure using the two stage-system

C.1.6.31

Option 1
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Tenderers shall in the first stage submit technical proposals and, if

required, cost parameters around which a contract may be

negotiated. The employer shall evaluate each responsive

submission in terms of the method of evaluation stated in the tender

data, and in the second stage negotiate a contract with the tenderer

scoring the highest number of evaluation points and award the

contract in terms of these conditions of tender.

F.1.6.3.2 Option 2

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical
proposals, The employer shall invite all responsive
tenderes to submit tender offers in the second stage,
following the issuing of procurement documents.

€.1.6.3.2.2 The employer shall evaluate tenders received during the
second stage in terms of the method of evaluation stated
in the tender data, and award the contract in terms of
these conditions of tender.

C.2 Tenderer’s obligations

C.21

C.2.2

c.23

C.24

C.25

Cc26

c.27

c.28

Eligibility
€.21.1 Submlt a tender offer only If the tenderer satisfies the criteria stated in the tender data and the
tenderer, or any of his principals, is not under any restriction to do business with employer.

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used
by the employer as the basis in a prior process to invite the tenderer to submit a tender offer and
obtain the employer's written approval to do so prior to the clesing time for tenders.

Cost of tendering

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the
tenderer for any costs incurred in the preparation and submission of & tender offer, including the
costs of any testing necessary to demonstrate that aspects of the offer complies with requirements.

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost
incurred by the employer for printing the documents. Employers must attempt to make available
the tender documents on its website so as not to incur any costs pertaining to the printing of the
tender documents.

Check documents
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or
omission.

Confidentiality and copyright of documents
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation,

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the
lender documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary
apply for an extension to the closing time stated in the tender data, in order to take the addenda into
account.

Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of
the proposed work, services or supply and raise questions. Defails of the meeting(s} are stated in the tender
data.

Seek clarification
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Request clarification of the tender documents, if necessary, by notifying the employer at least five (5)
working days before the closing time stated in the tender data.

Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover

required In terms of the conditions of contract identified in the contract data. The tenderer is advised to

seek qualified advice regarding insurance.

Pricing the tender offer

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except
Value Added Tax (VAT)), and other levies payable by the successful tenderer, such duties, taxes
and levies being those applicable 14 days before the closing time stated in the tender data.

©.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract data.

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions
of contract identified in the contract data may provide for part payment in other currencies.

Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions issued
by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall
initial all such alterations.

Alternative tender offers

C.2.12.4 Unless otherwise stated in the tender data, submit alternative tender offers only If a main tender
offer, strictly in accordance with all the requirements of the tender documents, is also submitted as
well as a schedule that compares the requirements of the fender documents with the alternative
requirements that are proposed.

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender data
or criteria otherwise acceptable to the employer.

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning tender.

Submitting a tender offer

C.2.13.1 Submit one tender offer only, either as single tendering entity or as a member in a joint venture to
provide the whole of the works, services or supply identified in the contract data and described in
the scope of works, unless stated otherwise in the tender data.

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either
electronically {if they were issued in electronic format) or by writing legibly in non-erasable ink.

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of
copies stated in the tender data, with an English translation of any documentation in a language
other than English, and the parts communicated electronically in the same format as they were
issued by the employer.

€.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for
tenderers proposing to contract as joint ventures shall state which of the signatories is the lead
partner whom the employer shall hold liable for the purpose of the tender offer.

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the ouiside the employer's address and
identification details stated in the tender data, as well as the tenderer's name and contact address.
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C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the
returnable documents listed in the tender data in an envelope marked “financial proposal” and
place the remaining returnable documents in an envelope marked “technical proposal’. Each
envelope shall state on the outside the employer's address and identification details stated in the

tender data, as well as the tenderer's name and contact address.

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the
outside only the employer's address and identification details as stated in the fender data.

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature
opening of the tender offer If the outer package is not sealed and marked as stated.

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless
stated otherwise in the tender data.

Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested completely and in the
form required, may be regarded by the employer as non-responsive.

Closing fime
C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not
later than the closing time stated in the tender data. Accept that proof of posting shall not be
accepted as proof of delivery.
C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reasen, the
requirements of these conditions of tender apply equally to the extended deadline,

Tender offer validity
C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period
stated in the tender data after the closing time stated in the tender data.

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an
agreed additional period with or without any conditions attached to such extension.

©.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn
or substitutes by giving the employer's agent written notice before the closing time for tenders that
a tender is to be withdrawn or substituted. If the validity period lapses before the employer
evaluating the tender offer(s), the contractor reserves the right to review the price based on
Consumer Price Index (CPI)

C.2.16.4 Where a lender submission is to be substituted, a tenderer must submit a substifute tender in
accordance with the requirements of C.2.13 with the packages clearly marked as "SUBSTITUTE".

Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of
arithmetical errors by the adjustment of certain rates or item prices {(or both). No change in the competitive
position of tenderers or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause C.2.17 does not preclude the negoliation of the final terms of the contract with a preferred fenderer
following a competifive selection process, should the Employer efect fo do so.

Pravide other material

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the
tenderer's commercial position (including notarized joint venture agreements), preferencing
arrangements, or samples of materials, considered necessary by the employer for the purpose of a
full and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason
as to why it cannot be provided, by the time for submission stated in the employers request, the
employer may regard the tender offer as non-responsive.

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.
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Inspections, tests and analysis
Provide access during working hours to premises for inspections, tests and analysis as provided for in the
tender data.
Submit securities, bonds and policies
if requested, submit for the employer's acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in
the contract data.
Check final draft
Check the final draft of the contract provided by the employer within the time available for the employer to
issue the contract.
Return of other tender documents
If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the
validity period stated in the tender data.
Certificates
Include in the tender submission or provide the employer with any certificates as stated in the tender data.

The employer’s undertakings

C.3.1

c3.2

C.33

C.34

C.35

Respond to request from the tenderer

C.3.1.1 Unless otherwise stated in the tender data, respond to a request for clarification received up to
five (5) working days before the tender closing time stated in the tender data and notify all
tenderers who collected tender documents.

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used fo
prequalify a tenderer to submit a tender offer in terms of a previous procurement process and deny
any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint
venture fails to meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as
individual firms or as another joint venture; or

c} in the opinien of the Employer, acceptance of the material change would compromise

the outcome of the prequalification process.

Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the
period from the date that tender documents are available until three (3) days before the tender closing time
stated in the tender data. If, as a result a tenderer applies for an extension to the closing time stated in the
tender data, the Employer may grant such extension and, shall then notify all tenderers who collected
tender documents.

Return late tender offers

Return tender offers received after the closing time stated in the tender data, unopened, (unless it is
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

Opening of tender submissions

C.3.4.1 Unless the two-gnvelope system is to be followed, open valid tender submissions in the presence
of tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender
submissions for which acceptable reasons for withdrawal have been submitted will not be opened.

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where
applicable, the total of his prices, number of points claimed for its BBBEE status level and time for
completion for the main tender offer only.

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request,

Two-envelope system

C.3.51 Where stated in the tender data that a two-envelope system is to be followed, open only the
technical proposal of valid tenders in the presence of tenderer's’ agents who choose to attend at
the time and place stated in the tender data and announce the name of each tenderer whose

technical proposal is opened.
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C.3.5.2 Evaluate the functionalily of the technical proposals offered by tenderers, then advise tenderers
who remain in contention for the award of the contract of the time and place when the financial
proposals will be opened. Open only the financial proposals of tenderers, who score in the
functionality evaluation more than the minimum number of paints for functionality stated in the
tender data, and announce the score obtained for the technical proposals and the total price and
any points claimed on BBBEE status level. Return unopened financial proposals to tenderers

whose technical proposals failed to achieve the minimum number of points for functionality.

Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations
for the award of a contract, until after the award of the contract to the successful tenderer.

Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and
instanily disqualify a tenderer {and his tender offer) if it is established that he engaged in corrupt or
fraudulent practices.

Test for responsiveness
C.3.8.1 Determine, after opening and hefore detailed evaluation, whether each tender offer properly

received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the tender documents.

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the
tender documents without material deviation or qualification. A material deviation or qualification is
one which, in the Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or
supply identified in the Scope of Work,

b} significantly change the Employer's or the tenderer's risks and responsibilities under
the contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it

were to be recfified.
Reject a non-responsive tender offer, and not allow it to be subseqguently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.
Arithmetical errors, omissions and discrepancies
C.3.9.1 Check Responsive tenders for discrepancies between amounts in words and amounts in
figures.Where there is a discrepancy hetween the amounts in figures and the amount in words,
the amount in words shall govern.

C.3.8.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points
after the evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate,
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:

i) line items totals resulting from the product of a unit rate and a quantity in bills of
guantities or schedules of prices; or

iy the summation of the prices.

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm
the tender offer as tendered of accept the corrected fotal of prices

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there Is an error in the line item
total resulting from the product of the unit rate and the quantity, the line item total
shall govern and the rate shall be corrected. Where there is an obviously gross
misplacement of the decimal point in the unit rate, the line item total as quoted shall
govern, and the unii rate shall be corrected.
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b) Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the tenderer's addition of prices, the total of
the prices shall govern and the tenderer will be asked to revise selected item prices
(and their rates if bills of quantities apply) to achieve the tendered fotal of the prices.

C.3.10 Clarification of a tender offer
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from
the tender offer.

€.3.11 Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the time
that tenders are invited to the time that a contract is awarded. They are generic in nature and are made project
specific through choices that are made in developing the Tender Data associated with a specific project.

Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a tender
and the employer's undertakings in soliciting and evaluating tender offers. Such conditions establish the rules from
the time a tender is advertised to the fime that a contract is awarded and require employers to conduct the process
of offer and acceptance in terms of a set of standard procedures

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system

requirements:

Redguirement

Qualitative interpretation of goal

Fair

The process of offer and acceptance is conducted impartially without bias, providing simultaneous and timely
access to participating parties to the same information.

Equitable

Terms and conditions for performing the work do not unfairly prejudice the interests of the parties.

Transparent

The only greunds for not awarding a contract to a tenderer who satisfies all requirements are restrictions
from doing business with the employer, lack of capabllity or capacity, legal impediments and conflicts of
interest.

Competitive

“T'he system provides for appropriate levels of competition to ensure cost effective and best value outcomes.

Cost effective

The processes, procedures and methods are standardized with sufficient flexibility to attain best value
outcomes in respect of quality, timing and price, and least resources to effectively manage and cantrel
procurement processes.

The activities associated with evaluating tender offers are as follows:

a) Open and record tender offers received

b) Determine whether or not tender offers are complete

¢) Determine whether or not tender offers are responsive

d) Evaluate tender offers

e} Determine if there are any grounds for disqualification

f) Determine acceptability of preferred tenderer

g) Prepare a tender evaluation report

h) Confirm the recommendation contained in the tender evaluation report

C.3.11.1 General

The employer must appoint an evaluation panel of not less than three persons conversant with the
proposed scope of works to evaluate each responsive tender offer using the tender evaluation
methods and associated evaluation criteria and weightings that are specified in the tender data.
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Project title: NURSES HOME

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT

Project Manager: | Mr.S.G. Dlamini

Tender no;

INB 9994/2021-H

1. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES

(Tenderer to Insert a tick { \f } in the "Retumable document” column to check which documents he/she returned with the fender} -~
Tender document name Returnable
document
Declaration of Interest - SBD 4 Yes
Authority to Sign Tender Yes
Authority for Consortia or Joint Venture's to Sign Tender Yes
Special Resolution of Consortia or Joint Venture's Yes
Schedule of Proposed Sub-Contractors Yes
Joint Venture Involvement Declaration Yes
Capacily of Tenderer Yes
Annual Financial Statement for past financlal year Yes
Site Inspection Gertificate as proof for altendance of compulsory briefing meeting Yes
Preference Certificate Yes
Compuisory Enterprise Questionnaire. Yes
Financial Standing and other resources of Business Declaration Yes
Contractor's Safety, Health and Environmental Declaration. Yes
Complete Priced Bill of Quantities Yes
Certificate of Independent Tender Determination - SBD 8 Yes
Proof of CIDB Registration Number Yes
Contract Form - Purchase of Goods/\Works - Part 1 Yes
Contract Form - Purchase of Goods/Works - Part 2 Yes
Functionality Criteria Yes
Invitation to Tender - 8BD 1 Yes

2. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES

BUT TO BE SUPPLIED BY THE TENDERER

(Tenderer to Insert a tick (V) in the "Retumable document” column to check which documents he/she returned with the tender)

Returnable
Tender document name
document
Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier Status via e-Filing Yes
Proof of Good Standing with the Compensation Commissioner (Attach) Yes
Proof of payment of Tender deposit (if purchased) Yes
Proof of Paid Municipal Rates and Taxes (Attach} Yes
Proof of UIF Registration (Attach) Yes
Proof of Registration Number on the Cenfral Suppliers Database Yes
Annual Financial Statement for past financial year Yes
Entire tender document including returnable and supporting documents, scanned as PDF onto a CD, clearly v
marked with the Tender information. es
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3. RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE

CONTRACT
{Tenderder to Insert a tick () in the “Retumable document” column fo check which documents he/she refumed with the Tender) -y
Tender document name Returnable

document

Form of Offer and Acceptance (Bound into Section 1 of 2} Yes

Record of Addenda to Tender Documents Yes

Particulars of Electrical Contractor Yes

Equipment Schedules-Mechanical / Electrical / Security Material Yes

Schedule of Imported Materiats and Equipment Yes

Confirm Receipt of Offer and Acceptance Yes

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

(Tenderder to Insert a fick (¥ ) in the "Retumable document” column to check which documents he/she refurned with the Tender) -
Tender document name Returnable
document

Bill of Quantities Yes

Form of Guarantee Yes

Declaration of Tenderders Past SCM Practices - SBD 8 Yes

List of Drawings/Annexure's Yes

The National Indusfrial Participation Programme Yes

Required Structure of Contractor's detailed OHSE Plan Yes

Client's specific requirements for the Contractor's defailed OHSE Plan Yes

Base line Risk Assessment Yes

Declaration Certificate for local production and content for designated sectors - SBD 6.2 No N/A

5. DOCUMENTS REQUIRED FOR THE EVALUATION OF FUNCTIONALITY

{Tenderder to Insert a tick (¥ ) in the “Returnable document” column fo check which documents he/she refurned with the Tender) -
Tender document name Returnable

Bank account rating for the service provider. Yes

Provide three (3) contactable references of similar work (new lifts} and project size that were done in the past Yes

three (3}

Tenderer's Project Management Structure and Organogram and Experience of Resources Proposed for the Yes

Project.

Project Approach / Methodology and Lift site technical assessment report and concept design Yes
No N/A
No N/A
No N/A
No N/A
No N/A
No N/A
No N/A
No N/A
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2.2 AUTHORITY TO SIGN TENDE
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and regisiration number, if applicable, of the Enterprise)

held at (town) : on (date) .
RESOLVED that:
1. The Enterprise submits a Tender to the KZN Department of Public Works in respect of the following project:

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

Tender Number: ZNB 9994/2021-H
2,
*Mr./Mrs./Ms:
in *his/her capacity as: (Position in the Enterprise)
and who will sigh as follows: (Authorised Signatory)

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence in
connection with and relating to this Tender, as well as to sign any Contract, and any and all documentation, resulting
from the award of the Tender to the Enterprise mentioned above.

Name Capacity Signature

Di~N| S| N]

Note: ENTERPRISE STAMP (if any)

1. * Delete which is nof applicable.

2. NB. This resolulion / Power of Aftorney must be signed by all the
Directors / Members / Partners of the Legal Tendering Enterprise
authorising the Representative fo make this Offer.

3. Should the number of Directors / Members/Pariners exceed the
space available above, addifional names and signatures must
be supplied cn a separate page.

4. In the case of the tendering Enterprisa being a Close Corporation,

a certified copy of the Founding Stafement of such corpora -
tion must be attached to this tender.
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RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

held at (town; on (date):

RESOLVED that:

1. The Enterprise submits a Tender, in consortium/Joint Venture with the following Enterprises:

{List all tha legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consorfium/Joint Venture}

to the KZN Department of Health in respect of the following project:

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

Tender Number: ZNB 9994/2021-H

2. *Mr./Mrs./ Ms.: in

*his/her Capacity as: (Positiort in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item 1
above, and any and all other documents and/or correspondence in connection with and relating to the
consortium/fjoint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment of
the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered into with
the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executand; for alt purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

{Postal Code)

Postal Address:

{Postal Code)

Telephone number:  (Diafling Code foltowed by number)

Fax number: (Dialling Code foliowed by number)
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*BOARD OF DIRECTORS / MEMBERS / PARTNERS in Consortium of Joint Venture

Name

Capacity Signature

—_

0w | [~ o |on | | Mo

—
o

—
—

py
[

—
)

—
A

15

Note:
1. * Delete which is not applicable.

2. NB. This resolution / Power of Atiomey must be sighed
by all the Direclors / Members / Partners of the Tendering
Entetprise.

3, Should the number of Directors / Members/Pariners ex-
ceed the space available above, additional names and
signatures must be supplied on a separale page.

ENTERPRISE STAMP (f Any}

Deemed to satisfy joint ventuie arrangements

Designation

Grading 2 + Grading 2 + Grading 2

=3

Grading 3 + Grading 3 + Grading 3

Hi

Grading 4 + Grading 4

Tenderers who envisage entering into a Joint Venture

Grading 4 + Grading 3 + Grading 3

shall complete a submit a Joint Venture Agreement {see

Grading 6 + Grading &

copy of CIDB's agreament elsewhere in this document)

Grading 5 + Grading 4 + Grading 4

with this Tender.

Grading 6 + Grading 6

Grading 6 + Grading 5 + Grading &

Grading 7 + Grading 7 + Grading 7

Grading 8 + Grading 8§ + Grading 8

wjpgnjuajajujuln
€O Cof I | Te| R | {n
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RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have entered into a

consortium/joint venture to jointly tender for the project mentioned below: (fegally corect full names and registration numbers, of
the Enterprises forming a Consortium/Joint Venture)

held at: (place} on (date}

RESOLVED that:

A. The above-mentioned Enterprises submits a Tender in Consortium/Joint Venture to the KZN Department of Health
in respect of the following project:

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

Tender Number: ZNB 9994/2021-H
Project Code: 31010650

B. Mr/Mrs/Ms: in

*his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:
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be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence in

connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Tender to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct all
business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of the
obligations of the Consortium/Jeint Venture deriving from, and in any way connected with, the Contract entered into
with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/oint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under item D
above.

F. No Enterprise to the Consortium/Joint venture shall, without the prior written consent of the other Enterprises to the
Consortium/Joint Venture and of the Department, cede any of its rights or assign any of its obligations under the
consortium/joint Venture and of the Department, cede any of its rights or assign any of its obligations under the
consortium/joint venture agreement in relation to the Contract with the Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the consortiumfjoint venture for all purposes
arising from the consortium/joint venture agreement and the Contract with the Department in respect of the project
under item A above:

Physical address:

{Postal Code)

Postal Address:

(Postal Code)

Telephone number:  (Dialiing Code followed by number)

Fax number: {Diafling Code followed by number)

Email Address :
*BOARD OF DIRECTORS / MEMBERS / PARTNERS in Consortium of Joint Venture

Name Capacity Signature
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10

11

12

13

14

15

Note:
1. * Delete which is not applicable.

2. NB. This resolution / Power of Attomay must be signed by all the Duly Authorised Representatives of the Legal Entitles to the
Consorfium/Jdoint Venture submitting this Tender.

3. Should the number of Duly Authorised Representatives of the Legal Entities joining forces in this Tender exceed the space
available above, additional names and signatures must be supplied on a separale page.

4. Resolutions, duly completed and signed, from the separate Enterprises who participate in this Consorfiurm/Jeint Venture must
be attached to the Special Resalution.
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. . EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES
Project title: HOME
Tender no: ZNB 9994/2021-H Project Code: 31010650

DECLARATION RELATING TO A TENDER SUBMITTED BY A JOINT VENTURE :

I/We the undersigned parties do hereby declare that our respective involvement in the Works, of which l/we tender
by Joint Venture, would be as follows -

Party No. 1
CENTRAL SUPPLIERS DATABASE REGISTRATION NO:
TenderDERS CIDB REGISTRATICN NUMBER:
Name
Address
Percentage involvement % I
Party No. 2
CENTRAL SUPPLIERS DATABASE REGISTRATION NO:
TENDERERS CIDB REGISTRATION NUMBER:
Name
Addrass
Percentage involvement % I
Party No. 3
CENTRAL SUPPLIERS DATABASE REGISTRATION NO:
TenderDERS CIDB REGISTRATION NUMBER:
Name
Address
Percentage involvement o, I
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Signed - Party No. 1

IWe (Full Name)

duly authorised in my capacity as

of (Enterprise name) ;

do joinfly and severally accept responsibility for the due performance of the Works contained in the above project
should such Tender submitted by the Joint Venture be accepted.

Signed by Authorised Representative Date

Signed - Party No. 2

1\We (Full Name)

duly authorised in my capacity as

of (Enterprise name} :

do jointly and severally accept responsibility for the due performance of the Woarks contained in the above project
should such tender submitted by the Joint Venture be accepted.

Signed by Authorised Representative Date

Signed - Party No. 3

IWe (Fult Name)

duly authorised in my capacity as

of (Enterprise name)

do jointly and severally accept responsibility for the due performance of the Works contained in the above project
should such tender submitted by the Joint Venture be accepted.

Signed by Authorised Representative Date
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Project title:

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

Tender no:

ZNB 8994/2021-H

Project Code:

31010650

We nolify you that it is our intention fo employ the following Subconiraclors for work In this confracl. The Subcontraciors will all be CIDB reglsiered and their CIDB Rapisiralion pumber shall ba

submitted betow.

If we are awarded a contract wa agrae Lhal this nelificallon doss not change the requirement for us 10 submil the names of preposad subcendractors in accordance wilh requirements in the contract for
such appeiniments. if there are no such requirements i the contract, then your written acceptance of this list shall be binding between us,

Wae confirm that all subcoptraciors who are conlracted 1o conslruel a house are reglstered as homa builders with the National Home Builders Registration Council.

Name and address of proposed Year X . Pravious experionce with
No Subcontractor Nature and extent of work Completed Valus {R: Contact Tel No: Subcontractor
1
CIDB Ragiskation Humber: |
2
I0B Reglsaton Humber: |
3
CIDB Rogisteton amber: |
4
GIDA Regisvabon Number |
5
CIDB Reglstration Numbar |
Name of authorised representative Signature Capacity Date
Nama of Enterprise:
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Project title: EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME
Tender no: ZNB 9994/2021-H Project Code: 31010650
1. WORK CAPACITY: (The Tenderer is requested to furnish the following capacity particulars and o attach additional pages if more space is

required. Failure to furnish the particulars may result in the Tender being disregarded.)

1.4, Artisans and Employees: {Aifsans and Employees fo be ,or are ,emiployed for this praject )

Professional E

Categorles of Employee - Key Personnel (part of Business Enterprise) Reglstration No. Date of Employment 5
Project Manager
Site Manager
Foreman
Lift technician / Mechanics
ECSA professionally registered engineer (Mechanical engineer) with minimum
3 years experince in Lifts systems
ECSA professionally registered engineer (Electrical enginear) with minimum 3
years experince in Lifts systems
Administrative Employees Attach company profile If canvenlent
Unskilled Personnel
Others

1.2. Provide full particulars of the following Assets: (Assets owned and fo ba hired - Indicale owned assels )

WMachinery Plant Equipment Vehicles
1.3, Workshops:
Address of Maln Workshop: Address of Regional Workshop (If Appiicable):
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14, Other offers submitted at time of this tender for which results are pending:
{Any olher client's fender musf also be included)
Client Mame & | Value Tendered In Date Tender
Tender No. Profect Name Contact No. R's submitted Contact Detall

PARTICULARS OF THE TENDERERS CURRENT AND PREVIOUSLY COMPLETED COMMITMENTS:

2.1, Current private sector projects: (List the 5 projects closest lo the contractor grading designation of this project)
Project Hama Dalo of commencemenl
Place {fown) Confract Amount {R)

Reference } Conlact person

Conltract period

Sontact Tel. Ho,

Scheduled data of compislion

Project Mame Data of commencement
Place {fown) Sonleacl Amaunt (R);
Rel { Gontact person Cantract peried

Cahtzat Tel, Ho,

Schedulad date of completion|

Project Hame Date of commancement
Place {towm) Contract Amount {R)]
Refarence | Contact pezson Contract perded

Conlact Tel, Ho. Seheduled date of campletion
Projest Hame Date of commensemend]
Place {fovm) Cantract Amount {R)

Reference | Conlact person

Gonlract pariod

Conlact Tel. Ho,

Scheduled fate of completion

Profect Name

Date of commancemeni]

Placa {town)

Ceonfrast Amount (R)

felerance | Conlact person

Contract geriod

Contet Tel. Ho.

Seheduled date of completion

2.2, Current Government sector projects: (List the 5 profects closest fo the contractor grading designation of this project)
Project Hame Dats of commenzemani]
Place lowr) Gontract Amount {R)
Reference  Conlaok persan Conlrust pariod

Contast Tel. No.

Scheduled date of completion
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Projest Hame Date of 't
Place {fown) Contract Amount {R)
Raterence I Contact person Gonlract period
Conlaet Tel Ho. Schedulad date of complation
Project Hune Date of 4
Placs {town) Gonlract Ameunl {R)|
Referance | Conlacl pesson Contrast period
Conlxet Tel. Ho. Scheduled dafe of compielion
Project Name Date of commencement
Placs {lown) Conltkol Ameunt (RY
Referencaf Gontact persan Conlract perfed
Gonlact Fel. Ne, Schaduled dute of complation
Pucject Nums Dats of commancemenl
Placs {lown) Genlract Amaunt (R)
Relerence ! Conlact parson Confract peried
Caontact Tel. No, Schaduled dute of somplation)
2.3, Previously completed projects: (List the § projscts closest fo the conlractor grading designailion of this profect)

Profect Name Date of commenceman]
Flage {fown} Contrast Amount (R)|
Refereneo I Contect persen Contract period
Conlact Tel. Ho. Dale completed
Project Hams Dale of commencemant}
Place {lown) Contrazt Ameunt (R)
Refererce | Conlactperson Conleaol perlod
Contact Tel, No. Data compleled
Project Hame Bate of commencement
Place {lovm) Conlrect Amount {R}
Referenes f Conlael porson Gendract period,
Conlact Fel. No. Dale compleled
Peofect Name Date of commencement;
Plage {tovm) Contract Amount (R}
Reference ! Contact person Confragt period
Gontact Tel, No, Date completed
Project Name Date of

Place flown) Contraet Ameunt {R)
Ralarence { Conlasi persen Conlract perlod
Conlact Tel. No. Date complatad

Name of Tenderer Signature of authorised representative Date
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EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT

Project title: NURSES HOME
Tender no: ZNB 9994/2021-H |Project Code: | 31010650
(a) Based on the track record defermined on the Minimum Average Annual Turnover coupled to the assessed Works

Capabilities of Contracting Enterprises, the Construction Industry Development Board (CIDB) awards Grading
Designations and accordingly registers it an the system.

This confirms that a Confractor has, at the time of registration, in the absence of any supply side interventions,
sufficient working capital to commence the Works for a single contract and render due performance.

(b) However, it regularly occurs that a Contractor will at the same time submit tenders for a number of projects that are
advertised during an overlapping period. Moreover, the Coniractor may be busy with a Contract that is of the
registered CIDB Grading Designation (value) or is even attending to a number of smaller valued Contracts.

{© It therefore becomes the prerogative of a Tenderer in such instances to prove to the Department that the
Enterprise has the capacity in every respact to aitend to more than one (1) contract at a time.

{d) A Tenderer who wishes to be considered for this tender Contract award, over and above other tenders
that they have submitted, shall submit when requested by the DoH the necessary proof that:

() heishe has access to additional finance (inclusive of a PERFORMANCE GUARANTEE BY A REGISTERED
FINANCIAL INSTITUTION]),
(i) he/she has additional Human Resources available to successfully complete this project.

he/she has adequate Equipment, Plant and Machinery that all of the above can, undoubtedly, be sourced for this
tender. (Please submit to the DoH the name and contact details of the supplier if the Tenderer is going to hire
Equipment, Plant or Machinery, when requested.)

(e} Tenderer to submit their latest 12 months audited financial statements with the returnable documents.

|, the undersigned,

(name of person authorized fo sign on behalf of the Tenderer

understand that it is the responsibility of the Tenderer to prove and provide when requested by the DoH, evidence of the
good Financial Standing of the Business to complete the Contract successfully.

Furthermore, it is understood that failure to provide when requested by DoH, at least the information as stated in
paragraphs (d){i)(il) AND (iii) above will not enable the Evaluation Team to assess the CURRENT financial standing of the
Business and the failure to provide said information when requested will, therefore, invalidate the Tender.

I accept and understand that the KZN Department of Health, as representative of the Provincial Administration of KwaZulu-
Natal in this tender, may act against me and the Tenderer, jointly and severally, should this declaration and/or any
information provided be found to be false.

Duly signed at..........coocooimiii e on this the...... dayof......ccc..vnenniecnnan, 20....
Full Name of Signatory Name of Enterprise
Capacity of Signatory Signature of authorised representative

Page 41 of 180




KZN Department of Health
Effective Date: August 2019

EDENDALE HOSPITAL- REPLACEMENT OF 2
PASSAGENGER LIFTS AT NURSES HOME

Project title:

Tender no: ZNB 9994/2021-H | Project Code: | 31010650

This preference form must form part of all tenders invited. It contains general information and serves as a claim form
for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of Contribution.

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all Tenders:

- the 80/20 system for requirements with a Rand value of up to R 50 000 000 (all applicable taxes included);
and

- the 80/10 system for requirements with a Rand valus above R 50 000 000 {all applicable taxes included).

1.2 For this project the 80% preference point system shall be applicable,

1.3 Preference points for this Tender shall be awarded for:

(a) Price points and 80
(b) Functionality points -0
S50

{c) B-BBEE Status Level of Contribution

1.3.1 {PRICE 80

1.3.2 |SPECIFIC CONTRACT PARTICIPATION GOALS

1.3.3 |1.3.31 Broad-Based Black Economic Empowerment {(B-BBEE)
i) [Level1 20
(i) |Level2 18
(i) |Level 3 14
{iv) |Level 4 12
(v) JLevel5 8
{vi} iLevel 6 &
(vii) [Level 7 4
(vii) |Level 8 2
{vii) |Non-compliant contributor 0

Total points for Price and B-BBEE Status Level of Confribution must not exceed 100

1.4 Failure on the part of a tenderer to fill in and/or to sign this form and submit & B-BBEE Construction Sector
Verification Certificate from a Verification Agency accredited by the South African Accreditation System
(SANAS) or Registered Auditor approved by the Independent Regulatory Beard of Auditors (IRBA) or an
Accounting Officer as contemplated in the Close Corporation Act (CCA) together with the tender, will be
interpreted to mean that preference points for B-BBEE status level of contribution are not claimed.

1.5 The tenderer shall be a Value Adding Enterprise. A Value Adding Enterprise is defined in the BBBEE Code
of good practice as an organisation that is VAT registered and whose nst profit before tax summed with its

total iabour cost exceeds 25% of the value of its total revenue.
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1.6 The Department reserves the right to require of a tenderer, either before a tender is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the
Department.

2 GENERAL DEFINITIONS

21

2.2

2.3

24

2.5

2.6

2.7

2.8

2.9

2.10

21

212

213

2.14

"All applicable taxes™ includes value-added tax, pay as you earn, income tax, unemployment
insurance fund contributions and skills development levies.

"B-BBEE" means broad-based black empowerment as defined in section 1 of the Broad-Based
Black Economic Empowerment Act;

“B-BBEE status level of contributor” means the B-BBEE stalus received by a measured enlity
based on its overall performance using the relevant scorecard contained in the Codes of Good
Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based
Black Economic Empowerment Act;

"proof of B-BBEE status level of contributor” means-
ay the B-BBEE status level certificate issued by an authorised body or person;

b} a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or

¢) any other requirement prescribed in terms of the Broad-Based Black Economic Empowerment
Act

"black designated groups" has the meaning assigned to it in the codes of good practice issued in
terms of section 9(1) of the Broad-Based Black Economic Empowerment Act,

"black people" has the meaning assigned to it in section 1 of the Broad-Based Black Economic Emp
Act.

“Tender” means a wrilten offer in a prescribed or stipulated form in response to an invitation by an
organ of state for the provision of goods, works or services, through price quotations, advertised
competitive Tenderding process or proposals.

“Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 (Act 53 of 2003);

"co-operative" means a co-operative registered in terms of section 7 of the Co-Operatives Act, 2005
(Act No 14 of 2005)

"designated group” means

a) black designated groups;

b) black people;

¢} women;

d) people with disabilities; or

e) small enterprises, as defined in section 1 of the National Small Enterprise Act, 1996 {(Act No 102
of 1998)

"designated sector” means a sector, sub-sector or industry or product designated in terms of
regulation 8(1)(a).

“Comparative price” means the price after the factors of a non-firm price and all unconditional
discounts that can be utilised have been taken into consideration.

"functionality” means the ability of a tenderer to provide goods or services in accordance with specif
set out in the tender documents.

"Consortium or joint venture” means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skills and knowledge in an activity for the execution of a contract.
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215 “military veteran" has the meaning assigned to it in section 1 of the Military Veterans Act, 2011 (Act

No 18 of 2011).

2.16  “Contract” means the agreement that results from the acceptance of a Tender by an organ of state.

217  "National Treasury" has the meaning assigned to it in section 1 of the Public Finance Management
Act, 1999 (Act No 1 of 1999)

2.18  “EME” means any enterprise with an annual total revenue of R10 million or less;

219  “QSE” means any enterprise with an annual total revenue between R10 million and R50 million;

220 "“people with disabilities" has the meaning assigned to it in section 1 of the Employment Equity
Act, 1998 {Act No 55 of 1998).

221 “Firm Price” means the price that is only subject to adjustments in accordance with the actuat
increase or decrease resulting from change, imposition or abolition of customs or excise duty and
any other duty, levy or tax, which, in terms of the law or regulation, is binding on the contractor and
demonstrably has an influence on the price of any supplies, or the rendering costs of any service, for
the execution of the contract;

2.22  “price” includes all applicable taxes less all unconditional discounts.

2.23  "Quality” shall mean totality of features and characteristics of a product or service that bears on the
ability of the product or service to satisfy stated or implied needs.

2.24  “Non-firm prices” means all prices other than “firm” prices;

2.25 “Person” includes reference to a juristic person.

2.26  “Rand value” means the total estimated value of a contract in Rand denomination that is calculated
at the time of Tender invitations and includes all applicable taxes and excise duties.

227 “stipulated minimum threshold"” means the minimum threshold stipulated in terms of regulation
8(1){b).

228 “Sub-contract” means the primary contractor's assigning, leasing, making out work to, or
employing, another person to support such primary contractor in the execution of part of a project in
terms of the contract;

220  “Total revenue” bears the same meaning assigned to this expression in the Codes of Good
Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based
Black Economic Empowerment Act and promulgated in the Government Gazette on 9 February
2007;

230  “trust” means the arrangement through which the property of one person is made over or
bequeathed to a trustee to administer such property for the benefit of another person; and

231 “trustee” means any person, including the founder of a trust, to whom property is beqgueathed in
order for such property to be administered for the benefit of another person.

232 "rural area" means-

a) a sparsely populated area In which people farm or depend on natural resources, including villages
and small towns that are dispersed through the area; or

b} an area including a large seftlement which depends on migratory labour and remittances and
government social grants for survival, and may have a traditional land tenure system.

2.33  "township™ means an urban living area that anytime from the late 19th century until 27 April 1994,
was reserved for black people, including areas developed for historically disadvantaged individuals
post 27 April 1294,

2.34 "treasury" has the meaning assigned to it in section 1 of the Public Finance Management Act, 1999
(Act No 1 of 1999)

235 ‘"youth" has the meaning assigned to it in section 1 of the National Youth Development Agency Act,

2008 (Act No 54 of 2008)
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3 ADJUDICATING USING A POINT SYSTEM

31

3.2

3.3
3.4

3.5

The tenderer obtaining the highest number of total points will be awarded the contract.

Preference points shall be calculated after prices have been brought to a comparative basis taking into
account all factors of non-firm prices and all unconditional discounts;.

Points scored must be rounded off to the nearest 2 decimal places.

In the event that two or more tenders have scered equal tetal points, the successful tender must be the one
scoring the highest number of preference points for B-BBEE.

Should two or more tenders be equal in alt respects, the award shall be decided by the drawing of lots,

4 POINTS AWARDED FOR PRICE

4.1

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 80 points is allocated for price on the following basis:

80/20 90/10
Pr— P mi Pr— Pmi
Ps = 80(1 _ _mmj Ps = 90(1 _ ﬁ)
FP min or P min
Where;
P = Points scored for cooperative price of Tender under consideration
Py = Comparative price of Tender under consideration
Poin = Comparative price of lowest acceptable Tender

5 POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

5.1

52

53

54

55

5.6

In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points must
be awarded to a Tenderder for attaining the B-BBEE status level of contribution in accordance with the table
below:

B-BBEE Status Level

of Contributor Number of points (80/10 system) Number of points (80/20 system)
1 10 20
2 9 18
3 8 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2

Non-Compliant
! 0 0

contributor

Tenderders who qualify as EMEs in terms of the B-BBEE Act must submit a sworn affidavit confirming their
annual total revenue of R10 million or less and level of black ownership or a B-BBEE leve!l verification
certificate to claim peints as prescribed by regulation 6 and 7 of the Preferential Procurement Regulations
2017.

Tenderders who qualify as QSEs in terms of the B-BBEE Act must submit a sworn affidavit confirming their
annual total revenue of between R10 million and R50 million and level of hlack ownership or a B-BBEE level
verification certificate to claim points as prescribed by regulation 6 and 7 of the Preferential Procurement
Regulations 2017.

A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal entity,
provided that the entity submits their B-BBEE siatus level cerificate.

A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an unincorporated
entity, provided that the entity submits their consolidated B-BBEE scorecard as if they were a group structure
and that such a consolidated B-BBEE scorecard is prepared for every separate Tender.

Tertiary institutions and public entities will be required to submit their B-BBEE status level certificates in
terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice.
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5.7 A person will not be awarded points for B-BBEE status level if it is indicated in the Tender documents that

such a Tenderder intends sub-contracling more than 25% of the value of the contract to any other enterprise
that does not qualify for at least the points that such a Tenderder qualifies for, unless the intended sub-
contractor is an EME that has the capability and ability to execute the sub-contract.

5.8 A person awarded a contract may not sub-contract more than 25% of the value of the contract to any other
enterprise that does not have an equal or higher B-BBEE status level than the person concerned, unless the
contract is sub-contracted to an EME that has the capability and ability to execute the sub-coniract.

6 TENDER DECLARATION

6.1 Tenderders who claim points in respect of B-BBEE Status Level of Contribution must complete the following.

7 B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS
1.3.3.1 AND 5.1 ABOVE

7.1 B-BBEE Status Level of Contribution:

[ B-BBEE Status level of Contribution] [Max of poinis 10 or 20]
(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in paragraph 5.1

and must be substantiated by means of a B-BBEE cerlificate issued by a Verification Agency accredited by
SANAS

8 SUB-CONTRACTING

8.1 Will any porticn of the contract be sub-contracted? Yes D No D
8.1. lfyes, indicate;
1

)] what percentage of the contract will be subcontracted? %

(i) the name of the sub-contractor?

(i) the B-BBEE status level of the sub-contractor?

(v} whether the sub-confractor is an EME? Yes D No D
9 DECLARATION WITH REGARD TO COMPANY/FIRM

9.1 Name of company/ffirm:

9.2 VAT registration number:

9.3 Company registration number:

9.4 Type of company/firm: {insert a X in the applicable box)

Partnership/ One person
Joint Venturef business/Sole Close Corporation Company (Pty) Ltd
Consortium Proprietor
] 1 1 ] ]

9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES
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COMPANY CLASSIFICATION

Manufacturer Contractor and/or Supplier Professional service  Other service

provider providers,
] ] [] ]

Total number of years the company/firm has been in business?

Iwe, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the B-BBE status level of contribution indicated in paragraph 7 of the foregoing
certificate, qualifies the company/ firm for the preference(s) shown and | / we acknowledge that:

0] The information furnished is true and correct;

(i} The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form.

{ii) In the event of a contract being awarded as a result of points claimed as shown in paragraph 7, the

(iv) if the B-BBEE status level of contribution has been claimed or obtained on a fraudulent basis or any

of the conditions of contract have not been fulfilled, the purchaser may, in addition to any other
remedy it may have —

(a) disqualify the person from the Tenderding process;
{b) recover costs, losses or damages it has incurred or suffered as a result of that person's
conduct;

(cy cancel the contract and claim any damages which it has suffered as a result of having to
make less favourable arrangements due to such cancellation;

(d) restrict the Tenderder or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, from abtaining business from
any organ of state for a period not exceeding 10 years, after the audi alteram partem (hear
the other side) rule has been applied; and

(e) forward the matter for criminal prosecution

WITNESSES:

1.

2.

Date:

Address:

SIGNATURE(S) OF TenderDER(S)
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EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT

Project title: NURSES HOME

Tender no: ZNB 9994/2021-H Project Code: 31010650

Site Inspection Date: 09 November 2021

This is to certify that I,

Name OF aliRorsed Regresentaine)
representing

{Name of Enerprise]
visited the site on: {Date)

| have made myself familiar with all local conditions likely to influence the work and the cost
thereof. | further certify that | am satisfied with the description of the work and explanations given
at the site inspection meeting and that | understand the work to be done, as specified and implied,
in the execution of this contract.

| declare that the representative, named above, is my authorised representative and not a third
party agent and that my representative’s attending of this site meeting, shall be deemed
conclusive proof that my Enterprise are fully aware of what was said and discussed at this
meeting.

This form is only to be completed when applicable to the tender and if a Compulsory
Briefing meeting has been called.

Departmental Stamp:
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Proiect title: EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT
] : NURSES HOME
Tender no: ZNB 9994/2021-H Project Code: 31010650

1 Any legal person, including persons employed by the state1, or persons having kinship with persons
employed by the state, including a blood relationship, may make an offer or offers in terms of this invitation
to Tender {includes a price quotation, advertised competitive Tender, limited Tender or proposal). in view
of the possible aliegations of favouritism, should the resulting Tender/quotation, or part thereof, be
awarded to persons employed by the state, or to persons connected with or related to them, it is required
that the Tenderder or his/her/their authorized representative declare his/her/their position in relation to the
evaluating/adjudicating authority and/or take an oath declaring his/herftheir interest, where-

1. the Tenderder is employed by the state; and/or
1.

1
2 the legal person on whose behalf the quotation/Tenderding document is signed, has a

relationship with persons/a person who arefis involved in the evaluation and or adjudication of
the quotation(s)Tender(s), or where it is known that such a relationship exists between the
person or persons for or on whose behalf the declarant acts and persons who are involved with

the evaluation and or adjudication of the quotation/Tender.

2 In order to give effect to the above, the following questionnaire must be completed and submitted

with the quotation/Tender document.
2.1 Full Name of Tenderder or his or her representative:

Identity Number:

2.3 Pposition occupied in the Company (director, trustee, shareholder”. ):

2 4  Registration Number of Company, enterprise, close corporation,
partnership agreement or trust;

2.5 Tax Reference Number;

2.6 VAT Registration Number:

2.6.1 The names of all directors / trustees / shareholders f members, their individual identity number,
tax reference number and, if applicable, employee / persal number must be indicated in

paragraph 3 below.

“"Siate” means —

(a)

{b)
{c)
{d)
(e)

Shareholders” means a person who owns shares in the company and is actively involved in the saanagement of the enterprise or business and

exercises control over the enterprise.

2.7 Are you or any person connected with the Tenderder presently
employed by the state?
2.71 if so, furnish the following particulars:

Name or person / director / shareholder / member,

YES /NO

Name of state institution to which the person is connected:
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Position occupied in the state institution:
Any other particulars:
If you are presently employed by the state, did you cobtain the appropriate YES /NO
authority to undertake remunerative work outside employment in the
public sector?
If yes, did you attached proof of such authority to the Tender document? YES /NOC

(Note: Failure fo submif proof of such authority, where applicable, may result in the disqualification of the Tender.)

If no, furnish reasons for non-submission of such proof.

Did you or your spouse, or any of the company's directors /
shareholders / members of their spouses conduct business with the state YES / NO
in the previous twelve months?

If so, furnish particulars:

Do you, or any person connected with the Tenderder, have any relationship (family,
friend, other) with a person employed by the state and who may be involved with
the evaluation and or adjudication of this quotation/Tender?

If so, furnish particulars: YES / NO

Are you, or any person connected with the Tenderder, aware of any YES /NO
relationship (family, friend, other) between the Tenderder and any person

employed by the state who may be involved with the evaluation and or

adjudication of this guotation/Tender?

if so, furnish particulars:
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2.1 Do you or any of the directors / trustees/ shareholders / members of the YES /NO
company have any interest in any other related companies whether or not
they are Tenderding for this contract?

2.11.1  If so, furnish particulars:

3 Full details of directors / trustees / members / shareholders

personal Tax State Employee
Full Name Identity Number Number / Persal
Reference Number
Number
DECLARATION
I, THE UNDERSIGNED (NAME) :

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 AND 3 ABOVE IS CORRECT,

| ACCEPT THAT THE STATE MAY REJECT THE TENDER OR ACT AGAINST ME SHOULD THIS DECLARATION
PROVE TO BE FALSE.

Sighature Date

Position Name of Tenderer
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EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT

Project title: NURSES HOME

Project
Code:
The undersigned confirm that the following communications received from the employer before the
submission of this tender offer, amending the tender documents, have been taken into account in this
tender offer:

Tender no: ZNB 99294/2021-H 31010650

Date Title or Details No. of Pages

10

11

12

13

Attach Additional Pages if more space [s required

Tenderer to attach proof of receipt of above listed addenda

Signed Date
Name Position
Tenderer
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\RS OF ELECTRICAL CO

Project title: NURSES HOME

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT

Tender no: ZNB 9994/2021-H

Project Code:

31010650

Name of Electrical Contractor:

Address:

Telephone Number:

(Area Code](Number}

Fax Number;

(Area Code)(Number)

Registration number at the Electrical
Contracting Board of S.A.:

Name of authorised representative

Signature

Date
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Proiect fitle: EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT
) ‘| NURSES HOME
Tender no: | ZNB 9994/2021-H Project Code: 31010650
This schedule should be completed by the tenderer. (Atfach additiona.; page(s) if more space is required)
Item Material / Equipment Quotation (Excluding VAT)
1 R
2 R
3 R
4 R
5 R
] R

The Contractor shall list imported items, materials and/or equipment which shall be excluded from
the Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency
fluctuations only. Copies of the supplier’s quotations for the items, materials or equipment
{(provided that such costs shall not be higher than the relevant contract rate as listed above) should
be lodged with the Principal Agent / Engineer of the Department of Health within 60 (sixty) days from
the date of acceptance of the tender. No adjustment of the local VAT amount, nor the contractor’s
profit, discount, mark-up, handling costs, etc. shall be allowed. (See P&G E16)

These net amounts will be adjusted as follows:

of Iadmg (sometfmes abbrewated b
FORMULA: B/L or BoL) is a document ssued by a i

The net amount to be added to or deducted from the contract sum:

A=V (Z-1)
Y
A = the amount (R) of adjustment tading, which is ; ébove isused -
when pa yment, ade in advance
V = the net amount (supplier's quotation) (R) of the imported item spment ¢ carter to deliver

Y = exchange rate 14 days prior to closing date of tender submission

Z = exchange rate on the date of the Bill of Lading* of exporters invoice.

Name of authorised representative Signature Date
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1 This Standard Tendering Document must form part of all tenders invited.
2 It serves as a declaration to be used by institutions in ensuring that when goods and services are being
procured, all reasonable steps are taken to combat the abuse of the supply chain management system.
3 The Tender of any Tenderder may be disregarded if that Tenderder, or any of its directors have:
» abused the institution's supply chain management system;
e committed fraud or any other improper conduct in relation to such system;
e or failed to perform on any previous contract.
4 In order to give effect to the above, the following questionnaire must be completed and submitted with the
Tender,
ltem |Question
4.1 s the Tenderder or any of its directors listed on the National Treasury's database
as companies or persons prohibited from doing business with the public secfor?
ves [ | no [
4.1.1|/f so, furnish particulars:
42 is the Tenderder or any of its directors listed on the Register for Tender Defatiters
in terms of section 29 of the Prevention and Combaling of Corrupt Activities Act
(No 12 of 2004)?
Yes [:] No D
To access this Register enter the National Treasury’s website, www.treasury.gov.za, click on the icon
“Register for Tender Defaulters” or submit your writfen request for a hard copy of the Register fo
facsimile number (012) 3265445
4.2 .1 {If so, furnish particulars:
4.3 |Was the Tenderder or any of its directors convicted by a court of law (including a
court oufside of the Republic of South Africa) for fraud or corruption during the past| Yes D No [:l
five years?
4.3.1 |If so, furnish particulars:
44 Was any confract between the Tenderder and any organ of state terminated during Y l__—] N [:]
the past five years on account of failure to perform on or comply with the contract? es ¢
4.4.1 |If so, furnish particulars:
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5 CERTIFICATION

| the undersigned (full name)

certify that the information furnished on this declaration is true and correct.

| accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to
be false.

Name of authorised

. Signature Date Position
representative
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Project title:

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT
NURSES HOME

Tender no:

ZNB 9994/2021-H [Project Code: | 31010650

ATTACH A COPY OF THE ANNUAL FINANCIAL STATEMENT
OF THE COMPANY FOR THE PAST FINANCIAL YEAR TO THIS
PAGE FOR ADJUDICATION PURPOSES

In the case of a Tender by a Joint Venture, certified copies of the annual financial statements of the past
financial year in respect of each party to the Joint Venture must be attached to this page

ATTACH COMPANY LATEST 12 MONTHS ANNUAL FINANCIAL STATEMENTS TO THIS PAGE
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NVENT

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT

Project title: NURSES HOME

Tender no: ZNB 9994/2021-H [Project Code: | 31010850

In terms of Regulation 5(13(h) of the Construction Regulations of February 2014 a Contractor may only be appointed to
perform construction work if the Client is satisfied that the Contractor has the necessary competencies and resources to
carry out the work safely in accordance with the Occupational Health and Safety Act, Act 85 of 1883 and the Construction
Regulations of February 2014. In line with this requirement the Contractor is required to read through this document
carefully, sign it and submit it with his/her Tender.

DECLARATION

1. 1, the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health and Safety Act,
Act 85 of 1993 and the Construction Regulations of February 2014 and the Construction Safety, Health and
Environmental Specifications attached to this document.

2. 1hereby declare that my company and its employees has the necessary competency and resources to safely carry out
the construction works under this contract in compliance with the Occupational Health and Safety Act, Act 85 of 1993,
the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental
Specifications.

3. 1hereby confirm that adequate provisions has been made in my Tender to cover the cost of all Safety, Health and
Environmental duties and responsibilities imposed on me by the Occupational Health and Safety Act, Act 85 of 1993,
the Construction Regulations of February 2014 and the Construction Safety, Heaith and Environmental
Specifications.

4. | hereby undertake that if my Tender is accepted, to provide before commencement of the Works under the contract
or as required by the Conditions of the Contract, a suitable and sufficiently documented Construction Safety, Health
and Envircnmental Management Plan in accardance with Regulation 7(1){a) of the Construction Regulations of
February 2014, which shall be subject for approval by the Client.

8. | hereby confirm that copies of the following decumentation will be kept on site for viewing and inspection purposes for
the duration of the construction work:

a) Client's Construction Safety, Health and Environmentat Specification.
b) Approved Construction Safety, Health and Environmental Plan.

¢) Occupational Health and Safety Act, Act 85 of 1993,

d) Construction Regulations of February 2014,

7. | agree that my failure to complete and execute this declaration to the satisfaction of the Client will mean that | am
unable to comply with the requirements of the Occupaticnal Health and Safety Act, Act 85 of 19983 and the
Construction Regulations of February 2014, and accept that my Tender will be rejected.

Duly signed at......ccoceeiiiiiiii e on this the...... day of ..o 20......
Full Name of Signatory Name of Enterprise
Capacity of Signatory Signature of authorised representative of Tenderer

Page 58 of 180




KZN Department of Health
Effective Date: August 2019

_Re\figion 5 —
Proiect title: EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT
g ' NURSES HOME
Tender no: ZNB 9994/2021-H |Project Code: | 31010650

The following particutars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each
partner must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, if any:
Section 4: CSD Number:

Section §: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only Iif sole propristor or p hip and allach saparate pags if more than 6 parners

Section 6;: Particulars of companies and close corporations

Company registration number

Close corporation number

Tax reference number

Section 7: SBD4 issued by National Treasury must be completed for each tender and be attached as a tender requirement

Section 8: SBD6 issued by National Treasury must be completed for each tender and be aftached as a tender requirement

Section 9: SBD8 issued by National Treasury must be completed for each tender and be aftached as a tender requirement

Saction 10: SBD9 issued by MNational Treasury must be completed for each tender and be attached as a tender
requirement

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

i} authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue Services thatitis in

order,;

i} confirms that neither the name of the enterprise or the name of any pariner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register
of Tender Befaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that ne partner, member, director or other person, who whally or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope
of work that could cause or be interprefed as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my
belief both true and correct.

Signed | Date |

Name

Position

Enterprise name
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Proiect title: EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER
) ' LIFTS AT NURSES HOME
Tender no: ZNB 9994/2021-H |Project Code: | 31010650

TAX CLEARANCE REQUIREMENTS

It is a condition of Tender that the taxes of the successful tenderer must be in order, or that satisfactory
arrangements have been made with South African Revenue Service (SARS) to meet the tenderer's tax

obligations. It is a condition of this Offer of Commission that your practice remains in good standing with
SARS (South African Revenue Services) in terms of its tax clearance.

. SARS will then furnish the tenderer with a Tax Compliance Status {TCS) PIN that will be valid for a pericd
of 1 (one) year from the date of approval.

. In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a
separate Tax Compliance Status (TCS) PIN.

. Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch office
nationally or on the website www.sars.gov.za.

. Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers will need to
register with SARS as eFilers through the website www.sars.gov.za.

IMPORTANT NOTICE

. The South African Revinue Services (SARS) has phased out the issuing of paper Tax Clearance
Certificates.

2. From 18 April 2016 SARS introduced an enhanced Tax Compliance {TCS) system,
3. The new system allows taxpayers to obtain a Tax Compliance Status (PIN), which can be utilised by

authorised third parties to varify taxpayers compliance status online via SARS e-filing.

. Tenderers are required to fill in clearly, legibly, in bold print and black ink the SARS (TCS) PIN number
and Tax Reference number in the space hereunder:

Tax Compliance Status(TCS)
PiN Number

Company / Tendering Entity Tax
Reference Number

N AN Of TR IO ooovnirrrrresseseenenssnsnensssserersssseressssssnnsansnnshrssnsne shnesshessnsnssissssnssssnsnssscesmssssnsnsmnnsnansanan

Signature of teNUErer: e A

DI A0 teeuusrecursrrransrasarrnnnennsssassssnnsessnensnernsssenssanenssesssesnhnnnenernnsrssssnnasnnenansnessnanssanssannsssnnsnssesnnnnrarnssnannnensn
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00D STANDING W

Proiect title: | EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS
! * | AT NURSES HOME
Tender no: ZNB 9994/2021-H |Project Code: | 31010650

NOTE

In the case of a Tender by a Joint Venture, certified copies of proof of Good Standing with the
Compensation Commissioner in respect of each party to the Joint Venture must be attached to this

page
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T2.

Tender no: ZNB 9994/2021-H
OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the
procurement of :

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

The Tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and
Addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of
Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and
Acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

Amount (in words):

Amount in figures: R

This Offer may be accepted by the Employer by signing the Acceplance part of this Form of Offer and Acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the Tender Data,
whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in the
Contract Data.

Signature (s)

Name (s)

Capacity

For the tenderer

{Name and address of tenderer)

Name and signature of Date
witness

ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below, accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of
Contract identified in the Contract Data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this Agreement and in the contract that is the
subject of this Agreement.
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The terms of the contract, are confained in:
Part C1 Agreement and Contract Data, (which includes this agreement)
Part C2 Pricing data
Part C3 Scope of wark.
Part C4 Site information and drawings and documents or parts thereof, which may be

incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed In the
returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during
this process of offer and acceptance, are contained in the schedule of deviations aitached to and forming part of this form
of offer and acceptance. No amendments to or deviations from said documents are valid unless contained in this
schedule,

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the employer's agent (whose details are given in the contract data) to arrange the delivery of
any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement,

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one
fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer (now
contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason why
hefshe cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the
pariies.

Signature {s)

Name (s}

Capacity

For the employer

{Name and address of employer)

Name and signature of
withess
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Schedule of Deviations

Notes:
1. The extent of deviations from the tender documents issued by the employer before the tender closing date is limited to

those permitted in terms of the conditions of tender.

2. A tenderer’s covering letter shall not be included in the final contract document. Should any matter in such letter,
which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer and
3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to
the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be recorded
4, Any change or addition to the tender documents arising from the above agreements and recorded here, shall also be
incorporated into the final draft of the Contract.

11.4. Subject:
Details:

1.4.2. Subject:
Details:

1.1.3. Subject:
Details:

1.1.4. Subject:
Details:

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept the
foregoing schedule of deviations as the anly deviations from and amendments to the documents listed in the tender data
and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance.

it is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement,
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EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

Tender no.: ZNB 9994/2021-H

Project

31010650
Code:

The Tenderer (now Contractor), identified in the Offer part of this Agreement hereby confirms
receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully
completed original copy of this Agreement, including the Schedule of Deviations (if any) today:.

the

(day)

of

{month})

at

(year)

{Place)

For the Contractor:

Signature and name of witness:

Sighature

Name

Capacity

Signature

Name
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Project title: EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

Tender no: ZNB 9994/2021-H [Project Code: | 31010650

ATTACH SUMMARY PAGE OF THE BILL OF QUANTITIES
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Project title: EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME
Tender no: ZNB 9994/2021-H |Project Code: | 31010650
ITEM AMOUNT

1, Preliminaries and General

2. Construction Cost

3. Subtotal Excl VAT

4. VAT @15%

Total Construction Cost Inclusive of VAT @ 15%
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Project title:

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

Tender no:

ZNB 9994/2021-H IProject Code: | 31010650

ATTACH PROOF OF PAID MUNICIPAL RATES & TAXES TO

THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Quotation by a Joint Venture, proof of paid municipal rates and taxes for each member of

the Joint Venture should be attached to this form.
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Project title: EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

Tender no: ZNB 9994/2021-H {Project Code: | 31010650

ATTACH A COPY OF PROOF, THAT THE TENDERER IS IN
GOOD STANDING WITH THE UIF TO THIS PAGE FOR
ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, certified copies of proof of Good Standing with the UIF in respect
of each party to the Joint Venture must be attached to this page

The contractor must submit proof of UIF Contributions made to the fund to the Principal Agent on a monthly
basis for the duration of the contract.

Should the contractor default on his monthly payments, the Employer will pay the outstanding payments due

and the contractor will be liable for payments made by the Employer on behalf of the contractor, plus any
additional cost associated with this process.
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INTRODUCTION

The National Industrial Participation (NIP) Programme, which is applicable to all government procurement contracts that
have an imported content, became effective on the 1 September 1998. The NIP policy and guidelines were fully
endorsed by Cabinet on 30 April 1997. In terms of the Cabinet decision, all state and parastatal purchases / lease
contracts (for goods, works and services) entered into after this date, are subject to the NIP requirements. NIP is
obligatory and therefore must be complied with. The Industrial Participation Secretariat (IPS) of the Department of
Trade and Industry (DTI) is charged with the responsibility of administering the programme.

1 PILLARS OF THE PROGRANIME
11 The NIP obligation is benchmarked on the imported content of the contract. Any contract having an imported
content equal to or exceeding US$ 10 million or other currency equivalent to US$ 10 million will have a NIP
obligation. This threshold of US$ 10 million can be reached as follows:

(a) Any single contract with imported content exceeding US$10 million.
or
(b) Multiple contracts for the same goods, works or services each with imported content exceeding US$3 million
awarded to one seller over a 2 year period which in total exceeds US$10 million.
or
(c) A contract with a renewable option clause, where should the option be exercised the total value of the
imported content will exceed US$10 million.
or
(d) Multiple suppliers of the same goods, works or services under the same contract, where the value of the
imported content of each allocation is equal to or exceeds US$ 3 million worth of goods, works or services to
the same government institution, which in total over a two (2) year period exceeds US$10 million.

1.2 The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (a) to 1.1 {c} above will amount to
30 % of the imported content whilst suppliers in respect of paragraph 1.1 (d) shall incur 30% of the total NIP
obligation on a pro-rata basis.

1.3

1.4 A period of seven years has been identified as the time frame within which to discharge the obligation.

2 REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY
2.1 In order to ensure effective implementation of the programme, successful tenderers (contractors) are required
to, iImmediately after the award of a contract that is in excess of R10 million {fen million Rands), submit details
of such a contract to the DTI for reporting purposes.

2.2 The purpose for reporting details of contracts in excess of the amount of R10 million (ten million Rands) is to
cater for multiple contracts for the same goods, works or services; renewable contracts and multiple suppliers
for the same goods, works or services under the same contract as provided for in paragraphs 1.1.(b} to 1.1.
{d) above.

3 Tender SUBMISSION AND CONTRACT REPORTING REQUIREMENTS OF TenderDERS AND
SUCCESSFUL TenderDERS (CONTRACTORS)
3.1 Tenderders are required to sign and submit this Standard Tenderding Document (SBD 5) together with the
Tender on the closing date and time.
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3.2 In order to accommodate multiple contracts for the same goods, works or services; renewable contracts and

multiple suppliers for the same goods, works or services under the same contract as indicated in sub-
paragraphs 1.1 (b) to 1.1 (d) above and tc enable the DT in determining the NIP obligation, successful
Tenderders (contractors) are required, immediately after being officially notified about any successful Tender
with a value in excess of R10 million (ten million Rands), to contact and furnish the DTI with the following
information;

* Tender / contract number.

« Description of the goods, works or services,

+ Date on which the contract was accepted.

« Name, address and contact details of the government instifution,
* Value of the contract,

« Imported content of the contract, if possible.

3.3 The information required in paragraph 3.2 above must be sent to the Department of Trade and Industry,
Private Bag X 84, Pretoria, 0001 for the attention of Mr. Elias Malapane within five (5) working days after
award of the contract. Mr. Malapane may be contacted on telephone (012) 394 1401, facsimile (012) 394 2401
or e-mail at Elias@thedti.gov.za for further details about the programme.

4 PROCESS TO SATISFY THE NIP OBLIGATION
41  Once the successful Tenderder (contractor) has made contact with and furnished the DTI with the information
required, the following steps will be followed:

a. the contractor and the DT! will determine the NIP obligation;

b. the contractor and the DT1 will sign the NIP obligation agreement;

¢. the contractor will submit a performance guarantee to the DTI;

d. the contractor will submit a business concept for consideration and approval by the DTI;

. upon approval of the business concept by the DTI, the contractor will submit detalled business plans
outlining the business concepts,

f. the contractor will implement the business plans; and

g. the contractor will submit bi-annual progress reports on approved plans to the DTI.

4.2  The NIP obligation agreement is between the DT| and the successful Tenderder (confractor} and, therefore,
does not involve the purchasing institution.

Tender number: Closing date:

Name of tenderer:

Postal address:

Signature: Name (in print):

Date:
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RMI-NA'ﬂON SBD 9.

Project title:

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT
NURSES HOME

Tender no: ZNB 9994/2021-H

Project

Code: 31010650

This Standard Tenderding Document (SBD) must form part of all Tenders’ invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties
in a horizontal relationship and if it involves collusive Tenderding (or Tender rigging).? Collusive
Tenderding is a per se prohibition meaning that it cannot be justified under any grounds.

Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all
reasonable steps to prevent abuse of the supply chain management system and authorizes accounting
officers and accounting authorities to:

a) disregard the Tender of any Tenderder if that Tenderder, or any of its directors have abused the
institution’s supply chain management system and or committed fraud or any other improper conduct in
relation to such system.

b) cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt or
fraudulent act during the Tenderding process or the execution of that contract.

This SBD serves as a certificate of declaration that would be used by institutions to ensure that, when
Tenders are considered, reasonable steps are taken to prevent any form of Tender-rigging.

In order to give effect to the above, the attached Certificate of Tender Determination (SBD 9) must be
completed and submitted with the Tender:

2 Tender rigging (or collusive Tenderding) occurs when businesses, that would otherwise be expected to compete, secrelly conspire to raise
prices or tower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a Tenderding process.
Tender rigging Is, therefore, an agreement between cempetitors not to compete.

CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Tender:

ZNB 9994/2021-H - EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES

HOME

{Tender Number and Description)

in response to the invitation for the tender made by:

KZN Department of Health

{Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of . that :

(Name of Tenderer)
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1. | have read and | understand the contents of this Certificate;

2. | understand that the accompanying Tender will be disqualified if this Certificate is found not to be frue
and complete in every respeci;

3. | am authorized by the Tenderder to sign this Certificate, and to submit the accompanying Tender, on
behalf of the Tenderder;

4. Each person whose signature appears on the accompanying Tender has been authorized by the
Tenderder to determine the terms of, and to sign the Tender, on behalf of the Tenderder;

5. For the purposes of this Certificate and the accompanying Tender, | understand that the word
“competitor” shall include any individual or organization, other than the Tenderder, whether or not
affiliated with the Tenderder, who:

(a) has been requested to submit a Tender in response to this Tender invitation;

(b) could potentially submit a Tender in response to this Tender invitation, based on their
qualifications, abilities or experience; and

{c) provides the same goods and services as the Tenderder and/or is in the same line of
business as the Tenderder

6. The Tenderder has arrived at the accompanying Tender independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication between
partners in a joint venture or consortium3 will not be construed as collusive Tenderding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market allocation)
(c) methaods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a Tender;

(e) the submission of a Tender which does not meet the specifications and conditions of
the Tender; or
(f) Tenderding with the intention not to win the Tender.

8. In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this Tender invitation relates.

9. The terms of the accompanying Tender have not been, and will not be, disclosed by the Tenderder,
directly or indirectly, to any competitor, prior to the date and time of the official Tender opening or of the
awarding of the contract.

3 Joint venlure or Consortium means an assoclation of parsons for the purpose of combining their experfise, property, capilal, efforis, skill and knowledge in an activity for the
exacution of a coniract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to Tenders and contracts, Tenders that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms of
section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Gombating of
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Signature Date

Position Name of Tenderder
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Project title:

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES
HOME

Bid no:

ZNB 9994/2021-H Project Code: 31010650

ATTACH A COPY OF PROOF, THAT THE BIDDER IS
REGISTERED ON THE CENTRAL SUPPLIERS DATABASE TO

THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, certified copies of proof of registration on the Central Suppliers
Data Base in respect of each party to the Joint Venture must be attached to this page
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e EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES
Project title:
HOME
reTTaeT TTo: ZNB 9994/2021-H Project Code: 31010650

ATTACH A COPY OF PROOF, THAT THE TENDERER IS
REGISTERED WITH THE CONSTRUCTION INDUSTRY
DEVELOPMENT BOARD (CIDB) TO THIS PAGE FOR
ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, certified copies of proof of registration with the CIDB in respect
of each parly to the Joint Venture must be attached to this page
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Project title:

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES
HOME

[ TETTOET IO,

ZNB 9994/2021-H Project Code: 31010650

ATTACH A COPY OF PROOF OF PAYMENT WHERE
AVAILABLE OF THE Tender DEPOSIT BY THE TENDERER,
TO THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Jaint Venture a certified copy of proof of payment where available of the tender
deposit is only necessary in respect of any one party to the Joint Venture and must be attached to this page
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THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL TENDERER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL
TENDERER AND THE PURCHASER WOQULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS
FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE TENDERER)

1. | hereby undertake to supply all or any of the goods and/or works described in the attached tendering
documents to Head: Health (Department of Health: Province of KwaZulu-Natal) in accordance
with the requirements and specifications stipulated in tender number ZNB 9994/2021-H at the price/s

2. The'foilowing documents shall be deemed to form and be read and construed as part of this agreement:

{i)y  Tendering documents, viz
- Invitation to tender;
- Tax Compliance Status (TCS) PIN;
Pricing schedule(s);
- Technical Specification(s);

Preference claims for Broad Based Black Economic Empowerment Status Level of Contribution in
terms of the Preferential Procurement Regulations 2011;

- Declaration of interest;
. Declaration of Tenderder's past SCM practices;
- Certificate of Independent Tender Determination
- Special Conditions of Confract;
(it General Conditions of Contract for construction works Edition 2 - GCC2010; and
(i) Other (specify)
3. 1confirm that | have satisfied myself as to the correciness and validity of my Tender; that the price(s) and
rate(s) quoted cover all the goods andfor works specified in the Tenderding documents; that the price(s) and

rate(s) cover all my obligations and | accept that any mistakes regarding price(s) and rate(s) and calculations
will be at my own risk,

4. 1accept full responsibility for the proper execution and fulfiiment of all obligations and condifions devolving
on me under this agreement as the principal liable for the due fulfiment of this contract.
5,  1declare that | have no participation in any collusive practices with any Tenderder or any other person
regarding this or any other Tender.
8. 1confirm that | am duly authorised to sign this contract.
Witnesses:
NAME (PRINT):
CAPACITY: 1.
SIGNATURE:
NAME OF FIRM: 2.
DATE: Date:
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PART 2 (TO BE FILLED IN BY THE PURCHASERY)

i in my capacily as

accepts your tender under reference ZNB 9994/2021-H dated for the supply of
goods/works indicated hereunder and/ecr further specified in the annexure(s).

An official order indicating delivery instructions is forthcoming.

MINIMUM
PRICE {ALL THRESHOLD FOR
ITEM | APPLICABLE BRAND DELIVERY [ BBREESTATUS LOCAL
NO. TAXES PERIOD CONTRIBUTION PRODUCTION AND
INCLUDED) CONTENT (if
applicable)
4, | confirm that | am duly authorised to sign this contract.
SIGNED AT ON
{Place] [Date]
Witnesses:
NAME (PRINT):
SIGNATURE: 1.
2.
Date:
OFFICIAL STAMP:
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Proiect title: EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT
) ' NURSES HOME
Tender no: ZNB 9994/2021-H |Project Code: | 31010650

A detailed OHSE Plan is to be submitted by the successful tenderer as per Construction Regulation 7(1)(a). The following

are the minimum standard legal documentation that must form part of the OHSE Plan based on the risks attached in
executing this project titled;

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

Refer to attached Health and Safety Specification.
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Project title:

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER
LIFTS AT NURSES HOME

Tender no:

ZNB 9994/2021-H

Project Code:

31010650

Refer to attached Health and Safety specification.
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GOOD STANDING
WITH THE EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME
COMPENSATION

Tender no: ZNB 9994/2021-H | Project Code: | 31040650

NOTE TO THE COMPILER OF THIS DOCUMENT : PLEASE INSERT PROJECT SPECIFIC BASELINE RISK
ASSESSMENT AS RECEIVED FROM THE KZN DoH OFFICIAL APPOINTED TO THE PROJECT OR AN
APPOINTED PROFESSIONAL CONSTRUCTION HEALTH AND SAFETY AGENT.
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2.35 - DECLARATION CERTIFI

ATE FO
TE

This Standard Tender Dbcument (SBD) rﬁﬁs{ form part of all Tenders invfted. It contains general information and

serves as a declaration form for local content (local production and local content are used interchangeably).

Before completing this declaration, tenderers must study the General Conditions, Definitions, Directives applicable in
respect of Lacal Content as prescribed in the Preferential Procurement Regulations, 2017, the South African Bureau
of Standards (SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the Guidance on the
Calculation of Local Content together with the Local Content Declaration Templates [Annex C {Local Content
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to Annex C) and E (Local
Content Declaration: Supperting Schedule to Annex C)1.

1. General Conditions

1.1.

1.2

1.3.

1.4.

1.5,

1.6.

Praferential Procurement Regulations, 2017 {Regulation 8) makes provision for the promotion of local
production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise such
tenders with the specific Tenderding condition that only locally produced or manufactured goods, with a
stipulated minimum threshold for local production and content will be considered.

Where necessary, for Tenders referred to in paragraph 1.2 above, a two stage Tenderding process may be
followed, where the first stage involves a minimum threshold for local production and content and the
second stage price and B-BBEE.

A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner that
the local production and content of the overall value of the contract is reduced to below the stipulated
minimum threshold.

The local content (LC) expressed as a percentage of the Tender price must be calculated in accordance
with the SABS approved technical specification number SATS 1286: 2011 as
follows:

LC=[1-xfy]" 100

Where;

y is the Tender Tender price in Rand excluding value added tax {VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate
published by South African Reserve Bank (SARB) at 12:00, on the date of advertisement of the Tender as
indicated in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessihle on
http:/www.thedti.gov.zafindustrial development/ip.jsp at no cost.

A Tender may be disqualified if -
(a) this Declaration Certificate and the Annex C (Local Content Declaration: Summary Schedule) are not
submitted as part of the Tender documentation;
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2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS
1286:2011) for this tender is/are as follows:

Description of services, works or goods Stipulated minimum threshold

Stainless steel cladding 100 %
Joining / Connecting Componets 100 %
Frames 100 %

3. Does any portion of the services, works or goods offered have any imported content?

3.1.

[Ves [ [No | \(Tick applicable box)

If yes, the rate(s) of exchange to be used in this Tender to calculate the local content as prescribed in
paragraph 1.5 of the general conditions must be the rate(s) published by SARE for the specific currency at
12:00, on the date of advertisement of the Tender.

The relevant rates of exchange information is accessible on www.reservebank.co.za.

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of
SATS 1286:2011):

Currency Rates of exchange

US Dollar

Pound Sterling

Euro

Yen

Other

NB: Tenderders must submit proof of the SARB rate (s} of exchange used.

4. Where, after the award of a tender, challenges are experienced in meeting the stipulated minimum threshold for
local content the dti must be informed accordingly in order for the dti to verify and in consultation with the ACG/AA
provide directives in this regard.
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LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY

IN RESPECT OF TENDER NO. ZNB 9994/2021-H

ISSUED BY:

NB

{Pracurement Authority / Name of Institution):

The obligation to complete, duly sign and submit this declaration cannot be transferred to an external
authorized representative, auditor or any other third party acting on behalf of the Tenderder.

Guidance on the Calculation of Local Content together with Local Content Declaration Templates
(Annex C, D and E) is accessible on hitp:/fAwww.thdti.gov.zafindustrial development/ip Jsp. Tenderders
should first complete Declaration D. After completing Declaration D, Tenderders should complete
Declaration E and then consolidate the information on Declaration C. Declaration C should be
submitted with the Tender documentation at the closing date and time of the Tender in order to
substantiate the declaration made in paragraph (¢) below. Declarations D and E should be kept by the
Tenderders for verification purposes for a period of at least 5 years. The successful Tenderder is
required to continuously update Declarations C, [} and E with the actual vaiues for the duration of the

rnntrant

I, the undersigned, {full names),

do hereby declare, in my capacity as

of

the following:

{name of Tenderder entity),

{a) The facts contained herein are within my own personal knowledge.

{b) | have satisfied myself that:

(iy the goods/services/works to be delivered in terms of the above-specified Tender
comply with the minimum focal content requirements as specified in the Tender, and
as measured in terms of SATS 1286:2011;

{¢) The local content percentage (%) indicated below has been calculated using the formula given in
clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the
information contained in Declaration D and E which has been consolidated in Declaration C:

Tender price, excluding VAT (v} R

Imported content (x), as calculated in terms of SATS 1286:2011 R

Stipulated minimum threshold for local content {paragraph 3 above)

Local content %, as calculated in terms of SATS 1286:2011
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If the Tender is for more than one product, the local content percentages for each product contained
in Declaration C shall he used instead of the table above.

The local content percentages for each product has been calculated using the formula given in
clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the
information contained in Declaration D and E.

{d} | accept that the Procurement Authority / Institution has the right to request that the local content
be verified in terms of the requirements of SATS 1286:2011.

{e) |understand that the awarding of the Tender is dependent on the accuracy of the information
furnished in this application. | also understand that the submission of incorrect
data, or data that are not verifiable as described in SATS 1286:2011, may result in the
Procurement Authority / Institution imposing any or all of the remedies as provided for in
Reguiation 14 of the Preferential Procurement Regulations, 2017 promulgated under the
Preferential Policy Framework Act (PPPFA}, 2000 (Act No. 5 of 2000).

SIGNATURE: DATE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:
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cal Content Declaratio mmary Schedule

SATS 12862011
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The thresﬁold scdre, below which tenderers are eliminated from funﬁér consideratioh.,'ié 70 points.

TENDER EVALUATION CRITERIA AND SCORING

the service provider.

bank

confirming the service
providers

credit rating.

Sub-points

Evaluation Criteria Deliverables Points Sub-Peints Sub-Criteria
Bank account rating for |Original letter from the [0 Points| 10 Letter from the bank confirming the service

provider's bank rating ranging from Ato C
not older than six (6) months from date of
tender closure,

Sub-points

Letter from the bank confirming the service
Jorovider's bank rating lower than C or no
submission not older than six (6) months
from date of tender closure.

Three months bank
statements

-Three months bank
statements showing
balance available with
not less than 10% of the
contract value.

|Sub-points

[Three months bank statements showing
balance available with not less than 10% of
the contract value

Three months bank statements showing
balance available with less than 10% of
the contract value

Provide three (3)
contactable references of
similar work {new lifts)
and project size that were
done in the past three (3}
years.

' =

The following
documents to reflect the
linformation captured in
the schedule of projects:
- Attach Letter of Award
- Attach Completion
Certificates - signed by
the [nstitution
Client/Engineer
/Principal Agent
indicating successful
completion for each
project

- Cverall Management
of the project/
installation

- Meeting time and
budget deadlines

- Post-handover support
- Availability of spare
parts

Sub-points

Full information on three (3) projects in the
past 3 years or less.

; Sub-points

Full information on two {2) projects in the
Jpast 3 years or less.

A40]Sub-points

Full information on one (1} project in the
past 3 years or less.

No information or incomplete information.
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Tenderer's E’roject
Management Structure
and Organogram and
Experience of Resources
Proposed for the Project.

Propeosed project
organogram and
management
arrangements/
structures should
include the expertise of
the project team
members but not limited
to Electrical and
Mechanical
Engineering. Specific
focus on the
qualification and
experience of the
following. CV's to be
included in your
submission.

- Construction Manager
with minimum 3 years
experince

- Mechanical or
Electricat Engineer
(ECSA Registerd}

- Lifts Site Foreman

- 5 Qualified lift
technicians/ mechanics
[(minimum of 5 years’
experience)

40:

Boints

“: 40|Sub-points

Organogram with all names and surnames
provided (5 points}, all roles/capacities
clearly outlined and CVs for all of them (5
points), Construction Manager with
minimum 3 years experince (10}). Electrical
or Mechanical engineer ECSA
professlonally registered with minimum 3
years experince in Lift design and
ingtallation -attach copy of certificates (10).
Site Foreman with 3 years experience in
similar works in installation of lifts (5). Five
(5) Qualified SAQC Accredidited Trade test
lift Mechanics or Deploma in Electrical or
Mechanical with minimum of 5 years’
experience, (5}

_. Sub-points

No info submitted on project structure /
project arganogram
will result in zero (Q) points scored

5

Project Approach /
JMethodology and Lift site
technical assessment
report and concept design

F’roject
Approach/Methodology
- Includes a complete
description of the Lift
installation specialist’s
Ipropesed approach and
methodology for the
Project. This section
should convey the Lift
instaltation specialist’s
understanding of the
Project. Lift site
technical assessment
report and concept
design

) Points

Sub-points

i?’roject Approach / Mathodology and Lift
site technical assessment report and
concept design

—7

Sub-points

I3roject Approach / Methodology or Lift
site technical assessment report and
concept design

)}Sub-points

No I5roject Approach / Methodology and
Lift site technical assessment report and
concept design
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TENDER EVALUATION CRITERIA AND SCORING PRICE AND BBBEE

Evaluation Criteria

Deliverables

Points

Price

The lowest responsive and responsible
priced offer shall be allocated 80 points.

All other responsive and responsible offers |-

shall be allocated a prorated point value
based on the lowest responsive and
responsible priced offer.

D|Points

Broad Based Black
Economic Empowerment
{BBBEE)

The points allocated to each tenderer for
Broad Based Black Economic
Empowerment shall be based on the Broad
Based Black Economic Empowerment
Scorecard. In this regard, the points score
for this criteria for each tenderer, shall be
determined as follows:

Poinis

Level 1 Contributo

Points

Level 2 Contributo

Points

4] Points

2| Points

Level § Contributo

3| Points

Level 6 Contributo

Points

Level 7 Contributort:

4| Points

Level 8 Contributor]:

Points

Non-Compliant Contribufor]::

- O]Points
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8\ KWAZULU-NATAL PROVINCE

HEALTH
REPUBLIC OF SOUTH AFRICA

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

THE CONTRACT
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C1 - AGREEMENT AND CONTRACT DATA
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y KWAZULU-NATAL PROVINCE

EALTH
REPUBLIC OF SOUTH AFRICA

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

FORM OF OFFER AND ACCEPTANCE
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FORM OF OFFER AND ACCEPTANCE

Tender No - ZNB 9994/2021-H 80 L WAZULU-NATAL PROVINCE

7 HEALTH
" REPUBL!C OF SOUTH AFRICA

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

C.1.1 - FORM OF OFFER AND ACCEPTANCE

THE OFFER AND ACCEPTANCE FORM 1S BOUND INTO SECTION 1 (See end of
Returnable Documents) OF THIS DOCUMENT AS PART OF THE RETURNABLE
DOCUMENTS. ONCE A CONTRACT IS CONCLUDED WITH A SUCCESSFUL

TENDERER, THIS PAGE WILL BE REPLACED WITH THE FILLED AND SIGNED OFFER
AND SIGN ACCEPTANCE BY THE EMPLOYER AND IT WILL BECOME PART OF THE
CONTRACT.

PLEASE SUBMIT THE OFFER AND ACCEPTANCE FORM WITH THE OTHER
RETURNABLE DOCUMENTS.
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. KWAZULU-NATAL PROVINCE

HEALTH
REPUBLIC OF SOUTH AFRICA

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

C1.2 - CONTRACT DATA
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Tender no:

CONTRACT DATA FOR:
EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

ZNB 8984/2021-H

The Genera) Conditions of Conlract are the clauses contained in the General Gonditions of Gontract (2010} {(Second Editlon} published by the South African
Institution of Clvit Engineering. Coples of these condilions of coniract may be oblained through most repional offices of the South African Institution of Civil
Engineering, telephone number (1 1 805 5347 or by visiling thelr website al www.saice.org.za.

CONTRACT SPECIFIC DATA
The following confcact specific dala are applicable fo this contract:

CONTRACT VARIABLES

This scheduls contains alk variables specific 1o this decument and is dividad into pre-tender and post-lender categories. The pre-tender calegory must be
completed in full and included in the tender documents. Both the pre-tender and post-tender categories form part of this agreement,

Spaces requiring information must be filled in, shown as 'not applicable' or deleted hut not lefl blank. Where choices are offered, the non-applicable items are
to be deleted. Where insufficient space Is provided the information should be annexed hereto and cross referenced 1o the applicable clause of the schedule.
Key cross reference clauses are ltalicised in [ ] brackets,

The Engineer/Principal Agent, in accordance with Clause 1.1,1.16, shall obtaln the specific approval from the Employer before executing any of his
functions according to the "Conditions under which Consultants are appointed"”, or In the event where an employee of the Employer represents the
Empioyer, the relevant General Delegations applicable at the time of executing histher duties as described in Clause 3.1.2,

|PRE-TENDER INFORMATION

CONTRACTING AND OTHER PARTIES

GEEXL]

[1.21.2)

Employer:
Head: Depatrtment of Health {KZN Department of Health: Province of KwaZulu-Natal)

Postal address:

Pietermaritzburg
3200

Tel: 033 - 840 2527 Fax: 033 - 940 2527
Physical address:
310 Jabu Ndilovu Street

Pietermarifzburg
3200

Tender no:

ZNB 9994/2021-H

PART 1: DATA PROVIDED BY THE EMPLOYER

ERERE]

Defects Liabllity Perlod

The defects llability peried is: 12 months
Defects Liability Period is Applicable for the whole of the Works

Latent Defect Perlod

15.16.3]

The latent defect peried is:

Documentation required before Commencement of the Works:

15.3.11

4.3

[5.6]

16.2]

f8.6]

[6.3.2]

The documantalion required before commencement with the Works execution are;

Health and Safety Plan

Initial Programmea

Guarantee

Insurance

Cash flow by centracter

Priced Blll of Quantity

Programme

Other requirements

The fime to submii the documentation required before commencement with Works exacutlon is: i 14 Icalendar days

5.8.1]

Non-Working days

Non-Working days None. All days of the wesk are working days.
Speclal non- working days All Nationally Recognized Publlc Holldays and the year end break
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5.8.1] First Year end break - commences 16-Dec-21
ends on 07-Jan-22
Second Year end break - commences 16-Dec-22
ends on 08-Jan-23
Third Year end break -~ commences N/A
ends on N/A
Fourth Year end break - commences NA
ends on N/A
Engineer/Principal Agent to consult with Employer
[3.1.3] The Engineer shall obtaln the specific approval from the Employer before execuling any of his funclions according to the "Conditions under which Consultanis
are appointed”, or In the event whera an emplayee of lhe Employer represents the Employer, the relevant Generat Delegalions applicable at the time of
executing hisfher duties.
Securify
16.2.1] The lime to delivar the deed of guarantee is Prior to site hand over in terms of clause 5.3.1 and 5.3.2,
[6.2.1} Please see CONTRACT DATA - below to select Guarantee Oplion
Commencement Date
Commencement date means the date of Site Hand over that should not oceur prior to the tenderer recelving one fully signed copy of the Offer and Acceptance
In terms of the Form of Offer and Acceptance.
‘Agresment omes inta e '
0116 fuliy.con
{oe0 re plancel. -~
15.3.1] The contractor shall commence exesuting the Works within 7 calendar days from the Commencement Date.
[5.4.1] Possession of the site will be given within 10 calendar days after the contractor has fuifilled the cenditlens (4.3, 5.6, 6.2, 8.6) and received lhe notification
from the Employer of Site Hand Over where the contractor will receiva one fully signed copy of the Form of Offer and Acceptance from the employer.
[5.6.1] The Conlractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to lhe Commencemant Date.
CONTRACT DETAILS
1.1.1.33] Works description: Refer to document C3 — Scope of Wark.,
01.1.1.300 Site description: Refer to document C4 — Site Infermation.
Specific aptions that are applicable to a State organ anly
Where so ;
1) Interest rale legistation:
[6.10.6.2] {a)  in raspect of interest owed by the employer, the interast rate as determined by the Minister of Justice and Gonstitutional Development from
fime o time, In terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 {Act No. 55 of 1975}, will apply; and
(b} in respect of Interest owad lo the employer, the interest rate as determined by the Minister of Finance, from time to lime, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1989), will apply
2) Lateral support insurance to be effected by tha contractor: iYes INo X
3)  Payment will be made for materials and goods [ves x {No
4)  Dispute resolutfon by litigation {Yes [No X
5) Extended defects liability period applicable fo the following efements: 1 Etlectrical, Mechanical and Civil work
8.6.1.1.2 The Value of material, supplied by the Employer, and not included in the Contract Prica, is: IR0.00
[8.6.1.1.3] The amount o caver Professional Fees, nof included in the Contract Price, for repairing damage and loss to be included In the insurance:
30% of the Confract Price
[8.6.1.3] The limit for indemnity for llable inswrance is: R30.million
[6.6.1.2.3] The percenlage allowance lo cover overhead charges for contraclor and subcontractors, is: {15.00% ]
rt.1.1.14] Practical Completion Date
The Practical Completion date is: A time measured from the Commencement date,
For the works as a whole:
The whole of the works shall be complated within: 12 {Months {which shell be deemed to fichude all Non — Worldng Days, Specfel Mon — Woridng Days
and the year-end Buliders Annual Indusiry Holiday Pareds).
16.5.1] The date for practical completlon shall be To be defermined ] i __ |
15.13.1} The penalty per calendar day shall be ; 0.04% of tiie Contract Price. roinded to the nearest R1 ]
For tha works In sectlons:
The date for practical complstion from the commencement date and the penaity per cafendar day:
Porllon 1;
15.5.1] N/A
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5.13.17 0.04% of the Contract Price, rounded to the nearesi R0
Portlon 2:
{5.5.1] N/A
5.13.1} 0.04% of the Contract Price, rounded to the nearest R10 -
Portion 3:
[6.5.1} N/A .
[ERER 0.04% of the Contract Price, rounded to the nearest R10
Poartion 4:
5.5.1] NIA _
[5.13.1} 0.04% of the Contract Price, rounded to the nearest R10 =00 S
Portlon 5:
{6.5.1] N/A "
[5.13.1] 0.04%, of the Contract Price, reunded to the nearest R10
Portion 6:
{5.5.1] N/A e
16.13.1) 0.04% of the Contract Price; rounded fo the'nearest R{0: - i ninnininy
11.3.2] The faw applicable to this agreement shall be that of the: Republic of South Africa
[6.10.1.5] The percentage advance on materials not yet bulit into the Permanent Works is: I
6.10.3] Percantage retention on amounts due to contracior Is: nplojer will be'such as
art 2: CONTRAGT DATA
Maximum retention is: “lof the Contract Price
Notwithstanding anything to the conlrary contained In the Genaral conditiens of Contract and Prefiminaries, this conlract could only, when the construction
f6.8.1] perlod exceeds 8 months and the contract exceeds R1,000,000.00, be subject lo a Contract Price Adjustment Faclor,
16.8.2] Clause 6.8.2 tha last part of the sentence saying “calcwlaled according to tre formula and the conditlons set out in the Contract Price Adfustment Schedule.”
[6.8.3} must be replaced by “calculaled according fo the Conlract Price Adjusiment Provislons (CPAP} Indices Application Manual for use with POT81 indices
(Ravised 1 January 2013)" as published by Statistics Soulh Afica. The Contract Price Adjustment Provision (CPAP) will be subject fo the mosi recenily
reloased indices by Statistic South Afiica. Tenderers are advised that with reference to Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAF)
Indices Applications Manuai, the Head: Public Works will not accept the submission by Tenderers of lists of additional items.”
[6.8.2} Whare this contract is a Lump Sum contract, the contract will enly be subject lo Contract Price Adjustment Provisions (CPAP){Revised 1 January 2013} where
16.8.3} the ceniract periad equals or exceeds 6 calendar months, The applicable work group shall be WG 180 for domestic buildings or WG 181 fer commercial and
Industrial buildings only.
[5.14.6) the following clause must be added to clause 5.14.5:
5.14.5.6] The employers agent shall submit the flnal account within 3 calendar months to the principal agent.
[10.5] The determinalions of disputes shall be by ARBITRATION ONLY.
f10.5.3] The number of Adjudication Board Members to be appointed is:
Replace the last part of ihe clause with the following: ".on the application of either party, by the Chairman, or his nominee of the Association of Arbitralors.”
10.9.1]
Where GPAF is applicablo, the contract sum will be adjusted In accordance with the Confract Price Adjustment Provisions (CPAP) as set out in the CPAP
Indices Application Manuat as published by Stafistics Scuth Africa, dated 1 January 2013 and any amendments therets:
1) Glass elc. measured in specialist section Metalwork, will be adjusted in terms of the index for that wark group unless spaecifically stated
otherwise in the bills of quanities.
2) In casa of uninterruptible power supplies, elevators, escalators and holsts, generating sets, motor-altematar sets and Intercommunication
systemns shall be adjusted in accordance with Work Group 170.
3) Fuither lo clause 3.4.6 of the GPAP Indices Application Manual, the listing of additional items for excluslon by Tenderer's, will not be permitted.
Alternative Indices: Nof Appilcable
Details of changas made fo the General Conditions of Centyact for consbruction works (2010) Second Edition
Clause
fi.1] [1.1.1.5] GOMMENGEMENT DATE — means the aclual date of Sile Hand over that should not occur prior to the Tenderer recelving one fully signed copy

of the Offer and Acceptance In terms of the Form of Offer and Acceplance.

5.12.2.2] ABNORMAL CLIMATIC CONDITIONS - means conditions over and above what could reasonably be expected for the specific iocality where the
Works are being executed and include inter alia exessive rain, heat, cold, wind and any other climatic conditian that would not normaily be
experienced during the season that the Works are exscuted In that area. The South African Waather Service's (hitp:/Mwww.weathersa.co.za) 10
year average climatic conditlons stalistics would be what could be reasonably expected for the spacific tocality where the Works are execuled,

[6.2.1] CONSTRUCTION GUARANTEE — means an on demand guarantee at call obtained by the centracter from an Institution approved by the
employer in terms of the employar's construction guarantee form as selected in the Offer and Acceptance Form and the confract data.

CONSTRUCTION PERIOD — means the period commencing on the commencement date and ending on the date of due completion date. This
period will be deemed fo commence on actual site hand over dale {o the contractor and end on the date of practical completion and shall Include
all annual industriat holiday periods, Sundays and public holidays.

CORRUPT PRACTICE — means the offer, giving, receiving, or selicling of anything of value to inltence the action of a public official in the
procurement process or in contract execution.

FINAL ACCOUNT - The document prepared by the principal agent, which reflects the contract vaiue of the works at final approval or termination.

FRAUDULENT PRACTICE - means a misrepresentation of facis In order to influence a procurement process or the executfon of a contract lo the
datriment of any tenderer and Includas collusive practise among tenderers {prior lo or after the tender submission) designed to establish tender
prices at artificial non-competitive levels and to deprive tha tenderer of the benefits of free and open competilion.

INTEREST — the inierest rales applicabla on this contract, whether specifically indicated in the relevant clauses or not, will ba In lerms of the
leglstation of the Republic of South Africa, and In particular:
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(a) In respect of interest owed by the employar, the interest rale as determined by the Minister of Justice and Constitutional Development from time fo
time, in tarms of section 1(2) of the Prescribed Rate of Interest Act, 1978 (Act No. 55 of 1975), will apply; and
(5} In respect of interest owed fo the employer, the interest rate as determined by tha Minister of Finance, from time fo time, in terms of section
80{1}{b) of the Public Finance Management Act, 1959 (Act No. 1 of 1898}, will apply
[1.1.1.16] ENGINEER/PRINGIPAL AGENT - means the person or entity appainted by the Employer and named In the Contract Data as the Engineer
IPrincipal Agent lo ac! as agent of the Employer. In lhe avent of an Engineer/Principal Agent noet being appointed, then all the duties and
obligations of an Englnear/Principal Agent as detailed in the Contract shall be fulfilled by a representative of the Employer as named In the
Contract Data, [Hereafter referred to as Engineer)
[1.1.1.21] GENERAL ITEMS - or preliminades means items stipulated in the Pricing Data rolating to general obligations, sile services, facilities andfor ltems
that cover elements of the cost of the work which are not considered as proporional to the quantities of the Permanent Works.
4.4.1] Add the following to the clause 4.4.1: “The Contract shall only use subconfractors who are duly registered with the CIDB and who has an ACTIVE
status af the time of submitling the lender”
{6.2.1] Refer to Dffer and Acceptance form for the various options that {he contractor may choose from in providing a form of Guarantee under
"GLUARATEE OPTIONS".
[6.10.6.2] Replace "2t the prime overdraft rafe, as charged by the Conlraclor's Bank,” with “.at the interest rale as dalermined by the Minister of Justice and

Constitutional Development from fime (o lime, in ferms of seclion 1{2) of the Prescribed Rale of Interest Act, 1975 (Act No. 55 of 1875)."
Omit “on all ovendue payments front the date on which the same should have bean paid...” and replace with * only efter 30 calendar days from
receiving wiitten fiolice from the Conlraclor that the amount is overdus,..”

6,123}

[5.14.5.1]
[5.16.4]

6.2.31

8.3.22]

SPECIAL CONDITIONS OF CONTRACT

(a)
&
&)
{d)

©

Omit clause 5.12.3 and add the following:

5.12.3. if an extansion of lime is granted, the Contraclor shail be paid such additional time-related Geners! lems, insluding for special non-
working days, if applicable as are appropriate regarding {o any other compsnsation which may already have been granted in respect of the
circumstances concemed, The reasons for extension of time that would inveke payment of fime related Genera! llems are inler alia;

5.12.3.1  Failure lo give possession of the sile to the confracior.

51232 Maling good physical loss and repairing damage fo the works where the confracfor is nof at risk,

5.12.3.3 Confract Insirictions not occasioned by defauilt by the conlraclor.

51234  Failure lo issue construction informalion timeously or the fate Issue of a confract instruction folfowlng a request from the conlractor.

5.12.3.5 Late acceplance by the principal agent of a design undeartaken by a selected subconlractor whera tha confracior’s obligations have beer met.
51236 Suspension or cancellafion lermination invoked by a nominated or selectad n/s subconlmcior due to dofaull by the employer or the principal agent.
5.12.3.7 Insoivency of a nominated subceniraclor.

512.3.8 A direct confracior.

512.3.8 Opening up and lesting of work and malerials and goods whera such work Is according fo in accordance with the confract dasuments,
5.12.3.10 The execulion of additional work for which the quanlify included In the bills of quantities Is not sufficiently accurate.

512.3.11 Lale or failure lo supply matenals and good's far which the employer Is responsible,

5.12.3.12 Suspension of the works.”

Omit enfire clause 5.14.5.1

Add the following new clause “5.16.4. Upon the issue of a Final Approval Cerificate, unless otherwise provided in lhe Contrast:
5,16.4.1, The performance Guarantoe (if any) shall be returned within 14 days to the guarantor in terms of Clause 7.%

Add 1o clause 6.2.3 the following “The Contractor shall provide proof of paid-up premium payments te accompany his payment certificale as proof
that his performance guarantee has not expired yel. The Contractor will ot recelve payment without proof of the validity of their performance

Omit "without prejudice to the exercise of any fien the Contractar may have acquired over the Employer's propariy.”

Duties and functions of the Engineer requiring the specific approval of the Employer BEFORE execution of any pasi of these duties are as
Determinations of coniractors claims for extension of ime (revision of the confract completion date). Al claims for extension of time shalt be
submitted by the Engineer, togather with the Englneer's recommendations, to the Employer for determination. Omit "Engineer” In clause 42.2
Drawings, Instructions or communications of any kind requiring variations of the works and involving EXTRA's shall NOT be glvan affect by the
Centractor UNTIL BOTH the "Official Variation Order" and the "Flnancial Request for Variation Order and Additional Funds” form, as issued by the
Deparlment of Public Works, have been approved and signed by the Employer.

Insurance policies to be appraved by the Employer within 21 days of the date of ihe Commencement of ihe Works.

Any notice of disagreement raised by the Contractor or written Bispute Notice given by the Contractor to the Engineer shall ba submitied by the
Engineer, togathar with the Engineer's recommendations, to the Employer for datermination.

The issue of the cerlificate of prastical completion, cerlificate of completion and the finat approval certiflcate shall be signed and submilted by the
Engineer, lo the Employer for final approval and signature, The cartificates shall not be considered as officially issued until signed by the

MANAGING PROJECT DURATION

(a)

b
(c}

The Coniractor shall co-erdinate his programme with all other confractors whose work may precede ar be execuled simulfaneously 1o his own. The
Centractor will be cafled upan to plan and control the project using the Project Evaluation and Review Technlgue (PERT) or other approved Critical
Path Method (CPM) network analysis of his events and aclivities and these of the dub-contractors in his empley and must co-ordinale his planning
with any other contracter employed on the project. A fortnightly project central report will be expected from the Cantraclor in writing, evaluating any
gains or delays agafnst the critical path and he should aliow for all costs involved in planning reviewing and updating the pregramme to the
satisfaction of the Principal Agenl against this ltem.

Activity-and lotal fleat shall belong 1o the Employer.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, pricr to the Commencement Date.
Itis a condition of this contact that, the contracter submit to the Engineer/principal agent a detailed CPM Programme which shall be to the
approval of the Enginaerfprincipal agent. n this regard fenderers are advised to consult with the Engineer/Principal Agent as to the format and
requirements of the programme as no clalm whatsoever will enteetained should the programme fail to meet the requirements of the
Englnear/Principal Agent. Fallure to submit the pragramme within the stipulated time may result in the contractor being held in breach of contract.

The approved programma will form the basis of ime managemant of the project and extension of ime will not be guaranteed unless the
Contractor has stiiclly complied with this provision.

The pragramme shall make allowanca for rain and the number of rain days allowed within the critical path shall be on the provisians of the clause
dealing with inclement weather and claiming for delays In performance in this bil,

Allowance for the above must be made under this item as no claims for faiing to comply with this precendition will later be entertained.

INCLEMENT WEATHER AND CLAIMS FOR DELAYS IN PERFORMANCE

{a)

(b}

The Conlract Sum includes a monthly allowance of 3 working days Inclement weather during which rainfall exceeds 10mm per day for months

as Indicated in the Scope of Warks. These days shall be reflected on the csitical path of the Contraclor's programme as specified in MANAGING
PROJECT DURATION abova,

Claims for delays in perforrmance due to Inclement waathar shall be calculaled separately for each calendar month and for the project as a whole.
Detays or gains 10 ihe criical path shall be reflected In all revislons of the programme. An extension of time will only be grantad where the
folfowing conditions are met:

[0 The critesia (o be used for WORK stoppages shall be for safsty hazards or poor quality of work.
{h The Employer's ste representative or the Employer's Principal Agent, if the sHe representatlva is nat avallable shall be notifiad when the Contractor siops the work and
Intends to claim performance dalays, The Employer represantativa shal! Inspeci the sitation tagether with the Cantractor and give an immediate decislon,
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1. Tha steppage claimed must cause a dslay in the Cempletion Date of wotk. (f the crlical activilies can proceed and a non-grilical aclivily is delayed due
to inclement waather no claims for delay shafl be granied.
2, No clalms for stoppagaes jesa than 2(twe) hours per day shall be considered.
3, Claims granted for more than 2 (lwo) hours, but less than 10 {fen) heur {lunch included) day, shall be added logethsr and exprassed as full days.
4, All claims shafl ba submitled {n wriling to the Prncipal Agent withln one working day of tha aclual stoppage.
5, The total delay in performance grantsd to the Conlractor expressad In days shall be added to the coniractual Complstion Data of each section of lhe
Works. The contractual penalty clause shall only coma info effect afler this newly arrived date.
6, Tolal delays {in hours) wiil ke rounded up or down to the nearest integer for the calculalion of Working Days. The tolal hours (including lunch) per
Working Day shall be 10 unless otherwise indicated on the Ceniraclors programme,
7. Where the programmed delays for Inclamerd weather excesd the aclual delays incurred the Comptetion Date(s) will not be adjustad.
8, Where the project inchides bullder's holidays ihe p Huratlons fer Incl t weather shal be agjusied pro-rate to the aclua) Wordng Days.
o, Tha otat of all monthly delays due fo inclament wealher shall be calculaled in accordance with the example given below:
Months Total
Deseription Sepl et Naov Dec Jan
Hours Hours Hours Hours Hours Hours
Programmed _[Raln days [] a0 30 15 15 90
Actual [Rain days 16 22 35 15 i8 106
Difference -18 8 -5 ] -3 -18
8 hrs/day* d Exlensfon of time - in working days F]
See point 5.2 in the Scope of Woriks for the specific days the tenderer must aflow for In this contract.
Tenderno: |ZNB 9984/2021-H | Part 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR:
POST-TENDER INFORMATION
Note: All information for this section requires consulfation with the Gontractor. The Engineer/Principal Agent shail not pre-select any of the
allamalives available {o the Contractor.
1(CONTRACT DETAILS
[1.1.1.8] Contractor Name:
f1.2.1.2] Postal address:
Tel no Faxno
Tax / VAT Registration No: a-mail
Physical address:
f1.1.1.101 The accepted contract price inclusive of taxis R :
fArnount in words]
Paymerit OFf F les {Glause B.7, 6.8, 6.1¢ and 6.11)
The prefiminaries amounts shall be paid in terms of: *Alternative A
“Alternative B UNIA
* Assessed by the Englnesr/Principal Agent as an amount proraied fo the value of the Work duly execuled In the same raua as the Preminaries bears fo the Conirad! Frice excluding VAT,
Preliminary ameunf, Conlingencies and any CPAP.
- Celcu-'atad From the priced Bl of Quantiy/Lump Sum documenl. The Conlracior and the Engineer/Principal Agent shall agrea on @ division of the priced Prefiminaries liems Infa: initial
t charge, monthily charge and final disestablishment cirarge.
If the Conlractor and the Engineer/Principal Agent can not agree, within 10 Working Days from the Commencement Date, on such a division then the
Engineer/Principal Agent shali make a division of tha Prefiminaries to ba Incorporated in the valuations for each monthly payment certificate as follows;
10% of the General ltems/Preliminariss amount shall not ba varied
16% of tha Genaral llems/Preliminades shall only e varied In properfion of the Contract Price 1o the Contzact Sum
75% of the General ltems/Preliminarios shall ba varled in proporticn to the revised Construction Peried comparad with the initial Construction Period.
AdJustment of Preliminaries (Clause 8,7, 6.8, 6.10 and 6.11)
For the adjusiment of Prefiminaries bolh the Confract Sum and {he Contract Vajue (including tax) shal! excluds {he amounl of Prefiminaries, ell Contingency
Alternative A

Sum(s) and any provision for Cest Price Adjusiment Provislons:-

- An amount which shall not ba varied,

- An amount vasled in proporlion ta (he contract valus as compared to the Contract Sum.

. An amount varied in proporiion to the Construction Period as compared 10 1ha inilial Construction Period (excluding revisions fo the Construction Parlod to which the Contractor Is nal entitled) to
adjustment of ihe Conftract Vatua In terms of the agresment.

Tha Conlractor shall provida a breakdown of charges {Incluting 1ax) within 15 werking days of the date of acceptance of tender and, where applicable, an apportionment of Prefiminaries par
section

Ifiha Cnnlraclur and the Principal Agent cannot agrea, wilhin 1en {10) Working Days from the Commencement Date, on such & divisen then the Pdnclpal Agant shall maka a division of tha

Pr {o ba incormp g In the for each monihly payment certificate as follows;

0% of the amount shafl not be variad

10% of ihe amount shafl not be varied

15% varied In proportion of the Contract Valus fo the Conlract Sum

75% varied In proportion fo {ha ravised Gonslruction perlod compared with the inflial Consfruction Periad
Sectional Completion : Subdivision of Prellminarles Costs

For {he adjustment of praliminades for sections af the work the value of fixed, value, and fime related amounts of the prefiminaries for each sectlon Is required. ‘The contractor is lo provide such
information wilhin fiean (156) working days of isking possession of the sile, faillng which the ¢ prefiminaries ts shall be proraled to the value of sach saction.

The above shall apply equally for projacls where seclional tellon was not contemptated al tender stage but subsequenlly occurred on an adhoc basis during conslruclion of the warks as

agraed betwaen the clent and tha emplayar. The original prloed calegorisad amounls for fixed, valvs, and {ims related amounts shall be proraled to the valus of each seclion.
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Whan an extension of lime has baen granted in lerms of the GCC and the preliminarias requirs to be adjusied accordingly, the périlnent sectional (subdivided) categorised preliminarias amounis
shall be ulllised, where applicable and aot ihe overall preliminary amounts,

‘Whara sectional completion is required In terms of the agreement, the Genlractor shalf provide the Principal Agant with the division of e above calegorized amaunis into sections. Should the
Cantracior fail to provide such informalion within he period sllpulated the calegorized amounts shall be prorated to the value of each section,

of Preliminaries amounls for the works as a whole, of par seclion where app
chargas and for the use of construcllon equipmant in lerms of the programme.

atlve and supanvisory staff

The contractor is informed that only option 'A’ shall apply

2| BOCUMENTS

Contract documents marked and arnexed hereto!

Priced Bills of Quantities: Yes:: No:_:l
Lump Sum document: : Yes[:: No::l

Guarantee Oplions:

2.2 DESIGN BRIEF

Nol applicable :: YES or NO
23 DRAWINGS ] YES orNO
Ses list of drawings/Annexure’s altached to 1his document, :I YES orNO
24 DESIGN PROCEDURES 1 YES orNO

Not applicable

Contract drawings: ves L ] N[ ]

Cther documenis:

‘Walver of the Conlractors fien or right of conlinuing possassion Is requlrad

GUARANTEE OPTIONS

The Tenderer agrees to provide a bank or Insurance guarantee In accordance with clause 6.2.3 of the Conditions of the GCC2010 Contract within the period
stated in the Contract Data. This guarantee shail be for a sum equal to an amount stated In the Contract Data.

Guaranteas submitted must ba issued by elther an insurance company duly registered in terms of the Insurance Act (Long Term Insurance

Act No 52 of 1998 or Short Term Insurance Act No 53 of 1998) or by a bank duly registered in terms of the Banks Act No 94 of 1990, on the
pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

(a) the tenderer accepts that In respect of contracts up to R1 million, a payment reduction of 5% of the contact value will be applicable and will be reduced by
the Employer In terms of the applicable conditions of contract.

(b} In resoect of contracts above R1 milion, the Tenderer offers o provide securlty as indicated below: select one option

(1) payment reduction of 10% of the value certified In the payment certificate (excluding VAT)

(i) bank or insurance Performance Guarantee of 10 % of the Contract Price

(ill) bank or insurance guarantee of 5% of the Contract Price and a payment reduction of 5% af the value certified In the
payment certificate (excluding VAT)

3|SIGNATURES OF THE CONTRACTING PARTIES

Thus done and signed &l [STTPRTI (07 O < AT, ebesbeara e 20...
Neme of signalory for and behalf of the Employer who by signature hereof
Capacity of
signatory

as Witness,
Thus done and signed al.......coovinnenn, [T prreren O ceevvrsree e @ [T 20.....
Name of signatory for and behalf of the Contractor who by signature hereof
Capacity of signalory as Witness,
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4 KWAZULU-MATAL PROVINCE

HEALTH
™ REPUBLIC OF SOUTH AFRICA

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

C1.3 - FORM OF GUARANTEE
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Head: Department of Health
KZN Department of Health:
Private Bag X 9051
Pietermaritzburg

3200

Sir,

ON DEMAND PERFORNANCE GUARANTEE

For use with the General Conditions of Contract for Construction Works, Second Edition, 2010,
GUARANTOR PETAILS AND DEFINITIONS

“"Guarantor" means:

Physical Address:

"Employer" means: The Provincial Adminisiration of KwaZulu-Natal in its Department of Public Works

"Contractor” means:

"Engineer" means:

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT

\Works" means: NURSES HOME

"Site" means:

"Confract" means: The Agreement made in terms of the Form of Offer and Acceptance and
such amendments or additions te the Contract as may be agreed in writing
hetween the parlies.

"Contract Sum" means: The accepted amount inclusive of tax of:

Amount in Words:

10%
Of Confract

"Guaranteed Sum" means; The maximum aggregate amount of:

Amount in Words:

"Expiry Date" means:
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CONTRACT DETAILS

Engineer Issues: Interim Payment Certificates, Final Payment Certificates and the Certificate Completion of the
Works as defined in the Contract.

PERFORMANCE GUARANTEE

1 The Guarantor's iability shall be limited to the amount of the Guaranteed Sum.

2 The Guaranter's period of liability shall be from and including the date of issue of this Performance Guarantee and up to
and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works or the
date of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall advise
the Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued.

3 The Guarantor hereby acknowledges that:

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and
shall not be construed as any intention whatsoever to create an accessory obligation or any intention
whatsoever to create a suretyship;

3.2 its obligation under the Performance Guarantee is restricted to the payment of money.

4 Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer the
sum certified upon receipt of the documents identified in 4.1 10 4.3:

4.1 A copy of a first written demand issued by the Employer to the Contracter stating that payment of a sum
certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the
Contract and failing such payment within seven (7} calendar days, the Employer intends to cali upon the
Guarantor to make payment in terms of 4.2;

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a
copy to the Contractor stating that a pericd of seven (7) days has elapsed since the first written demand in
terms of 4.1 and the sum certified has still not been paid;

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the
Contract of the sum Certified in 4.

Lo

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the
Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the employer to the
Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand stating that:

5.1 the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is
called up in terms of 5, or

5.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor and
that the Performance Guarantee is called up in terms of 5; and

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/for the
provisionalffinal sequestration andfor the provisional liquidation court order.

6 It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall not
exceed the Guarantor's maximum liability in terms of 1.

7 Where the Guarantor has made paymentis in terms of 5, the Employer shall upon the date of issue of the Final Payment
Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Payment
Guarantes have been expended and shall refund to the Guarantor any resulting surplus. All monies refunded to the
Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's bank
compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until the date
of refund.

8 Payment by the Guarantor in terms of 4 or 5 shall be made with seven (7) calendar days upon receipt of the first wriften
demand fo the Guarantor.

9 Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee by
the Employer.
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10 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer
may deem fit and the Guarantor shall not have the right to claim his release from this Performance Guarantee on
account of any conduct alleged to be prejudicial to the Guarantor.

11 The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in connection
herewith.

12  This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no claims
will be considered by the Guarantor, The original of this Guarantee shall be returned to the Guarantor after it has
expired.

13 This Performance Guarantee, with the required demand noticss in terms of 4 or 5, shall be regarded as a liquid
document for the purposes of obtaining a court order.

14  Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms of
Section 45 of the Magistrate's Court Act No 32 of 1944, as amended, to this jurisdiction of the Magistrate's Court of any
district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may
exceed the jurisdiction of the Magistrate's Court.

Signed at
Date

Guarantor's signatory (1)
Capacity

Guarantor's signatory (2)
Capagity

Witness signatory (1}

Witness signatory (2}
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. KWAZULU-NATAL PROVINCE

EALTH
REPUBLIC OF SOUTH AFRICA

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

PART C2 - PRICING DATA
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PRICING INSTRUCTIONS
N WORKS (

:t'i";_e“t EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME
If)f‘de' ZNB 9994/2021-H Project Code: | 31010650

C2.1 Pricing Instructions

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “hot
applicable™)

The adjustment of the preliminaries each item priced is to be allocated to one or more of the three
categories by insertion of “F", "V, “T" as the case may be against the price in the “rate” column
immediately preceding the “amount” column, where “F” denotes a fixed amount (amount not varied),
‘V* denotes an amount variable in proportion to value and “T" denotes an amount variable in proportion
to time.

MASSES AND MEASURING UNITS

These shall be in accordance with the Measuring Units and National Measuring Standards Act No. 76
of 1973 and amendments thereto.

The pages of each of these documents are numbered consecutively and before the Tenderer submits
his tender he should check the number of pages, and if any are found missing or duplicated, or the
figures or writing indistinct, or the documents contain any obvious error, he should apply to the Head :
Public Works AT ONCE and have same rectified as no liability whatsoever will be admitted by the
Administration in respect of errors in Tender due to the foregoing.

2 |PRICES FOR VARIATIONS

Where prices or quotations for variations are submitted by the Contractor during the currency of the
Contract, it is to be clearly understood that these are for the purpose of consideration by the Head :
Public Works and that there is no assumption of acceptance. The Contractor will be notified of
acceptance of prices or quotations either by insertion of the amount on the variation order or by written
intimation.

The scale to which the Drawings are made is only to be made use of when no figured dimensions are
given either on the Drawings or in the tender documents and the figured dimensions are always to be
followed though they may not coincide with the scale of the Drawings, but dimensions where possible
are to be taken from the buildings.

4 (PROVISIONAL ITEMS
All items described as "Provisional" shall be used as directed by the Employer and measured and
valued or paid for.

No work for which "Provisional" items are allowed shall be commenced without written instructions from
the Head : Public Works.
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TIMELY ORDERING OF MATERIALS

The Contractor is warned to place all orders for materials or special articles as early as possible, as he
will be held solely responsible for any delay in the delivery of such goods.

Nevertheless this tender is conditional upon no liability being attached to the Contractor if delivery of
materials is rendered impossible by reason of any act of the Government,

ELECTRICAL LIGHTING, POWER AND WATER

The Contractor shall provide any artificial lighting which may be necessary or required for the proper
execution of the works, and provide electric power and water required by all Sub-Contractors,
Nominated Sub-Contractors and Sub-Contractors appointed directly by the Employer.

The Contractor shali give all notices and pay all fees in connection with temporary electrical and water
connections and shall connect temporary Electrical and Water meters for and pay for all current and
water consumed.

Tenderers are advised that the permanent light fittings and water points of any kind installed in the
Works are not to be used to provide temporary lighting and supplement water requirements for
construction purposes.

IMPORT PERMITS, DUTIES AND SURCHARGES.

All tenders by means of which imported products are being called for, must use the rate of exchange
14 days prior to the closing date indicated in the tender documents. If this day falls on a weekend or
public holiday, the next working day must be used.

Furthermore, Tenderers must submit documentary proof (in the form of a certified copy) from their bank
or legally recognised financial institution, clearly indicating what the rate of exchange was 14 days prior
to the closing date, as mentioned above.

Together with this, the Tenderer must confirm that the tender price relating to an imported product, was
based on the rate of exchange 14 days pricr to the closing date as mentioned above.

STANDARD SYSTENM OF MEASUREMENT WHERE BILLS OF QUANTITIES FORM PART OF THE
TENDER DOCUMENTS

The work executed under this Contract has been measured in accordance with the;

Standard System of Measuring Builders Work (7th Edition)

including all amendments unless descriptions of items indicate a deviation and it shall be understood
that the system of measurement which is herein adopted is the only system of measurement which will
be recognised in connection with this contract. Any contradictions to this system of measurement
contained in the "Model Preambles for Trades 2008" shall be disregarded (unless same have been
accommodated in the system of measurement) but applicable rates shall be included for all
requirements stated and not measured separately in compliance with this system.

PRICING OF ROCK EXCAVATIONS

It is a condition of this tender that shouid the tenderer elect to price the Rock Excavation included in
this tender, the rates must be market related and should be identically priced for the same classification
of excavations and not vary for similar billed items in the different sections.

10

BROAD BASED BLLACK ECONOMIC EMPOWERMENT

Page 108 of 180




KZN Department of Heaith
Effective Date: August 2019
Revision &

It is the deliberate policy of the Provincial Administration of KwaZulu-Natal to foster and to
encourage the economic empowerment of Black South Africans. This policy will be implemented
without prescription and without prejudicing the principles and the integrity of the Provincial
Administration of KwaZulu-Natal. Subject to these constraints and also subject to good business
practise and commercial consideration, it is therefore considered appropriate that the Provincial
Administration of KwaZulu-Natal should encourage business relationships with companies which
actively pursue Affirmative Action and Black Economic Empowerment Programmes.

In responding to this tender you are therefore encouraged io devote attention to these two
subjects of Affirmative Action and Economic Empowerment. In addition, in considering the
appointment of sub-contractors, you are requested to extend the spirit of these policies.

The foregeing enunciations of this policy are not intended to be prescriptive nor to preciude any
individual or operation from responding to this tender.

11 [REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE
1. In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section 38 (1)
(&) (iii) and 51 (1) (lii) and Section 76 (4) of PFMA National Treasury developed a single platform,
The Central Supplier Database (CSD) for the registration of prospective suppliers including the
varification functionality of key supplier information.
2. Prospective suppliers will be able to self - register on the CSD website: www.csd.gov.za
3.  Once the supplier information has been varified with external data sources by National Treasury a
unigue supplier number and security code will be allccated and communicated to the supplier.
Suppliers will be required to keep their data updated reguiarly and should confirm at least once a
year that their data is still current and updated.
4.  Suppliers can provide their CSD supplier number and unique security code to organs of state o
view their varified CSD information.
5 Tenderers are required to fill in clearly, legibly, in bold print and black ink their CSD supplier
number in the space hereunder:
Name of Supplier
Central Supplier Database (CSD)
Supplier Number:
12 |TAX CLEARANCE REQUIREMENTS

[t is a condition of tender that the taxes of the successful tenderer must be in order, or that
satisfactory arrangements have heen made with South African Revenue Service (SARS) to meet
the Tenderder's tax obligations. It is a condition of this Offer of Commission that your practice
remains in good standing with SARS (South African Revenue Services) in terms of its tax
clearance, during the project, which is required to process your payment certificates.

1

4

In order to meet this requirement tenderers are required to apply via e-filing at any SARS branch
office nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign
Tenderders / individuals who wish to submit Tenders.

SARS will then furnish the Tenderder with a Tax Compliance Status (TCS) PIN that will be valid
for a period of 1 (one) year from the date of approval.

In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must
submit a separate Tax Compliance Status (TCS) PIN.

Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch
office nationally or on the website www.sars.gov.za.
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5 Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers
will need to register with SARS as eFilers through the website www.sars.gov.za.

6 Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers
will need to register with SARS as eFilers through the website www.sars.gov.za.

Security PIN Number

Company / Entity Tax
Reference Number

13

14

15

BILLS OF QUANTITIES/LUMP SUM DOCUMENT

The Bills of Quantities document forms part of and must be read and priced in conjunction with all the
other documents forming part of the contract documents, the Standard Conditions of Tender,
Conditions of Contract, Standard Preambles to all Trades, Specifications, Drawings and all other
relevant documentation.

VALUE ADDED TAX

The tender price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills of
Quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total Value
thereof in the Final Summary.

FIXED PRICE CONTRACT

Should the Bills of Quantities/Lump Sum Document be a fixed price contract, the following clause must
be inserted in the Pricing Instructions:

Tenderders are to take note that the contract price adjustments are not applicable to this contract.
Tenderders should therefore make provision in the Contract Sum, schedule of rates, etc. for possible
price increases during the contract period, as no claims in this regard shall be entertained.
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C2 .2 PRELIMINARY AND GENERAL

NOTES UNIT | QUANTITY | RATE AMOUNT

I} |The agreement is to be the General Conditions of Contract for Works of Civil}
Engineering Construction {2010) (Second Edition) , published by the S. A
Institution Of Civil Engineering.

fi} |The Preliminaries are to be the Construction and management requirements for
works contracts - Part 1: General engineering and construction works (SANS
1g21-1: 2004 Edition 1) prepared by Standards South Africa and shall be
deemed to be incorporated herein.

iii} |Tenderers are referred to the abovementioned documents for the full intent and
meaning of each clause thereof (hereinafter referred to by heading and clause
number only) for which such allowance must be made as may be considered
necessary.

iv) |Where standard clauses or alternatives are not entirely applicable o this
contract such modifications, corrections or supplements as will apply are given
under each relevant clause heading.

v) |Where any item is not relevant to this specific contract such item is marked N/A
(signifying “not applicable™).

vi) |Adjustment of the preliminaries: each item priced, is to be allocated to one or
more of the three categories, where "F" denotes a fixed amount (amount not fo
be varied), "V" denotes an amount variable in proportion to value and “T"
denotes an ameount in proportion to time.

vil) iTime (T) related Preliminaries will only be adjusted for omissions or additions,
issued by the Employer, or delays caused by the Employer, for which variation
and extension of time has been granted. See Contract Data.

SECTION A: GENERAL CONDITIONS OF CONTRACT
Al General (clause 1)
ltem
o Ve e T
A2 Basis of Contract (clause 2)
ltem
Foioeee e Vo T
A3 Engineer {clause 3}
ltem
Froeriririienieinen s Vi, [ LTSRN
Ad Contractor's General Obligation (clause 4)
Item
Froeieiiviennes Vi Torererenenserrremeenreenns
A5  |Time and Related Matters (clause 5) - As referred to in the Contract Data under
Special Condition of Contract. The Contract Period shali be deemed to include
all Nan — Working Days, Special Non ~ Working Days and the year-end Builders
Annual Industry Holiday Periods.
ltem

Carried forward to collection
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A6 Payment and Related Matters {(clause 6)
ftem
e Vo T
A7 |Quality and Related Matters {clause 7)
item
B Wi T
AB Risk and Related Matters {clause 8)
Item
Fr e Wit O
A2  |Termination of Contract {clause 9)
ltem
B Vi 1V SRR
A10 |Claims and Disputes {clause 10}
ltem
Frori e Vi B N
SECTION B: SANS 1921-1:2004 (Edition 1): CONSTRUCTION AND
MANAGEMENT REQUIREMENTS FOR WORKS CONTRACTS: PART 1
Refer to the SCOPE OF WORK for detail requirements:
B1 Scope
P Vo T [tem
B2 Normative references
| SOV UPT O OTRRR Vi T item
B3 Definitions
Forric i Ve T ltem
B4  |Reguirements for construction and management
Forerrimieien Vi T ltem
B4.1 jGeneral
B, Vo, T ltem
B4.2 |Responsibilities for design and consfruction
Fr i Vo Terrerrrer s e ltem
B4.3 |Planning, programme and method statements
B Voo ) TN ltem

Carried forward to collection
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B4.4 |Quality assurance
ltem
Fo i i, Wirrirnreremsreen s O
B4.5 |Setting out
item
B Vs irine e neen e T
B4.6 |Management and disposal of water
ltem
Froriiinviieeranen Vi, Torvivreeersmreraemmennian
B4.7 |Blasting
ltem
F o AT L. Torrreerr s s irnens
B4.8 |Works adjacent to services and structures
item
F o e Ve T
B4.8 |Management of the Works and site
ltem
P RV R SOOI RUS PRI
B4.10 |Earthworks
ltem
| SO U Vi T
B4.11 |Testing
ltem
Froiieiciees Vs B T
B4.12 |Materials, samples and fabrication drawings
ltem
S PRI Voo T
B4.13 |Equipment
ltem
F e scie e Wi [ TR
B4.14 |Site establishment
ltem
For e Voo ver e [ PO RT
B4.15 i Survey confrol
item
F oo Vo irenrcnrenennes L OO IURR
B4.16 | Temporary works
item
ORI Wi er e remre s L J OO T U,
Carried forward to collection R
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B4.17 | Existing services
Item
[OOSR PUPRTOTPN R SR B IO
B4.18 |Health and safely
ltem
Fo LY [ PO
84.19 |Environmental requirements
ltern
B e re e A B OO
B4.20 |Alterations, additions, extensions and modifications to existing works
Item
F o Wi [ [P OR
B4.21 |inspection of adjoining structures, services, buildings and property
ltem
Forreieee e, LY OO TP [ TR
B4.22 |Attendance on nominated and selected subcontractors
ltem
F et Wi T vrireee e ese e e
SECTION C: SCOPE OF WORK in accordance with SANS 10403
{The reference to Clauses refer fo Table B.1 of SANS 1921-1:2004)
C1 Certification by recognised bodies -~ CLAUSE 4.4
ltem
Pt earnn e LY TR L ST YU OO
C2  |Agrément certificates - CLAUSE 4.5
NIA
F o iirne e LY PR T
c3 Other services and facilities - CLAUSE 4.8
item
| ST SOTORRU Viecieririsienes [ TR
C4  |Recording of weather - CLAUSE 5.2
ltem
Forririrerecimeenianienies LY SRR U
C5 |Management meetings - CLAUSE 5.3
ftem
F e invrnreinneesninies Voo N SR
Cé  |Daily records CLAUSE 5.6
Item
B e LY SR B LTI OUURTOTP PO
C7 |Bond and guarantees - CLAUSE 6.7
Iltem
F e Wi e B TR
Carried forward to collection R
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C8 [Permits - CLAUSE 6.9
Item
Fo s Wi T
C9 |Proof of compliance with the law - CLAUSE 5.10
ltem
Folrrrere i Vi T e
SECTION D: SPECIFICATION DATA ASSOCIATED WITH SANS 1921-1:2004
(Table A1)
D1 Requirements for drawings, information and calculations for which the contractor
is responsible CLAUSE 4.1.7
Item
F e Vo T
D2 The responsibility strategy assigned to the contractor for the works CLAUSE
4.2.1
Iltem
Folrrreeeeecn Vi Tireerccerenniarer s
D3 |The planning, programme and method statements - CLAUSE 4.3
itam
For e Vi T
D4 |Samples of materials, workmanship and finishes - CLAUSE 4.12.1
ltem
| ST PTO Vi B OO
D5 Fabrication drawings that the contractor is to provide and deliver o the employer
- CLAUSE 4.12.2
Item
Bt Mo [ RN
D6  |Office for the foreman CLAUSE 4.14.3
item
Firrimriinnn Vi L P
D7 |Telephone - CLAUSE 4,14.3
ltem
B Vvt eemiiiene s OSSO
D8  {Office for inspector of works - CLAUSE 4.14.3
ltem
F ot ireiiae s LY R OO OPIRION
D% [Telephone in office for inspector of works - CLAUSE 4.14.3
Iltem
Frrrrre e TP TPRRTTN T
D10 |[Sheds - CLAUSE 4.14.3
item

Carried forward to collection
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D11

Di2

D13

D14

D15

E1

E2

E3

Provision and erection of sighboards - CLAUSE 4.14.6

SECTION E: SPECIFIC PRELIMINARIES
Section E contains Specific Preliminary ifems which apply to this contract except where
"NJA" (Not Applicable) appears against the item.

PROPRIETARY BRANDED PRODUCTS

The contractor shall take delivery of, handle, store, use apply and/or fix all|
proprietary branded products in strict accordance with the manufacturers’
instruction after consuliation with the manufacturer's authorised representative.

OVERTIME

Should overtime be required to be worked for any reason whatsoever, the costs
of such overtime are to be borne by the Contractor unless the Engineer/Principal
Agent has specifically authorised in writing, prior to the execufion thereof, that
costs for such overtime are to be borne by the Employer.

AS BUIL.T DRAWINGS

The position of construction breaks and the extent of individual conerete pours
are to be recorded by the Contractor on the Structural Engineer's drawings and|
are to be submitted to the Engineer/Principal Agent and the Structural Engineer
for their records.

ltem

ltem

ltem

ltem

ltem

ltem

Hem

ltem
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SECTION E: SPECIFIC PRELIMINARIES

UNIT

QUANTITY

RATE AMOUNT

E4

£S5

E8

E7

ES

ES

SITE INSTRUCTIONS

Site Instructions issued on site are to be recorded in triplicate in a Site
Instruction book which is to be maintained on site by the Contractor.

LABOUR RECORD

At the end of each week the Contractor shall provide the Engineer/Principal
Agent with a written record, in schedule form, reflecting the number and
description of tradesmen and labourers employed by him and all sub-contractors
on the works each day.

Nota : In the event that the contractor fails to satisfy the requirements of this
specification, the Employer (Head: Health) may apply any of the sanctions
provided in the contract, Sanctions may include the application of a financial
penally of .04% of the Contract Sum per calendar day of which the required
report has not been submitted.

PLANT RECORD

At the end of each week the Contractor shall provide the Engineer/Principal
Agent with a written record, in schedule form, reflecting the number, type and
capacity of all plant, excluding hand tools, currently used on the works.

NON CESSION OF MONIES

The Contractor shall not cede nor assign his rights or claims to any monies due
or to become due under this contract.

SECTIONAL COMPLETION

When it is required that the contract be executed in sections or pottions, the
tenderer shall allow for all costs in this regard as no claim for additional costs will
be entertained.

LOCAL LABOUR

It is a general requirement of this contract that persons normally resident in the
locality of the works (Local Labour) be given preference for employment on the
contract. Provided, however, that should adequate and appropriate Labour not
be available within the locality, others may be employed subject to satisfactory
proof being provided that every reasonable endeavour has been made to employ
Local Labour. The Contractor shall identify the local community leaders with the
purpose of negotiating with them regarding the utilization of Local Labour in the
construction process. In this regard, the Contractor shall furthermore give
preference, wherever possible to the employment of single heads of households,
women and youth, The Contractor shall, in general, maximize the invoivement of
the local community.

item

ltem

ltem

item

ltem

ltem

Carried forward to collection
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E10 |IMPORT PERMITS AND DUTIES
The responsibility for obtaining the necessary import permits shall rest with the
successful Tenderer. No foreign exchange will be arranged or provided by the
Administration.
Tenderers are to allow in their tenders and pay the ordinary levy imposed on
imported items in terms of item 196.10 of Part 8 of Schedule No. 1 of the
Customs and Excise Act, 1964 with effect from 1 October 1989,
ltem
B e Wi TR
E11 |CONTRACT PRICE ADJUSTMENT PROVISIONS (CPAP}
Notwithstanding anything to the contrary contained in the GCC for Construction
Works 2010 2nd Edition, this Contract shall only when the Construction Period
exceeds 6 months and the Contract sum exceeds R1,000,000,00 be subject to
the Contract Price Adjustment Provisions Indices Application Manual for use
with PO151 indices (CPAP) (Revised 1 January 2013) as published by Statistics
South Africa. Tenderers are advised that with reference to Clause 3.4.6 of the
Contract Price Adjustment Provisions (CPAP) Indices Applications Manual, the
Head: Public Works will not accept the submissjon by Tenderers of lists of
additional items.
Where this contract is a Lump Sum contract, the contract will be subject lo
Contract Price Adjustment Provisions (CPAP) only where the contract period)
equals or exceeds 6 calendar months. The applicable work group shall be WG
180 for domestic buildings or WG 181 for commercial and industrial buildings.
ltem
Freri e e Vot Tt e
E12 | EPWP CONDITIONS AND SPECIFICATIONS
12.1 EMPLOYMENT TARGETS
E12.1 a Employment Targets
The contractor needs to provide a realislic estimate on the number of jobs that
the project has the potential to create throughout the project duration as the
project will be implemented using [abour intensive construction methods on
elements where it is economical and feasible for this construction method,
No of jobs to be created = .......... [Contractor to il in an estimated number]
Fiorrrensrreenecienn Vo J SR item
E12.1 b Employment requirements
Tenderers are advised that this contract will be subject to the Expanded Public
Works Program (EPWP) aimed at alleviating and reducing unemployment.
Tenderers must allow for any costs for the employement of unskilled labour as
per the requirements of the EPWP program;
1. 55% of unskilled labour to be women
2. 55% of unskilled labour to be youth aged between 18 and 35 years
3. 2% of unskilled labour to be people living with disability
4. 100% Unskilled labour ufilised must reside within the boundries of the
Municipality Ward where this contract is executed, with preference to the local
community closest or at the walking distance to the contract site. Wherever
possible local skilted tradesmen are to be employed on this contract with the
view to maximize utilization of local resources.
B Vo U tem

Carried forward to collection
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E12.1 ¢ Labour rate and payment intervals
The contractor should ensure that labour rate paid to unskilled local labour is

commensurate to the daily task. When determining the rate, consideration
should be given to that EPWP beneficiaries are mostly bread winners in their
families, as the program intends alleviating poverty. There should also be
consideration that the labour rate promotes creation of expanded number of jobs
created and person days of work.

Contractors should make endeavours to ensure that labourers, particularly
unskllled are remunerated on fortnight basis and prior notification be made
should there be a shortfall on their wages.

The labour rate for local unskilled shall also be determined in consideration of
the location of the project, i.e. for projects implemented in urbanized
municipalities will not be the same as that for rural municipalities,

12.2 LABOUR INTENSIVE CONSTRUCTION METHOD

E12.2 a Labour Intensive Construction (LIC) method

On site there must a person{s) having competency in managing and
implementing LIC methods.

*Foreman @ NQF Leve! 4 the Unit Standard on implementing LIC methods on
site.

*Site Agent/ Managers @ NQF leve! 5 the Unit Standard on Manage Labour-
Intensive Skills Programme both must be CETA accredited

E12.2 b Labour Intensive Construction Method

Those paris of the contract to be constructed using Labour Intensive methods
will be marked in the BoQ with letter LI (indicating Labour Intensive) against
every item so designated. Such works will only be constructed using method so
indicated.

Reference to be made to Guidelines for the implementation of Labour Intensive
Infrastructure projects under EPWP. "Scope of Work in Respact of Work
Relating to the Expanded Public Works Programme (EPWP)"

E12.3 RECORD KEEPING

12.3.1 Every employer must keep in the project site office the following minutes
of site progress minutes; contractors’ monthly site progress reports; accurately
recorded attendance register; proof of payment as means to verify authenticity of
data in the EPWP Beneficiary form submitted with payment certificates. Copies
of submitted EPWP beneficiary data forms should also be kept in the site office.

12.3.2 The employer must keep this record for a period of at least three (3}
years after the completion of the project in histher office as the project site office
would have been relocated.

This should be safely kept for job creation data verifications and periodical audits
on projects conducted by National and Provincial Department of Public Works
after one (1) or two (2) quarters of submitting captured EPWP Data to the
National EPWP coordinating Depariment.

ltem

ltem

Iltem

ltemn

ltem
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E12.4 EPWP REPORTING as per EPWP DATA FORM
At the end of each month as part of sile progress report and to be attached to
every contractors' progress payment certificate; the contractor shall provide the
principal agent & Public Works with a written records, as per EPWP data form;
which will be reflecting, beneficiaries full name & surname; 1D No and job
description of labour employed by main contractor and sub-contractors on site.
At the end of each month the contractor must submit the following documents to
be altached to the Progress payment certificate:
1. EPWP monthly data collection form
2. Worker monthly payment upload
3. Worker monthly proof of payment i.e
3.1 Acknowledgement of receipt of payment or
3.2 Payslips
3.3 Bank statement highlighted the workers paid
4. Worker monthly training form
5, Monthly attendance register
8. Certified copies of 1D's {(ence off)
7. ID size photos (once off}
8. Proof of UIF
9. Proof of COIDA

item
Fromecnan, Wi es e B TR
E12.5 EPWP PROMOTION
12.5.1 EPWP signage board
EPWP Program at the project level shall always be promoted through have the
projects signage board that embrace EPWP logo at the bottom, correct
measurement for this signage board will be pravided by the project leader during
the site handing over meeting. the standard "HELVETIVA MEDUIM " letters are
to be used . Professional title to be 10 mm above line . Line thickness to be 8
mm thick . Space between bottom of the line and bottom of the lettering below
the line has to be 100 mm. Letter sizes are as follows : Helvetica meduim 100
mim black upper case to be for project name and owner . Helvetica meduim
75mm black upper case only to be used for professional tittes.Project name and
oswner shall be black lettering on white background.board sizes are as follows !
Board to be minomum 2000mm from ground level and to be constructed from
reinforced formed chromadek panels minimum 0,6mm thick chromadek. The
contractor is responsible for ensuring that the project board remains neatly and
safely erected for the full duration including maintenance period,after which the
project board and post are to be dismantled and handed to the client in good
order.
F e s Vo Tiriererer e srisessiecanas Item
12.5.2 Branding of labour apparel
Contractor & Sub-contractors’ labourers shall be provided with EPWP branded
Personal Protective Equipment (PPE), reflector vest with EPWP wording at the
back is an ideal and cost effective means of promoting program on site.
The contractor is then advised to price for both item 17.5.1 and 17.5.2
Floriieneneiens Viiieirrcnrren e e T, Item

E12.6 COMMUNITY LIAISON OFFICER (CLO)

UTILISATION OF A COMMUNITY LIAISON OFFICER

tn addition to the requirements of Clause ES, contained in this document;
The Contractor shall allow for and pay any and all costs necessary for the
engagement of the services of a Community Liaison Officer (CLO) for the full
duration of this contract
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In the interest of providing a sound service to both the community and the
Contractor, a CLO may only manage one project at a given time.

A CLO will be identified by the local structures of the ward areas and appointed
following fair and transparent interviewing process, to be conducted in the
presence of local structures and the contractor representative, in order to assist
the Contractor in the procurement of any local labour, etc. required for this
project. The Contractor is to liaise with the CLO and afford him any assistance
needed in ensuring sound working relations with the local community.

Key Responsibilities of the CLO are envisaged to include and not

necessary be limited to:
1. Assisting local leadership in conducting skills and resources audit which

facilitates sourcing labour from within the ward or targeted areas for
employment, as required by contractor.

2. Assisting in sourcing labour-only domestic sub-contractors and the
procurement of materials from local resources, as required by the contractor.

3. Assisting the contractor by identifying areas of potential conflict and or threats
to the project or to stakeholders in the project and recommend appropriate
action to the contractor.

4. Assisting contractor and stakeholders in the project in the resolution of any
conflict which may arise.

5, Establishing and ensuring that sufficient and open communication channels
between the contractor and the work force are maintained.

6. Establish and ensuring that efficient and open communication channels
between the contractor and the community are maintained

7. ldentifying and reporting to the Contractar regarding issues where
communication between stakeholder is necessary, recommend courses of
action and facilitate such communications

KZN Department of Health
Effective Date: August 2019
Revision 5
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8. Assisting the Contractor and the work force in the establishment of grievance
procedures and necessary racommenda-tion to the Contractor regarding the
grievances and solution thereto.

9. Attending to site meetings and project implementation meetings as required
by the Contractor and prepare periodic reports as may be required by the
Contractor from time to time.

10. Attending to such other duties which are consistent with the functions of a
CLO, as may be required by the Contractor from time to time.

" |[Tenderers are to price twice the rate of unskilled local labour rate against this
item for any and all costs arising out of compliance with the foregoing and in the
event of a Tenderer failing to price against this item or making inadequate
financial provision against this item for compliance as aforesaid, then no claim
for costs or additional cost incurred will be entertained by the Head. Works

E12.7 SKILLS DEVELOPMENT ON SITE

Contractor in conforming to the object of EPWP that its beneficiaries need to be
capacitated with skills that will render them employable in the future. It is then
the responsibilily of the Contractar that mandatory life skills are provided to
100% of workforce on site and on the job training fo labourers from whom the
potential for further development has been identified. The latter is not mandatery
to all as it covers technical skills.

Contractor should also make provision for the possibility that there might be local
youth that will need to be placed on the project with an intention to be provided
support towards improving their level of competency and productivity,

Contractor shall also provide all necessary an-the-job training to targeted labour
to enable such labour to master and advance on techniques required to
undertake the work in accordance with requirements of the contract in a manner
that does not compromise workers health and safety.

E12.8 LABOUR ONLY Sub Contracting for local emerging enterprises
Tenderer's are advised that this contract is subject to the Expanded Public
Works Programme (EPWP) and the following criteria will apply:

African Equity Ownership

a) The Tenderer is to allow for 5% of the total value of works to be
undertaken by a Priority Population Group. This percentage excludes the costs
of employing local unskilled labour. The allocation of this percentage from the
Project, the screening of people, the selection of skills, will be for the Contracter
to adjudicate.

b)  The Priority Population Group consists of women, youth and disabled
people.

¢)  The Contractor is to give first option for prospective PPG’s from the
surrounding areas of the Project. Should there be insufficient suitable people
fitting the criteria of PPG's, the Contractor may hire people from further afield.
This is to be done only after consultation with the Department of Works EPWP
Co-ordinator and the Community Liaison Officer (CLO).

d) A Mentoris to be employed by the Cantractor, in consultation with the
Department of Works for the purposes of quality control and liaison between the
Contractor and the selected PPG's on site. The mentor will be responsible for
ensuring an acceplable level of quality workmanship and that such work carried
out by the PPG's is executed within the time frames stipulated.

{n 80 far as possible, the Confractor is encouraged to expand the PPG's skills,
knowledge and performance levels.

ltem

ltem

Iltem
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TENDERER'S TO NOTE CONDITIONS

a) The contract to be entered into between the Contractor and the PPG's will be
a LABOUR ONLY sub-contract.

b) The Contractor will be responsible for ensuring that all materials for use by
the PPG's in the works are to be on site timeously, The Contractor shall liaise
with The Mentor and PPG to determine the nature and extent of materials
required and the lead time necessary.

¢) The Contractor shall be responsible for the overall programming of the Works
and he is to allow for monitoring the PPG’s programme and progress.

d} in conjunction with the Mentor, he is to allow for the supervision and
mentoring {where necessary) of the PPG to ensure quality and adherence to
standard building practice

e) The Contractor is to allow for extra storage facilities on site for the PPG's
tools and equipment.

f) Basic tools shall be provided by the PPG'’s and where these are not available;
the Contractor will supply him with the necessary tools and equipment and
deduct the costs thereof from the interim claims made by the PPG.

g} Work requiring specialized tools will be provided free of chargeby the
Contractor with the provision that these be returned upon completion of the
Work.

CO-ORDINATION

The Contractor is to co-ordinate the work of all the PPG's, Sub-Contractors and
Nominated Sub- Contractors appointed direct by the Employer in such a manner
and at all times as will suit the building programme and he is to allow adequate
access, for the PPG's, where required, to carry out their work in an efficient
manner as no claims for extras in this connection will be entertained.

ATTENDANCE

The Contractor may allow for attendance upon the PPG’s concerned to execute
the work. The Contractor is to allow the PPG's the use of any scaffolding
belonging to him while it remains so erecied on the site.

Where scaffolding is necessary for the use by any PPG and the Contractor has
not erected any for his own use or has removed same after his own use, the
Contractor shall supply sufficlent scaffolding to the PPG to be erected and
dismantled by the PPG and retumed to the Contractor.

This attendance upon PPG's to execute the work is to include for the scaffolding
provisions as aforesaid and, in addition, is to include for co-operating to the
fullest extent with all the parties, attending on off-loading materials, providing
suitable storage for tools and materials used by the PPG's, use of general
facilities such as latrines, etc., supply and cost of power, lighting, water and the
like.

E12.9 EPWP CONTRACT FOR LABOUR

It is compulsory that shortly after the contractor and or sub contractor has
appointed local labour, the employment contract should be signed by both
parties, prior to commencement with works on site. The employment contract
forms part of the Ministerial Determination or from the regional EPWP officials.
Each contract will lapse at the end of each financial year therefore requiring the
Contractor to do a renawal of each contract should the need of employment still

exist for that particular labourer.
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It is a general requirement of this contract that persons normally resident in the
ward of the works {focal labour) be given preference for employment on the
contract. Provided, however, that should adequate and appropriate labour not be
available within the ward, others may be employed subject to satisfactory proof
being provided that every reasonable endeavour has been made to employ local
labour {Local Sub-contractor(s); Skilled; Semi-Skilled and Unskilled). The
contractor shall in consultation with the local community leaders with the
purpose of negotiating with them regarding the utilization of local resources in
the construction process. In this regard, the contractor shall furthermore give
preference, wherever possible to the employment of single heads of households,
women and youth as well as families declared as most indigent by War on
Poverty/ Sukuma Sakhe program profiling process. The contractor should aim,
in general, to maximise the involvement of the local community, however
workers from other communities should not exceed 20% of all persons working
on the project, where local employees possess skills at level of competency that
meet contractors requirements.

Payment for the |labour-intensive component of the works

Payment for works identified in the Scope of Worlk as being labour-intensive
shall cnly be made in accordance with the provisions of the Contract if the works
are constructed strictly in accordance with the provisions of the Scope of Work.
Any non-payment for such works shall not relieve the Contractor in any way from
his obligations either in contract or in delict.

Linkage of payment for labour-intensive component of works to submission of
project data

The Contractor's payment invoices shall be accompanied by labour information
for the corrasponding period in a format specified by the employer. If the
contractor chooses to delay submitting payment invoices, labour retumns shall
still be submitted as per frequency and timeframe stipulated by the Employer.
The contractor's invoices shall not be paid untl all pending labour information
has been submitted.

Applicable labour laws
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UNIT | QUANTITY RATE AMOUNT
£12,10 EPWP SCOPE of WORK
Note:
Contractors are to price any item on the Bill of Quantities having below, bearing
in mind that they are regarded as main sources of job creation, whether sub
contracted or undertaken by the main contractor.
Elements on the scope of work where application of Labour Intensive
Canstruction methods as will indicated with [etters (L1) are regarded feasible are
as follows;
i) Excavating trenches for foundations and any other civil works with the
depth not more than 1.5 m
iy All masonry works which include concrete mixing on site; brickwork;
plastering; screed works; jointing,; etc.
iy  Painting, Plumbing, ronmongery; roof cladding; glazing; tilling; carpentry;
flooring; waterproofing; etc.
Frr i Vi T, ltem
Note:




The current Ministerial Determination (also downloadable at www.epwp.gov.za)
Expanded Public Works Programmes, issued in terms of the Basic Conditions of
Employment Act of 1997 by the Minister of Labour in Government Notice , shall
apply to works described in the scope of work as being labour-intensive and
which are undertaken by unskilled or semi-skilled workers.

KZN Department of Health
Effective Date; August 20192
Revision 5

Fioreiineieiinns Vi TP ltem
Carried forward to collection
UNIT | QUANTITY RATE AMOUNT

E13 [HIV/AIDS AWARENESS

Tenderers are to price against the following items for compliance with the

SPECIFICATION FOR HIV/AIDS AWARENESS bound into this document (The

clauses referred to are those of the Specification for HIV/AIDS)
E13.1|Provide and maintain a condom dispenser in terms of Clause 5.1a)

B Vi SRR ltemn
E13.2[Provide and maintain HIV/AIDS awareness posters terms of Clause 5.1b)

Fr e Vi e L R Item
E13.3|HIV /Aids Awareness Programme on Site for not less than 90% of workers

inclusive of all direct and indirect costs;

Engage a qualified service provider as described in the scope of works to

conduct an HIV Awareness Programme in terms of Clause 5.2.1a)

B Vo I [ O URUN ltem
E13.4|Arrange for workers to attend the HIV Awareness Programme in terms of Clause

5.2.1b)

e Vi PO Item
E13.5|Reporting

Prepare and attach to claims for payment a brief report in terms of Clause 5.3

(see also HIV/STI Compliance Report included with this document}.

Fi i Vi T ltem

Note: In the event that the contractor fails to satisfy the requirements of this specification,

the employer (Head: Public Works) may apply any of the sanctions provided for in the

contract. Sanctions may include the application of a financial penaily of .04% of the

Contract Sum per calendar day of which the required reports has not been submitted.
E14 |OCCUPATIONAL HEALTH AND SAFETY ACT NO. 85 OF 1993

Tenderers are to allow for costs in providing a project specific ' Construction

Phase Safety, Health and Environmental Plan' in accordance with "Section 2 -

Specification Data associated with SANS 1921-1:2004" clause C4.18 in "Part C3

- Scope of Work"

Froiicin Vi OO Hem
E15 |NOTICE BOARD, SITE OFFICE, ETC.

Tenderers are to allow for the provision and removal of a project notice board

and a site office in accordance with the Principal Agent's requirements.

Fo e Vot nnverire e T ltem
E16 |IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall

provide all information called for, failing which the price of any such item,

matarial or eguipment shall be excluded from currency fluctuations. (Refer to

T2.14 - Schedule of Imported Materials and Equipment .

B Vo | P ltem
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E1Y

CONTRACT DOCUMENTS

The drawings Issues with these Tender documents do not comprise the
complete set but serves as a guide only for tendering purposes and for indicating
the scope of works to enable the Tenderer to acquaint him with the nature and
extent of the works and the manner in which they are to be executed,

Should any part of the drawings not be clearly legible to the Tenderer he shall,
before submitting his Tender, obtain clarification in wriling from the principal
agent.

tem

KZN Department of Health
Effective Date: August 2019
Revision 5

Carried forward to collection

UNIT

QUANTITY

RATE

AMOUNT

E18

E19

E20

E21

E22

E23

GENERAL PREAMBLES

The Document Preambles will be the “ASAQS Model Preambles for Trades —
2008" and is obtainable from the varicus Regional Office’s of the Department of
Public Works and shall be read in conjunction with the Bills of Quantities and be
referred to for the full descriptions of work to be done and materials to be used.

TRADE NAMES

Wherever a Trade Name for any product has been described in the Bills of
Quantities the Tenderer's attention is drawn to the fact that any other product of
equal quality may be used subject to the written approval of the Principal Agent
being obtained prior to the closing date for submission of Tenders.

EXISTING PREMISES OCCUPIED
Refer to Scope of Works Part C3 of this Tender Document for information on
the occupation of existing buildings.

INACCURATE AND DEFECTIVE WORK EXECUTED UNDER PREVIOUS
CONTRACT

The contractor shall, after taking possession of the site and before commencingj
the work, check all levels, liners, profiles and the like and satisfy himself as to
the dimensional accuracy of all work executed under the previous contract which
may affect his work.

Should any inaccurate or defective work be found, the contractor shall
immediately notify the principal agent in writing requesting his instructions with
regard thereto and afford every facility to those rectifying such inaccurate or
defective work,

VIEWING THE SITE IN SECURITY AREAS
If the site is situated in a security area and the Tenderder must arrange with the
Authorities to obtain permission to enter the site for Tenderding purposes.

COMMENCEMENT OF WORKS IN SECURITY AREAS

Page 127 of 180
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E24

If the works falls within a security area, the contractor must arrange with the
Authorities and give the necessary notices before commencement of the works.
Should the contractor fail to make such arrangements, admission to the site may
be refused and any additional costs will be for the contractor's account.

ENTRANCE PERMITS TO SECURITY AREAS

If the works fall within a security area, the confractor shall obtain entrance
permits for his personne! and workmen entering the area and shall comply with
all regulations and Instructions which may be issued from time to time regarding
the protection of persons and property under control of the Authority.

KZN Department of Health

Effective Date: August 2019

ltem

ftem

Revision &

Carried forward to collection
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UNIT

QUANTITY

RATE

AMOUNT

E25

E26

E27

SECURITY CHECK OF PERSONNEL
The principal agent may require the contractor to have his personnel and
workmen, or a certain number of them, security classified.

In the event of the principal agent requesting the removal of a person or persons
from the works for sacurity reasons, the contractor shall do so farthwith and shall
thereafter ensure that such person or persons are denied access to the works
and the site and/or to any document or information relating to the works.

PROHIBITION ON TAKING PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or
to take photographs of any military site or installation or any building or civil
works thereon or to be in possession of a camera or other apparatus used for
taking photographs, except when authorised therete by or on behalf of the
Minister.

The same prehibition is also applicable to all Correctional Institutions in terms of
article 44.1(e) of the Correctional Services Act 8 of 1958,

Management of Water Water for
Construction purposes must be obtained from alternative water sources (i.e.
supply other than water that is produced and distributed by a regulated water
service autharity from a licenced water treatment works for human
consumption), eg dams, rivers, boreholes, springs, rainwater harvesting,
recycled sewerage water,etc. The alternative water source shall not be of an
inferior quality / standard than that required for construction purposes. The client
resarves the rigfht through his agents to test such supplies or request
cettificates confirming the grade and nature of the water supply. Relevant
knowledge of the respective area will be an advantage.

ltem

Item

Carried forward to collection
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SECTION 1

SUMMARY — PRELIMINARY & GENERAL

Collection Page No. Amount
1 R
2 R
3 R
4 R
5 R
8 R
7 R
8 R
9 R
10 R
11 R
12 R
13 R
14 R
15 R
16 R

Carried forward to Final Summary R

Section No. 1

Preliminary & General

Summary
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By KWAZULU-NATAL PROVINCE

HEALTH
" REPUBLIC OF SOUTH AFRICA

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

PART C2.3 BILL OF QUANTITIES
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Iltem No.

SECTION NO. 1

REPLAGEMENT OF EIGHT LEFTS {PROVISIONAL)
BILL NO. 1

REPLAGEMENT OF EIGHT LIFTS

i) Quaniitios in this schedule are lo be re-measurable an complelion.
Rates ara fixed in accordance with the tendered rales.

i} This Bill of Quantilies is to be read in conjunction with the
specificalion in respact of the following listed ftems

Tha Modet Preambles for Trades 2009 as published by the
Association of South Afiican Quantity Surveyors ghall be deemed to
be incorgorated in these bils of quantities and no claims arlsing from
brevily of description of items fully described in the sald Modal
Praambies will ba enlertained,

Propristary ltems or Materials

Proprietary items or materials where specified are to be of the brand
spocifiad - or equal approved - by the Engineer prior to tender
closing.

Specifications, Drawings, slc.

The quantities measurad i tha Bill of Quantities for work and material
must net be viewed as a limifation of the amount of work to be dene
and material provided by the centractor in the complete execution of
{the work,

The general descriptions and dala of ihe work given in the
specificalion, drawings or schedules are not fully repealed in the Bill
of Quantitias and reference lo the other documents for complete
information is therefore important and necessary.

Matarial must be ordered as delemined on site and not from the
drawings or Bili of Quantilies. The Employer will not accept any
responsibility for surplus or inadequately ordered material. Payments
will only be made for the aclual re-measured quantities as inslalled.

In these bills, the werd "rate" shall ba deemad to include the acquiring
of eguipment and materials from suppliers and workshops and the
delivery, off-loading and safe storage of the squipment on site as well
as unpacking, hoisting, placing and fixing, suspending ar building in
an approved posilion, culling, connaction, commissioning, testing and
handing over of plant, eguipment and materials.

Qity

Rate

Amount

C1 - Carried to Collection]




Item No,

1.1

1.2

2.1

10

11

12

13

BILL NO. 2 DEGOMMISSIONING, STRIPPING AND REMOVAL
Dacommissioning and siipping of existing lifls, dislribution,
disconnecting, It filtings, light switches, plug or swilched sockels.

Rate 10 include making of the existing circuits to be reusad on new
installation.

Removal from sile and disposal of electrical and [ift equipment

Supply, deliver, mordernizatlon and Installation of the following
eleciric alovator as specified on the specification,

Nurses Home Lift 1 as specifled
Nurses Home Liit 2 as specifiad

{Door arrangement: ong enlrance

Power; 380V {3 phase} and Lighting 220V, Fregquency 50Hz with
power fluction:+-10%

Lilt Ceilings

Lift Lighting (ilumination feve! of not less than 300 lux at 1000 mm
above floor javel)

3.5mm Slainless Steel Cheguor Plate

Handrails - Brushed stainless steal on both side and rear walt

Cabin and COP: full height stainfess stee] panel with micro stroke
butlons {braille and wheslchalr accessible) and call aceapt lights,
door close, alarm, fan, LED emergency light and car positicn
indicator.

Separate units for Hall Butfon and Direction Arrow Display (on each
{randing) with Position Indicator on Ground floor only.

Install suma pump

Check the fift shaft and motor room roof for leaks. If leaking, water
proof.

Check thal the supply DB is fully functional and the supply Is refiable
{need to last if).

UNIT

Sum

Sum

No.

No.

No.

No.

m2

Sum

No.

Sum

Sum

Ne.

ltam

ftem

Qty

Rate

Amount

G2 -Carried to Collection




Iitem No. UNIT Qty Rate Amount
[} ACCESSORIES AND OPTIONS
Supply, delivery and Installation of the following accessorles
6.1 Emergency Fire Service: Refer to Detaillad Specification P3L/14 It
‘ number 7.2 "Cperation in ihe avent of fire" m
8.2 {Emergency Fire Operalion: Refer to SANS 10400 Part T and S5ANS Su
: 10400 Part W m
6.3 {indapsndent Service: Refer to SANS 10400 Part T and SANS 10400 Sum
6.4 Emergency Powar Operation: Refer o SANS 10400 Part T and SANY Sum
6.5 Communication:
Intercom linked to switchboard operator and master station inclunding
6.5.1 20mm diameter uPVC conduid Sum
8.5.2 Afarm butten (standard} Sum
6.5.3 Woice Annucaition {English) Sumn

C3 - Carried to Collection




item No. UNIT Qty Rate Amount
10 SUNDRIES
16.1 Tast and commission the eptire inslailation as per SANS 10142-1 Sum
' and Issue of the compliance certicate
10,2 LW recliculation and It installation - Preparation of "As Buitt” drawings Sum
' and manuais as per this specification.
Supply of hard bound spiral folders containing comamissioning f CoC
10.3 corlificates, test resulis & operating & maintenance manual fer the LV Sum
aquipment, cabling, light filfings, ete.
Provide fully dimensioned and marked up As-Build drawing of all
10.4 exlsting & new LV with cable sizes end type. 4 Sets and One Sum
Electronke
10.56 Make provision for the identification of the existing cables Sum
10.6 Test and commission the entire installation as per SANS 1545.1 and Sum
' Issue of the compliancs certicate
Cover over incomming and outgeing circuits above and below board Sum
Compiete Corlificate of Registration with Department of Labour in
i0.7 accerdance with Occupational Health and Safety Act, 1993 - Lift, Sum
Escalator and Passenger, Conveyor Regulations.
10.8 Painting, transport and consumables Sum
10.9 A completed malnterrance contract Sum
10.10 Supply and install trimmer (siesl) Sum
16,11 False Pit aove 200mm Sum
10.12 Slorage per monih Sum

C4 - Carried to Coliection




SECTION 2

SUMMARY PAGE AMOUNTS
Preliminaries and General R
Construction Cost (C1, C2, C3 and C4) R
WMaintenance of Lifts for a period of three years R

Pleasa note; This amount will be used for Tender Adjudication purposes, but for the
construction portion of the coniract; 1, Construction portion: GCC Contract.
2, Maintenanca SLA Attached

Subtotal Excl. VAT

VAT @15%

Total Construction Cost Inclusive of VAT @ 16%
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y  KWAZULU-NATAL PROVINCE

HEALTH
REPLBLIC OF SCOUTH AFRICA

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

PART C3. SCOPE OF WORKS
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Scope of Works complied in accordance with SANS 10403 where reference is made to thls part of SANS 1921-

1.2

1.3

1.4

1.5

21

2.2

23

1:2004

: . EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES

Project title:
HOME
Tender no: ZNB 9994/2021-H [Project Code: | 31010650
SECTION 1

1 EXTENT OF THE WORKS

11 |EMPLOYERS OBJECTIVES

IMPROVE THE RELIABILITY OF ELEVATORS AT EDENDALE BY REPLACEMENT OF 2 EXISTING LIFTS.

OVERVIEW OF THE WORKS

REPLACEMENT IN ENTIREILTY OF 2 PASSAGER LIFTS WITH 2 NEW LIFTS. PLUS COMPULSORY
SIGNING OF SERVICE LEVEL AGREEMENT, ATTACHED HERETO.

EXTENT OF THE WORKS

Remave exixting elevetors and supply, instali and commission new elevators with like for like dimensions and
capacity. REFER TO ANNEXURE "A" FOR FULL TECHNICAL SPECIFICATIONS.

LOCATION OF THE WORKS
Edendale Hospital, Lot 89, Selby Msimang Road, Plessislaer, Pietermaritzburg

TEMPORARY WORKS
All temporary work to comply with the Occupational Health and safety Act (Act 85 of 1993)

ENGINEERING
EMPLOYER'S DESIGN

Specifications provided.

DESIGN BRIEF

Design to be subrnitted to the KZN DoH for approval before the manufacturing of the lifts.

DRAWINGS

Drawings to be submitted to the KZN DoH for approval before the manufacturing of the lifts.
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2.4

3.1

3.2

3.3

3.4

3.5

4.1

DESIGN PROCEDURES

All relevant SANS and acceptable electrical engineering design and installation principles.

PROCUREMENT
PREFERENTIAL PROCUREMENT PROCEDURES

This tender will be subject to the implementation of the Preferential Procurement Regulations, 2017 pertaining to
the Preferential Procurement Policy Framework Act, Act Number 5 of 2000 and the relevant Supply Chain
Management Legislation and the KwaZulu-Natal Supply Chain Management Policy Framework published by the
KwaZulu-Natal Provincial Treasury. Tenderders are referred to www.kznfreasury.gov.za for access to the
relevant documents,

Tenderders are advised to familiarize themselves with the contents of the KwaZulu-Natal Supply Chain
Management Policy Framework regarding Preference Point Systems, evaluation of tenders appeals and other
matters.

RESOURCE STANDARD PERTAINING TO TARGETED PROCUREMENT
NOTE : This project will be adjudicated as not exceeding R 50,000 000,00

SCOPE OF MANDATORY SUBCONTRACT WORK
Not applicable

PREFERRED SUBCONTRACTORS/SUPPLIERS
Not applicable

SUBCONTRACTING PROCEDURES
Not applicable

CONSTRUCTION
APPLICABLE SANS 2001 STANDARDS FOR CONSTRUCTION WORKS

The Contractor is referred to the "Model Preambles to Trades - 2008", any "Supplementary Preambles”, the
Electrical Specifications and Mechanical Specification for full descriptions of materials and methods referred to in
these Bills of Quantities/Lump Sum documents, insofar as they apply. The Contractor is advised fo study the
"Standard Preambles to all Trades", any "Supplementary Preambles”, the Electrical Specifications and
Mechanical Specification, before pricing Bills of Quantities/Lump Sum documents.

Where the description in the Bills of Quantities/Lump Sum documents differ from those in the Standard Electrical
Specifications, the descriptions in the Bills of Quantities/Lump Sum documents are to apply. No claim
whatsoever will be allowed in respect of errors in pricing due to brevity of description of items in the Bills of
Quantities/Lump Sum documents which are fully described when read in conjunction with the relevant Preambles
and/or Specifications. Suppliers of materials and the like, whose quality systems apply with one or more of the
SABS/SANS |80 9000 Series should be used whenever possible in the absence of a particular SABS/SANS
Specification Standard Mark.

Wherever the words "shall be deemed to be included in the description”, "shall be stated" or other words having
the same effect, appear in the Standard System, it shall be deemed that all descriptions in these Bills of
Quantities/Lump Sum documents incorporated such inclusions and statements whether specifically stated or not.

The Contractor is hereby informed that where SABS/SANS Specifications are referred to in these Bills of
Quantities/Lump Sums documents and Specifications thereto, then ONLY the Specification of Work Clauses will
apply. The method of measurement and payment clauses will NOT apply to this Contract.
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The Contractor is hereby informed that risk of collapse and keeping excavations free from water (excluding
subterranean water) generally are deemed to be included in the descriptions unless accommodated in the
system of measurement. Please refer to the Geotechnical Investigation report when included at the end of these
tender documents.
Whenever reference is made to "Sub-Contractor”, "Nominated Sub-Contractor" or the like in the specifications
included or referred to in these Bills of Quantities/lLump Sums documents, it shall be deemed to mean
"Contractor” as defined.

4.2

4.3

44

4.5

4.6

4.7

4.8

5.1

APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS
See above 4.1

PARTICULAR / GENERIC SPECIFICATIONS

The Contractor is referred to the following documents whether attached to this document or not:

SPECIFICATION PAGES
Specification for HIV/AIDS Awareness (CIDB) HIV1 TO HIV3
Specific Construction, Safety, Health and Environmental Plan

Standard Preambles for all Trades {Rev 3) - DOH 2008 110 95
General Electrical Specification Ei1to E/20
Lightning Protection Installation LP/1 to LP/6

CERTIFICATION BY RECOGNIZED BODIES

Only contractors registered with the Electrical Contracting Board of South Africa in accordance with the
Regulations of the Occupational Health and Safety Act will be accepted and permitted to do work under this
contract. Pr. Eng/TechologistTechni (Electrical) racognised by ECSA.

AGREMENT CERTIFICATES

Not applicable

PLANT AND MATERIAL PROVIDED BY THE EMPLOYER

Not applicable

SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER
Water and electricity.

OTHER SERVICES AND FACILITIES

The Contractor shall provide any artificial lighting which may be necessary or required for the proper execution of
the works, and provide electric power and water required by all Sub-Contractors, Nominated Sub-Contractors
and Sub-Confractors appointed directly by the Administration.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water
connections and shall connect temporary Electrical and Water meters for and pay for all current and water
consumed.

The Contractor is advised that the permanent light fittings and water points of any kind installed in the Works are
not to be used to provide temporary lighting and supplement water requirements for construction purposes.

MANAGEMENT

APPLICABLE SANS 11921 STANDARDS

The lift must be specified, manufactured and installed in accordance with the requirements of current national
SANS 1545-1: 199 regulations, and any amendments.

SANCTION 2 : SPECIFICATION DATA ASSOCIATED WITH SANS 1342, SANS 10089 & SANS 10131.,

Parts and components proposed should be modern, safe, reliable and energy efficient. The installation of which
must be compliant with the OSH Act and all relevant South African
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5.2 RECORDING OF WEATHER
The Contractor shall keep record of abnormal climatic conditions to facilitate the adjudication of claims for
extension of the contract period.
The Contractor shall allow in his programme for the following number of days for rain days {rain > 10mm per day)
as per the table below:
September | W
October..| widays:
November:: | :w/idays
December: | " w/idays':
53 MANAGEMENT MEETINGS
In order to facilitate the smooth functioning of the Works and to ensure the closest co-operation between all the
parties concerned, the Employer will call for regular meetings to be held on the site, at which a senior member of
the Contracting firm and the General Foreman of the Works will always be required {o be present.
In addition to the above, other persons will be required to attend these meetings as and when their presence is
necessary, e.g., Consultants in all disciplines, representatives of the various Sub-Contractors, etc.
Proper minutes of these meetings will be kept by the Employer\Principal Agent and copies will be circulated to all
persons attending the meetings and to others who need to be kept informed.
5.4 FORMS FOR CONTRACT ADMINISTRATION
The Employer shall provide all necessary forms.
8.5 ELECTRONIC PAYMENTS
The Contractor shalt provide all required information to the Employer to facilitate electronic payments upon
request.
5.6 DAILY RECORDS
The Contractor shall keep daily records of people and eguipment employed as well as a site diary in respect of
work performed on the site.
Af the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,
reflecting the number and description of tradesmen and labourers employed by him and all Sub-Contractors on
the works each day.
At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,
reflecting the number, type and capacity of all plant, excluding hand tools, currently used on the works.
5.7 BONDS AND GUARANTEES

The Contractor shall within 10 calendar days after receiving notice from the Engineer and prior to receiving a
completed copy of this agreement, including the schedule of deviations (if any}, contact the Employer's agent
(whose details are given in the contract data) to arrange the delivery of any bonds, guarantees, proof of
insurance and any cother documentation to be provided in terms of the conditions of contract identified in the
Contract Data.
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5.8

PAYMENT CERTIFICATES

Requirements will be in accordance with the Employers prescriptions.
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59 [PERMITS
The Contractor is advised that, in the case of an existing building or institution, all security measures in force will
remain in operation and he must acguaint himself and his Employees with them as he and his Employees will at
all times be subject to these measures.
The Contractor will on no account extend his operations beyond the confines of the building site as indicated by
the Employer and must ensure that all his Employees are made aware of these limits. Any Employee
disregarding this instruction and found outside the limit of the building site without authority, shall be redeployed
immediately and shall not again be employed on this Contract.
The Contractor will be responsible for ensuring that this instruction is strictly enforced and must provide and
remove upon completion or when directed, stch other necessary temporary barriers, fences, etc., as may be
required and is to aliow opposite this item for any charges he may wish to make in this connection.
The Employer will accept no responsibility whatsoever for damage fo or the loss of plant, materials, etc., from the
site.
5.10 |PROOF OF COMPLIANCE WITH THE LAW
The following certificates must be provided before first delivery is taken:
- Electrical Compliance Cerfificate
- Lightning Certificate
- Electrical and Mechanical test certificates
- SANS 10400-A:2010 compliance certificates
- Latest National Building Regulation
5.11 [INSURANCE PROVIDED BY THE EMPLOYER
Not Applicable
SECTION 2
SPECIFICATION DATA ASSOCIATED WITH SANS 1921-2004
Clause
Numbers
4.1.7,The requirements for drawings, information and calculations for which the Contractor is responsible are:
Signed off as-built drawings.
4.2.1| The responsibility strategy assigned to the Contractor for the works is:
Strategy A
4.2.2|The structural engineer is:
Not applicable
4.2.3]Drawings & other info are to be submitted In accordance with the contractors programme
Not applicable
4.3|The planning, programme and method statement are to comply with the following:

N/A
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4.121

Samples of materials

4.12.2

The work is to be executed with materials of the best specified and in the most substantial and workmanlike
manner under the inspection of the Employer and to his satisfaction,

The Contractor shall furnish, without delay, such samples as called for or may be called for by the Employer, who
may reject all materials or workmanship not corresponding with the approved sample,

The samples of materials, workmanship and finishes that the Contractor is to provide and deliver to the employer
are:

Fabrication drawings that the contractor is to provide to the employer are:

None

4.12.3

Office accommodation, equipment, accommodation for site meetings and other facilities for use by the
employer and his agents are:

OFFICE FOR FOREMAN

Provide, erect, maintain and remove at completion a suitable temporary office for the Contractor or his Foreman,
perfectly secured, lighted and ventilated and having a desk with drawers.

TELEPHONE

The Contractor shall provide a telephone on the sife for the use of the Contractor and all Sub-Contractors for the
duration of the Contract, and must make the necessary application for connection, give all notices and pay all
fees, rentals and charges for the service and also for all calls.

OFFICE FOR INSPECTOR OF WORKS

Provide, erect, maintain and remove at completion a well constructed temporary office for the Inspector of Works
not less than 4 x 3 m on plan and 3 m high to eaves to the approval of the Employer. The office shall be
constructed of wood framing covered externally with corrugated iron or corrugated ashestos and with a lean-to
roof covered with the same material as the external wall covering. The office shall be lined internally with soft
board or other approved matetial and a ceiling shail be provided of the same material as the internal lining. A
suspended wood floor shall be provided and is fo finish nof less than 300 mm above the ground level. A
lockable door and a window, which provides adequate light and ventitation, shall be fitted.

An office constructed of 115 mm thick brick-work and provided with a screeded concrete fioor and roofed and
ceiled as above described may be accepted as an alterative but prior permission of the Employer will be
necessary before construction of such an office is commenced and his requirements shall be stated and fulfilled
by the Contractor.

The office shall be fitted in an approved manner with a stoping topped desk of height and length suitable for the
laying out and studying of drawings, a desk or table with not less than two lock-up drawers, shelves, seating and
wash-stand, and the Contractor shall provide all necessary attendance.

TELEPHONE IN OFFICE FOR INSPECTCR OF WORKS

The Contractor shall arrange for the installation of a lockable telephone in the Office for the Inspector of Works
for the duration of the Contract. The Contractor will be required to make the necessary application for
connection and give all notices on behalf of the Employer. The Employer will, however, be responsible for the
direct payment of all fees, rentals and other charges by Telkom for the service for the Inspector of Works and for
all calls made from this telephone.

SHED

Provide, erect, maintain and remove at completion, ample temporary sheds for the proper storage of materials
and for the use of the workmen, and remove when no longer required.
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4.14.6

The requirement for provision and erection of signboards are:

Supply, erect, maintain and remove at completion a painted notice board, size overall 2800 x 2345 mm high sign
written to detail as Drawing No. T9506 which drawing Is available from offices of the Department of Public
Woeorks. Only the official notice board is to be displayed on the site and no Sub-Contractor's boards will be
permitted. The Contractor, at his own cost, may provide a board on which all sub-contract firms' names may be
sign written. The notice board is to be to the approval of the Employer and is to be maintained in first class
condition and placed where directed at the entrance to the site and remain there for the duration of the Contract.

4171

4.17.3

4.17.4

4.18

4,22

Requirement for the termination, diversion or maintenance of existing services:

Should the Contractor come in contact with any underground cables or pipes during excavations, immediate
notification must be made to the Employer and all work in the vicinity of such cables, pipes, etc., shall cease until
authority to proceed has been obtained from the Employer. Should the Contractor damage underground cables
or pipes resulting in a disruption of services to an existing institution such damage shall be repaired immediately.

Services which are known to exist on the site:

Investigate and provide detail drawings.

Requirement for detection apparatus

None

ADDITIONAL HEALTH AND SAFETY REQUIREMENTS ARE:

By the submission of a tender, any Tenderder will, if awarded the contract to which this tender document relates,
be deemed to be the mandatory as envisaged by Section 37 (2) of the Act. As a mandatory the successful
Tenderder will be deemed to be the “principal contractor” and an employer in his/her/their own right with duties
as prescribed in the Act and accordingly will be deemed to have agreed to be solely responsible for ensuring that
in connection with the service to which this tender document relates, all work will be performed and machinery
and plant used in accordance with the Act. Should the Contractor, for whatever reason be unable to perform as
required by the Act, the Contractor undertakes to inform the Employer accordingly.

Tenderders are advised that it is a Condition of this Tender that a ‘Construction Phase Safety, Health and
Environmental Plan' specifically relates to the project for which tenders are being submitted and must be
prepared by the Tenderder and submitted with the other tender documents at the time of tender. Failure to do so
Tenderders are therefore advised to study the 'Construction Safety, Health and Environmental Specification’
which is issued as part of this tender document, the Model Preambles to Trades - 2008, any project Specification
included in this tender document and any and all drawings which are referred to and issued as part of this tender
document before preparing their own project specific 'Construction Phase Safety, Health and Environmental
Plan' . Tenderders are also advised that such a plan which is submitted with a tender but is incomplete or
considered inadequate by the Employer or his Representative will invalidate the tender.

The Contractor will be deemed to have satisfied himself with his obligations in terms of the Act and to have
allowed for all costs arising from compliance with the Act as no claim for exira costs arising from compliance
with, and obligations in terms of the Act will be entertained.

WORK BY NOMINATED AND SELECTED SUBCONTRACTORS COMPRISE:

{Provide list of applicable contractors)
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{First Edition of CIDB document 1017)

Y KWAZULU-NATAL PROVINCE

HEALTH
REPUBLIC OF SCUTH AFRICA

PREAMBLE
This agreement is made and entered into by and between

Revision 5

of the first part and

of the second part and

of the third part.

{allow for addilional parties as necessary).
Whereas the foregoing parties have resolved to form a Joint Venture under the title of

for the exclusive purposes of securing and/or executing the Contract to be awarded by
(name of Employer)

to the KZN Department of Health in respect of the following project:

for (brief description of Confraci)

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT NURSES HOME

Now it is hereby agreed as follows ;

DEFINITIONS AND INTERPRETATION

Definitions

The following words and expressions shall have the meanings indicated, except where the context otherwise
requires. Defined terms and words are, in general, signified in the text of the Agreement by the use of capital
initial letters, but the absence of such letters does not necessarily signify that a term, or word, is not defined.

‘Agreement’ means the agreement between the Members of the Joint Venture and includes this model form of
agreement together with the Preamble, Specific Provisions, if any, Schedules 'A', 'B' and 'C’ and
any relevant Documents prepared prior to the signing of the Agreement and appended thereto.

‘Contract’ means the contract with the Employer for the supply of the Deliverables, for the purposes of securing
and executing which, the Joint Venture has heen formed.

‘Deliverables’ means the works and/or services, equipment, malerials, goods, etc. to be furnished by the
Joint Venture to the Employer in ferms of the Contract.

‘Document’ means any written, drawn, typed, printed, or photographic material, which refates to the Agreement.

‘Employer’ means the person, or body, which is to award the Contract and will employ the Joint Venture if it is
awarded the Contract,

‘Joint Venture’ means the joint venture formed by the Members in accordance with the Agreement.

‘Management Committee’ means the body established in terms of the Agreement to manage all aspects of the
worle of the Joint Venture in securing and executing the Contract and in meeting the provisions
for the Agreement.

‘Member’ means a psrson, or body which, being a party to the Agreement, is a member of the Joint Venture.
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‘Member's Interest’ means the proportion expressed as a percentage, which the fotal monetary value of all
resources provided and contributions made by a Member towards the exacution by the Joint
Venture of the Contract bears to the total of such values by all Members and, unless otherwise
indicated in the Agreement, represents the extent to which the Member participates in the fortunes
of the Joint Venture.

‘Representative’ means the person representing a Member on the Management Committes.

‘Schedules’ means Schedules ‘A’, ‘B’ and ‘C’ which set out general, financial and other information relating
to the Members and the obligations, duties, rights, risks and benefits arising from their participation
in the Joint Venture.

‘Specific Provisions' means the variations, if any, required to this standard form of agreement for the specific
purposes of the Agreement.

Interpretation
Unless inconsistent with the context, an expression in the Agreement which denotes:

+ any gender shall include the other genders

+ a natural person shall include a juristic person and vice versa

« the singular shall include the plural and vice versa
Headings
The headings to clauses of the Agreement shall not be considered part thereof, nor shall the words they
contain be taken into account in the interpretation of any clause.
Law
The Agreement shall be construed in accordance with and governed by the laws of the Republic of South Africa
and the English language versions shall prevail,
Language
English shall be exclusively used by the Members In the preparation of Documents unless otherwise indicated.
Conflict between Agreement and Contract
Should any provision of the Agreement be in conflict with the terms of the Confract, the Agreement shall be
amended to the approval of the Management Committes so as to eliminate the conflict,

JOINT VENTURE GENERAL

Establishment and Purpose

The Joint Venture established by the Members in terms of the Agreament Is an unincorporated associafion with
the exclusive purposes of securing and executing the Contract for the benefit of the Members.

Termination

The operation of the Joint Venture and the validity of the Agreement shall terminate if and when it becomes

evident that the Joint Venture will not be awarded the Contract, or, if the Joint Venture secures the Contract,

when all obligations and righfs of the Joint Venture and the Members in connaction with the Caontract and the

Agreement have ceased and/or been satisfaclorily discharged.

Unless otherwise decided by the Management Committee, the Agreement shall not terminate if a Member

changes ifs name, or is taken over by, or merged with, another body,

This agreement will terminate when any one of the Members resigns, are liguidated or opts out of this agreement and the Joint
Venture will be in breach of contract with the Employer and their contract could be cancelled.

Exclusivity
Unless otherwise agreed by the Management Committee, or provided for in the Contract no Member shal

engage in any activity refated to the Contract other than as a Member of the Joint Venture and Members shall
ensure that their subsidiaries and other bodies over which they have control comply with this requirement.

Participation of Members
Except as may otherwise be stipulated in the Agreement, each Member shall be responsible for all costs incurred by it prior to the
date of inception of the Agreament.

Subsequent to the dale of inception of the Agreement, each Member shall, participate in the operations, risks, responsibilities and
fortunes of the Joint Veniure including, inter alia, the provision of funding, sureties, guarantees, insurances, human and other
resources and participation in profits and losses to the extents indicated in the Schedules. Participation in any aspect not covered in
the Schedulas shall, if an agreement cannot be reached between the Members, be to the same extents as Indicated by the
Members Interests.

Management

The affairs of the Joint Venture shall be directed and confrolled by the Management Committee, as set out in Section 4 hereof.
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Confidentiality
All matters relating to the Agreement and the Contract shall be treated by the Members as confidential and no such matter shall be

disclosed to any third pary without the prior written approval of the Management Committee.

No Member shall be party to the dissemination of publicity relating to the Contract, or the Agreement, without the prior written
approval of the Management Committee and the Employer.

Assignment
No Member shall cede, assign, or in any other way make over any of its rights, or obligations, under the Agreement without the prior

written consent of the Management Committee.

Subcontracting
No Member shall subcontract any obligation, work or duty for which it is, itself, responsible in terms of the Agreement without the

prior written consent of the Management Committes.

Variations to Agreement
Mo variation, modification, or waiver of any part of the Agreement shall be of any force, or effect, unless unanimously agreed by the

Members and reduced to writing.

Liability
Each Member warrants that it will indemnify the other Members against all legal liabilities arising out of, or in connection with the
performance of its obligations under the Agreement,

it is acknowledged by the Members that they may be held jointly and severally liable in respect of claims against the Joint Venture
by the Employer or third parties.

MANAGEMENT OF JOINT VENTURE

General

The affairs of the Joint Venture shalt be directed, controlled and managed by the Management Committee, which, within the terms
of the Agreement and the Cantract, shall have full authority to bind the Members in all matters relating to the affairs of the Joint
Venture.

Communication between the Joint Venture and the Employer, or third paries, relating o the Contract shall be conducted exclusively
by the Management Committee, or by such person as it may delegate to perform this function.

The Management Committee shall have the power to appoint a project manager and/or such other persons as it may see fit to
appoint for the purpose of executing the Contract and may delegate such of its powers, responsibilities and duties as it may
consider necessary, or desirable, to persons or bodies appointed or seconded for this purpose.

Such administrative functions as are necessary to ensure the effective operation of the Management Committee shall be performed
by its chairman,

lanagement Commiltee

Composition

The Managemen{ Committee shall, unless otherwise agreed by all the Members, consist of one Reprasentafive of each Member
and each Member shall be obliged, at all times, to maintain a Representative on the Management Committee,

Each member shall, not later than three working days after the signing of the Agreement, appoint its Representative and notify the
other Members of the name and contact details of the Representative. Such Representative shall have the power to bind the
Member that he represents in all matters relating to the execution of the Contract and the performance of the Agreement.

A Member shall be entitled, after giving the other Members not less than three working days written notice of his intention to do so,
appoint, remove andfor replace, an alternate who shall, at any meeting of the Management Commiittee from which the
Representative whomn he represents is absent, be vested with all rights and powers and subjected fo all the obligations of the
absent Representative,
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The chairman of the Management Committee shall be the Representative of the Member which has the largest Member's Interest. If
two, or more, Members have the same, largest Member's Interest, the chairmanship shall rotate between the Representatives of
such Members at three monthly intervals, the order of rotation {o be determined by ballot,

Notwithstanding the foregoing, the chairmanship of the Management Committee may be determined, or changed, at any time by
unanimous decision of the Management Committee.

No remuneration shall be paid by the Joint Venture {o Representatives or their alternates for serving on the Management

Meetings

Meetings of the Management Committee shall take place at such times and places as the Management Committee may determine,
provided that the chairman shall convene a meeting of the Management Committee fo be held not later than ten working days after
he has been requested, in writing, by a Member to do so. Not less than five working days written notice of any meeting of the
Management Committee shall be given to all Representatives and their alternates.

The Management Committee may permit, or invite, persons other than Representatives or alternates to attend any of its meetings,
but such persons shall not have voting rights.

Decisions
Each Representative shall have one vote on the Management Committee and where, in terms of this clause, a casting vote is
required, this shall be exercised by the chairman,

All decisions of the Management Commiftee shall, desirably, be unanimous. Accordingly, if unanimity cannof, initially, be achieved
in regard to a decision, the meeting at which that decision is sought shall be adjourned for a period of 48 hours to enable
Representatives to consulf with their principals. If, on resumption of the adjourned meeting, unanimity can still not be achieved, the
decision, provided it is not one requiring unanimity of the Members, shall be taken by majority vote and, in the event of a tie, the
chairman shall exercise a casting vote.

A Member not satisfied with a majority decision of the Management Committee may declare a dispute, to be deait with in terms of
Clause 8 hereof, but the majority decision shall, nevertheless, be implemented with immediate effect.

Decisions of the Management Committee, whether taken af a meeting, or otherwise, shall be recorded in written minutes, which
shall be distributed by the chairman to reach the Representatives not later than five working days afler those decisions were taken,
Such minutes shall be deemed to have been affirmed by the Representatives unless written notice of dissent is received by the
chairman not later than three working days after receipt of the minutes by the Representative,

Powers and duties
The functions, responsibilities and powers of the Management Committee shall include, inter alia, those listed below:

Formulating overall policy in regard to the achievement of the objectives of the Jeint Venture.

Managing the day fo day affairs of the Joint Venture.

Monitering, directing and co-ordinating the activities of the Members to ensure that the objectives of the Joint Venture are achieved
and that the chligations and responsibilities of the individual Members are met.

Monitoring and controlling the financial affairs of the Joint Venture and ensuring that proper books of account and financial records
relating to affairs of the Joint Venture are maintained in an approved form and submitted to the Management Committee for
approval at regular intervals, which shell not be longer than one month.

Determining the necessity for and the details of any changes in the duties and responsibilities of Members provided that any
resulting changes in Members’ Interests shall be unanimously approved by the Members.,

Datermining the terms and conditions of employment of personnel and the emoluments applicable to staff seconded to the Joint
Venture by the Members.

Controlling and approving the appointment of afl subcontractors,

Procuring, after the completion of the Contract and the release of all bonds, guarantees and sureties given in respect of the
performances of the Joint Venture and the Members, the preparation and auditing of a final set of accounts, on the basis of which
the final profits, or losses, attributable fo the individual Members shall be determined and any necessary adjustments effected.

RESOURCES OF JOINT VENTURE

The resources {o be utilised by the Joint Venture in securing and execuling the Contracl shall, insofar as these are to be provided
directly by the Members, be as set out in the Schedules and may, from time to time, be amendad by decision of the Management
Committee, provided that the Member's Interests are not, except with the unanimous approval of the Members, affected thereby,

Similarly, specific areas of respansibllity of the Members for the performance of work and the provision of facilities shall be as set
out in the Schedules and may, from time to time, be amended by decision of the Management Committee, provided that the
Members’ Interest are not, except with the unanimous approval of the Members, affected thereby.
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Schedule 'A’ (General

Schedule 'A’ shall contain general information relating to the Joint Venture including, inter alia,

the folfowing :

1. The Employer's name and address,

2. A brief description of the Contract and the Deliverables.

3. The name, physical address, communications addresses and domicilium citandi et executandi of each Member and of the Joint
Venture,

4, The Members' Interests,

5. A statemment indicating whether, or not, Specific Provisions apply to the Agreement.

6. A schedule of insurance policies which must be taken out by the Joint Venture and by the individual Members.

7. A Schedule of sureties, indemnities and guarantees that must be furnished by the Joint Venture and by the individual Members.

8. Details of the persons, who, in the event of failure by the Members {o reach agreement on the appointments of mediator and
arbitrator, will nominate appointees to these positions in terms of Clauses 8.2 and 8.3.

Schedule ‘B’ {Financial
Schedule ‘B’ shall contain information regarding the financial affairs of the Joint Venture including, inter alia, the following :

1. The working capital required by the Joint Venture and the extent to which and manner whereby this will be provided and/or
guaranteed by the individual Members from time to time.
2. The banking accounts that are to be opened in the name of the Joint Venture and the manner in which these are o be operated.

3. The rates of interest that will be applicable to amounts by which Members are in debit, or credit, to the Joint Venture.

4. The names of the auditors and others, If any, who will provide auditing and accounting services to the Joint Venture.
5. The intervals at which interim financial accounts and forecasts will be prepared for approval by the Management Cammittee,

6. Insofar as not coverad in Schedule 'C, the basis on which contributions of various types by the Members towards the work of the
Joint Venture in securing, executing, managing and satisfactorily completing the Contract, will be valued.

7. The basis on which profits and/or surplus cash will, if available from time to time, be distributed to Members.
8. The basis upon which losses, if any, are to be apportioned to Members.

Schedule 'C' {Contributions by Members)

Schedule 'C' shall set out the contributions of various types, other than cash, that will be made by the individual Members towards
the work and obligations of the Joint Venture and shall, as far as possible, indicate the monetary values to be placed on such
confributions, which may include, inter alia, the following :

1. Staff seconded fo the Joint Venture.

2. Work carried out and services provided to, or on behalf of, the Joint Venture.

3. Plant, equipment, facilities efc. made available for use by the Joint Venture.

4, Materials and goods supplied to, or on behalf of, the Joint Venture.

5. Licences, surelies, guarantees and indemnities furnished to, or on behalf of, the Joint
Venture.

6. Joint Venture Disclosure form required for the Contract.

BREACH OF AGREEMENT

if a Member breaches any material provision of the Agreement, or delays or fails to fulfil its obligations in whole, or in part, and does
not remedy the situation within fourteen calendar days of receipt of notice from the Management Committes, or another Member, to
do so, the other Members shall have the right, without prejudice to any other rights arising from the default, to summarily terminate
the Agreement and re-assign the defaulting Member's rights and obligations in the Joint Venture as they see fit and withhold any
moneys due to the defauiting member by the Joint Venture.

Each Member shall indemnify the other Members against all losses, costs and claims which may arise against them in the event of
the Agreement being terminaled as a result of breach of the Agreement by the sald Member.

INSOLVENCY OF MEMBER

Should a Member be placed in liquidation, or under judicial management, whather provisionally or finally, or propose any
compromise with its creditors, the other Members shall be entitled to proceed in terms of Clause 8, as if the Member had breached
the Agresment.
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DISPUTES

Setflement
The Members shall negofiate in good faith and make every effort to settle any dispute, or claim, that may arise out of, or relate to,
the Agreement,

if agreement cannot be reached, an aggrieved Member shall, if he intends to proceed further in terms of Clause 8.2 hereof, advise
all other Members in writing that negotiations have failed and that he intends o refer the matier to mediation in terms of Clause 8.2

Mediation

Not earlier than ten working days after having advised the other Members, in terms of Clause 8.1, that negotiaticns in regard to a
dispute have failed, an aggrieved Member may require that the dispute be referred, without legal representation, to mediation by a
single mediator.

The mediator shall be selected by agreement hetween the Members, or, failing such agreement, by the person named for this
purpose in Schedule ‘A’ The costs of the mediation shall be borme equally by all Members.

The mediator shall convene a hearing of the Members and may hold separate discussions with any Member and shall assist the
Members in reaching a mutually acceptable settlement of their differences through means of reconciliation, interpretation,
clarification, suggestion and advice, The Members shall record such agreement in writing and thereafter they shali be bound by
such agreement,

The mediator is authorised to end the mediation process whenaver in his opinion further efforts at mediation would not contribute to
a resolution of the dispute between the Members,

Arbitration
Where a dispute or claim is not resolved by mediation, it shall be referred to arbitration by a single arbitrator to be selected by
agreement between the Members or, failing agreement, to be nominated by the person named for this piipaese in Schedule ‘A,

The Member requiring referral to arbitration shall notify the other Members, in writing, thereof, not [ater than thirty calendar days
after the mediator has expressed his opinion, failing which the mediator's opinicn shall be deemed to have been accepted by all
Members and shall be put into effect.

Arbitration shall be conducted in accordance with the provisions of the Arbitration Act No. 42 of 1965, as amended, and in
accordance with such procedure as may be agreed by the Members or, failing such agreement, in accordance with the rules for the
Conduct of Arbitrations published by the Association of Arhitrators and current at the date that the arbitrator is appointed.

The decisions of the arbitrator shall be final and binding on the Members, shall be carried into immediate effect and, if necessary,
be made an order of any court of competent jurisdiction.

DOMICILIUM

The Members choose domicilium citandi et executandi for all purposes of and in connection with the Agreement as stated in
Schedule ‘A’. A Member shall be entitled to change his domicilium from time to time, but such change shall be effective only on
receipt of wrilten notice of the change by all other Members.

Member No. 1
Thus done and signed at this day of 20
For and on behalf of [Company]
by fnams} who warrants his authority to do so.
As witnesses 1. As witnesses 2,

Member No. 2
Thus done and signed at this day of 20
For and on behalf of fCompany}
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who warrants his authority to do so.

As wiltnesses 1.

Thus done and signed at

As witnesses 2.

Member No. 3

this day of 20

For and on behalf of

fCompany]

by mamef

who warrants his authority to do so.

As witnesses 1.

[Allow for additional parties as necessary].

As witnesses 2.
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Annexure 6

Occupational Health and Safety Specification
(OHSE SPEC)

| KWAZULU-MATAL PROVINCE

i HEALTH
*  REPUBLIC OF SOUTH AFRICA

EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER

Project Name: LIFTS AT NURSES HOME

Project Code:  |31010650

Agent Name: Ms. S. Ngcobo (Head Office)
Region: Head Office

District: Head Office

Ward no.: 0

NOTE TO THE COMPILER OF THIS DOCUMENT : PLEASE
INSERT PROJECT SPECIFIC HEALTH AND SAFETY
SPECIFICATION AS RECEIVED FROM THE KZN DoH
OFFICIAL APPOINTED TO THE PROJECT OR AN
APPOINTED PROFESSIONAL CONSTRUCTION HEALTH
AND SAFETY AGENT.
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Occupational Health and Safety Specification

KING EDWARD VIIl HOSPITAL: REPLACEMENT OF EIGHT (8) LIFTS




y KWAZULU-NATAL PROVINCE

HEALTH
REPUBLIC OF SOUTH AFRICA

1. Introduction

The Depariment of Health Kwa Zulu Natal enters into contracts with Contractors for the Replacement of 1600 kVA
Transformer at Queen Nandi Regional Hospital. This document describes the requirements of compliance to
which the Principal Contractor/Contractor is to adhere in relation to the scope of works. This document defines the
minimum management requirement that is to be implemented by the Principal Contractor/Contractor for the
management of Health and Safety on the Health care facilities.

The aim of this document is to present the health and safety aspects that need fo be controlled and managed on
this confract. The client reserves the right to make changes as and when the Client deems fit to address issues of
Occupational Health & Safety (OHS) Compliance. The Client will not entertain any claim of any nature whatsoever
which arises as a result of costs incurred or delays being experienced due to the Contractor not complying with the
requirements of this document or any other applicable legisfative requirements imposed on the contractor,

The Principle Contractor will be required to submit a Safety File for approval prior to commencement of work.
Arrangements for such approval shall be made with the OHS Department. The Principal Contractor shall submit
proof that its appointed contractors Safety file has been approved.




2. Definitions & Abbreviations

2.1 “Client” means KZN Department of Health

2.2 “Agent” means a competent person who acts as a representative for a Chent

2,3 “CR” refers to the Construction Regulations 2014

2.4 “OHS” means Occupational Health and Safety

2.5 “Dol” refers to the Depariment of Labour

2.6 “DOH?” refers to the Department of Health

2.7 “NIHL" refers to the Noise Induced Hearing L.oss Regulations

2.8 “HCS” refers to the Hazardous Chemical Substances Regulations

2.9 “GSR” refers to the General Safety Regulations

2.10 “GAR’ refers to the General Administrative Regulations

2.11 “FR” refers to Facilities Regulations

2.12 “PPE” means Personal Protective Equipment

2,13 “MSDS" means Material Safety Data Sheets

2.14 “EIR" refers to the Electrical Installations regulations

2.15 “EMR" refers to Elecfrical Machinery Regulations

2.16 “ERW?” refers to Environmental Regulations for Workplaces

2.17 Principal Contractor means an employer appointed by a Client fo perform Construction Work
2.18 Construction Work means any work in connection with-;

{a) the construction, erection, alteration, renovation, repair, demolition or dismantling of a addition to a building or
any similar structure or;

{b) the construction, erection, maintenance, demolition or dismantling of any bridge, dam, road, railway, runway,
sewer of water reticulation system, or the moving of earth, clearing of land, the making of excavation, pilling, or any
similar civil engineering structure or type of work.

2.19 Construction Work Permit means a document issued in terms of Construction Regulations 3




2.20 Consfruction Manager means a competent persen responsible for the management of the physical
construction process and the co-ordination, administration and management of resources on a construction site

2.21 Construction Supervisor means a competent person responsible for supervising construction activities on a
construction site
2.22 Competent Person means a person who —

{a) Has in respect of the work or task to be performed the required knowledge, training and experience and where
applicable, qualifications, spacific to that work or task. Provided that where appropriate qualifications and training
are registered in terms of the provisions of the National Qualifications Framework Act, 2000 (Act No. 67 of 2000},
those qualifications and training must be regarded as the required gqualifications and training, and

(b} Is familiar with the Act and with the applicable regulations made under the Act

2.23 OHS Plan means a site, activity or project specific documented plan in accordance with the Client's Health &
Safety Specification

2.24 Health & safety File means a file or other record containing information in writing required by Construction
Regulations 2014.

2,25 Hazard Identification and Risk Assessment and Risk Control (HIRA) means a documented plan, which
identifies hazards, assesses the risks and detailing the control measures and safe working procedures, which are
to be used to mitigate and control the occurrence of hazards and risks during construction or operation phases.

2.26 The Act means, unless the context indicates otherwise, the Occupational Health and Safety Act, 85 of 1993
and Construction Regulations 2014 promulgated there under, (OHSA).

2.27 Hazard means a source of or exposure to danger

2.28 Risk means the probability or likelihood that a hazard can result in injury or damage.

2.29 Hazardous Chemical Substance (HCS) means any toxic, harmful, corresive, irritant or asphyxiant

substance, or a mixture or substances, for which an occupational exposure limit is prescribed, or an cccupational
exposure limit is not prescribed, but which creates a hazard to health

2.30 Construction Plant encompasses all fypes of plant including but not limiting to, cranes, piling frames, boring
machines, excavators, dewatering equipment and road vehicles with or without lifting equipment.

2.31 Fall prevention equipment means equipment used to prevent persons, tools or machinery from falling from a
“fall risk™ position, including personal protective equipment, body harness, body belts, lanyards, lifelines or physical
equipment, guardrails, screens, barricades, anchorages or similar equipment,

2.32 Fall risk means any potential exposure to falling either from, off or into,




2.33 Fall protection plan means a documented plan which includes:

a) all risks relating from a fall risk position, considering the nature of work undertaken,

b} the procedures and methods to be applied in order to eliminate the risk; and

¢) a rescue plan and procedures

2.34 Scaffold means a temporary elevated platform and supporting structure used for providing access to and
suppaorting workmen or materials or both

2.35. Occupational Health Practitioner refers to either Doctors or Nurses with the following requirements:
Doctors

(a)} Registered and in good standing with the Health Professions Council of South Africa (HPCSA)

(b) has a tertiary qualification in Occupational Health or Medicine which is registered as an additional gualification
with HPCSA or

(c} be registered as a specialist in Occupational Medicine with HPCSA

Nurses

(a) registered and in good standing with the South African Nursing Council (SANC) and

(h) have a tertiary qualification in Occupational Health Nursing that is recognised and registered with SANC

2.36 Confined space means an enclosed, restricted or limited space in which, because of its construction, focation
or contents, or any work activity carried on therein, a hazardous substance may accumulate or an oxygen deficient
atmosphere may occur, and includes any chamber, tunnel, pipe, pit, sewer, container, valve, pump, sump or similar
construction, equipment, machinery or object in which a dangerous liquid or a dangerous concentration of gas,
vapour, dust or fumes may be present

2.37 dead means at or about zero potential and isolated from any live system;

2.38 earthed means connected to the general mass of earth in such a manner as will ensure at all times an
immediate safe discharge of electrical energy,

2.39 electric fence means an electrified barrier consisting of one or more bare conductors erected against the
trespass of persons or animals;

2.40 electric fence energiser means electrical machinery arranged so as to deliver

a periodic non-lethal amount of electrical energy to an electric fence connected to it;

2.41 electric fence system means an eleckic fence and an electric fence Energiser

2.42 "live" or "alive" means electrically charged

2.43 portable electric tool means any slectrically operated implement, with the

exception of ordinary household slectrical appliances, which is designed for use

with-

(&) a flexible cord at the supply end and which is intended for use by hand and

which is to be carried by hand at the place of work; or

{b) a flexible cable at the supply end and which is intended for use by hand and

which is to be moved by hand at the place of work;




2.44 electrical contractor means a person who undertakes to perform electrical installation work on behalf of any
other person, but exclude an empfoyee of such first-mentioned person

2.45 electrical installation means any machinery, in or on any premises, used for the transmission of electricity
from a point of control to a point of consumption anywhere on the premises, including any article forming part of
such an electrical installation irrespective of whether or not it is part of the electrical circuit, but excluding

{a) any machinery of the supplier related to the supply of electricity on the premises;
(b} any machinery which transmits electrical energy in communication, control circuits, television or radio circuits

{c) an electrical installation on a vehicle, vessel, train or aircraft, and

(d) control circuits of 50 V or less between different parts of machinery or system components, forming a unit, that
are separately installed and derived from an independent source or an isolating transformer;

2.46 electrical tester for single phase means a person who has been registered as an elactrical tester for single
phase in terms of regulation 11 (2} for the verification and certification of the construction, testing and inspection of
electrical installations supplied by & single-phase electricity supply at the point of control, excluding specialised
electrical installations;

2.47 installation electrician means a parson who has been registered as an installation electrician in terms of
regulation 11 (2} for the verification and certification of the construction, testing and inspection of any electrical
installation, excluding specialised electrical installations;

2.48 installation work means:-

(a) the installation, extension, modification or repair of an electrical installation;

{b) the connection of machinery at the supply terminals of such machinery; or

{e) the inspection, testing and verification of electrical installations for the purpose of issuing a certificate of
compliance,

2.49 master installation electrician means a person who has been registered as a master installation electrician
in terms of regulation 11 (2} for the verification and certification of the construction, testing and inspection of any
electrical installation;

2.50 point of control means the point at which an electrical installation on or in any premises can be switched off
by a user or lessor from the electricity supplied from the point of supply, or the point at which a particular part of an
electrical installation on or in any premises can be switched off where different users occupy different portions of
such premises;

2.561 point of outlet means any termination of an electrical installation which has been provided for connecting any
electrical machinery without the use of tools;

2.52 point of supply means the point at which electricity is supplied to any premises by a supplier;




3. Client Requirements
3.1 Leadership and Commitment

The Contractor acknowledges the KZN Department of Health’s strong commitment to Health and Safety and the
Contractor affirms that it has a written Health and Safety Policy, and is actively supported and endorsed by the
Contractor's management. The Confractor represents that its written policy is widely disseminated and understood
among its employees, and that its policy includes a description of the Contractor's organization, pracedures and
methods of communication to and from personnel. The Contractor must provide copies of its policy and policy
statement to Department Of Health (DOH).

3.2 Legal Requirements and Regulations for Health and Safety

The Contractor warrants that it is familiar with the contents and implications of the applicable Legislation; codes of
practice, guidelines and standards applicable to the services to be provided. The Act and the Regulation, where
applicable, require development and implementation of Work Method Statements for a range of high-risk activities,
which, where applicable, the Contractor must develop and implement. The Contractor must ensure that its
personnel and its subcontractor's personnel have been informed of all such laws, Acts, regulations, codes of
practice, guidelines and standards.

3.3 Contractors’ General Requirements for Health and Safety

The Contractor is sclely responsible for carrying out the work under the Contract having the highest regard for the
health and safety of its employees, the KZN Department of Health's employees and persons at or in the vicinity of
the Site, the Works, temporary work, materials, the property of third parties and any purpose relating to the
Contractor carrying out its obligations under this Contract.

The Contractor must initiate and maintain safety precautions and programs fo conform to all applicable Health and
Safety laws or other requirements, including requirements of any applicable government instrumentality and DORH
institutions site requirements.

The Contractor must, at its own cost, erect and maintain safeguards for the protection of workers and the public.
The Contractor must manage afl reasonably foreseeable hazards created by performance of the work.

The Contractor must:

Provide all things and take all measures necessary for maintaining proper personal hygiene, ensuring safety of
Avoid unnecessary interference with the passage of people and property at or near the Site

Prevent nuisance and excessive noises and unreasonable disturbances in performing the Services

Be responsible for the adequacy, stability and safety of all of its site operations.

Costs for the above are borne by the Contractor
The Contractor must comply and is responsible for ensuring that all of its Sub-contractors comply with the releva
« The contractor must appoint a Competent Safety Officer who will ensure that OHS Act and its regulations are im
» The appeintment of a Safety Officer must be approved by DOH
« The Safety Officer must possess a National Diploma in Environmental Health/Safety Management or
SAMTRAC and have at least 2years experience

3.4 Contractor’'s Health and Safety Management Plan
The Contractor must prepare, implement and administer the Contractor's Health and Safety Management Plan,
The Plan is in writing and forwarded prior to mobifisation to the site for work under the Confract to the KZN
Department of Health's Safety Department for review. The Health and Safety Management Plan must comply with
this Contract including Site Rules & Requirements, and applicable law relating to workplace health, safety and
environmental standards. Any proposed amendments or revisions to the Contractor's Safety Management Plan are
submitted to DOH for acceptance.

The Health and Safety Management Plan must provide a systematic method of managing hazards according to the
risk priority and must include all mobilisation and site set-up activities.

The Plan will be audited for complsteness by the KZN Department of Health,

The contractor shall comply with the requirements of CR 7

The Plan must be presented and accepted by DOH BEFORE permission will be granted to the Contractor to
mobilise to site

3.5 Legal & Site-Specific Requirements

The Contractor shall develop, implement and administer Health & Safety Plan. The plan shall be in writing and shall
be submitted to DOH within 7 days of the contract being awarded.

The plan shall demonstrate management's commitment to safety and include, but not be limited to, the following
minimum auditable elements:

¢ The Contractors’ Safety Policy.

. * o 2 o




How safety responsibilities are assigned to different roles within the organisation. Identification of role of

Safety Coordinator, and on-site managers

Selaction, placement and training procedures, including induction and ongoing training in ‘Basic Safe Work'

and Occupational Health & Safety training for newly hired or promoted supervisors,

Occupational Health & Safety communications and meetings, including daily safe task instructions and project

safety meetings.

.

Assessment of sub-contractors and Service Providers, including requirements for Health & Safety Plans.

Safety awareness.
Nomination of personnel to carry out safety inspections.
Contractor senior management involvement

Rules and regulations including safety procedures the Contractor has in place for recurring work activities

Personal protective equipment rules.

Control of dangerous and hazardous substances

System of hazard identification and risk control, such as Risk assessments, Daily Safe Task Instructions and
Verification procedures including

Daily site safety inspections and audits

Inspaction of plant, tools and equipment prior to introduction to site and at least monthly thereafter
Accident/incident reporting, recording, investigation and analysis, which ensure that corrective action, are taken

and this action is communicated to report initiators

Evacuation and emergency planning
Rehabilitation procedures that encourage an early return to work
Record keeping, including details of what is kept and for how long




3.5.1 Hazard Identification, Risk Assessment and Risk Confrol

+ The development of a work scope and activity risk profile identifying and considering, safety, health and
environmental hazards and exposures.

»  Controls fo manage risks identified within the risk profile will be formalised and implemented

« Personat Protection Equipment

« The hazard identification and risk assessment pracess for specific operations and activities and for new
activities identified after the development of the project/work scope and activity risk profile.

« The process to be used to review the effectiveness of risk controls

*»  Workplace hazard inspections

« The implementation of a safety observation and coaching process conducted as a minimum by persons in
teadership roles

«  Methed by which daily activities will be assessed for hazards and controls defined before work commences

« Contractor will carry out inspections and maintain requests of the identification of and implementation of
inspection and maintenance controls for plant, mobile plant, equipment and tools requiring formal management.

3.5.2 Risk Assessment

The principal contractor must, before the commencement of any work and during such work, have risk
assessments performed by a compstent person appointed in written,

The risk assessment should include-

(a) the identification of risks and hazards to which persons may be exposed to

(b) an analysis and evaluation of the risks and hazards identified based on a documented method

{c) a documented plan and applicable safe work procedures to mitigate reduce or control the risks that have been
identified

(d) a monitoring plan and

(e} a review plan

Furthermore, the contractor shall conduct jobftask specific risk assessment. Communication of the risk
assessmenis shall be kept in the OHS file.

Risk assessment must be performed by a trained risk assessor who has been appointed in writing.
The principal contractor shall comply with the requirements of CR 8

3.5.3 Task Specific Risk Assessment

Prior fo the commencement of each work activity, a Task Specific Risk Assessment (HIRA} is completed;
documented and submitted to KZN Department of Heaith for approval prior to the task commencing. The purpose
of the HIRA is to identify all potential hazards associated with the Work and the Work environment, assess the risk
these hazards present and then to provide risk control action that deals with those hazards, as well as providing to
the workforce involved in the particular work activity, details of any hazards and the proposed controls.

The Task Specific Risk Assessment must:

» Describe the operation to be performed in the seguence of the basic job steps.

¢ Identify the hazards or potential hazards at each step.

e |dentify the possible consequences for each hazard at each step.

+ Assess the Initial Risk Score that each hazard presents (Probability x Severity x Frequency), the total score will

be used to identify the Risk Ranking/Priority Factor.

+ Once control measures have been considered and implemented, a Revised Risk Score must be allocated fo
each hazard,

+ |dentify the Site Rules that apply.

» Describe how the hazard is controlied such that the residual risk is as low as reasonably practicable and is
acceptable to the work crew.

. Identify the related Work Instruction if appropriate.

+  Be reviewed prior to each shift.

s Be acknowledged by way of signature of all personnel involved in the work activity

3.5.4 Safety Method Statements

+ The Contractor must submit Safety Method Statements to the KZN Department of Health’s nominated
Representative for approval prior to the task commencing.

« The Task ltems listed in the Safety Method Statement must tie up with the fask items being assessed in the
Task Specific Risk Assessment document.

+ The Safety Method Statement must detail in a step by step and methodical manner how the task is to be done
from beginning to the end and must indicate what tools/equipment will be used at each stage and/or how the work
area is to be accessed.

3.5.5 Hazardous Materials




The Contractor must set out its policy for the use, transportation, handling and storage of fuel and hazardous
materials taking into account the legislative requirements, The Contractor must ensure that all hazardous materials
and waste products are disposed of in accordance with applicable laws and regulations and any procedures
published by DOH or in the absence of any relevant law, regulation or procedures, in accordance with sound safe
practice.
3.5.6 Incident Management
s The principal contractor must appoint a competent incident investigator in writing.
s Incident management plan must be developed and implementad by the principal contractor
+ Allincidents must be investigated and recorded
* Reportable incidents must be reported to the Department of Labour
+ Incidents must be reported to DOH within 24 hours of occurrence
» Anincident register must be kept on site.
+ Incident investigation report inclusive of corrective measures must be submitted to DOH
3.5.7 Emergency Preparedness and Procedures
s The principal contractor must develop an emergency procedure
¢ The emergency procedure must have; but not limited to:
A detailed response procedure;
List of key personnel
Details of emergency services
Steps to be taken in the event of each and every specific type of emergency
+ The emergency procedure must be communicated to all employees
+ Emergency numbers must be known to all employees




3.5.8 First Aid Equipment

» The principal contractor must appoint first aider in writing

s The appointed first aider must be in possession of First Aid Level 2 certificate.

¢ The contractor must provide his own first aid box

3.5.9 Unsafe Acts and Conditions

s The Contractor must implement a system fo recognise, correct, and report unsafe acts and conditions associate:
3.5.10 Occupational Health & Infection control

* The contract may expose employees to biological agents; contractors must ensure that an adequate risk
assessment is prepared and identifies the biological agents and controls thereof.

« Appropriate PPE must be used at ali times

3.5.11 Extreme weather conditions

+ [f weather conditions pose a threat to Health & Safety of employees, be it extreme heat, cold, lightening or any
weather condition, the Principal must apply appropriate safety measures. For hot environments; cool portable water
shall be provided.

3.5.12 Medical Certificates of Fitness
= Prior to commencement of works; the principal contractor must submit valid medical ceriificates of fitness for all
employees

*  DOH will ondy accept Medical certificates of fitness obtained from an authorised Occupational health Practitioner

+ A procedure to cater for employees with limitations must be developed and implemented by the contractor.

+ Employees without valid medical certificates will not be allowed on site.
3.5.13 Plant and Equipment

The contractor must implement and comply with OH&S Act - Electrical Machinery Reg. 9, Driven Machinery Reg. 1
— 20, Electrical Machinery Regulations and Electrical Installation Regulations.

The Contractor must supply, at his cost, all items of plant and equipment necessary to perform the work and must
maintain all items in good order and condition.

Should any plant or equipment become inoperable for a period considered to be harmfut to the progress of the
work, the Confractor, must remove the unserviceable plant or equipment and replace it with similar serviceable
plant or equipment at no cost to KZN Department of Health.

No item of plant or equipment delivered to site for this Contract is removed from the site prior to the completion of
the Contract without the written approval of DOH.

DOH reserves the right to inspect items of plant or equipment brought to site by the Contractor for use on this
Contract. Should DOH Representative has the opinion that any item is inadequate, faulty, unsafe or in any other
way unsuitable for the safe and satisfactory execution of the work for which it is intended, He/She must advise the
Contractor in writing and the Contractor must forthwith remove the item from the site and replace it with a safe and
adeguate substitute.

3.5.14 Personnel Protective Equipment/Clothing (PPE)

The contractor must provide suitable and adequate PPE to all histher employees

PPE must be issued to all workers free of charge and a record of issuing must be kept

Training must be provided to all employees to ensure they know how fo use and maintain their PPE

Training should inciude but not limited to; Cleaning of PPE, Hygiene, Correctly Putting PPE on, Inspection of PPE,
Health Risks associated with the task,

The contracter must comply with the requirements of General Safety Regulations

3.5.15 Working on Live Electrical Equipment / Sub-Station

+ The Contractor may not allow any work on live elecfrical equipment!

3.5.16 Elevated Work

The Confractor must submit a fall protection and rescue plan to DOH for approval, before any slevated work
commence

Parachute type harness with shock absorber and double lanyard to be provided for all elevated work

Ensure that all tools in elevated positions is attached to lanyards and be attached to either the person or structure

Equipment in elevated positions must be tied back to the structure

There must be no loose items in elevated positions.

Overhead work will only be allowed only if A the area below is barricaded in accordance with DOH barricading
requirements.

The contractor must implement and comply with Construction Regulations 8




3.5.17 Barricading requirements

All openings and edges must be barricaded with solid barricading to withstand an impact of at least 100kg

Only solid barricading covered with Orange Netting and or DOH approved equivalent barricading is allowed.

Solid barriers to prevent persons falling into them must protect openings in floors, stairwells, staircases, open-sided
buildings and any structure in the course of erection, where dangerous openings exist

Contractors must pre-plan the delivery of floor grating, stair treads, landings and handrails to ensure safe access
and protection for persons working oh structures
Barricading must be tagged, placed on register, maintained and inspected daily — The owner of the barricade’s
name and mobile number must appear on the tag
All handrails and fencing must comply with DOH Standards.

The contractor must comply with the requirements of General Safety Regulation 13 ()
Note: Danger tape will not be accepted as barricading!

3.5.18 Working in Existing Operations
Work must be carried out such that no interference is caused.

Any work which requires section of the Plant to be taken out of operation with resultant interruption to production
andfor other activities must be carried out in the absolute minimum of time and be on the basis of the Contractor
working around the clock (within legal parameters) for the duration of such work. The times when work of this
hature can be carried out must be arranged with DOH

3.5.19 Permitto Work

» The Contractor must obtain a permit from DOH and necessary test must be conducted i.e testing for gases and
vapour presents, etc.

o The permit must list specific condition and hazards involving the specific task

3.5.20 Lock-out Procedures

+ In operating areas lock out procedures must follow DOH | procedures,

+« There must be a separate set of procedures that cover the requirements for lockout, commissioning, start-up
and hand over of the completed works.




To ensure the safety of persons working in operating plant areas, the Contractor must ensure:

Lock-out procedure compliance

Instruction to all workmen concerned in its application and implementation

Daity checking of permits

Distribution of information and communication of any other permit system required

3.5.21 Electrical/Mechanical Lock-out Procedure

« The contractor must appoint a competent person and compliance with OH&S Act Regulations regarding a
Certificate of competency

+ The contractor must ensure that all plant and equipment being put into operation is done so in an orderly
manner to safeguard all personne! involved in the commissioning process.

« The Contractors 16(2) assignee must nominate and appoint a competent person as the responsible persen for
energising and isolating equipment in response to requests from holders of work permits

+ Manager must nominate and appoint a competent person for the duty of managing the “Permit to work” system
which must entail the stages of issue, revocation and completion

«  All electrical control panels are to be locked by the Contractors’ appointed person with padlocks having two
keys for the series

s The Contractor must provide these padlocks

» The Construction Manager and the Contractors’ appointed person would be the sole custodian of these keys

« The Contractor must provide a sufficient number of padlocks; each with a unique key, for his artisans who is
requesting permits for working on equipment

« These padiocks and keys are numbered for the permit holder’s identification

¢ The Contractor must ensure that multi locks are available for his staff to cater for multiple lockouts

« The Contractors Construction Manager must provide a sufficient number of tags that are to be attached to the
padlocks at the point of isolation by the person working on that piece of equipment

+ These tags must indicate that the equipment is locked out and bears the name and permit number of the
holder.

+ Permit to work books must contain three copies, first copy for retention by the person carrying out the work on
equipment, second copy to be in the hands of the Contractors responsible person and a fixed third copy for the
records

+  Permit holders are to enter the names of their assistants in the register and after briefing them on the nature of
the work and the dangers involved, they are to sign the register to this effect in the spaces provided

For the first stage of commissioning, involving rotation testing of electric motors, the Contractors responsible
person must;

» Energise the motor on receipt of a permit from the electrical technician

* |solate and lock out for adjustments to be made

e Re-energise for further tesfing, and

+ Isolate and lock out on completion

¢ The electrical technician must maintain radio contact with his assistant at the local isolator to ensure that no
persons are in the immediate vicinity of the equipment to be test-run,

e After making adjustments he must again test-run the unit and, if correct, sign off the permit and remove his tag
and padlock

The second stage involves cold commissioning of the equipment, and the Contractors responsible person must:

« Verify that it is the correct equipment as specified on the permit \ Isolate the plece of equipment and ensure
that it is de-energised

e  Aftach his lock and tag to a multiple locking device

The permit holder, having witnessed the isolation, must

Physically test that the equipment is cotrectly isolated

Sign the permit to this effect

Inform his workers of the nature of the work and hazards involved

Complete and sign the Workers Register and attach to the permit

Attach his lock and tag to the multiple locking device, and

Hand the second copy of the permit and worker’s register to the Contractors responsible person

s After completion of the work, the permit holder must remove all tools and equipment and leave the areain a
neat and tidy condition




+ The permit holder must sign all copies of the permit and workers register to the effect that his work is complete,
and remove his tag and lock from the isclator

« [fwork continues over more than one shift, a worker must remove his tag and lock at the end of the shift.

e If another person is to work on the machine he must follow the same lockout procedure
« If a permit holder does not remove his lock after the shift, and does not report to work the following day, the

+  Atthe first stage of cold commissioning DOH commissioning team takes over control of the plant and must
follow a similar lock-out procedure but must utilise their own plant documentation, padlocks and tagging system

3.5.22 Notification of Construction Work

e The principal contractor must notify the department of Labour in writing 7 days before commencement of
construction works.

3.5.23 Fall Protection

¢ The Principal contractor must designate a competent person to prepare a fall protection plan

¢ The principal contractor must implement the fall protection plan and amend when necessary and

» Ensure that there is continued adherence to the fall protection plan

Fall protection plan must include:

+ Arisk assessment of all work carried out from a fall risk position and the procedures and methods used to
address all the risks identified per location

« The process of evaluation of employees medical fitness necessary to work at a falf risk position and records
thereof

* A programme for training of employees working from fall risk positions and records thereof

« The procedure addressing the inspection; testing and maintenance of all fall protection equipment

» A rescue plan detailing the necessary procedure; personnel and suitable equipment required to affect a rescue
of a person in the event of a fall incident to ensure that the rescue procedure is implemented immediately following
the incident.

s The site manager must be in possession of the most recently updated version of the fall protection plan
The Principal contractor must ensure that

» Al unprotected openings on the fioors; edges; slabs; hatchways and stairways are adequately guarded; fenced
or barricaded or that a similar means are used to safeguard any persen from falling through such opening;

« No person/s is permitted to work in a fall risk position unless the work is performed safely as above

» Fall prevention and arrest equipment are approved as suitable and of sufficient strength for the purpose for
which they are being used; with regards to the load including any person, they are intended to bear;

« Securely attached to a structure or plant and the structure or plant means of attachment therefo are suitable
and of sufficient strength and stability for the purpose of safely supporting the equipment and any other person who
could fatl and

« Fall arrest equipment is used only where it is not reasonably practicable to use fall prevention equipment.

s The contractor must comply with the requirements of CR 10

3.5.24 Scaffolding

« The contractor must appoint a competent person to supervise scaffold (scaffold Supervisor)

« The contractor must appoint a competent person to erect scaffold (Scaffold erector) these must be 2 different
persons

+  The contractor must ensure that scaffold are tagged accordingly

¢ The contractor must comply with the requirements of CR 16

3.5.25 Vehicles and mobile plant

+ The contractor must ensure that vehicles and mobile plants comply with the requirements of CR 23

3.5.26 Housekeeping and general safeguarding on site

s The contractor must comply with the requirements of Environmental Regulations for Workplaces (ERW) and
CR 27

* The contractor must ensure continuous housekeeping on site

3.5.27 Stacking and storage on site

+ The contractor must appoint in writing a competent stacking storage supervisor

+ The contractor must comply with the requirements of GSR and CR 28

3.5.28 Fire precautions on site




« The contractor must minimise fire risks on site

s The contracter must comply with the requirements of ERW and CR 29

3.5.33 Employee Facilities on site

« The contractor must provide adequate facilities on site i.e. toilets; eating areas; changing areas and showers
etc.

¢ The contractor must comply with the requirements of CR 30

3.5.34 Work on disconnected electrical machinery

Without derogating from any specific duty imposed on employers or users of machinery by the Act, an employer or
user shall, whenever work is to be carried out on any electrical machinery which has been disconnected from alt
sources of electrical energy; but which is liable to acquire or to retain an electrical charge, as far as is practicable,
cause precautions to be taken by earthing or other means to discharge the electrical energy to earth from such
electrical machinery or any adjacent electrical machinery if there is danger there from before it is handled and to
prevent any electrical machinery from being charged or made live while persons are working thereon.

Notice

An employer or user shall cause notices to be displayed within, and at all designated entrances to premises, as the
case may be, where generating plant and transforming, switching or linking apparatus are situated.

Notices shall:

(a) prohibit unauthorized persons from entering such premises;

{b} prohibit unauthorized persons from handling or interfering with electrical machinery,

(c) contain directions of procedure in case of fire; and

{d) contain directions on how to resuscitate persons suffering from the effects

of electric shock:

3.5.35 Switchgear and transformer premises

The contractor shall cause enclosed premises housing switchgear and transformers:

{a) to be of an ample size so as to provide clear working space for operating and maintenance staff,
{b) to be sufficiently ventilated to maintain the equipment at a safe working temperature;

{c) to be, as far as is practicable, constructed so as to be proof against rodents, leakage, seepage and flooding;

{d) to be provided with lighting that will enable all equipment, thoroughfares and working areas to be clearly
distinguished and all instruments, [abels and notices to be easily read;
{e) to have doors or gates, which can be readily opened from the inside, cpening outwards;

{f) to be provided with fire extinguishing appliances or systems which are suitable for use on elecfrical machinery
and which are maintained in good working order: Provided that, in the case of unattended premises, suitable fire
extinguishing appliances be made available at such premises only when work is in progress thereon or therein; and

(g) to be of such construction that persons cannot reach in and touch bare conductors or exposed live parts of the
electrical machinery.

(2) No person other than a person authorized thereto by the employer or user shall enter, or be required or
permitted by the employer or user to enter, premises housing switchgear or transformers, unless all live conductors
are insulated against inadvertent contact or are screened off: Provided that the person so authorized may be
accompanied by any other person acting under his control.

The contractor must comply with the requirements of Electrical Machinery Regulation (EMR) 6

3.5.36 Electrical control gear

The principal contractor shall provide all electrical machinery with controlling apparatus and protective devices
which shall, as far as is reasonably practicable, be capable of automatically isolating the power supply in the event
of a fault developing on such machinery.

The contractor must; whenever reasonably practicable, provide switchgear with an interlocking device so arranged
that the door or cover of the switch cannot be opened unless the switch is in the "off position and cannot be
switched on unless the door or cover is locked.

The contractor shall mark or label all controlling apparatus permanently so as to identify the system or part of the
system or the electrical machinery which it controls, and whers such control apparatus is accessible from the front
and the back these markings shall be on both the front and the back.

The contractor shall post a notice at switchgear or control gear which has been switched off or locked out to enable
persons to work on electrical machinery or other machinery operated by electricity and controlled by. Such
switchgear or controf gear, warning against reclosing such switchgear or control gear.

The contractor must comply with the requirements of EMR 7




3.5.37 Switchboards

The contractor shall provide an unobstructed space for operating and maintenance staff at the back and front of all
switchboards, and the space at the back shall be kept closed and locked except for the purpose of inspection,
alteration or repair.

The contractor must comply with the requirements of EMR 8

3.5.38 Electrical machinery in hazardous locations

The contractor shall identify all hazardous locations and classify them in accordingly.

No persen may use electrical machinery in locations where there is danger of fire or explosion owing to the
presence, occurrence or development of explosive or flammable articles, or where explosive articles are
manufactured, handled stored, unless such electrical machinery, with regard to its construction relating to the
classification of the hazardous locations in which it is to be used, meets the requirsments of the safety standard
incorporated for this purpose in these Regulations under section 44 of the Act.

The contractor must comply with the requirements of EMR &

3.5.39 Portable electric tools

« No person shall use or permit the use of a portable electric tool with an operating voltage that exceeds 50 Vio
earth unless-

{a) it is connected to a source of electrical energy incorporating an earth leakage protection device, the
construction of which meets the requirements of the relevant health and safety standard incorporated into thase
Regulations under section 44 of the Act; or

(b) it is connected to a source of electrical energy through the interposition between each tool and the source of an
individually double-wound isolating transformer, the secandary winding of which is not earthed at any point and the
construction of which meets the requirements of the relevant health and safety standard incorporated into these
Regulations under section 44 of the Act; or

(c) it is connected to a source of high frequency electrical energy derived from

a generator which is used solely for supplying energy to such portable electric tool and which arrangement is
(d)itis clearly marked that it is constructed with double or reinforced insulation.

+ The contractor must comply with the requirements of EMR 10

3.5.40 Portable electric lights

» Noemployer or user shall use or permit the use of a portable light where the operating voltage exceeds 50 V
unless —

{a) it Is fitted with a substantial handle which is made of nen-hygroscopic, non-conducting material;

{b} all live metal parts or parts which may become live owing to a faulty circuit are completely protected against
accidental contact,

{c) the lamp is protected by means of a substantial guard firmly fixed to the insulated handle; and

{d) the cable lead-in is such that the insulation can withstand rough use

« The contractor must comply with the requirements of EMR 11

3.5.41 Earthing

An employer or user shall cause:

(a) roofs, gutters, downpipes and waste pipes on premises to which electrical energy is supplied to be earthed,
except ;-

(i) where the operating voltage does not exceed 50 V;

(ii) roofs made of non-conductive material or metal rocfs covered by nen-conductive material;

(ili) gutters, downpipes and waste pipes made of non-conductive material or gutters and downpipes attached to a
metal roof which is covered by non-conductive material;

(iv) roofs, gutters, downpipes and waste pipes on premises which

receive electricity by means of underground service connections: Provided that the connection is to the conductiva
structures;

The contractor must comply with the requirements of EMR 18

3.5.42 Responsibility for electrical installations

The user or lessor of an electrical installation, as the case may be, shall be responsible for the safety, safe use and
maintenance of the electrical installation he or she uses or leases

The contractor must comply with the requirements of Electrical Installations Regulations (EIR} 2

3.5.45 Design and construction

« A registered person shall exercise general control over all electrical installation work being carried out, and no
persan may allow such work without such control

« The contractor must comply with the requirements of EIR &

3.5.46 Electrical contractor

+ No person may do electrical installation work as an electrical contractor unless that person has been registered
as an electrical contractor in terms of these Regulations




¢ The contractor must comply with the requirements of EIR 6

3.5.47 Certificate of compliance

« Every user or lessor of an electrical installation, as the case may be, shall have a valid certificate of compliance
for that installation in the form of Annexure 1, which shall be accompanied by a test report in the format approved
by the chief inspector, in respect of every such electrical installation.

¢ The contractor must comply with the requirements of EIR 7

3.6.48 Commencement and permission to connect installation work

+ No person shall commence instaflation work which requires a new supply or an increase in electricity supply
capacity unless the supplier has been notified

¢ The contractor must comply with EIR 8

3.5.49 Working on moving or electrically alive machinery

« The contractor shall not permit any employee either than a competent person or a person who has been trained
« The contractor must comply with the requirements of General Machinery Regulations (GMR})

4, Training and Competency

Prior to the commencement of the work, the Contractor must provide current documentation to the satisfaction of
DOH verifying that the Contractor's personnel are competent and have the appropriate qualifications, job skills and
training as required by this Contract and applicable laws.

The Contractor must ensure that all his employees and his Sub-Contractors’ employees working on the site are
adequately trained in the type of work to be performed, are trained in relevant procedures and have the approptiate
qualifications, cerificates and are under competent supervision. Records are to be maintained on site.

The Principal Contractor and all contract employees are holders of current certificates or licenses, where the
operation being performed requires such or applicable industry standard where legislation does not prescribe or
have registered courses to meet the requirements.




4.1 Induction in Health and Safety

The Contractor must ensure that no employee of the Contractor or its subcontractors, including transport and
delivery Contractors entering the site delivering materials and/or equipment, must proceed to enter the Site or any
operations area until they have received all training required under applicable laws and regulations, including, but
not limited to, work activity inductions and the KZN Department of Health's Site-specific induction.

The Contractor must also prepare and present to all its employees its own Confractor Induction, explaining the
Contractor's Safety Management Plan, the Contractor's Rules, the obligations imposed by the Occupational Health
and Safely Act and Regulations.

The contractor must comply with; OH&S Act - Section 8
4.2 Isolation Procedure Training
The Contractor must comply with and train their employeaes in the Site requirements in relation to Hazardous
Energy Isolation. The level of training is dependent on the position and responsibilities of the employee. No person
who has not been properly trained and assessed as competent will be allowed to isolate any item of equipment or
plant.

4.3 Smoking

« The Contractor must not permit smoking at the Site except within designated smoking areas.

4.4 Intoxicating Liquor or Drugs

¢ The contractor must implement and comply with OH&S Act — General Administrative Regulation 10

« Any person found on the site or attempting to enter site, in possession of or consuming intoxicating liquor or
illegal drugs or considered unfit for work from the apparent influence of intoxicating liquor or illegal drugs or
prescription drugs, is removed from the site.

4.5 Housekeeping

« The contractor must implement and comply with Construction Reg. 27

« The Contractor must maintain all work areas in a tidy state, free of debris and rubbish.

« The Contractor must dispose of ali debris, rubbish, spoil and hazardous waste off site, outside KZN
Department of Health's property in a designated and authorised area or facility. The Contractor should make itself
aware of the KZN Departiment of Health's waste management plan and collection and disposal arrangements and
align its waste management program accordingly.

+ In cases whete an inadequate standard of housekeeping has developed and compromised safety and
cleanliness, DOH has the right to Instruct the Contracter to cease work until the area has been tidied up and made
safe.

» The Confractor must carry out regular safety/housekeeping inspections at least weekly to ensure maintenance
of satisfactory standards. The Contractor must document the results of each inspection and must maintain records
for viewing by DOH.

5. Fundamental health and safety requirements

Before any work commences, proof of and the following non-negetiable deliverables are required:

¢ Incident investigation training by Construction Manager and or Safety Officer

Letter of good standing with the Workman's Commpensation Commissioner

Legat liability training of all Supervisors and Construction Managers

Original of the notification of construction work stamped by the Department of Labour

Public Liability Insurance

Competency training certificates of people to execute the job

Method statements for work to be conducted
A Baseline Risk Assessment

Risk Assessments for every Job/Task

Signed legal appointments as required by legislation

Contractors’ Safety Officer CV and competency certificates

Health and Safety Management Plan

Health and Safety file
All equipment to be on a current register, backed up by relevant test certificates
A Medical fitness certificate for each employee with Annexure 3 completed per employee

Proof of induction (Contractor induction training}

® & & & & & ° & &+ » [ ]

6. Management of COvid-19

6.1 Covid- 19 Documentation

The principal contractor shall develep a policy on COvid-19; signed by CEO
Appoint a Covid-19 compliance officer in writing




Covid-19 prevention and management plan must be developed

Conduct a risk assessment to determine exposure to Covid-19

Daily Safety Task Instructions {DSTI's) shall include Covid-18.

6.2 Hand washing facilities

Construction sites must be equipped with hand washing facilities at the usual welfare facilities.

Ensure soap and fresh water is readily available and kept topped up at all times.

Ensure regular cleaning of hand wash facilities and provide adequate bin for disposal of hand paper towels with
regular disposal.

Hand washing techniques posters shall be posted around the hand washing facilities

Hand sanitising agents must also be placed at strategic areas

6.3 Medical Certificates of Fitness

Principal contractor shall keep copies of employee's medical certificates of fitness on site safety file.
Having studied the medical certificates of all employees; the principal contractor must ensure that high risk
employees are managed accordingly i.e. employses with underlying medical conditions

6.4 Screening

The principal contractor must ensure that afl personnel accessing their sites are screened.

All casas referred for testing shall be reported to relevant Department of Health's project manager.

8.5 Travel fo site

The principal contractor shall arrange safe transportation of employees to and from site.

Ensure that vehicles are disinfected on daily basis.

Where single cccupancy of vehicle is not practicable; employees shall sit as far apart as the vehicle allows; and all
windows must be kept open.

6.6 Eating Areas

The principal contractor must ensure that there are dedicated eating areas for smployees.

Ensure that eating areas are kept in a hygienic condition and disinfected after use.

The contractor shall stagger breaking times to reduce congestion and contact.

Employees shall be enceuraged fo follow the acceptable social distancing measures and seating arrangements
must be as such.

Hand washing facilities and or sanitisers must be provided in these areas.




6.7 Changing facilities

The principal contractor shall infroduce staggered start and finish times to reduce congestion and contact at all
times.

Changing facilities shall be cleaned and disinfected regularly.

Based on the size of each facility; the contractor shall determine how many peaple can use 8 changing facility at
any one time to maintain the acceptable distance

6.8 Avoiding close working

There will be aircumstances where it Is not possible or safe for employees to distance themselves from each other
by the acceptable distance.

Principal contractor shall ensure that where the acceptable distance is not practicable-:

» employees have no symptoms of Covid-19;

» allow only 1 person per m?

» PPE is worn correctly and is in line with risk assessment and

> Supervision is maintained throughout the activity.

6.9 Deliveries

All personnel delivering equipment and material to site shall be subjected to screening.

Equipment and materials delivered on site must be disinfected at a designated decontamination area to avoid
transition of the virus.

6.10 Personal Protective & Equipment Clothing

Personal protective equipment & clothing refers to a varlety of barriers, used alone or in combination, to protect
against hazardous agents in the envirenment.

The principal contractor shall ensure that his employees and sub-contractor employees are issued with suitable
PPE and that PPE is worn at all times and in a correct manner

Ensure that used PPE is disposed of in an acceptable manner.

6.11Training & awareness

The principal contractor shall ensure continuous training and awareness on Covid-18 and measures that can be
used to minimise the spread

Training to include but not limited to:-

Cough etiquette: social distancing; Hand washing; Screening station;

Correct use and disposal of PPE

Reporting of symptoms fo the employer

Any other topic relevant to the pandemic.

8.12 Cleaning Procedures

The principal contractor shall establish adequate cleaning and disinfection procedures and intervals thereof.

This includes but limited to:-

cleaning to prevent contamination

taps and hand washing facilities

toilet flush and seats

door handles

handrails on staircases and corridors

lift and hoist controls

machinery and equipment controls

keyboards; photocopies and other office equipment

7. Close out requirement
The Health & Safety file for the Principal contractor and all contractors requires closure and handover to the chent
at the completion of the project. Documentation required includes all records from the start of the project. Daily or
monthly plant inspection records are not required unless they are related to an incident. All records to be in
electronic format and submitted to DOH for approval before final submission.
The list of documents to be submitted includes but not limited to:
o Client specification
Principal contractor's OHS plan
Covid-19 managsment plan
OCrganograms
Legal appointments
Letters of good standing for the project
Incident records
Non-conformance records
Audits

. & 8 & & & & @




Method statements

Risk assessments

Safe work procedures
Medical certificates of fitness

7 OMISSIONS FROM HEALTH SAFETY AND REQUIREMENTS SPECIFICATION

By drawing up this OHS specification, DOH has endeavoured to address the most critical aspects relating to OHS
issues in order to assist the contractor in adequately providing for the health and safety of employees on site,
Should DOH not have addressed all SHE/Q aspects pertaining to the work that is tendered for, the contracter
needs to include it in the SHE plan and inform DOH of such issues when submitting.

Contractor's Acceptance & Acknowledgement of the Health&Safety Specification:

1, {print name in full), the undersigned
responsible person {Contractors16.1/16.2 Appointee) for:

(Company Name) declare that | have read,
understood and accept the responsibilities and requirements of this Health & Safety Specification for the project
Replacement of 1600 VA Transformer at Queen Nandi Regional Hospital will ensure that this Health & Safety
Specification is communicated to the relevant parties so that the requirements hereto can be complied with.

Contractor’s Responsible Person Date
{16.1/ 16.2 Appointee)




KZN Department of Health
Effective Date: August 2019
Revision 5

HEALTH AND SAFETY IMPLEMENTATION COSTING - OPTIONAL, iF FILLED IN, SHOULD FORM

PART OF THE TENDER OFFER AS REFLECTED IN Ps and Gs.
Contractor to give a breakdown of his Health and Safety costs on this sheet.

1 [MEDICALS
11 |Pre-employment medical Nr.
12 |Re-medicals - yearly Nr.
TOTAL
2 |PERSONAL PROTECTIVE EQUIPMENT
21 QOveralls Nr.
22 |Hard Hats Nr.
2.3 |Safety boots/shoes Nr.
24 |Gloves Nr.
25 |Gumboots steel toe cap Nr.
2.6 [Safety glasses
2.7 |Reflector Bibs Nr.
2.8 {Barricading Material M
29 |Dust masks Box
20
TOTAL
3 |FIRE FIGHTING
3.1 |Fire extinguishers - 4.5Kg Nr.
3.2 (Surveys - Annual Service iNr.
TOTAL
4 |HEALTH AND SAFETY PERSONNEL
41 |Safety Manager Nr.
4.2 {Safety Officer Nr.
43 {Construction Phase Safety, Health, Environmental and Nr.
Waste Management Plan
TOTAL
5 |FACILITIES
51 |Provision of ablution facilities Nr.
52 |Service and maintenance of ablution facilities Nr.
53 {Provision of eating areas Nr.
54 |Cleaning of Lay down and other storage areas Nr.
55 |Wash hand basin Nr.
56 |Hot and Cold running water Nr,
5.7 |Degreasing & Toilet soap Nr.
TOTAL
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6 |FALL PREVENTION/PROTECTION
6.1 |Safety harnesses with double lanyards Nr.
6.2 |Safety harnesses with Scaffold hooks Nr.
6.3 |Lifelines and vertical fall arrest systems Nr.
64 |Scaffolding — material, erection and inspection (Estimate Nr.
for project)
65 [Temporary hand railing material and kick flats Nr.
6.6 (Chin Straps Nr.
TOTAL
7 |FIRSTAID
7.1 |Replenishment of boxes and other supplies Nr
TOTAL
8 {TRAINING
8.1 |SHE Representative Nr.
82 [First Aid Level 1 Nr.
83 |Fire Fighting Nr.
TOTAL
g |SIGNAGE
5.1 |All Signage as required by Law, reguiatory, warning and Nr.
information
9.2 |Posters for awareness Nr.
TOTAL
10 JELECTRICAL
10.1 |Replacement of Locks required for lockouts Nr.
102 |Replacement of tags Nr.
10.3 |Replacement for Permit books Nr.
104 |Replacement of Callipers Nr.
TOTAL

OTHERS (Project Specific)

i
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LIFT SCHEDULE

Contractor:

Head: Department of Health (KZN Department of Health: Province of KwaZulu-
Employer: Natal)

Agreement: GCC FOR CONSTRUCTION WORKS - SECOND EDITION 2010

_ . |EDENDALE HOSPITAL- REPLACEMENT OF 2 PASSAGENGER LIFTS AT
Works (description): NURSES HOME

Site:
EDENDALE HOSPITAL




Package 2:

. Government - - o
1 | Estcourt Hospital UThukela Provincial 59.020577 29.893?32:_
Government - -
2 | Emmaus Hospital UThukela Provincial 08.852488 29.381?_3_5.
. Government “ |- ]
3 | Ladysmith EMS Base | UThukela Provincial 28.556727 29.766058
) . ; Government -|- Sl
4 | Dundee Hospital UMzinyathi Provincial 28.172902 30.229?4:. |
L.ocation:
a Province; Kwa-Zulu Natal
o Disiriet Municipality; EThekwini, UMgungundlovu, UGu,
UMzinyathi, UThukela & Harry Gwala
o Local Municipality: Various Municipalities
o Ward: N/A
o Cadastral description: Above on Table 1
o Strest address (or directions): Above on Table 1
o Postal address: Above on Table 1
o Telephone number: (065) 803 6206 (Technical enguries)
3. Project Outcomes:

Construction of new wash bays that will promote improved working environment to staff in line with
compliance to Department of Health standards.

4. Project Objectives:

To improve the working conditions of EMS response staff by providing them with world class facllities
for the washing of their vehicles, storage of waste, gas and other equipment. This will further improve
service delivery to the patients using the service.

5. Project Success Criteria:

Success will be measured by job creation, improved working conditions for staff and compliance with
National Health Act, 2003 (Act No. 61 of 2003) and improved service delivery as a resuit.

6. Scope of Works of the Construction Project:
Please refer to the Project Brief attached as Appendix D for the proposed full scope of the project.

7. Statutory Requirements:
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