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C1.1 Forms of Offer and Acceptance

Offer
The employer, identified in the acceptance signature block, wishes to enter into a contract for the

PEST CONTROL SERVICES AT UPINGTON INTERNATIONAL AIRPORT AND KIMBERLEY
AIRPORT FOR A PERIOD OF 5 YEARS

The Contractor, identified in the offer signature block, has examined this document and addenda hereto
as listed in the schedules, and by submitting this offer has accepted the conditions thereof.

By the representative of the Contractor, deemed to be duly authorised, signing this part of this form of
offer and acceptance, the Contractor offers to perform all the obligations and liabilities of the Contractor
under the contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the
Contract Data.

The offered total of the Prices exclusive of VAT is

Value Added Tax @ 15% is

The total offered amount due inclusive of VAT is

(in words)
(The above amount should be calculated as per the guide provided in the Pricing Data [Subtotal E]. In the event of any conflict
between the amount above and the Pricing Data [Subtotal E], the former shall prevail.)

for the Contractor

Signature ... Date ...
Name Capacity ......... .. ...
(Name and
address of

OrganisSation) L.

Name and
signature
ofwitness ... .. signature . ...

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the Bidder before the end of the period of validity
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stated in the tender data, whereupon the Bidder becomes the party named as the Contractor in the
conditions of contract identified in the contract data.

Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the
Contractor’s offer. In consideration thereof, the employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the Contractor’s
offer shall form an agreement between the employer and the Contractor upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data and Price List

Part C3: Service information.

Part C4: Site information

and schedules, drawings and documents or parts thereof where so indicated.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as
listed in the tender schedules as well as any changes to the terms of the offer agreed by the Bidder and
the employer during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this agreement. No amendments to or deviations from said documents
are valid unless contained in this schedule.

The Contractor shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data)
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these
obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the Bidder
receives one fully completed original copy of this document, including the schedule of deviations (if any).
Unless the Bidder (now Contractor) within five working days of the date of such receipt notifies the
employer in writing of any reason why he cannot accept the contents of this agreement, this agreement
shall constitute a binding contract between the parties.

for the Employer

Signature ... Date ...

Name Capacity ...... ...

Airports Company South Africa,
Western Precinct Aviation Park
O.R. Tambo International Airport
Kempton Park

Johannesburg
1632
Name of
withess ... ... signature ... ...
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Schedule of Deviations

1 SUD et . . oo
Details . . .

B S 11 ] 1T o
Details . . . o

4 SUD O . . . e e
Details . . . o

B SUDJECt . . o
Details . ...

By the duly authorised representatives signing this agreement, the employer and the Contractor agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the Bidder and the employer
during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the Bidder of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this agreement.
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C1.2 Contract Data

Precedence in interpretation of the contract:

In the event of any ambiguity, inconsistency or conflict between the General Conditions of Contract,
Special Conditions, Pricing Data, Service information, or other, the order of precedence shall be as
follows:

Firstly, the Service information (C3) and Annexes thereto shall prevail;

Secondly the Contract Data (C1.2) and Conditions of Contract;

Thirdly the General Conditions of Contract;

Fourthly the Pricing data;

Lastly any schedules, drawings and other documents included with this agreement.

General Conditions of Contract

The General Conditions of Contract comprise the NEC3 Term Service Contract, April 2013, published
by the NEC, and the following “Particular Conditions”, which include amendments and additions to such
General Conditions.

The following Particular Conditions amplify the General Conditions of Contract and highlight areas in
that document that require specific attention.

Wherein in the contract it is stated no contract data is required accordingly the conditions of
contract remain unaltered as per NEC3 Term Service Contract, April 2013.

Contract Data (Employer) C1.2a page 1
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C1.2a - Data provided by the Employer

Clause Statement Data
1
General
The conditions of contract are the core
clauses and the clauses for main
Option:
A: Priced contract with price list
dispute resolution Option: Wi1: Dispute resolution procedure
and secondary Options:
X17: Low service damages
X18: Limitation of Liability (as amended in
Option 2)
X19: Task Order
X20: Key performance indicators
Z: Additional conditions of contract
of the NEC3 Term Service Contract (April 2013)
10.1 The Employer is: Airports Company South Africa SOC Limited
(ACSA),
Registration No 1993/004149/30,
VAT no 4930138393,
a juristic person incorporated in terms of the
company laws of the Republic of South Africa
Address Airports Company South Africa,
Western Precinct Aviation Park
O.R. Tambo International Airport
Kempton Park
Johannesburg
1632
Tel No. 011 723 1400
101 The Service Manager is: Maintenance and Engineering Manager
Address Kimberley Airport

Contract Data (Employer)

Comp Patterson Rd
Diskobolos
Kimberley

8301

Upington International Airport
Diedericks Street

Upington

8801

C1.2a page 2
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Tel No.
e-mail
11.2(2) The Affected Property is Upington International Airport and Kimberley
Airport
11.2(13) The service is Pest control services as more fully set out in

section C3 Service Information.

11.2(14) The following matters will be included 1 Risk of financial loss and/or injury of 3™
in the Risk Register parties due to the proximity of the service
(or of persons providing the service) to all

airport users

2 Work with poisonous or herbicides

11.2(15) The Service Information is in Part C3 of this contract

12.2 The law of the contract is the law of the Republic of South Africa

13.1 The language of this contract is English

13.3 The period for reply is 5 working days

2 The Contractor's main Detailed in Part C3 (Service Information)
responsibilities

211 The Contractor submits a first plan for 8 weeks from the signing of the contract by
acceptance within ACSA

3 Time

301 The starting date is Upon signing of the contract by ACSA

30.2 The Service Period is 60 Months from start date. The contract shall

expire once the funds allocated to the
contract are depleted, whichever comes first

4 Testing and Defects No data is required for this section of the
conditions of contract
5 Payment
50.1 The assessment interval is on the between the 15t and 15" day of each
successive month.
51.1 The currency of this contract is the South African Rand (ZAR)
51.2 The period within which payments are 30 days
made is
Contract Data (Employer) C1.2a page 3
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514 The interest rate is (i) 0.00 percent above the publicly quoted
prime rate of interest charged by Nedbank
Bank for amounts due in Rands and

(ii) the LIBOR rate applicable at the time for
amounts due in other currencies

6 Compensation events No data is required for this section of the
conditions of contract.

7 Use of Equipment Plant and No data is required for this section of the
Materials conditions of contract.

8 Risks and insurance

83.1 The Employer provides these (i) Insurance against loss of or damage to

insurances from the Insurance Table the services, Plant and Materials
comprising Contract Works Insurance,
SASRIA Special Risks Insurance and
Marine & Air Cargo insurance; and
(ii) Insurance (Public Liability Insurance)
against liability for loss or damage to
property (except the services, Plant and
Materials and Equipment) and liability for
bodily injury to or death of a person (not
an employee of the Contractor) caused by
activity in connection with the contract;

Note: The terms and other matters applicable
to these insurances provided by the
Employer (and to insurances generally) are
detailed in the insurance schedule attached
as section C1.5 to the contract (“the
Insurance Schedule”).

83.1 The Contractor provides these Professional Indemnity Insurance
additional insurances
Note: The terms and other matters applicable
to this insurance provided by the Employer
are likewise detailed in section C1.5 to the
contract.

83.2 The minimum amounts of cover or Refer to section C1.5 Insurance Schedule
minimum limits of indemnity required
for the insurance table

83.1 The  Employer  provides these Refer to section C1.5 Insurance Schedule
insurances from the Insurance Table

83.1 The Employer provides these additional Refer to section C1.5 Insurance Schedule
insurances

83.1 The minimum amount of cover for Refer to section C1.5 Insurance Schedule
insurance against loss and damage
caused by the Contractor to the
Employer’s property is

Contract Data (Employer) C1.2a page 4
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83.1 The minimum amount of cover for loss Refer to section C1.5 Insurance Schedule
of or damage to Plant and Materials
provided by the Employer is:

83.1 The minimum amount of cover for Refer to section C1.5 Insurance Schedule
insurance in respect of loss of or
damage to property (except the
Employers  property, Plant and
Materials and Equipment) and liability
for bodily injury to or death of a person
(not an employee of the Contractor)
arising from or in connection with the
Contractor's Providing the Service for
any one eventis:

83.1 The minimum limit of indemnity for As prescribed by the Compensation for
insurance in respect of death of or bodily Occupational Injuries and Diseases Act No.
injury to employees of the Contractor 130 of 1993 and the Contractor’s common law
arising out of and in the course of their liability for people falling outside the scope of
employment in connection with this the Act with alimit of Indemnity of not less than
contract for any one event is: R [¢] ([#] Rands)

9 Termination Applicable as per Section 9 of the NEC3 TSC
(April 2013)

10 Data for main Option clause

A Priced contract with price list

20.5 The Contractor prepares forecasts of 4 weeks.
the final total of the Prices for the whole
of the service at intervals no longer than

1 Data for Option W1
W1.1 The Adjudicator is The person appointed jointly by the parties

from the list of adjudicators contained below

Name Location Contact details
(phone & e mail)

Adv. Ghandi Badela Gauteng +27 11 282 3700
ghandi@badela.co.za

Mr. Errol Tate Pr. Eng. Durban +27 11 262 4001
Errol.tate@mweb.co.za

Adv. Saleem Ebrahim Gauteng +27 11 535-1800
salimebrahim@mweb.co.za

Mr. Sebe Msutwana Pr. Eng. | Gauteng +27 11 442 8555
sebe@civilprojects.co.za

Mr. Sam Amod Gauteng sam@samamod.com

Adv. Sias Ryneke SC Gauteng 083 653 2281
reyneke@duma.nokwe.co.za

Contract Data (Employer)
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Mr. Emeka Ogbugo Pretoria +27 12 349 2027
(Quantity Surveyor) emeka@gosiame.co.za

W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the Institution of Civil Engineers
(London) (see www.ice-sa.org.za ) or its
successor body

W1.4(2) The tribunal is: Arbitration

W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body

The place where arbitration is to be Johannesburg, South Africa
held is

The person or organization who will the Chairman for the time being or his
choose an arbitrator nominee of the Association of Arbitrators
(Southern Africa) or its successor body

12 Data for secondary Option
X1 Price Adjustment for inflation Not applicable to this contract
X2 Changes in the law No data is required for this secondary Option
X17 Low service damages As per the Service Information (C3) -
Annex G section 6
X171 The service level table is in The Service Information, Annex |
X18 Limitation of liability
X18.1 The Contractors liability to the Nil - Neither Party is liable to the other for any
Employer for indirect or consequential consequential or indirect loss, including but
loss is limited to not limited to loss of profit, loss of income or
loss of revenue
X18.2 For any one event, the Contractor's No limitation of liability

liability to the Employer for loss of or
damage to the Employer’'s property is

limited to
X18.3 The Contractor's liability for Defects due No limitation of liability
to his design of an item of Equipment is
limited to
X18.4 The Contractor's total liability to the The Contractor’s total direct liability to the

Employer, for all matters arising under Employer for all matters arising under or in
or in connection with this contract, other connection with this contract, other than the
than the excluded matters, is limited to  excluded matters, is limited to the total of the
Prices and applies in contract, tort or delict
and otherwise to the extent allowed under the
law of the contract.
The excluded matters are amounts payable by
the Contractor as stated in this contract for:

Contract Data (Employer) C1.2a page 6
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X18.5 The end of liability date is

Loss of or damage to the Employer’s
property,

Defects liability,

Insurance liability to the extent of the
Contractor’s risks

death of or injury to a person;

infringement of an intellectual property right

52 weeks after the end of the service period.

X19 Task Order

X19.5 The Contractor submits a Task Order
programme to the Service Manager
within

5 days of receiving the Task Order

Contract Data (Employer)
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Z(A): The Additional conditions of contract are: Z1-Z19

Amendments to the Core Clauses
Z1 Interpretation of the law

211 Add to core clause 12.3: Any extension, concession, waiver, non-enforcement of any terms of the
contract or relaxation of any action stated in this contract by the Parties, the Service Manager, the, or
the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the
Parties agree otherwise and confirm such agreement in writing.

22 Providing the Service: Delete core clause 20.1 and replace with the following:

221 The Contractor provides the service in accordance with the Service Information and warrants that the
results of the service, when complete, shall be fit for their intended purpose.

Z3. Other responsibilities: add the following at the end of core clause 27:

Z3.1 The Contractor shall have satisfied himself, prior to the starting date, as to the completeness,
sufficiency and accuracy of all information and drawings provided to him as at the starting date .

23.2 The Contractor shall be responsible for the correct setting out or carrying out of the service in
accordance with the original points, lines and levels stated in the Service Information or notified by the
Service Manager. Any errors in the setting or carrying out of the service shall be rectified by the
Contractor at the Contractor’s own costs.

Z4. Termination

Z4.1 Add the following to core clause 91.1, at the second main bullet, fourth sub-bullet point, after
the words “assets or”: “business rescue proceedings are initiated or steps are taken to initiate
business rescue proceedings”.

Zs. Ambiguities and inconsistencies: Delete core clause 17 and replace with the following:
Z5.1 If there is any ambiguity or inconsistency in or between the documents which are part of this contract,
the priority of the documents is in accordance with the following sequence:

¢ The additional conditions of contract under these Z clauses
e The conditions of contract and
e The other documents.

Z5.2 The Service Manager or the Contractor notifies the other as soon as either becomes aware of any
such ambiguity or inconsistency in or between the documents which are part of this contract. The
Service Manager gives an instruction resolving the ambiguity or inconsistency. Notwithstanding any
other provision of this contract, any such ambiguity, inconsistency and/or instruction does not
automatically result in any increase to the Price List or any delay to the end of the service period.

Z6. Payment: Add the following at the end of core clause 51:
51.5 The Employer does not pay interest to the Contractor on a late payment resulting from the

Contractor’s failure to provide the Employer with a correctly rendered VAT invoice within the
period stated in clause 51.1 above.

Contract Data (Employer) C1.2a page 8
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51.5 The Employer is entitled to deduct from or set off against any money due to the Contractor
e any sum due to the Employer from the Contractor or
e any amount for which the Contractor is liable to pay to the Employer (whether
liquidated or otherwise) arising under this contract.

Amendment to the Secondary Option Clauses

Z7. Changes in Law: Add the following clause to secondary option X2 as X2.2:
Z71 A change in law is defined as:
Z711 the adoption, enactment, promulgation, coming into effect, repeal, amendment, reinterpretation,

change in application or other modification after the starting date of any law, excluding (i) the
promulgation of any bill, unless such bill is enacted into the law of the country, and (ii) any such
modification in law relating to any taxes, charges, imposts, duties, levies or deductions that are
assessed in relation to a person’s income;

Z7.1.2 any permit being terminated, withdrawn, amended, modified or replaced, other than (i) in accordance
with the terms upon which it was originally granted, (ii) as a result of the failure by the Contractor to
comply with any condition set out therein, or (iii) as a result of any act or omission of the Contractor,
any Subcontractor or any affiliate to the Contractor.

Z8. Performance Bond: The following amendments are made to clause X13:

Z8.1. Amend the first sentence of clause X13.1 to read as follows: The Contractor gives the Employer
an unconditional, on-demand performance bond, provided by a bank or insurer which the Service
Manager has accepted in his or her discretion, for the amount stated in the Contract Data and in the
form set out in Section C1.4 of this Contract Data.

Z8.2. Add the following new clause as Option X13.2: The Contractor ensures that the performance bond
is valid and enforceable until the end of the service period. If the terms of the performance bond
specify its expiry date and the end of the service period does not coincide with such expiry date, four
weeks prior to the said expiry date, the cContractor extends the validity of the performance bond until
the end of the service period. If the Contractor fails to so extend the validity of the performance bond,
the Employer may claim the full amount of the performance bond and retain the proceeds as cash

security
29. Limitation of liability: Insert the following new clause as Option X18.6:
Z8.1 The Employer's liability to the Contractor for the Contractor's indirect or consequential loss or damage of

any kind is limited to R0.00.

Z8.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or any
proceeds which would have been received from any insurances but for the conduct of the Contractor
shall be excluded from the calculation of the limitations of liability listed in the contract.

Additional Z Clauses
Z10. Cession, delegation and assignment

Z210.1. The Contractor shall not cede, delegate or assign any of its rights or obligations to any person without
the written consent of the Employer, which consent shall not be unreasonably withheld. This clause
shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional or final) of
the Contractor.

Contract Data (Employer) C1.2a page 9
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Z210.2. The Employer may, on written notice to the Contractor, cede and delegate its rights and obligations
under this contract to any person or entity.

Z11. Joint and several liability

Z211.1. If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or

more persons, these persons are deemed to be jointly and severally liable to the Employer for the
performance of this Contract.

Z211.2. The Contractor shall, within 1 week of the starting date, notify the Service Manager and the Employer
of the key person who has the authority to bind the Contractor on its behalf.

Z11.3. The Contractor does not materially alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without prior written consent of the Employer.

Z212. Ethics
Z12.1. The Contractor undertakes:

Z212.1.1. not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be
construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for
the award or in execution of this contract;

Z12.1.2.  to comply with all laws, regulations or policies relating to the prevention and combating of bribery,
corruption and money laundering to which it or the Employer is subject, including but not limited to the
Prevention and Combating of Corrupt Activities Act, 12 of 2004.

212.2. The Contractor's breach of this clause constitutes grounds for terminating the Contractor's obligation
to provide the service in accordance with the procedures stated P2, P3 or P4 in core clause 92.2 or
taking any other action as appropriate against the Contractor (including civil or criminal action).
However, lawful inducements and rewards shall not constitute grounds for termination.

212.3. If the Contractor is found guilty by a competent court, administrative or regulatory body of participating
in illegal or corrupt practices, including but not limited to the making of offers (directly or indirectly),
payments, gifts, gratuities, commission or benefits of any kind, which are in any way whatsoever in
connection with the contract with the Employer, the Employer shall be entitled to terminate the contract
in accordance with the procedures stated in core clause 92.2, the amount due on termination is A1.

213. Confidentiality

Z13.1. All information obtained in terms of this contract or arising from the implementation of this contract
shall be treated as confidential by the Contractor and shall not be used or divulged or published to any
person not being a party to this contract, without the prior written consent of the Service Manager,
whose consent shall not be unreasonably withheld.

Z213.2. If the Contractor is uncertain about whether any such information is confidential, it is to be regarded
as such until otherwise notified by the Service Manager.

Z13.3. This undertaking shall not apply to —

Z13.3.1. information disclosed to the employees of the Contractor for the purposes of the implementation of

this contract. The Contractor undertakes to ensure that its employees are aware of the confidential
nature of the information so disclosed and that they comply with the provisions of this clause;

Z13.3.2. information which the Contractor is required by law to disclose, provided that the Contractor notifies
the Employer prior to disclosure so as to enable the Employer to take the appropriate action to protect
such information. The Contractor may disclose such information only to the extent required by law
and shall use reasonable efforts to obtain assurances that confidential treatment will be afforded to
the information so disclosed;
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Z13.3.3.  information which at the time of disclosure or thereafter, without default on the part of the Contractor,
enters the public domain or to information which was already in the possession of the Contractor at
the time of disclosure (evidenced by written records in existence at that time);

Z13.4. The taking of images (whether photographs, video footage or otherwise) of the services or Affected
Property or any portion thereof, in the course of providing the services or at the end of the service
period requires the prior written consent of the Service Manager. All rights in and to all such images
vests exclusively in the Employer.

Z13.5. The Contractor ensures that all his Subcontractors abide by the undertakings in this clause.
214. Employer's Step-in rights
Z14 1. If the Contractor defaults by failing to comply with its obligations in terms of this contract and fails to

remedy such default within 4 weeks of the notification of the default by the Service Manager, the
Employer, without prejudice to its other rights, powers and remedies under the contract, or at law
may remedy the default either, itself or procure a third party (including any subcontractor or supplier
of the Contractor) to do so on its behalf. The reasonable costs of the Employer exercising its step-in
rights in respect of any subcontractor or supplier of the Contractor shall be borne by the Contractor.

Z214.2. The Contractor co-operates with the Employer and facilitates and permits the use of all required
information, materials and other matter (including but not limited to documents and all other drawings,
CAD materials, data, software, models, plans, designs, programs, diagrams, evaluations, materials,
specifications, schedules, reports, calculations, manuals or other documents or recorded information
(electronic or otherwise) which have been or are at any time prepared by or on behalf of the
Contractor under the contract or otherwise for and/or in connection with the works) and generally
does all things required by the Service Manager to achieve this end.

Z15. Liens and Encumbrances

Z151. The contractor keeps the Equipment used to provide the service free of all liens and other
encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which he
may from time to time have, or become entitled to over such Equipment and any part thereof and
ensures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may have or
become entitled to over such Equipment from time to time

Z16. Intellectual Property

2151 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark,
trade name, trade secret, other intellectual or industrial property rights, technical information and
concepts, know-how, specifications, data, formulae, computer programs, memoranda, scripts,
reports, manuals, diagrams, drawings, prototypes, drafts and any rights to them created during the
performance of the service and include applications for and rights to obtain or use any such
intellectual property whether under South African or foreign law.

Z215.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than
carrying out the service.

Z215.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence
to use and copy all IP related to the service for the purposes of constructing, repairing, demolishing,
operating and maintaining the service or the Affected Property.

Z15.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available to
any third party which approval will not be unreasonably withheld or delayed. Prior to making any
Contractor's IP available to any third party the Employer shall obtain a written confidentiality
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undertaking from any such third party on terms no less onerous than the terms the Employer would
use to protect its IP.

Z215.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging
an infringement of IP rights (“the claim”), which arises out of or in relation to:

Z215.51 the Contractor’s service;
Z215.5.2 the use of the Contractor’s Equipment, or
Z215.5.3 the proper use of the Affected Property on which the service is provided.

Z215.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the
Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or
arbitration which may arise from it.

217. Dispute resolution: The following amendments are made to Option W1:

Z216.1 Under clause W1.3, in the fourth row of the first column of the adjudication table, the following
words are added after the words “any other matter”: “excluding disputes relating to termination of
the contract”.

Z16.2 The following clauses are added at the end of clause W1.3 as sub-clauses (12) and (13)
respectively:

Z16.21 “The Adjudicator shall decide the dispute solely on the written submissions of the parties. No oral
submissions shall be heard during adjudication.”

216.2.2 “Disputes relating to or arising from termination of the Contract shall not be determined by an
adjudicator. Any such dispute shall be referred directly to the tribunal in accordance with the
procedures set out in clause W1.4.”

217 Day:

2171 Any reference to a day in terms of this contract shall be construed as a calendar day.

218 Safety

Z18.1 The Employer, Service Manager or any of his nominated representatives may stop any unsafe service.

The Contractor does not proceed with the relevant service until the safety violation is corrected. This
instruction to stop or not to start the service is not a compensation event.

Z218.2 As stipulated by section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 (OHS Act) as
amended the Contractor agrees to the following:

Z218.2.1 As part of the contract the Contractor acknowledges that it is an Employer in its own right with duties
as prescribed in the OHS Act, as amended and agrees to ensure that all work performed, or
equipment and materials used, are in accordance with the provisions of the OHS Act.

218.2.2 The Contractor furthermore agrees to comply with the requirements set forth by the Service Manager
and agree to liaise with the Employer should the Contractor, for whatever reason, be unable to perform
in terms of the clause Z18.

Contract Data (Employer) C1.2a page 12
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Z18.3 The Contractor acknowledges that it is an Employer in its own right and is registered with duties as
prescribed in the Compensation for Occupational Injuries & Diseases Act No. 130 of 1993.

Any availability less than 80% for six consecutive months (which is the entirely the contractor’s fault)

Z18.4 . .
will lead to contract termination.

Contract Data (Employer) C1.2a page 13
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C1.2 b - DATA PROVIDED BY THE CONTRACTOR

Clause Statement Data

10.1 The Contractor is (Name):

Company Registration Number

Company VAT Number

Address

Telephone no.

Fax No.
11.2 The working areas are See C3 ‘Service Information’
24.1 The Contractor’'s Key people are:  CV’s to be appended to Resource Proposal (Annex F)
1 SITE MANAGER

Name:

Qualifications relevant to this
contract

Experience

2 Position:

Name:

Qualifications relevant to this
contract

Contract Data (Contractor) C1.2b page 1
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Experience

3 Position:

Name:

Qualifications relevant to this
contract

Experience

4 Position:

Name:

Qualifications relevant to this
contract

Experience

5 Position:

Name:

Qualifications relevant to this
contract

Experience

Contract Data (Contractor) C1.2b page 2
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Name:

Qualifications relevant to this

contract
Experience
11.2 The following matters will be 1. Risk of financial loss and/or injury of 3rd parties due to
included in the Risk Register the proximity of the service (or of persons providing the
service) to all airport users
2. Work with poisonous or herbicides
3. Travelling Public
Contract Data (Contractor) C1.2b page 3
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C1.3 Occupational Health and Safety Agreement

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT

AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85

Of 1993) & CONSTRUCTION REGULATION 5.1(k)

OBJECTIVES

To assist Airport Company South Africa (ACSA) in order to comply with the requirements of:
1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and

2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the

(COID Act).

To this end an Agreement must be concluded before any contractor/ subcontracted work may

commence

The parties to this Agreement are:

Name of Organization:
AIRPORTS COMPANY SOUTH AFRICA
Kimberley Airport and Upington International Airport

Physical Address:

Kimberley Airport Upington International Airport
Comp Patterson Rd Diedericks Street

Diskobolos Upington

Kimberley 8801

8301

Hereinafter referred to as “Client”

Name of organisation:

Physical Address:

th

Hereinafter referred to as “the Mandatary/ Principal Contractor

Occupational Health and Safety Agreement
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MANDATORY’S MAIN SCOPE OF WORK

| GENERAL INFORMATION FORMING PART OF THIS AGREEMENT |

1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed
REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act
No.6 of 1983 as amended as well as other REGULATIONS which may be promulgated in terms
of the Act and other relevant Acts pertaining to the job in hand.

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but
WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or
user of the plant

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL
CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a
Written Agreement between the parties has been concluded containing arrangements and
procedures to ensure compliance with the said Act BY THE MANDATARY.

4. All documents attached or refer to in the above Agreement form an integral part of the
Agreement.

5. To perform in terms of this agreement Mandataries must be familiar and conversant with the
relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable
Regulations.

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a

similar Written Agreement with them.

7. Be advised that this Agreement places the onus on the Mandatary to contact the CLIENT in the
event of inability to perform as per this Agreement.

8. This Agreement shall be binding for all work the Mandatary undertakes for the client.

9. All documentation according to the Safety checklist including a copy of the written Construction

Manager appointment in terms of construction regulation 8, must be submitted 7 days before
work commences.

Occupational Health and Safety Agreement C1.3 page 3
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| THE UNDERTAKING

The Mandatary undertakes to comply with:
INSURANCE

1. The Mandatary warrants that all their employees and/or their contractor's employees if any are
covered in terms of the COID Act, which shall remain in force whilst any such employees are
present on the Client’s premises. A letter is required prior commencing any work on site
confirming that the Principal contractor or contractor is in good standing with the Compensation
Fund or Licensed Insurer.

2. The Mandatary warrants that they are in possession of the following insurance cover, which
cover shall remain in force whilst they and /or their employees are present on the Client’s
premises, or which shall remain in force for that duration of their contractual relationship with the
Client, whichever period is the longest.

a. Public Liability Insurance Cover as required by the Subcontract Agreement.

b. Any other Insurance cover that will adequately makes provision for any possible losses
and/or claims arising from their and /or their Subcontractors and/or their respective
employee’s acts and/or omissions on the Client’s premises.

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY
ACT 85 OF 1993

The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their
respective employees will at all times comply with the following conditions:

1. All work performed by the Mandatary on the Client’s premises must be performed under the
close supervision of the Mandatary’s employees who are to be trained to understand the
hazards associated with any work that the Mandatary performs on the Client’s premises.

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHSAct
85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such
written assignment shall immediately be forwarded to the Client.

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of
the OHS Act 85 of 1993 and that s/he and his/her employees and any of his subcontractors
comply with the requirements.

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent
person before commencement of any work in the Client’s premises. A baseline risk
assessment document will include identification of hazards and risk, analysis and evaluation
of the risks and hazards identified, a documented plan and safe work procedures to mitigate,
reduce or control the risks identified, and a monitoring and review plan of the risks and
hazards.

Occupational Health and Safety Agreement C1.3 page 4
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5. The Mandatary shall appoint competent persons who shall be trained on any Occupational
Health & Safety aspect pertaining to them or to the work that is to be performed.

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be
strictly enforced.

7. Any personal protective equipment required shall be issued by the Mandatary to his/her
employees and shall be worn at all times.

8. Written safe working practices/procedures and precautionary measures shall be made
available and enforced and all employees shall be made conversant with the contents of
these practises.

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or
contractor on the Client’s premises.

10. All incidents/accidents referred to in OHSAct shall be reported by the Mandatary to the
Provincial Director: Department of Labour as well as to the Client.

11. No use shall be made by the Mandatary and/or their employees and or their subcontractors
of any of the Client’s machinery/article/substance/plant/personal protective equipment
without prior written approval.

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be
performed prior to the obtaining of a duly completed approved permit.

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be
allowed on the Client’s premises. Anyone suspected to be under the influence of alcohol or
any other intoxicating substance shall not be allowed on the premises. Anyone found on the
premises suspected to be under the influence of alcohol or any other intoxicating substance
shall be escorted off the said premises immediately.

14. Full participation by the Mandatary shall be given to the employees of the Client if and when
they inquire into Occupational Health & Safety.

FURTHER UNDERTAKING

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is
eligible to sign this agreement on behalf of the Mandatary. The signing power of this
representative must be designated in writing by the Chief Executive Officer of the Mandatary. A
copy of this letter must be made available to the Client.

2. The Mandatary confirms that he has been informed that he must report to the Client’s
management, in writing anything he/she deems to be unhealthy and /or unsafe. He has versed
his employees in this regard.

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s
employees and other persons in any way whilst performing work on the Client’s premises.

Occupational Health and Safety Agreement C1.3 page 5
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4. The Mandatary understands that no work may commence on the Client’s premises until this
procedure is duly completed, signed and received by the Client.
5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the
contract.
Occupational Health and Safety Agreement C1.3 page 6
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ACCEPTANCE BY MANDATARY

In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the
Construction Regulations 2014,

e a duly authorised 16.2 Appointee acting for and on behalf of
...................................................... (company name) undertake to ensure that the requirements and the
provision of the OHS Act 85 of 1993 and its regulations are complied with.

Mandatary — WCA/ Federated Employers Mutual No................c.cooiin.

EXPINY ate ..o

SIGNATURE ON BEHALF OF MANDATARY DATE
(Warrant his authority to sign)

SIGNATURE ON BEHALF OF THE CLIENT DATE
AIRPORT COMPANY SOUTH AFRICA

Occupational Health and Safety Agreement C1.3 page 7
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C1.4 Forms of Securities

No performance bond or parent company guarantee is required in this contract

Forms of Securities C1.4 page 1
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C1.5 Insurance Schedule

INSURANCE CLAUSE FOR OPEX PROJECTS AND NON-CONSTRUCTION CAPEX
PROJECTS ON THE LANDSIDE

The successful bidder must source the following insurance cover, which is the deductible in
the ACSA insurance cover:
e Auviation liability insurance cover for an indemnity limit not less than R100 000 (one
hundred thousand rands).
e Submit proof of insurance to ACSA before the work starts, and annually for the
duration of the project.

INSURANCE CLAUSE FOR OPEX PROJECTS AND NON-CONSTRUCTION CAPEX
PROJECTS ON THE AIRSIDE
The successful bidder must source the following insurance cover, which is the deductible in
the ACSA insurance cover:
e Auviation liability insurance cover for an indemnity limit not less than R300 000 (three
hundred thousand rands).
e Submit proof of insurance to ACSA before the work starts, and annually for the
duration of the project.

Where the project covers both landside and airside, only the airside clause will apply.

The following persons/insurers must be advised immediately on the occurrence of a claim on site or even a
possibility of a claim arising due to an incident occurring on site: Airports Company South Africa:

Nokulunga Masiza

Tel: +27 (0)11 723 1400

M: +27 (0)79 512 0532
Nokulunga.Masiza@airports.co.za

Buhle Mnguni

D: +27 (0)11 723 1400

M: +27 (0)74 535 9075
Buhle.Mnguni@airports.co.za

Insurance Schedule C1.5 page 1
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C2.1 Pricing assumptions: Option A

The conditions of contract

How work is priced and assessed for payment
Clause 11 in NEC3 Term Service Contract, April 2013 (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with this
contract.

(17) The Price for Services Provided to Date is the total of

the Price for each lump sum item in the Price List which the Contractor has
completed and

where a quantity is stated for an item in the Price List, an amount calculated by
multiplying the quantity which the Contractor has completed by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated by
multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be priced as lump sums or
as expected quantities of service multiplied by a rate or a mix of both. Where it is contemplated that the Price List represents the type of work,
quantity and cost thereof which may or not be selected by the Employer, it is important to ensure that service items listed do not create liability on
a daily basis if that is not the intention. For example, if the service is maintenance of an installation on an ad hoc or call-off basis which may
require the Contractor to be on standby but not permanently on the Affected Property, avoid listing service items which may be treated as
preliminary and general (P&Gs) items, whether fixed or time-related such as contractual requirements, establishing on site, offices, storage,
ablutions, water supplies, power supply, telecommunications. The Price List should align with the intention of the contract and selection of Option
X 19 should be considered. If the Contractor is required to price P&G items ensure that the tender, contract and Price List provides clearly that
daily charges are applicable only as necessitated by the specific activity and authorised by the Service Manager. Particular care should be taken
when utilising SANS 1200 as a guide for tenderers or for preparing templates for Price Lists in tenders. Avoid referring to the Price List as the
Activity Schedule.

Pricing Assumptions C2.1 page 1
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Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that instructions to do work or how it is to
be done are not included in the Price List but in the Service Information. This is further confirmed by Clause 20.1 which states, “The Contractor
Provides the Service in accordance with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the
Price List. The Price List is only a pricing document.

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price List relates to the operations on
each plan which he submits for acceptance”. Hence when compiling the price list, the tendering contractor needs to develop his first clause 21.2
plan in such a way that operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause 11.2(17).

Preparing the price list

It will be assumed that the tendering contractor has read Pages 14, 15 and 76 of the TSC3 Guidance Notes before preparing the price list.
Iltems in the price list may have been inserted by the Employer and the tendering contractor should insert any additional items which he
considers necessary. Whichever party provides the items in the price list the total of the Prices is assumed to be fully inclusive of everything
necessary to Provide the Service as described at the time of entering into this contract.

1 As the Contractor has an obligation to correct Defects (core clause 42.1) and there is no compensation event for this unless the Defect
was due to an Employer’s risk, the lump sum Prices and rates must also include for the correction of Defects.

2 If the Contractor has decided not to identify a particular item in the price list at the time of tender the cost to the Contractor of doing the
work must be included in, or spread across, the other Prices and rates in the price list in order to fulfil the obligation to complete the service for
the tendered total of the Prices.

3 There is no adjustment to lump sum prices in the price list if the amount, or quantity, of work within that lump sum item of service later
turns out to be different to that which the Contractor estimated at time of tender. The only basis for a change to the Prices is as a result of a
compensation event. See Clause 60.1.

4 Hence the Prices and rates tendered by the Contractor in the price list are inclusive of everything necessary and incidental to Providing
the Service in accordance with the Service Information, as it was at the time of tender, as well as correct any Defects not caused by an Employer’s
risk.

5 The Contractor does not have to allow in his Prices and rates for matters that may arise as a result of a compensation event. It should
be noted that the list of compensation events includes those arising as a result of an Employer's risk event listed in core clause 80.1

Pricing Assumptions C2.1 page 2

Confidential



Confidential

Format of the price list
(From page 76 of the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tendering contractor
enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity completed, the tendering
contractor enters the rate which is then multiplied by the Expected Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is provided, a unit of time is stated in the
Unit column and the expected length of time (as a quantity of the stated units of time) is stated in the Expected Quantity column.

C2.2 Price List

The following Activity Schedule is provided “as-is” for the benefit of the Bidder. ACSA (the Employer) cannot guarantee that it is complete in all
respects. The Bidder is responsible for providing an Activity Schedule which is accurate, complete and in accordance with their proposal. Also,
refer to C3 (Service information) for activities that need to be priced. Only items listed in this Activity Schedule may be billed to the Employer.

Item Item/ Service Description Frequency QTY Unit Price Total cost
0] Contract Management and administration (including required reporting, cell Monthly 12 R
phones, insurance, office overheads etc.).
1. Upington International Airport: R
Supply and install twenty-three (23) bait stations at the following buildings: Once-off 1

Terminal Building, Watch Room, Fire Station, Main Substation, Main Security
Gate, Maintenance Engineering office, Main Water Pumpstation and Security
Guardhouses and other buildings.

There is currently 37 bait station that they are installed, once the 23 baits have
been installed the Airport will have total of 60 bait stations

Servicing and inspecting of bait stations Monthly 12 R

Rodent and Cockroach infestation control Monthly 12 R

Pest Control- Rodent and Co service Bi-Annually 2 R
Pricing Assumptions C2.1 page 1
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(@)
(b)
(c)

Follow Up Treatment

Quarterly

OHS Requirements, as per the OHS Act of 1993 and the Construction
Regulation of 2014 (Safety file preparation

Note: Please note that should the service provider currently have an
approved Safety File on record with ACSA, no cost provision is required
unless the Safety File needs to be updated.

Once-off

Permits and Airside Safety Induction cost.

Note: Permits and Induction shall be paid at cost and shall be paid post facto.
The Contractor shall provide proof of personnel that attended the Induction and
received a permit.

R 10 000

R 10 000

R 10 000

Sub Total A-Preventative Maintenance (Per Annum)

Kimberley Airport

Contract Management and administration (including required reporting, cell
phones, insurance, office overheads etc.).

Monthly

12

Servicing and inspecting of seventy (70) bait stations

Monthly

12

Rodent and Cockroach infestation control

Monthly

12

Pest Control- Rodent and Co service

Bi-Annually

Follow Up Treatment

Quarterly

OHS Requirements, as per the OHS Act of 1993 and the Construction
Regulation of 2014 (Safety file preparation

Note: Please note that should the service provider currently have an
approved Safety File on record with ACSA, no cost provision is required
unless the Safety File needs to be updated.

Once-off

Pricing Assumptions
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()

Permits and Airside Safety Induction cost.

Note: Permits and Induction shall be paid at cost and shall be paid post facto.
The Contractor shall provide proof of personnel that attended the Induction and
received a permit.

Provisional Sum 1

R 10 000

R 10 000

(9

Sub Total B-Preventative Maintenance (Per Annum)

Callouts/Task Orders

Description | Rate

| Qty [ Total

Upington International Airport:

Call-out fee (normal hours): Includes first | R
hour on site and travelling cost

Call-out fee (after hours): Includes first hour | R
on site and travelling cost

Call-out fee (Sunday/Public holiday): | R
Includes first hour on site and travelling
cost

Sub-Total C: Callouts (per annum)

Kimberley Airport:

Includes first hour on site and travelling
cost

Call-out fee (normal hours): Includes first | R 3 R
hour on site and travelling cost

Call-out fee (after hours): Includes first hour | R 2 R
on site and travelling cost

Call-out fee (Sunday/Public holiday): | R 2 R

Sub-Total D: Callouts (per annum) | R

Call out fee shall not be applicable when contractors are onsite.

Callouts rate must include all required travelling and the first hour on site.

After hours rate shall be applicable for callouts outside normal working hours (08H00-17H00)

Pricing Assumptions
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Spares

Description Total including mark-up

Spares and other third-party procured items or | Provisional sum R 50 000
services (Upington International Airport)

Spares and other third-party procured items or | Provisional sum R 50 000
services (Kimberley Airport)

Sub-Total E: Spares (per annum) R 100 000

Mark-up (third party procured items or services)

Cost Mark-up
R 0.01-R 5000 %
R 5001 — R 10 000 %
0,
Greater than R 10 000 %

Cost shall be net cost (excluding VAT) of parts delivered to site with all discounts deducted. The third party’s quote/invoice shall be
presented when submitting quotes for approval.

Provision for ant control, bed bug control, spiders, mice, and rat control.

Description UOM Rate
ant control m2 R
bed bug control m? R
spiders m2 R
mice m2 R
rat control m2 R

Contract value
Below is the guide that must be used in estimating the contract value. This amount must be reported as the Contract Value in the

corresponding schedules. Bidders are reminded that this amount is for illustrative purposes only and that ACSA will not be under any
obligation to expend the full or any portion of this amount. Monthly contract expenditure will be strictly calculated according to the Activity

Schedule as provided above.

Pricing Assumptions
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Pest Control Maintenance

Description Total (excluding VAT)

Upington International Airport:
Sub-Total A: Preventative maintenance R
Sub-Total C: Callouts/Task Orders R
Sub-Total E: Spares R 50 000
Sub-Total F: Estimated total (per annum) (Sub-Total A + Sub- R
Total C + Sub-Total D)

Kimberley Airport:

Sub-Total B: Preventative maintenance R
Sub-Total D: Callouts/Task Orders R
Sub-Total E: Spares R 50 000
Sub-Total G: Estimated total (per annum) (Sub-Total B + Sub- R
Total E + Sub-Total D)

Expenditure over 5-year contract, including annual CPI price adjustments (As per Statistic SA)

Description

Total (excluding VAT)

Upington International Airport:

Sub-total E: Year 1 (from above)

Sub-total G: Year 2 (year 1 plus 7% CPI escalation)

Sub-total H: Year 3 (year 2 plus 7% CPI escalation)

Sub-total I: Year 4 (year 3 plus 7% CPI escalation)

Sub-total J: Year 5 (year 4 plus 7% CPI escalation)

Sub-Total K: (Sub-Total E + Sub-Total G + Sub-Total H + Sub-total |

Sub-total J )

XA |AW|O|0| 0|0

Kimberley Airport:

Sub-total F: Year 1 (from above)

Sub-total G: Year 2 (year 1 plus 6% CPI escalation)

Sub-total H: Year 3 (year 2 plus 6% CPI escalation)

Sub-total I: Year 4 (year 3 plus 6% CPI escalation)

A0 AN|0
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Sub-total J: Year 5 (year 4 plus 6% CPI escalation)

Sub-Total M: (Sub-Total F + Sub-Total G + Sub-Total H + Sub-total |
Sub-total J )

5-years estimated contract value *(Sub-total K + Sub-total M) _
(excluding Vat)

Add 15% Vat
Estimated contract value for 5-years*
*This amount to be carried over to Form of Offer and Acceptance.

|0 0| O D

Contract values will be increased/decreased according to the current indices stipulated in Statistic SA — Consumer Price Indices- All income
groups. 6% escalation should be used for illustrative purposes.
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C3 Service Information

DESCRIPTION OF THE WORKS

Executive overview

The objective of this is to appoint service provider to provide pest control services at Upington international
Airport and Kimberley Airport in a sustainable manner at the reasonable costs while ensuring compliance to
general safety legislation. The specification and requirements in this document comprise the description of the
works. The contractor will be appointed directly by the Airports Company South Africa.

Employer’s requirements for the service

The scope of work includes the supply, installation and maintenance of rodent bait stations and cockroach
infestation control at Upington International Airport and Kimberley Airport. The service provider will be
responsible for the following:

e Supply and install twenty three (23) bait stations at the following buildings: Terminal Building, Watch
Room, Fire Station, Main Substation, Main Security Gate, Maintenance Engineering office, Main Water
Pumpstation and Security Guardhouses and other buildings at Upington International Airport. There is
currently 37 bait station that they are installed, once the 23 baits have been installed the Airport will
have total of 60 bait stations

e Servicing and inspecting of seventy (70) bait stations on monthly basis at Kimberley Airport

e Servicing and inspecting of sixty (60) bait stations that will result in total after the installation of 23 bait
station requested to be installed on monthly basis at Upington International Airport.

e Perform Rodent and Cockroach infestation control on monthly basis for both Airports (Kimberley and
Upington)

e Perform Pest Control- Rodent and Cockroach service on quarterly basis for both Airports (Kimberley
and Upington)

e Perform follow up treatment after the main service on bi-annual basis for both Airports (Kimberley and
Upington)

Extent of the works
The Contractor shall be fully responsible for meeting all requirements in this document regarding the Works.

For each piece of equipment, all work will be carried out to standards as required by the Original Equipment
Manufacturer (OEM) as well as any applicable governing law and/or regulations. Where OEM standards differ
from those required by this document the more stringent requirement shall apply. The Contractor shall be fully
responsible for obtaining (and keeping up to date with) said requirements.

The Contractor shall be responsible for providing staff which are sufficiently skilled and qualified for successful
execution of the works. The Contractor shall comply with the Minimum Staffing Schedule always — as stipulated
in the Annexes. This may be amended by mutual arrangement between the Employer and the Contractor from
time to time.

The Contractor shall always remain responsible to ensure that the on-site staff compliment and maintenance
regime is sufficient to maintain the service levels and system performance indicators as stipulated in the
Annexes. Should the Contractor not be able to maintain adequate system performance indicators due to
constraints caused by the Employer, it shall be timeously reported, in writing, to the Contract Manager. Refer
to the Annexes for the required system performance indicators.

The Contractor shall ensure that his/her staff compliment is of a sufficient quantity to allow for uninterrupted

supply of labour in the event of his/her staff taking sick leave, paid leave and will allow for all staff related
eventualities.
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The Contractor shall continuously ensure that all staff is suitable, able, and competent for the duties required
of them. The Contractor shall continuously ensure that all staff is knowledgeable and dependable in passenger
loading bridges maintenance activities/procedures in the area. The Contractor shall further ensure that any
staff member reasonably suspected of partaking in criminal activities is immediately removed from site and their
permit returned to and/or cancelled at the ACSA Permit Office.

All work shall be performed within the required Response Times — as stipulated in the Annexes. Any breakdown
impacting on operations shall be attended-to until restored to good reliable condition. No breakdown may be
left unattended or incomplete for the next day or shift. All repair work shall carry a defect free guarantee for a
period of 3 months after completion of work.

All work shall be charged according to the Activity Schedule; however, no labour shall be charged for any non-
scheduled work, repair work or other work when carried out by a scheduled maintenance shift.

The Contractor shall be responsible for keeping spares levels up to a sufficient quantity and standard as to
comply with the requirements of this contract and will charge the Employer accordingly. All spares will be
charged according to the Activity Schedule. The Contractor shall arrange for the spares room. The Contractor
shall keep the spares room in a neat and clean state and an updated spares list will always be available on-
site. Spares will be neatly arranged and easily locatable via an appropriate index on the spares list. Wherever
practicable, a notice will be placed on the rack, next to the spare part, as to where the part is used in the
installation.

The Contractor shall be responsible for holding all tools and/or special equipment that might be required for the
execution of the works, either on site or on their premises in order to comply with the Response Time
requirements of this contract. Any exclusion to the above should be clearly communicated in the returnable
schedules when submitting the tender.

The Contractor shall ensure that, unless a special arrangement is made with the Service Manager, all senior
staff members and on-site support staff is always immediately reachable via cell phone.

The Contractor shall ensure that all maintenance staff are issued with uniforms that will comply with a minimum
requirement as agreed with the Service Manager from time to time. Current airport requirements are safety
shoes and a uniquely numbered reflective jacket (for easy identification via CCTV).

Location of the works
The Works are located at King Saka Airport at the aprons — mostly in controlled areas. It is crucial for the
Contractor to note that King Shaka International Airport is a National Key Point and governed as such.

PROCUREMENT

Preferential procurement procedures

Requirements

The Contractor shall respect OEM warrantees to the Employer when procuring spare parts, products, or 3rd
party services. It will be the Contractor’s sole responsibility to ensure that OEM warranty requirements are
always adhered to.

Where Contractors use or quote on spare parts of a lower quality than recommended by the OEM, or parts not
recommended by the OEM, this shall be clearly indicated to the Service Manager on the quotation. This also
implies that the Contractor must build relationships with the various key OEM’s.

The Contractor must adhere to all airport requirements regarding fire, health and safety when procuring
replacement spares.

No casual labour (i.e. “off the street” labour) may be employed by the Contractor unless pre-arranged with the
Employer. Whenever this is required, the Contractor shall come to a suitable arrangement with the Employer
regarding sourcing and screening of such individuals.

MANAGEMENT
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Management of the works

Particular / generic specifications

All work shall conform to all relevant SANS standards, OHS ACT regulations and all other legislation that might
be relevant to this Contract and the execution thereof.

All work shall be carried out in accordance with prevailing industry norms and best practice and will always
comply with OEM requirements.

Planning and programming
All maintenance work shall be scheduled, and a roster presented to the Service Manager at the end of the
preceding month. Work shall be scheduled in a manner as not to interfere with any normal airport operations.

Normal airport operational hours shall be from 04:00 to 22:30 for every day of the year.
As a minimum requirement, the Contractor shall roster scheduled preventative maintenance activities.

Maintenance teams will attend to scheduled preventative maintenance, non-scheduled maintenance, and
breakdown maintenance. The Contractor must ensure that no scheduled maintenance work is carried over to
the following week.

All Preventative Maintenance shall be scheduled, at least, to the requirements of the annexures (The Contractor
must ensure that sufficient allowances for all these items are made with his/her pricing in the Activity Schedule.)

Methods and procedures
The Contractor must accept and respect the fact that the Airport is continuously undergoing construction and
improvement and that a variety of stakeholders are involved in the Employer’'s business. Therefore, within
reason and with prior arrangement with the Contractor, the Employer might require the following from time to
time:
e Assisting with emergency repairs
¢ Assisting with airport operations Re-scheduling of work to accommodate other contractors
e Allowing access and providing assistance to OEM suppliers to correct defects on equipment and/or
systems
Checking on other contractors in order to reduce risk to passenger loading bridges
Pointing out services to consultants or other contractors
Providing access to other contractors
Attending co-ordination and planning meetings
Removing rubble and/or equipment from site
Training of check-in of passenger loading bridges staff
Providing of system data and/or statistics to ACSA
Recommending improvements on maintenance procedures
Recommending improvements on operational procedures
Co-operating with ACSA Security relating to security issues
Safe / legal disposal of used and irreparable spares

The Service Manager may instruct operational and works procedures to the Contractor as might be required
from time to time. The Contractor shall instruct his/her staff accordingly and implement measures to ensure
that these procedures are strictly adhered to.

Quality plans and control

All work must be executed in accordance with prevailing industry norms and standards relating to quality. In
this regard, the Contractor will be expected to draft quality plans for the Service Manager from time to time.
Emphasis must be on improving system reliability and on ensuring that rostered maintenance work is indeed
performed as and when required.

Environment

The Contractor will keep noise and dust levels to a minimum. At no time, shall his/her work result in nuisance,
interference, or danger to the public or any other person working at the Airport.

At no time, shall the Contractor:
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o allow any pollutive or toxic substance to be released into the air or storm water systems
o interfere with, or put at risk, the functionality of any system or service
e cause a fire or safety hazard

Format of communications
Work instructions, daily check sheets, monthly maintenance reports, inventory reports, breakdown reports,
exception reports, etc. will all be in a format as agreed with the Service Manager.

Key personnel

A schedule of key personnel to this Contract (as per the Schedules) will be provided to the Service Manager at
commencement of this Contract. This will, as a minimum, include all persons from technician level to
management level. For the full duration of this Contract, none of these persons will be replaced by a person of
lesser ability or qualification. All on-site staffs’ leave shall be reported and agreed with the Service Manager
Management meetings

The Contractor will be expected to attend meetings relating to maintenance, operations, contract management
and other issues that may arise from time to time. As far as is practicable, the Contractor will make all required
persons available for these meetings. The Contractor shall not submit claims for payment for staff attending
any of these meetings.

Electronic payments
The Contractor should arrange with the Employer’s finance department for making all payments electronically.

Daily records

The Contractor shall keep accurate daily records of staff attendance, maintenance work, safety inspections and
exception reports. Records shall be available for scrutiny by the Service Manager at any time. All records shall
be in a format as agreed with the Service Manager.

Monthly reports

When invoicing, the Contractor shall ensure that all required reports for the corresponding month are attached
to the monthly invoice. This will include monthly reports on:

system availability (averaged per week)

maintenance work (including % of scheduled maintenance work completed)
daily checks performed

maintenance plan for the next month

the latest spares inventory

Asset register up to date including equipment data

Root cause analysis records

Safety/Environmental or legislative issues and compliance

Outstanding maintenance issues

©CoNoOOh~wWN =

The Contractor shall keep copies of all reports and records for at least 3 years. All reports shall be in a format
as agreed with the Service Manager from time to time.

Permits

The Contractor shall be compensated for costs relating to the Employer’s required permits, however, not for
labour/time spent in obtaining it.

The Contractor must ensure that he/she is, always, familiar with the Employer’s safety and security
requirements relating to permits so that no work is delayed as a result thereof. This will include the permit
application process.

Note that the Contractor will have no claim against the Employer if a permit request is refused.

The following table is provided for illustration purposes, not all permits listed may be required for this service:
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Permit Required by/for Department
AVOP - Airside Vehicle Operator All drivers of vehicles on airside ACSA Safety
permit

Airside Vehicle Permit All vehicles that enter airside ACSA Safety
Basement Parking permit All vehicles allowed to enter the ACSA Parking

delivery basement

Personal permit All persons employed on the airport ACSA Security
Cell phone permit All persons taking cell phones to ACSA Security

airside

All persons taking lap top computers to | ACSA Security
airside

Lap top permit

All persons taking cameras or camera | ACSA Security
equipment to airside

Camera permit

Hot Works Permit All welding and/metal cutting work ACSA Safety

Proof of having attended the airside induction training course is required for all personal permit applications.
Persons applying for an AVOP must provide proof of having attended an AVOP course. Fees are levied for
these courses. Fees are further levied for all permit renewals and refresher courses - where applicable.

Proof of compliance with the law
The Service Manager may at any time request from the Contractor reasonable proof that the Contractor is in
compliance with a law or regulation.

Health and safety

Health and safety requirements and procedures

The Service Manager shall be entitled to fine the Contractor low service damages for each non-conformance
to Health and Safety matters. This shall not transfer any of the Contractor’s responsibilities in this regard to the
Employer by any means.

The Contractor shall be fully responsible for compliance to the Occupational Health and Safety Act for all
persons, equipment and installations relating to this Contract. The Contractor is expected to sign the
undertaking in this regard as attached in the annexes.

It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is adhered to in
rostering staff.

All persons on company premises shall obey all health and safety rules, procedures, and practices. NO
SMOKING signs and the prohibition of the carrying of smoking materials in designated areas shall always be
obeyed. A copy of the Safety Rules booklet is available on request from the ACSA Safety Department.

All the applicable requirements of the Occupational Health and Safety Act (1993) and Regulations and any
amendments thereto, shall be met. Where the OHS Act prescribes certification of competency of persons
performing certain tasks, proof of such certification shall be provided to the Service Manager.

The Contractor's Workmen’s Compensation fees must be up to date. A copy of the Contractor's WCA
registration shall be produced on request.

The following areas in the company are declared as “HOT WORKS PERMIT” areas:
All airside areas

All areas accessible to the public

All enclosed areas
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The terminal building

Any process in the above-mentioned areas involving open flames, sparks, or heat shall be authorised by the
issue of a permit to work - obtainable from the ACSA Safety department. Any work done under the protection
of a permit to work shall be in strict compliance with every prescription regarding the permit.

Safety equipment shall be used where applicable (e.g. safety, goggles, boots, harness, etc.) The Contractor,
at his/her own expense shall provide such equipment, for his/her employees. The Contractor shall apply the
necessary discipline and control to ensure compliance by his workers.

All Contractors must ensure that his/her employees are familiar with the existing emergency procedures and
must co-operate in any drills or exercises, which might be held. Emergency / fire equipment and extinguishers
shall not be obstructed at any time.

No person shall perform an unsafe / unhygienic act or operation whilst on Company premises.

No unsafe/dangerous equipment or tools may be brought onto or used on Company premises. The Company
reserves the right to inspect all equipment/tools at any time and to prevent/prohibit their use, without any penalty
to the Company and without affecting the terms of the Contract in any way.

The Company reserves the right to act in any way to ensure the safety/security of any persons, equipment or
goods on its premises and will not be liable for any costs or loss evoked by the action. This includes the right
to search all vehicles and persons entering, leaving or on the premises and to inspect any parcel, package,
handbag, and pockets. Persons who are not willing to permit such searches may not bring any such items or
vehicles onto the premises.

The Contractor shall maintain good housekeeping standards in the area where he is working for the duration of
the contract.

At no time, must the Contractor interfere with, or put at risk, the functionality of any Sprinklers and/or fire
prevention system. Care must also be taken to prevent fire hazards.

The Contractor is required to issue all staff with standard uniforms. This shall as a minimum include steel-
tipped safety shoes/boots, overalls (clearly marked with Contractor’'s company logo) and numbered reflective
jackets (also clearly marked with Contractor's company logo, the team members unique personnel number in
a font size to be instructed by the Service Manager). All costs relating to uniforms shall be for the Contractor’s
account.

Cell phones and two-way radios
Use of cell phones on airside is not permitted unless the user is in possession of an appropriate Airport permit
for the device. Cell phone permit issuing authority lies with the ACSA Security department.

The Contractor will not be allowed to use two-way radios at the Airport unless these radios are of the type,
model, and frequency range as approved by the ACSA IT department.

Protection of the public

The Contractor shall take special care in order not to harm or endanger the public in any way. Work shall be
sufficiently hoarded and guarded to safeguard children and the general public from injury relating to machinery,
work or other.

Barricades and lighting

Where hoarding, barricades or lighting is required in the execution of the Works, the Contractor shall provide
same at his/her own expense. Hoarding, barricades, and lighting shall comply with industry accepted norms
and standards and may not be used for purposes of advertising or any other purpose than safeguarding the
Works.
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ANNEXES to C3 (Service information)

Title Annex number
Service Level Agreement Annex A
Generic Safety File Requirements Annex B
Environmental Terms and Conditions Annex C

ANNEX B

SERVICE LEVEL AGREEMENT

Operational hours

Normal airport operational hours shall be as detailed below for the year but will be confirmed/amended by the
Service Manager from time to time. The Contractor must allow for sufficient after-hours work for scheduled
work not to interfere with airport operations.

Normal airport operational hours shall be
Kimberley Airport: Mon-Fri 07:00 — 18:00; Sat 08:00 — 16:00; Sun 13:00 — 18:00

Normal Working Hours shall be 07:00 — 17:00

Normal airport operational hours shall be
Upington International Airport: Mon-Fri 06:30 — 18:30; Sat 09:30 — 13:30; Sun 11:00 — 18:30

Normal Working Hours shall be 07:00 — 17:00

Minimum Staffing Schedule

The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties required of
them. Staff must have mechanical/electrical experience. The Contractor shall continuously ensure that all staff
is knowledgeable on all equipment relating to the Elevators.

For all staff and senior personnel dedicated to this contract, the following must be submitted in detail:
O Full Names
O Proof of qualifications and work experience on maintaining similar equipment system.
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The Contractor must maintain the following minimum staff available when required and should price
accordingly:

Skill

Supervisor
General Worker
General Worker
General Worker
General Worker

Frequency
Planned and Unplanned Maintenance
Planned and Unplanned Maintenance
Planned and Unplanned Maintenance
Planned and Unplanned Maintenance
Planned and Unplanned Maintenance

The Contractor must have additional resources available to attend to lengthy breakdowns or breakdowns of a
specialised nature.

It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is adhered to in
rostering staff.

The Contractor shall schedule staff to complete the preventative maintenance schedule accordingly. The
Tenderer must ensure that sufficient allowance for all these items is made for in his/her pricing in the Activity
Schedule.

Response Times

Description Benchmark
Notwithstanding the closure time required for breakdowns requiring
Availability spare part(s) or a second level of response;

» Lifts and stair lifts availability (per lift) shall be kept at or above
95% overall per month.
All breakdowns shall be responded to within:
> 8 hrs from the time the Contractor is notified of the breakdown -
during normal working hours and after hours
All breakdowns shall be resolved within:
» 4 hours from the time the Contractor arrives on site — during normal
working hours
» 8 hours from the time the time Contractor arrives on site -after hours

Response time

Closure Duration

All elevator occupied calls shall be responded within:
» 30 minutes from the time the Contractor is notified, and the

Elevator Occupied passengers shall be released immediately.

% of planned maintenance
completed per month

100% of all planned maintenance shall be completed per month

Total breakdowns requiring
a second level of response
(the intervention of a Field
Engineer or higher
expertise)

» All Elevators breakdowns requiring a second level of response shall
be resolved within 24 hours (subject to the lead time of required
spares) and shall be limited to a total of 3 occurrences per month.
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Human resources

The following minimum standards shall apply to resourcing:

1. For all call-outs: Considering current airport access control infrastructure and security arrangements
and considering the physical layout of the apron, the Contractor shall ensure a sufficient quantity and
effective positioning of staff to meet or exceed the Service Level Agreement.

2. The rostered maintenance staff compliment shall be sufficient to perform all required preventative
maintenance for each month.

3. During operational hours, the Contractor shall respond in accordance with the S.L.A to successfully
attend to breakdowns.

4. During operational hours, the Contractor shall

5. have at least one senior person who will respond to the call outs who:

a) Is suitably qualified and experienced to resolve breakdowns and system stoppages.
) Is suitably qualified and experienced to work on any electrical control panel.
) Is able to successfully interact with OEM personnel.
) Is of a level of seniority to successfully direct and manage Contractor staff and possible sub-
contractors during system breakdowns and can successfully interact with airport operational
staff and airport management.

o O T

Staff qualifications

It will always remain the Contractor’s responsibility to ensure that staff is suitably qualified and experienced for
the duties expected of them. Further all applicable legislative requirements must be adhered to in rostering
staff.

ACSA reserves the right to verify all personnel employed under this contract. Furthermore, ACSA reserves the
right to order that personnel that are not adequately qualified or suited for this contract are removed from the
site.

The Contractor must comply and respond to the following:

*Compliance to benchmarks will be calculated on a weekly average except on repairs that will be calculated on
a monthly average. The total operational hours for the respective week/month shall be used as a guide. The
only exceptions will be stoppages due to mains electricity supply failures and/or where ACSA has refused
system repairs and/or adequate access to the site.

Detail on how calls will be dispatched will be discussed on site with the Service Manager as the call dispatch
process varies from airport to airport.

Finally, once the problem has been resolved the contractor will advise the Service Manager of the resolution.
*Availability will be calculated on a monthly average. This will include all stoppages, even if such stoppages
are not under the Contractor’s control. The only exceptions will be stoppages due to mains electricity supply
failures and/or where ACSA has refused system repairs and/or adequate access to the site. The total
operational hours for the respective week/month shall be used as a measure for calculating availability. All
other benchmarks above will be calculated on a weekly average. Reports will be provided by the ACSA
Computerised Maintenance Management System.

Defect free liability period

Defect free liability period — corrective or | The defect free period will be no less than 90 days.
breakdown maintenance
Defect free liability period — project work The defect free period will be no less than 12
months.
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Low service damages

Low service damages are limited to a maximum of 25% of the fixed cost /month.

Service level table

Low service damage Description

Amount

Where a repair cannot be completed the same day
due to the unavailability of a spare part.

R 2 500.00

(unless the unavailability of the spare part was
agreed to by the Service Manager or his/her duly
authorised representative)

Leaving a breakdown unattended or incomplete for
another day or shift

Not meeting call response and closure time SLA.

R 2 000.00

(unless the delay in repair was agreed to by the
Service Manager or his/her duly authorised
representative or unless the required spares are
not available to complete the work)

Safety infringement (for example: leaving moving
machinery exposed)

R 5 000.00 per incident

Availability not meeting requirements

R 2 000.00 per month
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GENERIC SAFETY FILE REQUIREMENTS

ANNEX B

Make provision for the safety file — activities can only be carried out once the safety file is approved and a work
permit is obtained from our local safety department at George Airport.- see list below. The list below is generic
and only based on the specific scope of work will the applicable items become a requirement for compliance.

Mandatory form. 37(2) Agreement

Mandatory form. 37(2) Agreement of Sub Contractor
CR 5(k) Appointment Letter for PC

Valid letter of good standing

Notification of construction work or Construction Permit as applicable (Annexure 2)

Detailed Scope of Work

Risk Assessments

Fall Protection Plan & Rescue Plan (where applicable)
Confined Space Rescue plan

Method Statement/s

OHS Specification specific to project

SHE policy

Project specific Safety Plan

Airside Safety Plan (where applicable)

Updated Employee List of with ID/Passport Copies
Medicals (where applicable)

First Aid box Register

PPE study and issue register
Tools/Equipment/Plant/Scaffolding registers
Waste management Plan

ACSA EMS 048 Environmental Specifications

Letters of appointment with competencies (where appointment are applicable depending on the task):

1) OHS 16(1) CEO

2) OHS 16(2) Assistant CEO

3) CR 8.1 Construction work Manager

4) CR 8.5 Construction H&S officer

5) CR 8.7 Construction work Supervisor

6) CR 8.8 Assistant Supervisor

7) CR 9.1 Risk Assessor

8) CR 13.1(a) Excavation Supervisor

9) GAR 9 Incident Investigator

10) GSR 9 First Aider

11) CR 24 & EMR 9 Electrical Tool Inspector
12) CR 29(H) Fire Fighting Equipment Supervisor

13) CR 23 Construction Vehicles & Mobile Plant Operator

14) GSR 13 Ladder Inspect
15) Portable (Hand) Tool inspector
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16) CR 16.1 /SANS 085 Scaffolding Inspector
17) CR 28 (a) Stacking and Storage Supervisor
18) HCS Supervisor (HCS Regulations)

19) OHS 19 SHE Committee Members

20) OHS 17 Health & Safety Reprehensive

Note the safety file requirements is an inherent OHS act requirement for each of the scope of work activities
above - and should be priced as part of those ac
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ANNEX C (Contractor to fill in)

ACSA SERVICE & MAINTENANCE CONTRACTORS

ENVIRONMENTAL TERMS AND CONDITIONS TO COMMENCE WORK - EMS 048

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when
conducting works for the Employer. The Employer shall audit Contractor activities, products, and services
on an ad hoc basis to ensure compliance to these environmental conditions. Any pollution clean-up costs
shall be borne by the Contractor.

ISSUE REQUIREMENT
Environmental ACSA’s (the Employer's) Environmental Policy shall be communicated,
Policy comprehended, and implemented by all appointed Contractor staff.

Storm water, Soil
and Groundwater
Pollution

No solid or liquid material may be permitted to contaminate or potentially
contaminate storm water, soil, or groundwater resources.

Any pollution that risks contamination of these resources must be cleaned-up
immediately. Spills must be reported to the Employer immediately. Contractors
shall supply their own suitable clean-up materials where required.

Washing, maintenance and refuelling of equipment shall only be allowed in
designated service areas on the Employer property. It is the Contractor's
responsibility to determine the location of these areas.

No leaking equipment or vehicles shall be permitted on the airport.

Air Pollution

Dust: Dust resulting from work activities that could cause a nuisance to
employees or the public shall be kept to a minimum.

Odours and emissions: All practical measures shall be taken to reduce
unpleasant odours and emissions generated from work related activities.

Fires: No open fires shall be permitted on site.

Noise Pollution

All reasonable measures shall be taken to minimize noise generated on site due
to work operations.

The Contractor shall comply with the applicable regulations regarding noise.

Waste
Management

Waste shall be separated as general or hazardous waste.

General and hazardous waste shall be disposed of appropriately at a permitted
landfill site should recycling or re-use of waste is not feasible.

Under no circumstances shall solid or liquid waste be dumped, buried, or burnt.
Contractors shall maintain a tidy, litter free environment always in their work area.
Contractors must keep on file:

1. The name of the contracting waste company

Service Information
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2. Waste disposal site used

3. Monthly reports on quantities — separated into general, hazardous, and
recycled

4. Maintained file of all Waste Manifest Documents and Certificates of
Safe Disposal

5. Copy of waste permit for disposal site
This information must be available during audits and inspections.

e All HCS shall be clearly labelled, stored, and handled in accordance with
Materials Safety Data Sheets.

o Materials Safety Data Sheets shall be stored with all HCS.

Handli &
Sta:ra u;g of | * All spillages of HCS must be cleaned-up immediately and disposed of as
g hazardous waste. (HCS spillages must be reported to the Employer
Hazardous , ,
. immediately).
Chemical

Substances (HCS) | ¢ All contractors shall be adequately informed with regards to the handling and
storage of hazardous substances.

e Contractors shall comply with all relevant national, regional, and local legislation
regarding the transport, storage, use and disposal of hazardous substances.

the Employer promotes the conservation of water and energy resources. The
Contractor shall identify and manage those work activities that may result in water
and energy wastage.

Water and Energy
Consumption

Training & | The conditions outlined in this permit shall be communicated to all contractors and
Awareness their employees prior to commencing works at the airport.

Low Service Damages

Low service damages shall be imposed by the Employer on Contractors who are found to be infringing these
requirements and/or legislation. The Contractor shall be advised in writing of the nature of the infringement
and the amount of the low service damages to be imposed. The Contractor shall take the necessary steps
(e.g. training/remediation) to prevent a recurrence of the infringement and shall advise the Employer
accordingly. The Contractor is also advised that the imposition of low service damages does not replace any
legal proceedings the Council, authorities, landowners and/or members of the public may institute against the
Contractor.

Low service damages shall be between R 200.00 and R 20,000.00, depending upon the severity of the
infringement. The decision on how much low service damages to impose will be made by ACSA’s (the
Employer) Airport Environmental Management Representative in consultation with the Airport Manager or
his/her designate and will be final. In addition to the low service damages, the Contractor shall be required to
make good any damage caused due to the infringement at his/her own expense.

I, (name & surname) of
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(company) agree to the above
conditions and acknowledge the Employer’s right to impose low service damages should | or any of my
employees or sub-contractors fail to comply with these conditions.

Signed: on this date: (dd/mm/yyyy)

at: (airport name).
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