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1. Introduction 

Eskom’s responsibility and commitment is to ensure a safe working environment is in line with its 
Safety, Health, Environmental, and Quality (SHEQ) Policy and applicable legislative obligations. This 
OHS specification is Eskom Generation's minimum requirements which are required to be met for 
the duration of the contract period by contractors/suppliers and, where required, the delivery 
organisation. The contractor is expected to develop an OHS plan that meets these requirements as 
well as all the relevant applicable legislation that they conform to. Eskom in no way assumes the 
contractor’s legal responsibilities and liabilities. The contractor is and remains accountable for the 
quality and execution of their health and safety programme for their employees and appointed 
contractor employees. This OHS specification reflects minimum requirements and should not be 
construed as all-encompassing. 

Note 1: All the requirements listed hereunder are in relation to the contract and do not supersede or 
replace any organizational OHS requirements. 

 Where requirements listed are already in place, then the organizational requirements must be taken 
cognisance of and listed in the respective OHS plans. If there are any additional Eskom and/or 
legislative requirements listed in the OHS specification, then these must be addressed. 

2. SUPPORTING CLAUSES 

2.1 SCOPE 

This OHS specification lists the legislative and Eskom requirements and, where applicable, any 
requirements pertaining to local authorities, municipal by-laws, or environmental legislation that must 
be met by the contractor. 

2.1.1 Purpose 

This document will provide a standardised approach to the compilation of OHS specifications 
throughout Eskom Generation business for contracts, standards, and NEC 3. 

2.1.2 Applicability 

This OHS specification is applicable to any contracting organisation that intends to respond to 
Eskom Generation's tender/enquiry with the intention of entering into a contract.  

 

2.2 NORMATIVE/INFORMATIVE REFERENCES 

Parties using this document shall apply the most recent edition of the documents listed in the 
following paragraphs. 
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2.2.1 Normative 

• Basic Conditions of Employment Act No 75 of 1997. 

• Occupational Health and Safety Act and Regulations No 85 of 1993. 

• OHS Act “Regulations on Hazardous Work by Children in South Africa”  

• National Environmental Management Act 107 of 1998. 

• National Road Traffic Act 93 of 1996. 

• 32-37 Eskom Substance Abuse Procedure. 

• 32-136 Contractor Health and Safety Requirements  

• 240-62196227 Life- saving Rules  

• 32-95 Environmental, Occupational Health and Safety Incident Management Procedure   

• 32-727 SHEQ Policy  

• 32- 418 Working at Heights Procedure 

• 240-62946386 Vehicle and Driver Safety Management Procedure 

• 32-520 Risk Assessment procedure 

• Plant Safety Regulations 

• ISO 45001 

• Eskom Covid-19 policy 

• National Disaster Management Act 57 of 2002 

 

2.2.2 Informative 

[1] Tobacco Products Control Act 83 of 1993 (Updated 2011.05.19) 

[2] SANS 1186 Symbolic Safety Signs 

[3] Constitution of the Republic of South Africa No 108 of 1996 
[4] DMN 34-110 Operating A Vehicle Mounted Crane 

 

2.3 DEFINITIONS 

 

http://tescod.eskom.co.za/WI/DMN_34-110.pdf
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Definition Explanation 

Appointed contractor Means a contractor appointed by the Main contractor 

Baseline risk 
assessment 

(32-520) baseline operational risks refer to the health and safety risks 
associated with all standard processes and routine activities in the 
business 

Business unit (BU) (32-296) means any defined unit within the Eskom environment, 
operating as a business under a particular cost-centre number.  In the 
context of this document and in terms of health and safety, any 
reference to a BU includes a defined unit within any Eskom division and 
its subsidiaries 

Client (OHS Act) Eskom representative (Internal – Asset Owner), also referred 
to as the contract administrator/custodian or agent or project manager 
(as defined in the contract).  He/she is the person responsible for 
ensuring that the works or services are executed in terms of the 
contract, as well as adherence to legislation pertaining to the contract. 

Competent person (OHS Act) means any person having the knowledge, training, 
experience, and qualifications, specific to the work or task being 
performed, provided that, where appropriate, qualifications and training 
are registered in terms of the South African Qualifications Authority Act, 
1995 (Act No. 58 of 1995) 

Contractor (OHS Act) means an employer as defined in section 1 of the Act who 
performs contracted work and includes Main contractors 

Contract’s 
Manager/End User                

Contract’s Manager/End User                

Consultant means a person providing professional advice 

Controlled disclosure controlled disclosure to external parties (either enforced by law or 
discretionary) 

Duty of care to the 
environment 

(32-136) anybody who causes or has caused or may cause significant 
pollution or degradation of the environment must take reasonable 
measures to prevent such pollution or degradation from occurring, 
continuing, or recurring.  If such harm to the environment is authorised 
by law or cannot reasonably be avoided or stopped, such person must 
minimise and rectify such pollution or degradation of the environment 

Employee (OHS Act) means, subject to the provisions of subsection (2), any 
person who is employed by or works for an employer and who receives 
or is entitled to receive any remuneration or who works under the 
direction or supervision of an employer or any other person 
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Definition Explanation 

Employer (OHS Act) means, subject to the provisions of subsection (2), any 
person who employs or provides work for any person and remunerates 
that person or expressly or tacitly undertakes to remunerate him/her, 
but excludes a TES (ex labour broker) as defined in section 1(1) of the 
Labour Relations Act 1956 (Act No. 28 of 1956) 

Environment (32-94) means: 

a) the land, water, and atmosphere of the earth; 

b) micro-organisms and plant and animal life; and 

c) any part or combination of (a) and (b) and the interrelationships 

among and between them, and the physical, chemical, 

aesthetic, and cultural properties and conditions of the foregoing 

that influence human health and well-being 

Eskom requirements Eskom requirements flowing from directives, policies, standards, 
procedures, specifications, work instructions, guidelines, or manuals 

Fall protection plan (OHS Act) means a documented plan of all risks relating to working from 
an elevated position, considering the nature of work undertaken, and 
setting out the procedures and methods to be applied in order to 
eliminate the risk 

Hazard (OHS Act) means a source of, or exposure to, danger 

Hazard identification (OHS Act) means the identification and documenting of existing or 
expected hazards to the health and safety of persons, which are 
normally associated with the type of construction work being executed 
or to be executed 

Occupational Health 
and safety file 

(OHS Act) means a file or other record in permanent form, containing 
the information required in relation to the contract.  

Health and safety plan (OHS Act) means a document plan that addresses hazards identified 
and includes safe work procedures to mitigate, reduce, or control 
hazards identified 

Occupational Health 
and safety 
specification 

(OHS Act) means a document specification of all health and safety 
requirements pertaining to associated to a contract, so as to ensure the 
health and safety of persons. 

Occupational Health 
and safety 
requirements 

means comprehensive health and safety requirements for a contract, 
project, site, and scope of work.  This specification is intended to ensure 
the health and safety of persons, both workers and the public, and the 
duty of care to the environment.  The health and safety requirements 
must be specific to each contract, project, site, and scope of work 

Lifesaving Rules (240-62196227) a rule that, if not adhered to, has the potential to cause 
serious harm to people 
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Definition Explanation 

Medical Certificate of 
fitness 

(OHS Act) means a certificate valid for one year, issued by an 
occupational health practitioner, issued in terms of the regulations, 
whom shall be registered with the Health Professions Council of South 
Africa 

Medical surveillance (OHS Act) means a planned programme or periodic examination (which 
may include clinical examinations, biological monitoring, or medical 
tests) of employees by an occupational health practitioner or, in 
prescribed cases, by an occupational medicine practitioner 

Method statement (OHS Act) means a written document detailing the key activities to be 
performed in order to reduce, as reasonably as practicable, the hazards 
identified in any risk assessment 

National 
Enquiries/contracts 

sourcing of services providers/contractors at the divisional level and not 
at BU level thorough tendering, request for price etc 

Organisation may be defined as a group of individuals (large of small) that is 
cooperating under the direction of executive leadership in 
accomplishment of certain common objects 

Pre-job meetings (34-227) means a meeting that is held prior to the commencement of 
the day’s work and that is attended by all the relevant employees 
associated with the work task 

Main contractor (In the text of this document) Means an employer, as defined in section 
1 of the OHS Act, who intends to tender for or has signed a contract 
with Eskom for services rendered. 

Provincial director (OHS Act) means the provincial director as defined in Regulation 1 of 
the General Administrative Regulations under the Act 

Responsible Manager Is a Manager of a department, section or operating/business unit who 
has been appointed as part of the Eskom delegation of authority 
process with the aim to assist the applicable 16(2) assigned person in 
executing his/her duties in terms of the Occupational Health and Safety 
Act 

Risk assessment (OHS Act) means a programme to determine any risk associated with 
any hazard at a construction site in order to identify the steps needed 
to be taken to remove, reduce, or control such hazard. 

Site (34-228) means an Eskom department, unit, complex, building, specific 
project, work site, or the site where agents, clients, Main contractors, 
contractors, suppliers, vendors, and service providers provide a service 
to Eskom, directly or indirectly 

Service provider any private person or legal entity that provides any service(s) to Eskom 
for compensation 

Subsidiary (32-94) an enterprise controlled by another (called the parent) through 
the ownership of greater than 50% of its voting stock 



High Risk Specification for Coal Station Unique Identifier:  GVL/0651 

Revision:  1 

Page:  9 of 40 
 

 
 
 
 
 

ERROR! UNKNOWN DOCUMENT PROPERTY NAME. 

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with the user to ensure it is in 
line with the authorized version on the system. No part of this document may be reproduced in any manner or form by third parties without the written 
consent of Eskom Holdings SOC Ltd,  © copyright Eskom Holdings SOC Ltd, Reg No 2002/015527/30 

 

Definition Explanation 

Supplier (32-1034)means a natural or legal person who renders a service and 
may include the following current or potential supplier vendor, 
contractor, consultant 

Task (34-227) a segment of work that requires a set of specific and distinct 
actions for its completion 

Toolbox talks (34-227) where the team leader, after conducting pre-task planning, 
shares all the tasks at hand and discusses task allocation, the identified 
risks, and the control measures with all his/her team members on site 
before commencing a specific task and documenting the agreed 
strategy.  (This shall be done to ensure common understanding of the 
tasks, risks, and control measures required.) 

The Act (OHS Act) means the Occupational Health and Safety Act No. 85 of 
1993, as amended, and the Regulations thereto 

Visitor any person visiting a workplace with the knowledge of, or under the 
supervision of, an employer. 

 

2.4 ABBREVIATIONS 

Abbreviation Description 

BU Business Unit 

CE Chief Executive 

COID Act Compensation for Occupational Injuries and Diseases Act 

DMR Driven Machinery Regulations 

DEL Department of Employment and Labour ( Inspection and Enforcement services 
– Provincial office) 

EP Emergency Preparedness 

EAP Employee Assistance Program 

ERfW Environmental Regulations for Workplaces 

GAR General Administrative Regulations 

GSR General Safety Regulations 

HCS Hazardous Chemical Substances 

LDV Light Delivery Vehicle 

MSDS Material Safety Data Sheets 

OHS Act Occupational Health and Safety Act and Regulations, 85 of 1993 

O&M Operating and Maintenance 
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Abbreviation Description 

LoG (COID) Letter of Good Standing 

SABS South African Bureau Standard 

SANS South African National Standard 

 

2.5 RELATED/SUPPORTING DOCUMENTS 

Section 37(2) of the OHS Act requires Eskom to sign an agreement and include it in the OHS file for 

evaluation prior to the start of work. OHS department will issue the 37(2) agreement to the project 

manager/end user who will facilitate the signing of the document by Eskom and contractor 

representatives. 

3. DOCUMENT CONTENT 

3.1 SCOPE OF WORK  

The scope of work includes the removal of existing instruments and the preparation of installation 

areas to accommodate new instrumentation. The contractor shall install new instrument sensors 

and/or switches and interface the new instruments with the Distributed Control System (DCS) using 

existing 4–20 mA signal cables, ensuring that existing cable numbers are retained. Existing power 

cables and the necessary trunking for the specified instruments shall be utilised. Quality assurance 

and safety checks shall be conducted throughout the installation and commissioning phases to 

ensure compliance with applicable standards and site requirements. The scope further includes the 

commissioning of the new instruments, as well as their calibration and verification in accordance 

with manufacturer specifications and relevant standards. All required documentation shall be created 

or updated accordingly, and training for Control and Instrumentation (C&I) Maintenance personnel 

shall be arranged. 

  
A copy of the scope of work must be retained by the contractor.  

Note: The contractor who will be awarded this contract will be known as the “Main contractor” and 

any contractor appointed by the Main contractor will be known as the “Appointed contractor" 
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3.2 LEGAL COMPLIANCE  

3.2.1 Section 37(2) (Legal) Agreement  

A section 37(2) agreement must be signed between Eskom and the main contractor at the time of 

submitting the safety file. The main contractor must ensure that a section 37(2) agreement is 

compiled between the main contractor and all their appointed contractors for the contract. The 

original copy of the section 37(2) agreement must be retained by the contractor, and a copy must 

be retained by the responsible project manager/end user. A copy of all the agreements must form 

part of the respective contractor’s OHS file. 

3.2.2 Hazardous Work by Children (Child Labour) 

The constitution of the Republic of South Africa, in the "Bill of Rights", is clear on the rights of 

children, especially when it comes to: 

1. being protected from exploitative labour practices. 

2. not be required or permitted to perform work or provide services that  

3. are inappropriate for a person of that child’s age; or 

4. This places at risk the child’s well-being, education, physical or mental health, or spiritual, 

moral, or social development and the Basic Conditions of Employment Act, Chapter six, 

Section 43, "Prohibition of employment of children." 

Before resorting to the use of child labour, due consideration must be given to the child's 

constitutional rights. Where work is being performed which is not prohibited in terms of the 

constitution, then such work must be conducted in terms of the OHS Act "Regulations on Hazardous 

Work by Children in South Africa" with emphasis on paragraph 2: Purpose and Interpretation. Eskom 

does not condone the use of child labour and, therefore, all effort must be exercised, and child labour 

should not be used. 
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3.2.3 OHS Act 

The main contractor and appointed contractors shall have an up-to-date copy of the OHS Act and 
regulations which will be available to all employees.  

3.2.4 Legislative Compliance 

All contractors will comply with all the legislation pertaining to this contract being: 
The Main contractor and all appointed contractors will comply with all the legislation pertaining to 
this project being: 

• The Constitution of the Republic of South Africa (particularly Section 24 of the Bill of 
Rights).  

• Occupational Health and Safety Act 1993 (Act 85 of 1993) and its Regulations. 

• National Environmental Management Act 1998 (Act 107 of 1998). 

• Environment Conservation Act 1989 (Act 73 of 1989). 

• National Water Act 1998 (Act 36 of 1998). 

• Civil and Building Work Act.  

• National Road Traffic Act 93 of 1996. 

• Compensation for Occupational Injures and Diseases Act.  

• SANS Standards –Contractor shall use the relative standards applicable to the project. 
 

3.3 ESKOM REQUIREMENTS 

All contractors shall, before commencement of the project ensure that all their employees are familiar 
with the relevant Eskom OHS documentation that is applicable to contract services.  

 

3.4 SHEQ POLICY 

A SHEQ policy is a statement of intent and a commitment by the organization’s CE and senior 

management in relation to the relevant OHS roles and responsibilities, the achievement of their 

strategic objectives, and values of integrity, customer satisfaction, excellence, and innovation. The 

main contractor and all appointed contractors, if not already in place, will be required to compile an 

organisational SHEQ policy in line with their OHS responsibilities. The policy must be signed by the 

organisation’s CE or the appointed assistant to the CE, OHS Act Section 16(2). The policy must be 

displayed in a prominent place within the workplace. A copy of the policy must be filed in the 

contractor's OHS files and attached as an annexure to the OHS Plan. 
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3.5 COVID -19 POLICY 

Due to the current pandemic the contractors are required to submit the Covid policy signed by the 

most senior person. The policy must be displayed in a prominent place within the workplace. A copy 

of the policy must be filed in the contractor's OHS files and attached as an annexure to the OHS 

Plan. 

 

3.5.1 Covid -19 requirements 

 
Covid-19 costs are not for profit making purpose and Eskom reserves the right to accept and/or 

decline the list of PPE which will be listed in the detailed Covid-19 costs. Due to the current pandemic 

the contractors are required to provide Eskom with a Covid-19 risk assessment and a detailed plan 

on how to prevent the spread of the virus and what control measures will be put in place to protect 

Eskom employees and members of the public. The risk assessment must include the following but 

not limited to, adherence to Covid-19 protocols in designated smoking areas. Covid-19 costs are 

applicable for the duration of the pandemic and the Covid-19 costs will be ceased once the country 

has declared that Covid-19 is no more a pandemic. The contractors have an obligation to comply 

with the National Disaster Management Act including the appointment of the Compliance Officer. 

3.6 COID 

The Main contractor and all his/her appointed contractors shall be registered with an appropriate 

employment compensation commissioner and have available a valid letter of good standing (LoG) 

from such commissioner. The obligation lies with the contractors to ensure that the LoG remain valid 

throughout the contract period. A copy of the LoG must be filed in the contractor OHS files.  

3.7 COSTING FOR OHS WITHIN THE PROJECT 

The costing for OHS must be itemised based on the overall scope of the project (i.e.) Training, 

provision of PPE, safety equipment purchases etc. 
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3.8 STATUTORY APPOINTMENTS 

The Main contractor and all appointed contractors must appoint competent workers who will comply 

with the OHS Act for the duration of the contract. Before requiring appointees to accept an 

appointment, the employer must ensure that they have received appropriate training and/or 

information about their responsibilities. The relevant statutory appointments must be made in 

compliance with the OHS Act's criteria, which include appointing a qualified individual to the 

appropriate roles. The following should be included in the statutory appointments, but not limited to: 

 

 

• OHS Act General Administrative Regulation 9(2) – Incident Investigator 

• OHS Act Section 19 (3) - Health and Safety Committee Member  

• OHS Act Section 19(6)(a) – Co-opted Health and Safety Committee member 

• OHS Act Hazardous Chemical Substances Regulation 3(3) Hazardous Chemical 

Substances Co-coordinator  

• OHS Act, Section 17 – Health and Safety Representative. 

• OHS Act General Machinery Regulation 2(1) – Supervision of Machinery 

• OHS Act:  Pressure Equipment Regulations 11 & 12 Portable Gas Container Inspector 

• OHS Act General Safety Regulations 3(4) – First Aider/s 

 

3.8.1 Non statutory appointments  

 

• Eskom requirement – Emergency Planning Co-coordinator  

• Eskom requirement - Chairperson of Health and Safety Committee 

• Eskom Site Manager 

• Eskom Site Supervisor 

• Risk Assessor 

• Safety Officer 

• Working at Heights planner 
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3.9 ESKOM LIFE-SAVING RULES  

1. Eskom places a high value on health and safety and urges every organization that 

undertakes work for Eskom to do the same. 

2. Eskom has developed five life-saving guidelines that will apply to all Eskom employees, 

agents, consultants, and contractors. Any Eskom employee or employee of a Main 

Contractor or appointed contractor who fails to follow these rules would be deemed a serious 

violation. These rules are in place to protect any employee, labour broker, or contractor 

working from significant injury or death. 

3. If any contractual work (including delivery of any product) is to be undertaken on Eskom 

premises, the rules shall be obeyed by any contractor and their employees. 

 

 

The rules are:  

 

 

 

 

 

RULE DESCRIPTION OF RULE 

Rule 1 
OPEN, ISOLATE, TEST, EARTH, BOND, AND/OR INSULATE BEFORE TOUCH 

( That is plant, any plant operating above 1000 V) 

Rule 2 

HOOK UP AT HEIGHTS 

Working at height is defined as any work performed above a stable work surface or 
where a person puts himself/herself in a position where he/she exposes himself/herself 
to a fall from or into. 

Rule 3 

BUCKLE UP 

No person may drive any vehicle on Eskom business and/or on Eskom premises: 

Unless the driver and all passengers are wearing seat belts.  

Rule 4 

BE SOBER 

No person is allowed to be under the influence of intoxicating liquor or drugs while on 
duty 
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Rule 5 

PERMIT TO WORK 

Where an authorisation limitation exists, no person shall work without the required 
permit to work. 

Rule 6 

ENSURE SAFE LIVE WORKING 

Ensure all live work basic principles are adhered to, as outlined in the High Voltage Live 
Working standard. 

 

Eskom will take a zero-tolerance approach to these policies. 

Noncompliance to Life-saving rules is regarded serious misconduct and will result in 
serious disciplinary action, which may include dismissal. 

This is to ensure that everyone who works on or visits an Eskom facility returns home to their 
families safely. 

3.10 SUBSTANCE ABUSE 

1. Alcohol and substance abuse are serious threats to any business, especially when it comes 
to workplace accidents and car driving. As a result, Eskom has the right to take reasonable 
procedures to identify and prohibit drunk people from entering the company. 

2. General Safety Regulation 2A specifies the legal position on intoxication. 

3. The allowable alcohol and drug level is 0%. 

4. All contractors must follow Eskom's procedure 32-37 ("Substance Abuse Procedure"), taking 
into account that this is an Eskom Life-saving Rule number 4: (BE SOBER"), and anyone 
entering the Eskom site will be subjected to ad hoc alcohol testing if the BU has self-alcohol 
testing equipment. 

5. Contractors are invited to develop their own manual and test their own employees for alcohol 
on a regular basis. 

6. Test results must be marked "Confidential" and kept in the employee's personal file. 

7. Eskom's life-saving rules must be included in the induction process. 

8. All employees involved in the scope of work must sign the Life-saving rule pledge before 
commencement of work. 

3.11 CONTRACTOR ORGANISATIONAL STRUCTURE  

3.11.1 Main Contractor Organogram  

The Main contractor must provide an organisational organogram on the company’s letter 

head related to this contract, depicting all the levels of responsibility from the CE down to the 

supervisors responsible for the contract. List the relevant positions held, names of 
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appointees, legal appointments and the Organogram must be signed off by the company's 

16(1) or 16 (2). 

The Main contractor must ensure that all appointed contractors comply with this requirement. 

The Main contractor is responsible for keeping copies of all the organograms’ as well as 

submitting them with the OHS plan. All organograms shall be updated timeously when 

appointments are changed.   

This diagram must be kept up to date and filed in the project OHS files. 

3.11.2 Appointed Contractor/s Organogram 

1. Appointed contractors are required to compile their company organogram for the project on 

the company’s letter head, listing the reporting structure from their CE down to their project 

supervisors. The diagram must list the names, positions held, any appointments made and 

must be signed off by the company's 16(1) or 16 (2). 

2. This diagram must be kept up to date, a copy of which must be given to the Main contractor 
and a copy filed in the relevant project OHS files. 

3. This diagram must be kept up to date and filed in the project OHS files. 

 

3.12 ROLES AND RESPONSIBILITIES 

Commitment 

Visible commitment is essential to providing a safe work environment. Managers, supervisors and 

employees at all levels must demonstrate their commitment by being proactively involved in the day 

to day operations, in particular the Occupational Health and Safety aspects of any project / contract. 

Legislation requires that each employee must take reasonable care of themselves and their fellow 

workers, from management level down to the lowest employee level. 

3.12.1 Main contractors and appointed contractors 

Note 1: Most of the roles and responsibilities listed apply to both Main contractors and any appointed 

contractors. Where some of the listed do not apply to both, then the specific responsibilities will be 

listed and titled. The contractors shall: 
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1. Carry out all duties as listed in section 8, 9 and 10, the various other regulations that form 

part of the OHS Act and  Regulation 7 of the Construction Regulations. 

2. Carry accountability and responsibility for the safety and health of their employees and their 

appointed contractors within their working area, as contemplated by section 37(2) of the OHS 

Act;   

3. Shall keep a record of all employees including the appointed contractor employees, including 

date of induction, relevant skills and licenses and be able to produce this list at the request 

of the Eskom Project Manager. 

4. Ensure that all their appointees are made aware of their accountabilities and responsibilities 

in terms of their appointment and that they advise and assist these appointees in the 

execution of their duties.  

5. Ensure that the minimum legislative, regulatory and Eskom OHS requirements are complied 

with on all work sites. 

6. Give the Eskom project managers and line managers / responsible managers their full 

participation and cooperation.  

7. Compile a OHS (Occupational health and safety) file where all relevant health and safety 

records must be kept for each work site.  

8. The Main contractor must provide the project manager with the Compensation 

Commissioner’s valid letter of good standing before the commencement of work and any 

future renewal letters obtained during the contract for record-keeping purposes.  The letter 

of good standing shall reflect the name of the contractor’s company. Similarly, the Main 

contractor must provide the Eskom project manager with all the valid letters of good standing 

from their appointed contractors. 

9. Contractors must provide the Main contractor with a certified copy of the Compensation 

Commissioner’s valid letter of good standing before the commencement of work and any 

future renewal letters obtained during the contract for record-keeping purposes.  The letter 

of good standing shall reflect the name of the contractor’s company. 

10. Appoint competent staff to perform the project work and ensure that all employees are trained 

in the health and safety aspects relating to such work and that the employees understand 

the hazards associated with all other work being carried out on the project. 
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11. Ensure that all employees are conversant with all relevant work procedures and that they 

adhere to such procedures. Similarly (without removing the appointed contractors’ 

responsibilities), ensure that their appointed contractors and their employees are conversant 

with all relevant work procedures and that they adhere to such procedures. 

12. Co-ordinate the activities of all the appointed contractors in the interests of safety and health; 

13. Ensure that their contractors (whom they intend appointing) have made detailed provision 

for the cost of safety and health measures throughout the project. 

14. Stop his /her employees and any appointed contractors if such work poses a threat to the 

health and safety of persons or a risk of degradation to the environment.  

15. Take reasonable steps to ensure cooperation between all their appointed contractors. 

16. Ensure that Eskom OHS requirements are communicated to the appointed contractors, 

evaluate, and assess the appointed contractors OHS files. Only appoint contractors who are 

competent to do work, have satisfied the OHS compliance requirements and satisfied that 

the contractor has the necessary competencies and resources to perform the work safely. 

17. Appoint full-time competent employees in writing to supervise the performance of all 

specified work throughout the contract period.   

18. Ensure that the supervisor or manager do not supervise work on any site other than the site 

for which such supervisor has been appointed for.  

19. Not victimise or dismiss employees, by virtue of the employee’s divulging health and safety 

information or suspecting such information has been divulged, in the interests of health and 

safety requirements. 

20. Follow a process of disciplinary action if any of their employees or their appointed contractor 

employees have transgressed any of the requirements of the health and safety specification, 

safety and health plans, site rules or any other requirements.  

21. Before the commencement of work, review the submitted baseline risk assessments to 

include site or emerging risks. This should be done by a competent person appointed in 

writing with a view to identify hazardous and potentially hazardous work operations. 

22. Ensure that pre-task risk assessments are conducted and documented daily and prior to the 

starting of any new task, irrespective of whether it is a repetitive task or not. 

23. Must ensure that an organisation medical surveillance programme for the duration of the 

contract is in place and maintained.  
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24. Prior to having pre-employment and periodic medicals fitness examinations conducted, 

person/man job specifications must be compiled and handed to the occupational health 

practitioner. 

25. Issue risk-based personal protective equipment (PPE) as a measure of last resort to their 

employees, inspect such equipment regularly and ensure recipients of PPE are trained in the 

proper use, care and where necessary, the maintenance of PPE;  

Note: should the Main contractor or his/her appointed contractors entertain visitors on site, 

they will be held responsible for the provision and wearing PPE.  

26. Must have a substance abuse program which must be in line with Eskom requirements. 

27. Ensure that all incidents are reported and investigated timeously by competent incident 

investigators as and aligned with 32-95 requirements. 

28. Be involved in all of their appointed contractor’s incident investigations. 

29. When appointing contractors, advise the project manager in writing timeously and obtain 

his/her approval prior to them commencing work. 

3.12.2 Contractor site supervisor  

The contractor site supervisor must be trained in the following:  

• HIRA, Incident investigation training, Supervisor training, authorised person & PSR, Legal 

liability 

Must: 

1. Be competent to perform the required supervisory tasks; 

2. Ensure their employees and all appointed contractors comply with the required statutory and 

Eskom  project requirements; 

3. Inspect all work done by the contractors to ensure adherence to Eskom’s standards and 

specifications 

4. Conduct follow-up inspections to ensure findings are closed out and preventative action is in 

place. 

5. Monitor contractors for adhere to statutory requirements and safety standards. 

6. Monitor contractors overall OHS performance on site in order to achieve excellent results 
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7. Discuss all OHS related problems with the relevant contractor management timeously in the 

first instance and thereafter the Eskom project manager in the second instance relating to 

procedure requirements, non-conformances identified, corrective actions, audits and 

inspection schedules. 

8. Continual liaison between the Main contractor, appointed contractors and employees.  

9. Ensures that employees and appointed contractors are aware of latest standards, 

procedures, work instructions and safety regulations issued by Eskom: 

10. Conduct site Inspections for compliance to OHS requirements and compiles the relevant 

inspection reports.  

11. Submit the observation reports to the relevant management. 

12. Submit the required OHS reports communicated by Eskom e.g., manpower numbers, 

incident statistics report etc 

13. Have meaningful participation in the project statutory health and safety committee meetings. 

14. Participate in all appointed contractor incident investigations. 

15. Participate in the Main contractor’s emergency preparedness planning. 

16. Ensure that their own employees and those of any appointed contractor are competent to 

perform the tasks assigned. 

17. Issue site instructions on behalf of the Main contractor where and when the appointed 

contractors deviate from safety requirements. 
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3.12.3 Contractor Health and Safety officer full/time 

• A safety officer is required on a part time basis 

The contractor health and Safety officer must be trained in the following: 

• SAMTRAC, HIRA, Incident investigation training, Legal liability, Training, knowledge and 

understanding of ISO 4500, Minimum work experience 2yrs, OHS Diploma (applicable to 3-

5 years contract) 

3.13 RISK ASSESSMENT (REFER TO 32-520) 

It is a legal requirement in terms of Section 8 (2)(d) of the OHS Act for an employer to carry out 

risk assessments, to establish which risks and hazards are attached to the health and safety of 

persons due to any work which is performed, any article or substance which is, handled, stored, 

transported. A risk assessment is defined as an identification of the hazards present in the 

activity, work, site, and an estimate of the extent of the risks involved, considering whatever 

precautions are already being taken.  

It is essentially a three-stage process: 

• identification of all hazards. 

• evaluation of the risks; 

• Measures to control the risks. 
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Risk assessments are required to be maintained. This means that significant changes to a 

process or activity, or any new process or activity should be subjected to a risk assessment and 

that if new hazards come to light during the work process, then these should also be subjected 

to risk assessments. Risk assessments for long term processes should be periodically reviewed 

and updated. Method statements or written safe work procedures are an effective method as 

information and record of the way jobs / tasks must be performed. Daily or issue based or task 

specific or on the job risk assessments must be conducted at the place where work is to be 

performed/ conducted to allow managers and employees to assess any inherent risks that could 

have been overlooked during the initial risk assessment or any changes that might have occurred 

in a period of absence. For example if a job / task is extended over a day or halted due to 

inclement weather. 

 

Guidelines for actual steps involved in a job/task specific risk assessment are: 

• Each activity is listed. 

• Specific hazards are identified and listed against each activity. 

• The magnitude of each risk is rated as Low. Medium or High. 

• All known documentary and supervisory controls are listed. For instance: What safe work 

procedures exist for ladders. 

• The relevance, effectiveness and sufficiency of these controls are assessed. 

• In the event of insufficient or deficient controls for the particular activity, steps to be taken 

to rectify this shall be recorded, and safe working procedures drawn up. 

• Persons responsible for implementing and supervising the task shall be identified, 

nominated and duly assigned. 

• Persons responsible for monitoring the task and carrying out the planned job observation 

must be nominated. 

• Completed risk assessment shall be handed to the Eskom project manager representative 

for comment and approval. 

• The relevant section of the risk assessment shall be issued with a Transmittal Note to the 

Supervisor nominated as the responsible person; and the names of workmen who have 

received instruction on the work content and the sequence of the activities listed in the 
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risk assessment shall be recorded, and their competence established. This instruction 

shall be done through an interpreter if required and recorded on the Pre-Job Brief (Daily 

Safe Task Instructions), with reference to applicable Risk Assessments. 

3.14 SAFE WORK PROCEDURES / METHOD STATEMENTS 

There must be written safe work procedures for all activities, the safe work procedures must be 

aligned with the risk assessments. Method statements / written safe work procedure are control 

measures used to prevent an incident from occurring during the execution of the project. A written 

safe work procedure/ method statements provide guidance how to execute the task safely. A safe 

working procedure should be written when: -  

a. Designing a new job or task. 

b. Changing jobs or task; 

c. Introducing new equipment or substances; and 

The safe working procedure should identify: 

d. The supervisor for the task or job and the employees who will undertake the task;  

e. The tasks that are to be undertaken that pose risks;  

f. The equipment and substances that are used in these tasks;  

g. The control measures that have been built into these tasks;  

h. Any training or qualification needed to undertake the task;  

i. The personal protective equipment to be worn;  

J. Actions to be undertaken to address safety issues that may arise while undertaking 

the task. 
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3.15 ROOF WORK (REFER TO 32- 418) 

Where roof work is to be performed, a risk assessment must be carried out prior to climbing on to 

the roof to determine the hazards i.e. stability, suitability and strength etc. The consequences of 

climbing and control measures that are required to be implemented should form part of the risk 

assessment and the fall protection plan. Should the weather change, the wind velocity must be 

measured before continuing with roof work. 

 

3.16 FIRE EQUIPMENT AND MAINTENANCE 

1. All firefighting equipment’s that have been provided shall: 

a. Be clearly labelled 

b. Conspicuously numbered 

c. Entered in a register 

d. Inspected monthly by a competent person 

2. Tested and serviced every 12 months. 

3. Results entered in the register and signed by competent person. 

3.17 FLAMMABLE AND COMBUSTIBLE LIQUIDS 

1. Proposals to store fuel on site must have written approval from the Eskom Project Manager. 

The volumes of fuel allowed to be stored will depend on site conditions and Statutory 

Regulations e.g. by-laws. 

2. For storage of hazardous and flammable liquids, a maximum storage as per the scope of 

work and the approval to be obtained from the local Municipality and to be complied with for 

the duration the project. 

3. The maximum of 40 litres of fuel is allowed to be stored.  Anything greater than 40 litres to 

be stored in a flammable/combustible liquid store with adequate spillage retention and proper 

labelling.  
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4. Adequate numbers of dry chemical fire extinguishers, each with a minimum capacity of 4.5 

kg, shall be provided, installed and maintained. 

5. All fuel storage areas must comply with the following requirements: - 

a. Storage should be well clear of buildings. 

b. Storage areas must be kept free from all combustible materials. 

c. All Safety signs must be prominently displayed i.e.  

• Flammable Liquid. 

• No Smoking. 

• No open flames. 

 

d. Adequate firefighting equipment must be available. 

6. Diesel tanks are to be installed in a bunded area; bunded area must be able to contain 110% 

of tank capacity. 

7. Bunded area shall be of a concrete or steel construction and lined with a leak proof sealing 

material. 

8. Bunded area shall have a drain valve. 

9. No other material/equipment shall be stored in the bunded area. 

10. For storage of hazardous and flammable liquids, the approval must be obtained from the Fire 

department and/or the Municipality (if the services are rendered/available in the local 

Municipality). 

11. The storage of flammable or hazardous storage must be well ventilated. 

12. The appropriate Jerry cans designed for petrol/diesel shall be used to store petrol on Eskom 

sites and the appropriate colour coding should be complied with. 

3.17.1 Refuelling at Eskom sites 

Before a machine/vehicle can be refuelled, the motor must be stopped. Refuelling shall take place 

at designated safe areas and appropriate warning signs installed. Suitable drip trays must be used 

to prevent spillage at the filling nozzle. 
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3.18 FIRST AID AND EQUIPMENT 

1. The requirements of the OHS Act GSR 3 must be observed. 

2. First aid appointments must be made to meet the legal requirements. Appointees must be 

trained to level 2 and the training service provider must be registered in accordance with 

section 26(1) of the Skills Development Amendment Act, Act No. 37 of 2008. It is good 

practice for all employees to be trained to at least level 1.  

3. When appointing employees for work sites, cognisance must be taken into account the type 

of work performed, the distance teams are working apart and the terrain to be covered if an 

emergency should arise. 

4. A list of emergency numbers must be displayed on the notice boards and made accessible 

for all employees.  

5.  Main Contractor must ensure that his /her employees and appointed contractor employees 

are familiar with the emergency numbers.  

6. Contractors shall have one first aid box for the first 5 persons and thereafter one for every 

50 or team of workers on site or part thereof, taking into account the type of work performed 

and the distance between teams.  

7. More first aid boxes shall be provided in accordance with the risk assessment. Boxes must 

be available and accessible for the immediate treatment of injured persons at the workplace. 

8. For offices, signs indicating where the first aid box or boxes are kept as well as the name 

and contact details of the First Aider of such first aid box or boxes shall be erected.  

9. The Main Contractor and appointed contractor shall ensure that alternative arrangements be 

made for incidents occurring after working hours. 

3.18.1 Boxes and equipment 

The following is a list of minimum contents of a first aid box:  

 Item 1: Wound cleaner/antiseptic (100ml). 

 Item 2: Swabs for cleaning wounds. 
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 Item 3: Cotton wool for padding (100 g). 

 Item 4: Sterile gauze (minimum quantity 10). 

 Item 5: 1 Pair of forceps (for splinters). 

 Item 6: 1 Pair of scissors (minimum size 100 mm). 

 Item 7: 1 Set of safety pins. 

 Item 8: 4 Triangular bandages. 

 Item 9: 4 Roller bandages (75 mm X 5 m). 

 Item 10: 4 Roller bandages (100 mm X 5 m). 

 Item 11: 1 Roll of elastic adhesive (25 mm X 3 m). 

 Item 12: 1 Non-allergenic adhesive strip (25 mm X 3 m). 

 Item 13: 1 Packet of adhesive dressing strips (minimum quantity, 10 assorted sizes). 

 Item 14: 4 First aid dressings (75 mm X 100 mm). 

 Item 15: 4 First aid dressings (150 mm x 200 mm). 

 Item 16: 2 Straight splints. 

 Item 17: 2 Pairs large and 2 pairs medium disposable latex gloves. 

 Item 18: 2 CPR mouth pieces or similar devices. 

A content check list must be available with all boxes and boxes shall be checked on a regular basis, 

kept clean and dust free. 

3.19 OHS COMMUNICATION SYSTEMS  

1. Main Contractor/s and their appointed contractors must develop a communication strategy 

outlining how they intend to communicate OHS issues to their staff, the mediums they will 

employ and how they will measure the effectiveness of their OHS communication. Below is 

a brief on how communication should take place. Where project meetings are conducted on 

site, OHS shall be included as a standing agenda point and minutes of these meetings shall 

be available on site at all times. Minutes of meeting must be compiled and filed in the relevant 

OHS files. All employees shall have access to these minutes. Attendance register shall be 

kept for all the health and safety meetings. 
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3.19.1 Statutory Health and Safety Committees 

1. The Main contractor shall establish statutory health and safety committee in terms of Section 

19 of the OHS Act. Similarly, appointed contractors shall establish their own statutory health 

and safety committee.  

2. All appointed contractors shall be members of the Main contractor’s safety committee. 

3. The Committee shall meet to discuss OHS issues concerning the current work being 

performed, training, upcoming work and OHS requirements, incidents and lessons learned 

specific OHS problems, safety performance, action plans and other relevant OHS issues. 

Listed below is a preferred agenda.  

4. OHS representatives for a workplace shall be members of the relevant workplace safety 

committees (Refer to Section 19 (2) (a) of the OHS Act). 

5. The number of persons nominated by employer must not be more than the Health and Safety 

Representatives on that specific statutory health and safety committee. (Refer to Section 

19(2)(c) of the OHS Act) 

6. A statutory health and safety committee meeting shall be held at least 3 monthly (where 

medium to high risk work is involved, more frequent if required), and all appointed members 

of the committee shall attend the meeting. 

7. Statutory health and safety committees may make recommendations to the Main contractor 

and the project manager and the Inspector at DEL. 

8. All health and safety committees shall discuss all projects related OHS Act Section 24 and 

25 incidents and other notified serious incidents. 

9. Health and safety committees shall follow up on incident investigation recommendations and 

shall keep record of all recommendations made by the committee. 

10. Statutory health and safety committees may make recommendations for the revision of 

current standards, procedures and practices. 

11. The Main contractor and appointed contractors shall ensure that statutory and non-statutory 

health and safety committees carry out their duties. 
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12. The chairperson of the health and safety committees shall be selected and appointed by the 

contractor. The appointed chairperson must be competent to chair meetings and be able to 

make informed decisions. 

3.19.2 Non-statutory health and safety committees 

1. Where there are large worksites, then non-statutory sub-committee must be established 

within that worksite to assist with the communication of health and safety related matters 

between the statutory health and safety committee and the workplace. 

2. The duties and responsibilities of the non- statutory health and safety committees will be the 

same as the statutory safety committee 

3.19.2.1 Agenda 

1. The following serves as the guideline for the OHS Committee meeting agenda. 

• List of agenda items: 

• Matters arising from previous minutes 

• Matters arising from Contractor’s OHS meetings. 

• Covid-19 compliance 

• Audit results and feedback 

• Review Health and Safety Representative Inspection Reports 

• Review 

o Incident investigation reports 

o Non-Conformances 

o Announcements (near miss/injury/damage) 

o Follow up on recommendations made by the employer in incident investigation reports 

 

• Accident Prevention – Safety Promotion 

o Planned Job Observations 

o OHS Training 
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o Protective clothing and equipment  

o    Incident Announcements / Recall 

• Forthcoming High hazard activities. 

• Non-conformances. 

• Housekeeping. 

• Work permits. 

• Work procedures. 

• Hazardous materials / substances. 

• Fire Prevention 

• Occupational Hygiene Assessments, Health Risks and Actions 

• Security 

• Rules, Instructions 

• Public Safety 

• Environmental Management 

• Emergency Preparedness 

• Statistics report 

• Closure 

3.19.2.2 Minutes and action items for all health and safety committee meetings 

1. Minutes and record of action items shall be kept of all health and safety committee meetings. 

2. Action column with target dates and responsible person shall be clearly visible on the minutes 

and shall be completed during the meeting. 

3. Statutory health and safety committee meeting minutes and record of action items shall be 

kept for the duration of the project or a minimum period of three years.  

4. Non–statutory health and safety committee meeting minutes shall be kept for the duration of 

the project or a minimum period of 12 months.  
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5. All other meeting minutes where OHS is on the agenda, shall be kept for a minimum period 

of 12 months. 

6. The original copy of the minutes and record of the action items must be signed by the 

chairperson.  

7. The relevant project manager and Main contractor shall endorse the relevant minutes with 

his/her recommendations and return the minutes to the relevant contractors chairperson 

within 14 calendar days of the meeting. 

3.20 TOOL BOX TALKS / DAILY TEAM TALKS / PRE JOB MEETINGS 

1. A meeting must be held prior to the commencement of the day’s work with all relevant 

personnel associated with the work task in attendance. The job, relevant procedures, 

associated hazards, safety measures, i.e. the task risk assessments shall be discussed. 

Each employee who attends the briefing shall sign an attendance list of that pre-job brief 

form undertaking that they have an understanding of the tasks, risks and control measures 

required. 

2. Where possible, tool box talks can be included in the pre-job brief meetings. If this does not 

occur, then weekly tool box talks must be conducted. The toolbox talk topics will be based 

on OHS issues pertaining to the project site. The topic and the contents shall be in writing. 

Attendance registers with the topic listed shall be kept. 

3.21 OHS TRAINING  

1. The Main contractor, when making a bid for this project shall provide a breakdown list of the 

OHS training requirements and the costing of such requirements. Similarly, appointed 

contractor must provide the same requirements when bidding with the Main contractor. 

2. The scope of training includes but is not limited to the type of work being performed and the 

relevant procedures. Additional to the requirements, will be that the Main contractor and 

appointed contractors must have the appropriate qualifications, certificates and employees 

should always be under competent supervision.  
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3. Where legislative and Eskom recommended appointments are made, the relevant training 

shall be given to those appointees prior to the acceptance of those appointments. 

4. When there is an amendment to the Acts and/or to the regulations, OHS specification and 

OHS plan, all affected staff shall undergo the applicable refresher training. 

5. Appropriate time must be set aside for training (induction and other) of all employees. 

6. Records of all training and qualifications of all contractor employees must be kept on the 

OHS file.  

3.21.1 Main Contractor Induction training 

The contractor is required to make arrangements with the Business Unit for its employees to attend 

induction in order to be granted permission to access site. 

 

1. The Main contractor shall ensure that all his / her employees, appointed contractors and their 

employees have undergone the Eskom OHS induction training prior to commencing work on 

site. 

2. Attendance registers must be completed of any induction training given, which must indicate 

that they have received and understood the induction training. 

3. Prior to attending the induction training, all employees must undergo a pre-employment 

medical examination and found fit for duty. A copy of the certificate of fitness must be kept in 

the OHS file on site for the duration of the project. 

4. All employees and visitors on site shall carry the proof of induction training. 

5. It is the contractors responsibility to keep records of induction training. 

3.21.2 Appointed Contractor induction training 

The Main contractor shall ensure that all his / her employees and appointed contractor employees 

undergo site specific work induction with regard to the approved project OHS plan, hazards prevalent 

on the work site, scope specific risk assessment, rules and regulations, and other related aspects. 
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The induction training should also include identification of sensitive features such as wetlands/vlei 

areas, red data species, graves, etc.  

3.21.3 Visitors to site induction 

1. Visitors to the site shall be required to undergo and comply with the Eskom site-specific 

safety induction prior to being allowed access to site.  

2. All visitors must remain in the care and custody of a person (host) who has been properly 

inducted. No visitors are permitted to undertake any work onsite, of any nature. 

3. Visitors who have completed site induction must be provided with a record of proof of 

Induction training. 

3.22 GENERAL TRAINING 

The Main contractor will be required to ensure that before an employee commences work on the 

project/site, the respective supervisor informs the employee of his scope of authority, the hazards 

associated with work as well as the control measures to be taken. This will include man-job 

specifications, the discussion of any task procedures or hazardous operational procedures to be 

performed by the employee. The Main Contractor is to ensure that the supervisor has satisfied 

himself that the employee understands the hazards associated with the work to be performed by 

conducting task/job observations. 

3.23 CONTRACTOR SITE ESTABLISHMENT  

where contractors are providing their own facilities, the following shall apply: 

1. Prior to establishing a project site, a site plan is required to be drawn and submitted to the 

project manager, listing position of all buildings, amenities, storage, stacking areas and 

temporary electrical installations. The appropriate colour coding and demarcation of storage 

and stacking areas must be carried out.   
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2. When compiling the site plan, cognisance must be taken to the establishment of the site 

camp, ablution facilities and dining area in relation to one another and away from stacking 

and storage areas. 

3. Main contractor’s site facilities should be managed and kept hygienically clean. 

4. Where the materials are stored at the work sites, proper stacking and storage shall be carried 

out and maintained in good order at all times. 

5. The contractor shall during the enquiry make provision for the Occupational Hygiene Surveys 

costs in the bill of quantities as per the OHS Act and its regulations and inline with the scope 

of work. 

6. Contractors are expected to establish and complete site within 3 months of contract 

inception. 

Where Eskom is making provision of the facilities to the contractor, the following shall apply: 

1. Prior to handing over the site to the contractor, the client (project managers/end users) shall 

together with the contractor management conduct inspections, draft and sign the service 

level agreement. 

2. Main contractors shall manage and keep the allocated Eskom facility hygienically clean at all 

times. 

3. It is the responsibility of the contractor to maintain and keep the facility in a good condition. 

4. It is the contractor’s responsibility to immediately report to the Eskom contract 

manager/project manager the defects incurred. 

5. Eskom reserves the right to conduct unannounced site inspections. 

3.24 SITE ROADS 

1. When planning, sufficient areas must be allocated for parking of vehicles and mobile 

equipment’s as well as roadways for ease of manoeuvrability of these vehicles. 
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2. Sufficient width roads to be provided and adequate space is to be allowed for large vehicles 

traversing the sites. 

3.25 VEHICLE MANAGEMENT 

1. It is the responsibility of the driver to ensure: 

 

a. Their passengers wear seat belts whilst the vehicle is in motion. 

b. Comply with all traffic road rules, safety, direction and speed signs. 

c. Ensure that vehicle loads are properly secured prior to moving off. 

d. Ensure that vehicles are not overloaded. 

 

2. No persons maybe transported at the back of the bakkie.  

3. Drivers are required to conduct the route risk assessment prior to travelling/driving. 

4. No drivers or operators may text, talk on cell phones or two-way radios whilst driving. 

5. All drivers shall have a valid medical fitness certificate. 

6. The First aid box with valid contents and fire extinguishers must be included in the vehicle, 

be services annually and inspected monthly. Drivers must be trained on how to use the First 

aid box and fire extinguishers. 

7. Two triangles must be included in the vehicle and the emergency number be displayed at 

the back of the vehicle. 

8. Each Project site that is enclosed by demarcation will have system/ process to manage 

vehicle access to site.   

9. Contractor must maintain their vehicles in a roadworthy condition and a vehicle license must 

be valid at all times and this is applicable to yellow plant. 

10. Drivers of light vehicles must avoid stopping or parking in the vicinity of machines.  At least 

30 (thirty) meters must be left clear between such a vehicle and such a machine. 

11. Contractor vehicles can be subject to inspections by the Client/Agent’s representative.  

Vehicles which are not roadworthy will not be permitted to be used on site. 
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12. Drivers/operators shall be responsible for the travel-worthiness of all loads conveyed by 

them.  Precautions shall be taken to secure all loads properly.  Loads projecting from vehicles 

shall be securely loaded and in daytime a red flag and during darkness a red light or red 

reflective material shall be attached to the extreme end of such projecting materials. 

13. The vehicle inspection checklist must include but not limited to: 

• Reverse alarm / beeper 

• Yellow reflective tape 

• Mud flaps 

• Fire Extinguisher  

• 2 Triangles  

• First Aid Box 

• Safety belts for every seat 

• No fold-up or jockey seat 

• Tyres 

• License disc 

• Yellow reflective tape that must be fitted at a height of between 250mm and 1.5 

metres 

• Speed warning sigh (100km/h) at the back of the minibus 

• Driver have a Public Driving Permit 

 

3.26 HOUSEKEEPING AND ORDER  

1. All contractors shall maintain a high standard of housekeeping within their sites and vehicles 

for the duration of the project/contract.  

2. Prompt disposal of waste materials, scrap and rubbish is essential and be stored temporarily  

in a designated waste area, awaiting disposal. 

3. Materials/objects shall not be left unsecured in elevated areas – falling objects may cause 

serious injuries/fatalities. 
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4. Nails protruding through timber shall be bent over or removed so as not to cause injury. 

5. All packaging material including boxes, pallets, crates, etc. to be removed from the work area 

immediately. 

6. On completion of his / her work, the contractor is responsible for clearing his / her work area 

of all materials, scrap, temporary buildings and building bases to the satisfaction of the 

client/agent. 

7. In cases where an inadequate standard of housekeeping has developed, compromising 

safety and cleanliness, anyone has the responsibility to bring it to the attention of the Main 

contractor in the first instance and the Eskom project/contract manager in the second 

instance.   

8. The Eskom project/contract manager has the right to instruct the Main contractor and 

appointed contractors to cease work until the area has been tidied up and made safe. Neither 

additional costs nor extension of time to the contract shall be allowed as a result of such a 

stoppage.  Failure to comply with this requirement will result into site cleaning by another 

cleaning contractor company at the cost of the Main contractor. 

9. The Main contractor shall carry out regular safety/housekeeping inspections daily to ensure 

maintenance of satisfactory standards. The Main contractor shall document the results of 

each inspection and shall maintain records for viewing. 

3.27 STACKING AND STORAGE 

1. The competent personnel must be appointed in writing to manage and supervise all stacking 

and storage on site. 

2. Before stacking any material, the contractors or their employees must consult the contract 

manager for authorisation to use such an area for stacking purposes. This is to prevent 

haphazard arrangements. 

3. Adequate care must be taken by the contractor to ensure that storage and stacking is carried 

out correctly and safely. 
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4. Correct shelve stacking must be carried out, heavy and bulky on the bottom, light and small 

on top.  

3.28 WORKPLACE SIGNAGE AND COLOUR CODING 

1. Symbolic safety signage shall be displayed where it is required by legislation. 

2. All symbolic safety signage shall conform to the requirements of SANS standard 1186. 

3. Signs shall be positioned to be seen from most positions within the work sites / areas. 

4. All signage must be clear at all times and be replaced timeously when worn out.  

5. Contractors establishing sites must erect a company sign at their site offices to reflect the 

name and contact details of the: contractor site/responsible manager; supervisors; Health and 

Safety Manager/Practitioner; First Aider; Health and Safety Representative and Evacuation 

warden. 

6. The location of every first aid box; fire extinguisher and emergency exit is to be clearly 

indicated by means of a sign. 

7. When using, an explosive power tool the appropriate signage shall be erected, warning 

people of its use. 

8. Contractors shall provide signage where work is conducted and where unauthorised entry is 

prohibited and/or where alerting and cautioning passers-by to be aware of potential dangers.  

9. The meanings of the appropriate symbolic signage must be discussed during induction 

training and toolbox talks. 

10. Where possible, within workshops, work areas and established premises, the appropriate sign 

indicating the meaning of symbolic safety signs must be displayed. 

3.29 TOOLS AND EQUIPMENT  

1. Contractors shall ensure that all tools and equipment are identified, safe to be used and is 

maintained in a good condition. 
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2. Contractors shall ensure that all tools and equipment are listed on an inventory list, be 

regularly inspected at least monthly or as required by legislation and risk assessments. The 

equipment should be numbered or tagged so that it can be properly monitored and inspected. 

3. Where applicable, tools and equipment must have the necessary approved test or calibration 

documentation prior to being brought onto the project and the records shall form part of the 

OHS plan. Maintenance calibration shall be undertaken in terms of the manufacturer’s 

requirements. 

4. All fuel driven equipment must be properly maintained in accordance with the manufacturer’s 

recommendations and legal requirements. 

5. Eskom reserves the right to inspect tools or items of equipment brought to site by contractors 

for use on this project.  

6. Should Eskom personnel find any item that is inadequate, faulty, unsafe or in any other way 

unsuitable for the safe and satisfactory execution of the work for which it is intended, the 

Eskom personnel shall advise the contractor in writing and the contractor shall forthwith 

remove the item from site and replace it with a safe and adequate substitute.  

Note: In such cases, the contractor shall not be entitled to extra payments or extensions of 

time in respect of delay caused by Eskom’s instructions. 

7. Where defective tools and equipment’s are identified, such tools and equipment shall be 

removed out of site immediately, locked away to prevent further use until such time as the 

tool or piece of equipment has been repaired. 

8. Contractors shall ensure that the appropriate records are kept for all tools and equipment 

used on the project. Such tools and equipment’s shall be subjected to regular inspections. 

3.29.1 Hand tools 

1. All hand tools (hammers, chisels, spanners, etc.) must be recorded on a register and 

inspected by the construction supervisor on a monthly basis as well as by users prior to use. 

2. Under no circumstance will the contractors be allowed to use their equipment’s with 

mushroom heads, to be removed at the end or beginning of shift prior to use. 
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3. Tools with sharp points in toolboxes must be protected with a cover. 

4. All files and similar tools must be fitted with handles. 

5. No make shift tools are permissible on the project. 

3.30 LADDERS 

1. Ladders used shall conform to the requirements of GSR 13A and used in terms of GSR 6. 

2. The appropriate head protection, with chin strap shall be worn by employees working from a 

ladder or with climbing irons. 

3. The ladder wheels, brakes and platform must be in good condition. 

4. All metal parts to be in good condition, no cracks. 

5. The appropriate head protection, with chin strap shall be worn by employees working from a 

ladder or with climbing irons. 

6. Non-slip devices must be in good condition and no paint to be on wooden ladders 

7. Climbing irons are permitted to be used in place of ladders on condition that the requirements 

of GSR 6 are not compromised and from an electrical point of view not damage any cabling. 

The working at heights risk assessment must indicate the use of climbing irons. 

8. Employees using climbing irons shall be suitably trained in the use, care and maintenance 

of such climbing irons. 

9. When using climbing irons, the appropriate rope grab fall prevention system shall be used. 

10. The correct fall protection equipment shall be worn and used whilst climbing up, working from 

and climbing down ladders. 

11. The appropriate head protection, with chin strap shall be worn by employees working from a 

ladder (risk based) or with climbing irons. 

12. A detailed inspection of all ladders shall be conducted monthly by a competent person and 

every time prior to climbing by employees using such ladders. The inspection check lists 

must be filed in the site OHS files 
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3.31 SCAFFOLDING 

1. Scaffolding use shall conform to the requirements of Eskom procedure 32-418   and used in 

terms of GSR 6. 

2. The requirements for using a scaffold platform shall be determined by the work at heights 

risk assessment. 

3. All scaffolding that will be used shall conform to the SANS standard 10085.  

4. Scaffolding shall be erected and inspected by the competent personnel. 

5. The appropriate training for scaffold users shall be conducted prior to climbing on to the 

scaffold. 

6. The correct fall protection equipment shall be worn and used whilst climbing up, working from 

and climbing down the scaffolds as the risk assessment. 

7. A detailed inspection of all scaffolding shall be conducted at suitable intervals not exceeding 

seven days by a competent person and visual inspection shall be done every time prior to 

climbing by employees using such scaffolding. The inspection check lists must be filed in the 

site OHS files.  

8. Visual inspections must always be carried out prior to every use. 

 

3.32 AUDITING  

3.32.1 Approval and compliance of Main contractor OHS plan 

The Contractor’s OHS Plan will be audited against compliance checklist so as to verify compliance 

to the requirements of the Eskom OHS specifications. Once there is compliance only then will the 

Main contractors OHS plan be approved by the project manager or an appointed Eskom contract 

custodian. The implementation of the OHS Plan shall be assessed / audited by Eskom personnel on 

a regular basis. This will include physical conditions evaluation. 
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3.32.2 Eskom OHS audits 

Eskom shall evaluate all contractors’ OHS performance on an ongoing basis against the legal, 

Eskom requirements, OHS specification and the contractors OHS plans.  

Note: Eskom reserves the right to conduct unannounced audits on contractors 

There will be scheduled audits conducted by Eskom on the Main contractor/s and/or appointed 

contractors.  These audits shall be attended by the contractor’s site manager or his representative.   

If there are any findings / non-compliance identified as serious in these audits, an activity will be 

stopped for that specific Main Contractor and appointed contractor. Refer to section on “Work 

Stoppage” in this OHS Specification. 

3.32.3 Contractor audits 

Main Contractors are required to conduct internal audits on both their employees and their appointed 

contractors on the implementation of their OHS Plan according to a frequency determined in a 

schedule or when the scope of work changes. A summary of the findings and the proposed corrective 

actions shall be submitted to Eskom project manager within one week after completion of the audit. 

Where appointed contractors are audited by the Main contractor a copy of the audit report shall be 

submitted to the appointed contractor within 7 days of the audit.  

3.33 SMOKING 

The national smoking policy must be observed and smoking is permitted in designated areas only 

(Eskom Smoking Procedure 32-36). 

3.34 CELLULAR PHONES 

The National Road Traffic Act requirements regarding the use of cellular phones must be observed, 

when driving and or operating mobile equipment and or machinery. The personal use of cell phones 

in the plant is prohibited unless it is an emergency or for work purpose. The use of cell phone camera 

in the plant must be in line with the national key point Act and the Plant safety regulation. 
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3.35 OCCUPATIONAL HEALTH, HYGIENE AND REHABILITATION 

All contractors are required to develop an Occupational Health, Hygiene and Rehabilitation program. 

The program is intended to ensure that the risks to health are identified and controlled. 

The contractor must provide training and information regarding the HCA's being transported.  

Main contractor/appointed contractor must conduct or develop: 

• Health Risk assessment report identifying hazards and risks that the employees are exposed 

to. 

• Occupational Hygiene monitoring. 

• Hygiene management Program for appropriate control of exposures. 

The following records must be available for audits: 

• Preventive actions (action plan feedback) 

• Exposure survey results. 

• Complaints records 

• Communication records 

• Reports on control of non-conformance and corrective action 

• Records for training and awareness's 

• PPE records (i.e. dust masks, ear plugs etc.). 

Pre-existing medical conditions and restrictions must be declared with Eskom medical centre for 

management and accommodation of employees. 

3.35.1  Occupational Hygiene Hazards Identification and Risk Assessment Report (HIRA) 

1. The main contractor must ensure that a HIRA is conducted for their employees by an AIA or a 

competent person in order to identify the health hazards inherent to specific job tasks and 

develop actions and recommendations to control health risks presented by hazards identified 

during this assessment. 

2. The HIRA should evaluate health hazards presented by physical stressors such as 

illumination, noise, ventilation, heat stress, cold stress, vibration and radiation (ionising and 
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non-ionising), ergonomical hazards, chemical agents, hazardous biological agents and 

psychological stress factors.  

3. The HIRA should be conducted before commencement of any work activities and should be 

repeated if new processes (tasks) are introduced, or if existing processes or tasks are changed 

or modified. If unchanged, the assessment should in any event be repeated in 24 months. 

 

3.35.2  Occupational Hygiene Monitoring Noise 

1. Regulation 8 of the Noise Exposure Regulations, OHSAct (85 of 1993) requires that noise 

monitoring shall be carried out at the workplace, therefore, the main contractor must ensure 

that they conduct personal noise monitoring for their employees. Noise surveys must be 

conducted by an AIA and in accordance with national and / or international methods to 

evaluate noise rating levels at the workplace. 

2. The measurement programme must be in accordance with the requirements of Chapter 3 

(sampling of maximum risk employee) and 4 of the Occupational Exposure Sampling Strategy 

Manual (OESSM), published by the NIOSH, Publication No. 77-173 of 1977, United States of 

America: Department of Health, Education and Welfare. 

3. The survey should be conducted during commencement of work activities to serve as a 

baseline and thereafter repeated if any of the processes, equipment or the layout of the work 

areas change, or if either the controls or assessment are no longer considered to be sufficient. 

If everything remains the same, the survey should be repeated in 24 months. 

 

3.35.3 Hazardous Chemical Agents (Fly Ash, Respirable Dust and Respirable Crystalline 

Silica)  

1. Regulation 6 of the Regulations for Hazardous Chemical Agents, 2021, OHSAct (85 of 1993) 

requires that air monitoring and the evaluation of employee exposure to hazardous chemical 

agents shall be carried out at the workplace, therefore, the main contractor must ensure that 

they conduct air monitoring for their employees. Air monitoring must be conducted by an AIA 
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and in accordance with national and / or international methods to evaluate employee exposure 

at the workplace. 

2. The measurement programme must be in accordance with the requirements of Chapter 3 

(sampling of maximum risk employee) and 4 of the Occupational Exposure Sampling Strategy 

Manual (OESSM), published by the NIOSH, Publication No. 77-173 of 1977, United States of 

America: Department of Health, Education and Welfare. 

3. The survey should be conducted during commencement of work activities to serve as a 

baseline and thereafter repeated if any of the processes, equipment or the layout of the work 

areas change, or if either the controls or assessment are no longer considered to be sufficient. 

If everything remains the same, the survey should be repeated in 24 months. 

4. The results of the respirable silica dust survey must be submitted to the Department of 

Employment and Labour in a prescribed format on a bi-annual basis. 

 

3.35.4 Medical Surveillance 

Note: Eskom Kusile Power Station will only accept medical surveillances conducted by an 

Occupational Health Practitioner who holds a qualification in occupational health.  

1. Main contractors must ensure that their employees and their appointed contractor employees 

have a medical surveillance program whereby their employees undergo entry, periodic and 

exit medical fitness examinations. 

2. The health risk assessment must be used to compile the man job specification and address 

the hazards that the employees will be exposed to. 

3. For the appropriate medical examinations to be conducted, each employee must have a man 

job specification, which must indicate the description of work, list of hazards and potential 

occupational exposure limits, physical hazards and required physical attributes. 

4. Audiometric testing in accordance with Section 11 of SANS 10083 of 2013 should be done for 

employees working in noise zones, frequency of testing is dependent on levels of exposure.  
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5. Respiratory examination for increased upper respiratory system infections should be 

conducted for employees working in respiratory zones annually. 

6. Medical fitness certificates shall be renewed annually for employees who are working on site. 

This shall be maintained until completion of the contract.  

7. The Main Contractor must ensure that his / her employees and appointed contractor 

employees have undergone pre-entry medical examination before starting work on the 

contract.   

8. The Main contractor shall provide a documented process for managing those employees who 

are issued with a conditional certificate of fitness.  

9. The contractor shall include in the OHS file the record of the employees exit medical fitness 

certificates as and when their employees leave the company. 

3.35.5 information and Training 

1. The main contractors must ensure that it provides its employees with information and training 
with regards to: 

2.The content and scope of the Occupational Health and Safety Act (82 0f 1993). 

3.Potential sources of exposure to health hazards. 

4. Potential risks to health and safety caused by exposure to health hazards. 

5. Measure taken by Eskom and main contractor to protect employees against detrimental 

effects of exposure to health hazards. 

6. Precautions to be taken by employees to protect themselves against health and risks 

associated with exposure to health risk, including wearing of personal protective equipment. 

7. The necessity, correct use, maintenance and limitations of personal protective equipment, 

facilities, and engineering controls provided. 

8. Assessment of exposure, the purpose of occupational hygiene monitoring and necessity for 

medical surveillance and long0term benefits and limitations of undergoing such medical 

surveillance. 



High Risk Specification for Coal Station Unique Identifier:  GVL/0651 

Revision:  1 

Page:  48 of 40 
 

 
 
 
 
 

ERROR! UNKNOWN DOCUMENT PROPERTY NAME. 

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with the user to ensure it is in 
line with the authorized version on the system. No part of this document may be reproduced in any manner or form by third parties without the written 
consent of Eskom Holdings SOC Ltd,  © copyright Eskom Holdings SOC Ltd, Reg No 2002/015527/30 

 

9. Procedures for reporting, correcting, and replacing defective personal protective equipment 

and engineering controls. 

 

3.35.6 Medical Assessments 

Note: Eskom will only accept medical surveillances conducted by an Occupational Health 

Practitioner who holds a qualification in occupational health.  

1. Main contractors must ensure that their employees and their appointed contractor employees 

have a medical surveillance program whereby their employees undergo entry, periodic and 

exit medical fitness examinations. 

2. The health risk assessment must be used to compile the man job specification and address 

the hazards that the employees will be exposed to. 

3. For the appropriate medical examinations to be conducted, each employee must have a man 

job specification, which must indicate the description of work, list of hazards and potential 

occupational exposure limits, physical hazards and required physical attributes. 

4. Medical fitness certificates shall be renewed annually for employees who are working on site. 

This shall be maintained until completion of the contract.  

5. The Main Contractor must ensure that his / her employees and appointed contractor 

employees have undergone pre-entry medical examination before starting work on the 

contract.   

6. The Main contractor shall provide a documented process for managing those employees 

who are issued with a conditional certificate of fitness.  

7. The contractor shall include in the OHS file the record of the employees exit medical fitness 
certificates as and when their employees leave the company. 

3.36 ROLES AND RESPONSIBILITIES 

All contractors are required to list employee’s roles and responsibilities pertaining to the contract. 
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3.37 WORKING AT HEIGHTS  

3.37.1 General Requirements 

Wherever reasonably practicable, preference is given to the performance of work at ground 

level as opposed to the elevated position. Where work in an elevated position is necessary, 

preference is given to fall prevention measures such as, but not limited to, effective 

barricading and the use of work platforms. Persons may only work from a fall risk position if 

a site-specific fall protection plan developed by the appointed competent person (as per 32-

418 procedure) is in place and correctly implemented and consists of the following: 

1. All appointments for the fall protection plan developer and implementer are in place. 

2. Baseline risk assessment, which is specific and incorporates the working at height risk 

assessment, as well as the site-specific risk assessment, has been completed for the 

work to be conducted. 

3. Safe working procedure/task analysis and work instructions, approved by a competent 

person, are in place. 

4. A fall rescue plan, along with necessary equipment’s and trained rescuers, are in place.  

5. Appropriate training, as determined by the risk assessment, has been provided. 

6. Appropriate height safety equipment and personal protective equipment have been 

issued to the individual. 

7. There are equipment inspection procedures and up-to-date inspection records. 

8. Individuals are medically fit to work at height, and records of this are kept. 

9. A site-specific risk assessment is performed. 
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While work is in progress, adequate warning signs and/or barricades shall be used in all areas 

where there is a risk of persons being injured by materials or equipment falling from the work 

area.  Barricades should be continuous and easily visible. 

A drop zone shall be established with appropriate warning signs and barricading, warning 

personnel below of workers above and potential falling objects. 

Every employer shall ensure that work at height is:  

1. properly planned;  

2. appropriately supervised; and 

3. carried out in a manner that is, as far as is reasonably practicable, safe and that its planning 

includes the selection of work equipment. 

3.38 CONFINED SPACES 

1. The contractor shall ensure that they comply with the plant safety regulation (240-150642762) 

in relation to the confined spaces. 

2. The contractor must ensure that at least one person or there is a responsible person who is 

trained on work that will be carried in the confined spaces, also to rescue and conduct the risk 

assessment. 

3. The contractor must ensure that the station rescue emergency number is always available. 

 

3.39 PERSONAL PROTECTIVE EQUIPMENT REQUIREMENTS  

1. The Main contractor must provide a detailed programme that includes the issuing, 

maintenance and replacement of PPE for all his employees and appointed contractors on 

site.  
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2. All contractors shall comply with the requirements of GSR 2 of the OHS Act and   

PPE Specification Standard 240-44175132. 

3. The risk based PPE matrix must be compiled detailing the types of PPE that is required to 

be issued to employees performing the respective tasks. 

4. If there are exceptional circumstances in which certain activities necessitate the use of 

additional PPE, a risk assessment must be done, in which such PPE requirements will be 

determined and issued.  

5. All contractors shall ensure that their visitors wear and use the correct PPE whilst on 

worksites. 

6. Where PPE is required and visitors are not in possession of, then it is the individual 

contractor’s responsibility to provide the PPE. 

7. All PPE purchased and used by all contractor employees including visitors must comply with 

the relevant SANS standards.  

8. Where deemed as a requirement (as per risk assessment), then high visibility vests shall be 

worn. 

9. Monthly inspection records of PPE must be kept in the Safety file 

10. The contractor shall provide training to his/her employees on the correct use, care and 

maintenance of PPE and keep the record. 

 

3.40 INCIDENT INVESTIGATION 

 All incidents shall be investigated in terms of OHS Act General Administrative Regulations 8 and 

9, using Eskom Procedure 32-95 OHS incident management as a reference, and where injuries 

as contemplated in sections 24 and 25 have been sustained, be reported to the Department of 

Employment and Labour. 

 Contractors shall use the Eskom Flash report to report incidents immediately or before end of 

shift. The standard General Administrative Regulation Annexure 1 “Recording of an Incident 
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form” for all incident investigation reports. The objective of incident investigation, should not only 

be a legal requirement, but should establish why and how the incident occurred and find out the 

real root cause of the incident and to decide on precautionary measures that are required to 

address the root cause to prevent any further recurrences of the same or similar incidents. 

3.41 EMERGENCY MANAGEMENT 

The art of emergency preparedness and response is to minimise the effects of any emergency 

and to restore normal activities as soon as possible. The contractor must develop and align their 

own Emergency response plan with Eskom’s to address any emergency which might arise at 

any given point in time. The contractor to familiarise themselves with the Eskom emergency 

response plan and procedure. Periodic emergency drills must be undertaken to test the 

effectiveness of their plan. This must be recorded and provided on request. 

 

3.42 NON-CONFORMANCE AND COMPLIANCE 

1. Any non-compliance to any health and safety requirement in this OHS specification is subject 

to discipline in terms of the Eskom Procurement and Supply Chain Management Procedure. 

2. Main contractors are required to implement a non-conformance procedure (if not already in 

place) for issuing to contractors for transgressions.  The procedure can include “quality” 

related non-conformance issues. Similarly, appointed contractors must implement a non-

conformance procedure. 

3. The procedure for the issuing and closing off of non-conformance reports shall be strictly 

adhered to. 

4. Contractor project management must monitor the close out of non-conformances issued, in 

not doing so; any recommendations made may not be implemented.  

5. Where non-conformances are issued by Eskom then one of the close-out steps of the 

procedure will be for the offender to be called by the responsible project manager to explain 
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the non-conformance issued and what plan is in place to prevent a recurrence of the non-

conformance. 

6. Should the contractor fail to provide adequate PPE (as per PPE standards) to their 

employees for the tasks being performed and/or to visitors; failure to enforce the wearing of 

such PPE will be viewed as a transgression of the legislative and Eskom requirements. 

 

3.43 OHS FILES 

1. OHS file means documents or records in permanent form, containing the information about 

the safety and health management system from inception, execution to completion of works. 

2. All contractors are required to keep the OHS file on every project site.  If there is more than 

one site per project, a file per site shall be kept at that site.  Contractors may keep additional 

files at their head office as additional records.  The OHS file shall be maintained by all the 

contractors on their project sites and shall be available on request for audit and inspection 

purposes.  

3. The OHS file shall consist of the OHS documentation/information in line with the OHS 

requirements/specification, legal and other requirements. 

4. The sequence of filing the documentation must be kept in the same sequence as listed in 

this OHS requirements /specification and the OHS plan. 

5. Each record shall be separated by partitions to afford easy identification and access. Each 

partition must be labelled. 

6. On completion of the work/project, the main contractor must hand over a consolidated health 

and safety file to the project manager.   

7. In case where the project is extended, should the documentation in the OHS files become 

cumbersome, the older documentation must be archived in boxes which shall be correctly 

labelled and be available for auditing purposes. The archived documentation must be handed 

over at the completion of the project. 
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3.44 WORK STOPPAGE 

1. Any person may stop any activity where an unsafe act or unsafe condition that poses or may 

pose an imminent threat to the safety and health of an individual or create a risk of 

degradation of the environment.  This includes any unauthorised work or service performed 

by, or legally or contractually non-compliant acts or omissions by, any contractor contracted 

to work at that site. 

2. Work stoppages that are initiated due to OHS concerns, non-compliance, or poor 

performance related to the contractor’s works or services shall not warrant any financial 

compensation claim lodged against Eskom where the contractor has not met the 

requirements defined legally or contractually. 

3. Where stoppages are carried out, the required non-conformance report shall be raised. 

4. All work stoppages ideally should be investigated and documented by contract custodians. 

3.45 HOURS OF WORK 

The requirements of the Basic Conditions of Employment Act, Chapter Two “Regulation of Working 

Time” must be adhered to. All contractors are required to maintain an accurate record of time worked 

by each employee. 

3.45.1 Normal work 

All work conducted on site shall fall within the legal requirements in accordance with the Basic 

Conditions of Employment Act. Contractors will notify their Eskom Supervisor or project manager of 

any work that needs to be performed after hours according to the agreed arrangements.  (The 

application needs to be submitted timeously).  Where applicable, the notification should include proof 

of application, for overtime, to the Department of Employment and Labour and /or the letter of 

approval from the Department of Employment and Labour. 
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3.45.2 Night work  

When night work is to be performed, the baseline risk assessment must be reviewed to include the 

management of night work. Contractors shall provide sufficient lighting to enable the entire work site 

to be illuminated to a degree that employees will not work in dark (un-illuminated) or dimly lit areas. 

Care must be exercised as not to use few lights with high light intensives as this will cause night 

blindness. 

If work is continuing from day light into night, at dusk, a tool box talk must be held where all 

employees will be advised of the hazards of night work and the extra precautions which require to 

be taken, i.e. poor housekeeping, stepping on uneven ground, stepping into holes etc. 

3.45.3 Overtime 

When overtime is required to be performed, the appointed contractors shall inform the Main 

contractor of such action. The Main contractor shall inform the Eskom project manager of such 

function and provide proof of exemption from the Department of Employment and labour. 

Contractors shall be aware of the effects of human fatigue and regulate overtime accordingly. The 

baseline risk assessment must be reviewed to include the management of overtime work. 

 

3.46 OMISSIONS FROM SAFETY AND HEALTH REQUIREMENTS SPECIFICATION 

By drawing up this OHS specification Eskom has endeavoured to address the most critical aspects 

relating to OHS issues in order to assist the contractor to adequately provide for the health and 

safety of employees on site. 

Should Eskom not have addressed all OHS aspects pertaining to the work that is tendered for, the 

contractor needs to include it in the OHS plan and inform Eskom of such issues when signing the 

contract. 
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3.47 CONTRACTOR PERFORMANCE MONITORING 

Contractor management is required to do the following as part of the continuous improvement 

initiatives: 

• Visible Felt leadership by top management 

• Identify critical tasks and monitor by conducting Job Observations 

• Contractor Chief Executive or Managing Director shall present the lost time incidents at 

Business Unit Power Station General Managers meeting 

3.48 CONTRACT SIGN OFF 

On completion of the project, all Eskom team must conduct the final audit, inspections, and 

housekeeping to identify defects, outstanding actions, and open incident cases, and present their 

findings to the contractor and Eskom contract manager, who must facilitate the closeout.  Once the 

contractor has closed all findings the Eskom’s team will verify and sign off prior to issuing a 

completion certificate and final payment.  

3.49 ESKOM'S RIGHT TO TERMINATE THE CONTRACT 

The contractor/supplier shall at all times comply with Eskom’s occupational health and safety (OHS), 

legal and other requirements as amended for the duration of the contract. In addition, the contractor 

shall comply with the requirements contained in the SHE Specification. Eskom reserves the right to 

terminate the contract in the event that the contractor has built up a history of poor performance or 

non-conformance in relation to matters of Eskom OHS and legal compliance. No work may 

commence until the health and safety file has been approved by Eskom OHS personnel.  

4. AUTHORIZATION 

The OHS Manager & Contracts Manager to authorise, include their names 
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5. REVISIONS 

Date Rev. Compiler Remarks 

May 2025 1 F Pooe This provides the initial OHS 
specification requirements that 
must be met by the relevant 
contractors who have been 
awarded a contract for the work to 
be performed for Eskom 
Generation. 
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