Private Bag X54315, DURBAN 4000 Int Code: +27 31 Tel: 314 7000 website: www._publicworks.qov.za
Supply Chain Management: Mr. Saziso Ndlovu — 012 406 1847
Works Management = Mr. Mbongeni Putuzo

REQUEST FOR QUOTATION
You are hereby invited to submit a quotation for the supply and delivery of the following service
to be rendered at : HIBBERDENE DBNQ26/10/09

Bid response documents to be deposited in the bid box situated at National Department of
Public Works and Infrastructure: BOX NUMBER 16 _ 05 Kensington Boulevard

Kingsmead Office Park
ltem | Description Quantity / Period

1 HIBBERDENE SAPS: SUPPLY, DELIVERY AND
INSTALLATION OF A 12KVA SOLAR SYSTEM

CLOSING DATE: 22/10/2026, CLOSING TIME 11h00 AM

NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of
quantities or specifications attached in hereunder, and clearly indicate the delivery period and
the validity period of your quotation, kindly also clearly indicates if you price includes or
excludes VAT. “You may claim VAT only if you are a VAT Vendor”

TERMS AND CONDITIONS

o If a supplier fails to deliver any or all goods or fails to deliver the required services
within the specified period on the order/ Contract or appointment letter the
Department of Public Works and Infrastructure may impose a penalty and further
deduct from the order / contract a sum of the delayed goods or unperformed services
or terminate the contract in part or in whole.

» The Department of Public Works and Infrastructure quotation documents must be fully
completed, signed by the bidder and bear the signature of witnesses and be forwarded
to the aforementioned physical address or email, failure to comply with these
requirements will result in the quotation being disregarded.

Yours Faithfully

SIGNATURE:

DATE: 7 /[ra 200 b

Business General




Department:
Public Works and Infrastructure

REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
DURBAN REGIONAL OFFICE

FILE NO: 19/2/3/2/3/958

REFERENCE NUMBER — DBNQ26/10/09

SUBMITTED BY:

Company Name:

CSD registration:

CLOSING DATE: 22/10/2026 @11:00
Box Number 16 — 05 Kensington Boulevard @Kingsmead office park

TECHNICAL ENQUIRIES OTHER ENQUIRIES
Name: Mbongeni Putuzo Name: Saziso Ndlovu
Contact number: 072 6124 7054 Tel No : 012 406 1847/ 072 738 1452

Email : Saziso.ndlovu@dpw.gov.za
Email:
Name: Mbongeni Putuzo@dpw.gov.za
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PART A
PA 32: INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
BID NUMBER: | DBNQ26/10/09 | CLOSING DATE: 22/10/2026 [ | CLOSING TIME: | 11:00 AM
DESCRIPTION | HIBBERDENE SAPS: SUPPLY, DELIVERY AND INSTALLATION OF A 12KVA SOLAR SYSTEM
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)
NDPWI DURBAN REGIONAL OFFICE, SCM TENDER HALL, BOX 16
05 Kensington Boulevard, Kingsmead office park
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON Saziso Ndlovu CONTACT PERSON Mbongeni Putuzo
TELEPHONE NUMBER | 072 738 1452 TELEPHONE NUMBER 031 314 7054
FACSIMILE NUMBER FACSIMILE NUMBER
Mbongeni Putuzo
E-MAIL ADDRESS saziso.ndlovu@dpw.gov.za E-MAIL ADDRESS @dpw.gov.za
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER | CODE | l NUMBER [
CELLPHONE NUMBER
FACSIMILE NUMBER | CODE || [ NUMBER | _ !
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE STATUS | COMPLIANCE OR SUPPLIER
SYSTEM PIN: DATABASE
,. No: MAAA
ARE YOU THE
ACCREDITED
REPRESENTATIVE IN ARE YOU A FOREIGN BASED [Yes CINo
SUPPLIER FOR THE GOODS
SOUTHAFRICAFOR | [JYes [ONo JSERVICES OFFERED?
THE GOODS ' [IF YES, ANSWER THE
ISERVICES [IF YES ENCLOSE PROOF] QUESTIONNAIRE BELOW]
OFFERED? |
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [J Yes [Ino
DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] YEs [JNO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [ yes OnNo
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [J Yes [ONO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [J YES [INO
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

Version 1 of 2023
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PART B
TERMS AND CONDITIONS FOR BIDDING

. BID SUBMISSION:
- BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

- ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT,

- THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

- THE SUCCESSFUL BIDDER WILL BE REQUIRED TOFILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAX COMPLIANCE REQUIREMENTS
21 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

22 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST
SUBMIT A SEPARATE  TCS CERTIFICATE / PIN /CSD NUMBER.

26 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED,

27 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATUREOFBIDDER:

CAPACITY UNDER WHICH THISBID IS SIGNED: ...
(Proof of authority must be submitted €.g. company resolution)

DATE:

Version 1 of 2023
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DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

HIBBERDENE SAPS : SUPPLY, DELIVERY AND INSTALLATION OF A 12kVA
Project title: SOLAR SYSTEM
Tender / Quotation no: Reference no: File No: 19/2/3/2/3/958 J
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the

procurement of:
Maintenance and repairs term contract for package plan, sewer and water pumps: 36 months

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (“All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS:

Rand (in fIQUrES) R ..iveeeuiiimmmemimmimimesessamssssnnsssasmscssasssstessassnsasmssnsamasaasssansssssessssssannsssasassnses S LU

RANG (iN WOTAS).¢0ererrrererrrrmmraaasestonmmssssssssmnnanernssssiessssss i s s s e s s s aaranron s s e E LS an e SRR ST n R n s s e n s

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with
the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the

contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:
And: Whose Registration Number is: Whose Identity Number(s) is/are:
............................................................................. OR
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:
CSD supplier number:...........oveiiie i ”
CSD suppliernumber:...........coovi i

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
*Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 1 of 4

Effective date 5 July 2022 Version 2022/4
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Public Warks end Infrestructure
REPUBLIC OF 80UTH AFRICA

% e DPW-07 (EC): Form of Offer and Acceptance
A —4

Tender / Quotation no: Error! Reference source not found.

AND WHO IS (if applicable):
Trading under the Name and Syl OF: ..o e et et et e e e e e e i eee e e e e s e e ee e
AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:
. A Resolution / Power of Attorney, signed by all the
Mr/Mrs/Ms: Directors / Members / Partners of the Legal Entity
...... must accompany this offer, authorising the
In his/her capacity as: Representative to make this offer.
SIGNED FOR THE TENDERER:
Name of representative Signature Date
WITNESSED BY:
Name of witness Signature Date
. - (Pl indi } e .
This Offgr is in respect of: (Please indicate with an “X” in the appropriate block) (N.B.: Separate Offer and
The official documents ... e, O Acceptance forms are to
The official alternative ..., O be completed for the
Own alternative (only if documentation makes provision therefore) .............c........ 0O g:ta:natg';doﬁ::;' SREh
SECURITY OFFERED:
(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction** of 5% of the contact value
(excluding VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract
b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:
Q) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [ ] No [
(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [ ] No[]

(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes ] No [

4 cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%

of the value certified in the payment certificate (excluding VAT) Yes [ ] No[]
(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [ ] No[]

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term
Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of
the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-

forma will be accepted.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 2 of 4

Effective date 5 July 2022 Version 2022/04
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Public Works and
REPUBLIC OF 80UTH AFRICA

ﬁ ol - DPW-07 (EC): Form of Offer and Acceptance

Ten. [ Quotation no: Error! Reference source not found.

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

Other Contact Details of the Tenderer are:

Telephone No.........cceeveceeeericvieeiecieeeeee. CellUlAIPRONE NO. L
Fax NO oo e e

T o T 1o £ T PP PP PP R R PO PR T PRI TR RTRLIRLE
BaANKET .ottt ee e et e e e e e e e s Branch.........ccooieiiiiii i
Registration No of Tenderer at Department of LabOUr ...
CIDB Re@istration NUMDE: ... .. ..ottt i oo e ot b e

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the

subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into
the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between

the parties.

For the Employer:

Name of signatory Signature Date |

*Any reference to words “Bid" or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 3 of 4

Effective date 5 July 2022 Version 2022/04
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Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

% Pt ok DPW-07 (EC): Form of Offer and Acceptance
A —4

Ten¢ / Quotation no: Error! Reference source not found.

Name of Organisation: Department of Public Works and Infrastructure

Address of Organisation:

WITNESSED BY:

Name of witness Signature Date

Schedule of Deviations

1.11. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
~*Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 4 of 4

Effective date 5 July 2022 Version 2022/04
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PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

Project title: HIBBERDENE SAPS: SUPPLY, DELIVERY AND INSTALLATION OF A 12kVA
) ' SOLAR SYSTEM

Tender / Quote no: Reference no: 19/2/3/2/3/958

Receipt Number:

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified
from further consideration.

Number of Returnable

Tender document name pages issued document
Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Declaration of Interest and Tenderer's Past Supply Chain
Management Practices (PA-11) 4 Pages Yes
Resolution of Board of Directors (PA-15.1) (if applicable) 1 Page Yes
Resolution of Board of Directors to enter into Consortia or JV’s
(PA-15.2) (if applicable) 2 Pages Yes
Special Resolution of Consortia or JV's (PA-15.3) (if applicable) 3 Pages Yes
Preference points claim form in terms of the Preferential
Procurement Regulations 2017 (PA — 16) 5 Pages Yes
Certificate of independent Bid Determination (PA - 29) 4 Pages Yes
Declaration Certificate for Local Production and Content for Yes
designated sectors (PA — 36 and Annexure/s C)
Fully completed Declaration of Designated Groups for Preferential
Procurement (PA 40) 2 Pages Yes
Registration on National Treasury’s Central Supplier Database Y

- es
(CSD).
Particulars of Tenderer’s Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page
Record of attending compulsory virtual bid clarification / site inspection 1 Page
meeting (if applicable). 9
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable) 1 Page
Proof of 30% Subcontracting participation and related documents in
terms of the Preferential Procurement Regulations 2017 (if
applicable).

* In compliance with the requirements of the CIDB SFU Annexure G

i Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Business f@ﬁQFﬁ‘Enqgr' or “Tenderer”. _ ~ Page 10f3



1ender no:

PA-09 (EC): List of Returnable Documents

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

applicable)

Number of Returnable
Tender document name pages issued document
Any additional information required to complete a risk assessment (if ) Yes

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

(if applicable)

Number of Returnable
Tender document name pages issued document
Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes
Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes
Mechanical / Electrical / Security Work material and equipment
schedules (i applicable) Pages Yes
Schedule for Imported Materials and Equipment (DPW-23 EC) 1 Page Yes

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the “Retumnable document” column to indicate which documents must be retumed with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Tender document name p:l;;:ti):;l?: d zzt:l::;l:"f

ng:gvilgc;ﬁl%:?g;hes / Lump Sum Document (complete document Pages [Jves [INo
\l/:v::::yt 'feri;:::d:p—d completed sectional summary- and final summary pages Pages [JYes [INo
insert document name Pages OYes [INo
insert document name Pages yes [INo
insert document name Pages [Oves [INo

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For Internal & External Use Effective date 20 September 2021
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‘Tender no:

PA-09 (EC): List of Returnable Documents

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity:

If the Tendering Entity is:

Documentation to be submitted with the tender, or which
may be required during the tender evaluation:

a. A close corporation, incorporated
prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act
69 of 1984, as amended)

Copies of the Founding Statement — CK1

b. A profit company duly registered as
a private company.

[including a profit company that
meets the criteria for a private
company, whose Memorandum of
Incorporation states that the
company is a personal liability
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

Copies of:

i. Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of the
company, plus a signed statement of the company’s
Auditor, certifying each Shareholder's ownership /
shareholding percentage relative to the total; and/or

iii. Memorandum of Incorporation in the case of a personal

liability company.

C. A profit company duly registered as
a private company in which any, or
all, shares are held by one or more
other close corporation(s) or
company(ies) duly registered as
profit or non-profit company (ies).

Copies of documents referred to in a. and/or b. above in
respect of all such close corporation(s) and/or company(ies).

d. A profit company duly registered as
a public company.

Copy of Certificate of Incorporation — CM1, and a signed
statement of the company’s Secretary or Auditor confirming
that the company is a public company.

e A non-profit company,
incorporated in terms of Section 10
and Schedule 1 of the Companies
Act, 2008 (Act 71 of 2008, as
amended).

Copies of:

| the Founding Statement — CK1; and

i the Memorandum of Incorporation setting out the object of
the company, indicating the public benefit, cultural or
social activity, or communal or group interest.

f. A natural person, sole proprietor or
a Partnership

Copy(ies) of the Identity Document(s) of:
i. such natural person/ sole proprietor, or
each of the Partners to the Partnership.

g. ATrust

Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

Signed by the Tenderer:

L Name of representative

Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Page 3 of 3
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DPW/UPM/001

Department:
Public Works and infrastructure
REPUBLIC OF SOUTH AFRICA

ASSUMPTION OF DUTY & COMPLETION OF SERVICE CONTROL SHEET

Client Town / Institution Ref. No. Normal/ Urgent or | NDPWI Official Name
Term Contract

SAPS: HIBBERDENE 19/2/3/2/3/958 M. Putuzo

Description: SUPPLY, DELIVERY AND INSTALLATION OF A 12kVA SOLAR SYSTEM

1. (a) Normal Services: -
When assuming duty ensure that the order and bill of quantities/scope of works is shown to the
client’s representative on site, otherwise you will not be allowed to commence work.

(b) Emergencies/Urgent or Term Contract services: -
Reference number & Control / Area Works Manager's (who called you out) name & cell phone
number to be given to clients’ representative.

2. On completion of the Works (in all respects) this certificate with all other required paperwork must be
immediately emailed or sent to the Area Works Manager to conduct a final inspection. Any delays on
your part will result in client dissatisfaction & late payments. A copy of this signed completed sheet,
needs to be left with the Client for record purposes.

NOTIFICATION OF COMPLETION BY CONTRACTOR
*The above works is complete in all respects and is ready for inspection.*

Trading Entity’s Name and stamp above Contractors Signature Date

M\‘/‘Vorrk Warr_anty / Guaranty ,f,°r this se’rvices and equipment: ( ) Years, ( ) Months, ( ) Days
THE CLIENTS CONFIRMATION: (COMPULSORY) Logistical Officer who complained or equal.

Name Signature Rank Date Stamp

NDPW USE: CONFIRMATION OF SERVICE

|, the undersigned hereby confirm that the works been inspected and was

to be satisfactory and complete in all respects (delete where n/a).

Chief WM
Name Rank CWM Signature Date
| Order No. | | Date issued | /I [Invno. |
Please proceed with this payment
Name Rank Date in | Date out Signature
Chief Works Manager CWM

Control Works Manager CWM




Department:
Public Works and Infrastructure
V REPUBLIC OF SOUTH AFRICA

NATIONAL DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE:
CONFIRMATION OF VISITING THE SITE FOR QUOTATIONS BY THE
SERVICE PROVIDER

- |

FileNo. |- [ 19/2/3/2/3/958 —. Call Out No.

DESCRIPTION: HIBBERDENE SAPS
SUPPLY, DELIVERY AND INSTALLATION OF A 12kVA SOLAR SYSTEM

The National Departmental Public Works and Infrastructure
Manager
Dear Project Manager:

I hereby confirm that I have visited this site for
quotation purpose.

Attach six (6) A4 pictures for the roof structure CSC office where the system will be
installed.

Contractor Rep Date & Stamp

I the Client for HIBBERDENE SAPS Department confirm that the service provider /
contractor: visited this Site on for

quoting.

Client Stamp Date
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document}

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *histher Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as wel! as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name Capacity Signature

-
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 1.4
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The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

1. *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may altermatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attormey, signed by the Directors / Members / Partners
holding a majonity of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01



PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)
2. *MrMrs/Ms:
in *his’/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfiment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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nevoroc o 3oum amca PA-15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

(

Postal Address:

(code)

Telephone number:

Fax number:

Name Capacity Signature
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The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares /ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attomey, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attormey are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For extemal use Effective date 20 September 2021 Version: 1.3
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REPUBLIC OF SOUTH AFRICA

PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

=Y

(&

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 10f 3
For external use Effective date 20 September 2021 Version; 2021/01
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@ REPUBLIC OF SOUTH AFRICA
PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfiment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the

Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 0f 3
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Name

Capacity

Signature
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The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

1.
2.
3
4.

Note:

* Delete which is not applicable.

NB: This resolution must be signed by all the Duly Authoris

venture submitting this tender, as named in item 2 of Resolution PA-15.2.

Should the number of the Duly Authorised Repres
available above, additional names, capacity and signatures must be supplied on a separate page.
Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,

must be attached to this Special Resolution (PA-15.3).

ed Representatives of the Legal Entities to the consortium/joint

entatives of the Legal Entities joining forces in this tender exceed the space

Any reference to words “Bid” or Bidder" h

words “Tender” or “Tenderer”.
For external use

erein and/or in any other documentation shall be construed to have the same meaning as the

Effective date 20 September 2021

Page 3 of 3
Version: 1.3




d i
i - lr..'r.wr:‘,;rra:e
> "‘ Department:
Public Works and Infrastructura
V REPUBLIC OF SOUTH AFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT

REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all

applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all

applicable taxes included).
1.2 Preference Points System to be applied
(tick whichever is applicable).
The applicable preference point system for this tender is the 80/20 preference point system.
[ ] The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.31 Price; and
1.3.2  Specific Goals

1.4  The maximum points for this tender are allocated as follows:

80/20

PRICE

SPECIFIC GOALS
Total points for Price and Specific Goals —

Page 1 of 10



1.5

Breakdown Allocation of Specific Goals Points

1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1
Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are

applicable.
Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20

1. An EME or QSE whichis at | 10 ¢ SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local | 2 « Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that
area(Mandatory)
e Any account or statement which
is in the name of the bidder.
Or
e Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.
Or
o Lease Agreement which is in the
name of the bidder.

3. An EME or QSE whichis at | 4 o SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4, An EME or QSE whichis at | 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicable.

(Mandatory)

Page 2 of 10




and

* Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

» National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

An EME or QSE which is

5. 2 ¢ ID Copy and SANAS Accredited
at least 51% owned by BBBEE Certificate or Sworn
black youth (Mandatory) Affidavit where applicable.

L

1.5.2. For procurement transaction with rand value greater than R1 Million and up to
R50 Million (Inclusive of ali applicable taxes) the specific goals listed in table 2 below

are applicable.

Table 2

Serial
No

Specific Goals

Preference
Points
Allocated out
of 20

Documentation to be submitted by
bidders to validate their claim

Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
(Mandatory)

1. An EME or QSE or any 10 * SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2  Official Municipal Rates

Statement which is in the name
of the bidder.

Or

Page 3 of 10




e Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

e Lease Agreement which is in
the name of the bidder.

An EME or QSE or any
entity which is at least 51%
owned by black women
(Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

¢ SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

¢ Medical Certificate indicating
that the disability is permanent.

Or

« South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

‘National Council for Persons with

Physical Disability in South Africa
registration (NCPPDSA).

Page 4 of 10




5. An EME or QSE or any

owned by black youth
(Mandatory)

entity which is at least 51%

ID Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable.

1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of

all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or § is mandatory. The BSC must select either

one of the two, but not both.

Table 3

Local Municipality or KZN

Metro or KZN Province are
for work to be done or
services to be rendered in
that area

(Mandatory)

District Municipality or KZN

a

Or

Or

Or

Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 10
1. An EME or QSE or any 4 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)
2. Located in a specific KZN 2 ¢ Official Municipal Rates

Statement which is in the name
of the bidder.

Any account or statement
which is in the name of the
bidder.

Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Lease Agreement which is in
the name of the bidder.

Page 5 of 10




3. An EME or QSE or any
entity which is at least 51%
owned by black women
(mandatory)

¢ SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

4.[] | An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

OR

¢ SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

¢ Medical Certificate indicating
that the disability is permanent.

Or

» South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Oor

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

5.1 | An EME or QSE or any
entity which is at least 51%
owned by black youth
(Mandatory)

e ID Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable

1.6 Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

1.7 The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

2, DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,

Page 6 of 10




competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and

(c)
(d)

(e)

3.

3.1.

3.1.1.

3.2.

3.2.1.

Where

includes all applicable taxes less all unconditional discounts:

“rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—-Pmi Pt—P mi

Ps=80(1———f"L) or Ps=90(1—$)
Pmin Pmin

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt—P
Ps =80 (1+222) or Ps=90(1+7=22 )
Pmax Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration

Page 7 of 10



4.1.

4.2.

Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

1. An EME or QSE (or any
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people

of state)

by the organ
of state)

Number of Number of Number of
points Number of points points
T points claimed claimed
allocated (90/10 (80/20
(90/10 R system)
The specific goals allocated system) (80/20 (To be
i i i system
points in terms of this tender (To be y ) (To Ib: : SomBRtEd
completed _ (Tobe RSN by the
completed tenderer
by the organ p fansaneh )
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The specific goals allocated
points in terms of this tender

2. Located in a specific Local
Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area

Number of
Her O points
He claimed

SlEElLEe (90/10
system)

(To be
completed
by the
tenderer)

Number of
points
claimed
(80/20
system)

(To be
completed
by the
tenderer)

3. An EME or QSE (or any
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black women

4, An EME or QSE (or any
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability

5. An EME or QSE (or any
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of COMPanYMiMM.......cou i e e

4.4. Company registration NUMDE: ....... ...

4.5 TYPE OF COMPANY/ FIRM

O Partnership/Joint Venture / Consortium
O One-person business/sole propriety

O Close corporation

Page 9 of 10




4.6.

Public Company

Personal Liability Company
(Pty) Limited

Non-Profit Company

State Owned Company
TICK APPLICABLE BOX]

OO gaao

—

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:

DATE:
ADDRESS:
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Intent of Document

The specification is intended to cover the complete installation of the solar plant. The
minimum equipment requirements are outlined, but do not cover all the details of design
and construction. Such details are recognised as being the exclusive responsibility of
the contractor.

In all cases where a device or part of the equipment is referred to in the singular, it is
intended that such reference shall apply to as many devices as are required to complete
the installation.

Standards and Codes

All work and equipment shall be in accordance with the requirements of NRS097-2, and
current regulations of all other codes applicable to this work.

Acts and Regulations

The installation shall be erected and tested in accordance with the following Acts and
regulations:

a) The latest issue of SANS 10142-1 and -2: “Code of Practice for the Wiring of
Premises”,

b)  The Occupational Health and Safety Act, 1993 (Act 85 of 1993) as amended,

c) The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and
the municipal by-laws and any special requirements of the local supply authority,

d)  The Fire Brigade services Act 1993 Act 99 of 1987 as amended,

e) The National Building Regulations and Building Standards Act 1977 (Act 103 of
1977) as emended,

f) The Post Office Act 1958 (Act 44 of 1958) as amended,

g)  The Electricity Act 1984 (Act 41 of 1984) as amended and

h)  The Regulations of the local Gas Board where applicable.

Scope of Work

Supply, delivery and installation of the complete SOLAR installation set specified in this
document.

Co-ordination

The Contractor shall co-ordinate his program with all relevant parts. His installation rates
shall include for such “first fixing of plant as may be required, and for returning at a later
stage to complete the installation when the other Contractor's has completed their

operations, were necessary.

Delays due to lack of co-ordination between the Contractors shall not form a basis for
claims be the Contractor of this Contract.

Page 4 of 20



Test Certificates and Inspections

The following tests are to be carried out:

(b)  After completion of the works and before first delivery is taken, a full test will be
carried out on the installation for a period of sufficient duration to determine the
satisfactory working thereof. During this period the installation will be inspected
and the contractor shall make good, to the satisfaction of the
Representative/Agent, any defects which may arise.

(c) The Contractor shall provide all instruments and equipment required the
commissioning and testing of the installation at completion.

(d) Test reports of both tests as specified under (a) and (b) are to be submitted to the
Departmental Engineer.

Guarantee and Maintenance

The Contractor shall guarantee the complete plant for a period of twelve months after
the first delivery has taken place.

If during this period the plant is not in working order, or not working satisfactorily owing
to faulty material, design or workmanship, the Contractor will be notified and immediate
steps shall be taken by him to rectify the defects and/or replace the affected parts on-
site at his own expense.

The Contractor shall maintain the plant in good working condition for the full twelve-
month period to the final delivery of the installation. However, should the Contractor fail
to hand over the plant in good working order on the expiry of the specified twelfth month,
the Contractor shall be responsible for further monthly maintenance until final delivery is
taken.

During this period the contractor will undertake to do 24/7-hour online monitoring of the
performance of the plant and provide a monthly report to the client. Any on-site
maintenance to be performed flowing from the 24/7-hour monitoring shall be taken at
the cost of the contractor except for routine household cleaning operations to be
attended to by the client and per the project manual.

Materials and Workmanship

(a) The work throughout shall be executed to the highest standards and to the entire
satisfaction of the Representative/Agent who shall interpret the meaning of the
Contract Document and shall have the authority to reject any work and materials,
which, in his judgement, are not in full accordance therewith. All condemned
material and workmanship shall be replaced or rectified as directed and approved
by the Engineer.

(b)  Ali work shall be executed in a first-class manner by qualified tradesman.

() The Contractor shall warrant that the materials and workmanship shall be of the
highest grade, that the equipment shall be installed in a practical and first-class
manner in accordance with the best practices and ready and complete for full
operation. It is specifically intended that all material or labour which is usually
provided as part of such equipment as is called for and which is necessary for its
proper completion and operation shall be provided without additional cost whether
or not shown or described in the Contract Document.
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Depariment:
Pudhc Works snd

*\@f eawrucire
W# REPUBLIC OF SOUTH AFRICA

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

Project title:

HIBBERDENE SAPS:SUPPLY,DELIVERY AND INSTALLATION OF A 12KVA SOLAR

SYSTEM
Quotation no: DBNQ26/10/09 Reference no: 19/2/3/2/3/958
Advertising date: | 07/10/2026 Closing date: 22/10/2026
Closing time: 11:00 Validity period: | 84 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 1 EB or higher, or 1 EB

*or higher.

*Select tender value range and select class of construction works” or select “Not applicable” where only one

class of construction works is applicable.

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or higher, or Not applicable Not applicable PE* or higher.

*Select tender value range and select class of construction works” or select “Not applicable” where no or
only one class of construction works is applicable.

2. FUNCTIONALITY CRITERIA APPLICABLE

YES [ NO X

Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.

Functionality criteria®: Weighting factor:
1.

2.

3

Total 100 Points

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

The points allocated to each functionality criterion should not be generic but should be determined separately for each tender

on a case by case basis.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

For Internal & External Use

Business General

Effective date; 21 July 2023

Page 1 of 8
Version: 2023/08



‘? Cevwriment PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

3.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million
(Inclusive of ali applicable taxes) the specific goals listed in table 1 below are applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people (Mandatory) applicable.

2. Located in a specific Local 2 ¢ Official Municipal Rates Statement
Municipality or District which is in the name of the bidder.
Municipality or Metro or
Province area for work to be Or
done or services to be
rendered in that area e Any account or statement which is
(Mandatory) in the name of the bidder.

Or

e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.

Or

* lLease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
women (Mandatory) applicable.

4, An EME or QSE which is at 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people with disability applicable.

(Mandatory)

and

* Medical Certificate indicating that
the disability is permanent,

Or

¢ South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

¢ National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

5. An EME or QSE which is at 2 e ID Copy and SANAS Accredited
least 51% owned by black BBBEE Certificate or Sworn

L youth (Mandatory) Affidavit where applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who would
have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT AGT No 25899, 2003 of

Any reference to words “Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 2 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08

Business General



N PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

§ UARY2004)
4. RESPONSIVENESS CRITERIA

4.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to
comply with the criteria stated hereunder shall result in the tender offer being
disqualified from further consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit

1 X tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2 B | invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).
3 X1 | Use of correction fluid is prohibited.
4 | X | Submi offeras- Ay ===
|
5 | [ | Submission of DR.00(EC). Paticulars ol Tenderers Projects. _u1 /.
6 [ | Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.
Submission of DPW-16 signed by the authorised official and completion of bid briefing
7 | O | attendance register. e =2
P
8 O The tenderer shall submit his fully priced Bills of Quantities / Lump-Sum-Bocarment (complete
document inclusive of all parts) together with his tender.
9 | O The tenderer shall submit his fully priced and completed sectional summary- and final
summary pages with the tender.
10 | X | Submission of SBD3.1 - Pricing schedule must be fully completed.
Bidding companies must provide proof that their employed technicians or artisans are qualified
11 | K and experienced in solar system maintenance/Repairs,installation,commissioning, Testing

related services. The submission of valid trade test (Electrical artisan or Heavy current Electrical
technician).

The Department reserves the right not to appoint if a bidder has been awarded 2 or more

12 | X | contracts of similar nature within the NDPWI in the last six months, for equity & fair distribution
of work amongst service providers. -

Bidders are required to submit references from previous clients, including contact details and

a brief overview of the services provided. Proof of past experience and successful completion
13 | X | of similar projects must be included in the form of a letter of award and a completion certificate
for evaluation.this experience must include Single phase and 3-phase solar system installation
projects.

Bidder to submit a Valid PV GREEN CARD (regulated by South African Photovoltaic Industry
14 | [X] | Association (SAPVIA)) for a technician /Artisan (installation of solar system related work)
employed by the bidding company.

Valid Wiremans License letter by the Dept of labour for the owner of the company or for the
15 | [X | employee who will be perfoming the work and also verifiable proof that He/ She is employed
by the company that has been awarded to do the work of Solar system.

4.2.Indicate administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request
will disqualify the tender offer from further consideration.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 3 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08

Business General
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7 Any correction to be initialled by the person authorised to sign the tender documentation as per PA
1 | @ | 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or
JV’s.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium
2 | I |/ joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.
3 | X | All parts of tender documents submitted must be fully completed in ink and signed where required.
4 | [ | Submission of (PA-11): Bidder’s disclosure
5 | [ | Submission of PA-16.1 (EC): Ownership Particulars
6 | O Submission of documentation relating to risk assessment criteria as contained in C 2.1 of DPW-
03 Tender Data.
7 | [0 | Submission of (PA 40): Declaration of Designated Groups.
Submission of proof of Registration on National Treasury’'s Central Supplier Database (CSD).
8 | [X | Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors if
any
9 | O Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 2018) or DPW-05 Contract
Data (GCC 2015) whichever applicable to be fully completed.
10| X The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 calendar days from request. _
11| 0O Upon request, submission of fingerprints obtainable from local SAPS including any other additional
documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with supporting
12 | O | documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.
13| X Submission of current / valid letter of good standing, Workman’s Compensation certificate for
electrical related work (COIDA).
14 All documents submitted by Bidder are subject to Verification to confirm validity.
15 | [X] | Submission of (PA32): Invitation to Bid
The awarded Bidder will be required to submit proof of current and valid Public Liability Insurance,
issued by a registered and authorised insurer.
The cover must be active on the tender closing date and maintained for the full contract period,
16 | [ | covering third-party injury/death and damage to property arising from fire-related works, including
accidental leakage, discharge or flooding.
The policy must not exclude damage to the Employer's existing property caused by the
Contractor's operations.
Varifiable proof that the contractor has succefully completed the installation,testing and
17 | @ | commissioning of solar system ( award letter and completion letter or certificate of completion that
will be verifiable )
18| I Contractor and the client to sign the site visit form for quotation purpose and submitt with the
| tender document see the copy in the document attachment.

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below documents if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific

goals
1| ® Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
Regulations 2022
2 1 0O A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

Any reference to words “Bid” or Bidder” herein and/or in any o
“Tender” or “Tenderer".

ther documentation shall be construed to have the same meaning as the words
Page 4 of 8
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5. THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

] Method 1 (Financial offer) Xl Method 2 (Financial and Preference offer) |

5.1. This bid will be evaluated according to the 80/20 Preference points scoring system:
6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

6.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 5 years.

The tendering Service Provider's experience on comparable projects during the past 5 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared
by the Consuiltant Team, based on its research and inspection of a representative sample of the Tenderer's
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 5 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 5 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer's current
and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1.  The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 5 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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2. The degree to which previous projects have been completed within the contractual completion periods

and/or extensions thereto, and the extend of penalties imposed,

Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedia! works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced,;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment; sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account; extent to which the contractor assisted in finalising the final account.

ook

@~

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified 1D’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for

the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfiling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending lega! action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. COLLECTION OF QUOTATION DOCUMENTS
] Quotation documents are available for collection during working hours

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer’". Page 6 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08

Business General



-

€

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

=l
i

W B P
REPUBLIC OF SOUTH ASRICA

G

Compulsory briefing session will be held in respect of this quotation.

The particulars for compulsory briefing session or virtual briefing session are:

Venue: N/A

Virtual meeting Link: | N/A

Date: N/A Starting time: | N/A

9. ENQUIRIES

9.1. Technical enquiries may be addressed to:

DPWI Project Manager | Mr. Mbongeni Putuzo Telephone no: | 031 314 7054
Cellular phone no 066 262 2818 Fax no:
E-mail Mbongeni Putuzo@dpw.gov.za

9.2. SCM enquiries may be addressed to:

SCM Official Mr. Saziso Ndlovu Telephone no: | 0124061847
Cellular phone no 072 738 1452 Fax no:
E-mail saziso.ndlovu@dpw.gov.za

10. DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 7 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Tender documents may be posted to: Deposited in the tender box at:

The Director-General BOX NUMBER 16
Department of Public Works and Infrastructure 05 Kensington Boulevard @Kingsmead Office
Private Bag X 05 Kensington Boulevard Park

@Kingsmead Office Park
Durban OR

4000

Attention:
Procurement section: Room

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”, Page 8 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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1.

(d) The Contractor shall thoroughly acquaint himself with the work involved and shall
verify on site all measurements necessary for proper installation work. The
Contractor shall also be prepared to promptly furnish any information relating to
his own work as may be necessary for the proper installation work and shall co-
operate with and co-ordinate the work of others as may be applicable.

(e) All components and their respective adjustment, which do not form part of the
equipment installation work but effects the optimum and safe operation of the
equipment shall be considered to form part of and shall be included in the

Contractor’s scope of works.

(f)  All control equipment and serviceable items shall be installed and positioned such
that they will be accessible and maintainable.

(@) The Contractor shall make sure that all safety regulations and measures are
applied and enforced during the installation and guarantee periods to ensure the
safety of the public and the User Client.

(h) The Contractor is to include for all scaffolding and safety lines for working at
heights required to complete the work required.

imported Content

This equipment will not be subject to fluctuations in the rate of exchange.
However, should the Contractor choose to be protected against fluctuations in the rate
of exchange on imported equipment, the following conditions will apply:

a) The Materials Offered Ex-Import which forms part of this tender document, must
be completed by the Contractor.

b)  Any fluctuations in the rate of exchange will be for the account of the Government
and shall be calculated from a date seven (7) days prior to the date of the
Contractor's tender to a date seven (7) days after receipt by the Contractor's bank
of the negotiable bill of lading or the exporter's invoice, provided this latter date is
not later than 30 days after the date of payment. Thereafter, fluctuations in the rate
of exchange shall not be for the account of the Government.

Brochures

Detailed brochures and specifications of all equipment offered shall be presented
together with the tender documents.

Submittals

Full particulars, performance curves and illustrations of the equipment offered must be
submitted with the Tender.

The successful Tenderer must, as soon as possible after receipt of the order, submit
detailed drawings and wiring diagrams of the plant and the switchgear. One diagram
shall be contained in a metal pouch on the wall adjacent to the logbook cabinet in a

position to be agreed on.
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SPECIFICATION FOR THE SUPPLY DELIVERY AND INSTALLATION OF A SOLAR
POWER PLANT

SECTION 2 - GENERAL TECHNICAL SPECIFICATION
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General

Supply, deliver, install, commission, test and maintain a solar installation at Hiberdene
SAPS.

This installation must comply fully with all the sections of this document. This technical
specification is supplementary to the Equipment Requirements, Section 2, must be read
together where they are at variance the Technical Specification shall apply.

Site Information and Conditions

Location
The site is at Hibberdene SAPS.
Site Conditions

The following site conditions will be applicable and equipment shall be suitably rated to
develop their assigned rating and duty at these conditions.

a) Height above sea level : 1050 meter
b)  Maximum ambient temperature 137 °C
c) Maximum ambient humidity at lowest temperature :70%
Output and Voltage
No load voltage : 400/230 Volt
Rating ; 12 KVA
Power at 0.9 power factor : 10,8 kW
Frequency : 50Hz
Fault Level : 6kA
The SOLAR plant is required to feed the following electrical load:
Type Load (kW) Power
Factor
Discharge lighting i 0.9
Fluorescent lighting 0.9
Heaters & plugs 1
Computers & radios 0.9
Kitchen Equipment 0.9

Solar Control Panel Unit

The switchboard shall comprise the complete change-over panel fed from the main DB.
All cables to and from the SOLAR PLANT switchboard will be installed by the electrical
contractor as well.

All switch- and control gear shall be rated for a fault current level of 6kA. The
switchboard/control panel unit of the SOLAR PLANT shall be a wall-mounted type, which
shall be installed in the building earmarked for this purpose.
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Distribution Board: DB- CSC
Accommodation: CSC

Doors; Lockable Doors

Colour: PV Regulations & SANS 10142 for Solar Installation
Fault Rating: 6kA

Type: Wall mounted

5. Cables

The contractor will be responsible for all electrical cable connections associated with the
complete SOLAR installation.

6. SOLAR PLANT GENERAL TECHNICAL SPECIFICATION

6.1 TERMS AND DEFINITIONS

Inverter
A power device that converts direct current to alternating current at a voltage and
frequency which enables the generator to be connected to the utility grid.

Small-scale embedded generator (SSEG)

A small-scale embedded generator for the purposes of these Requirements is an
embedded

generator with a generation capacity of less than 1000kVA (1MVA).

Utility
The electricity distribution service provider is responsible for the electricity grid
infrastructure to which the customer is connected.

Suitably interlocked change-over switch
Switch required for off-grid-tied hybrid SSEG.

Abbreviations

ADMD: After Diversity Maximum Demand

AC: Alternating Current

AMI; Advanced Metering Infrastructure

DC: Direct Current

DSD: Distribution System Development (a section within the EGD Department)
ECSA: Engineering Council-of South Africa

EG: Embedded Generation

EGD: Electricity Generation and Distribution Department of the City of Cape Town
kVA: kilovolt-ampere (unit of electrical power, often similar in magnitude to kW)
kW: kilowatt (unit of electrical power)

kWhp: kilowatt peak (the rated peak output of solar PV panels)

LV: Low voltage

MV: Medium voltage

MVA: Megavolt-ampere (1000kVA)

NERSA: National Energy Regulator of South Africa

PV: Photovoltaic

RPP: Renewable Power Plant

SSEG: Small-scale Embedded Generation/Generator
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6.2. APPLICABLE TECHNICAL STANDARDS

6.2.1

Earthing must be in accordance to SANS 10142-1 and NRS 097-2-1.

6.2.2 Lightning protection earthing shall be done on the Faraday Cage protection principle

and aligned with the National Department of Public Works (NDPWI) “general
electrical specifications” document’s earthing-related requirements. This document is
found on the NDPWI| website.

SOLAR PHOTOVOLTAIC (PV) MODULES:-

The PV panels will be 620W Enersol, JA Solar/Jinko or similar, installed on a tiled roof on
the main building of CSC as shown on the image attached:

The PV modules used must qualify to the latest edition of IEC PV module
qualification test or equivalent BIS standards Crystalline Silicon Solar Cell Modules
IEC 61215/1S14286.
The modules must conform to IEC 61730 Part-1 - requirements for construction &
Part2 — requirements for testing, for safety qualification or equivalent IS.
They must qualify to IEC 61701
The total solar PV array capacity should not be less than the allocated capacity
(kWp) and should comprise of solar crystalline modules of minimum 620Wp or above
wattage.
Adequate protective devices against surges at the PV module shall be provided. Low
voltage drop bypass diodes shall be provided.
PV modules must be tested and a credited IEC authorized test centres
The module frame shall be made of corrosion-resistant materials, preferably having
anodised aluminium.
The rated output power of any supplied module shall have a tolerance within +/-3%.
An identification plate shall be mounted on the rear of each panel listing:

o Name of the manufacturer of the PV module
Name of the manufacture of Solar Cells
Month & year of the manufacture (separate for solar cells and modules)
Country of origin (separately for solar cells and modules)
I-V curve for the module Wattage, Im, Vm and FF for the module
Unique Serial No and Model No of the module
Date and year of obtaining IEC PV module qualification certificate.
Name of the test lab issuing IEC certificate.
Other relevant information on traceability of solar cells and module

OO0 00O0O0CO0OO0

WARRANTIES:-

Material Warranty shall include:

The project developer should warrant the Solar Module(s) to be free from the defects
and/or failures specified below for a period not less than ten (10) years from the date
of sale

Defects and/or failures due to manufacturing

Defects and/or failures due to quality of materials

Non conformity to specifications due to faulty

Performance Warranty shall include;

The predicted electrical degradation of power generated not exceeding 20% of the
minimum rated power over the 20 year period and not more than 10% after ten years
period of the full rated original output.
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ARRAY STRUCTURE :-

Hot dip galvanized MS mounting structures may be used for mounting the modules /
panels / arrays.

Minimum thickness of galvanization should be at least 120 microns.

The Mounting structure shall be so designed to withstand the speed for the wind
zone of the location where a PV system is proposed to be installed.

Suitable fastening arrangement shall be provided allowing environmental and
vandal-proofing requirements

Aluminium structures also can be used provided corrosion be provided either by
coating or anodization.

Aluminium frames should be avoided for installations in coastal areas.

The fasteners used should be made up of stainless steel.

The structures shall be designed to allow replacement of any module while still have
approved vandal-proofing characteristics.

The array structure shall be so designed that it will occupy minimum space without
sacrificing the output from the SPV panels.

The total load of the structure (when installed with PV modules) on the roof structure

shall be less than 60 kg/m2.
The minimum clearance of the structure from the roof level should be 100mm.

JUNCTION BOXES (JBs):-

Junction boxes (JB'’s) shall be made of GRP / FRP / Powder Coated Aluminium /cast
aluminium alloy with full dust, water & vermin proof arrangement.
All wires/cables must be terminated through cable lugs.
The JBs shall be equipped with UV-resistant GPRS glands for cables

Copper bus bars / terminal blocks must be fitted in the junction boxes to terminate
each cable individually (no bunching allowed)

Hinged doors shall have EPDM rubber gaskets to prevent water entry.

Each Junction Box shall have High quality Suitable capacity Metal Oxide Varistors
(MOVs) / SPDs, suitable Reverse Blocking Diodes.
The Junction Boxes shall have suitable arrangement monitoring and disconnection
for each of the groups.

Suitable markings shall be provided on the bus bars for easy identification
All fuses shall have DIN rail mountable fuse holders and shall be housed in
thermoplastic IP 65 enclosures with transparent covers.

= Tiled roof for PV Panels to be
installed on the Main Building of
CSC
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INVERTERS
The Inverter will be 12kW, Single Phase, Sigenergy or similiar
The minimum technical specification of inverters shall comply with the following:

Nominal AC output voltage and

230V, 1 Phase, 50 Hz

frequency

Grid Frequency Synchronization range + 3Hz

Temperature 25~60°C, >45°C Derating

Humidity 95%

Enclosure IP85

Grid frequency tolerance +- 3Hz

Grid voltage range +10%

No-load losses 1% of rated power

Inverter efficiency >90% |
THD <3%

PF - >0.9

Niose <45dB

Cooling Smart Cooling ]

« A single-phase inverter shall be used unless otherwise specified by the departmental

engineer. The inverter must have multiple string input ports as required by the

design.

e The inverter shall be capable of complete automatic operation including wake-up,

synchronization & shutdown.

o The output of power factor of the inverter shall be able to operate on a minimum load

power factor of 0.8 lagging or leading

 Inverters shall have internal protection arrangement against any sustainable fauit or

surges in the feeder lines.

» Inverters shall have a built-in meter and data logger to monitor plant performance.

Certifications and Standards

Safety EMC / Standard: IEC62109-1/-2, EN61000-6-1, EN61000-6-2, EN61000-6-3,

EN61000-6-4.

BATTERY STORAGE

The battery storage 10kWh (Sigenergy or similar, shall comply with the following:

The latest battery technology shall be applied,

o Unless otherwise specified in the Project Specification, Lithium Titanate Oxide (LTO)
batteries shall be used, with the following minimum requirements:
o Batteries shall be equipped with battery management systems (BMS) and
preferably monitor each cell individually.

o Design life cycle of 20 000 charge cycles at 90% load discharge per cycle.
o Cells shall be serviceable by replacement on site with minimum interruption of

usability.

o Batteries shall be serviceable over a 0-year period from date of

commissioning.

e The BMS shall have the following functionality.
o Automatic balancing of load per cell and collectively
o Monitor load distribution per cell collectively and individually
o Have the facility to pre-set alarms to pre-warn against fault conditions which

may arise.

o Monitor battery temperature, preferably per cell and collectively
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o Monitor battery charging and load rates, preferably per cell and collectively
o The battery pack shall have a built-in monitor screen on the front panel with
basic functionality for on-site monitoring.

The battery minimum operation voltage shall be set lower than the inverter minimum
voltage.
Battery packs shall be serviceable in the field.
Batteries shall preferably be untradeable on site as new LTO battery technology
takes place.
The Solar contractor shall ensure the availability of field service staff for a period of
10 years from first day of commissioning.

DATA ACQUISITION SYSTEM / PLANT MONITORING
A gateway control or system controller with a screen shall be provided i.e. Sigenergy or
equally approved.

A 24/7-hour data Acquisition System and logger shall be provided and managed by
the solar service provider for the first twelve months after commissioning as part of
the tender price.

The software shall be of open-source design to allow other service providers access
should the original service provider be replaced for any reason.

This service shall be offered on a retainer basis to the client after the twelve-month
period.

Data Logging Provision must be included for plant control and monitoring, time and
date stamped system data logs for analysis with the high quality, suitable PC.
Metering and Instrumentation for display of systems parameters and status indication
shall be provided.

A battery management system (BMS) shall be an integral part of the mentoring
system.

Temperature probes for recording the Solar panel temperature and/or ambient
temperature shall be provided complete with readouts integrated with the data
logging system.

The following parameters are accessible via the operating interface display in real
time separately for solar power plant:

AC Voltage.

AC Output current.

Output Power

Power factor.

DC Input Voltage.

DC Input Current.

Time Active.

Time disabled.

Time Idle.

Power generated.

Protective function limits (Viz-AC over voltage, AC under voltage, over
frequency, under frequency, ground fault, PV starting voltage, PV stopping
voltage).

OO0 0000000 O0OO0

The system must have a communication module with a simcard as there is no wifi
or router on site. All communication systems, subscriptions, sim card registration and
fees must be paid for by the service provider five (5) to ten (10) years, which forms part
of the Bill of Quantities.
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PV ARRAY

Computerized DC String/Array monitoring and AC output monitoring shall be
provided as part of the inverter and/or string/array combiner box or separately.

The data shall be recorded in a common work sheet chronologically date wise. The
data file shall be MS Excel compatible. The data shall be represented in both tabular
and graphical form.

All instantaneous data shall be shown on the computer screen.

Software shall be provided for USB download and analysis of DC and AC parametric
data for individual plant.

Provision for instantaneous Internet monitoring and download of historical data shall
be also incorporated.

Remote Server and Software for centralized Internet monitoring system shall be also
provided for download and analysis of cumulative data of all the plants and the data
of the solar radiation and temperature monitoring system.

Ambient / Solar PV module back surface temperature shall be also monitored on
continuous basis.

Simultaneous monitoring of DC and AC electrical voltage, current, power, energy and
other data of the plant for correlation with solar and environment data shall be
provided.

Remote Monitoring and data acquisition through Remote Monitoring System software
at the owner / MEDA location with latest software/hardware configuration and service
connectivity for online / real time data monitoring / control complete to be supplied
and operation and maintenance / control to be ensured.

CABLES

Cables of appropriate size used in the system shall comply with the following
specifications:

Shall meet IEC 60227/1S 694, IEC 60502/1S1554 standards

Voltage rating 660/1000V

Excellent resistance to heat, cold, water, oil, abrasion, UV radiation

Flexible

Sizes of cables between array interconnections, array to junction boxes, junction
boxes to Inverter etc. shall be so selected to keep the voltage drop (power loss) of
the entire solar system to the minimum (2%)

For the DC cabling, XLPE or, XLPO insulated and sheathed, UVstabilized single core
multi-stranded flexible copper cables shall be used; Multi-core cables shall not be
used.

For the AC cabling, PVC or, XLPE insulated and PVC sheathed single or, multi-core
multi-stranded flexible copper cables shall be used; Outdoor AC cables shall have a
UV-stabilized outer sheath.

The cables (as per IS) should be insulated with a special grade PVC compound
formulated for outdoor use. Outer sheath of cables shall be electron beam cross-
linked XLPO type and black in colour.

The DC cables from the SPV module array shall run through a galvanised steel of
adequate diameter to SANS specifications.

Cables and wires used for the interconnection of solar PV modules shall be provided
with solar PV connectors (MC4) and couplers.

All cables and conduit pipes shall be saddled at intervals not exceeding 500mm
The minimum DC cable size shall be 4.0 mm? copper. (Aluminum cables are not
allowed).
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Cable Routing / Marking:

o All cable/wires are to be routed in conduit or sleeve channels and suitably tagged
and marked with proper manner by good quality ferule or by other means so that the
cable easily identified.

e Cable drum numbers / batch numbers shall be embossed/ printed at every one meter
and indicated on the as built drawings on installation completion.

e Cable Jackets shall also be electron beam cross-linked XLPO, flame retardant, UV
resistant and black in colour.

o All cables and connectors for use for installation of solar field must be of solar grade
which can withstand harsh environment conditions including high temperatures, UV
radiation, rain, humidity, dirt, salt, burial and attack by moss and microbes for 25
years and voltages as per latest |[EC standards.

e DC cables used from solar modules to array junction box shall be solar grade copper
(Cu) with XLPO insulation and rated for 1.1kV as per relevant standards only.

¢ The ratings given are approximate.

All the cables required for the plant shall be provided by the solar contractor.

DB in CSC to be fixed
& solar circuits to be
identified

Installation of DB, Inverter,
battery, combiner box &
Gateway on this wall in CSC
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1.

SECTION 3.0 PROJECT SPECIFICATION

SCOPE

This contract involves the manufacture, supply, delivery, installation and commissioning
of the following:

1.1. Building electrical installation as detailed in this specification and the drawings.

1.2. Coordination with other contractors, to ensure that service sleeves and power will be
available for testing and commissioning of equipment. The programs for the various
contractors must be coordinated with the main contractor.

The contractors include but is not necessarily limited to the following:

1.2.1. Communication and related systems
1.2.2. Solar Installation
1.2.3. Air conditioning

In case of discrepancies, the following order of precedence shall apply:

e Statutory requirements.
« Bills of quantities
e Project Specification

2. CABLE SLEEVE PIPES

Where cables cross under roadways, other services and where cables enter buildings, the
cables shall be installed in earthenware or high-density polyethylene pipes. The ends of all
sleeves shall be sealed with a non-hardening watertight compound after the installation of
cables. All sleeves intended for future use shall likewise be sealed.

The cable sleeves shall comply with the general electrical specification part A&B by the
National Department of Public Works and Infrastructure.

3. ELECTRICAL EQUIPMENT

Equipment must comply with the general technical specification, schedules of BOQ
forming part of this specification

DRAWINGS

Contactor will also provide design and as build drawings for this installation.

BALANCING OF LOAD

The Contractor is required to balance the load as indicated on the line diagrams and in
the schedules of distribution boards for each building.
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6. EARTHING AND BONDING

The Contractor will be responsible for all earthing and bonding of the building and
installation. The earthing and bonding is to be carried out strictly as described in the
General Technical Specification and to the satisfaction of the Client's representative.

7. EXTENT OF WORK

For this installation, the Specialist Service Provider will design installation, sign of designs
by an Engineer and register this installation with the Municipality/ESKOM as per the SSEG
regulation. The work covered under this contract comprises the complete design, supply
and installation of a PV System including the inverter, batteries, gateway, combiner box
and all cabling/accessories. The contractor to trace and move the lighting/socket outlet
loads from DB in CSC to a separate solar DB, only lights and socket outlet circuits in CSC.
The Electrical installation will be handed over in working order, as per this specification,
including installations, testing, commission and certification of this solar system. COC for
the installation as well as lightning/earthing certificate.

8. MAIN ELECTRICAL SUPPLY AND CONNECTION

The main electrical supply is from the Municipal/ESKOM miniature substation.

9. CONDUIT AND WIRING

Conduit and conduit accessories shall be PVC and black enamelled / gaivanised
screwed conduit, or black enamelled / galvanized plain end conduit in accordance with
SABS 162, 763 and 1007 respectively for all exposed conduit.

9.1. Power Trunking

The Contractor shall be responsible for the supply and installation of all power trunking
complete with corner pieces, end pieces, junction pieces, supply conduits, cover plates
and power outlets as specified and indicated on the drawings. The rate per meter for
the power trunking shall include for the accessories mentioned above.

The power trunking must comply with SABS 1197. The Contractor must ensure that
the power trunking is installed to satisfaction of the Engineer before commencing with
the wiring of the power trunking. Power trunking shall be of the three-tier steel type,
secured to the walls at floor level with “Fisher” or similar approved plugs. Sleeves
supplying power, Telkom or other services to the trunking shall end direct into the
channel intended to provide the specific service and may not be routed through other
channels.
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10. CABLES

The Contractor shall supply and completely install all distribution cables as indicated on the
drawings.

The storage, transportation, handling and laying of the cables shall be according to first class
practice, and the contractor shall have adequate and suitable equipment and labour to
ensure that no damage is done to cables during such operations.

11. LABELING OF ELECTRICAL OUTLETS

All electrical power outlets and light switches and cables shall be labelled on each outlet in
accordance with the distribution board name and circuit number as indicated on the drawings.

The tender rates in the bill of quantities shall include the cost of the labelling.

Labelling may be done with “Dymo” tape or similar approved system prior to the hand-over of
the installation to the client.

The labelling must be coordinated with the labelling system of the distribution boards.
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SECTION 4 — SCHEDULES OF TECHNICAL INFORMATION

The following schedules must be completed for tender submission, failure of which the tender
may be disqualified:

4.2 Equipment Detail

NO ITEM REMARKS

1. Manufacturer's Name

2. Country of Origin

3. Inverter manufacturer's model No. and year of
manufacture

4. Battery manufacturer's model No. and year of
manufacture

5. Solar panel manufacturer's model No. and year
of manufacture

6. Inverter kW rating ay 0,8 power factor (Full data
sheet and specifications to be attached to the
tender).

7. Battery pack kWh capacity for the full operating

capacity (Full data sheet and specifications to
be attached to the tender).

8. Solar panel kW rating per panel (Full data
sheet and specifications to be attached to the
tender)

9.

10.

11.

12.
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4.3 Recommended Spare Parts and Maintenance Facilities

NO ITEM REMARKS
1 Approximate value of spares
carried in stock?
2 Where are these spares held in
stock?
What facilities exist for the
3 servicing of the equipment
offered?
4 Where are these facilities
located?

4.4 Deviation from the Specification as Alternative (State Briefly)

Full design details to be provided in case of a major deviation from the specification and
quantities with new bills of quantities to be provided with the tender offer.

The main offer as specified will form the basis of evaluation of tenders and must be provided
to avoid disqualification of the tender.

NO DESCRIPTION
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and details of any risk associated with any hazard at the construction site, in order to identify
the steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the Health
and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement’ (see definitions under Construction Regulations) detailing the key activities to
be performed in order to reduce as far as practicable, the hazards identified in the Risk

Assessment.

The Department of Public Works is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the governance of the Department of Public Works. A very large number of State
employees and public users of the facilities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of

South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which it is the custodian and may also include the public as well.
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the facilities or on the sites are captured further in this
specification document. These responsibilities stem from both moral, civil and a variety of

legal obligations. The Principal Contractor is to take due cognisance of the above

statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to

the attention of the Agent and/or Client.
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2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards

which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to

the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor
(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Principal Contractor (and his
/her contractor) is to be briefed on the significant health and safety aspects of the project

and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Principal Contractor(and
his /her contractor); and

d) the Principal Contractor’s (and his /her contractor) health & safety plan.
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To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction regulation

(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entirety shall apply to the contract to which this specification document

applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The most important definitions in the Act and Regulations

pertaining to this specification document are hereby extracted.

“Purpose of the Act” — To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work; to establish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specification” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors

when preparing their tenders or bids to clients.

“Health & Safety Plan” — means a document which is site specific and includes all
identified hazards, safe work procedures to mitigate, reduce & control the hazards identified

in a project.;
“Agent” — means any person who acts as a representative for a client;

“Client” — means any person for whom construction work is performed;
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« Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the clients

behalf in terms of the construction regulations;
“Construction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system or any similar civil

engineering structure; or
(d) the moving of earth, clearing of land, the making of an excavation, piling, or any

similar type of work;

“Contractor” — means an employer, as defined in Section 1 of the Act, who performs

construction work and includes Principal Contractors;

“Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the

employer to pay to the contractor.

“Practical Completion Certificates” A certificates issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may

be outstanding.

“Accident” — means unplanned occurrence that happens due to the unsafe condition and
may cause injury to a person, damage to the property, material, plant, equipment and the

environment;
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“Hazard” — means anything including work activities and practices with the potential to

cause harm;

“Risk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce

or control such hazards.

Health and Safety File” — means a file, or other record in permanent form, containing the

information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibilities
5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal

Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made

during any routine or ad hoc inspection and to ensure that the reports are made
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available to the principal Contractor to become part of site records (Health & Safety
File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.
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5.12 Required appointments as per the Construction Regulations:-

item | Regulation | Appointment Responsibl
e Person
1. 3. Application Construction work permit Client
2. 5(1)(k) Principal contractor for each phase or project Client
3. 5(6) Construction Health & Safety Agent Client
4, 7.(1)(c) Contractor Principal
Contractor
5. 7(3) Contractor Contractor
6. 8(1) Construction manager Contractor
7. 8(2) Assistance Construction manager Contractor
8. 6(1) Construction supervisor Contractor
9. 6(2) Construction supervisor sub-ordinates Contractor
10. 8(5) Construction Safety Officer Contractor
11. 8(8) Responsible employee
12. 9(1) Person to carry out risk assessment Contractor
13. 10(1) Fall protection planner Contractor
14. 12(1) Temporal work designer
15. 12(2) Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations Contractor
18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22. 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24. 20(1) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(9) Explosive actuated fastening device cartridge, nails and Contractor
studs: issuer & collector
27. 23 (1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29. 29 (h) Fire equipment inspector Contractor
10
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5.2

5.2.1

522

523

524

a)

b)

Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee or other means determined

by the client.

In addition to the above, communication may be directly to the Client or his appointed

Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors

and H&S Representatives (‘SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of

hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively. It views consultants and
contractors as employees of the “owner” of a construction or operational project, the

“owner” being regarded as the employer.

(The position taken by the Construction Regulations is that the “owner”, in terms of
its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,

i.e. the Principal Contractor and Contractors.
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7.1

c)

b)

d)

The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction

Regulations from all contractors on the project site.
RESPONSIBILITIES

Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of

Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal

Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals

of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor

and/or the Contractor from commencing or continuing with construction work should

the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

e have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

« have failed to implement or maintain their health and safety plan;

« have executed construction work which is not in accordance with their health and

safety plan; or
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7.2

e act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being

employed or legitimately on the site of the works or in its vicinity.

Principal Contractor

The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains a
“Notification of Construction Work” form. The Principal Contractor shall submit the

notification in writing prior to commencement of work and inform the Client or his

Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable

be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he

has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that

he has made provision for the cost of compliance with the specified health and safety

Rev H&S Spec Guideline Oct 2019 13



requirements, the Act and Construction Regulations. (Note: This shall have to be

contained in the conditions of tender upon which a tenderer’s offer is based.)

g) The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor

in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is
available on site and is presented upon request to the Client, an Inspector, Employee

or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

j) The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction

Regulations are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Healith
and Safety Plan and revise the same as required, following which revised plan shall

be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the
Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
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The construction Health & Safety Agent act as a link between the client, Principal

b)

d)

8.

Contractor and the project team members with respect to health & Safety, They are
Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained
Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately
resourced with respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals
and objectives. They should also set their own H&S goals.

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S
responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S
files.

SCOPE OF WORK
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These specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detailed in the tender documents, this amongst all includes for

example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing

or dismantling of building and structures.

Site clearance

Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening surface

Piling (by drilling, excavating,)

Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water

reticulation system or any civil engineering structure or type of work

c) Construction of a new two storied Administration building.

- Preparation of site by leveling, compaction etc.

- Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one
time) and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &
workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal contractor should prepare a H&S plan that includes

o project information;
« client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
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by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;

details of the principal contractor;

details of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction
work that the H&S plan will cover;

details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and

details on how the risks associated with falls, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan should also include information on:

the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;

the safe use and storage of plant;

the development of a construction project traffic management plan;

obtaining and providing essential services information - electrical, gas,
telecom, water and similar services;

workplace security and public safety; and

ensuring workers have appropriate licences and training to undertake the
construction work.

(f) The H&S plan must contain:

a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed;

the project program or schedule details, including start and finish dates,
showing principal activities;

details of client, design team, principal contractor, subcontractors, and major
suppliers; and

extent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-built’ plans, H&S files.

10. HEALTH AND SAFETY FILE
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1.

a)

b)

d)

The H&S file is a document prepared by the principal contractor containing important
project H&S information for use by the owner of the completed structure after
construction has been completed.

The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the

required information.

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client's format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The

contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

11

A

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in

the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation
4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and

is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party will, however, take
responsibility for the results of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference

purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on

duty to the extent that he/she:

dies

becomes unconscious

loses a limb or part of a limb

is injured or becomes ill to such a degree that he/she is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at
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b)

d)

least 14 days either to work or continue with the activity for which he/she was

usually employed
OR where:

i. amajorincident occurred

i. the health or safety of any person was endangered

ii. where a dangerous substance was spilled

iv. the uncontrolled release of any substance under pressure took place

v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects

vi. Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its Agent

on its behalf.

The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the

Regulations.

The Principal Contractor is required to provide the Client and/or its Agent on its

behalf with a monthly “SHE Risk Management Report”.

The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on
its behalf with copies of all internal and external accident/incident investigation
reports.

The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the extent
that he/she/they had to receive first aid or be referred for medical treatment by a

doctor, hospital or clinic. (General Administrative Regulation 9)

(e) The results of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 9)
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12.

(f)

(i)

The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar

incidents in future.

The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave

rise to injury or damage.

e Determine the underlying H&S deficiencies and other contributory factors
« Identification of corrective/preventative actions and continual improvement
e Communicating the outcome/results and documenting the events of the

investigation.

Reporting Of Near-Misses

o Department of Public Works views the reporting of near misses as a critical
component in creating a positive health and safety awareness culture on site.

e Department of Public Works retains the right to enforce the reporting of near

misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes
are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations

or amendments as contemplated in the above paragraph.
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12.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering

the site shall be issued with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain

these throughout the construction period.
If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop

contingency plans for any emergency that may arise on site as indicated by the risk

assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives(‘'SHE — Reps’)
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Where the Principal Contractor employs more than 20 persons (including the
employees of other  Contractors (sub-contractors) he has to appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and

General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.
12.1.2 Duties and Functions of the H&S Representatives

e The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

e The report must be consolidated and submitted to the Health & Safety
Committee.

e H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

e The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

e The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the

procedures of the meetings including the chairmanship.

e The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall

determine its own procedures.

12.1.4 Training & Awareness
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The contents and syllabi of all training required by the Act and Regulations including any

other related or relevant training as required must be included in the Principal Contractor’s
Health and Safety Plan and Health and Safety File.

13.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be

competent & have the necessary appropriate education, training & experience.
All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of

General Induction training
b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site

Specific Occupational Health and Safety Induction or other qualifying training.

c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other

equipment must be in possession of valid proof of training.

PROJECT/SITE SPECIFIC REQUIREMENTS
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The following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be

developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

c) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

j) Any welding work

k) Loading & offloading of trucks

) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and

n) Construction work as defined in the construction regulation 2014
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15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

 The Principal Contractor shall at all times ensure his status of an “employer”
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific

reference to Section 8 of the Act.

e The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file tittled “Health and Safety File”, or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
to an interested party.

e The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

e The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.

e The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES
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The Principal Contractor’s specific duties in terms of these specifications are detailed in the
Construction Regulations as published under government notice 07 August 2014,

stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the

following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & mobile plant.

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustive! All of the above requirements
will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when

required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
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Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legislation that also apply to the State as well as

to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises”

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f. The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4" October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of equipment, which may emit radiation (e.g. X-
Rays etc.)

j. Common Law

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or
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increased accidents, fire or fire hazards and reduction in production. Good

housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and

applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting

including support services in respect of Health and Safety.
a) Facilities

The site establishment plan shall make provision for:
b) Dining room facilities

The contractor shall make provision for adequate dining room facilities for his

employees on site.

c) Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.
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e) Smoking Areas

Designated smoking areas shall be established by Department of Public Works.

f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and

Department of Public Works.
g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be limited
to:
i.lifting equipment and lifting tackle
ii.power driven machinery
iii.electrical equipment

iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the contact

number/s.
i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor’s

site plan.
Department of Public Works shall approve all structures erected for logistical support
by the contractor. These structures include fences, workshops, tool sheds, offices,

ablution facilities, etc.
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j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public

Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of

work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department
of Public Works in writing.

) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material.

The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source to the approved Department of Public
Works disposal point.

m) Personal Protective Equipment (PPE)
Personal protective equipment issued shall be specific to the risks associated with the

work to be performed and specific to conditions on site and shall comply with South
African National Standards (SANS) or similar.
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far

as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction

Regulations. The lists are:

i. List of appointments
ii. List of record keeping responsibilities

ii. Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall
be developed
3) the risk assessment will also include activities like:
i.  Transportation of passengers and goods to and from site
ii. Site establishment
ii. Physical and mental capabilities of employees
iv.  Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
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5) a review plan for risk assessments shall provide for:
i. the quarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the previous
assessment is no longer valid, or there has been a change in a process, work
methods, equipment or procedures and working conditions
iii. Risk assessment/s to be reviewed if the outcome of incident investigations

and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader. All  risk assessments and pre-task risk

assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health

and Safety Plan.
¢) Risk Based Inspection Program

The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and
assistance.

SERVICE NUMBER CONTACT PERSON

Hospital

Ambulance

Water
Electricity

@Q Police

Fire Brigade

Engineer
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ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

----------------------------------------------------------------------------------------------------

L eeerereeepeeeeeeesasEaes SheensieseseEh s e 55 e s s se s e [

(NAMEITEPIESENTING ... oottt e s [Insert name of
contractor/supplier], do hereby acknowledge that ...
[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of

the Act.

| undertake that ..........ccoooiiiiiii feeeiiens [insert name of contractor/supplier]
shall strictly adhere to, and ensure that histher employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service ... ...[insert
brief details of project/service, for example, name, contract/project  number]
............................... and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
.................................................................... [Insert name of contractor/supplier/Agent

Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance
DY et [Insert name of contractor/supplier] with the

provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
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This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has

the requisite authority to do so.

Signed this ...................... dayof ..o 20 . at
..................................................... (Place)

(Fullname)....................... SR S feae s fernaeanenens (Signature) ...... e e ey e on

bEnalf OF oo (Supplier/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Department of Public Works’

contract on behalf of the contractor)

Witnesses
L PP S -
p 2 PRSP
Signed this ............cccoiiin dayof ..o 200 i
| S L SO O - SR (Place)
(FUlNAME. ... (Signature).............coooeviiiieiiiiniie on

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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Department:
Public Warks and Infrastructure
REPUBLIC OF SOUTH AFRICA

Additions to health and safety specifications for all construction sites to include COVvID 19

Introduction

References

Special appointments

Workers transport

Security/access control/control of visitors onsite

Pre-construction evaluation of medical requirements, screening and training
Facilities, resources and action required by principal contractor where applicable
contractor onsite

8. Required procedures, documentation development and updates

9. Procedures at start during and at end of shift

10.Managing and controlling flammable hazardous chemicals

11.Contractor management

12. Compliance monitoring and discipline

13. Additional resources and recourse management

NoOORWN

1. Introduction

COVID 19 Novel Corona virus has changed the world we live in and how we will conduct
business activities and life in the future. Due to this it has become necessary to take special
precautions, to plan and implement control measures, to prevent further spread of this disease.

These specifications are based on the prevention of persons, objects/tools being contaminated
with the virus, infection transmission and specific occupational hygiene practices that focus on
the need for employers to implement measures to mitigate or eliminate the transmission of the
virus in the workplace.

This document is an addendum to the original project health and safety specification to
assist the principal contractor and contractors to protect their workers, and to comply with the
interim Regulations that has been gazetted

2. References

The Department of Employment and Labour has appealed to employers to use the prescriptions
of the Occupational Health and Safety (OHS) Act of 1993 in governing workplaces in relation to
Coronavirus Disease 2019 COVID19 under the National Disaster Act
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor
who is making a bid or appointed to perform construction work for the Client and/or its Agent

on its behalf with the same.

The Client's further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as

the Heaith and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates ‘a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope

Rev H&S Spec Guideline Oct 2019 3
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Department of labour, notice no. 479, 29 April 2020, covid-19, Occupational health and safety
measures in workplaces Covid-19 (c19 ohs), directive by the minister of employment and labour
in terms of regulation 10 (8) of the regulations issued by the minister of cooperative governance
and traditional affairs in terms of section 27 (2) of the disaster management act, 2002 (act no. 57

of 2002)

The OHS Act read with the Hazardous Biological Agents Regulations requires the employer to
provide and maintain as far as is reasonably practicable a working environment that is safe and
without risks to the health of employees

Section 8(2)(b) of OHS act requires steps such as may be reasonably practicable to eliminate or mitigate any
hazard or potential hazard before resorting to personal protective equipment (PPE). However, in the case of
COVID19, a combination of controls is required, although the main principle is to follow the
hierarchy of controls

However, before the implementation of control measures, current risk assessments need to be
reviewed and updated, considering the new hazards posed by exposure to COVID-19 in the
workplace. The risk assessment should take the Risk Assessment Guides published online by
the National Department of Health into account

Special appointments

The employer must appoint a manager (from within the existing structure) to address the concerns of employees
and workplace representatives concerning COVID 19
Appointment and training of security personnel and adequate personnel to conduct procedures of

screening, isolating, conducting questionnaire and further actions required if person presents
positive COVID 19 symptoms

Workers transport

Where possible the contractors must arrange transport of their employees in line with the travel
rules of not more than 70% occupancy and social distancing

Where not possible to avoid the use of public transport provide employees with information on
the virus and precautions to take during public transport travel:

Freguent sanitising

i. Maintain social distancing (at least 2 m)
iii. Always wear a mask

Coughing, sneezing safe practice and spitting

When being coughed or sneezed on, turn face away and do not touch face before hands have
been sanitised

Do not travel if experiencing symptoms of infection

Provide employees with CIPC travel certificate
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Security/access control/control of visitors onsite
Only 1 access point allowed on site during the Phase lockdown period.

A policy of lockdown inside site for the whole shift must be maintained which will mean that
employees will not be allowed to exit and re-enter the site during working hours. This will prevent
employees from bringing contaminated food or articles onto site and will have to bring food

from home

The principal contractor must enforce strict access control and no person may enter the site
except those who have undergone induction training and who is listed on the employee list

The only exceptions are persons who have pre-arranged official appointment which has been

approved by the project construction manager. This person may not enter the site before they
have passed the screening procedure (fever and questionnaire) and thereafter must be escorted

by a person designated by the construction manager
Biometric or any form of touch access entry is prohibited

Delivery vehicle drivers must undergo and pass the full COVID 19 screening procedure or may
not leave the cab of the vehicle and wear a face mask

Where more than one Principal Contractor operates on site. A meeting must be held with all the
Principal Contractors where an access plan must be formulated and agreed to in writing, which
incorporates the sharing of expenses and other resources.

Pre-construction evaluation, screening and training
Principal contractor and contractor’s pre-construction requirements:
It is critical that the principal contractor conduct the following preparatory actions before going to

site. These actions must be documented and each employee must sign that he/she has
undergone this screening and training and understands and procedures

Evaluation:

Employees medical evaluation, ensuring annual medical is valid

. Screening:

Fever screening

Health questionnaire (signs and symptoms)

Questionnaire of travel during shut down level 4 and exposure
Employee practical understanding of:
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the risks of the virus

how do you get contaminated?
how do you get infected?
signs and symptoms
prevention

Training program

It is important to understand that workers have been of site for an extended period and which
requires that the principal contractor and contractors develop a full risk based induction training
and awareness program, policies and procedure for COVID 19 and communicate it with
management, employees and contractors which include the following:

Employees responsibility to look after their own health and safety and preventing from being
infected or infecting other persons

ii. Whatis COVID 19
i. How are you infected

Explanation of symptoms and signs (ever, cough, sore throat, redness of eyes or shortness of
breath or difficulty in breathing, body aches, loss of smell or loss of taste, nausea, vomiting,
diarrhoea, fatigue, weakness or tiredness

incubation period

i. Explain the risk of underlying conditions, i.e.:

People 60 years and older

People with chronic lung disease or moderate to severe asthma
People who have serious heart conditions

People who are immunocompromised

People with diabetes

People with chronic kidney disease undergoing dialysis

People with liver disease

Self-monitoring and reporting of symptoms, possible exposure or infection to company

. The importance of being aware of who you have been in contact with during work and after hours

to assist with tracking in case of being infected

. How to self-isolate

Company COVID sick leave and Temporary Employer Relief Scheme under regulation 10(8) of the
Regulations promulgated in terms of section 27(2) of the Disaster Management Act

How to prevent infection:

. Correct methods of sanitising

Hands
Personal hygiene
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Site facilities

Social distancing

Not touching face

The correct way to cough or sheeze

Correct use, limitations of and disposal of PPE
How to protect yourself and family after hours

What to do if employee is not feeling well and are presenting with the symptoms when already at
the work-place or before arrival onsite include:

. Employees

If already onsite

immediate reporting to employer

ii. Social distancing and other preventative actions

When not onsite yet

Do not go to work

ii. Who to contact at your company?
iii. Relevant company contact numbers

Principal contractor and contractors

Procedures and PPE required when employee presents with symptoms at the site screening and
needs to be isolated and tracking of persons in contact with that employee

Procedures and care of persons who are in self isolation or being treated at hospital or COVID 19
facility

Company and employee return to work after recovery procedures

Updated company COVID 19:

SHE plan and risk assessment
Policies

PPE requirements

Method statements & risk assessment
Stay at home policy and sick leave
Employee assistance/care program

Include COVID awareness in every day DST!/permit to work system

Facilities, resources and action required by principal contractor where applicable
contractor onsite
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Provide these employees with appropriate PPE for their tasks

Prevention of employees having to come into close-proximity (Queuing or bundling together)
Method/procedure of providing drinking water that cannot be contaminated with the virus

Adequate and appropriate risk-based:

PPE
Sanitising/hand washing facilities at entrance, eating areas, offices, kitchens, toilets (Foot pedal

hand sanitisers is the preferable option)
Awareness signage and posters

Procedures for sanitising site, offices, toilets, eating areas, meeting rooms communal kitchen

appliances, printers and telephones
Procedures and rules to minimise exposure during:

Meetings (Alternates to close contact meetings)
Duration and maximum number of delegates at close contact meetings

ii. Induction, Toolbox talk, DSTI

Sanitising of areas, offices, boardrooms and furniture
Communal drinking facility use

. Housekeeping and garbage removal

Provide an isolation area/tent/room where person can be interviewed and remain until
instructions have been received from the COVID 19 control centre on next step to be taken

CORONA 24 Hour HOTLINE 0800029999
Required procedures, documentation development and updates

The contractor must develop new and update existing plans, policies, documentation and
procedures to include COVID 19

She plan and policy
Company COVID 19 plans, policies, procedures and programs to include:

Prevention, exposure, infection
Social distancing during entering and exiting site, meetings, training

iii. Creating different areas for and staggering start of work and lunch-times, training sessions and

effective planning of required staff compliments
Cooperation with local police, clinic, emergency services and notifying them of the project and

developing beneficial relationships
Engaging with CLO and communities and establish a trust relationship by providing relevant

information and possible assistance where possible

Emergencies (mass infections)
Post-infection return to work guideline, which include:

minimum medical and practical criteria for return to work
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medical evaluation by occupational health practitioner

Employee emotional care and assistance during and post infection

Management and disposal of contaminated PPE and equipment

Planning to maximise social distancing

Planning of production and progress to optimise the work-force to minimise the amount of
persons onsite at one-time

Managing and disposal of biological (Virus) contaminated PPE and other personal waste

Daily reporting to management of screening results and of persons who were isolated, taken for
testing and follow-up

Reporting of persons who have been confirmed to be infected to company management,
department of labour and Health

Contact-tracing of persons who were in contact with a person who have been isolated or who has
been confirmed as being infected

Updated risk assessment to include COVID 19 hasards and risks

Evaluation of daily screening, reporting to management and if required update procedure and
training

Company policy related to paid sick leave in terms of section 22 of the BCEA iliness benefit in terms of
clause 4 of the Directive issued on 25 March 2020 on the COVID-19 Temporary Employer Relief Scheme
under regulation 10(8) of the Regulations promulgated in terms of section 27(2) of the Disaster

Management Act;
Also revise the permit to work where required.

Procedures at start during and at end of shift
Include conducting and recording information of:

Sanitisation

At start of shift all persons must sanitise with sanitiser that contains at least 70% alcohol with foot
pedal or automatic detection and spray device, no hand contact

Site facilities, offices, boardrooms, toilets, eating areas, surfaces

Hand and power tools, and other communal equipment to be wiped down

Fever screening and procedure when person has fever
Re-do fever screen and if high fever

Isolate and questionnaire

Procedure if evidence points at infection

Contact call centre and follow instructions
Also follow company procedure for reporting to management, client and authorities

10.Managing and controlling flammable hasardous chemicals

a.

The type of sanitiser used for CIVID 19 must have a minimum of 70% alcohol and it is important
that adequate stock is held onsite
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b. Due to its high alcohol content it poses a fire risk as well as a possible risk of being used by
workers for intoxicating purposes which can lead to poisoning

c. It is therefore particularly important to include these risks into account when the risk assessments
is updated

d. The principal contractor and contractors must ensure that they provide a flammable liquid storage
facility, considering the quantities they will be storing onsite which conforms with local
government fire regulations and GSR 4

e. The storage area must be lockable and issuing and stock levels must be controlled by an
appointed competent hasardous chemical substance controller

f. Records of stock levels, issuing and usage must be updated daily and any discrepancies must be
reported to management and investigated -

g. Decanting procedures must be developed which includes spillage control. Bottles into which it
has been decanted into must be marked to clearly show the contents

h. Appropriate and adequate signage must be posted

i. Adequate Alcohol resistant foam or Carbon dioxide (C02) fire extinguishers must pe
appropriately positioned Inspections of the flammable hasardous chemicals store must be
conducted at least monthly

j. Inspections of the flammable hasardous chemicals store must be conducted at least monthly

k. First aiders should be trained on the first aid measures as set out in the MSDS

11.Contractor management

It is the responsibility of the principal contractors to ensure that all contractor comply with the
requirements of the addition to the original project health and safety specifications

12.Compliance monitoring and discipline

a. Monitoring of compliance is critical to the prevention program and there may be no tolerance of
non-compliance

b. Strict appropriate disciplinary action must be instituted against employees, contractors,
consultants or any person

c. found in breach of the requirements

The client will be responsible for compliance through audits and inspections and evaluation of

principal contractors’ reports

e. The principal contractor must monitor compliance through inspections and COVID 19 specific

audit of:

o

i. Available equipment

ii. Sanitiser/washing facilities

iii. Sanitising of site facilities

iv. Employee screening

v. Access control

vi. Availability of isolation facilities
vii. Separation and procedures followed when employees present with symptoms
viii. Continues awareness training

ix. Recordkeeping
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Sub-contractor training and screening records, risk assessments and monitoring

Any suspected or confirmed infection or noncompliance with the COVID 19 requirements must be
reported to the client health and safety agent with immediate effect

A written incident report must be supplied within 24 hours after the incident. If the risk
assessment or procedures are required to be reviewed, same will be done within 36 hours

13. Additional resources and recourse management

a.

It is a fact that finance and budgets of active projects that were shut down due to COVID 19 have
approved budgets and available capital projects that are currently running have already been
allocated and approved and Therefore funds should be available from the client to pay Principal
Contractors/Contractors

It is therefore critical that the principal contractor ensure that their payment certificates and
related documents are correct and is submitted before deadline dates with their invoices. Many
delays in payment from clients are due to incorrect or insufficient documentation that has been
submitted late.

It is important to understand that the COVID 19 virus has affected all parties and cooperation will
increase the probability of completing the project successful

It is critical that the client and principal contractor re-negotiate and discuss the project deadlines
and budget and agree on solutions to the benefit of all. The impact of screening, site access,
delayed delivery of long lead items due to manufacturing constraints and restrictions due to
COVID19 legislation must be considered when negotiating the program and deadlines
specifically.

Clients must not delay payment to principal contractors and principal contractors must do the
same with their contractors. Delaying payments will have a snowball effect all the way down to
the workers who have in some case already not received salaries or has only received partial
payment

Businesses most do their utmost to protect the workers who are the most crucial asset of

construction
Although SMME are businesses in their own right, many of these companies were already

struggling financially before lockdown started and the principal contractor could use the
assistance of the project CLO to ensure that workers are being paid and if not report it to the

principal contractor.
Contractor must assist employees with UIF claims.

All the above requirement and information must be filtered down to
the contractors onsite

“Health and safety is not negotiable”
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Do you, or any person connected with the bidder, have a relationship with any person

who is employed by the procuring institution?
YES / NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any

other related enterprise whether or not they are bidding for this contract?
YES / NO

If so, furnish particulars:

3 DECLARATION

3.1

3.3

34

3.5

3.6

I, the undersigned, (NAME)..........ooniiiiniriiiiie et
in submitting the accompanying bid, do hereby make the following statements that |

certify to be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer". Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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I am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE |S CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 30of 3
For External Use Effective date 5 July 2022 Version: 2022/03



