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T1.1 BID NOTICE AND INVITATION TO BID 

           
Bidders are hereby invited to bid for the following projects: 
 

NO. Project Number 
Project 

Description 

Compulsory 
Briefing 

Date & Venue 
Closing Date 

CIDB 
Grading 

Amount 

1. 
LIM473/MATHAPISA-
GAMAMPANE/23/24/
038 

Construction of 
Access Road from 
Soetveld/Mathapisa 
to Ga Mampane 
Thabeng. 

A compulsory 
briefing session 
will be held on 
the 31/10/2023 
at 10h00 at the 
Municipal 
Chamber 

24/11/2023 
At 12h00 

7CE or 
higher 

R560.00 

 

The Employer is Makhuduthamaga Local Municipality represented by the Municipal Manager. 

Bid documents will be obtainable from Makhuduthamaga Local Municipal offices from 31/10/2023 (Mon-Fri from 

08:00-16:30) from the cashiers; at a non-refundable deposit of R560.00 payable in cash or bank guaranteed 

cheque. Bid documents can also be downloaded from online service (www.onlinetender.co.za) at no cost. 

Completed and signed tender documents must be sealed in an envelope and marked with the relevant project 

number and project description and be deposited in the tender box at Makhuduthamaga Local Municipality Offices 

in Jane Furse before the closing date and time.  

The municipality shall adjudicate and award tenders in accordance with the Preferential Procurement Policy 

Framework Act. 5/2000 and the revised procurement regulation with effect 16 January 2023 and on 100 points for 

functionality and 90/10 points system where 90 points are for the price and 10 points for Municipal specific goals 

(according to the said legislation). Details of functionality and specific goals are in the bid document. Bids will 

remain valid for 90 (ninety) days. 

The lowest and any tender will not necessarily be accepted and the Municipality reserves the right not to consider 

any tender not fully completed. Bidders are required to initial each page of the tender document and sign where 

necessary. 

For enquiries contact: 
Supply Chain Unit  :   Mr Mothapo JK  013 265 8609 
Infrastructure Unit     :   Mr. Senong PA  013 265 8651  
 
RM MOGANEDI  
MUNICIPAL MANAGER,  
PRIVATE BAG X 434 
JANE FURSE 1085 

  

http://www.onlinetender.co.za/
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T1.2 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of 

SANS 294:2004. 

The Standard Conditions of Tender make several references to the tender data for details that 

apply specifically to this tender.  The tender data shall have precedence in the interpretation 

of any ambiguity of inconsistency between it and the Standard Conditions of Tender. 

Each item of data given below is cross-referenced to the sub-clause in the Standard 

Conditions of Tender to which it mainly applies. 

Sub-

clause 

Data 

F.1.1 The employer is the Makhuduthamaga Local Municipality. 

F.1.2 The Project Document issued by the employer consists of the following: 

THE TENDER  

Part T1:   Tendering procedures: 

 T1.1   Tender notice and invitation to bid 

 T1.2  Tender Data  

 T1.3  Standard Conditions of Tender 

Part T2: Returnable documents 

 T2.1 Returnable Schedules required for Tender Evaluation 

 T2.2 MBD Forms Checklist 

 T2.3  Other Documents required for Tender Evaluation 

 T2.4 Returnable Schedules that will be incorporated into the 

  Contract 

THE CONTRACT 

Part C1: Agreements and contract data 

 C1.1  Form of Offer and Acceptance  

 C1.2 Agreement in Terms of the Occupational Health & Safety 

  Act 

 C1.3 Guarantee 

 C1.4 Contract Data  

 C1.5 Form Agreement in Terms of the Mine Health and Safety Act 

 C1.6 Appointment in Terms of Section 4 of the Mine Health and   

  Safety Act  

 C1.7 Mine Health and Safety Act No 29 

 C1.8 Agreement in Terms of Section 4 of the Mine Health and   

  Safety Act  

Part C2: Pricing Data 

 C2.1  Pricing instructions 

 C2.2  Bills of quantities 

 C2.3 Summary of Bills of Quantities 

 C2.4 Calculation of Tender Sum 
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clause 

Data 

Part C3: Scope of work 

 C3.1 Description of Works 

 C3.2 Engineering 

 C3.3 Procurement 

 C3.4 Construction Specification  

Part C4: Site information 

 C4.1 Site Information 

 C4.2 Locality Plan 

Part C5: Annexures 

 C5.1 : Pro-forma Documents  

 C5.2 : Guidelines for the Implementation of Labour Intensive  

  Infrastructure Projects under the Expanded Public Works  

  Programme (EPWP) 

 C5.3 : Contract Drawings 

 C5.4 : Occupational Health and Safety Policy 

F.1.4 The Employer 
is: 

  
Address: 
 
 
               
Tel:                   
Fax:                     
  
E-mail:                  

Makhuduthamaga Local Municipality  

 
Private Bag x 434 
Jane Furse 

1085 

 

+27 13 265 8651 
+27 13 265 1975 
 
senongp@makhuduthamaga.gov.za 
 

F.2.1 Only those tenderers who are registered with the required CIDB, in a contractor 

grading designation equal to or higher than a contractor grading designation 

determined in accordance with the sum tendered for a 7CE OR HIGHER class of 

construction work. 

Joint ventures are eligible to submit tenders provided that: 

1. every member of the joint venture is registered with the required CIDB 

2. the lead partner has a contractor grading designation in the CE class of 

construction work; and the combined contractor grading designation 

calculated in accordance with the Construction Industry Development 

Regulations is equal to or higher than a contractor grading designation 

determined in accordance with the sum tendered for a 7CE OR HIGHER 

class of construction work are eligible to submit tenders. 

 

mailto:senongp@makhuduthamaga.gov.za
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clause 

Data 

F.2.7 The arrangements for a compulsory clarification meeting are as follows: 

Physical Address: Makhuduthamaga Local Municipality 

                              1 Groblersdal Road 

                              Jane Furse 

                              Municipal Chamber 

 

Date and Time: 31 October 2023 at 10h00 

F.2.12 If a tenderer wishes to submit an alternative tender offer, the only criteria permitted 

for such alternative tender offer is that it demonstrably satisfies the employer’s 

standards and requirements, the details of which may be obtained from the 

employer’s Agent. 

Calculations, drawings and all other pertinent technical information and 

characteristics as well as modified or proposed Pricing Data must be submitted 

with the alternative tender offer to enable the employer to evaluate the efficacy of 

the alternative and its principal elements, to take a view on the degree to which 

the alternative complies with the employer’s standards and requirements and to 

evaluate the acceptability of the pricing proposals.  Calculations must be set out in 

a clear and logical sequence and must clearly reflect all design assumptions.  

Pricing Data must reflect all assumptions in the development of the pricing 

proposal. 

Acceptance of an alternative tender offer will mean acceptance in principle of the 

offer.  It will be an obligation of the contract for the tenderer, in the event that the 

alternative is accepted, to accept full responsibility and liability that the alternative 

offer complies in all respects with the employer’s standards and requirements. 

The modified Pricing Data must include an amount equal to 5% of the amount 

tendered for the alternative offer to cover the employer’s costs of confirming the 

acceptability of the detailed design before it is constructed. 

F.2.13.5 The employer’s address for delivery of tender offers and identification details to be 

shown on each tender offer package are: 

Location of Tender Box:  

At the entrance foyer (ground floor) of Makhuduthamaga Municipality, 
Groblersdal Road, Jane Furse, next to the Jane Furse Plaza. 

Identification Details:  

LIM473/MATHAPISA-GAMAMPANE/23/24/038 

CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO 
GA MAMPANE THABENG 

F.2.13.6 A two-envelope procedure will not be followed. 

F.2.15 
Closing time for submission of Tender offers is: 24/11/2023 @ 12H00 
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Sub-

clause 

Data 

F.2.15 Telephonic, telegraphic, telex facsimile or e-mailed tender offers will not be 

accepted. 

F.2.16 The tender offer validity period is 90 days. 

F.2.1.7 The tendered lump sums and rates shall be final and binding irrespective of the 

total tender price (See C2.1.11). 

F.2.23 Tax Clearance will be confirmed with SARS before award (Done through 

CSD) 

F.3.4 The time and location for opening of tender offers: 

Time: 12h00 on 24/11/2023 

Location: In the entrance foyer (ground floor) of Makhuduthamaga Local 

Municipality, Groblersdal Road, JANE FURSE, next to the Jane Furse Plaza. 

F.3.11 The procedure for the evaluation of responsive tenders is Method 4 (Financial 

offer, quality and preference) 

The total number of tender evaluation points (TEV) shall be determined in 

accordance    with the following formula.  

TEV = f1 (NFO + NP) + f 2NQ 

           Where f1 and f2 are fractions, f1 equals 1 minus f2 and f2 equals 100% 

NFO is the number of tender evaluation points awarded for the financial offer made 

in accordance with 5.11.7 where the score for financial offer is calculated using 

the following formula 

            A = (1 - (P - Pm))            

                              Pm  

W1= (1) 80 where the financial value inclusive of VAT of all responsive tenders  

received have a rand value  equal to or below R 50 000 000.00,and 90 for financial 

values over R50 000 000.00 as guided by PPPFA 2000 preferential procurement 

regulations, 2022 

NP is the number of tender evaluation points awarded for preferences claimed in 

accordance with the Preferencing Schedule 

NQ is the number of tender evaluation points awarded for quality offered in 

accordance with 5.11.9 where W2 = 100. 

Up to 100 minus W1 tender evaluation points will be awarded to tenderers who 

complete     the preferencing schedule and who are found to be eligible for the 

preference claimed. 

F3.13.1 Tender offers will only be accepted on condition that: 
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clause 

Data 

a) the tenderer is registered on the Central Supplier Database (CSD) for the 

South African government (see https://secure.csd.gov.za/ ) unless it is a 

foreign supplier with no local registered entity 

b) the tenderer is in good standing with SARS according to the Central Supplier 

Database; 

c) the tenderer submits a letter of intent from an approved insurer undertaking 

to provide the Performance Bond to the format included in Part C1.3 of this 

procurement document 

d) the tenderer is registered with the Construction Industry Development Board 

in an appropriate contractor grading designation; 

e) the tenderer or any of its directors/shareholders is not listed on the Register 

of Tender Defaulters in terms of the Prevention and Combating of Corrupt 

Activities Act of 2004 as a person prohibited from doing business with the 

public sector;  

f) the tenderer has not: 

         i)   abused the Employer’s Supply Chain Management System; or 

         ii)  failed to perform on any previous contract and has been given a written 

notice to this effect;       

f) the tenderer has completed the Compulsory Declaration and there are no 

conflicts of interest which may impact on the tenderer’s ability to perform the 

contract in the best interests of the employer or potentially compromise the 

tender process; 

g) the tenderer is registered and in good standing with the compensation fund 

or with a licensed compensation insurer;  

h) the employer is reasonably satisfied that the tenderer has in terms of the 

Construction Regulations, 2003, issued in terms of the Occupational Health 

and Safety Act, 1993, the necessary competencies and resources to carry 

out the work safely.   

F.3.18 The number of paper copies of signed contract to be provided by the Employer is 

one 

 Labour Content: 

The minimum Labour content for this project shall be 10% OF THE WORKS. 

Note: This 10% labour content shall be from LOCAL COMMUNITY. The 

contractor’s own skilled and unskilled personnel will not be counted towards 

the said 10% contract amount minimum labour content. 

 

https://secure.csd.gov.za/
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F.3.11 Responsive tenders will be evaluated according to the Preferential Procurement 

Regulations, 2023 as published in Government Gazette. 

SUPPLY CHAIN MANAGEMENT 

EVALUATION PROCESS AND CRITERIA 

The following evaluation process and criteria will be used to evaluate all bids 

submitted: 

1. Administrative Compliance – Phase One 

1.1 All bids duly lodged will be examined to determine compliance with bidding 
requirements and conditions. Bids with obvious deviations from the 
requirements/conditions, will be eliminated from further evaluation. 

 
1.2 Critical Criteria: 

The following critical criteria have been identified for this bid and any non-
compliance thereto will lead to the bid being regarded as non-responsive and 
disqualified from further evaluation 

• All Pages to be initialled 

• Proof of UIF registration 

• Valid letter of good standing (Compensation for Occupational Injuries 

and Disease Act (COIDA)) from Department of Labour OR any 

company accredited by Department of Labour (to be verified) 

• Company profile 

• Form of Offer completed and signed 

• All attached MBD forms must be completed and signed. 

• If the value of the transaction is expected to exceed R10 million (VAT 

included), require bidders to furnish– 

(i) if the bidder is required by law to prepare annual financial statements for      

auditing, their audited annual financial statements –   

(aa) for the past three years; or  

(bb) since their establishment if established during the past three years; 

(ii) a certificate signed by the bidder certifying that the bidder has no 

undisputed commitments for municipal services towards a municipality or 
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clause 
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other service provider in respect of which payment is overdue for more 

than 30 days; 

(iii) particulars of any contracts awarded to the bidder by an organ of state 

during the past five years, including particulars of any material non-

compliance or dispute concerning the execution of such contract;  

(iv) a statement indicating whether any portion of the goods or services are 

expected to be sourced from outside the Republic, and, if so, what portion 

and whether any portion of payment from the municipality is expected to 

be transferred out of the Republic 

Bill of quantities to be filled in black ink 

• Initial all alterations in the BoQ 

• Authority of Signatory to be signed 

• JV agreement submitted (Where applicable) 

• Proof of registration with CIDB attached (in case of Joint Venture both 

individuals and combined CIDB must be attached) 

• Copy of Municipal rates and taxes not older than 3 months to be 

attached (Both for the company and each of the directors) 

• Certified ID copies of directors/shareholders/members to be attached 

NB: All copies must be certified, the certification must not be older than 3 

months of the closing date. 

2. Functionality – Phase Two 

The bidders who complied administratively are considered for further evaluation 

on ability to execute the project. 

The assessment of functionality will be done in terms of the evaluation criteria and 

minimum threshold as specified.  A bid will be disqualified if it fails to meet the 

minimum threshold for functionality as per the bid invitation. 

FUNCTIONALITY 

Item Criterion Weighting 

A Company relevant experience  20 

B The value of relevant projects completed. Score will be 

based on the successfully executed and completed roads & 
30 
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clause 
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storm water and bridge construction projects over the last 

five years of which details are provided on Form T2.1 E 

C Plant and Equipment necessary for construction 10 

D Relevant Experience of the Site Agent/Key Personnel to 

roads & stormwater and bridge construction projects 
15 

E Specific Knowledge 15 

F Financial Status 10 

 TOTAL 100 

NB!  

The minimum points required for functionality is 70 points out of 100 points 

and any bidder scoring less than 70 points will not be considered for further 

evaluation. 

Tenderers to submit the required information as stated below. Non-

submission will result in loss of points. 

Service Providers that qualified pre-evaluation in terms of the functionality cut-off 

points of 70 points will then be evaluated in terms 90/10 preference point system. 

A. Company relevant Company Experience  

No Target Goals 
Maximum 

Points 20 

Points 

Claimed 

The highest 3 project will be evaluated 

1 

Tenderer score zero points where information is not 

provided 

0 – 2 Projects = 0 Points 

0 

 

2 

Tenderer scores 15 points where information regarding 

the company’s relevant experience is provided 

3 – 4 Projects = 15 Points 

15 

 

3 

Tenderer scores 20 points where information regarding 

the company’s relevant experience is indicated, copies 

of completion certificates. All relevant projects has full 

lists with appointment letters. 

5 Projects and above = 20 Points 

20 
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clause 
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Note: 

• Criteria No 2 above: Company relevant experience with minimum three appointments. 
Each appointment more than R10 million. 

• Criteria No 3 above: Company relevant experience with minimum three appointments. 
Each appointment more than R20 million. 

 

B. Value Of Relevant Projects Completed (specifically roads & stormwater and 
bridge construction projects) 

No Target Goals 
Maximum 

Points 30 

Points 

Claimed 

The highest 3 project will be evaluated 

1 Tenderer score zero points where information is not 

provided 
0 

 

2 Tenderer scores 5 points per project where the value 

of a completed project/s is/are more > R10 000 000 < 

R20 000 000 and appointment letter as well as well as 

completion certificates are attached.  

15 

 

3 Tenderer scores 8 points per project where the value 

of a completed project/s is/are more > R20 000 000 < 

R30 000 000 and appointment letter as well as well as 

completion certificates are attached.  

24 

 

4 Tenderer scores 10 points per project where the value 

of a completed project/s is/are more > R30 000 000 and 

above and appointment letter as well as well as 

completion certificates are attached.  

30 

 

Note:  

• Referees provided, to be contactable to confirm the value and the completion certificates 
provided.  

• All copies must be certified, the certification must not be older than 3 months of the closing 
date. 

 
 

C. Plant and Equipment necessary for construction   

No Target Goals 
Maximum 

Points 10 

Points 

Claimed 

1 Respondent score zero points where no plant and or 

equipment ownership or arrangement to hire is 

indicated  

0 

 

2 Respondent scorer 5 points where the total minimum 

plant required a letter of intent from an acceptable 5 
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plant/machinery hire confirming the intent to make the 

plant available. 

3 Respondent scorer 10 points where the total minimum 

plant/machinery required is indicated with proof of 

ownership. 

10 

 

Note:  

• Points will be allocated as described below.  
 

Required Plant Allocated Points Points Claimed 

TLB X (1 in number) 1  

Grader X (1 in number) 1  

Excavator X (1 in number) 1  

Tipper Truck X (2 in number) 1  

Roller X (1 in number) 1  

Water tanker X (1 in number) 1  

LDVs X (1 in number) 1  

Pad foot (1 in number) 1  

Pneumatic Roller (1 in number) 1  

Asphalt Paver (1 in number) 1  

Total Points  10  

Note:  

• Tenderer to submit proof of ownership with certification not older than three months. In the 
case of hiring, a letter of intent from an acceptable plant/machinery hire must be submitted 
confirming the intent to make the plant available 

 

D. Experience of Site Agent/Key Personnel (15 points) 

No Targeted Goal (CVs Compulsory) 
Tendered 

Goal 

Points 

Claimed 

Relevant projects that include roads, stormwater and labour intensive constriction 

1 Site Agent/Key Staff experience with 0 – 5 years 5  
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2 Site Agent/Key Staff experience with 6 – 10 years 10  

3 Site Agent/Key Staff experience with 11+ years 15  

 Total points: Experience of Key Personnel 15  

N.B: Tenderers to submit curriculum vitae, including project values, with 

contactable references and certified copies of Academic qualification certificates 

for functionality points scoring, otherwise no points will be allocated. 

 

E. Specific Knowledge (15 points) 

No Targeted Goal 
Tendered 

Goal 
Allocated points 
by Municipality 

1 
Site Agent trained in Labour intensive 
construction methods at least NQF level 2 

10  

2 
Site Agent trained in Labour intensive 
construction methods at least NQF level 5 15  

 
Total Points: Specific Knowledge 15 

 

 
N.B:  Tenderers to submit curriculum vitae and certified copies of Academic 
qualification certificates for functionality points scoring, otherwise no points will 
be allocated.  
 

F. Financial status 

Ability of the tenderer to finance working capital requirements before the first claim is paid 
by the Client. Score will be based on the Bank Rating of the tenderer which will be obtained 
from the tenderer’s banker using details as provided on Form T2.2 B. 

Bank Rating Points Points Claimed 

Bank Rating = F to G 0  

Bank Rating = E 2  

Bank Rating = D 4  

Bank Rating = C 6  

Bank Rating = B 8  

Bank Rating = A 10  

NOTE: For the purpose of comparison and in order to ensure a meaningful 
evaluation, bidders must submit detailed information in substantiation of 
compliance to the evaluation criteria mentioned (e.g. details of relevant 
previous work undertaken, letters from previous /current clients. etc.) 

Minimum Required Score for functionality is: 70 points 
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Sub-

clause 

Data 

Note:  A bidder/s that scores less than 70 points out of 100 in respect of 

functionality will be regarded as submitting a non-responsive bid and will be 

disqualified. 

Should the relevant bidder/s meet the minimum required percentage or minimum 

points, they will be evaluated in terms of price and preference as per the PPPFA 

Act, No.5 of 2000 and its associated Regulations issued by the National Treasury. 

Final Proposal will be evaluated on the basis of the PPPFA 90/10 point system as 

presented in the Preferential Procurement Regulations 2022. 

 The 90/10 point system will be as follows: 

Price Assessment 90 Points 

TOTAL 90 

 

Preferential Elements 10 Points 

Designated Group Specific Goals 

Black People 2 

Youth 2 

Woman-ownership of more than 50% 1 

Small, medium and Micro 

Enterprises(SMMEs) 2 

People with disability 1 

Local-within Makhuduthamaga local 

Municipal jurisdiction 2 

A maximum of 10 points may be awarded to a tender for the specific goals  
specified for the tender 

• The points scored by a tender in respect of the specific goals above must 
be added to the points scored for price 

• Only the tender with the highest number of points scored may be selected  
 

Award of contract to bids not scoring the highest number of points 

(a) subject to section 2(1)(f) of the act, the contract must be awarded to the 
tenderer scoring the highest total number of points in terms of the 90/10 
preference point system. 

(b) In exceptional circumstances a contract may, on reasonable and justifiable 
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Sub-

clause 

Data 

grounds, be awarded to a bidder that did not score the highest number of 
points. The reasons for such a decision must be approved and recorded for 
audit purposes and must be defendable in a court of law. 

Evaluation of bids that scored equal points 

(a) In the event that two or more bids have scored equal total points, the 
successful bid must be the one that scored the highest points for specific goals 

(c) In the event that two or more bids are equal in all respects, the award must 
be decided by the drawing of lots. 

Local 

Municipality 

Special 

No.1 

SMME’s: 

It is encouraged that participation in the contract to a minimum of 10% of the 

contract value be granted to local SMME companies. Local is defined as 

“having their head office within the Makhuduthamaga Local Municipality 

boundaries”. A SMME company should be a registered company, but not 

necessarily be registered with CIDB, although it is preferred. 

Local 

Municipality 

Special 

No.2 

Local Labour Content: 

The minimum target for expenditure on wages of Local Labour for this project shall 

be 10% of the Tender Sum. 
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T1.3: Standard Conditions of Tender 

The Standard Conditions of Tender that shall govern, shall be the Standard Conditions of 

Tender as contained in Annex F of the CIDB Standard for Uniformity as published in CIDB 

Board Notice 86 of 2010 and as published in Government Gazette No 33239 of 

28 May 2010 as amended and supplemented by the Tender Data in Part T1.2.  

 

The complete extract entitled “Annex F” is bound hereafter into this volume, and may not 

have been edited where found in electronic format by any tender document compiler or 

tenderer. However, where differences between the original published edition and the 

edition bound in this document are evident, the original published edition shall govern. 

 

Annex F 
(normative) 

Standard Conditions of Tender 

F.1 General 

F.1.1 Actions 

F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of 
tender. In their dealings with each other, they shall discharge their duties and obligations as set out in 
F.2 and F.3, timeously and with integrity, and behave equitably, honestly and transparently, comply with 
all legal obligations and not engage in anticompetitive practices.  

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender 
process shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare 
any such conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential 
conflict of interest in their tender submissions. Employees, agents and advisors of the employer shall 
declare any conflict of interest to whoever is responsible for overseeing the procurement process at the 
start of any deliberations relating to the procurement process or as soon as they become aware of such 
conflict, and abstain from any decisions where such conflict exists or recuse themselves from the 
procurement process, as appropriate.  

Note: 1)  A conflict of interest may arise due to a conflict of roles which might provide an incentive 
for improper acts in some circumstances. A conflict of interest can create an appearance 
of impropriety that can undermine confidence in the ability of that person to act properly in 
his or her position even if no improper acts result.  

2)  Conflicts of interest in respect of those engaged in the procurement process include direct, 
indirect or family interests in the tender or outcome of the procurement process and any 
personal bias, inclination, obligation, allegiance or loyalty which would in any way affect any 
decisions taken.  

F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm 
intention and the capacity to proceed with the contract. 

F.1.2  Tender Documents  

The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 

F.1.3  Interpretation  

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included 
in the returnable documents are deemed to be part of these conditions of tender. 

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for 
tender evaluation purposes, shall not form part of any contract arising from the invitation to tender. 



T.18 
MAKHUDUTHAMAGA LOCAL MUNICIPALITY  
LIM473/MATHAPISA-GAMAMPANE/23/24/038 

 
CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO 

GA MAMPANE THABENG
 

 

TENDER DOCUMENT 

F.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 

a) conflict of interest means any situation in which: 
 

i) someone in a position of trust has competing professional or personal interests which 
make it difficult to fulfil his or her duties impartially; 

ii) an individual or organisation is in a position to exploit a professional or official capacity 
in some way for their personal or corporate benefit; or 

iii) incompatibility or contradictory interests exist between an employee and the 
organisation which employs that employee.  

 

b)  comparative offer means the tenderer’s financial offer after all tendered parameters that will 

affect the value of the financial offer have been taken into consideration in order to enable 
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Annex F 
(normative) 

Standard Conditions of Tender 

F.1 General 

F.1.1 Actions 

F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions 
of tender. In their dealings with each other, they shall discharge their duties and obligations as set 
out in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and transparently, 
comply with all legal obligations and not engage in anticompetitive practices.  

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender 
process shall avoid conflicts of interest and where a conflict of interest is perceived or known, 
declare any such conflict of interest, indicating the nature of such conflict. Tenderers shall declare 
any potential conflict of interest in their tender submissions. Employees, agents and advisors of the 
employer shall declare any conflict of interest to whoever is responsible for overseeing the 
procurement process at the start of any deliberations relating to the procurement process or as 
soon as they become aware of such conflict, and abstain from any decisions where such conflict 
exists or recuse themselves from the procurement process, as appropriate.  

 
Note: 1)  A conflict of interest may arise due to a conflict of roles which might provide an 

incentive for improper acts in some circumstances. A conflict of interest can create an 
appearance of impropriety that can undermine confidence in the ability of that person 
to act properly in his or her position even if no improper acts result.  

2)  Conflicts of interest in respect of those engaged in the procurement process include 
direct, indirect or family interests in the tender or outcome of the procurement process 
and any personal bias, inclination, obligation, allegiance or loyalty which would in any 
way affect any decisions taken.  

F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm 
intention and the capacity to proceed with the contract. 

F.1.2  Tender Documents  

The documents issued by the employer for the purpose of a tender offer are listed in the tender 
data. 

F.1.3  Interpretation  

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are 
included in the returnable documents are deemed to be part of these conditions of tender. 

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required 
for tender evaluation purposes, shall not form part of any contract arising from the invitation to 
tender. 

F.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 

a) conflict of interest means any situation in which: 
 

i) someone in a position of trust has competing professional or personal interests which 
make it difficult to fulfil his or her duties impartially; 

ii) an individual or organisation is in a position to exploit a professional or official capacity 
in some way for their personal or corporate benefit; or 

iii) incompatibility or contradictory interests exist between an employee and the 
organisation which employs that employee.  
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b)  comparative offer means the tenderer’s financial offer after all tendered parameters that 

will affect the value of the financial offer have been taken into consideration in order to 
enable comparisons to be made between offers on a comparative basis  

 
c)  corrupt practice means the offering, giving, receiving or soliciting of anything of value to 

influence the action of the employer or his staff or agents in the tender process; and 
 
d)  fraudulent practice means the misrepresentation of the facts in order to influence the 

tender process or the award of a contract arising from a tender offer to the detriment of the 
employer, including collusive practices intended to establish prices at artificial levels  

 
e) organization means a company, firm, enterprise, association or other legal entity, whether 

incorporated or not, or a public body 

 
f) quality (functionality) means the totality of features and characteristics of a product or 

service that bear on its ability to satisfy stated or implied needs  

F.1.4  Communication and employer’s agent  

Each communication between the employer and a tenderer shall be to or from the employer's agent 
only, and in a form that can be readily read, copied and recorded. Communications shall be in the 
English language. The employer shall not take any responsibility for non-receipt of communications 
from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender 
data. 

F.1.5  The employer’s right to accept or reject any tender offer  

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative 
tender offer, and may cancel the tender process and reject all tender offers at any time before the 
formation of a contract. The employer shall not accept or incur any liability to a tenderer for such 
cancellation and rejection, but will give written reasons for such action upon written request to do 
so. 

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process 
or the rejection of all responsive tender offers reissue a tender covering substantially the same 
scope of work within a period of six months unless only one tender was received and such tender 
was returned unopened to the tenderer. 

F.1.6  Procurement procedures 

F.1.6.1 General 

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the 
tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of 
tender evaluation points, as relevant, based on the tender submissions that are received at the 
closing time for tenders. 

F.1.6.2 Competitive negotiation procedure  

F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 
tenderers shall submit tender offers in response to the proposed contract in the first round of 
submissions. Notwithstanding the requirements of F.3.4, the employer shall announce only the 
names of the tenderers who make a submission. The requirements of F.3.8 relating to the material 
deviations or qualifications which affect the competitive position of tenderers shall not apply. 

F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest 
ranked in terms of the evaluation method and evaluation criteria stated in the tender data, shall be 
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invited in each round to enter into competitive negotiations, based on the principle of equal 
treatment and keeping confidential the proposed solutions and associated information. 
Notwithstanding the provisions of F.2.17, the employer may request that tenders be clarified, 
specified and fine-tuned in order to improve a tenderer’s competitive position provided that such 
clarification, specification, fine-tuning or additional information does not alter any fundamental 
aspects of the offers or impose substantial new requirements which restrict or distort competition 
or have a discriminatory effect. 

F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer 
to make a fresh tender offer, based on the same evaluation criteria, with or without adjusted 
weightings. Tenderers shall be advised when they are to submit their best and final offer. 

F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 
after tenderers have been requested to submit their best and final offer. 

F.1.6.3 Proposal procedure using the two stage-system 

F.1.6.3.1 Option 1 

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters 
around which a contract may be negotiated. The employer shall evaluate each responsive 
submission in terms of the method of evaluation stated in the tender data, and in the second stage 
negotiate a contract with the tenderer scoring the highest number of evaluation points and award 
the contract in terms of these conditions of tender. 

F.1.6.3.2 Option 2 

F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall 
invite all responsive tenderers to submit tender offers in the second stage, following the issuing of 
procurement documents. 

F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the 
method of evaluation stated in the tender data, and award the contract in terms of these conditions 
of tender. 

F.2 Tenderer’s obligations 

F.2.1 Eligibility 

F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and 
the tenderer, or any of his principals, is not under any restriction to do business with employer. 

 
F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used 
by the employer as the basis in a prior process to invite the tenderer to submit a tender offer and 
obtain the employer’s written approval to do so prior to the closing time for tenders. 

F.2.2 Cost of tendering 

Accept that, unless otherwise stated in the tender data, the employer will not compensate the 
tenderer for any costs incurred in the preparation and submission of a tender offer, including the 
costs of any testing necessary to demonstrate that aspects of the offer complies with requirements. 

 
F.2.3 Check documents 

Check the tender documents on receipt for completeness and notify the employer of any 
discrepancy or omission. 
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F.2.4 Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a tender offer in response 
to the invitation. 

F.2.5 Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which are 
incorporated into the tender documents by reference.  

F.2.6 Acknowledge addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 
necessary apply for an extension to the closing time stated in the tender data, in order to take the 
addenda into account. 

F.2.7 Clarification meeting 

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with 
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are 
stated in the tender data. 

F.2.8 Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the employer at least five 
working days before the closing time stated in the tender data. 

F.2.9 Insurance 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the 
full cover required in terms of the conditions of contract identified in the contract data. The tenderer 
is advised to seek qualified advice regarding insurance. 

F.2.10 Pricing the tender offer 

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes 
(except Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, 
taxes and levies being those applicable 14 days before the closing time stated in the tender data. 

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the 
prices. 

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 
adjustment except as provided for in the conditions of contract identified in the contract data. 

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 
conditions of contract identified in the contract data may provide for part payment in other 
currencies. 

F.2.11 Alterations to documents 

Do not make any alterations or additions to the tender documents, except to comply with 
instructions issued by the employer, or necessary to correct errors made by the tenderer. All 
signatories to the tender offer shall initial all such alterations. Erasures and the use of masking fluid 
are prohibited. 
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F.2.12 Alternative tender offers 

F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main 
tender offer, strictly in accordance with all the requirements of the tender documents, is also 
submitted as well as a schedule that compares the requirements of the tender documents with the 
alternative requirements that are proposed. 

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the 
tender data or criteria otherwise acceptable to the employer. 

F.2.13 Submitting a tender offer 

F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint 
venture to provide the whole of the works, services or supply identified in the contract data and 
described in the scope of works, unless stated otherwise in the tender data. 

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, 
either electronically (if they were issued in electronic format) or by writing legibly in non-erasable 
ink. 

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number 
of copies stated in the tender data, with an English translation of any documentation in a language 
other than English, and the parts communicated electronically in the same format as they were 
issued by the employer. 

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender 
data. The employer will hold all authorized signatories liable on behalf of the tenderer. Signatories 
for tenderers proposing to contract as joint ventures shall state which of the signatories is the lead 
partner whom the employer shall hold liable for the purpose of the tender offer. 

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the 
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's 
address and identification details stated in the tender data, as well as the tenderer's name and 
contact address. 

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 
returnable documents listed in the tender data in an envelope marked “financial proposal” and place 
the remaining returnable documents in an envelope marked “technical proposal”. Each envelope 
shall state on the outside the employer’s address and identification details stated in the tender data, 
as well as the tenderer's name and contact address. 

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states 
on the outside only the employer's address and identification details as stated in the tender data. 

F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or 
premature opening of the tender offer if the outer package is not sealed and marked as stated. 

F.2.13.9 Accept that tender offers submitted by facsimile or email will be rejected by the employer, 
unless stated otherwise in the tender data. 

 
F.2.14 Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested completely and 
in the form required, may be regarded by the employer as nonresponsive. 

F.2.15 Closing time 

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender 
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data not later than the closing time stated in the tender data. Accept that proof of posting shall not 
be accepted as proof of delivery. 

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any 
reason, the requirements of these conditions of tender apply equally to the extended deadline. 

F.2.16 Tender offer validity 

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity 
period stated in the tender data after the closing time stated in the tender data. 

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender 
data for an agreed additional period with or without any conditions attached to such extension. 

F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be 
withdrawn or substituted by giving the employer’s agent written notice before the closing time for 
tenders that a tender is to be withdrawn or substituted. 

F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance 
with the requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”. 

F.2.17 Clarification of tender offer after submission 

Provide clarification of a tender offer in response to a request to do so from the employer during 
the evaluation of tender offers. This may include providing a breakdown of rates or prices and 
correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No 
change in the competitive position of tenderers or substance of the tender offer is sought, offered, 
or permitted. 

Note:  Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with 
a preferred tenderer following a competitive selection process, should the Employer elect 
to do so. 

F.2.18  Provide other material 

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender 
offer, the tenderer’s commercial position (including notarized joint venture agreements), 
preferencing arrangements, or samples of materials, considered necessary by the employer for the 
purpose of a full and fair risk assessment. Should the tenderer not provide the material, or a 
satisfactory reason as to why it cannot be provided, by the time for submission stated in the 
employer’s request, the employer may regard the tender offer as nonresponsive. 

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 

F.2.19  Inspections, tests and analysis 

Provide access during working hours to premises for inspections, tests and analysis as provided 
for in the tender data. 

F.2.20  Submit securities, bonds, policies, etc. 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, 
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of 
contract identified in the contract data. 

 
F.2.21  Check final draft  

Check the final draft of the contract provided by the employer within the time available for the 
employer to issue the contract. 
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F.2.22  Return of other tender documents 

If so instructed by the employer, return all retained tender documents within 28 days after the expiry 
of the validity period stated in the tender data. 

F.2.23  Certificates 

Include in the tender submission or provide the employer with any certificates as stated in the tender 
data. 

F.3 The employer’s undertakings 

F.3.1  Respond to requests from the tenderer 

F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received 
up to five working days before the tender closing time stated in the Tender Data and notify all 
tenderers who drew procurement documents. 

F.3.1.2 Consider any request to make a material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used 
to prequalify a tenderer to submit a tender offer in terms of a previous procurement process and 
deny any such request if as a consequence: 

 
a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture 

fails to meet any of the collective or individual qualifying requirements; 
b) the new partners to a joint venture were not prequalified in the first instance, either as individual 

firms or as another joint venture; or 
c) in the opinion of the Employer, acceptance of the material change would compromise the 

outcome of the prequalification process. 

F.3.2 Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer 
during the period from the date that tender documents are available until three days before the 
tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to 
the closing time stated in the Tender Data, the Employer may grant such extension and, shall then 
notify all tenderers who drew documents. 

F.3.3 Return late tender offers  

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it 
is necessary to open a tender submission to obtain a forwarding address), to the tenderer 
concerned. 

F.3.4 Opening of tender submissions 

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the 
presence of tenderers’ agents who choose to attend at the time and place stated in the 
tender data. Tender submissions for which acceptable reasons for withdrawal have been 
submitted will not be opened. 

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a 
venue indicated in the tender data, the name of each tenderer whose tender offer is opened and, 
where applicable, the total of his prices, preferences claimed and time for completion for the main 
tender offer only. 

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 
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F.3.5 Two-envelope system 

F.3.5.1 Where stated in the tender data that a two envelope system is to be followed, open only the 
technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend at 
the time and place stated in the tender data and announce the name of each tenderer whose 
technical proposal is opened. 

F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers 
who remain in contention for the award of the contract of the time and place when the financial 
proposals will be opened. Open only the financial proposals of tenderers, who score in the quality 
evaluation more than the minimum number of points for quality stated in the tender data, and 
announce the score obtained for the technical proposals and the total price and any preferences 
claimed. Return unopened financial proposals to tenderers whose technical proposals failed to 
achieve the minimum number of points for quality. 

F.3.6 Non-disclosure 

Not disclose to tenderers, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price and 
recommendations for the award of a contract, until after the award of the contract to the successful 
tenderer. 

F.3.7 Grounds for rejection and disqualification 
Determine whether there has been any effort by a tenderer to influence the processing of tender 
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in 
corrupt or fraudulent practices. 

F.3.8 Test for responsiveness 

F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 
received: 

a) complies with the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of 
the tender documents without material deviation or qualification. A material deviation or qualification 
is one which, in the Employer's opinion, would: 

a)  detrimentally affect the scope, quality, or performance of the works, services or supply 
identified in the Scope of Work, 

b)  significantly change the Employer's or the tenderer's risks and responsibilities under the 
contract, or 

c)  affect the competitive position of other tenderers presenting responsive tenders, if it were to 
be rectified. 

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the nonconforming deviation or reservation.  

F.3.9 Arithmetical errors, omissions and discrepancies  

F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in 
figures. Where there is a discrepancy between the amounts in figures and the amount in words, the 
amount in words shall govern.  

F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation 
points after the evaluation of tender offers in accordance with F.3.11 for:  
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a) the gross misplacement of the decimal point in any unit rate;  
b) omissions made in completing the pricing schedule or bills of quantities; or  
c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities 
or schedules of prices; or  

ii) the summation of the prices.  

F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either 
confirm the tender offer as tendered or accept the corrected total of prices.  

F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as 
follows:  

 
a)  If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 

from the product of the unit rate and the quantity, the line item total shall govern and the rate 
shall be corrected. Where there is an obviously gross misplacement of the decimal point in the 
unit rate, the line item total as quoted shall govern, and the unit rate shall be corrected.  

 
b)  Where there is an error in the total of the prices either as a result of other corrections required 

by this checking process or in the tenderer's addition of prices, the total of the prices shall 
govern and the tenderer will be asked to revise selected item prices (and their rates if bills of 
quantities apply) to achieve the tendered total of the prices.  

 
F.3.10 Clarification of a tender offer  

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract 
arising from the tender offer.  

F.3.11 Evaluation of tender offers  

F.3.11.1  General  

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer 
to a comparative offer and evaluate them using the tender evaluation methods and associated 
evaluation criteria and weightings that are specified in the tender data.  

F.3.11.2  Method 1: Financial offer  

In the case of a financial offer:  

a)  Rank tender offers from the most favourable to the least favourable comparative offer.  
b)  Recommend the highest ranked tenderer for the award of the contract, unless there are 

compelling and justifiable reasons not to do so.  
c)  Re-rank all tenderers should there be compelling and justifiable reasons not to recommend 

the highest ranked tenderer and recommend the highest ranked tenderer, unless there are 
compelling and justifiable reasons not to do so and the process set out in this sub-clause is 
repeated.  

F.3.11.3  Methods 2: Financial offer and preference  

In the case of a financial offer and preferences:  

a)  Score each tender in respect of the financial offer made and preferences claimed, if any, in 
accordance with the provisions of F.3.11.7 and F.3.11.8.  

b)  Calculate the total number of tender evaluation points (TEV) in accordance with the following 
formula:  

TEV =NFO + NP  
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where:  NFO is the number of tender evaluation points awarded for the financial offer 
made in accordance with F.3.11.7; NP is the number of tender evaluation points 
awarded for preferences claimed in accordance with F.3.11.8.  

c)  Rank tender offers from the highest number of tender evaluation points to the lowest.  
d)  Recommend the tenderer with the highest number of tender evaluation points for the award 

of the contract, unless there are compelling and justifiable reasons not to do so.  
e)  Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the tenderer with the highest number of tender evaluation points, and 
recommend the tenderer with the highest number of tender evaluation points, unless there 
are compelling and justifiable reasons not to do so and the process set out in this sub-clause 
is repeated  

F.3.11.4  Method 3: Financial offer and quality  

In the case of a financial offer and quality:  

 
a)  Score each tender in respect of the financial offer made and the quality offered in accordance 

with the provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score the 
minimum number of points for quality stated in the tender data, if any.  

b)  Calculate the total number of tender evaluation points (TEV) in accordance with the following 
formula:  

TEV =NFO + NQ  

where: NFO is the number of tender evaluation points awarded for the financial offer 

made in accordance with F.3.11.7; 
 NQ is the number of tender evaluation points awarded for quality offered in accordance 
with F.3.11.9.  

c) Rank tender offers from the highest number of tender evaluation points to the lowest.  
d) Recommend tenderer with the highest number of tender evaluation points for the award of 

the contract, unless there are compelling and justifiable reasons not to do so.  
e)  Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the tenderer with the highest number of tender evaluation points and recommend 
the tenderer with the highest number of tender evaluation points, unless there are compelling 
and justifiable reasons not to do so and the process set out in this sub-clause is repeated.  

F.3.11.5  Method 4: Financial offer, quality and preferences  

In the case of a financial offer, quality and preferences:  

a)  Score each tender in respect of the financial offer made, preference claimed, if any, and the 
quality offered in accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all tender 
offers that fail to score the minimum number of points for quality stated in the tender data, if 
any.  

 
b)  Calculate the total number of tender evaluation points (TEV) in accordance with the 

following formula, unless otherwise stated in the Tender Data:  

TEV =NFO + NP + NQ  

where:  NFO is the number of tender evaluation points awarded for the financial offer made 
in accordance with F.3.11.7; 

 NP is the number of tender evaluation points awarded for preferences claimed in 
accordance with F.3.11.8. 

 NQ is the number of tender evaluation points awarded for quality offered in accordance 
with F.3.11.9.  

 
c) Rank tender offers from the highest number of tender evaluation points to the lowest. 
d) Recommend the tenderer with the highest number of tender evaluation points for the award 
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of the contract, unless there are compelling and justifiable reasons not to do so.  
e)  Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the tenderer with the highest number of tender evaluation points and recommend 
the tenderer with the highest number of tender evaluation points, unless there are compelling 
and justifiable reasons not to do so and the process set out in this sub-clause is repeated.  

 
F.3.11.6  Decimal places  

Score financial offers, preferences and quality, as relevant, to two decimal places.  

F.3.11.7  Scoring Financial Offers  

Score the financial offers of remaining responsive tender offers using the following formula:  

NFO =W1xA  

where:  NFO is the number of tender evaluation points awarded for the financial offer. 
 W1 is the maximum possible number of tender evaluation points awarded for the 

financial offer as stated in the Tender Data. 
 A is a number calculated using the formula and option described in Table F.1 as stated 

in the Tender Data.  
 

Table F.1: Formulae for calculating the value of A  

Formula  Comparison aimed at achieving  Option 1a  Option 2 a  

1  Highest price or discount  A = (1 +( P - Pm)) 

 Pm  

A = P / Pm  

2  Lowest price or percentage commission / fee  A = (1 - (P - Pm)) 

 Pm  

A = Pm / P  

a Pm  is the comparative offer of the most favourable comparative offer. 

 P is the comparative offer of the tender offer under consideration.  

F.3.11.8 Scoring preferences  

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of 
the tender data and reject all claims for preferences where tenderers are not eligible for such 
preferences. Calculate the total number of tender evaluation points for preferences claimed in 
accordance with the provisions of the tender data.  

F.3.11.9 Scoring quality  

Score each of the criteria and sub-criteria for quality in accordance with the provisions of the Tender 
Data.  

Calculate the total number of tender evaluation points for quality using the following formula:  

NQ = W2 x SO/ MS  

where: SO is the score for quality allocated to the submission under consideration; 
 MS is the maximum possible score for quality in respect of a submission; and 
 W2 is the maximum possible number of tender evaluation points awarded for the quality as 

stated in the tender data  

F.3.12 Insurance provided by the employer  

If requested by the proposed successful tenderer, submit for the tenderer's information the policies 
and / or certificates of insurance which the conditions of contract identified in the contract data, 
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require the employer to provide.  

F.3.13 Acceptance of tender offer  

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable 
commercial risk and only if the tenderer:  

a)  is not under restrictions, or has principals who are under restrictions, preventing participating 
in the employer’s procurement,  

b)  can, as necessary and in relation to the proposed contract, demonstrate that he or she 
possesses the professional and technical qualifications, professional and technical 
competence, financial resources, equipment and other physical facilities, managerial 
capability, reliability, experience and reputation, expertise and the personnel, to perform the 
contract,  

c)  has the legal capacity to enter into the contract,  
d)  is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by 

a court or a judicial officer, has suspended his business activities, or is subject to legal 
proceedings in respect of any of the foregoing,  

e) complies with the legal requirements, if any, stated in the tender data, and f) is able, in the 
opinion of the employer, to perform the contract free of conflicts of interest.  

 
F.3.14 Prepare contract documents  

F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by 
the employer as part of the tender documents to take account of:  
 
a) addenda issued during the tender period, 
b)  inclusion of some of the returnable documents, and 
c)  other revisions agreed between the employer and the successful tenderer.  

F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.  

F.3.15 Complete adjudicator's contract  

Unless alternative arrangements have been agreed or otherwise provided for in the contract, 
arrange for both parties to complete formalities for appointing the selected adjudicator at the same 
time as the main contract is signed.  

 
F.3.16 Notice to unsuccessful tenderers  

F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by 
completing and returning one copy of the form of offer and acceptance before the expiry of the 
validity period stated in the tender data, or agreed additional period.  

F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the tender, 
notify other tenderers that their tender offers have not been accepted.  

F.3.17 Provide copies of the contracts  

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed 
copy of the contract as soon as possible after completion and signing of the form of offer and 
acceptance.  

F.3.18 Provide written reasons for actions taken  

Provide upon request written reasons to tenderers for any action that is taken in applying these 
conditions of tender, but withhold information which is not in the public interest to be divulged, which 
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is considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair 
competition between tenderers.  

 

END OF SECTION 
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PART T2:  LIST OF RETURNABLE DOCUMENTS 

 

The tenderer must complete the following returnable documents: 

T2.1 RETURNABLE DOCUMENTS FOR TENDER EVALUATION………...………...…. T.36 

T2.2 MBD FORMS CHECKLIST…………………………………………………………...... T.60 

T2.3  OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION………………...T.81 

T2.4 RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE 

 CONTRACT……………………………………………..……………………………...T.103 

T2.5 RETURNABLES DOCUMENTS CHECKLIST…………………………………….…T.136
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T2.1 RETURNABLE DOCUMENTS FOR TENDER EVALUATION 

T2.1 A CERTIFICATE OF AUTHORITY .................................................................... T.36 

T2.1 B CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING .............. T.39 

T2.1 C SCHEDULE OF PROPOSED SUBCONTRACTORS ..................................... T.40 

T2.1 D SCHEDULE OF PLANT AND EQUIPMENT................................................... T.41 

T2.1 E SCHEDULE OF THE TENDERER’S EXPERIENCE ...................................... T.42 

T2.1 F RECORD OF ADDENDA TO TENDER DOCUMENTS .................................. T.43 

T2.1 G DEVIATIONS OR QUALIFICATIONS BY THE TENDERER .......................... T.44 

T2.1 H CONTRACTOR’S ESTABLISHMENT ON SITE ............................................. T.45 

T2.1 I CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS ................... T.46 

T2.1 J AUTHORISATION FOR DEDUCTION OF OUTSTANDING AMOUNTS OWED TO 

COUNCIL ...................................................................................................... T.47 

T2.1 K VALID TAX CLEARANCE CERTIFICATE (IN TERMS OF THE PREFERENTIAL 

PROCUREMENT    REGULATIONS, 2011 PUBLISHED IN GOVERNMENT 

GAZETTE, NO 34350, DATED 8 JUNE 2011) AND SARS PIN ..................... T.48 

T2.1 L CERTIFIED COPY OF CERTIFICATE OF INCORPORATION (IF TENDERER IS A 

COMPANY) ................................................................................................... T.49 

T2.1 M CERTIFIED COPY OF FOUNDING STATEMENT (IF TENDERER IS A CLOSED 

CORPORATION) ........................................................................................... T.50 

T2.1 N CERTIFIED COPY OF PARTNERSHIP AGREEMENT (IF TENDERER IS A 

PARTNERSHIP) ............................................................................................ T.51 

T2.1 O CERTIFIED COPY OF IDENTITY DOCUMENT (FOR THE DIRECTORS / 

SHAREHOLDERS) ........................................................................................ T.52 

T2.1 P JOINT VENTURE AGREEMENT (IF TENDERER IS A JOINT VENTURE) ... T.53 

T2.1 Q CERTIFIED  COPY OF CIDB REGISTRATION CERTIFICATE ..................... T.54 

T2.1 R ORIGINAL PROPERTY RATES AND TAXES CERTIFICATE OR COPY OF VALID 

LEASE AGREEMENT (IF RENTING) OF THE COMPANY ............................ T.55 

T2.1 S ORIGINAL PROPERTY RATES AND TAXES CERTIFICATE OR COPY OF VALID 

LEASE AGREEMENT (IF RENTING) OF THE DIRECTORS / SHAREHOLDERS

 ...................................................................................................................... T.56 

T2.1 T ORIGINAL BANK RATING CERTIFICATE .................................................... T.57 

T2.1 U CERTIFIED COPIES OF CURRICULUM VITAE OF ALL SUPERVISORY AND 

SAFETY PERSONNEL .................................................................................. T.58 

T2.1 V PRO-FORMA CERTIFICATE OF INSURANCE COVER................................ T.59 

T2.2 A MBD1 ............................................................................................................ T.62 
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T2.2 B MBD 2............................................................................................................ T.66 

T2.2 C MBD 3.1 ......................................................................................................... T.67 

T2.2 D MBD 4............................................................................................................ T.68 

T2.2 E MBD 5............................................................................................................ T.72 

T2.2 H MBD 7.1 ......................................................................................................... T.79 

T2.3 A  DECLARATION OF GOOD STANDING REGARDING TAX ......................... T.82 

T2.3 B FINANCIAL DETAILS, STATEMENTS AND BANK REFERENCES .............. T.83 

T2.3 C CONSTRUCTION INDUSTRIES DEVELOPMENT BOARD REGISTRATIONT.84 

T2.3 D CERTIFICATE OF NON-COLLUSIVE TENDER ............................................ T.85 

T2.3 E COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 AND 

CONSTRUCTION REGULATIONS, 2003 ...................................................... T.87 

T2.3 F REQUIREMENTS IN TERMS OF GOVERNMENT’S RECONSTRUCTION AND 

DEVELOPMENT PROGRAMME ................................................................... T.88 

T2.3 G EQUITY OWNERSHIP CLAIMED IN TERMS OF HDI STATUS .................... T.91 

T2.4 A SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE .......................... T.104 

T2.4 B  RATES FOR SPECIAL MATERIALS .......................................................... T-105 

T2.4 C ALTERATIONS BY TENDERER .................................................................. T-106 

T2.4 D WORKS PREVIOUSLY EXECUTED .............................................................. 107 

T2.4 E  PRESENT COMMITMENTS .......................................................................... 108 

T2.4 F SUPERVISORY AND SAFETY PERSONNEL ................................................ 109 

T2.4 G CONTRACT PARTICIPATION GOAL (CPG) SCHEDULE: PARTICIPATION OF 

TARGETED LABOUR .................................................................................. T-110 

T2.4 H LABOUR UTILISATION ............................................................................... T-113 

T2.4 I COMPLIANCE WITH OHSA (ACT 85 OF 1993) .......................................... T-117 

T2.4 J PLANT AND EQUIPMENT ........................................................................... T-119 

T2.4 K SUB-CONTRACTORS ................................................................................. T-120 

T2.4 L SITE INSPECTION CERTIFICATE .............................................................. T-121 

T2.4 M AUTHORITY OF SIGNATORY .................................................................... T-122 

T2.4 N PROSPECTIVE TENDERER’S REGISTRATION FORM /CHANGE OF 

REGISTRATION FORM .............................................................................. T-123 

T2.4 O JOINT VENTURE AGREEMENT ................................................................. T-125 

T2.4 P PREFERENTIAL PROCUREMENT ............................................................. T-127 

T2.4 Q AFFIDAVIT .................................................................................................. T-129 
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T2.4 R  AFFIDAVIT .................................................................................................. T-130 

T2.4 S  AFFIDAVIT .................................................................................................. T-131 

T2.4 T  DECLARATION OF INTEREST .................................................................. T-132 

T2.4 U BANKING DETAILS ..................................................................................... T-133 

T2.4 V  RATES FOR SPECIAL MATERIALS .......................................................... T-134 
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T2.1  RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION  

T2.1 A CERTIFICATE OF AUTHORITY 

Indicate the status of the tenderer by ticking the appropriate box hereunder.  The tenderer 

must complete the certificate set out below for the relevant category. 

A 
Company 

B 
Partnership 

C 
Joint Venture 

D 
Sole Proprietor 

E 
Close Corporation 

     

 

A. Certificate for company 

I,………………………………………………., chairperson of the board of directors of 

…………………………………………………, hereby confirm that by resolution of the board 

(copy attached) taken on ……………….20…., Mr/Mrs……………………….acting in the 

capacity of………………………………………………….,was authorised to sign all 

documents in connection with this tender and any contract resulting from it on behalf of 

the company. 

As witness 

1…………………………………….  ……………………………………… 

       Chairman 

2…………………………………….  ……………………………………….. 

       Date 

B. Certificate of partnership 

We, the undersigned, being the key partners in the business trading 

as……………………………… 

hereby authorise Mr/Mrs……………………………………………………,acting in the 

capacity of…………………………………………to sign all documents in connection with 

the tender for Contract……………………………………………………………and any 

contract resulting from it on our behalf. 

NAME ADDRESS SIGNATURE DATE 
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NOTE:  This certificate is to be completed and signed by all of the key partners upon whom rests the direction of the affairs 

of the Partnership as a whole. 

C. Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr/Mrs…………………………..,authorised signatory of the 

company…………………………, 

acting in the capacity of lead partner, to sign all documents in connection with the tender 

offer for Contract…………………………………………and any other contract resulting from 

it on our behalf. 

This authorisation is evidenced by the attached power of attorney signed by legally 

authorised signatories of all the partners to the Joint Venture. 

NAME OF FIRM ADDRESS AUTHORISINGSIGNATURE, 
NAME &CAPACITY 

Lead Partner   

   

   

   

The Joint Venture agreement must be submitted with this document and must clearly 

state the percentage partnership, payment procedures and VAT payment percentages 

between the two parties. 

Failure to affix the Joint Venture agreement as prescribed to this page shall result in this 

tender not being further considered for the award of the contract. 

 

D. Certificate for sole proprietor 

I, ……………………………………………….,hereby confirm that I am the sole owner of the 

business trading 

as…………………………………………………………………………………... 

As Witness: 

1…………………………………………………..  ……………………………… 

        Signature: Sole owner 

2………………………………………………….  ………………………………. 

        Date 

E. Certificate for Close Corporation 
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We, the undersigned, being the key members in the business trading 

as………………………………………hereby authorise 

Mr/Mrs…………………………………… 

Acting in the capacity of……………………………………………………, to sign all 

documents in connection with the tender for 

Contract……………………………………………and any contract resulting from it on our 

behalf. 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

NOTE:  This certificate is to be complete and signed by all the key members upon whom 

rests the direction of the affairs of the Close Corporation as a whole.
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T2.1 B CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 

This is to certify that 

………………….………………………………………………………………...……  (Tenderer) 

of 

………………………………………...……………………………………………………………

……………………………………………………………………………………..…… (address) 

was represented by the person(s) named below at the compulsory meeting held for all 

tenderers at ………………………(location) on…………………………...(date), starting 

at……………………………... 

We acknowledge that the purpose of the meeting was to acquaint ourselves with the site 

of the works and / or matters incidental to doing the work specified in the tender documents 

in order for us to take account of everything necessary when compiling our rates and prices 

included in the tender. 

Particulars of person(s) attending the meeting: 

Name …………………………………………………… 

Signature……………………………… 

Capacity…………………………………………………... 

Name……………………………………………………… 

Signature……………………………… 

Capacity…………………………………………………... 

 

Attendance of the above persons at the meeting is confirmed by the employer’s 

representative/ Employer’s Agent, namely: 

Name……………………………………………………….. 

Signature……………………………… 

Capacity……………………………………………………..   

Date &Time…………………...……... 
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T2.1 C SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

We notify you that it is our intention to employ the following subcontractors for work in this contract. 

If we are awarded a contract we agree that this notification does not change the requirement for us to submit 
the name of proposed subcontractors in accordance with requirements in the contract for such appointments.  
If there are no such requirements in the contract, then your written acceptance of this list shall be binding 
between us. 

 
Name and address of 

proposed Subcontractor 

Company 
Registration 

Number& CIDB 
Classification 

Description of Work 
to be executed by 

Subcontractor 

1.  

 

  

2.  

 

  

3.  

 

  

4.  

 

  

5.  

 

  

 

Signed…………………………………………. Date………………………………………. 

Name…………………………………………….. Position…………………………………… 

Tenderer…………………………………………………………………………………………...
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T2.1 D SCHEDULE OF PLANT AND EQUIPMENT 

The following are lists of major items of relevant equipment that I/we presently own or lease 
and will have available for this contract or will acquire or hire for this contract is my/our 
tender is accepted. If found at any stage that the information is false and incorrect, the 
tender will not be further considered for the award of the contract. 

(a)   Details of major equipment that is owned by and immediately available for this 
contract. 

Quantity Description, size, capacity, etc. 

  

  

  

  

  

Attach additional pages if more space is required. 

(b)     Details of major equipment that will be hired, or acquired for this contract if my/our 
tender is acceptable 

Quantity Description, size, capacity, etc. 

  

  

  

  

  

  

Attach additional pages if more space is required 

Signed………………………………………………..Date…………………………………… 

Name…………………………………………………Position……………………………….. 

Tenderer…………………………………………………………………………………………….

.. 
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T2.1 E SCHEDULE OF THE TENDERER’S EXPERIENCE 

The following is a statement of similar work successfully executed by myself/ourselves in the 
last five years: 

Employer, contact 
person and telephone 

number 

Description of 
contract 

Value of work 
Inclusive of 
VAT (Rand) 

CIDB 
Classification 

Date 
Completed 

     

     

     

     

     

     

     

     

     

 

Signed……………………………………………   Date………………………………….. 

Name……………………………………………… Position………………………………. 

Tenderer……………………………………………………………………………………………. 
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T2.1 F RECORD OF ADDENDA TO TENDER DOCUMENTS 

We confirm that the following communications received from the employer before the 

submission of this tender offer, amending the tender documents, have been taken into 

account in this tender offer: 

 Date Title of Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

9.   

10.   

Attach additional pages if more space is required. 

 

 

Signed…………………………………………… Date ………………………………….….. 

Name…………………………………………….     Position………………………………….. 

Tenderer………………………………………………………………………………………….. 
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T2.1 G DEVIATIONS OR QUALIFICATIONS BY THE TENDERER 

Note:  Tenderers will be declared to be non-responsive should any proposed deviation or 

qualification, save for where alternative tender offers are permitted in terms of the Tender 

Data, in the employer’s opinion: 

a) detrimentally affect the scope, quality, or performance of the works, services or 

supply identified in the Scope of Work, 

b) change the employer’s or the tenderer’s risks and responsibilities under the 

contract, or 

c) affect the competitive position of other tenderers presenting responsive tenders, if 

it were to be rectified. 

PAGE DESCRIPTION 

  

  

  

  

  

  

  

  

  

  

 

SIGNED ON BEHALF OF TENDERER:  ..............................................................  
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T2.1 H CONTRACTOR’S ESTABLISHMENT ON SITE 

Should the combined, extended total tendered for Item 13.01 The contractor’s general 

obligations: 

(a) Fixed obligations 

(b) Value-related obligations 

(c) Time-related obligations 

Shall not exceed a maximum of 15 % of the tender sum (excluding VAT). 

Total tendered for Item B13.01 expressed as a percentage of the tender sum (excluding VAT): 

...................................% (insert percentage). 

 

 

SIGNED ON BEHALF OF TENDERER: .............................................................................. 
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T2.1 I CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS 

 
 
TO: MUNICIPAL MANAGER, MAKHUDUTHAMAGA LOCAL MUNICIPALITY 
 
FROM: _____________________________________________________ (Name of Bidder) 
 
 
FURTHER DETAILS OF BIDDER(S); DIRECTORS/SHAREHOLDERS/PARTNERS, ETC. 
 

Directors/shar
eholders/Part

ner 

Physical address of 
the Business 

Municipal 
Account 

No. 

Physical residential 
address of the Director/ 
Shareholder/ Partner 

Municipal 
Account No. 

     

     

     

     

 
NB: Please attach certified copy (Copies) of ID document(s) and proof of payment not 
older than 3 months 
 
 
 
 
____________________       ______________ 
Signatory         Date 
 
 
Witnesses 
 
 
 
1. _________________________  ________________ ______________ 
    Full Names     Signature   Date 
 
 
 
2. _________________________  ________________ ______________ 
    Full Names     Signature   Date 
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T2.1 J AUTHORISATION FOR DEDUCTION OF OUTSTANDING AMOUNTS OWED TO 

COUNCIL 

 

TO: MUNICIPAL MANAGER, MAKHUDUTHAMAGA LOCAL MUNICIPALITY 

 

FROM: ______________________________________(Name of the Bidder or Consortium)  

 

I, ________________________________ the undersigned, hereby authorise the 

Makhuduthamaga Local Municipality to deduct the full amount outstanding by the business 

organisation/Director/Shareholder/Partner, etc. from any payment due by us/me. 

 

Signed at ________________________  Date_____  Month _______  20_____ 

 

Print Name: ______________________ 

 

Signature: _______________________ 

 

Thus done and signed for and on behalf of the bidder/Contractor 

 

____________________       ______________ 

Signatory         Date 

 

Witnesses 

1. _________________________  ________________ ______________ 

    Full Names     Signature   Date 

 

2. _________________________  ________________ ______________ 

    Full Names     Signature   Date 
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TENDER DOCUMENT 

T2.1 K VALID TAX CLEARANCE CERTIFICATE (in terms of the Preferential 

PROCUREMENT    REGULATIONS, 2011 PUBLISHED IN GOVERNMENT 

GAZETTE, NO 34350, DATED 8 JUNE 2011) AND SARS PIN 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attach Tax 

Certificate and 

SARS pin
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T2.1 L CERTIFIED COPY OF CERTIFICATE OF INCORPORATION (IF TENDERER IS A 

COMPANY) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attach 

Certificate



T.50 
MAKHUDUTHAMAGA LOCAL MUNICIPALITY  
LIM473/MATHAPISA-GAMAMPANE/23/24/038 

 
CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA 

MAMPANE THABENG
 

 

TENDER DOCUMENT 

T2.1 M CERTIFIED COPY OF FOUNDING STATEMENT (IF TENDERER IS A CLOSED 

CORPORATION) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attach 

Certificate
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TENDER DOCUMENT 

T2.1 N CERTIFIED COPY OF PARTNERSHIP AGREEMENT (IF TENDERER IS A 

PARTNERSHIP) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attach 

Certificate
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TENDER DOCUMENT 

T2.1 O CERTIFIED COPY OF IDENTITY DOCUMENT (FOR THE DIRECTORS / 

SHAREHOLDERS) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attach 

Certificate
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TENDER DOCUMENT 

T2.1 P JOINT VENTURE AGREEMENT (IF TENDERER IS A JOINT VENTURE) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attach 

Certificate
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TENDER DOCUMENT 

T2.1 Q CERTIFIED COPY OF CIDB REGISTRATION CERTIFICATE 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attach 

Certificate
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TENDER DOCUMENT 

T2.1 R ORIGINAL PROPERTY RATES AND TAXES CERTIFICATE OR COPY OF VALID 

LEASE AGREEMENT (IF RENTING) OF THE COMPANY 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attach 

Certificate
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TENDER DOCUMENT 

T2.1 S ORIGINAL PROPERTY RATES AND TAXES CERTIFICATE OR COPY OF VALID 

LEASE AGREEMENT (IF RENTING) OF THE DIRECTORS / SHAREHOLDERS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attach 

Certificate
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TENDER DOCUMENT 

T2.1 T ORIGINAL BANK RATING CERTIFICATE 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attach 

Certificate
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TENDER DOCUMENT 

T2.1 U CERTIFIED COPIES OF CURRICULUM VITAE OF ALL SUPERVISORY AND 

SAFETY PERSONNEL 

 

  

Attach 

Certificate
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TENDER DOCUMENT 

T2.1 V  PRO-FORMA CERTIFICATE OF INSURANCE COVER 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

Attach 

Certificate
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TENDER DOCUMENT 

 

 

 

 

 

 

 

 

PART T2.2: MBD FORMS CHECKLIST 



T.61 
MAKHUDUTHAMAGA LOCAL MUNICIPALITY  
LIM473/MATHAPISA-GAMAMPANE/23/24/038 

 
CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA 

MAMPANE THABENG
 

 

TENDER DOCUMENT 

T2.2  MBD FORMS CHECKLIST 

 

  MBD 1: INVITATION TO BID AND TERMS AND CONDITIONS FOR BIDDING 

   

  MBD 2: TAX CLEARANCE CERTIFICATE REQUIREMENTS 

   

  MBD 3.1: PRICING SCHEDULE – FIRM PRICES 

   

  MBD 4: BIDDER’S DISCLOSURE 

   

  MBD 5: DECLARATION FOR PROCUREMENT ABOVE 10 MILLION 

 

  MBD 6.1: PREFERENCE POINTS CLAIM FORM 

   

  MBD 7.1: CONTRACT FORM – PURCHASE OF GOODS / WORKS 
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T2.2 A MBD1 

PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF MUNICIPALITY/ MUNICIPAL ENTITY) 

BID NUMBER: 

 

LIM473/MATHAPISA-

GAMAMPANE/23/24/038 
CLOSING DATE: 24/11/2023 CLOSING TIME: 12:00 

DESCRIPTION CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA MAMPANE THABENG 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 

 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

 Tender Box at the Makhuduthamaga Local Municipality Offices, foyer 

 Makhuduthamaga Local Municipality,  

               1 Groblersdal Road, 

 Jane Furse,  

 Limpopo 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  
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TENDER DOCUMENT 

ARE YOU THE ACCREDITED 

REPRESENTATIVE IN SOUTH 

AFRICA FOR THE GOODS 

/SERVICES /WORKS OFFERED? 

Yes                         No  

 

[IF YES ENCLOSE PROOF] 

 

ARE YOU A FOREIGN 

BASED SUPPLIER FOR 

THE GOODS /SERVICES 

/WORKS OFFERED? 

 

Yes No 

 

[IF YES, ANSWER 

PART B:3 ] 

 

TOTAL NUMBER OF ITEMS 

OFFERED  TOTAL BID PRICE R 

SIGNATURE OF BIDDER ……………………………… DATE  

CAPACITY UNDER WHICH THIS 

BID IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: 
TECHNICAL INFORMATION MAY BE DIRECTED 

TO: 

DEPARTMENT Technical Services Baitseanape Consulting Engineers 

CONTACT PERSON Mr. PA Senong Mr. Ephraim Thipe 

TELEPHONE NUMBER (013) 265 8607 (012) 644 1728 

FACSIMILE NUMBER (013) 265 8625 (012) 644 1292 

E-MAIL ADDRESS senongp@makhuduthamaga.gov.za info@baitseanape.co.za 
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PART B 

TERMS AND CONDITIONS FOR BIDDING 

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 
ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR  ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF 
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS 
TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. 
IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH 
THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST 
SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), 
A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                  YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                       YES    NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                         YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                     YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                            YES   NO  

 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 

 

http://www.sars.gov.za/
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NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

 

SIGNATURE OF BIDDER:    …………………………………………… 

 

 

CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 

 

 

DATE:       …………………………………………... 
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T2.2 B MBD 2 

 

TAX CLEARANCE CERTIFICATE REQUIREMENTS 

 

It is a condition of bid that the taxes of the successful bidder must be in order, or that 

satisfactory arrangements have been made with South African Revenue Service 

(SARS) to meet the bidder’s tax obligations. 

 

1 In order to meet this requirement bidders are required to complete in full the attached form TCC 001 

“Application for a Tax Clearance Certificate” and submit it to any SARS branch office nationally. The 

Tax Clearance Certificate Requirements are also applicable to foreign bidders / individuals who wish 

to submit bids. 

2 SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1 

(one) year from the date of approval. 

3 The original Tax Clearance Certificate must be submitted together with the bid. Failure to submit the 

original and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified copies of 

the Tax Clearance Certificate will not be acceptable. 

4 In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a 

separate Tax Clearance Certificate. 

Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any SARS 

branch office nationally or on the website www.sars.gov.za. 

5 Applications for the Tax Clearance Certificates may also be made via eFiling. In order to use this 

provision, taxpayers will need to register with SARS as eFilers through the website www.sars.gov.za. 
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T2.2 C MBD 3.1 

PRICING SCHEDULE – FIRM PRICES 

(PURCHASES) 

 

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING 
PRICES SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE 
CONSIDERED 

 

 IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, 
A SEPARATE  PRICING SCHEDULE MUST BE SUBMITTED FOR EACH 
DELIVERY POINT  

 

 
Name of Bidder…………………………………………… Bid Number…………………...…... 
 
Closing Time ……………. …..                               Closing Date   ……………………….. 
                                 

 

OFFER TO BE VALID FOR………DAYS FROM THE CLOSING DATE OF BID. 
 

_____________________________________________________________________ 
ITEM QUANTITY DESCRIPTION  BID PRICE IN RSA CURRENCY 

NO.     **(ALL APPLICABLE TAXES INCLUDED) 
 

 
 

- Required by:    …………………………………. 
 
 

-       At:                                      ……….………………………………… 
 

- Brand and Model  (if applicable)  …………………………………. 
 

- Country of Origin  …………………………………. 
 

- Does the offer comply with the specification(s)?  *YES/NO 
 

- If not to specification, indicate deviation(s)  …………………………………. 
 

- Period required for delivery   …………………………*Delivery: 
Firm/Not firm 
 

- Delivery basis    …………………………………….   
 

Note: All delivery costs must be included in the bid price, for delivery at the 
prescribed destination. 
 

 ** “all applicable taxes” includes  value- added tax, pay as you earn, income tax, 
unemployment   insurance fund contributions and skills development levies. 
 

 *Delete if not applicable 
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T2.2 D MBD 4. 

BIDDER’S DISCLOSURE 

1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to 

bid. In line with the principles of transparency, accountability, impartiality, and ethics as 

enshrined in the Constitution of the Republic of South Africa and further expressed in 

various pieces of legislation, it is required for the bidder to make this declaration in respect 

of the details required hereunder. 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of 

Restricted Suppliers, that person will automatically be disqualified from the bid process.  

2. BIDDER’S DECLARATION 

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any 

person having a controlling interest1 in the enterprise,  

 employed by the state?      YES/NO  

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 

employee numbers of sole proprietor/ directors / trustees / shareholders / members/ 

partners or any person having a controlling interest in the enterprise, in table below. 

  

 

 

 

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the person/s having the deciding 
vote or power to influence or to direct the course and decisions of the enterprise. 

 

 

Full Name Identity Number Name of State institution 
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2.2 Do you, or any person connected with the bidder, have a relationship with any person 

who is employed by the procuring institution?                                                               YES/NO

                                               

2.2.1     If so, furnish particulars: 

…………………………………………………………………………………………………… 

………………………………………………………………………………………………… 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or 

any person having a controlling interest in the enterprise have any interest in any other 

related enterprise whether or not they are bidding for this contract?   

 YES/NO 

2.3.1 If so, furnish particulars: 

…………………………………………………………………………………………………… 

…………………………………………………………………………………………………… 
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3 DECLARATION 
 

I, the undersigned, (name)……………………………………………………………………. in 

submitting the accompanying bid, do hereby make the following statements that I certify 

to be true and complete in every respect: 

3.1  I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not 

to be true and complete in every respect; 

3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 

communication between partners in a joint venture or consortium2 will not be construed 

as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications, prices, 

including methods, factors or formulas used to calculate prices, market allocation, the 

intention or decision to submit or not to submit the bid, bidding with the intention not to 

win the bid and conditions or delivery particulars of the products or services to which this 

bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official bid 

opening or of the awarding of the contract. 

3.5  There have been no consultations, communications, agreements or arrangements made 

by the bidder with any official of the procuring institution in relation to this procurement 

process prior to and during the bidding process except to provide clarification on the bid 

submitted where so required by the institution; and the bidder was not involved in the 

drafting of the specifications or terms of reference for this bid. 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat 
any restrictive practices related to bids and contracts, bids that are suspicious will be 
reported to the Competition Commission for investigation and possible imposition of 
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and 
or may be reported to the National Prosecuting Authority (NPA) for criminal investigation 
and or may be restricted from conducting business with the public sector for a period not 
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities 
Act No 12 of 2004 or any other applicable legislation. 

 
 
 
 
 
 
 

 

2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and 

knowledge in an activity for the execution of a contract. 
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I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 

ABOVE IS CORRECT.  

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS 

OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING 

AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM 

SHOULD THIS DECLARATION PROVE TO BE FALSE.   

………………………………                           ..……………………………………………   

 Signature                                          Date 

………………………………                         ……………………………………………… 

 Position               Name of bidder 
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T2.2 E MBD 5 

 

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES 
INCLUDED) 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must 
complete the following questionnaire: 

1 Are you by law required to prepare annual financial statements for auditing?        *YES / NO 

1.1 If yes, submit audited annual financial statements for the past three years or since the date 
of establishment if established during the past three years. 

 ………………………………………………………………………………………………………… 

 ………………………………………………………………………………………………………… 

2 Do you have any outstanding undisputed commitments for municipal services towards any 
municipality for more than three months or any other service provider in respect of which 
payment is overdue for more than 30 days?                                                             *YES / NO 

2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal 
services towards any municipality for more than three months or other service provider in 
respect of which payment is overdue for more than 30 days. 

2.2 If yes, provide particulars. *YES / NO 

…………………………………………………………………………………………………… 

……………………………………………………………………………………………………. 

* Delete if not applicable 

3 Has any contract been awarded to you by an organ of state during the past five years, 
including particulars of any material non-compliance or dispute concerning the execution of such 
contract? 

                                                                                                                                          *YES / 
NO 

3.1       If yes, furnish particulars 

…………………………………………………………………………………………………… 

…………………………………………………………………………………………………… 

4. Will any portion of goods or services be sourced from outside the Republic, and, if so, what 
portion and whether any portion of payment from the municipality / municipal entity is 
expected to be transferred out of the Republic? 

                                                                                                                                       *YES / NO 

4.1  if yes, furnish particulars 

……………………………………………………………………………………………………
……………………………………………………………………………………………………
…………………………………………………………………………………………………… 
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T. CERTIFICATION 

 

 

I, THE UNDERSIGNED (NAME)     ……………………………………………………………………… 

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  

 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 

 

 

………………………………….. …………………………………….. 

Signature Date 

 

 

 

………………………................. ……………………………………. 

Position  Name of Bidder 
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MBD 6.1 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 90/10 system for requirements with a Rand value of above R50 000 000 (all 
applicable taxes included); and  

1.2 To be completed by the organ of state 

The applicable preference point system for this tender is the 90/10 preference point 
system. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall 

be awarded for:  

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 90 

SPECIFIC GOALS 10 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 
tender to claim points for specific goals with the tender, will be interpreted to mean that 
preference points for specific goals are not claimed. 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, 
in any manner required by the organ of state. 
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2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response 
to an invitation to provide goods or services through price quotations, competitive 
tendering process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 
applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined 
by an organ of state in response to an invitation for the origination of income-generating 
contracts through any method envisaged in legislation that will result in a legal agreement 
between the organ of state and a third party that produces revenue for the organ of state, 
and includes, but is not limited to, leasing and disposal of assets and concession 
contracts, excluding direct sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 
of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 90 points is allocated for price on the following basis: 

 

  90/10    

 𝑷𝒔 = 𝟗𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
)   

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 90 points is allocated for price on the following basis: 

  

              90/10                 

 

 𝑷𝒔 = 𝟗𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
)   
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Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 
Regulations, preference points must be awarded for specific goals stated in the tender. 
For the purposes of this tender the tenderer will be allocated points based on the goals 
stated in table 1 below as may be supported by proof/ documentation stated in the 
conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an 
organ of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 
90/10 preference point system will apply and that the highest acceptable tender 
will be used to determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 
system will apply and that the lowest acceptable tender will be used to 
determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 
90/10 and the  80/20 preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

Note to tenderers: The tenderer must indicate how they claim points for each preference 
point system.)   

The specific goals allocated points in 
terms of this tender 

Number of points 

allocated 

(80/20 system) 

(To be completed 
by the organ of 

state) 

Number of 
points claimed 
(80/20 system) 

(To be 
completed by 
the tenderer) 

Black People 2  

Youth 2  

Woman-ownership of more than 50% 1  

Small, Medium and Micro 
Enterprises(SMMEs) 

2  

People with disability 1  

Local-within Makhuduthamaga Local 
Municipality Jurisdiction 

2  
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DECLARATION WITH REGARD TO COMPANY/FIRM 

 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 

[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the specific goals as advised in the tender, qualifies 

the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary 
proof to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of 
the conditions of contract have not been fulfilled, the organ of state may, in addition 
to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as 
a result of having to make less favourable arrangements due to such 
cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 
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………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 
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T2.2 H MBD 7.1 

CONTRACT FORM - PURCHASE OF GOODS/WORKS 

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND 

THE PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE 

SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY 

SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS. 

PART 1 (TO BE FILLED IN BY THE BIDDER) 

1. I hereby undertake to supply all or any of the goods and/or works described in the attached bidding 
documents to (name of institution)………..…………………………. in accordance with the 
requirements and specifications stipulated in bid number………..……….. at the price/s quoted.  My 
offer/s remain binding upon me and open for acceptance by the purchaser during the validity period 
indicated and calculated from the closing time of bid. 

2. The following documents shall be deemed to form and be read and construed as part of this 
agreement: 
(i) Bidding documents, viz 

- Invitation to bid; 
- Tax clearance certificate; 
- Pricing schedule(s); 
- Technical Specification(s); 
- Declaration of interest; 
- Declaration of bidder’s past SCM practices; 
- Certificate of Independent Bid Determination; 
- Special Conditions of Contract; 

(ii) General Conditions of Contract; and 
(iii) Other (specify) 

 
3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and 

rate(s) quoted cover all the goods and/or works specified in the bidding documents; that the price(s) 
and rate(s) cover all my obligations and I accept that any mistakes regarding price(s) and rate(s) and 
calculations will be at my own risk. 

4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions 
devolving on me under this agreement as the principal liable for the due fulfilment of this contract. 

5. I declare that I have no participation in any collusive practices with any bidder or any other person 
regarding this or any other bid. 

6. I confirm that I am duly authorised to sign this contract. 
 

NAME (PRINT) …………………………………………. 

 

CAPACITY  …………………………………………. 

 

SIGNATURE …………………………………………. 

 

NAME OF FIRM ………………………………............. 

 

DATE  ……………………………………….. 

  

WITNESSES 

1 …….…………………… 

 

2. …………………………. 
 

DATE: …………………………. 
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CONTRACT FORM - PURCHASE OF GOODS/WORKS 

PART 2 (TO BE FILLED IN BY THE PURCHASER) 

 

1. I………………………… in my capacity as…………………………………………………...….. 

 

accept your bid under reference number ……….………..…dated………………………for 

the supply of  

goods/works indicated hereunder and/or further specified in the annexure(s). 

2. An official order indicating delivery instructions is forthcoming. 
3. I undertake to make payment for the goods/works delivered in accordance with the terms 

and conditions of the contract, within 30 (thirty) days after receipt of an invoice 
accompanied by the delivery note. 

 

ITEM 

NO. 

PRICE  (ALL 

APPLICABL

E TAXES 

INCLUDED) 

BRAND 

DELIVE

RY 

PERIOD  

B-BBEE 

STATUS LEVEL 

OF 

CONTRIBUTIO

N 

MINIMUM 

THRESHOLD FOR 

LOCAL 

PRODUCTION AND 

CONTENT (if 

applicable) 

      

 

4. I confirm that I am duly authorized to sign this contract. 

 

SIGNED AT ………………………………………ON……………………………….. 

 

NAME (PRINT) ……………………………………. 

 

SIGNATURE ……………………………………. 

 

OFFICIAL STAMP 

 

 

 

 

WITNESSES 

1. ………………………
. 

2. ……………………… 

 

DATE

 ………………………

. 
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T2.3 OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION 

 

T2.3 A DECLARATION OF GOOD STANDING REGARDING TAX……………………… 

T2.3 B FINANCIAL DETAILS, STATEMENTS AND BANK REFERENCES .....................  

T2.3 C CONSTRUCTION INDUSTRIES DEVELOPMENT BOARD REGISTRATION ......  

T2.3 D CERTIFICATE OF NON-COLLUSIVE TENDER ...................................................  

T2.3 E COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 AND 

CONSTRUCTION REGULATIONS, 2003 .......................................................  

T2.3 F REQUIREMENTS IN TERMS OF GOVERNMENT’S RECONSTRUCTION AND 

DEVELOPMENT PROGRAMME ....................................................................  

T2.3 G EQUITY OWNERSHIP CLAIMED IN TERMS OF HDI STATUS ...........................  

RDP1(E) SCHEDULE OF LABOUR 

CONTENT……………………………………………..Error! Bookmark not defined. 

RDP2(E)EMPLOYMENT OF ABE’S ..................................................................................  

RDP3(E) HDI EQUITY IN PROJECT ............... ERROR! BOOKMARK NOT DEFINED. 

RDP4(E) HDI SUPERVISORY STAFF ...........................................................................  

RDP5(E) ABE DECLARATION AFFIDAVIT ...................................................................  

RDP6(E) GENERIC TRAINING ......................................................................................  

RDP7(E) ENTREPRENEURIAL TRAINING ..... ERROR! BOOKMARK NOT DEFINED. 

RDP8(E) EMPLOYER’S AGENTING SKILLS TRAINING…………………… ….………. 
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T2.3 A  DECLARATION OF GOOD STANDING REGARDING TAX 

SOUTH AFRICAN REVENUE SERVICES 

Tender No: 

………………….. 

Closing Date: 

……………….. 

DECLARATION OF GOOD STANDING REGARDING TAX 

PARTICULARS 

1. Name of Taxpayer/Tenderer:  ..............................................................................  

2. Trade Name:  ........................................................................................................   

3. Identification Number: (If applicable)               

               
4. Company / Close Corporation 
registration number: 

              

               
5. Income Tax reference number:                

               
6. VAT registration number: (If applicable)               

               
7. PAYE employer’s registration number: (If applicable)               

               
8. Monetary value of tender:               

 
DECLARATION 

I, …………………………………… the undersigned, the above taxpayer/tenderer, hereby declare that 

my Income Tax, Pay-As-You-Earn (PAYE) and Value-Added-Tax (VAT) obligations of the above-

mentioned taxpayer, which include the rendition of returns and payment of the relevant taxes: 

(i) Have been satisfied in terms of the relevant Acts; or 

(ii) That suitable arrangements have been made with the Receiver of Revenue, ………………………..  

 to satisfy them.* 

 ..................................   ....................................   ............................  

SIGNATURE CAPACITY DATE 

PLEASE NOTE: * The declaration (ii) cannot be made unless formal arrangements have been made with the 

Receiver of Revenue with regard to any outstanding revenue/outstanding tax returns. 
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T2.3 B FINANCIAL DETAILS, STATEMENTS AND BANK REFERENCES 

1. FINANCIAL STATEMENTS 

I/We agree, if required, to furnish a copy of the latest audited set of financial statement together 

with my/our Director’s and Auditor’s report for consideration by the employer. 

2. DETAILS OF CONTRACTOR’S BANK ACCOUNT 

I/We furnish the following information: 

a) Name of Bank: ......................................................................................................  

b) Branch of Bank .....................................................................................................  

c) Town/city/suburb where bank is situated ...............................................................  

d) Contact Person at the Bank:  ................................................................................  

e) Telephone number of Bank: Code:  ………………. Number:  ………………… 

f) Account Number:   ................................................................................................  

g) Bank rating (include confirmation from bank or financial institution): .....................  

  .............................................................................................................................  

I/We hereby authorise the Employer to approach the above Bank for a reference. 

 

 

SIGNED ON BEHALF OF THE TENDERER: ....................................................................  

 

DATE:     ................................................................................................................  
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T2.3 C CONSTRUCTION INDUSTRIES DEVELOPMENT BOARD REGISTRATION 

The tenderer is to affix to this page either: 

• Written proof of his registration with the CIDB as the relevant Category 7CE or Higher 

Or 

• Written proof of his application to the CIDB for registration as a contractor in the category listed 

above. 

Note: 

1. Failure to affix such documentation as prescribed to this page shall result in this tender not 

being further considered for the award of the contract. 

2. Should this tender be considered for award of the contract, based on proof of submission 

of application for registration in the appropriate category with the CIDB, and should proof 

of such subsequent registration not be forthcoming to the employer by the time of award of 

the contract, then this tender will no longer be considered for the award of the contract. 
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T2.3 D CERTIFICATE OF NON-COLLUSIVE TENDER 

1 IN THE CASE OF A SINGLE CONSTRUCTION CONCERN: 

I/We certify that this is a bona fide tender. 

I/We also certify that I/We have not done and I/We undertake not to do any of the following at 

any time before the hour and date specified for the closure of submission of tenders for this 

contract. 

a) Fix or adjust the amount of this tender by or under or in accordance with any agreement or 

arrangement with any other person; 

b) communicate to a person other than the person calling for these tenders the amount or 

approximate amount of the proposed tender, except when the confidential disclosure of 

the approximate amount of the tender is necessary to obtain the insurance-premium 

quotations required for preparation of the tender; 

c) cause or induce any other person to communicate to me/us the amount or approximate 

amount of any rival tender for this contract; 

d) enter into any agreement or arrangement with any other person to induce him to refrain from 

tendering for this contract, or to influence the amount of any tender or the conditions of 

any tender to be submitted, nor cause or induce any other person to enter into any such 

agreement or arrangement; 

e) offer or pay or give or agree to pay or to give any sum of money or valuable consideration 

directly or indirectly to any person for doing or having done or causing or having caused 

to be done in relation to any tender or proposed tender for this contract, any action similar 

to those described above. 

In this certificate the term “person” includes any persons, body of persons or association, 

whether corporate or not, and the term "agreement or arrangement" includes any agreement or 

arrangement, whether formal or informal and whether legally binding or not. 

 

 

SIGNED ON BEHALF OF TENDERER: ............................................................................... 
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T2.3 D CERTIFICATE OF NON-COLLUSIVE TENDER (continued) 

IN THE CASE OF A CONSORTIUM OF CONSTRUCTION CONCERNS: 

We certify that this is a bona fide tender. 

We also certify that we have not done and we undertake not to do any of the following at any 

time before the hour and date specified for the closure of submission of tenders for this contract: 

a) Fix or adjust the amount of this tender by or under or in accordance with any agreement or 

arrangement with any person outside this consortium; 

b) communicate to a person outside this consortium other than the person calling for these 

tenders, the amount or approximate amount of the proposed tender, except when the 

confidential disclosure of the approximate amount of the tender is necessary to obtain 

insurance premium quotations required for preparation of the tender; 

c) cause or induce any person outside this consortium to communicate to us the amount or 

approximate amount of any rival tender for this contract. 

d) enter into any agreement or arrangement with any person outside this consortium to induce 

him to refrain from tendering for this contract, or to influence the amount of any tender or the 

conditions of any tender to be submitted, nor cause or induce any person outside this 

consortium to enter into any such agreement or arrangement; 

e) offer or pay or give or agree to give any sum of money or valuable consideration directly or 

indirectly to any person outside this consortium for doing or having done or causing or having 

caused to be done in relation to any tender or proposed tender for this contract, any action 

similar to those described above. 

In this certificate the term “person” includes any persons, body of persons or association, 

whether corporate or not, the term “agreement or arrangement” includes any agreement or 

arrangement, whether formal or informal and whether legally binding or not, and the term 

“person outside this consortium” means, when the consortium is a partnership, a person 

other than a partner or an employee of a partner or the partnership, or when the consortium 

is a company, a person other than a person or company holdings shares in the consortium, 

or any employee of such a person, company or the consortium. 

 

 

SIGNED ON BEHALF OF TENDERER: ............................................................. 
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T2.3 E COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 

AND CONSTRUCTION REGULATIONS, 2003 

 

The tenderer shall attach to this Form evidence that he is registered and in good standing 

with a compensation insurer who is approved by Department of Labour in terms of section 

80 of the Compensation for Injury and Disease Act (COID) (Act 130 of 1993).  

The tenderer is required to disclose, by also attaching documentary evidence to this form, 

all inspections, investigations and their outcomes conducted by the Department of Labour 

into the conduct of the tenderer at any time during the 36 months preceding the date of 

this tender. 

SIGNED ON BEHALF OF THE TENDERER:  .................................................................. 

  

Note to tenderer: 

Discovery that the tenderer has failed to make proper disclosure may result in 

Makhuduthamaga Local Municipality terminating a contract that flows from this 

tender on the ground that it has been rendered invalid by the Tenderer’s 

misrepresentation.  
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T2.3 F REQUIREMENTS IN TERMS OF GOVERNMENT’S RECONSTRUCTION AND 

DEVELOPMENT PROGRAMME 

M1 General 

The employer requires the active participation of the contractor in this aspect of the 

contract. 

Forms RDP 1 (E) to RDP 4 (E) apply to this section and must be completed and 

submitted with the tender. 

The tenderer's submissions under this item will be taken into consideration when 

evaluating tenders received. 

K2 Definitions 

M2.1 Contract Participation Goal (CPG) 

The value of goods, services and works, excluding VAT, for which the 

contractor proposes to engage labour or ABEs. 

M2.2 Affirmable Business Enterprise (ABE) 

A business which adheres to statutory labour practices, is a legal entity, 

registered with the South African Revenue Service and a continuing and 

independent enterprise for profit, providing a commercially useful function and 

a) which is at least 51 % Owned by one or more Previously Disadvantaged 

Individuals (PDI) or in the case of a company, at least 51 % of the shares are 

owned by one or more Previously Disadvantaged Individuals (PDI) and 

b) whose management and daily business operations are under the control of one 

or more of the Previously Disadvantaged Individuals (PDI) who effectively own 

it provided that during the period for which the business has been operating or 

the previous three financial years, whichever period is the lesser, the average 

annual turnover of the business (excluding VAT and any turnover generated in 

respect of work performed by other parties in a joint venture or a consortium) 

does not exceed: 

1) R10 million in respect of contractors who mainly perform Civil Employer’s 

Agent Services. 

2) R2,5 million in respect of labour-only subcontractors 

3) R10 million in respect of Manufacturers 

4) R15 million in respect of Suppliers 
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5) R2,5 million, exclusive of any turnover generated in respect of out-

sourced activities which the enterprise does not have the in-house 

competence and expertise to perform, in respect of professional service 

providers, and 

6) R2,5 million in respect of other service providers, e.g., transport; and that 

the sum of the average annual turnovers over the same period of all the 

business concerns which are under the control of Previously 

Disadvantaged Individuals (PDI) within the business entity and Affiliated 

Entities does not exceed one and a half (1,5) times the maximum 

allowable annual average turnover for the particular category of 

enterprise as set out in (b) above, seeking ABE status. 

M2.3 “Historically Disadvantaged Individuals (HDIs)” means all South African Citizens 

1. who had no franchise in national elections prior to the introduction of the 1983 

and 1993 constitutions; 

2. women, or 

3. disabled persons 

Persons who obtained South African Citizenship after the first democratic election 

in April 1994, cannot qualify for preference as an HDI. 

M2.4 Target values 

(a) The values of the following items (excluding VAT) expressed as 

percentages of the Tender Sum, (excluding VAT) as proposed by the 

tenderer in his tender.  The monetary total of these values shall be the 

CPG. 

In this contract the minimum target values shall be as follows: 

 Labour Maximisation : 10% 

 ABE support :     25%  

(b) The value of the following item expressed as a percentage of the total number 

of supervisory staff employed on the contract, as proposed by the tenderer in his 

tender. In this contract the minimum target value shall be: 

HDI Supervisory Staff : 10% 

The maximum target values for each category will be the highest of all values 

submitted in the tenders short-listed for detailed evaluation. 
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M3 Preferential Procurement Point System Policy 

The Procurement Policy to be used is included under section 21(b) of the Supply Chain 

Management Policy 

M4 Contract Participation Performance (CPP) 

M4.1 The Contractor’s Participation Performance will be measured monthly in order 

to monitor the extent to which he is striving to reach the Contract Participation Goal (CPG) 

he proposed in his tender.  Failure to reach the CPG will make him liable for a penalty as 

prescribed in Section C3.3.1.5 of the Preferential Procurement Point System Policy. 

M4.2 Monitoring of CPG 

Regular returns will be required from the contractor, to be submitted with each 

payment certificate. 

Examples of the forms to be used are illustrated under Annexure C5.1 of this 

document. 

M5 Training 

Provision is made in the PROJECT SPECIFICATIONS for structured training to be 

provided by the contractor to PDI’S and ABE’S. 
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T2.3 G EQUITY OWNERSHIP CLAIMED IN TERMS OF HDI STATUS 

1. POINTS TO BE CALCULATED FROM INFORMATION FURNISHED IN 

PARAGRAPH 2.8. 

 Ownership   Percentage owned Points claimed 

Equity ownership by persons who due to the apartheid policy that had been in place,  

had no franchise in the national elections prior to the introduction of the Constitution of the 

Republic of South Africa, 1983 (Act No. 110 of 1983) or the Constitution of the Republic of 

South Africa,1993 (Act No. 200 of 1993) (“The Interim Constitution”) 

    %  ........................  

Equity ownership by women %  ........................  

2. DECLARATION WITH REGARD TO EQUITY 

2.1 Name of firm  :  ........................................................................  

2.2 VAT registration number :  ........................................................................  

2.3 Company registration number :  ........................................................................  

2.4 TYPE OF FIRM 

 Partnership 

 One person business / sole 
trader 

 Close corporation 

 Company 

 (Pty) Limited 

 [TICK APPLICABLE BOX] 

2.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

2.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporters, 
etc. 

 [TICK APPLICABLE BOX] 

2.6 TOTAL NUMBER OF YEARS THE FIRM HAS BEEN IN 

BUSINESS?…………….. 
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2.8 List all Shareholders by Name, Position, Identity Number, Citizenship, HDI status and ownership, as relevant. Information to be used to 

calculate the points claimed in paragraph 1. 

      *HDI Status  

Name ID Number 
Designation 
in company / 
organisation 

Activity and 
responsibility in the 
company / organisation 

Date 
RSA 
Citizen
ship 
obtaine
d 

Race e.g. 
Black, White, 
Coloured or 
Indian 

No 
franchise 
prior to 
1983 & 
1993 
Constituti
ons 

Wom
en % of 

business 
shares in 
enterprise 
owned 

         

         

         

         

         

         

         

         

         

         

         

*Indicate YES or NO     



T.93 
MAKHUDUTHAMAGA LOCAL MUNICIPALITY  
LIM473/MATHAPISA-GAMAMPANE/23/24/038 

 
CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA MAMPANE THABENG

 
 

TENDER DOCUMENT 

2.9 Consortium / Joint Venture 

2.9.1 In the event that preference points are claimed for HDI members by consortia / joint ventures, the following information must be furnished in 

order to be entitled to the points claimed in respect of HDI member (to be consistent with paragraph 2.8): 

      *HDI Status  

Name ID Number 
Designation 
in company / 
organisation 

Activity and 
responsibility in the 
company / organisation 

Date 
RSA 
Citizen
ship 
obtaine
d 

Race e.g. 
Black, White, 
Coloured or 
Indian 

No 
franchise 
prior to 
1983 & 
1993 
Constituti
ons 

Wom
en % of 

business 
shares in 
enterprise 
owned 

         

         

         

         

         

         

         

         

         

*Indicate YES or NO:
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2.10 I / we, the undersigned, who warrants that he/she is duly authorised to do so on 

behalf of the firm certify that points claimed, based on the equity ownership, 

qualifies the firm for the preference(s) shown and  

 I / we acknowledge that: 

(i) The information furnished is true and correct. 

(ii) The Equity ownership claimed is in accordance with the applicable preference point 

system. 

(iii) In the event of a contract being awarded as a result of points claimed, the tenderer 

may be required to furnish documentary proof to the satisfaction of the purchaser 

that the claims are correct. 

(iv) If the claims are found to be incorrect, the Makhuduthamaga Municipality may, in 

addition to any other remedy it may have – 

(a) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 

(b) cancel the contract and claim any damages which it has   suffered as a result 

of having to make less favourable arrangements due to such cancellation; 

(c) impose a financial penalty more severe than the theoretical financial preference 

associated with the claim which was made in the bid; and  

WITNESSES: 

1   ................................................   

   SIGNATURE(S) of TENDERER(S) 

2   

   DATE:   

   ADDRESS:   
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RDP1(E) SCHEDULE OF LABOUR CONTENT 

The Tenderer must complete the table below to reflect the labour force anticipated to be 

employed on this contract, including labour employed by sub-contractors.   

The specified target value is 10% 

Note: The full amount of this 10% target value should be obtained from Local Labour 

content.  This 10% labour content shall be from the LOCAL COMMUNITY, the contractors 

own key, skilled and unskilled personnel will not be counted towards the said 10% of the 

contract amount minimum labour content. 

Type of Labour Man-hours Minimum Wage 

Rate per Unit 

Total Wage 

Cost (Excl 

VAT) 
 

Permanent 

Labour 

 

   

 

Temporary 

Labour 

 

   

 

SMME/HDI’s 

Labour 

 

   

  TOTAL  

  PERCENTAGE  

Notes to Tenderer:  

(1) Labour is defined as hourly paid personnel. 

(2) The penalty for non-compliance during the contract or for fraudulent  

 disclosure is discussed in Section C3.3.1.5. 

 

SIGNED ON BEHALF OF THE TENDERER: ………………………………………. 
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RDP2(E) EMPLOYMENT OF ABE’S 

Target values of work to be executed by and goods & services to be procured from ABEs 

shall be 10%. 

Note:  The ABEs shall be from the LOCAL COMMUNITY.  Should no suitable ABEs be 

available from the LOCAL COMMUNITY, the following target areas shall be according to 

the next community levels upwards, being LOCAL MUNICIPALITY AREA, then DISTRICT 

MUNICIPALITY AREA and then only the LIMPOPO PROVINCE.  

Schedule 
Item No 

Name of ABE 

Item 
Description/ 

Goods & 
Services to be 

provided 

Value 

Rands  
(Excl. VAT) 

% of 
Tender 

Sum (Excl. 
VAT) 

 

 

 

 

 

 

 

 

 

 

    

TOTAL     

Notes to tenderer: 

1. Regardless whether the tenderer fits the classification of an SMME/PDI, as defined in Section 3.3 of 

this specification, the tenderer nevertheless retains the obligation to commit to the target values 

prescribed under Form T2.1 K, item K2.4. 

2. Tenderers shall insert “unknown” if an SMME/PDI has not been selected prior to tender closing 

date. 

3. The penalty for non-compliance during the contract or for fraudulent disclosure is discussed in 

Section C3.3.1.5. 

 

SIGNED ON BEHALF ON THE TENDERER  ………………………………………… 
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RDP3(E) HDI EQUITY IN PROJECT 

The tenderer shall complete the table below 

Company Name  

(In Case of Joint Venture,  

all JV Partner Names) 

Other HDI 

Equity Share % 

Female Equity 

Share % 

Total HDI 

Equity 

Share % 

 

 

 

 

 

 

 

 

 

 

   

Notes to tenderer: 

The tenderer may be required to provide audited proof of equity distribution. In the 

case of public listed companies, the ratios of equity shareholding are to be replaced 

by the ratio of HDI and female representivity at directorship level. 

 

 

SIGNED ON BEHALF OF THE TENDERER …………………………………………. 
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RDP4(E) HDI SUPERVISORY STAFF 

The minimum value of HDI supervisory staff expressed as a percentage of the total number 

of staff be30%. Refer Form T2.1 K, item 2.4(b).It is proposed to employ the following 

salaried personnel on this contract as supervisory staff:  

(Note: The Curriculum Vitae of each staff member proposed to be attached to Section T2.3 

A) 

Staff Category Number per Category HDI Status (Yes or No) 

 

 

 

 

 

 

  

TOTALS   

HDIs  as percentage of total …………………………………… % 

Notes to tenderer: 

1. If personnel are hourly paid they cannot be classified as supervisory staff, 

regardless the nature of their duties. 

2. The tenderer may be required to provide audited proof that the stated personnel are 

salaried members of staff or contracted on a monthly fee. 

3. Examples of relevant personnel are: Site agent, assistant site agent, senior materials 

technician, senior surveyors and clerks. 

 

 

SIGNED ON BEHALF OF THE TENDERER  ………………………………………… 
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RDP5(E) ABE DECLARATION AFFIDAVIT 

It is understood and agreed that should this contract be awarded to me an ABE Declaration 

Affidavit will be completed by each and every ABE employed by me on this contract and 

will be submitted to the Employer immediately upon demand by the Employer. 

 

 

SIGNED ON BEHALF OF THE TENDERER  ………………………………………………… 

 

 

An example of the SMME/PDI Declaration Affidavit is given in Annexure C5.1. 
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RDP6(E) GENERIC TRAINING 

Name of Training Institution: …………………………………………………………… 

Name of Programme: …………………………………………………………………… 

Trainer’s Name Qualification Subject 

 

 

 

 

 

 

 

 

 

  

 

Notes to tenderer: 

Provide details here, or attach hereto, the subjects to be covered and the manner in 

which the training is to be delivered. 

 

 

SIGNED ON BEHALF OF THE TENDERER …………………………………………… 
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RDP7(E) ENTREPRENEURIAL TRAINING 

Name of Training Institution: …………………………………………………………… 

Name of Programme: …………………………………………………………………… 

Trainer’s Name Qualification Subject 

 

 

 

 

 

 

 

 

 

  

 

Notes to tenderer: 

Provide details here, or attach hereto, the subjects to be covered and the manner in 

which the training is to be delivered. 

 

 

SIGNED ON BEHALF OF THE TENDERER …………………………………………… 
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RDP8(E) EMPLOYER’S AGENTING SKILLS TRAINING 

Name of Training Institution: ............. …………………………………………………………… 

Name of Programme: …………………………………………………………………… 

Trainer’s Name Qualification Subject 

 

 

 

 

 

 

 

 

 

  

 

Notes to tenderer: 

Provide details here, or attach hereto, the subjects to be covered and the manner in 

which the training is to be delivered. 

 

 

SIGNED ON BEHALF OF THE TENDERER ……………………………………......
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T2.4 RETURNABLE SCHEDULES THAT WILL BE INCORPORATED 
INTO THE CONTRACT 

 

T2.4 A SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE .......................... T.104 

T2.4 B  RATES FOR SPECIAL MATERIALS .......................................................... T.105 

T2.4 C ALTERATIONS BY TENDERER .................................................................. T.106 

T2.4 D WORKS PREVIOUSLY EXECUTED ........................................................... T.107   

T2.4 E  PRESENT COMMITMENTS ....................................................................... T.108  

T2.4 F SUPERVISORY AND SAFETY PERSONNEL ............................................. T.109 

T2.4 G CONTRACT PARTICIPATION GOAL (CPG) SCHEDULE: PARTICIPATION OF 

TARGETED LABOUR .................................................................................. T.110 

T2.4 H LABOUR UTILISATION ............................................................................... T.113 

T2.4 I COMPLIANCE WITH OHSA (ACT 85 OF 1993) .......................................... T.117 

T2.4 J PLANT AND EQUIPMENT ........................................................................... T.119 

T2.4 K SUB-CONTRACTORS ................................................................................. T-120 

T2.4 L SITE INSPECTION CERTIFICATE .............................................................. T.121 

T2.4 M AUTHORITY OF SIGNATORY .................................................................... T.122 

T2.4 N PROSPECTIVE TENDERER’S REGISTRATION FORM /CHANGE OF 

REGISTRATION FORM .............................................................................. T-123 

T2.4 O JOINT VENTURE AGREEMENT ................................................................. T.125 

T2.4 P PREFERENTIAL PROCUREMENT ............................................................. T.127 

T2.4 Q AFFIDAVIT .................................................................................................. T.129 

T2.4 R  AFFIDAVIT .................................................................................................. T.130 

T2.4 S  AFFIDAVIT ................................................................................................. T-131 

T2.4 T  DECLARATION OF INTEREST .................................................................. T.132 

T2.4 U BANKING DETAILS ..................................................................................... T.133 

T2.4 V  RATES FOR SPECIAL MATERIALS .......................................................... T.134 

 

T2.5 RETURNABLE DOCUMENTS CHECKLIST ................................................ T-136 
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T2.4 RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE 

CONTRACT 

T2.4 A SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE  

The tenderer shall state his estimated value of the work to be completed every month, 

based on his preliminary programme and his tendered unit rates, in the table below.  The 

amounts for contingencies and contract price adjustment shall not be included. 

MONTH VALUE (INCLUDING VAT) 

1 R ……………………………………………………… 

2 R ……………………………………………………… 

3 R ………………………………………………………  

4 R ………………………………………………………  

5 R …………………………………………………… 

6 R………………………………………………… 

7 R………………………………………………… 

8 R …………………………………………………… 

9 R………………………………………………… 

10 (FINAL RETENTION) R………………………………………………… 

 

TOTAL: R…………………………………………………………………… 

 

(EXCLUDING CONTINGENCIES AND CONTRACT PRICE  

ADJUSTMENT) 

DURATION.........................................................................(MONTHS) 

 

 

SIGNED ON BEHALF OF TENDERER: ........................................................................... 
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T2.4 B  RATES FOR SPECIAL MATERIALS 

Only bitumen products will be dealt with as a special material in terms of sub-clause 46.3 of 

the General Conditions of Contract.  All bitumen products as indicated in the contract data must be 

stated in the list below. 

The rates and prices for the special materials shall be furnished by the contractor, which rates and 

prices shall exclude VAT but shall include all other obligatory taxes and levies. 

The Compiler should state the Base Month. 

SPECIAL MATERIALS UNIT * 
RATE OR PRICE FOR 

THE BASE MONTH 

   

   

   

   

   

   

   

   

   

*  Indicate whether the material will be delivered in bulk or in containers. 

When called upon to do so, the contractor shall substantiate the above rates or prices with 

acceptable documentary evidence from the applicable refinery supplying the bitumens. 

 

SIGNED ON BEHALF OF TENDERER: ............................................................................  
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T2.4 C ALTERATIONS BY TENDERER 

 

Should the Tenderer desire to make any departures from or modifications to the General or Special 

Conditions of Contract, the Specifications, the Schedule of Quantities or the Drawings, or to qualify 

his/her tender in any way, he/she shall set out his/her proposals clearly hereunder or alternatively 

state them in a covering letter attached to his tender and referred to hereunder, failing which the 

tender will be deemed to be unqualified. 

 

Page Clause or Item 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNATURE OF TENDERER:  .............................................  DATE:  ........................................  
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T2.4 D WORKS PREVIOUSLY EXECUTED 

The following is a statement of major relevant works successfully executed by myself/ourselves in recent years: 

Employer Employer’s Agent * Nature of Works Value of Works 
Duration and 

Completion Date 

     

     

     

     

     

     

 

Failure to detail the required information, shall signify that the tender is submitted by an inexperienced tenderer. 

 

SIGNATURE OF TENDERER:  ............................................................................  DATE:  ...................................................................................  

* State firm, contact person and telephone number. 
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T2.4 E  PRESENT COMMITMENTS 

 

Employer Consulting Engineer * Nature of Works Value of Works 
Duration and 
Completion 

Date 

     

     

     

     

     

     

     

     

     

     

SIGNATURE OF TENDERER:  ............................................................................  DATE:  ...................................................................................  

* State firm, contact person and telephone number. 
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T2.4 F SUPERVISORY AND SAFETY PERSONNEL 

PREVIOUS EXPERIENCE ON WORKS OF A SIMILAR NATURE DURING THE LAST FIVE YEARS 

Name 

% 
Time 
on 

Site 

Position 

(Current) 

Service 

(Years) 

Name of Project 

And year executed 

Value of 

Works 

Position 

Occupied 

Contracts Manager 
      

      

Contractor’s Site Agent 
      

      

Contractor's Foremen 
      

      

Construction Health and 
Safety Officer 

      

      

Tenderers shall indicate the percentage of working time these persons will be engaged on site. Tenderers are required to provide copies of curriculum 

vitae’s of all supervisory and safety personnel. 

SIGNATURE OF TENDERER:                                       DATE:  
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T2.4 G CONTRACT PARTICIPATION GOAL (CPG) SCHEDULE: PARTICIPATION OF 

TARGETED LABOUR 

 

 

1. DEFINITIONS 

 

The following definitions shall apply to this schedule: 

 

1.1 Targeted labour 

 

Individuals, employed by the Contractor or approved SMME/ABE subcontractors in the performance of the 

contract, who are defined as the target group in the contract and who permanently reside in the target area or 

who are recognized as being residents of the target area on the basis of identification and association with and 

recognition by the residents of the target area. 

 

1.2 Target Group 

 

For this project the contract does not specify the target group based on gender, age or disability. However, 

specifically excluded from the Target Group is the Contractor’s own staff, unless such staff are also from the 

Target Area. 

 

1.3 Target Area 

 

The target area is defined as the area resorting under the Makhuduthamaga Local Municipality Areas, in which 

the project is located. 

 

2. CONDITIONS ASSOCIATED WITH THE GRANTING OF CPG CREDITS 

 

The Tenderer, undertakes to: 

 

(1) engage Targeted Labour in accordance with the provisions of the SANS 1914-5 as varied in Section 3 

hereunder; 

 

(2) accept the sanctions set out in Section 4 below should such conditions be breached; and 
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(3) complete the Tendered Contract Participation Goal contained in section 5 of this schedule. 

 

3. VARIATIONS TO THE TARGETED CONSTRUCTION PROCUREMENT SPECIFICATION SANS 1914-5 

 

The variations to SANS 1914-5 are set out below. Should any requirements of the variations conflict with 

requirements of SANS 1914-5, the requirements of the variations shall prevail: 

 

• 3 Requirements 

• 3.1 Contract participation goal 

 

ADD THE FOLLOWING TO 3.1.1: 

 

“Targeted labour shall be engaged in the performance of the contract to the value of …….% (insert %) of 

the Net Amount as defined in 2.6 of SANS 1914-5.” 

 

 

4. SANCTIONS 

 

In the event that the Tenderer fails to substantiate that any failure to achieve the Contract Participation Goal was 

due to quantitative under runs, the elimination of items, or any other reason beyond the Contractor’s control which 

may be acceptable to the Employer, it shall be liable to pay to the Employer a financial penalty calculated in the 

following manner: 

 

 P = 1.0 x (D – Do) x NA 

             (100) 

where: 

 D = tendered Contract Participation Goal percentage 

 Do = the Contract Participation Goal which the Employer’s representative based on the credits passed, 

certifies as being achieved upon completion of the Contract 

 NA = Net Amount (Actual contract expenditure, excluding VAT) 

 P = Rand value of penalty payable. 
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5. TENDERED CONTRACT PARTICIPATION GOAL (minimum set-aside on this contract is 7.5%) 

I/we hereby tender a Contract Participation Goal of ………..….% for the Participation of Targeted Labour. 

 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the tenderer, confirms that 

he/she understands the conditions under which such Contract Participation Goal is approved and confirms that 

the tender satisfies the conditions pertaining to the Contract Participation Goal for the Participation of Targeted 

Enterprises. 

 

 

SIGNATURE:  ......................................................................  NAME:  ............................................................  

 

 

 

DULY AUTHORISED TO SIGN ON BEHALF OF CONTRACTOR:  ........................................................................  

 



T-113 
MAKHUDUTHAMAGA LOCAL MUNICIPALITY  
LIM473/MATHAPISA-GAMAMPANE/23/24/038 

 
CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA 

MAMPANE THABENG 
 

 

TENDER DOCUMENT 
 

T2.4 H LABOUR UTILISATION 

 

Labour Categories - Definitions 

 

NOTE: These definitions serve as a guideline to complete the following table and will in no respect 
alter the Project Specifications or Standardised Specifications. 

 

1. General Foreman/Foreman 

 An employee who gives out work to and directly co-ordinates and supervises employees.  
His/her duties encompass any one or more of the following activities: 

(a) Supervision 

 

(b) Maintaining discipline 

 

(c) Ensuring safety on the workplace 

 

(d) Being responsible to the Contractor for efficiency and production for his/her portion of the works 

 

(e) Performing skilled work, whether in an instructional capacity or otherwise. 

 

2. Charge hand 

 An employee engaged in any one or more of the following activities: 

(a) Being primarily employed in a supervisory capacity, but who may also be doing the work of an 
artisan 

 

(b) Giving out work to other employees under his/her control and supervision 

 

(c) Ensuring safety on the workplace 

 

(d) Maintaining discipline 

 

(e) Being directly responsible to a general foreman or foreman or the Contractor or the Contractor's 
representative for efficiency and production for his/her portion of the works. 
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3. Artisan 

 

 An employee who has successfully completed all prescribed courses at a practical institutional 
training centre for a particular trade and who has successfully completed the on-site period of 
training as prescribed and who has successfully passed the prescribed trade tests. 

 

4. Team Leader 

 

 An employee engaged in any one or more of the following activities: 

   

(a) Being employed in a supervisory capacity, but who may also be doing the work of a skilled 
person 

 

(b) Giving out work to other employees under his control and supervision 

 

(c) Maintaining discipline 

 

(d) Being directly responsible to a Charge hand or a foreman or a general foreman or the employer's 
authorised representative for efficiency and production for his portion of the works. 
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5. Skilled Employee 

 

 An employee engaged in an ancillary trade or an assistant artisan. 

 

6. Semi-Skilled Employee 

 

 An employee with any specified skills, an apprentice or a trainee-artisan. 

 

7. Unskilled Employee 

 

 An employee engaged on any task or operation not specified above. 

 

8. Imported Employee 

 

 Personnel permanently employed by Contractor. 

 

9. Local Employee 

 

 Temporary workforce employed through Labour Desk. 

 

Note: Man-Days table on next page. 
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MAN DAYS 

 
Categories C3.1.1 NO. OF MAN DAYS 

C3.1.2 IMPOR
TED C3.1.3 LOCAL 

 
1. Contracts Manager 
 
2. Site Agent 
 
3. Foreman/Supervisors (specify type) 
 
3.1   
 
3.2   
 
3.3   
 
4. Safety Inspectors (specify type) 
 
4.1   
 
4.2   
 
5. Charge hands 
 
6. Artisans 
 
7. Operators/Drivers 
 
8. Clerks/Storeman 
 
9. Team Leader 
 
10. Skilled Labour 
 
11. Semi-skilled Labour 
 
12. Unskilled Labour 
 

  

 

SIGNATURE OF TENDERER:  .............................................  DATE:  ........................................  
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T2.4 I COMPLIANCE WITH OHSA (ACT 85 OF 1993) 

 

Tenderers are required to satisfy the Employer and the Employer’s Agent as to their ability and 

available resources to comply with the above by answering the following questions and providing 

the relevant information required below. 

 

1. Is the Contractor familiar with the OHSA (ACT 85 OF 1993) and its Regulations?  YES / NO 

 

2. Who will prepare the Contractors Health and Safety Plan? (Provide a copy of 

 the person/s curriculum vitae/s or company profile). 

 

  ............................................................................................................................  

 

3. Does the Contractor have a health and safety policy? (If yes, provide a copy).  YES / NO 

 How is this policy communicated to all employees? 

 

  ............................................................................................................................  

 

4. Does the Contractor keep records of safety aspects of each construction site?  YES / NO 

 If yes, what records are kept? 

 

  ............................................................................................................................  

 

5. Does the Contractor conduct monthly safety meetings? If yes, who is the  YES / NO 

 chairperson of the meeting, and who attends these meetings? 

 

  ............................................................................................................................  

 

6. Does the Contractor have a safety officer in his employment, responsible for the  YES / NO 

 overall safety of his company?  

 If yes, please explain his duties and provide a copy of his CV. 

 

  ............................................................................................................................  
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7. Does the Contractor have trained first aid employees? If yes, indicate who. YES / NO 

 

  ............................................................................................................................  

 

8. Does the Contractor have a safety induction training programme in place?  YES / NO  

 (If yes, provide a copy). 

 

 

SIGNATURE OF TENDERER:  .......................................................  DATE:  ...............................................  
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T2.4 J PLANT AND EQUIPMENT 

 

1. Major Plant and Equipment available for this Contract:  

Quantity Size, Description, Capacity, etc 

 

 

 

 

 

 

 

 

2. Major Plant and Equipment that will be acquired for this contract if my/our tender is accepted: 

 

Quantity Size, Description, Capacity, etc 

 

 

 

 

 

 

 

 

 

SIGNATURE OF TENDERER:  .............................................  DATE:  ........................................  
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T2.4 K SUB-CONTRACTORS 

 

The tenderer shall list below any subcontractors he/she intends to employ to carry out part(s) of 

the Works. 

 

The acceptance of this tender shall not be construed as being approval of all or any of the listed 

subcontractors.  Should any or all of the subcontractors be not approved subsequent to the 

acceptance of the tender, it shall in no way invalidate this tender, and the tendered unit rates for 

the various items of work shall remain final and binding in the event of a subcontractor not listed 

below being approved by the Employer. 

 

Company Portion of Contract Approx. Value 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

SIGNATURE OF TENDERER:  .............................................  DATE:  .....................................  
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T2.4 L SITE INSPECTION CERTIFICATE 

 

As required by the Tender Data, I/we certify that I/we have visited the site of the Works and 

attended the compulsory site visit and clarification meeting on the date certified below. 

 

I/we further certify that I am/we are satisfied with the description of the Work and the explanations 

given by the Employer’s Agent at the site visit and clarification meeting. 

 

 

 

 

SIGNATURE OF TENDERER: ................................................... DATE: .........................................  

 

 

C3.1.3.1 Site Visit 

 

 

This will certify that……....................................................................................................................  

 

Representing…….............................................................................................................................

.  

 

attended a Site Inspection for this Contract 

on  ........................................................................  20..... 

 

 

 

 

FOR THE EMPLOYER’S AGENT: .........................................................................  (signed) 
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T2.4 M AUTHORITY OF SIGNATORY 

With reference to Clause 2.13.4 of the Tender Data, Part T1.1, I/we herewith certify that this tender 

is submitted by: (Mark applicable block) 

(a) A company, and attach hereto a certified copy of the required resolution of the Board of Directors 

 

(b) A partnership, and attach hereto a certified copy of the required resolution by all partners 

 

(c) A close corporation, and attach hereto a certified copy of the required resolution of the Board 

of Officials 

 

(d) A one-man business, and attach hereto certified proof that I am the sole owner of the business 

submitting this tender 

 

(e) A joint venture, and attach hereto: 

 

• A notarially certified copy of the original document under which the joint venture was 
constituted 

 

• Certified authorisation by the participating members of the undersigned to submit 
tenders and conclude contracts on behalf of the joint venture 

 

 

 

 

SIGNATURE OF TENDERER: ……………………………    DATE:……………  
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T2.4 N PROSPECTIVE TENDERER’S REGISTRATION FORM /CHANGE OF REGISTRATION 

FORM 

 

The Main Tenderers, Subcontractors or Joining Entities listed in Table 1 of the Schedule No 7 must 

complete this form despite the fact that they must register as a Registered Tenderer separately. 

 

All Tenderers (Main Contractor, Subcontractors or Joining Entities) intending to tender, or a 

Registered Tenderer who’s registration information has changed in the meantime, must complete 

this form and submit it to the client not later than 7 days before the closing of the relevant tender. 

 

* Complete in full (indicate N/A where not available or applicable) and indicate if the 

information is submitted for the first time (F), it is unchanged (U) or has changed (C) 

since the previous submission. 

 

• Name of Business (or person, in case of goods/services provided by a person:  
 

 ......................................................................................................................  (     )* 

 

• Official physical address of business, e-mail, telephone and fax numbers: 
 

Address:  .......................................................................................................  (     )* 

 

e-mail:  ..........................................................................................................  (     )* 

 

Telephone:  ...................................................................................................  (     )* 

 

Fax:  ..............................................................................................................  (     )* 

 

•  Electricity account no. if a local business:   ....................................................  (     )* 
 

•  Type of business (Company, cc, etc):   ..........................................................  (     )* 
 

•  Main business activity (Stationary Dealer, Building Contractor, etc): 
 

 ......................................................................................................................  (     )* 

 

•  Estimated annual turnover (to remain confidential):  R ..................................  (     )* 
 

•  Full name of controlling shareholder if not a one-man business (to remain confidential): 
 

 

 ......................................................................................................................  (     )* 
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• Equity held by HDI’s in the above-mentioned business: 

 

Full Name ID No Race 
Sex 

(M/F) 
Age 

Disability 
Status 

Personal Tax 
No 

Equity 
Ownership % 

        

        

        

        

        

        

 

I, the owner/manager of the above-mentioned business declare that the above-mentioned information is complete and correct, and that I am fully aware 

of the penalty that will apply if the tenders are allocated to the above-mentioned business on its own or as a joining entity, based on wrong information 

submitted above. 

SIGNATURE OF TENDERER:  ............................................................................  DATE:  ...................................................................................  
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T2.4 O JOINT VENTURE AGREEMENT 

The following legal business entities agree to deliver the services and/or goods as required under this Contract 
as a Joint Venture as follows: 

 

Name and Addresses of Joint Venture:  ………………………………………………………………. 

 

           
 ………………………………………………………………. 

           
 ………………………………………………………………. 

 

Consisting of the following businesses (Joining Entities) 

 

NAME JOINING ENTITY  TAX No  PROPORTIONAL PAYMENT 
THAT WILL BE RECEIVED 
UNDER THIS CONTRACT 

 

 .......................................................  

  

 ............................................  

  

 ..............................................% 

 

 .......................................................  

  

 ............................................  

  

 ..............................................% 

 

 .......................................................  

  

 ............................................  

  

 ..............................................% 

 

 .......................................................  

  

 ............................................  

  

 ..............................................% 

 

 .......................................................  

  

 ............................................  

  

 ..............................................% 

 

The above-mentioned Joint venture will execute the Contract under the management of (full name) 

 ............................................................................................................................................................................  

who is an employee of (name of joining entity)  ................................................................................................. ; 

and in accordance with any further agreements as attached to this document, titled 
 ............................................................................................................................................................................  

and dated …………………………………………………………………………………………………...(if 
applicable). 
Bank guarantees and retention money (where required) will be provided or paid by (name of joining entity) 
 ............................................................................................................................................................................  

who will be responsible for the fulfilment of the retention obligations (where required) asset out in the Contract 
Document. 
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Signed by the duly authorized representatives of the above-mentioned Joint Entities: 

 

JOINING ENTITY AND 

POSITION 

 
FULL NAME (Position)  SIGNATURE  DATE 

 

.......................................  

  

 ...........................................  

  

 ...........................  

  

 .................  

 

.......................................  

  

 ...........................................  

  

 ...........................  

  

 .................  

 

.......................................  

  

 ...........................................  

  

 ...........................  

  

 .................  

 

.......................................  

  

 ...........................................  

  

 ...........................  

  

 .................  

 

.......................................  

  

 ...........................................  

  

 ...........................  

  

 .................  

 

 

 

WITNESSES: 

 

1. 

 

 ............................................  

  

 ...........................  

  

 ................  

  

2. 

 

 ............................................  

  

 ...........................  

  

 ................  

 

 

SIGNATURE OF TENDERER:  .............................................  DATE:  ........................................  
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T2.4 P PREFERENTIAL PROCUREMENT 

List all partners, proprietors and shareholders and complete the table. 

 

Name  

Proport

ional 

percent

age 

contrib

ution 

only if 

a Joint 

Venture 

(1*) 

HDI 

 

% 

Ow

ne

d 

(5*) 

 

 

Other Specific Goals 

No 

franchis

e prior 

to 

election

s 

(2*) 

Wo

men 

(3*) 

Disa

bled 

(4*) 

Joint 

ventu

re 

with 

local 

SMM

E 

(6*) 

Located in 

MAKHUDUT

HAMAGA 

LOCAL 

MUNICIPALI

TY 

(7*) 

        

        

        

        

        

        

 

*  Notes: (1) Joint Venture agreement in Section T 2.2 of this document. 

 (2) States Yes or No. 

 (3) States Yes or No. 

 (4) States Yes or No. 

 (5) Indicate percentage Equity Ownership. 

 (6) States Yes or No. 

 (7) States Yes or No. 
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Total HDI Equity Ownership (EP)  ........................... %  

 

Tender adjudication points claimed for Equity ownership of HDI’s within the enterprise: 

 

NEP  =  6 x  EP  =  6  x         %   

                   100               100 

  

NEP  =  …………………………………  

   

Calculation of preferential points: 

 

TPP  =  NEP +  L( Locality)  

 

Where: 

 

 TPP = Total Preference Points scored  

 NEP = Points scored for Equity Ownership 

 L       = Points scored for being located in Makhuduthamaga Local Municipality. 

 

    

 TPP  =  ………. + ……….  =……………….. 

 

 

 

SIGNATURE OF TENDERER:  .............................................  DATE:  ........................................  
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T2.4 Q AFFIDAVIT 

 

Affidavit to be completed by every member of a company, closed corporation, trust, partnership or other 

business entity, claiming preference points regarding their HDI-status: 

 

1. I, the undersigned  .......................................................................................................................... , hereby 

(Full name and surname) 

 

certify that I am a  ............................................................................................................................  of the tenderer. 

(Member, Director, Partner, Owner) 

 

2. I furthermore certify that I personally hold …………..% (per cent) equity shares in the above mentioned 

business venture and are actively involved in the management and control of the business. 

 

Signed at ……………………. on this ……………..….. day of ………………………………...20…….. 

 

 

………………………………………… 

SIGNATURE 

 

I certify that the deponent has acknowledge that he/she knows and understands the contents of this declaration. 

 

This declaration has been sworn/affirmed before me at ………………………………………………….. 

 

on this ……………………………… day of ………………………………………………..……..20……… 

 

 

…………………………………………   STAMP: 

COMMISSIONER OF OATHS 

 

 

I, THE UNDERSIGNED ………………………………………………………………., ACTING IN MY CAPACITY AS 

THE COMPANY/CORPORATION/BUSINESS VENTURE:  

…………………………………….…………………….………………………………………………………………………

…………………………………………………….. 

Hereby gives Makhuduthamaga Local Municipality and its delegates the right to inspect any documents in our 

possession pertaining to the verification of information reflecting the equity held in our company/corporation/ 

business venture. 

 

Signed at ……………………………. on this ………….……………. day of ………………………………..20…….. 

 

……………………………………… 

SIGNATURE 
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T2.4 R  AFFIDAVIT 

 

Affidavit to be completed by every member of a company, closed corporation, trust, partnership or other 
business entity, claiming preference points regarding their HDI-status: 
 

1. I, the undersigned ………………………………………………………………….…………………….., hereby 
(Full name and surname) 

 
 certify that I am a …………………………………………….……………………….……… of the tenderer. 

(Member, Director, Partner, Owner) 
 

2. I furthermore certify that I personally hold …………..% (per cent) equity shares in the above mentioned 
business venture and are actively involved in the management and control of the business. 

 
Signed at ……………………. on this ……………..….. day of ………………………………...20…….. 
 
 
 
………………………………………… 
SIGNATURE 
 
I certify that the deponent has acknowledge that he/she knows and understands the contents of this declaration. 
 
This declaration has been sworn/affirmed before me at ……………………………………………………… 
 
on this ………………………..…….… day of ………………………………………………..……..20………… 

 
 
 
 

…………………………………………   STAMP: 
COMMISSIONER OF OATHS 
 
 
 
I, THE UNDERSIGNED ………………………………………………………………., ACTING IN MY CAPACITY AS  
 
THE COMPANY/CORPORATION/BUSINESS VENTURE:  …………………………………….……………………. 
 
……………………………………………………………………………………………………………………….……….. 
Hereby gives Makhuduthamaga Local Municipality and its delegates the right to inspect any documents in our 
possession pertaining to the verification of information reflecting the equity held in our company/corporation/ 
business venture. 
 

Signed at …………………. on this ………….……………. day of ………………………………..20…….. 
 
 
………………………………………… 
 
SIGNATURE 
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T2.4 S  AFFIDAVIT 

 
Affidavit to be completed by every member of a company, closed corporation, trust, partnership or other 
business entity, claiming preference points regarding their HDI-status: 
 

1. I, the undersigned …………………………………………………….…………………….., hereby 
(Full name and surname) 

 
 certify that I am a ……………….……………………….……… of the tenderer. 

                                                                      (Member, Director, Partner, Owner) 
 

2. I furthermore certify that I personally hold …………..% (per cent) equity shares in the above mentioned 
business venture and are actively involved in the management and control of the business. 

 
Signed at ……………………………. on this ……………..………….. day of …………………...20…….. 

 
 
 

 
………………………………………… 
SIGNATURE 
 
I certify that the deponent has acknowledge that he/she knows and understands the contents of this declaration. 
 
This declaration has been sworn/affirmed before me at …………………………………………………….. 
 
on this ………………………..…… day of ………………………………………………..……..20……… 
 
 
…………………………………………   STAMP: 
COMMISSIONER OF OATHS 
 
I, THE UNDERSIGNED ……………………..………………………., ACTING IN MY CAPACITY AS  
 
THE COMPANY/CORPORATION/BUSINESS VENTURE:  …………………………………….………. 
 
………………………………………………………………………………………………………….……….. 
Hereby gives Makhuduthamaga Local Municipality and its delegates the right to inspect any documents in our 
possession pertaining to the verification of information reflecting the equity held in our company/corporation/ 
business venture. 

 
 

 
 

Signed at ………………………. on this ……………………. day of ………………………………..20…… 
 
 
 
 
………………………………………… 
SIGNATURE 
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T2.4 T  DECLARATION OF INTEREST 

 

Tenderers are to satisfy the Employer and the Employer’s Agent to their independence of service 

in the state as well as proof prohibiting them from doing business with the private sector by 

answering the following questions and providing the relevant confirmation required below: 

  YES NO 

(1) Whether he/she is in the service of 
the state, or has been in the 
service of the state in the 
previous twelve months 

 

❑ ❑ 

(2) In the event that the provider is not a 
natural person, whether any 
of its directors, principal 
shareholders or stakeholders 
is in the service of the state, 
or has been in the service of 
the state in the previous 
twelve months 

 

❑ ❑ 

(3) Whether a spouse, child or parent of 
the provider or of a director, 
manager, shareholder or 
stakeholder referred to above 
is in the service of the state, 
or has been in the service of 
the state in the previous 
twelve months 

 

❑ ❑ 

(4) Proof that his name does not appear 
on a database maintained by 
the national treasury as a 
person prohibited from doing 
business with the private 
sector 

❑ ❑ 

SIGNATURE OF TENDERER:  .............................................  DATE:  ........................................   
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T2.4 U BANKING DETAILS 

 

 

Bank Name:  …………………………………………………………………………………… 

 

 

Account Holder’s Name: …………………………………………………………………………………… 

 

 

Account Number:  …………………………………………………………………………………… 

 

 

Branch Code:  …………………………………………………………………………………… 

 

 

Contact Person:  …………………………………………………………………………………… 

 

 

Contact Number:  …………………………………………………………………………………… 

 

 

SIGNATURE OF TENDERER:  ......................................................  

 

 

SIGNED ON BEHALF OF:  ............................................................  

 

DATE:  ...........................................................................................  
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T2.4 V  RATES FOR SPECIAL MATERIALS 

 

Each material dealt with as a special material in terms of sub clause 49(3) of the general conditions 

of contract is stated in the list below.  The provisions of the contract price adjustment schedule of 

the general conditions of contract shall apply to such special materials.  The rates and prices for the 

special materials shall be furnished by the tenderer, which rates and prices shall not include VAT 

but shall include all other obligatory taxes and levies. 

 

SPECIAL MATERIAL UNIT 

DELIVERY 

BULK/CONTAINER 

* 

 

RATE OR 

PRICE FOR 

THE BASE 

MONTH 

   

 

 

 

   

 

 

 

    

 

 

   

 

 

 

 

 

 

 

 

 

*  Indicate whether the material will be delivered in bulk or in containers. 

 

When called upon to do so, the contractor shall substantiate the above rates or prices with 

acceptable documentary evidence. 

 

 

SIGNATURE OF TENDERER:  .............................................  DATE:  ........................................  

 

END OF SECTION 
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MAKHUDUTHAMAGA LOCAL MUNICIPALITY 

 

 

BID NUMBER: LIM473/MATHAPISA-GAMAMPANE/23/24/038 

 

CONSTRUCTION OF ACCESS ROAD FROM 

SOETVELD/MATHAPISA TO GA MAMPANE THABENG 

 

 

PORTION 1:  TENDER 

 

 

PART T2: RETURNABLE DOCUMENTS AND SCHEDULES 

 

  



T-136 
MAKHUDUTHAMAGA LOCAL MUNICIPALITY  
LIM473/MATHAPISA-GAMAMPANE/23/24/038 

 
CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA 

MAMPANE THABENG 
 

 

TENDER DOCUMENT 

 

PART T2.5: RETURNABLE DOCUMENTS CHECKLIST 
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TENDER DOCUMENT 

CHECKLIST 

The following information MUST be completed in full and/or attached to the tender document: 

RETURNABLE DOCUMENT YES NO 

1. COMPLETE THE DOCUMENT WITH A BLACK INK, INITIAL WHERE ALTERED AND INITIAL EVERY PAGE, COMPLETE FORM OF OFFER.   

2. COMPANY REGISTRATION DOCUMENT   

3. ID COPIES COMPANY DIRECTORS: CERTIFIED.   

4. ORIGINAL SIGNATORY AUTHORISATION LETTER ON A COMPANY LETTER HEAD.   

5. VALID TAX CLEARANCE CERTIFICATE AND SARS PIN   

6. COMPLIANT CENTRAL SUPPLIER DATABASE, JV SHOULD SUBMIT FOR BOTH COMPANIES   

7. CIDB, JV SHOULD SUBMIT CONSOLIDATED CIDB   

 
8. LETTER OF GOOD STANDING: CERTIFIED 

  

9. RECENT ORIGINAL STAMPED LETTER FROM THE BANK WITH RATING   

10. COMPANY AND DIRECTORS PROOF OF MUNICIPAL ACCOUNT FOR WATER AND LIGHTS ARE NOT IN ARREARS; AND SHOULD NOT BE 
OLDER THAN 3 MONTHS/ RECENT AND ORIGINAL PROOF OF RESIDENCE FROM TRADITIONAL AUTHORITY OR VALID LEASE AGREEMENT 
ACCOMPANIED BY RECENT PROOF OF PAYMENT FOR MUNICIPAL RATES AND TAXES OF THE LESSOR 
 

  

11. PROGRAM OF WORKS, SCHEDULE OF MONTHLY EXPENDITURE   

12. JOIN VENTURE AGREEMENT: WHERE APPLICABLE 

• CIDB CONSOLIDATED 

• CONSOLIDATED B-BBEE CERTIFICATE 
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RETURNABLE DOCUMENT YES NO 

13. COMPLETE THE DOCUMENT WITH A BLACK INK, INITIAL WHERE ALTERED AND INITIAL EVERY PAGE, COMPLETE FORM OF OFFER.   

14. SITE INSPECTION CERTIFICATE   

Reasons for non-compliance: 

 

 .......................................................................................................................................................................................................................................  

 

 .......................................................................................................................................................................................................................................  

 

Contact Details: 

 

Office Phone No:  ................................................................................  

 

Office Fax No:  ................................................................................  

 

Cell phone No:  ........................ NAME IN CAPITAL (BLOCK) LETTERS  SIGNATURE 

END OF SECTION
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C. THE CONTRACT 
 

  PART C1 AGREEMENT AND CONTRACT DATA 

  PART C2 PRICING DATA 

  PART C3 SCOPE OF WORKS 

  PART C4 SITE INFORMATION 

  PART C5  ANNEXURES 
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PARTC1: AGREEMENT AND CONTRACT DATA 

 

C1.1 FORM OF OFFER AND ACCEPTANCE .......................................................... C.3 

C1.2 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY 

ACT 85 OF 1993 AND APPOINTMENT AS MINE MANAGER IN TERMS OF 

SECTION 3(1)(A) OF MINE HEALTH AND SAFETY ACT 29 OF 1996. .......... C.6 

C1.3 PERFORMANCE GUARANTEE .................................................................... C.10 

C1.4 CONTRACT DATA ........................................................................................ C.12 

C1.5 FORM AGREEMENT IN TERMS OF THE MINE HEALTH AND SAFETY ACT, 

(ACT NO. 29 OF 1996) AS AMENDED BY THE MINE HEALTH AND SAFETY 

AMENDMENT ACT (ACT NO. 72 OF 1997) .................................................. C.28 

C1.6 APPOINTMENT IN TERMS OF SECTION 4 OF THE MINE HEALTH AND 

SAFETY ACT, (ACT NO. 29 OF 1996) AS AMENDED BY THE MINE HEALTH 

AND SAFETY AMENDMENT ACT (ACT NO. 72 OF 1997) ........................... C.30 

C1.7 MINE HEALTH AND SAFETY ACT NO. 29 OF 1996 AND AMENDMENT ACT 

NO. 72 OF 1997 ............................................................................................ C.31 

C1.8 AGREEMENT IN TERMS OF THE MINE HEALTH AND SAFETY ACT, (ACT NO. 

29 OF 1996) AS AMENDED BY THE MINE HEALTH AND SAFETY 

AMENDMENT ACT (ACT NO. 72 OF 1997) .................................................. C.32 
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C1.1 FORM OF OFFER AND ACCEPTANCE 

Offer 

The employer, identified in the acceptance signature block, has solicited offers to enter 

into a contract for the procurement of: 

CONTRACT No.: LIM473/MATHAPISA-GAMAMPANE/23/24/038 

 

CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA 
MAMPANE THABENG 

 

The tenderer, identified in the offer signature block, has examined the documents listed in 

the tender data and addenda thereto as listed in the tender schedules, and by submitting 

this offer has accepted the conditions of tender. 

By the representative of the tenderer, deemed to be duly authorized, signing this part of 

this form of offer and acceptance, the tenderer offers to perform all of the obligations and 

liabilities of the contractor under the contract including compliance with all its terms and 

conditions according to their true intent and meaning for an amount to be determined in 

accordance with the conditions of contract identified in the contract data. 

THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF VALUE ADDED TAX IS 

(CONTRACT PRICE) 

 ..........................................................................................................................................  

 ..........................................................................................................................................  

 ..........................................................................................................................................  

Rand (in words);  ................................................ (in figures) 

This offer may be accepted by the employer by signing the acceptance part of this form of 

offer and acceptance and returning one copy of this document to the tenderer before the 

end of the period of validity stated in the tender data, whereupon the tenderer becomes 

the party named as the contractor in the conditions of contract identified in the contract 

data. 

 

Signature(s) .......................................................   ......................................................... 

  

Name(s)  .........................................................   .........................................................  

Capacity  .........................................................   .........................................................  

for the tenderer ...................................................   .........................................................  

  (Name and address of organization) 

Name and 

signature of 

witness  .................................................................  Date .........................................................  
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Acceptance 

By signing this part of this form of offer and acceptance, the employer identified below accepts the 

tenderer’s offer.  In consideration thereof, the employer shall pay the contractor the amount due in 

accordance with the conditions of contract identified in the contract data.  Acceptance of the 

tenderer’s offer shall form an agreement between the employer and the tenderer upon the terms 

and conditions contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract are contained in: 

 PARTC1 Agreements and contract data, (which includes this agreement) 

 PART C2 Pricing data 

 PARTC3 Scope of work 

 PARTC4 Site information 

 PARTC5 Annexures 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 

C1 to C4 above. 

Deviations from and amendments to the documents listed in the tender data and any addenda 

thereto as listed in the tender schedules as well as any changes to the terms of the offer agreed by 

the tenderer and the employer during this process of offer and acceptance, are contained in the 

schedule of deviations attached to and forming part of this agreement.  No amendments to or 

deviations from said documents are valid unless contained in this schedule, which must be signed 

by the authorised representative(s) of both parties. 

The tenderer shall within two weeks after receiving a completed copy of this agreement, including 

the schedule of deviations (if any), contact the employer’s agent (whose details are given in the 

contract data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other 

documentation to be provided in terms of the conditions of contract identified in the contract data 

at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations 

in accordance with those terms shall constitute a repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the 

tenderer receives one fully completed original copy of this document, including the schedule of 

deviations (if any).  Unless the tenderer (now contractor) within five days of the date of such receipt 

notifies the employer in writing of any reason why he cannot accept the contents of this agreement, 

this agreement shall constitute a binding contract between the parties. 

Signature(s) .................................................................   ................................................................. 

  

Name(s)  .................................................................   .................................................................  

Capacity  .................................................................   .................................................................  

for the Employer .................................................................................................................................  

  (Name and address or organization) 

Name and signature of witness ...............................   ................................................ Date:  
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Schedule of Deviations 

Item Deviation Details 

  

  

  

  

By the duly authorised representatives signing this schedule of deviations, the employer and 

the tenderer agree to and accept the foregoing schedule of deviations as the only deviations 

from and amendments to the documents listed in the tender data and addenda thereto as 

listed in the tender schedules, as well as any confirmation, clarification or changes to the terms 

of the offer agreed by the tenderer and the employer during this process of offer and 

acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied 

during the period between the issue of the tender documents and the receipt by the tenderer 

of a completed signed copy of this Agreement shall have any meaning or effect in the contract 

between the parties arising from this agreement. 

For the Contractor: 

Signature(s) .......................................................   ......................................................... 

  

Name(s)  .........................................................   .........................................................  

Capacity  .........................................................   .........................................................  

   ........................................................................................................................  

  (Name and address of organization) 

Name and 

signature of 

witness  .........................................................  Date:  ...............................................  

For the Employer: 

Signature(s) .......................................................   ......................................................... 

  

Name(s)  .........................................................   .........................................................  

Capacity  .........................................................   .........................................................  

   ........................................................................................................................  

  (Name and address of organization) 

Name and 

signature of 

witness  .........................................................  Date:..................................................
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C1.2 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY 

ACT 85 of 1993 AND APPOINTMENT AS MINE MANAGER IN TERMS OF 

SECTION 3(1)(a) OF MINE HEALTH AND SAFETY ACT 29 of 1996. 

This AGREEMENT made at …………………………… on this ……. day of ………………. 

in the year …………. between Makhuduthamaga Local Municipality (hereinafter called “the 

Employer” on the one part, herein represented by ………………………………………. in 

his capacity as ……………………………………. and delegate of the Employer and 

…………………………………………………………… (herein after called “the Principal 

Contractor”) of the other part, herein represented by 

……………………………………………………………………………………..in his capacity 

as 

………………………………………………………………………………………………………

… 

WHEREAS the Employer is desirous that certain works be constructed, as stated for in 

Contract No.:…………../……………/……..……for (description of 

contract)..............................................…………………………………………….……………

………………………………………………..……………………………………………………

… in the …………………………………District of Limpopo Province and has accepted a 

tender by the Principal Contractor for the construction, completion and maintenance of 

such works and whereas the Employer and the Principal Contractor have agreed to certain 

arrangements and procedures to be followed in order to ensure compliance by the 

Principal Contractor with the provisions of the Occupational Health and Safety Act 

1993(Act 85 of 1993 and the Construction Regulation, July 2003): 

NOW THEREFORE THIS AGREEMENT WITNESS AS FOLLOWS: 

1. The Principal Contractor shall execute the work in accordance with the contract 

documents pertaining to this contract. 

2. This Agreement shall hold good from its commencement date, which shall be the date 

of a written notice from the employer or Employer’s Agent requiring him to commence 

the execution of the Works, to either: 

a) the date of the final certificate issued in terms of clause 49 of the General 

Conditions of Contract for Construction Works 2015 (Second Edition) as issued 

b the South African Institution of Civil Employer’s Agenting (hereinafter referred 

to as “the GCC 2015”), as contained in the contract documents pertaining to 

this contract, or 

b) the date of termination of the contract in terms of clause 9.19.2 or 9.3 of the 

GCC 2015. 

3. The Principal Contractor declares himself to be conversant with the following:- 

a) All requirements, regulations and standards of the Occupational Health and 

Safety Act (Act 85 of 1993), hereinafter referred to as “The Act”, together 

with its amendments and with special reference to the following Sections of 

The Act. 
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i.  Section 8: General duties of employers to their employees. 

ii.  Section 9: General duties of employers and self-employed persons to      

persons other than employees 

iii. Section 37: Acts or omissions by employees or mandatories and 

iv. Sub-section 37(2) relating to the purpose and meaning of this Agreement. 

v. Construction Regulations 2003, and other safety regulations, as 

applicable. 

b) The procedures and safety rules of the employer as pertaining to the Principal 

Contractor and to his subcontractors. 

4. The Principal Contractor is responsible for the compliance with the Act by his sub-

contractors, whether or not selected and/or approved by the employer. 

5. The Principal Contractor warrants that all his and his sub-contractors’ employees 

(permanent and temporary) are covered in terms of the Compensation for 

Occupational Injuries and Diseases Act 1993 which cover shall remain in force whilst 

any such employees are present on site. The Principal Contractor shall submit a written 

report to this effect at each Progress Site Meeting. 

6. The Principal Contractor undertakes to ensure that he and/or his sub-contractors 

and/or their respective employees will at all times comply with the following conditions: 

a) The Principal Contractor shall assume the responsibility in terms of Section 

16.1 of the Occupational Health and Safety Act. The Principal contractor shall 

not delegate any duty in terms of Section 16.2 of this Act without the prior 

written approval of the Employer. If the Principal contractor obtains such 

approval and delegates any duty in terms of Section 16.2 a copy of such 

written delegation shall immediately be forwarded to the Employer. 

b) All incidents referred to in the Occupational Health and Safety Act shall be 

reported by the Principal Contractor to the Department of Labour as well as 

to the Employer. The Employer will further be provided with copies of all 

written documentation relating to any incident. 

c) The Employer hereby obtains an interest in the issues of any formal enquiry 

conducted in terms of Section 32 of the Occupational Health and Safety Act 

into any incident involving the Principal Contractor and/or his employees and/or 

his sub-contractors. 

Further to the abovementioned, where contracts involve quarries or borrow pits, the 

following shall be applicable:- 

In terms of Section 3(1)(a) of the Mine Health and Safety Act of 1996, The Department of 

Roads and Transport. shall appoint a manager for its mine/s. 
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You are hereby appointed as the mine manager 

for………………………………………..………………………………………………………., 

with effect from ……………………. until further notice. 

In terms of this appointment you are charged with the functions, duties and responsibilities 

imposed by the aforementioned Act and its regulations.  Without derogating from the 

duties, functions and responsibilities imposed by this legislation, you are to: 

i) Control, manage and direct employees at the Mine (borrow pit or quarry). 

ii) Take all reasonable measures to ensure the health and safety of employees and 

proper discipline at the Mine. 

iii) Take all reasonable measures to ensure that the provisions of the Mine Health and 

Safety Act and its regulations (as may be amended from time to time) are 

implemented and adhered to at the Mine. 

iv) Ensure and maintain a healthy and safe mine environment for all persons. 

v) Ensure an adequate supply of health and safety equipment and facilities. 

vi) Staff the Mine, with due regard to health and safety. 

vii) Provide health and safety training as far as reasonably practicable to all employees. 

viii) Initiate, prepare and implement codes of practice, relating to health and safety.  

ix) Maintain an effective risk identification and management system. 

x) Ensure the effective maintenance of hazard identification and medical monitoring 

records.  

xi) Prepare and or review the Health and Safety Policy for the Mine. 

xii) Ensure that an annual medical report is compiled at the Mine, and forwarded to the 

owner or the appointed owner representative of the Mine. 

xiii) Ensure compliance with relevant environmental legislation. 

xiv) Assist with implementation and maintenance of the Department of Roads and 

Transport SHE Management Standards, the Contractor’s Compliance Pack and 

operational procedures. 

xv) Enhance a culture of high performance in safety and health. 

You are to appoint the prescribed persons to assist you in your duties and functions, and 

you are hereby authorised and obliged to take all reasonable measures to comply with 

legislative requirements.  You are to ensure that an acting mine manager is appointed 

when you are to be absent, or on leave for a period longer than five (5) days. 

Instructions and procedures are from time to time issued by the board the Department of 

Roads and Transport, and it will be your responsibility to ensure the implementation and 

adherence to these instructions and procedures at the Mine. 
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You are further responsible to ensure that relevant environmental legislative requirements 

are complied with, including the implementation of all internal procedures and systems to 

ensure compliance with such legislation. 

It would be the responsibility of yourself to report any shortcomings, in relation to the 

implementation of applicable legislation which you are unable to rectify, immediately in 

writing to the appointed owner representative. In witness thereof the parties have set their 

signatures heron in the presence of the subscribing witnesses: 

 

SIGNED FOR ON BEHALF OF THE EMPLOYER/SECTION 4.1 APPOINTEE 

………………………………… 

 

WITNESS: 1………………………………….    2………………………………. 

NAME 

(IN CAPITALS) 1………………………………….   2……………………………… 

DATE:   …………………………………… 

 

SIGNED FOR AND ON BEHALF OF THE PRINCIPAL CONTRACTOR/MINE MANAGER 

……………………………………….. 

 

WITNESS: 1……………………………….   2…………………………………. 

NAME 

(IN CAPITALS) 1………………………………   2…………………………………. 

 

DATE:      ……...………………………………. DATE:…………………………... 

Copy to: The Chief Inspector - Department of Minerals and Energy 
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C1.3 PERFORMANCE GUARANTEE 

MUNICIPAL MANAGER 
MAKHUDUTHAMAGA MUNICIPALITY 
PRIVATE BAG X434 
JANE FURSE 
1085 
 
 

CONTRACT ......................................................................................................................  

I/We, the undersigned,  .....................................................................................................  

.............................................................................................................................................

....................................... 

acting herein in my/our capacity as 

........................................................................................................................... 

...................................................................…........................................... and as such duly 

authorized to represent 

..................................................................................................................................(Herei

nafter referred to as "the  

Guarantor") (in the case of a Company a resolution to be attached) do hereby bind the 
said Guarantor for the 
 
obligations of .....................................................................................................................  
 (hereinafter referred to as "the Contractor") in terms of the above-mentioned Contract 
between the Municipal Manager of Makhuduthamaga Municipality and the said Contractor, 
and\or for the refund by the Contractor of any excess payments to the Contractor not due 
and which cannot be recovered from the amount of the retention money to the credit of the 
Contractor in terms of Clauses 6.2 and 6.10.1 of the General Conditions of Contract 2010, 
and do further bind the Guarantor as surety and co-principal debtor with the Contractor for 
any other amounts which may become payable to the said Municipal Manager from any 
cause whatsoever arising from the insolvency of the Contractor. 
 
The Guarantor's liability in terms hereof shall be limited to the sum of R  ..........................  
(........ %) of the contract amount which amount I/we agree to hold at your disposal. 
 
I/we declare that I/we on behalf of the Guarantor am/are fully acquainted with the terms 
and conditions of the said contract 
 
and the Guarantor undertakes to pay the said amount of R 
…................................................................................... 
or such portion thereof as may be demanded immediately on receipt of a written demand 
from you in terms of Clause 6.2 of the General Conditions of Contract 2010. A certificate 
under your hand shall be sufficient and satisfactory evidence as to the amount of the 
Guarantor's liability for the purpose of enabling provisional sentence or any similar relief 
to be obtained against the Guarantor. 
 
It is recorded that this guarantee shall remain in force until all moneys which might become 
due and payable by the Contractor to the Municipal Manager have been paid and you or 
the  
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said Municipal Manager shall always be entitled without your or the Municipal Manager's 
rights being affected, to release securities, to give time, to compound or to make any other 
arrangements with the Contractor, and any alteration or variation of the said Contract shall 
in no way release the Guarantor from liability in terms of this Guarantee. 
 
This Guarantee is neither negotiable nor transferable, and must be surrendered to the 
Guarantor in the event of the full amount of the Guarantee being paid to your Agency. 
 
This Guarantee shall lapse upon the issue of the Completion Certificate in terms of Clause 
5.14.4 of the General Conditions of Contract 2015. 
 
SIGNED at ………..……………….. on this ………..……… day of …………………. 
20………. 
 
AS WITNESSES: 
 
1.   .............................................................   ..................................................... 
  
        GUARANTOR 
ADDRESS: ................................................  

  ..............................................................  

2.  ..............................................................   

ADDRESS: ................................................  

  ..............................................................  
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C1.4 CONTRACT DATA 

 

GENERAL CONDITIONS OF CONTRACT 

 

The General Conditions of Contract (GCC) for Construction Works, 3rd Edition (2015), 

(displaying “2nd Print” on the frontispiece); and published by the South African Institution 

of Civil Engineering, are applicable to this Contract. 

 

The General Conditions of Contract, hereinafter referred to as GCC 2015, are not bound 

into this document, but are available at the Contractor’s expense from the Secretary of the 

South African Institution of Civil Engineering, Private Bag X200, Halfway House, Midrand, 

1685. Each party to the Contract shall purchase its own copy of the correct print edition of 

the GCC 2015 that applies to this Contract (see Notes on the next page). 

NOTES 

 

Note 1 

Each item of data below is cross-referenced to the clause in the Conditions 

of Contract to which it applies. 

Note 2 

 

Certain pro-forma forms and pro-forma agreements contained in the GCC 2015 have been 

adapted for this particular contract.  Those pro-forma forms and pro-forma agreements 

contained in the GCC 2015 do not apply where replaced by similar pro-forma forms and 

pro-forma agreements in this procurement document. 
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CONTRACT DATA 

In terms of Clause 1.1.7 of the General Conditions of Contract for Construction Works, 3rd 

Edition (2015), the following Contract Data apply to this Contract. 

 

The Contract Data consists of two parts.  Part 1 contains information provided by the 

Employer, while Part 2 contains information to be provided by the Contractor. 

 

Part 1: Data provided by the Employer 

 

Clause Contract Data 

1.1.1.5 Add the following to the Clause after the last sentence. 

 

“The contract shall come into effect when the employer issues a letter to the 

contractor stating that his tender has been accepted / the contract has been 

awarded to the contractor, or upon receipt of the signed contract document by 

the contractor from the employer.” 

 

1.1.1.12 

 

ADD THE FOLLOWING TO THIS CLAUSE: 

 

“The special non-working days are all South African statutory holidays and as 

further defined in Clause 5.8.1.” 

 

 

1.1.1.14 

 

ADD THE FOLLOWING TO THE END OF THIS DEFINITION: 

 

“This Clause shall apply mutatis mutandis to any portion or phase of the Works 

that may be described in the Scope of Works or in the Contract Data, or agreed 

subsequently between the Contractor and the Employer, and committed to 

writing. 

 

The time for completion of the Works is indicated in Clause 5.5.1. The Due 

Completion Date shall be 10 months” 

 

 

1.1.1.15 

 

The Employer is Makhuduthamaga Local Municipality. 

 

1.1.1.16 The Employers Agent means any Director, Associate or Professional Engineer 

appointed generally or specifically by the management of the firm Baitseanape 

Consulting Engineers to fulfil the functions of the Engineer in terms of the 

Conditions of Contract. 

 

 

1.2 

 

 

ADD THE FOLLOWING TO THIS CLAUSE: 
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Clause Contract Data 

“1.2.1.3 Sent by facsimile, electronic or any like communication irrespective of it 

being during office hours or otherwise. 

 

1.2.1.4 Posted to the Contractor’s address, and delivered by the postal authorities. 

 

1.2.1.5 Delivered by a courier service, and signed for by the recipient or his 

representative. 

 

 

  

The address of the Employer is: 

 

Makhuduthamaga Local Municipality 

The Municipal Manager 

Roads and Storm Water 

Private Bag X434 

Jane Furse 

1085 

 

The address of the Employer’s Agent is: 

 

Physical address: 

 

Baitseanape Consulting Engineers 

70 Selborne Avenue Street 

Lyttelton Manor Extension 3 

Centurion 

0157 

E-mail address: info@baitseanape.co.za 

 

Contact numbers: 

 

Tel:       +27 12 644 1728  

Fax:       +27 12 644 1292 

 

1.3.5 

 

ADD THE FOLLOWING TO THIS CLAUSE: 

 

“The copyright in all documents, drawings and records (prepared by the 

Employer’s Agent) related in any manner to the Works shall vest in the Employer 

or the Employer’s Agent or both (according to the dictates of the Contract that 

has been entered into by the Employer’s Agent and the Employer for the Works 

and as accorded by law), and the Contractor shall not furnish any information in 

connection with the Works to any person or organisation without the prior 

approval of the Employer to this effect.” 
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Clause Contract Data 

 

3.2.3 

 

The Employer’s Agent shall obtain the specific approval of the Employer before 

executing any of his functions or duties according to the following table: 

 

Delegated 

to ER* 

Requires 

EWA* 

GCC 

Clause 

No 

Description 

Financial 

limit per 

occurrence 

 Y 1.2.1.2 Change of 

address 

NA 

N  2.2.3 Adverse 

physical 

conditions 

NA 

  2.4.1 Ambiguity in or 

discrepancy 

between 

documents 

NA 

 Y 3.3.1 Employer’s 

Agent's 

appointment 

and termination 

NA 

 Y 3.3.4 Employer’s 

Agent's acting 

on Employer’s 

Agent's behalf 

NA 

  3.3.6 Employer’s 

Agent's orders 

or instructions 

causing 

dissatisfaction 

NA 

  4.3.1 Proof of 

compliance with 

applicable laws 

NA 

  4.3.2 Proof of good 

standing with 

payments in 

terms of 

legislation 

NA 

  4.4.2 Subcontractor to 

be approved 

NA 

  4.5.4 Payment for 

notices and fees 

R……….… 

  4.7.1 Fossils, etc. on 

Site 

NA 

 Y 4.8.2 Facilities for 

others 

NA 

 Y 4.9.1 Removal of 

Construction 

Equipment from 

Site 

NA 
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Clause Contract Data 

  4.10.1 Use of Site for 

Contractor's 

employees 

NA 

  4.10.2 Contractor's 

employee 

information 

NA 

  4.11.2 Removal of 

Contractor's 

employee from 

Works 

NA 

  4.11.2 Re-employment 

of Contractor's 

employee 

NA 

 Y 4.12.2 Approval of 

Construction 

Manager 

NA 

  5.3.1 Commencement 

of the Works 

NA 

  5.6.3 Approval of 

programme 

NA 

  5.6.4 Adjustment of 

programme 

NA 

 Y 5.7.1 Rate of progress 

falling behind 

programme 

NA 

 Y 5.7.1 Steps taken to 

expedite 

progress 

NA 

  5.7.2 Work at night R……….… 

 Y 5.7.3 Acceleration of 

rate of progress 

NA 

  5.7.3 Payment for 

acceleration 

R……….… 

 Y 5.8.1.1 Work during 

non-working 

times 

R……….… 

  5.9.1 Instructions and 

drawings on 

Commencement 

Date 

NA 

  5.9.2 Further 

instructions and 

drawings 

NA 

  5.9.3 Requested 

instructions and 

drawings 

NA 

 Y 5.9.7 Contractor's 

designs 

NA 
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Clause Contract Data 

 Y 5.9.7 Departing from 

Contractor's 

designs 

NA 

 Y 5.11.2 Suspension of 

the Works 

NA 

  5.11.6 Proceeding with 

Works after 

suspension 

NA 

N  5.12.4 Acceleration 

instead of 

extension of 

time 

R……….… 

  5.13.2 Reduction in 

penalty 

R……….… 

N Y 5.14.1 Work to be 

completed for 

Practical 

Completion 

NA 

N Y 5.14.2 Certificate of 

Practical 

Completion 

NA 

N  5.14.4 Certificate of 

Completion 

NA 

N  5.16.1 Final Approval 

Certificate 

NA 

 Y 6.3.1 Variation orders R……….… 

 Y 6.3.2.1 Confirmation of 

a Variation 

Order 

NA 

  6.4.1 Valuation of a 

Variation Order 

NA 

  6.4.1.3 Consultation on 

valuation of a 

Variation Order 

NA 

  6.4.1.4 Dayworks as a 

Variation Order 

R……….… 

 Y 6.4.2 Delivering the 

valuation of a 

Variation Order 

NA 

  6.5.1.3 Construction 

Equipment rates 

for dayworks 

NA 

  6.5.2 Materials for 

dayworks 

R……….… 
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Clause Contract Data 

  6.5.3 Workmen, 

materials and 

Construction 

Equipment used 

for dayworks 

NA 

  6.6.1 Provisional sum 

work 

 

  6.6.3 Prime cost work  

  6.7.2 Valuation of the 

Works 

NA 

  6.7.3 Measurement of 

work 

NA 

  6.8.4 Costs due to 

changes in 

legislation 

NA 

  6.9.3 Plant and 

materials 

becoming 

property of 

Employer 

NA 

  6.10.1 Monthly 

payment 

certificate 

NA 

  6.10.4 Delivery of 

payment 

certificate 

NA 

  6.10.7 Correction of 

previous 

payment 

certificate 

NA 

  6.10.8 Completion 

payment 

certificate 

NA 

  6.10.9 Final payment 

certificate 

NA 

  6.11.1 Variations 

exceeding 15% 

 

  7.1.1 Unsuitable 

Construction 

Equipment 

NA 

  7.4.1 Samples of 

materials 

NA 

  7.4.2 Test specimens NA 

  7.4.3 Tests NA 

  7.4.5 Reports on tests NA 

  7.5.1 Covering up 

work 

NA 
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Clause Contract Data 

 Y 7.5.2 Delivery of Plant 

to Site 

NA 

 Y 7.5.3 Testing and 

examining Plant 

and work 

NA 

  7.5.5 Uncovering 

work 

NA 

 Y 7.6.1 Making good 

and retesting of 

Plant 

NA 

  7.6.2 Plant failing 

testing 

NA 

 Y 7.6.3 Removal of 

improper work 

NA 

 Y 7.7.1 Search for 

defects 

NA 

 Y 7.8.1 Making good of 

defects 

NA 

 Y 7.9.1 Work by others 

during 

emergency 

NA 

  8.2.2.2 Damage due to 

excepted risks 

NA 

  8.5.1 Reporting 

accidents 

NA 

  9.1.5 Termination of 

Contract 

NA 

N Y 9.2.1 Consultation on 

breach of 

Contract by 

Contractor 

NA 

N Y 9.2.1 Breach of 

Contract by 

Contractor 

NA 

N Y 10.1.3 Facts to assess 

Contractor's 

claim 

NA 

N Y 10.1.5 Consultation on 

Contractor's 

claim 

NA 

N Y 10.1.5 Ruling on 

Contractor's 

claim 

R……….… 

N Y 10.2.3 Consultation on 

dissatisfaction 

claim 

NA 
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Clause Contract Data 

N Y 10.2.3 Ruling on 

dissatisfaction 

claim 

NA 

TOTAL FOR CONTRACT 

 

*The following abbreviations apply to the above table: 

ER Employer’s Agent’s Representative 

EWA Employer’s Agent’s Written Action 

N No 

NA Not Applicable 

Y Yes 

 

 

 

4.1.2 

 

ADD THE FOLLOWING TO THIS CLAUSE: 

 

“The Contractor shall provide the following to the Employer’s Agent for retention 

by the Employer or his/her assignee in respect of all works designed by the 

Contractor: 

 

4.1.2.1 A Certificate of Stability of the Works signed by a registered Professional

Engineer  confirming that all such works have been designed in 

accordance with the appropriate codes of practice. 

 

4.1.2.2 Proof of registration and of adequate and current professional indemnity 

insurance cover held by the designer(s). 

 

4.1.2.3 Design calculations should the Employer’s Agent request a copy thereof. 

 

4.1.2.4 Engineering drawings and workshop details (both signed by the relevant 

professional engineer), in order to allow the Employer’s Agent to compare 

the design with the specified requirements and to record any comments 

he may have with respect thereto. 

 

4.1.2.5 ’As-Built’ drawings in DXF electronic format after completion of the Works. 

 

The Contractor shall be responsible for the design of the Temporary Works.” 

 

 

4.3.1 

 

Compliance with applicable laws. 

 

 ADD THE FOLLOWING TO THIS CLAUSE: 

 

“4.3.1.1 The Ministerial Determination, Special Public Works Programmes, 

issued in terms of the Basic Conditions of Employment Act of 1977 by 

the Minister of Labour in Government Notice No R63 of 25 January 

2002, as appended to these Contract Data as Annexure B, shall apply 
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Clause Contract Data 

to works described in the Scope of Work as being labour intensive 

and which are undertaken by unskilled or semi-skilled workers. 

 

 4.3.1.2 OHS requirements 

 

 The Contractor shall comply with the Occupational Health and Safety 

Specification prepared by the Employer in terms of the Construction 

Regulations, 2003 promulgated in terms of Section 43 of the 

Occupational Health and Safety Act (Act No. 85 of 1993). 

 

 Without limiting the Contractor’s obligations in terms of the Contract, the 

Contractor shall before commencement of the Works or any part 

thereof, be in the possession of an approved Health and Safety Plan.  

The Contractor shall submit an approved Health and Safety Plan to 

the Employer’s Agent within 14 days of the Commencement Date. 

 

 4.3.1.3 Contractor’s liability as mandatory 

 

 Notwithstanding any actions which the Employer may take, the Contractor 

accepts sole liability for due compliance with the relevant duties, 

obligations, prohibitions, arrangements and procedures imposed by the 

Occupational Health and Safety Act, 1993 (Act 85 of 1993), and all its 

regulations, including the Construction Regulations, 2003, for which he is 

liable as mandatory.  By entering into this Contract it shall be deemed that 

the parties have agreed in writing to the above provisions in terms of 

Section 37 (2) of the Act.   

  

4.3.1.4 Contractor to notify Employer 

 

 The Employer retains an interest in all inquiries conducted under this 

Contract in terms of Section 31 and/or 32 of the Occupational Health and 

Safety Act, 1993 (Act 85 of 1993) and its Regulations following any 

incident involving the Contractor and/or Sub-Contractor and/or their 

employees. The Contractor shall notify the Employer in writing of all 

investigations, complaints or criminal charges which may arise pursuant 

to work performed under this Contract in terms of the Occupational Health 

and Safety Act, 1993 (Act 85 of 1993) and Regulations. 

 

 4.3.1.5 Contractor’s Designer 

 

 The Contractor and his/her designer shall accept full responsibility and 

liability to comply with the Occupational Health and Safety Act, 1993 

(Act 85 of 1993) and the Construction Regulations, 2003 for the 

design of the Temporary Works and those part of the Permanent 

Works which the Contractor is responsible to design in terms of the 

Contract.” 
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Clause Contract Data 

4.4.4 ADD THE FOLLOWING TO THIS CLAUSE: 

 

“The Employer’s Agent’s consent in respect of any particular subcontractor may 

be withdrawn at any time should reasonable grounds be given therefore in writing 

to the Contractor by the Employer’s Agent, in which event the Contractor shall 

forthwith terminate the engagement of that subcontractor on the Works. 

 

The withdrawal by the Employer’s Agent of his consent in respect of any 

particular sub-contractor that is engaged in the execution of any portion of the 

works, including any portions of the Works which are sub-let by the Contractor in 

accordance with Clause 4.4.3 shall not relieve the Contractor of any of his 

obligations under the Contract, nor of any of his obligations to sub-let the 

particular portions of the Works concerned.” 

 

 

4.10 

 

ADD THE FOLLOWING TO THIS CLAUSE: 

 

“4.10.3 The Contractor shall use local labour in accordance with the 

requirements contained within the Scope of Work.” 

 

 

5.3.1 

 

ADD THE FOLLOWING TO THIS CLAUSE: 

 

“The Contractor shall commence executing the works within a period of 22 

working days from the date of the written instruction by the Employer’s Agent 

unless otherwise agreed. 

 

The documentation required before commencement with Works execution are: 

 

• Health and Safety Plan (Refer to Clause 4.3) 

• A signed Agreement between the Employer and the Contractor for the Works 
to be completed by the Contractor in terms of the provisions of Section 37(2) 
of the Occupational Health and Safety Act (Act No 85 of 1993) and the 
Construction Regulations promulgated thereunder (Refer to Clause 4.3). 

• Proof of payment to the Employer, that the Contractor has paid all 
contributions required in terms of the Compensation for Occupational Injuries 
and Diseases Act, No 130 of 1993 (Refer to Clause 4.3). 

• Initial programme (Refer to Clause 5.6) 

• Security (Refer to Clause 6.2) 

• Insurance (Refer to Clause 8.6) 

• Cash flow” 

5.3.3 Add the following to Clause 5.3.3 after the last sentence: 

 

"The Contractor shall not commence with the Works until they have an approved 

project specific health and safety plan in terms of the Occupational Health and 

Safety Act 1993: Construction Regulations 2003 and complied with the initial 

requirements thereof." 
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Clause Contract Data 

 

5.5.1 

 

ADD THE FOLLOWING TO THIS CLAUSE: 

 

“The time for Completion shall be 10 months from Commencement Date, 

including year-end break/s.” 

 

5.6.2.6 

 

ADD THE FOLLOWING TO THIS CLAUSE: 

 

“Commencement date after all documents after all documents are submitted 

 

 

5.7.1 

 

ADD THE FOLLOWING TO THIS CLAUSE: 

 

“No such instruction by the Employer’s Agent to expedite progress shall be the 

subject of additional compensation to the Contractor unless the instruction 

explicitly states that the Contractor is entitled to additional compensation, and 

cites the amount of such compensation or the basis upon which it is to be 

determined.” 

 

5.8.1 

 

The non-working Days are Sundays 

 

The special non-working Days are: 

 

Statutory public holidays; and 

 

All annual year-end shutdown periods as recommended by the South African 

Federation of Civil Engineering Contractors (SAFCEC), and which commence 

after the Commencement Date and which commence before the Due Completion 

Date. 

 

5.13.1 

 

ADD THE FOLLOWING TO THIS CLAUSE: 

 

“Penalty per day shall be R10 000,00 per day.” 

 

5.14.1 Practical Completion 

 

Replace the last sentence of the second paragraph:  

 

"Should the Employer’s Agent … on the Due Completion Date." 

 

with the following: 

 

"Should the Employer’s Agent not issue such a list within 14 days, Practical 

Completion shall be deemed to have been achieved on the said fourteenth day." 

5.14.2 Issue of Certificate of Practical Completion 

 

Replace "the Engineer" in the second line with the following: 
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Clause Contract Data 

", the Contractor shall notify the Engineer, who shall inspect the works and the 

Engineer" 

5.14.4 Certificate of Completion 

 

Replace "the Engineer" in the second line of the first paragraph with: 

 

", the Contractor shall notify the Engineer, who shall inspect the works and the 

Engineer" 

 

6.1 

 

ADD THE FOLLOWING TO THIS CLAUSE: 

 

“Payment for works identified in the Scope of Work as being labour-intensive 

shall only be made in accordance with the provisions of the Contract if the works 

are constructed strictly in accordance with the provisions of the Scope of Work.  

Any non-payment for such works shall not relieve the Contractor in any way from 

his obligations either in contract or in delict.” 

 

 

6.2.1 

 

 

ADD THE FOLLOWING TO THIS CLAUSE: 

 

The amount of the guarantee will be 10% of the Purchase Order as per Engineers 

instruction (including Value Added Tax) at the time that the Guarantee comes 

into effect.  The guarantee shall remain valid until the issue of the Certificate or 

Certificates of Completion in respect of the whole of the Purchase Order.  The 

Form of Guarantee is appended to the Contract Data as Annexure A. 

 

 

The Guarantee shall be returned to the Contractor within 14 days after the issue 

of the Certificates or Certificates of Completion in respect of the whole of the 

Permanent Works as per Purchase Order.” 

 

 

6.2.2 

 

DELETE THIS CLAUSE. 

 

6.8.2 The application of a contract price adjustment will apply to this Contract. 

 

6.3.3 Price adjustment for variations in the cost of special materials is NOT allowed. 

 

 

6.8.4 

 

DELETE THE WORDS “between the Employer and the Contractor”. 

 

 

6.10.1.5 

 

ADD THE FOLLOWING TO THIS CLAUSE: 

 

“The percentage limit for materials not yet built into the Permanent Works is 

80%.” 
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Clause Contract Data 

 

 

6.10.3 

 

ADD THE FOLLOWING TO THIS CLAUSE: 

 

“The percentage retention is 10%.  The limit of retention money is 5% of the 

Contract Price at the time of the Guarantee made in terms of the Form of Offer 

and Acceptance coming into effect.” 

 

 

6.10.4 

 

IN LINE 3 DELETE THE WORD “said” AND INSERT THE WORD “correct”. 

 

In the third sentence replace “28” with “35”. 

 

 

6.10.5.3 

 

ADD THE FOLLOWING TO THIS CLAUSE: 

 

“Defects Liability Period will be 12 months.” 

 

 

6.11.1.3 

 

IN LINE 2 OF THE SECOND PARAGRAPH DELETE “15 %” AND REPLACE IT 

WITH “25 %”. 

 

 

8.6.1.3 

 

ADD THE FOLLOWING TO THIS CLAUSE: 

 

“Limit of indemnity shall be R2 million per event, the number of events being 

unlimited.” 

 

 

8.6.1.5 

 

ADD THE FOLLOWING TO THIS CLAUSE: 

 

“In addition to the insurance required in terms of General Conditions of Contract 

Clause 8.6.1.1 to 8.6.1.3 the following insurance is also required: 

 

Insurance cover against any damages or loss against production due to political 

unrest. The Employer shall not be held responsible for such damages or losses.” 

 

 

8.6.6 

 

 

ADD THE FOLLOWING TO THIS CLAUSE: 

 

“Proof of insurance shall be submitted to the Employer prior to Commencement 

of the Works (Clause 5.3.1), and copies of the policies and proof of due payment 

of all premiums shall be presented to the Employer.” 

 

 

9.2.1.3.7 

 

DELETE THE FIRST TWO LINES OF THE CLAUSE AND INSERT THE 

FOLLOWING: 
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“The Contractor furnished inaccurate information in the Returnable Documents 

or Returnable Schedules forming part of the Contract,” 

 

 

10.7.1 

 

CHANGE THE WORDING OF THE FIRST SENTENCE OF THIS CLAUSE TO 

READ AS FOLLOWS: 

 

This Contract provides for the determination of disputes by arbitration.  
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Part 2: Data provided by the Contractor 

 

Clause Contract Data 

 

1.1.1.9 

 

The name of the Contractor is: 

 

 ................................................................................................................................  

 

 

1.2.1.2 

 

The Contractor’s address for receipt of communications is: 

 

Physical address: 

 

 

 

 

Postal address: 

 

 

 

 

  

 

e-mail address: 

 

 

 

 

Contact numbers: 

  

 

 

 

 

 

1.2.1 

 

The security to be provided by the Contractor shall be: 

 

Performance guarantee of 10% of the Contract Sum. 

 

6.5.1.2.

3 

 

The percentage allowance to cover overhead charges is ………. %. 

 

6.8.3 

 

The variation in cost of special materials is as per Form T2.2.18 

END OF SECTION
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C1.5 FORM AGREEMENT IN TERMS OF THE MINE HEALTH AND SAFETY ACT, 

(ACT No. 29 OF 1996) AS AMENDED BY THE MINE HEALTH AND 

SAFETY AMENDMENT ACT (ACT No. 72 OF 1997) 

THIS AGREEMENT made at …………………………………….on this the 

………………..day of ………………………………….in the year………….. between 

MAKHUDUTHAMAGA LOCAL MUNICIPALITY (hereinafter) called “the Employer”) of the 

one part, herein represented by …………..……………………………… in his capacity as 

……………………………………..and delegate of the Employer in terms of the Employer’s 

standard powers of delegation pursuant to the provisions of Act No. 7 of 1998 and 

……………………………………in his capacity as …………………………………………….. 

and being duly authorised by virtue of a resolution appended hereto as Annexure A. 

WHEREAS the Employer is desirous that certain works be constructed as stated above 

and has accepted a tender by the Contractor for the construction, completion and 

maintenance of such works and whereas the Employer and the contract have agreed to 

certain arrangements and procedures to be followed in order to ensure compliance by the 

Contractor with the provisions of the Mine Health and Safety Act (Act 29 of 1996); as 

amended by the Mine Health and Safety Amendment Act (Act No. 27 of 1997) ), the 

Mineral Resources and Petroleum Development Act (Act No. 28 of 2002) and all the 

applicable Regulations of the said Acts. 

NOW THEREFORE THIS AGREEMENT WITNESS AS FOLLOWS: 

1. The Contractor declares himself conversant with all the requirements, regulations 

and standards of the said Acts and Amendments of the Acts, as well as with the 

procedures and safety rules of the Employer as pertaining to the Contractor and 

all his Sub-contractors. 

2. The Contractor accepts responsibility for compliance with all the requirements, 

regulations and standards of the Acts and Amendments of the Acts, as well as 

with the procedures and safety rules of the Employer as pertaining to the 

Contractor and all his Sub-contractors. 

3. The Contractor, as the appointed Mine Manager of the Employer (Owner of the 

mine / borrow pit / quarry), shall undertake all the duties and accept all the 

responsibilities of the owner in compliance with the said Acts, Amendments and 

its Regulations. 

4. The Contractor, as the appointed Mine Manager of the Owner, shall in turn appoint 

a Sub-Ordinate Mine Manager, a Responsible Mine Surveyor/ Competent Person 

and a Competent Person in Charge of Machinery who shall undertake the duties 

as delegated to them in terms of their appointments. 

5. The Contractor shall himself obtain the necessary authorisation for mining, 

quarrying, blasting and crushing for all the borrow pit sites. 

6. The Contractor shall assume responsibility for the Environmental Management 

Programme (EMP) in respect of all the borrow pit sites and quarries (mines) and 

shall ensure that the sites are rehabilitated at the conclusion of the contract. 
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7. The Contractor shall comply with all the provisions and requirements as set out in 

the EMP and in the said Acts, Amendments and its Regulations. 

8. This Agreements shall hold good from the date of signature until the date on which 

a Closure Certificate is issued by the Mining Authority (Department of Minerals 

and Energy) 

In witness thereof the parties have set their signatures hereon in the presence of 

the subscribing witnesses: 

 

SIGNED ON BEHALF OF THE EMPLOYER .....................................................................  

AS WITNESS: 

1.  .................................................  2.  ..............................................................  

NAME (Print):  ..........................................  NAME (Print): ...................................................  

 

SIGNED ON BEHALF OF THE CONTRACTOR  ..............................................................  

AS WITNESS: 

1.  .................................................  2.  ..............................................................  

NAME (Print):  ..........................................  NAME (Print): ...................................................  
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C1.6 APPOINTMENT IN TERMS OF SECTION 4 OF THE MINE HEALTH AND 

SAFETY ACT, (ACT No. 29 OF 1996) AS AMENDED BY THE MINE 

HEALTH AND SAFETY AMENDMENT ACT (ACT No. 72 OF 1997) 

I,  ……………………………………………………...…………………………… in my capacity 

as Municipal Manager of the Employer, Makhuduthamaga Local Municipality who is the 

owner of the Mine(s) state name(s) or state “to be worked under the requirements of the 

above mentioned Acts, hereby, in terms of Section3(1) of the Act (as amended) appoint 

…………………………….………in his capacity as …………………………………….. of the 

Contractor, …………………………………….. of address:…………………………………… 

and contact number:……………………………… to perform all functions entrusted to the 

Employer by Sections 2 and 3 of the Act (as amended) for all the borrow pits on the project 

no.:……………………………………………………………………………….for 

………………………………………………………………………………………………………

………………………………………………………………………………………………………

……… 

SIGNED: ........................................................................................................................... 

  

DATE:  .............................................................................................................................  

WITNESS: 1. ....................................................   2. ..................................................... 

  

NAME(Print):................................................... 1.   ..................................................... 2.

   

I,……………………………………………….. having been appointed in terms of Section 4 

of the Act, as amended to perform all functions entrusted to the Employer by Sections 2 

and 3 of the act, as amended, hereby appoint ……………………………………… in his 

capacity as ……………………………of the Contractor……………………………..as 

Manager, who, in terms of Section 3 of the Act, as amended, will be responsible for the 

day to day management and operation of the mine(s). 

SIGNED: ........................................................................................................................... 

  

DATE:  .............................................................................................................................  

WITNESS: 1. ....................................................   2. ..................................................... 

  

NAME (Print):1. ..................................................   2. ..................................................... 
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C1.7 MINE HEALTH AND SAFETY ACT No. 29 OF 1996 AND AMENDMENT ACT 

No. 72 OF 1997 

DEFINITIONS: 

Section 102 of the Mine Health and Safety Act refers. 

“mine” means, when – 

(a) “used as a noun- 

 (i) any borehole, or excavation, in any tailing or in the earth, including the 

portion of the earth that is under the sea or other water, made for the 

purpose of searching for or winning a mineral, whether is being worked 

or not, or 

 (ii) any other place where a mineral deposit is being exploited, including the 

mining area and all buildings, structures, machinery, mine dumps, access 

roads or objects situated on or in that area that are used or intended to 

be used in connection with searching, winning, exploiting or processing 

of a mineral, or for health and safety purposes.  But, if two or more 

excavations, boreholes or places are being worked in conjunction with 

one another 

 (iii) a works; and 

b) used as a verb, the making of any excavation or borehole referred to in paragraph 

(a) (i), or the exploitation of any mineral deposit in any other manner, for the 

purpose of winning a mineral including prospecting in connection with the winning 

of a mineral. 

 a) whether that substance is in solid, liquid or gaseous form; 

 b) that occurs naturally in or on the earth, in or under water or in tailings, and 

 c) that has been formed by or subjected to a geological process.  

“processing” means the recovering, extracting, concentrating, refining, calcimining, 

classifying, crushing, milling, screening, washing, reduction, smelting or 

gasification or any mineral, and “process” has a similar meaning 

“works” means any place, excluding a mine, where any person carries out- 

 a) The transmitting and distributing to another consumer of any form of 

power from a mine, by the owner thereof, to the terminal point of bulk, to 

the power supply meter on any such other consumer’s premises, or 

 b) Training at any central rescue station, or 

 c) The making, repairing, re-opening or closing of any subterranean tunnel, 

or 

 d) Any operations necessary in connection with any of the operational listed 

in this paragraph. 
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C1.8 AGREEMENT IN TERMS OF THE MINE HEALTH AND SAFETY ACT, (ACT 

No. 29 OF 1996) AS AMENDED BY THE MINE HEALTH AND SAFETY 

AMENDMENT ACT (ACT No. 72 OF 1997) 

THIS AGREEMENT made at ……………………………….on this the …………………..day 

of ………………………………….in the year………….. between Makhuduthamaga Local 

Municipality (hereinafter) called “the Employer”) of the one part,  

herein represented by ……………………………………...……………………….. in his 

capacity as……………………………………..and delegate of the Employer in terms of the 

Employer’s standard powers of delegation pursuant to the provisions of Act No. 7 of 1998 

and ……………………………………in his capacity as 

…………………………………………….. and being duly authorised by virtue of a resolution 

appended hereto as a resolution appended hereto as Annexure A. 

WHEREAS the Employer is desirous that certain works be constructed, (insert contract 

title) and has accepted a tender by the Contractor for the construction, completion and 

maintenance of such works and whereas the Employer and the contract have agreed to 

certain arrangements and procedures to be followed in order to ensure compliance by the 

Contractor with the provisions of the Mine Health and Safety Act (Act 29 of 1996); as 

amended by the Mine Health and Safety Amendment Act (Act No. 27 of 1997). 

NOW THEREFORE THIS AGREEMENT WITNESS AS FOLLOWS: 

1. The contractor shall obtain the Mining Authorisation for the particular site where 

mining activities, as defined in the Mine Health and Safety Act, No. 29 of 1996 as 

amended, are to be conducted. 

2. The contractor shall assume responsibility for the Environmental Management 

Programme (EMPR) in respect of the site and shall ensure that the site is 

rehabilitated at the conclusion of the contract. 

3. The contractor declares himself to be conversant with: 

 a) all the requirements, regulations and standards of the Act, together with its 

amendments. 

 b) the procedures and safety rules of the Employer as pertaining to the Contractor 

and to all his sub-contractors. 

 

4. The contractor is responsible for the compliance with the Act and its amendments 

by all his subcontractors, whether or not selected and/or approved by the Employer. 

 

 

 

SIGNED ON BEHALF OF THE EMPLOYER  ....................................................................  
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AS WITNESS: 

1.  .................................................  2.  ..............................................................  

NAME (Print):  ..........................................  NAME (Print): ...................................................  

 

SIGNED ON BEHALF OF THE CONTRACTOR  ..............................................................  

AS WITNESS: 

1.  .................................................  2.  ..............................................................  

 

NAME (Print):  ..........................................  NAME (Print): ...................................................  
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EXAMPLE FOR USE BY CONTRACTOR WHEN APPOINTING SUB-ORDINATES IN 

TERMS OF THE MINE HEALTH AND SAFETY ACT (1996) AS AMENDED. 

(To be printed on Contractors letter head) 

APPOINTMENT IN TERMS OF SUB-ORDINATE MANAGER: REGULATION 2.6.1 IN 

FORCE IN TERMS OF SCHEDULE 4 OF THE MINE HEALTH AND SAFETY ACT (ACT 

NO. 29 OF 1996) AS AMENDED BY THE HEALTH SAFETY AMENDMENT ACT (ACT 

NO. 72 OF 1997) 

I, ……………….. in my capacity as ………………………., having been appointed in terms 

of Section 3(1) of the Act (as amended), by the Municipal Manager who is our client, 

‘Makhuduthamaga Local Municipality’ and owner of the Mine(s) to be worked under the 

requirements of the above mentioned Acts hereby, in terms of Regulation 2.6.1 of the Act 

as amended, appoint …………………………………..  as Sub-Ordinate Manager of the 

Contractor, …………………………………………………………………..  of address, 

………………………….. and contact number, …………………………... on contract no …. 

for the ……………………………………….. …………………………… 

In accordance with the provisions of the Mine Health and Safety Act, 1996 (Act 29 of 1996), 

you are also appointed in terms of Section 7(2) of the Mine Health and Safety Act, 1996 

to perform the following functions, assigned to the Mine Manager in terms of Section 7(1), 

10(2) (b) and (c) and 11 (1) in so far as your area of responsibilities are concerned:- 

1. You must identify the hazards, assess the risk and record the hazards to health 

and safety to which employees may be exposed while they are at work, and  

2. To the extent that is reasonable, you must ensure that every employee is properly 

trained: 

 a. In the measures necessary to eliminate, control and minimise those risks 

to health and safety. 

 b. In the procedures to be followed to perform the employee’s work. 

3. To the extent that is reasonably practical, you must:- 

 Ensure that every employee becomes familiar with the work-related hazards and 

risk and the measures that must be taken to eliminate, control and minimise those 

hazards and risks. 

4. To the extent that is reasonably practical, you must:- 

 Ensure that every employee under your control complies with the requirements of 

the Act. 

 Institutes the measures necessary to secure, maintain and enhance health and 

safety. 

 Considers and employees training and capabilities in respect of health and safety 

before assigning a task to that employee. 

 Ensure that work is performed under the general supervision of a person trained 

to understand the hazards associated with the work, and who has the authority to 
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ensure that the precautionary measures laid down by the Manager are 

implemented. 

 You will be responsible for the control, management and direction of all the 

activities and employees connected with work and you are required to ensure that 

all such activities take place in accordance with the provisions of the Mine Health 

and Safety Act and the Regulations are complied with. 

 You are further required to inform the Manager, …………………… as soon as 

practicable, of any breach of any provision of these Regulation, to enable him to 

inform the Principal Inspector of Mines, Department of Minerals and Energy, or 

take such steps as may be necessary. 

 Please acquaint yourself with the relevant Regulations, Standards and 

Procedures, which have a bearing on your appointment. You must ensure that you 

are fully conversant with the requirements of the Procedures for Reporting 

Accidents. 

 

SIGNED: ........................................................................................................................... 

  

DATE:  .............................................................................................................................  

WITNESS: 1. ....................................................   2. ..................................................... 

  

NAME (Print): .................................................. 1.   ..................................................... 2.

   

 

I, ……………………………….., having been appointed in terms of Regulation 2.6.1 of the 

act (as amended) to perform all functions entrusted to………………In terms of the Act (as 

amended) hereby accept the above appointment. 

 

SIGNED: ........................................................................................................................... 

  

DATE:  .............................................................................................................................  

WITNESS: 1. ....................................................   2. ..................................................... 

  

NAME (Print): .................................................. 1.  2. ..................................................... 
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EXAMPLE FOR USE BY CONTRACTOR WHEN APPOINTING SUB-ORDINATES IN 

TERMS OF THE MINE HEALTH AND SAFETY ACT (1996) AS AMENDED. 

(To be printed on Contractor’s letter head) 

 

APPOINTMENT OF RESPONSIBLE MINE SURVEYOR / COMPETENT PERSON: 

REGULATION 2.12.2 AND 2.12.6 IN FORCE IN TERMS OF SCHEDULE 4 OF THE MINE 

HEALTH AND SAFETY ACT, (ACT NO.29 OF 1996) AS AMENDED BY THE HEALTH 

AND SAFETY AMENDMENT ACT (ACT NO. 72 OF 1997) 

I, …………………………  in my capacity as ……………………………., having been 

appointed in terms of Section 3(1) of the Act (as amended), by the Director: Infrastructure 

and Planning, who is our client, ‘Makhuduthamaga Local Municipality’ and owner of the 

Mine(s) to be worked under the requirements of the above mentioned Acts hereby, in terms 

of Regulations 2.12.2 and 2.12.6 of the Act as amended, appoint 

………………………………………………….. as Competent Person responsible for mine 

survey for the Contractor, …………….. 

…..………..……………………………..  of address ………………………………… 

and contact number, ……………………… on all contracts in the Limpopo Province that 

are undertaken by the contractor. 

Please confirm this appointment by signing at the bottom. 

 

SIGNED: .........................................................   ............................................... DATE:

  

NAME:  ...........................................................  

 

SIGNED: .........................................................   ............................................... DATE:

  

NAME:  ...........................................................  
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EXAMPLE FOR USE BY CONTRACTOR WHEN APPOINTING SUB-ORDINATES IN 

TERMS OF THE MINE HEALTH AND SAFETY ACT (1996) AS AMENDED. 

(To be printed on Contractor’s letter head) 

 

APPOINTMENT AS COMPETENT PERSON IN CHARGE OF MACHINERY IN TERMS 

OF REGULATION 2.13.2 IN FORCE IN TERMS OF SCHEDULE 4 OF THE MINE 

HEALTH AND SAFETY ACT (ACT NO. 29 OF 1996) AS AMENDED BY THE HEALTH 

AND SAFETY AMENDMENT ACT (ACT NO. 72 OF 1997) 

I, …………………………  in my capacity as ………………………………., having been 

appointed in terms of Section 3(1) of the Act (as amended), by the Director: Infrastructure 

and Planning, who is our client, ‘Makhuduthamaga Local Municipality’ and owner of the 

Mine(s) to be worked under the requirements of the above mentioned Acts hereby, in terms 

of Regulations 2.13.2 of the Act as amended, appoint 

…………………………………………….. as Competent Person in charge of machinery for 

the Contractor, ……………………………. …..………..……………………………..  of 

address ……………………………………………. and contact number, 

……………………… on all contracts in the Limpopo Province that are undertaken by the 

contractor. 

You are to report any accident to the mine manager immediately and personally visit the 

scene of the accident without delay. 

You must familiarise yourself with the Mine Health and Safety Act and the Minerals Act 

and the Regulations and ensure that you have a copy in your possession and you must 

take all reasonable measures to ensure that the provisions of this Act are complied with. 

Your attention are further drawn to Regulation 2.13.4.1 as well as the requirements of 

Chapter 18, 20 and 21. 

Please confirm this appointment by signing at the bottom. 

 

SIGNED: .........................................................   ............................................... DATE:

  

NAME:  ...........................................................  

 

SIGNED: .........................................................   ............................................... DATE:

  

NAME:  ...........................................................  
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PART C2: PRICING DATA 

 

C2.1 PRICING INSTRUCTIONS………………………………………………………..C.39 

C2.2 BILL OF QUANTITIES……………………………………………………………..C.43 

C2.3 SUMMARY OF BILL OF QUANTITIES…………………………………………..C.44 

C2.4 CALCULATION OF TENDER SUM………………………………………………C.45 
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C2.1 PRICING INSTRUCTIONS 

1 For the purposes of this bill of quantities, the following words shall have the meanings 

hereby assigned to them: 

Unit: The unit of measurement for each item of work as defined in the 

standard specifications or the project specifications. 

Quantity: The number of units of work for each item. 

Rate: The payment per unit of work for which the tenderer tenders to do the 

work. 

Amount: The product of the quantity and the rate tendered for an item. 

Lump Sum: An amount tendered for an item, the extent of which is described in 

the bill of quantities, the specifications or elsewhere, but of which the 

quantity of work is not measured in units. 

2 This bill of quantities forms part of the contract documents and must be read in 

conjunction with all the other documents comprising the contract documents. 

3 The quantities set out in the bill of quantities are only approximate quantities.   The 

quantities of work finally accepted and certified for payment, and not the quantities 

given in the bill of quantities, will be used to determine payments to the contractor. 

 The validity of the contract shall in no way be affected by differences between the 

quantities in the bill of quantities and the quantities finally certified for payment. Work 

is valued at the rates or lump sums tendered, subject only to the provisions of sub-

clause 1209 (a) of the standard specifications. 

4 Rates and lump sums shall include full compensation for overheads, profits, 

incidentals, tax (other than VAT), etc, and for the completed items of work as specified, 

all in accordance with sub-clause 1209 (b) of the standard specifications.  Full 

compensation for completing and maintaining, during the defects liability period,  all 

the work shown on the drawings and specified in the standard specifications and 

project specifications and for all the risks, obligations and responsibilities specified in 

the general conditions of contract, special conditions of contract, standard 

specifications and project specifications shall be considered as provided for collectively 

in the items of payment given in the bill of quantities, except in so far as the quantities 

given in the bill of quantities are only approximate. 

5 The tenderer shall fill in a rate or a lump sum for each item where provision is made 

for it even where no quantities are given.  Items against which no rate or lump sum has 

been entered in the tender will not be paid for when the work is executed, as payment 

for such work will be regarded as being covered by other rates or lump sums in the bill 
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of quantities. 

 The tenderer shall fill in a rate against all items where the words “rate only” appear in 

the amount column.  Although no work is foreseen under such item and no quantities 

are consequently given in the quantity column, the tendered rate shall apply should 

work under this item actually be required.  Tenders should note the provisions of  

paragraph 12 of this preamble. 

 If the tender should group a number of items together and tender one lump sum for 

each group of items, this single tendered lump sum shall apply to that group of items 

and not to each individual item, or should he indicate that full compensation for any 

item has been included in the rate for another item, the rate for the item included in 

another item shall be deemed to be nil. 

 The tendered lump sums and rates shall be valid irrespective of any change in the 

quantities during the execution of the contract. 

6 The works executed are measured for payment in accordance with the methods 

described in the contract documents under the various payment items, notwithstanding 

any custom to the contrary.  Attention is directed to the provisions of clause 1220 of 

the standard specifications regarding the measurements of quantities for payment.  

Except where specified otherwise than in clause 1220, the nett measurement or mass 

of the finished work in place shall be taken for payment, and any volume or mass of 

work in excess of that prescribed, shall be excluded. 

7 The amount of work or the quantities of material stated in the bill of quantities shall not 

be considered as restricting or extending the amount of work to be done or quantity of 

material to be supplied by the contractor. 

8 The statement of quantities of material or the amount of work in the bill of quantities 

shall not be regarded as authorisation for the contractor to order material or to execute 

work.  The contractor shall obtain the Employer’s Agent’s detailed instructions for all 

work before ordering any materials or executing work or making arrangements in this 

regard. 

9 The short descriptions of the payment items in the bill of quantities are only given to 

identify the items and to provide specific details.  Reference shall, inter alia, be made 

to the drawings, standard specifications, project specifications, general conditions of 

contract and special conditions of contract for more detailed information regarding the 

extent of work entailed under each item. 

10 The provisions of clause 6.6 of the general conditions of contract shall apply to 

provisional sums and prime cost sums. 

11 Subject to the conditions stated in paragraph 12 below, the rates and lump sums filled 

in by the tenderer in the bill of quantities shall be final and binding with regard to 
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submitting the tender, and may not be adjusted should there be any mistakes in the 

extensions thereof and in the total sums appearing in the tender.  Should there be any 

discrepancies between the tender sum and the correctly extended and totalled bill of 

quantities, the rates will be regarded as being correct, and the employer shall have the 

right to make adjustments to the tender sum to reconcile the tender sum with the total 

of the bill of quantities.  In such an event the contractor will be consulted but, failing 

agreement between the parties, the decision of the employer shall be final and binding.  

Adjustment of the tender sum will take place prior to the signing of the contract.  In their 

own interest tenderers must make doubly sure of the correctness of their tendered 

rates, the extensions and the tender sum. 

12 A tender may be rejected if the unit rates or lump sums for some of the items in the bill 

of quantities are, in the opinion of the employer, unreasonable or out of proportion, and 

if the tenderer fails, within a period of seven (7) days of having been notified in writing 

by the employer to adjust the unit rates or lump sums for such items, to make such 

adjustments. 

13 The units of measurement indicated in the bill of quantities are metric units 

 The following abbreviations are used in the bill of quantities: 

 mm  = millimetre 

 m  = metre 

 km  = kilometre 

 km-pass = kilometre-pass 

 m²  = square metre 

 m²-pass = square metre pass 

 ha  = hectare 

 m³  = cubic metre 

 m³km  = cubic metre kilometre 

 l  = litre 

 kl  = kilolitre 

 kg  = kilogram 

 t  = ton (1000 kg) 

 No  = number 

 mn  = meganewton 

 mn-m  = meganewton-metre 

 %  = percent 

 kW  = kilowatt 

 KN  = kiloNewton 

 PC sum = prime cost sum 

 Prov sum = provisional sum 

14 All rates and sums of money quoted in the bill of quantities shall be in rands and whole 

cents.  Fractions of a cent shall be discarded 



C.42 
MAKHUDUTHAMAGA LOCAL MUNICIPALITY  
LIM473/MATHAPISA-GAMAMPANE/23/24/038 

 
CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO 

GA MAMPANE THABENG 
 

 

TENDER DOCUMENT 

15 The item numbers appearing in the bill of quantities refer to the corresponding item 

numbers in the standard specifications.  Item numbers prefixed by the letter B refer to 

payment items described under part B of the project specifications, those with C to 

payment items described under part C, and so on for further parts of the project 

specifications. 

 Item numbers in schedule B of the bill of quantities are, in addition, preceded by the 

number of each separate part of schedule B of the bill of quantities, e.g. payment item 

62.02 described in the standard specifications (clause 6210), when used in part 3 of 

schedule B of the bill of quantities, would be numbered 3/62.02, and if this payment 

item had been amended in part B of the project specifications, the payment item would 

be indicated as 3/B62.02.
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C2.2 BILL OF QUANTITIES 

  



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA MAMPANE THABENG
SECTION 1200

12.00 1200: GENERAL REQUIREMENTS AND PROVISIONS

Excavation:

Excavating material within the following depth ranges below ground level 
for the exposing of/or searching for services:

a)  0m to 2m

LIC        i)  Soft excavation m³ 100.00

LIC        ii)  Hard excavation m³ 50.00

b)   Extra over item B12.01 (a) for excavation by by means of hand tools 
such as picks,crowbars and pneumatic tools or mechanical  breakers in 
close vicinity of sevices where no machine excavation is permitted.

LIC        i)  Soft excavation m³ 50.00

       ii)  Hard excavation m³ 27.50

B12.02 Backfilling:

LIC a)   Using the excavated material m³ 150.00

LIC b)   Using imported selected material m³ 83.00

B12.03 Relocation and protection of existing services:

LIC
a)   Relocation, including lowering or raising,  protection and/or repair of 
existing services  which are not allowed for under any other items in the 
schedule of quantities.

Prov. Sum 25 000.00 1.00 25 000.00R      

     
LIC b)   Handling cost and profit in respect of

       sub-item B12.03(a) % 25 000.00R   

LIC c) Relocation and Reinstatement of Existing Fences m 600

B12.04 Payment of Student Trainee

a)   Provisional sum for the payment of Student Trainee at R 5000 per 
month (provision for two student trainees) Prov. Sum 50 000.00 1.00 50 000.00R      

b)   Handling costs and profit in respect of sub-item B12.04(a) % 50 000.00R   

B12.05 Provision for a Community Liaison Officer

(a)  Provisional sum for the payment of the
       Community Liaison Officer at R6000/month Prov. Sum 60 000.00 1.00 60 000.00R      

(b)  Handling costs and profit in respect of
       sub-item B12.05(a) % 60 000.00R   

QUANTITYITEM DESCRIPTION

B12.01

UNITLIC RATE  AMOUNT 

1200 TOTAL CARRIED FORWARD



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA MAMPANE THABENG
SECTION 1200

B12.06 Payment of PSC members

a)   Provisional sum for the payment of  PSC members 
   R200 per member per meeting Prov. Sum 1.00 14 000.00 14 000.00R      

b)   Handling costs and profit in respect of
       sub-item B12.06(a) % 14000.00

B12.07 Provision for PPE for Labourers

a)   Provisional sum for the payment of  PPE for labourers members Prov. Sum 150 000.00 1.00 150 000.00R    

b)   Handling costs and profit in respect of
       sub-item B12.02(a) % 150 000.00R 

12.09 Contract Nameboard (As per drawing No. MLM-080-STD-001) No 2.00

AMOUNT BROUGHT FORWARD

LIC RATE  AMOUNT 

TOTAL CARRIED TO SUMMARY

ITEM DESCRIPTION UNIT QUANTITY



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA MAMPANE THABENG
SECTION 1300

13.00 1300: CONTRACTORS ESTABLISHMENT
ON SITE  AND GENERAL OBLIGATIONS

The contractors general obligations :

(a)   Fixed obligations Lump sum 1

(b)   Value-related obligations Lump sum 1

(c)   Time-related obligations Month 10.00

The combined total tendered for sub-items (a),
(b)  and  (c)  shall not exceed 15% of the tender 
sum.

OCCUPATIONAL HEALTH AND SAFETY IN 
ENGINEERING AND CONSTRUCTION WORKS 
CONTRACTS

B13.01 Contractor's time related obligations in respect of 
the Occupational Health and Safety Act and 
Construction Regulations

Month 10.00

B13.02 Submission of the Health and Safety File Lump Sum 1.00

The combined total tendered for items B13.01 and 
B13.02 shall not be less than 1% of the total tendered 
sum, excluding VAT

B13.03 Provision of Health and Safety Representative Prov. Sum 1 60 000.00R                         60 000.00

B13.04 Acredited Training

B13.04.01 Generic and Technical Skills Prov. Sum R 150 000.00

B13.04.02 Handling cost and profit in respect of
sub-items B13.04.01 above % R 150 000.00

B13.05 Environmental Compliance

B13.05.01 Environmental Awareness Prov. Sum 1.00 18 720.00R                         18 720.00R                

B13.05.02 Compliance Monitoring Prov. Sum 1.00 400 000.00R                       400 000.00R              

B13.05.03 Handling cost and profit in respect of
sub-items B13.05.01 and  B13.05.02 above % R 418 720.00

B13.06 OH&S Compliance

B13.06.01
Provision of OH&S Specification by OH&S Agent and 
evaluation of Contractors OH&S file

Prov. Sum 1.00 45 000.00R                         45 000.00R                

B13.06.02 Compliance Monitoring Prov. Sum 1.00 260 000.00R                       260 000.00R              

B13.06.03 Handling cost and profit in respect of
sub-items B13.07.01 and  B13.07.02 above % R 305 000.00

1300 TOTAL CARRIED TO SUMMARY

ITEM DESCRIPTION UNIT QUANTITY RATE  AMOUNT LIC



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA MAMPANE THABENG
SECTION 1400

14.00 1400: HOUSING, OFFICES AND LABORATORIES 
FOR THE ENGINEER'S SITE PERSONNEL

14.01 Office and laboratory accommodation:

(a)   Offices (interior floor space only) m² 43.92

(e)   Ablution units m² 16.00

(f)   Stores No. 14.64

14.02 Office and laboratory furniture:

(a)   Chairs No. 20.00

(d)   Desks, complete with drawers and locks No. 2.00

(f)   Conference tables No. 1.00

B14.03 Office and laboratory fittings, installations
and equipment:

(a)   Items measured by number :

        (i)     220/250 volt power points No. 8.00

       (iii)    Double 80 watt fluorescent-light fittings 
               complete with ballast and tubes No. 6.00

       (vi)    Wash-hand basins complete with tabs 
                and drains No. 2.00

       (x)   Fire extinguishers, 9,0kg, all purpose dry
              powder type, complete, mounted on wall
               with brackets No. 3.00

      (xi)  Air-conditioning units with, 2,2kW 
              minimum capacity, mounted and with 
              own power connection No. 3.00

      (xiv)  General - purpose steel cupboards 
               with shelves

No. 3.00

      (xvi) Refrigerators No. 2.00

      (xviii)  Voltage stabilizers No. 4.00

(b)    Prime-cost items and items paid for in a 
         lump sum: 

     (ix)  Provision of cellular telephones:

           (1)  Supply of cellular telephones No. 1.00

           (2)  Cost of calls and other charges Prov. sum 1.00 R10 000.00 R10 000.00

           (3)  Handling cost and profit in respect of 
                 subsubitem B14.03(b)(ix) (1) and (2) above %

ITEM DESCRIPTION UNIT QUANTITY

1400 TOTAL CARRIED FORWARD

RATE AMOUNTLIC



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA MAMPANE THABENG
SECTION 1400

(c)   Items measured by area:

      (ix) White boards (1,5m x 1,5m) m² 2.00

14.04 Car ports

Car ports, 3.0m wide and 2,5m high, at offices No. 3.00

B14,07 Rented Accomodation of the Resident Engineer Prov. Sum 1.00 R60 000.00 R60 000.00

Handling cost and profit in respect of subsubitem B14.07 above % 60000.00

14.08

The provision of water, electricity, low-pressure gas, sewerage, septic 
tanks, sewage and rubbish removal, cleaning services, maintenance 
and repairs, all as specified in clause 1404, including the construction 
and maintenance of the access roads, footpaths, etc:

(a) Services at offices and laboratories:

    (i)  Fixed costs Lump Sum 1.00

    (ii)  Running costs Month 10.00

c) Services for rented houses Month 10.00

14.10 Provision of photostat facilities Month 10.00

ITEM DESCRIPTION UNIT QUANTITY

AMOUNT BROUGHT FORWARD

1400 TOTAL CARRIED TO SUMMARY

RATE AMOUNT



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA 
MAMPANE THABENG SECTION 1500

15.00 1500: ACCOMMODATION OF TRAFFIC

B15.01 Accommodation of traffic and the provision and 
maintaning of diversions

(a) On the existing roads km 6.10

B15.03 Temporary traffic-control facilities: 

(b)    Portable STOP and GO-RY signs No. 2.00

(d) Amber Flicker Lights No. 2.00

(e) Road signs, R- and TR-series, 1200 mm dia No. 10.00

(f) Road signs, TW-series, 1524 mm sides No. 10.00

(g) Road signs, STW, DTG, TGS and TG-series m² 8.00

(h) Delineators (TW401 & TW402)

(i) Single

(1) 800mm x 250mm No. 10.00

(ii) Double, mounted back to back No. 20.00

(i) Moveable barricade / road sign combination 
   (2.4m chevron) No. 7.00

(m) Two-way communication devices No. 2.00

RATE  AMOUNT ITEM DESCRIPTION UNIT

1500 TOTAL CARRIED FORWARD

QUANTITYLIC



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA 
MAMPANE THABENG SECTION 1500

15.05 Gravelling and repair of temporary deviations
and existing gravel shoulders used as
temporary deviations:
(a)    Temporary deviations m³ 1350

15.06 Watering of temporary deviations kl 3500

15.07 Blading by road grader of:
(a)    Temporary deviations km-pass 600

B15.10
Accomodation of traffic where the road is 
constructed in half-widths km 6.10

1500 TOTAL CARRIED TO SUMMARY

ITEM DESCRIPTION UNIT

AMOUNT BROUGHT FORWARD

RATELIC QUANTITY  AMOUNT 



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA 
MAMPANE THABENG SECTION 1700

17.00 1700: CLEARING AND GRUBBING

17.01 Clearing and Grubbing ha 5.49

17.02 Removal and Grubbing of Trees and Tree 
Stumps

(i) Girth exceeding 1m up to and including 2 m No. 80.00

(ii) Girth exceeding 2m up to and including 3m No. 90.00

17.03 Re-clearing of surfaces (on written instructions of 
the engineer only)

ha 2.44

17.04
Clearing and grubbing at inlets and outlets of
 hydraulic structures

m² 42.00

17.05 Cleaning out of hydraulic structures

(b)   Pipes with an internal diameter exceeding
       750 mm m³ 38.88

1700 TOTAL CARRIED TO SUMMARY

ITEM DESCRIPTION UNIT QUANTITY  RATE AMOUNTLIC



MAKHUDUTHAMAGA LOCAL MUNICIPALITY - CONSTRUCTION OF ACCESS ROAD FROM MATHAPISA TO SOETVELD
SECTION 1800

18.00 1800: DAYWORKS SCHEDULE

B18.01 Labourers:

(i)    Unskilled labour h 18.00 Rate Only 

(ii)    Semi-skilled labour h 18.00 Rate Only 

(iii)    Skilled labour h 18.00 Rate Only 

B18.02 Foreman h 18.00 Rate Only 

B18.03 Tipper trucks:

(i)   3 - 5 ton h 24.00 Rate Only 

(ii)   5,1 - 10 ton h 24.00 Rate Only 

B18.04 Loader (0,5m³) h 18.00 Rate Only 

B18.05 Grader ( CAT 140G or similar) h 18.00 Rate Only 

B18.06 LDV h 18.00 Rate Only 

B18.07 Compaction Rollers:

(i)    Vibrator roller h 18.00 Rate Only 

(ii)   Tamping roller h 18.00 Rate Only 

(iii)   Grid roller h 18.00 Rate Only 

B18.08 Hand Controlled Compactors:

(i)   Pedestrian roller (Bomag BW90) h 18.00 Rate Only 

(ii)   Vibratory plate h 18.00 Rate Only 

(iii)   Rammers h 18.00 Rate Only 

B18.09 Water truck ( min. 1000 l) h 18.00 Rate Only 

B18.10 Dozer ( D7 or similar) h 18.00 Rate Only 

1800 TOTAL CARRIED TO SUMMARY

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNTLIC



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA 
MAMPANE THABENG SECTION 2100

21.00 2100: DRAINS

21.01 Excavation for Open Drains

(a) Excavating soft material situated within the
following depth ranges below the surface
level:

(i) 0m up to 1,5m m³ 474.00

(b) Extra over subitem 21,01 (a) for excavation m³ 142.20

in hard material irrespective of depth

21.05 Banks and dykes

(a) Cut 1m wide 400mm deep trapazoidal shape 
dyke and fill bank with cut material in layers of 
200mm 2m wide with 1:5 slope between bank 
and dyke and 1:5 slope cut and fill 
embankments. Compact bank to 90% Mod 
AASHTO Density 

 m3 12386

2100

RATE  AMOUNT LIC

TOTAL CARRIED FORWARD

ITEM DESCRIPTION UNIT QUANTITY



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA 
MAMPANE THABENG SECTION 2200

22.00 2200: PREFABRICATED CULVERTS

22.01 Excavation:

(a) Excavating soft material situated within the following 
depth ranges below the surface level:

(i) 0m up to 1,5m m³ 88.63

(ii) Exceeding 1,5 up to 3,0m m³ 65.35

(b) Extra over subitem 22,01 (a) for excavation in hard 
material irrespective of depth

m³ 169.37

22.02 Backfilling:

(a) Using the excavated material m³ 45.70

(b) Using imported selected material m³ 66.77

22.05 Portal and rectangular culverts:

(a) Complete with prefabricated floor slabs 

(i) 900mm X 600mm m 105.63

(ii) 1200mm X 600mm m 24.00

(iii) 1200mm X 1200mm (150S) m 35.00

(iv) 1500mm x 600mm (100S) m 24.00

(v) 1500mm x 1200mm (100S) m 34.00

(b) Without prefabricated floor slabs

(i) 600mm Ø Class 100D on Class C Bedding m 93.69

 AMOUNT 

2200 TOTAL CARRIED FORWARD

ITEM DESCRIPTION UNIT QUANTITY  RATE LIC



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA 
MAMPANE THABENG SECTION 2200

B22.07 Cast in situ concrete and formwork:

LIC (c) In inlet and Outlet structures, skewed ends
catchpits manholes, thrust and anchor blocks, 
excluding formwork, but including class U2 surface 
finish

(i) Class 30MPa/19mm concrete m³ 195.66

LIC
(d) Formwork of Concrete under subitem 22,07 (c) 
above

(i) Class U2 Surface finish m² 1 565.30

22.10 Steel reinforcement

(a) Mild steel bars t 24.50

(b) High tensile steel bars t 98.00

22.18 Brickwork

LIC (b) 230mm thick m² 1 565.30

2200

 AMOUNT 

AMOUNT BROUGHT FORWARD

TOTAL CARRIED TO SUMMARY

ITEM DESCRIPTION UNIT QUANTITY  RATE 



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA MAMPANE 
THABENG SECTION 2300

23.00 2300: CONCRETE KERBING, CONCRETE CHANNELLING, 
CHUTES AND DOWNPIPES, AND CONCRETE LININGS FOR 
OPEN DRAINS

23.01 Concrete Kerbing

LIC (a) Precast barrier kerb, Figure 16s m 330.00

23.06 Inlet, outlet, transition and similar structures: 
(including in-situ concrete chutes)  

LIC (a)  Cast in situ concrete lining for Chute inlets

       Type "E": (Class 30/19 concrete): m3 129.60

(b)  Formwork (Class F1 surface finish) for
       Type "E" chutes & inlets :

(i)   To side with formwork on both internal 

       and external faces (each face measured) m2 250.00 Rate Only 

(c)  Class U2 surface finish to

       cast in situ concrete: m2 200.00 Rate Only 

23.07 Trimming of excavation for concrete-lined
 open drains:

(a) In soft material m2 355.75

(b) In hard material m2 450.00

23.08 Concrete lining for open drains

LIC (a) Cast in situ concrete lining (30/19)

 (i) 1000mm x 125 mm x 150 mm m3 293.49

(b) Class U2 surface finish to cast in situ concrete m2 1 423.00

(c) To ends of slabs m2 1 423.00

23.10 Sealed joints in concrete linings of open drains

(a) 10mm: "flexcell" joint m 1423

23.12 Steel Reinforcement

(c) Welded steel fabric ref 395 kg 6 182.94

2300 TOTAL CARRIED TO SUMMARY

ITEM DESCRIPTION UNIT QUANTITY RATE  AMOUNT LIC



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA MAMPANE 
THABENG SECTION 3100

31.00 3100: BORROW MATERIALS

31.01 Excess overburden

(a) Remove excess overburden and stockpile on site m³ 1281

31.03 Finishing off borrow areas in

(b) intermediate material ha 0.4

(c) Soft Material ha 0.4

B31.04 Negotiate with land owner, obligations and costs and 
compensation of the owners of the land on which the borrow pit 
is located

Prov. Sum 1 50 000.00R   50 000.00R                        

(b) Handling cost and profit in respect of Item B31.04 %  R    50 000.00 

B31.05 Royalties for the use of borrow pit

a) Royalty as agreed with Employer Prov. Sum 1 100 000.00R 100 000.00R                      

b) Handling Cost and profit in respect of Sub-item B31.05(a) %  R  100 000.00 

3100 TOTAL CARRIED TO SUMMARY

 AMOUNT LICITEM DESCRIPTION UNIT QUANTITY  RATE 



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA MAMPANE 
THABENG SECTION 3100

32.00 3200: SELECTION, STOCKPILING AND BREAKING DOWN 
THE MATERIAL FROM BORROW PITS, CUTTING 
PAVEMENT LAYERS, AND PLACING AND COMPACTING 
OF GRAVEL LAYERS

 
32.06 Stockpiling of material

G6 Material from borrowpit stockpiled on site m³ 7320

3200

 RATE  AMOUNT LIC

TOTAL CARRIED TO SUMMARY

ITEM DESCRIPTION UNIT QUANTITY



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA MAMPANE 
THABENG SECTION 3100

3300.00 3300: MASS EARTHWORKS

 
B33.01 Cut and borrow to fill, including free-haul up to 5km

(a) Material in compacted layer thickness of 200mm and less

(ii) Compacted to 93% mod.AASHTO density m3 9760

B33.04 Cut to spoil including freehaul up to 5km

(a) Soft excavation measured in its original position m³ 10299

33.10 Roadbed preparation and the compaction of material

(b) Rip, shape and re-compaction to 93% of modified AASHTO m³ 8235

33.13 Finishing-off cut and fill slopes, medians and interchange 

a) Cut slopes m² 12386.231

b) Fill Slopes m² 27135.262

3300

 RATE  AMOUNT LIC

TOTAL CARRIED TO SUMMARY

ITEM DESCRIPTION UNIT QUANTITY



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA MAMPANE 
THABENG SECTION 3400

3400 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL

B34.01 Pavement layers constructed from gravel taken from 
cut or borrow, including free-haul up to 5,0 km:

(a) Gravel Selected layer compacted to:

(i)93% of modified AASHTO density 150mm thick  minimum G7 
lower selected, material from stockpile

m³ 8 235.00

(d) Gravel subbase (chemically stabilised material) 
compacted to:

(ii) 96% of modified AASHTO maximum dry density 150mm 
thick C4 Constructed from G6 mechanically modified material 
from stockpile

m³ 7 320

(e) Gravel base (Unstabilised Gravel) compacted to:

(i) 102% of AASHTO maximum dry density Constructed from 
crushed G2 mechanically modified material from commercial 
source including all haul

m³ 7 320

34.02 Extra over 34.01 for excavation of material in

(a) Intermediate Excavation m³ 3 150.00

(b) Hard Excavation m³ 3255.00

34,11 Watering the pavement excavation floor kl 50

16,02 Overhaul of material hauled in access of 1,0 km (ordinary 
overhaul)

m³-km 7 320

3400

ITEM DESCRIPTION UNIT QUANTITY  RATE  AMOUNT 

TOTAL CARRIED FORWARD

LIC



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA MAMPANE 
THABENG SECTION 3500

3500 3500: STABILIZATION

35.01 Chemical stabilisation extra-over unstabilized compacted 
layers:

(a) Base  layer : 150 mm thickness m³ 7686

35.02 Chemical Stabilising Agent:

(a) Ordinary Portland Cement CEMII (B-L) 32,5N t 558

35.04 Provision and application of water for curing kℓ 60

3500 TOTAL CARRIED TO SUMMARY

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNTLIC



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA 
MAMPANE THABENG SECTION 4100

41.00 4100: PRIME COAT

B41.01 Prime coat:

(b)  Quick drying MC30 Cutback Bitumen or similar litre 39925.00
approved product

Extra over item 41.01 for applying the prime

coat in areas accessible only to hand held
equipment litre 350.00

ITEM DESCRIPTION UNIT QUANTITY

41.03

4100 TOTAL CARRIED TO SUMMARY

RATE  AMOUNT LIC



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA 
MAMPANE THABENG SECTION 4200

4200 4200

42,02 Asphalt Surfacing

(a) Continuosly graded hot-mix asphalt using:

(i) 30mm thick continuosly graded hot mix asphalt m² 46970.00

42.05
Binder: 80/100 Penetration Grade Bitumen + 2% cutter t 293.56

42.08 100mm Cores in asphalt paving No 15

B42,09 Traffic Calming Measures No 22.00

4200 TOTAL CARRIED TO SUMMARY

 AMOUNT LICITEM DESCRIPTION UNIT QUANTITY RATE



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA 
MAMPANE THABENG SECTION 4200

5200 5200: GABIONS

52,01 Foundation Trench excavation & backfilling 

(a) In solid rock m³ 107.64

(b) In all classes of material m³ 107.64

52.02 Surface preparation for bedding the gabions m² 468.00

52.03 Gabions 

(a) Galvanised gabion boxes ( 6m x 2mx0,3m) , m³ 107.64

(c) Galvanized gabion mattresses m³ 107.64

52.04 Filter Fabric m² 468.00

5200 TOTAL CARRIED TO SUMMARY

 AMOUNT ITEM LIC DESCRIPTION UNIT QUANTITY RATE



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA 
MAMPANE THABENG SECTION 4800

5400 5400: GUARDRAILS

54.01 LIC Guard Rails on Timber Posts

(a) Galvanised m 548

5400 TOTAL CARRIED TO SUMMARY

QUANTITY AMOUNTITEM DESCRIPTION UNIT RATE



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA 
MAMPANE THABENG SECTION 5600

56.00 ROAD SIGNS

B56.01 Road sign boards sign faces with painted or 
coloured back-ground. Symbols, lettering and 
borders in engineering-grade retro-reflective 
material, where the sign board is con- structed 
from :

(c)   Prepainted galvanized steel plate (chromadek
        or approved equivalent):

     (i)  Area not exceeding 2m² m² 142.92

56.02 Extra over item 56.01 for using:

(a)   Background of retro-reflective material:
     (i)  Class llI m² 57.17

56.03 Road sign supports (over-head road sign
structures excluded):

LIC (a) Steel Tubbing :

(i) 76mm Diameter D-Shape, 2.0m wall thickness 
galvanised m 225.00

56.06 LIC Extra over item 56.05 for cement-treated soil
backfill m³ 250.00

56.07 Extra over item 56.05 for rock excavation m³ 450.00
B56.10 Danger plates at culverts/structures:

(a)   Type A at stormwater culverts 
         (800mm x 200mm) No 72.00

5600 TOTAL CARRIED TO SUMMARY

ITEM DESCRIPTION UNIT QUANTITY RATE  AMOUNT LIC



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA 
MAMPANE THABENG SECTION 5700

57.00 5700: ROAD MARKINGS

57.02 Retro-reflective road-marking paint:

(a)   White lines (broken or unbroken):

        (i)   100mm wide km Rate Only

LIC        (ii)   150mm wide km 10.00

(b)   Yellow lines - 100mm width

        (i)   100mm wide km Rate Only

LIC        (ii)   150mm wide km 14.00

       (iii)   200mm wide km Rate only

LIC (d)   White lettering and symbols m² 23.13

57.04 Variations in rate of application:

(a)   White paint l 170.00 Rate only

(b)   Yellow paint l 1 000.00 Rate only

(d)   Retro-reflective beads kg 250.00 Rate only

5700 TOTAL CARRIED TO SUMMARY

QUANTITYITEM DESCRIPTION UNIT RATE  AMOUNT LIC



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA 
MAMPANE THABENG SECTION 5900

59.00 FINISHING THE ROAD AND ROAD RESERVE 
AND 

59.01 Finishing the road and road reserve:

LIC (b)    Single carriageway road and road reserve km 6.10

QUANTITY

5900 TOTAL CARRIED TO SUMMARY

ITEM DESCRIPTION UNIT RATE  AMOUNT LIC



CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA 
MAMPANE THABENG SECTION 8100

81.00 8100: TESTING MATERIALS AND WORKMANSHIP

81.02 Other special tests requested by the engineer

(a) Cost of testing Prov. Sum  R     80 000.00 1 80 000.00R   

ITEM DESCRIPTION UNIT RATE

80 000.00R      8100 TOTAL CARRIED TO SUMMARY

QUANTITY  AMOUNT LIC
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C2.3 SUMMARY OF BILL OF QUANTITIES 
 

C2.3.1 Summary 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



SCHEDULE A: ROADWORKS

SECTION DESCRIPTION AMOUNT

1200 General Requirements and Provisions

1300 Establishment and General Obligations

1400 Housing, Offices & Laboratories

1500 Accommodation of Traffic

1700 Clearing and Grubbing

1800 Dayworks

2100 Drains

2200 Prefabricated Culverts

2300 Concrete Kerbing, Concrete Channeling, Open Chutes

3100 Borrow Materials

3200 Stockpilling of Material

3300 Mass Earthworks

3400 Pavement Layers of Gravel Material

3500 Stabilization

4100 Prime

4200 Asphalt

5200 Gabions

5400 Guardrails

5600 Road Signs

5700 Road Markings

5900 Finishing the Road and Road Reserve and treating old roads

8100 Testing Materials and Workmanship 80 000.00

Add VAT (15%)

TENDER (CONTRACT) SUM (Excl Vat)

CONTRACT NO.: LIM473/MATHAPISA-GAMAMPANE/23/24/038:CONSTRUCTION OF ACCESS ROAD FROM 
SOETVELD/MATHAPISA TO GA MAMPANE THABENG

C2.3          SUMMARY OF SCHEDULE OF QUANTITIES 

TOTAL SCHEDULE A: 
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C2.4 CALCULATION OF TENDER SUM  

 

Note : Tender sum is the value of the offered total of the prices exclusive of VAT, contingencies, 

CPA and special materials but including contractual variations.   

 

SUB-TOTAL BROUGHT FORWARD FROM SUMMARY OF SCHEDULE OF 
QUANTITIES [A]  

 

Add 15% VAT (SUB-TOTAL A X 0.15) [B]  

 

TOTAL BID SUM CARRIED FORWARD TO FORM OF OFFER AND 
ACCEPTANCE (C=A+B)  

 

  

 

  

 

Name and Surname………………………………………………………...……….. 
  

Authorised Signatory……………………………………………………………..…. 
  

………………………………………………………………………………………..... ……………………… 

 

SIGNED ON BEHALF OF THE TENDERER Date  

 

Municipal Official Stamp 
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PART C3:  SCOPE OF WORK 

 

C3.1 DESCRIPTION OF WORKS .......................................................................... C.47 

C3.2 ENGINEERING .............................................................................................. C.53 
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C3.1 DESCRIPTION OF WORKS 

C3.1.1 EMPLOYER’S OBJECTIVES 

The Employer’s main objective is to upgrade the existing 6.1km gravel road to 
asphalt surface and provide stormwater drainage system. The road is currently 
being used by different modes of transport ranging from cars, buses and trucks. 

 

OBJECTIVES DURING CONSTRUCTION ARE TO PROVIDE BLACK 
EMPOWERED ECONOMIC enterprise contractors with a portion of the work, work 
opportunities to the local communities, provide training to local and other labourers 
and to execute and complete the work with a high degree of safety, sensitivity to 
the environment and quality. 

 

C3.1.2 OVERVIEW AND LOCATION OF WORKS 

• General Description 

The project entails the appointment of a contractor for construction of access road 
from Soetveld/ Mathapisa to Ga Mampane Thabeng. 

 

• Employer’s Objective 

 

The existing access road is gravel and predominantly utilised for commuting and 

interlinking the villages. The condition of this road is below standard, eroded and 

not safe for use, and it require upgrading and improved stormwater management. 

 

• Overview of the works 

The work to be carried out under this contract includes the earthworks, concrete 
works and construction of stormwater infrastructure such as culverts and concrete 
side drains. The site for the proposed work is confined within the property 
boundaries, as such, the contractor should allow access in and out of the properties 
during construction.  

 

C3.1.3 EXTENT OF WORKS 

Below are the major works on the project: 

▪ Contractor’s Establishment on Site 

▪ Compliance with EMP and OHS Act Requirements 

▪ Provisions of Temporary Workforce (ABE) 

▪ Accommodation of Traffic 

▪ Relocation of: 

- Existing Fences and boundary walls 

▪ Clearing and Grubbing 

▪ Construction of Road Layer Works  

▪ Installation of Kerbing 

▪ Construction of Storm Water Channels,  
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▪ Road Surfacing, 

▪ Installation of Traffic Calming Measures 

▪ Installation of Guardrails  

▪ Construction of Stone Pitching and Gabions 

▪ Road Markings 

▪ Finishing of Road Reserve on Completion of the Project, 

▪ Construction of Box Culverts 

▪ De-establishment of Site 

 

The description of the works is not necessarily complete and shall not limit the 
work to be carried out by the Contractor under this contract. 

 

C3.1.4 LOCATION OF THE WORKS 

  

ThepProject is located between Mathapisa and Soetveld areas within the jurisdiction of 

Makhuduthamaga Municipality in Limpopo Province. The GPS coordinates of the project 

location are listed below: 

• Start - 24°44'24.71"S; 29°41'36.05"E and, 

• End - 24°47'16.10"S; 29°42'38.54"E respectively. 

 Figure 1 below shows the locality of the road to be upgraded.  

 
 

 

 

Figure 1: Locality Map  

Legend 

          Access Road 

         Borrow Pits 

 

         Existing Stream 

Start of Road 

End of Road 
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C3.1.5 TEMPORARY WORKS 

All temporary works required by the contractor to perform the required construction, 

shall be removed after completion of construction. 

The Contractor shall, as relevant: 

a) provide temporary drainage works, temporary pumps and other equipment as 

might be necessary for the protection, draining and dewatering of the works; and 

b) construct and maintain haulage, temporary access and construction roads, 

subject to the approval of the Employer, and permit the Employer, other 

Contractors, statutory bodies or any other person who might require legitimate 

access to or through the site for the purpose of executing legitimate business, 

free and unhindered usage of such roads. 

c) temporary water connections, Contractor’s offices, storage sheds, latrines, 

barricading of Works shall be located in an approved position and subject to the 

approval of all authorities concerned.  

d) Safety and security of the Contractors’ temporary works shall be at the 

Contractors’ discretion, but always in accordance with stipulated Occupational 

Health and Safety requirements.  

e) The camp shall be adequately guarded during or outside working hours. 

f) include the works required to locate, verify and protect existing services within the 

works area;  

g) be such to ensure no or limited interruption to vehicular and pedestrian traffic; and  

h) be such that existing stormwater flow shall not be impeded during survey and 

construction activities. 

 

Further the Contractor shall note that no stockpiling of materials, plant, excavated 

material or any other construction related infrastructure shall be allowed in locations 

that may interfere with the operations of the Employer and the public in general. 

 

C3.1.6 CONSTRUCTION PROGRAMME 
 

In order to ensure a clear understanding, at the inception of the Contract, of the 

programming and documentation format requirements, the Contractor shall appoint 

a project programmer/ planner for liaison during the Contract. The Contractor shall 

for the Contract Period provide and regularly update (maximum monthly) a Contract 

Programme. The programme shall at minimum contain: 

a) Time Scale (minimum):  

i) Days, where the period does not exceed three months. Weeks, where the 

project period exceeds three months.  

ii)  Months, where the period does not exceed one year.  

iii) Years, where the project period exceeds one year. 

b) Tasks: Where phases or stages are anticipated, this shall be the highest level of 

division and all tasks related to the successful accomplishment of that phase of 
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the area shall be grouped. Resources allocation and task dependency shall be 

indicated. 

c) Start and Finish Dates: All tasks shall have specific start and finish dates. 

d) Critical Path: All tasks forming the programme line that will establish any delays 

in the overall Contract Period shall be clearly indicated and an indication of their 

sensitivity characteristics shall be provided.  

e) Progress Tracking: The Contractor shall be required to periodically indicate 

progress per task graphically and on a percentage basis. 

f) Non-working Time: All South African public holidays, weekends and the local 

traditional annual builder’s break shall be incorporated in the programme. 

No deviation from the approved sequence of construction shall be accepted 

without prior written approval. 

The programme shall not be in the form of a bar chart only, but shall show clearly the 

anticipated quantities of work to be performed each month, together with the manner 

in which the listed plant is to be used, as well as the anticipated earnings for the various 

sections of work. 

 

NOTA BENE: A Contract programme shall be submitted to the Employer’s Agent 

no later than 14 days after Contract Commencement Date. 

 

The Contractor shall provide the Employer’s Agent with a method statement indicating 

the manner and sequence in which he intends to construct the works, for each work 

area, with the program.  In the method statement the Contractor must address at least 

the following items: 

a)  sequence of the works for the relevant works area; 

b)  target dates for the tasks identified in sequence of the works for the relevant 

works area; 

c)  materials requirements; 

d)  construction Plant to be used; 

e)  services affecting construction; and 

f)  any factors that could affect construction progress after commencement. 

 

The method statement must be approved by the Employer’s Agent before 

commencement of construction. In order to minimize the impact on traffic, 

pedestrians and business the Contractor will be required to segment the works in 

such a manner that no portion of the works is more than one day ahead of the 

following position. These segments of the works shall be clearly defined in the 

Contractor’s method statement for each work area. 

 

If, during the progress of the work, the quantities of work performed per month fall below 

those shown on the program or if the sequence of operations is altered, or if the 
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program is deviated from in any other way, the Contractor shall, within one week after 

being notified by the Employer’s Agent, submit a revised program. 

 

If the program is to be revised by reason of the Contractor falling behind his program, 

he shall produce a revised program showing the modifications to the original program 

necessary to ensure completion of the Works or any part thereof within the time for 

completion.  Any proposal to increase the rate of work must be accompanied by 

positive steps to increase production by providing more labour and plant on the Site, or 

by using the available labour and plant in a more efficient manner. 

 

Failure on the part of the Contractor to submit or to work according to the program or 

revised program shall be sufficient reason for the Employer to take steps as provided 

for in the Condition of Contracts. 

The approval by the Employer’s Agent of any program shall have no contractual 

significance other than that the Employer’s Agent would be satisfied if the work is 

carried out in accordance to such program and that the Contractor undertakes to carry 

out the work in accordance with the program.  It shall not limit the right of the Employer’s 

Agent to instruct the Contractor to vary the program should circumstances make this 

necessary. 

 

C3.1.7 GENERAL INFORMATION 

C3.1.7.1 Drawings 

 The reduced drawings contained in Annexure C5.2 that form part of the Tender 

document shall be used for Tender purposes only. Further drawings are to be 

provided on an on-going basis by the Employer’s Agent. 

 Any information in the possession of the contractor, which the Employer’s Agent 

requires to complete the as-built drawings, shall be supplied to the Employer’s 

Agent before a certificate of completion will be issued. 

 Only figured dimensions shall be used and drawings shall not be scaled unless so 

instructed by the Employer’s Agent. The Employer’s Agent will supply all figured 

dimensions omitted from the drawings. 

C3.1.7.2 Power, Water Supply and Other Services 

 The contractor shall make his own arrangements concerning the supply of 

electrical power and all other services. No direct payment will be made for the 

provision of electrical and other services. The cost of providing these services will 

be deemed to be included in the rates and amounts Tendered for the various items 

of work for which these services are required. 

C3.1.7.3 Contractor’s Camp Site and Security 

 The contractor shall make his own arrangements regarding the establishment of 

a camp site and housing for his construction personnel and all regulations 
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stipulated by the local authority shall be adhered to. 

 It is anticipated that the contractor’s choice of a camp site will be influenced by the 

availability of telephone and electrical connections as well as the supply of potable 

water in consultation with the councillors and the municipality. 

 Provision is made in these specifications for the erection of a security fence around 

the site offices. The contractor shall be responsible for the security of his personnel 

and constructional plant on and around the site of the works and for the security 

of his camp, and the employer will consider no claims in this regard. 

C3.1.8 ADDITIONAL REQUIREMENTS FOR CONSTRUCTION ACTIVITIES 

C3.1.8.1 Construction Before Traffic Accommodate  

 The contractor may not commence constructional activities before adequate 

provision has been made to accommodate traffic in accordance with the 

requirements of this document and the South African Road Traffic Signs Manual. 

C3.1.8.2 Construction in Confined Areas 

In certain areas, the contractor may work in confined areas with limited working 

space. The method of construction in these confined areas depends on the 

contractor’s construction plant. However, the contractor must note that 

measurement and payment will be in accordance with the specified cross-sections 

and dimensions, irrespective of the method used to achieve these cross-sections 

and dimensions, and that the rates and amounts Tendered will be deemed to 

include full compensation for any special equipment or construction methods or 

for any difficulty encountered in working in confined areas and narrow widths, and 

at or around obstructions, and that no extra payment will be made nor will any 

claim for payment be considered on account of these difficulties. 

C3.1.8.3 Existing Services 

Several services exist along the road reserve. The exact location of some of 

services is not known and the contractor will at all times be required to contact the 

relevant service owners. The contractor is required to exercise extreme caution in 

his construction activities until the exact position of all services in the vicinity has 

been established. It is expected that in some cases final decisions will have to be 

made on site as to the protection of services.  
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C3.2 ENGINEERING 

C3.2.1 DESIGN SERVICES 

(a) The Employer is responsible for: 

- The detail design of the permanent works as reflected in the Contract 
Documents, unless otherwise stated; 

- Approval of designs by the Contractor. 

(b) The Contractor is responsible for: 

- Detail design of the temporary Works (if applicable) and their compatibility 
with the permanent Works. 

- Supply of all design drawings and/or calculations and/or literature and/or 
any other information required by the Employer’s Agent to review and 
approve the Contractor’s design. 

(c) All information in possession of the Contractor, required by the Employer’s 
Agent and/or the Employer’s Agent’s Representative to complete the as-
built/record drawings, must be submitted to the Employer’s Agent's 
Representative before a Certificate of Completion will be issued. 

 

C3.2.2 EMPLOYER’S DESIGN 

 

The Employer will be responsible for the design of the work to be executed under 

this project, except where it is explicitly stated in the Project Specification that 

another party is responsible for any portion of the design. 

C3.2.3 DRAWINGS 

 

The drawings prepared by the Employer for the permanent works comprise the 

following: 

• Civil Engineering drawings 
• Structural Engineering drawings 

The drawings listed above are the contract drawings. The drawings issued to 

tenderers as part of the tender documents must be regarded as provisional and 

preliminary for the tenderers benefit to generally assess the scope of work. These 

drawings, together with such other drawings as may from time to time be issued 

by the Employer’s Agent to the contractor, form part of the Contract Document. 

The work shall be carried out in accordance with the latest available revision of 

the drawings approved for construction. 

The Contractor shall use only the dimensions stated in figures on the Drawings in 

setting out the Works, and dimensions shall not be scaled from the Drawings, 

unless required by the Employer’s Agent.  The Employer’s Agent will, on the 

request of the Contractor in accordance with the provisions of the Conditions of 

Contract, provide such dimensions as may have been omitted from the Drawings. 
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All information in possession of the Contractor, required by the Employer’s Agent 

and/or the Employer’s Agent’s Representative to complete the as-built/ record 

drawings, must be submitted to the Employer’s Agent's Representative before a 

Certificate of Completion will be issued. 

The Drawings prepared by the Employer for the permanent Works are listed and 

bound into this volume. The drawings bound into the tender document are for 

tendering purposes only. Construction drawings will be issued to the successful 

tenderer/s upon the site handover. 
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C3.3 PROCUREMENT 

C3.3.1 REQUIREMENTS 
 

The contractor shall be required to adopt labour-based techniques through the full 
spectrum of the works with the proviso that the Clients specific objectives 
regarding TIME & Quality are in no way compromised. Maximisation of 
employment shall be of the essence on this contract. 

 
Together with their tenders, all Tenderers are required to submit a comprehensive 
implementation plan clearly stating the labour content & number of jobs that shall 
be created. 
 
The employment of labour shall be reflected in a programme in sufficient detail to 
enable the Employer’s Agent to monitor & compare it with the implementation plan. 
 
The contractor shall be required to submit employment data on a monthly basis to 
the Employer’s Agent. 

 
C3.3.2 PARTICIPATION AND ADVANCEMENT OF START-UP, SMALL AND MICRO 

ENTERPRISES 
 

The Makhuduthamaga Local Municipality has identified job creation and access to 

procurement opportunities by Start-ups, Small and Micro enterprises (SMMEs) as 

an essential requirement towards building an economically viable Area. In this 

regard the following definitions are applicable 

 

“Start-up Enterprises” means an enterprise that has been in existence and 

operating for less than two years.  

“Small Enterprises” means an enterprise that has a CIDB grading designation of 

1 or 2. 

“Micro Enterprises” means an enterprise that has a CIDB grading designation of 

3. 

“Locally based SMMEs” means enterprises that have their operational base in the 

ward in which the project is to be executed or, alternatively, the members of the 

enterprise are resident in the particular ward. Should suitable locally based SMME 

contractors as defined above not be available in the particular ward, then they shall 

be sourced from adjacent wards. 

 

It is a condition of this tender that the successful contractor is required to 

subcontract a minimum value of work as follows:  

• If it is established that the SMMEs are sufficiently resourced to execute the 

proposed works as a complete package the Contractor may conclude full sub-

contract agreements with locally based SMMEs to a minimum value of 10%.  

 

• If it is established that the SMMEs are insufficiently resourced to execute the 

proposed works as a complete package the Contractor may conclude 

contracts on a management/labour only basis in which event a minimum of 5% 

of the value of the works is to be sub-contracted. The onus is on the Contractor 

to prove to the Employer that no fully fledged SMMEs are active in the area of 
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the project. In this case, the contractor must submit a proposal with his tender 

on how he intends to advance the growth of the SMME’s involved in this 

contract. 

The form of contract to be used with SMMEs is the SAFCEC General Conditions 

of Sub-Contract for Civil Works. The Contract Data must record the specific 

requirements in respect of penalties, retention and payment. With regard to the 

latter, the Contractor is to allow for fortnightly certificates from the SMMEs and for 

payment to the SMMEs to be effected within 7 days of certification. 

 

In order to achieve the goals of this policy and to ensure that the SMMEs are 

treated fairly and given every opportunity to advance their business whilst 

delivering a successful project, the Contractor is to note the following and provide 

for any cost that may be associated therewith. 

 

• If appropriate, the SMME bill of quantities is to provide for market related P&G 

items in order that the SMME may be compensated for any unforeseen delays 

or events that impact on his ability to complete his works. 

 

• The Contractor will be expected to have clearly specified the programme dates 

to the SMME sub-contractor and these dates are to be included in the contract 

of agreement between the two parties. The Contractor is to monitor the SMME 

sub-contractor’s progress against the programme and hold progress meetings 

with the SMME sub-contractor where minutes are to be kept and signed off by 

both parties. 

 

• The Contractor is to assess the skills of the SMME sub-contractor and provide 

the relevant support and training where it is necessary in order for the SMME 

sub-contractor to complete the works to programme, budget and specification. 

The Contractor will be expected to provide on-site training to the SMME sub-

contractor that will ensure that the SMME sub-contractor’s staff is suitably 

trained to execute the works and that they receive sufficient relevant 

experience on the project. 

 

• The Contractor is responsible for safety compliance on the project and will 

assist the SMME sub-contractor in all aspects to achieve safety compliance, 

that will include: 

a) Assisting the SMME sub-contractor with developing their safety files, legal 

appointments, etc 

b) Assisting the SMME sub-contractor with achieving safety on site. 

c) Having toolbox talks with the SMME sub-contractor employees on a daily 

basis. 

d) Providing all safety equipment and signage. 

e) Providing safety training where necessary. 

 

• The Contractor is to provide all the necessary equipment for the timeous 

monitoring and the checking of the quality of works as carried out by the SMME 
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sub-contractor. The Contractor will be expected to monitor the SMME sub-

contractor’s works for quality compliance and provide all the necessary support 

to the SMME sub-contractor in order to achieve quality requirements. The 

Contractor is to ensure that if the SMME sub-contractors’ quality of works does 

not achieve specification the Contractor will assist the SMME sub-contractor 

to achieve specification and not allow the works to continue until the quality 

requirements are achieved. 

 

• The Contractor is to generate monthly reports for the Makhuduthamaga Local 

Municipality that includes the following: 

 

a) SMME sub-contractor resources on the site, i.e., supervisors, labour, plant 

tools and equipment 

b) SMME sub-contractor progress of works on site. 

c) SMME sub-contractor quality control on site. 

d) SMME sub-contractor expenditure on the project versus target 

expenditure. 

e) Copies of minutes of the SMME sub-contractor and Contractor progress 

meetings. 

f) Concerns and improvements to be made. 

 
The Tenderers are to price the works to achieve full compliance with the 

above requirements. Failure of the Contractor to achieve these requirements 

may result in the municipality enforcing compliance by appointing 3rd parties 

if necessary to assist and deducting all reasonable costs for achieving 

compliance from money due to the Contractor.  

 

 

  



C.58 
MAKHUDUTHAMAGA LOCAL MUNICIPALITY  
LIM473/MATHAPISA-GAMAMPANE/23/24/038 

 
CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO 

GA MAMPANE THABENG 
 

TENDER DOCUMENT 

C3.4 CONSTRUCTION SPECIFICATIONS 
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C3.4.1 PART A: GENERAL  

 

A1 MISCELLANEOUS  

The Construction Specifications form an integral part of the contract documents and 

supplement the Standard Specifications. 

In the event of any discrepancy with a part or parts of the Construction Specifications, 

the Standard Specifications, the bill of quantities or the drawings, the Construction 

Specifications shall take precedence. 

The Standard Specifications (Part B) which form part of this contract have been written 

to cover all phases of work normally required for road contracts, and they may 

therefore cover items not applicable to this particular contract. 

 

A2 PLANT AND MATERIAL SUPPLIED BY EMPLOYER 

 None 

A3 CONSTRUCTION EQUIPMENT SUPPLIED BY EMPLOYER 

 None 

A4 SITE ESTABLISHMENT  

No specific campsite has been earmarked for this contract and it will be up to the 

Contractor to make the necessary arrangements for a suitable campsite. 

The Contractor is however required to obtain approval of his choice of campsite from 

the Employer’s Agent. 

Once the Contractor has chosen a site, he will be required to make all necessary 

arrangements for water, telephone and power connections with the relevant service 

owners in the area. 

 

A5 SITE USAGE: ADDITIONAL REQUIREMENTS FOR CONSTRUCTION ACTIVITIES 

a) The Contractor shall be responsible for the construction of the deviations for the 

accommodation of traffic.  In all cases shall the existing number of traffic lanes and 

possible movements of traffic be retained. 

The Contractor's tendered rates for the relevant items in the schedule of quantities 

shall include full compensation for all possible additional costs which may arise from 

this, and no claims for extra payment following on inconvenience caused by or as a 

result of the modus operandi to be followed will be considered. 
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b) The traveling public shall have the right of way on public roads, and the Contractor shall 

make use of approved methods to control the movement of his equipment and vehicles 

so as not to constitute a hazard on the road. 

c) Failure to maintain road signs, warning signs or flicker lights, etc. in a good condition 

shall constitute ample reason for the Employer’s Agent to stop the works until the road 

signs, etc. have been repaired to his satisfaction. 

d) The Contractor may not commence constructional activities before adequate provision 

has been made for accommodating traffic in accordance with the requirements of this 

document and the South African Road Traffic Signs Manual. 

e) The Contractor shall submit proposals in connection with directional signs to the 

Employer’s Agent for approval. 

f) The Contractor may not construct any deviations without the written approval from the 

Employer’s Agent. 

A6 PERMITS AND WAYLEAVES 

The Employer’s Agent shall obtain wayleave conditions from the services agencies 

listed below and issue a package of such conditions to the Contractor to obtain the 

main wayleave from Sekhukhune District Municipality before construction commences.  

• Eskom and 

• Telkom 

• Neotel 

• MTN 

• Vodacom 

• DFA 

A7 ALTERATIONS, ADDITIONS, EXTENSIONS AND MODIFICATION TO EXISTING 
 WORKS 

 The Contractor must satisfy himself that the dimensions accuracy, alignment, levels 

and setting out of the existing road, structures or components thereof are compatible 

with the proposed Works and must notify the Employer’s Agent where this is not the 

case. 

A8 INSPECTION OF AJOINING PROPERTIES  

The Contractor together with the Employer’s Agent must inspect all adjacent properties 

for defects, cracks etc. before commencing with the works that may have a potential 
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to damage surrounding buildings and properties. Notes and photographs must be 

taken to record any existing defects prior to the commencement of the works. 

 

A9 WATER FOR CONSTRUCTION PURPOSES, POWER SUPPLY AND OTHER 
 SERVICES 

The Contractor shall make all his own arrangements concerning the supply of 

construction water, electrical power and all other services.  No direct payment will be 

made for the provision of such services.  The cost thereof shall be deemed to be 

included in the rates and amounts tendered for the various items of work for which 

these services are required.  

 

A10 SURVEY CONTROL AND SETTING OUT OF THE WORKS 

The Contractor must check all survey control beacons indicated on the drawings before 

commencing with the works and must notify the Employer’s Agent of any discrepancy. 

 

A11 CONSTRUCTION IN CONFINED AREAS 

a) It may be necessary for the Contractor to work within confined areas.  Apart from the 

case of the exceptions described in this subclause, no additional payment will be made 

for work done in restricted areas.  In certain places the width of the fill material and 

pavement layers may reduce to as little as zero and the working space may be 

confined.  The method of construction in these confined areas will depend largely on 

the Contractor's constructional plant.  However, the Contractor shall note that 

measurement and payment will be in accordance with the specified cross-sections and 

dimensions irrespective of the method used to achieve these cross-sections and 

dimensions that the tendered rates and amounts shall be deemed to include full 

compensation for any special equipment and construction methods or for any difficulty 

encountered in working in confined areas and narrow widths, and at/or around 

obstructions, and that no extra payment will be made nor will any claim for additional 

payment be considered in such cases. 

 

b) Additional compensation for work in confined areas will be paid in the following cases, 

provided that provision has been made expressly therefore in the Construction 

Specifications and in the Bill of Quantities: 

i). For fill in restricted areas at structures as specified in clause 6108. 

ii). For portions of road rehabilitation work for which provision has been made in the 

relevant clauses and payment items of series the Special Provisions. (Additional 

compensation for work in confined areas.) 

 



C.62 
MAKHUDUTHAMAGA LOCAL MUNICIPALITY  
LIM473/MATHAPISA-GAMAMPANE/23/24/038 

 
CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO 

GA MAMPANE THABENG 
 

TENDER DOCUMENT 

A12 TRAINING 

Technical skills training shall be provided by the Contractor to all local labour involved 

in the Contract to enhance their development, and to assist in the empowerment of the 

local communities.  Part G of the Construction Specifications deals specifically with 

matters regarding training, and a payment item for that is included in Clause B 1231 of 

Part B2 of the Construction Specifications. 

 

A13 USE OF LOCAL RESOURCES 

The major objective of this Contract is the optimum use of local resources as required 

by the Department of Labour’s Special Public Works Programme (Government Notice 

No R63 of 25 January 2002) 

One of the methods to be adopted to achieve this objective is through the 

implementation of labour-optimising construction methods. 

 

A14 LABOUR-OPTIMISING CONSTRUCTION ACTIVITIES 

a) General 

The portions of the Works listed in Subclause (b) below shall, unless otherwise 

instructed by the Employer’s Agent, be constructed under this Contract using labour-

optimising construction methods only. 

In respect of those portions of the Works which are not listed in Subclause (b), the 

construction methods adopted and plant used shall be at the discretion of the 

Contractor, provided always that the construction methods adopted and plant used by 

the Contractor are appropriate in respect of the nature of the Works to be executed 

and the standards to be achieved in terms of the Contract. 

 

b) Operations to be executed using labour-optimising construction methods. 

The following portions of the Works are suitable to be executed using labour-

optimising construction methods:  

(i) Clearing and grubbing the site and borrow areas. 

(ii) Removing and grubbing large trees and tree stumps. 

(iii) Clearing and grubbing at inlets and outlets of hydraulic structures. 

(iv) Cleaning hydraulic structures. 

(v) Excavations for all open drains, culverts, inlet and outlet structures, concrete 
structures, fence posts, road sign posts and guardrail posts. 

(vi) Constructing catch water banks and mitre banks. 

(vii) Constructing culvert inlet and outlet structures as well as cast in situ slabs, 
including all masonry work and minor precast work.  All concrete for such 
work shall be mixed by hand or by hand-driven mixing machines. 
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(viii) Backfilling and compaction of all excavations. 

(ix) Removal of oversize material. 

(x) Removing existing concrete and masonry work, irrespective of class and type. 

(xi) Stone pitching and erosion protection. 

(xii) Finishing off borrow areas in specified areas allocated for labour-intensive 
construction. 

(xiii) Finishing off cut and fill slopes. 

(xiv) Cleaning of formwork 

(xv) Formwork stripping 

(xvi) Concrete paving 

(xvii) Rubbing down of concrete surface 

(xviii) On-site handling of materials (e.g., formwork, re-bar, concrete, etc.) 

(xix) Finishing the approaches and approaches reserve. 

(xx) Treatment of old roads and temporary diversions 

 

A15 RESTRICTIONS ON THE USE OF PERSONNEL IN THE PERMANENT 
EMPLOYMENT OF THE CONTRACTOR 

 

a) The Contractor shall limit the use on the Works of his permanently employed personnel 

to that of key personnel only (as defined in Part F of the Construction Specifications) 

and shall, subject to the further provisions of the following parts of the Construction 

Specifications -  

i) Part F  -  Provision of the temporary workforce, 

ii) Part G  -  Provision of structured training, 

Execute and complete the Works using a temporary workforce employed directly by 

the Contractor and/or by Subcontractors. 

b) The Employer’s Agent may at his discretion, upon receipt of a written and fully 

motivated application from the Contractor and where he deems the circumstances to 

warrant, authorize in writing that the Contractor may use in the execution of the Works, 

workers not being his key personnel but who are in his permanent employ.  Without 

limiting the generality of application of this subclause, circumstances which may be 

considered by the Employer’s Agent to warrant the authorization of the use of the 

Contractor's permanent employees not being key personnel, include: 

i) The unavailability of sufficient numbers of temporary workers and/or 

Subcontractors to execute the Works, provided always that the Contractor has 

proven that he has exercised his best endeavours and taken all reasonable actions 

to recruit sufficient numbers of temporary workers and Subcontractors and has 

exhausted all reasonable recruitment options. 
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ii) The unavailability within the temporary worker pool and/or Subcontractor sources 

available to the Contractor in terms of the Contract, of sufficient of the required 

knowledge and skills necessary for the execution of the Works or specific portions 

thereof, in cases where the time for completion allowed in the Contract is 

insufficient to facilitate the creation of the necessary skills through the provision of 

training as contemplated in this Contract. 

iii) Any other circumstances which the Employer’s Agent may deem as constituting a 

warrant. 
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C3.4.2 PART B: MATTERS RELATING TO THE STANDARD SPECIFICATIONS FOR 
ROAD  AND BRIDGE WORKS 

 

B1. STANDARD SPECIFICATIONS 

The Standard General and Technical Specifications for Roadwork’s shall be the 
COLTO - Standard Specifications for Road and Bridge Works for State Road 
Authorities (1998). 

The Standard Specifications forming part of this contract have been written to cover all 
phases of work usually encountered on road and bridge contracts and may therefore 
cover items of work not encountered in this particular contract. 

The Contractor is responsible for ensuring that he is thoroughly familiar with all the 
amendments and corrections before submitting his tender. 

 

B2. CONSTRUCTION SPECIFICATIONS REFERRING TO THE STANDARD 
SPECIFICATIONS AND ADDITIONAL SPECIFICATIONS 

 

The Standard Specifications provide, in certain clauses, for a choice to be specified in 
the Construction Specifications between alternative materials or methods of 
construction and for additional requirements to be specified to suit a particular contract.  
Details of such alternatives or additional requirements applicable to this Contract are 
contained in this part of the Construction Specifications.  It also contains some 
additional specifications required for this particular contract. 

The number of each clause and each payment item in this part of the Construction 
Specifications consists of the prefix B followed by a number corresponding to the 
number of the relevant clause or payment item in the Standard Specifications.  The 
number of a new clause or a new payment item, which does not form part of a clause 
or a payment item in the Standard Specifications and is included here, is also prefixed 
by B followed by a new number.  The new numbers follow on the last clause or item 
number used in the relevant section of the Standard Specifications. 

 

B3. SECTION 1200:   GENERAL REQUIREMENTS AND PROVISIONS 

B1202 SERVICES 

Add the following: 

Before any work commences, the Contractor shall contact all private owners or public 
authorities controlling services so that they may, either protect, move or relocate any 
service as required, or confirm that all such work has been completed. 

Payment will not be made for any inconvenience caused to the Contractor in regard to 
any services crossing the site or any authority working on any such services, nor will 
any delays caused by such workings be accepted as a basis for claiming an extension 
of time for completing the works. 

All known existing services and those services which require relocation and protection, 
are shown on the drawings.  The Contractor's attention is drawn to the fact that this 
schedule is based on information supplied by others, and the accuracy and 
completeness of this information has not been confirmed.  The Contractor will therefore 
be required to proceed with extreme caution in order to avoid damage to existing 
services. 
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In general the Employer’s Agent may call upon the Contractor to re-excavate trenches 
previously dug and backfilled by others where in the opinion of the Employer’s Agent 
such work is necessary to ensure the stability of any other works over such trenches.  
This in no way relieves the Contractor of his responsibility in terms of the works.  
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B1204   : PROGRAMME OF WORK 

Insert the following before the first paragraph: 

A network-based programme in accordance with the precedence method shall be 
provided by the Contractor showing the various activities in such details as may 
be required by the Employer’s Agent.  The programme shall be updated monthly 
in accordance with the progress made by the Contractor. 

Failure to comply with these requirements will entitle the Employer’s Agent to apply 
a programme based on his own assumptions for the purpose of evaluating claims 
for extension of time for completion of the works, or for additional compensation. 

 

B1206    : SETTING OUT OF WORK AND PROTECTION OF BEACONS 

Add the following after the third paragraph of clause 1206 : 

Permanent beacons and reference pegs will be provided. 

Add the following to clause 1206 : 

The Contractor shall supply and maintain for the use of the Employer’s Agent and 
his representative during the course of the contract, an approved automatic level, 
a 5 meter telescopic levelling staff, a 50 meter steel tape and ranging rods, all in 
good condition and adjustment.  A single minute tachometer in good condition and 
adjustment shall be made available to the Employer’s Agent or his representative 
on request.  Whenever called upon to do so, he shall provide two staff and 
instrument men for the purpose of assisting the Employer’s Agent or his 
representative. 

The Contractor shall provide, free of charge, sufficient labour to the Employer’s 
Agent or his representative for measuring, leveling, testing or other work of a short 
duration which may be necessary during the course of the contract.  At least one 
literate employee shall be available on request. 

 

B1207   : NOTICES, SIGNS AND ADVERTISEMENTS 

Add the following: 

Details of the signs required in terms of the Standard Specifications are shown 
overleaf. 

 

B12.09   : PAYMENT 

  b) Rates to be inclusive 

Add the following to the first paragraph: 

VAT shall be excluded from the tendered rates and sums and provided for as a 
lump sum in the summary of the Bill of Quantities. 

Add the following sub-clause: 

  g) Payment certificates 

With reference to subclause 49 (1) of the General Conditions of Contract, the 
Engineer's Certificate will be issued only after receipt by him of a draft certificate 
prepared by the Contractor at his own expense in the form prescribed by the 
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Employer’s Agent.  The cost of duplicating and delivering copies of the Engineer’s 
Certificate to the Contractor, the Employer’s Agent and the Employer shall be 
borne by the Contractor.  The Employer’s Agent and the Employer shall require 
four sets of A4-sized paper copies in total. 

 

B1215   : EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL 

Add the following: 

If during the time for completion of the works or any extension thereof abnormal 
rainfall or wet conditions shall occur then an extension of time in accordance with 
clause 42 of the GCC hereof shall be granted by the Employer calculated in 
accordance with the formula given below for each calendar month or part thereof. 

 

V = (Nw - Nn)+ ((Rw - Rn)/X)             

 

V Extension of time in calendar days in respect of the calendar month under 

consideration. 

Nw Actual number of days during the calendar month on which a rainfall of Y mm or 
more has been recorded. 

Nn Average number of days, as derived from existing rainfall records, on which a 
rainfall of Y mm or more has been recorded for the calendar month. 

Rw Actual rainfall in mm recorded for the calendar month under consideration. 

Rn Average rainfall in mm for the calendar month as derived from existing rainfall 

records. 

 

For purposes of the contract Nn, Rn, X and Y shall have those values assigned to 
them in the Contract Data and/or the Specification 

 

The total extension of time shall be the algebraic sum of all monthly totals for the 
period under consideration, but if the total is negative the time for completion shall 
not be reduced due to subnormal rainfall.  Extensions of time for part of a month 
to be calculated using pro rata values of Nn and Rn. 

 

This formula does not take account of flood damage that could cause further or 
concurrent delays and will be treated separately as far as extension of time is 
concerned. 

 The factor (Nw-Nn) shall be considered to represent a fair allowance for variations 
from the average number of days during which rainfall exceeds Y mm.  The factor 
(Rw-Rn)/X shall be considered to represent a fair allowance for variations from the 
average in the number of days during which the rainfall did not exceed Y mm but 
wet conditions prevented or disrupted work. 

(i) The following average rainfall figures are applicable: 
 
Y = 10 mm/24 hour day 

X = 20 mm 
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Nn = Actual number of days during the calendar months in which a rainfall of   

more than Y mm has been received 

Rn = Average monthly rainfall 

 

 

The Contractor shall be permitted to take his own rainfall measurements on site 
subject to the Employer’s Agent's approval, but access to the measuring gauge(s) 
shall be under the Employer’s Agent's control.  The Contractor is to provide and install 
all the necessary equipment for accurately measuring the rainfall as well as to 
provide, erect and maintain a security fence plus gate, padlock and keys at each 
measuring station, all at his own cost. 

B1219   : WATER 

Add the following to clause 1219: 

Water shall be provided by the local municipality. Rates and points are to be 
arranged between themselves and the Contractor, but the position of the Employer 
(or his agent) as a supplier of water shall be identical to that of other suppliers and 
quite separate from his position as Employer under the contract.  As in the case 
of a supplier, a failure on the part of the Employer (or his agent) to supply water 
will not relieve the Contractor of any of his obligations under the Contract, nor in 
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respect of any such failure shall the Contractor have any claim under the Contract 
against the Employer. 

B1230   : SPOIL AREA 

The Contractor shall make his own arrangements for the provision of a suitable 
place off the site for the disposal of material obtained from excavations, demolition, 
clearing and grubbing, the demolition of boundary walls and rock cuttings.  The 
rates in the Bill of Quantities are to include all costs or fees payable to cover the 
disposal at the dumping site. 

 

B2230   : TRAINING 

Structured training shall be provided to temporary personnel involved in the 
contract in accordance with the provisions set out in Part G. The selection of the 
candidates will be approved by the Employer’s Agent, the representatives of the 
local communities and the Employer's Representative in the area, subject to the 
required entrance levels.  All training courses must be offered through approved 
accredited training organizations. 

  The Contractor shall provide the following for the training: 

  a) Electrified venue with sufficient lighting and furniture 

  b) All necessary stationary, consumables and study material 

  c) Transport to and from the training venue 

  d) Wages for candidates attending technical skills training during working hours 

  e) Payment to approved training organizations for the provision of training. 
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B4. SECTION 1300 : CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 
OBLIGATIONS 

 

B 1302   : GENERAL REQUIREMENTS 

Add the following to clause 1302(a) : 

No specific campsite has been earmarked for this Contract and it will be up the 
Contractor to make his own arrangements with the council or property owners for 
a suitable camping site. (Possible sites will be indicated during the site inspection.) 

It is a requirement of the Contract that the Contractor shall erect a security fence 
around the campsite with a six-metre double leaf security gate.  The security fence 
shall be at least two metres high, be clad with diamond mesh, have sufficient 
secure straining posts and lateral wire supports and shall have a functional and 
presentable appearance. 

The Contractor is to clear and maintain a two metre wide strip within the camp 
along all boundaries of the camp.  No plant, material, sheds or buildings will be 
permitted within the two metre wide cleared area. 

Proper latrines shall be provided at each construction area. The latrines shall be 
regularly and properly maintained and shall be removed on completion. 

The tendered rates and amounts for the relevant items in the schedule of 
quantities shall include full compensation for all additional costs which may arise 
from complying with the above requirement.  Claims for additional compensation 
will not be considered. 

The Contractor is duly warned that the proposed site for a possible campsite may 
be within and adjacent to occupied residential erven and the temporary use thereof 
is subject to all normal bylaws, The Contractor may not house any employees 
other than the night watchmen (maximum of two) on the camp site. 

 

B1302 d: LIAISON OFFICER 

a) Appointment 

The Contractor shall if instructed to do so appoint a Liaison Officer or Officers after 
consultation with the local community, the Employer’s Agent and the Employer. 
The Liaison Officer(s) shall be appointed as a member of the Contractor’s 
management personnel and the Contractor’s normal employment conditions shall 
be applicable to the appointment. The Contractor shall disclose his normal 
employment conditions to the Employer’s Agent when called upon to do so. 

b) Duties for the Liaison Officer 

The Liaison Officer(s) shall 

(i) be available in Site daily between the hours agreed on by the Contractor, the 
Employer and the Employer’s Agent from time to time; 

 

(ii) determine, in consultation with the Contractor, the needs of the temporary 
Labourers for relevant skills Training. He is responsible for the identification 
of suitable trainees and shall attend one of each of the training sessions, 
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(iii) communicate with the Contractor and the Employer’s Agent to determine the 
labour requirements with regard to numbers and skills, 

(iv) assist in maintaining relations, and when applicable partake in labourer 
grievance and dispute procedures, 

(v) assist in and facilitate the recruitment of suitable temporary labour and the 
establishment of the Labour Register, 

(vi) attend all meetings in which the local community and/or labourers are 
present or are required to be represented, 

(vii) assist in the identification, and screening of labourers from the local 
community in accordance with the Contractor’s requirements, 

(viii) inform temporary labourers of their conditions of temporary employment, and 
inform temporary labourers as early as possible when their period of 
employment will be terminated, 

(ix) attend disciplinary proceedings to ensure that hearings are fair and 
reasonable, 

(x) keep a daily written record of his interviews and community liaison activities, 

(xi) carry out specific tasks ordered by the Employer’s Agent, 

(xii) perform such other duties as required and agreed upon between all parties 
concerned. 

c) Remuneration 

 The remuneration of the Liaison Officer(s) shall be determined jointly by the 
Contractor, the Employer’s Agent and the Employer. 

The Liaison Officer(s) shall only be employed and paid for the period in which the 
duties of a Liaison Officer are required as agreed on by the Employer’s Agent and 
the Contractor. 

A Prime Cost Sum is provided in the Bill of Quantities to cover the remuneration 
of the Liaison Officer(s).  

 

B1303   : PAYMENT 

  

Item        Unit 

B13.04        Training: 

  a) Technical skills ...................................................... Prov. Sum 

   

Payment under subitems B13.04 (a) shall be the amounts actually paid to the 
training institutions and shall be made in accordance with the provisions of the 
General Conditions of Contract. 

 

The lump sum tendered for subitem B13.04 (a)  shall include full compensation for 
the provision of a suitable training venue, for all necessary lighting, furniture, 
stationary, consumables and study material, and for transportation of the workers 
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to and from the training venue.  Payment of the lump sum will be made in two 
instalments as follows: 

 (i) The first instalment, 75% of the lump sum, will be paid after the Contractor 
has met all his obligations regarding the provision of the training venue as 
specified. 

 (ii)  The second and final instalment, 25% of the lump sum, will be paid after the 
Contractor has met all his obligations regarding the provision of all the training 
programmes specified in the document. 

The percentages tendered for subitem B13.04.02 shall be the percentages of the 
amounts actually reimbursed to the Contractor under subitems B13.04 (a) and 
shall be in full and final compensation in respect of the Contractor's handling costs, 
profit, mentoring, record keeping, reporting and all other charges in connection 
with providing the services." 
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B5. SECTION 1400 :  HOUSING, OFFICES AND LABORATORIES FOR THE 

EMPLOYER’S AGENT'S SITE PERSONNEL 

B1402   : OFFICES AND LABORATORIES 

 a) General 

Add the following: 

"All offices and laboratories shall be supplied with approved burglar proofing." 

 b) Offices  

Add the following subsubclauses: 

"xv) Steel plan cabinets shall be able to accommodate two hundred A0 sized 
drawings hanging vertically from approved holders." 

B1403   : HOUSING 

Add the following: 

"The Contractor is not required to provide any housing for the Employer’s Agent’s 
supervisory staff as set out under clause 1403 (a), (b), (c) and (d). 

B1404   : SERVICES 

c) Maintenance 

Replace the contents of this subclause with the following: 

The Contractor shall supply all labour, equipment and materials required for 
keeping the offices, laboratories and carports in a neat and clean conditions and 
shall immediately undertake any repairs, requested by the Employer’s Agent to 
the offices laboratories and carports. 

d)  Laboratories 

 Add the following: 

It is a requirement of this Contract that all testing shall be carried out by SANAS 

accredited  laboratory. 
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B6. SECTION 1500   :   ACCOMMODATION OF TRAFFIC 

 

B1502   : GENERAL REQUIREMENTS 

b) Providing temporary deviation 

Add the following: 

"The Contractor shall keep the traffic department fully informed with regard to any 
changes in the normal traffic flow and obtain their approval for these changes." 

e) Access to properties 

Add the following: 

Should the Contractor require, and the Employer’s Agent agrees in writing to the 
temporary closing of any street, road, footpath or entrance, then the Contractor 
shall give notice (seven days in advance) of the intended closure and its probable 
duration to the occupiers of premises along the route affected and the Contractor 
shall punctually, re-open the route at the time agreed to by the Employer’s Agent. 

Add the following subclauses: 
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B7. SECTION 1700   :   CLEARING AND GRUBBING 

B1702   : DESCRIPTION OF WORK 

a) Clearing 

Add the following after the first paragraph : 

Where shown on the drawings or instructed by the Employer’s Agent, 

existing brick or concrete structures shall be demolished and all rubble 

removed and disposed of at approved dumping sites provided by the 

Contractor in accordance with the Employer’s Agent's instructions. 

B1703   : EXECUTION OF WORK 

a) Areas to be cleared and grubbed 

  Delete "normally" in the second line of the second paragraph. 

c) Disposal of material 

  Replace the second paragraph with the following: 

The Contractor shall dispose of all trees, tree stumps, rubble and all non-

combustible rubbish at approved dumping sites provided by the Contractor.  
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C3.4.3 PART C  : OCCUPATIONAL HEALTH AND SAFETY 

 

C1. OCCUPATIONAL HEALTH AND SAFETY ACT 1993: HEALTH AND SAFETY 
SPECIFICATION 
 
CONTENTS 
 

C1.1 INTRODUCTION 
 
C1.2 SCOPE 
 
C1.3 GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS 
 
C1.4 OPERATIONAL CONTROL 
 

C1.1 Introduction 

In terms of the Construction Regulation 4(1) (a) of the Occupational Health and Safety Act, 

No. 85 of 1993, MAKHUDUTHAMAGA LM, as the Client, is required to compile a Health & 

Safety Specification for any intended project and provide such specification to any prospective 

tenderer. 

 

The Client’s further duties are as in C3.5.1.3.1.1 below and in the Construction Regulations, 

2014. This specification has as objective to ensure that Principal Contractors entering into a 

Contract with the MAKHUDUTHAMAGA LM achieve an acceptable level of OH&S 

performance. This document forms an integral part of the Contract and Principal and other 

Contractors should make it part of any Contracts that they may have with Contractors and/or 

Suppliers. 

 

Compliance with this document does not absolve the Principal Contractor from complying with 

minimum legal requirements and the Principal Contractor remains responsible for the health 

& safety of his employees and those of his Mandataries. 

C1.2 Scope 

Development of a health & safety specification that addresses all aspects of occupational 

health and safety as affected by the abovementioned contract work. 

 

The specification will provide the requirements that Principal Contractors and other 

Contractors will have to comply with in order to reduce the risks associated with the 

abovementioned contract work that may lead to incidents causing injury and/or ill health, to a 

level as low as reasonably practicable. 

C1.3 General Occupational Health & Safety Provisions 

a) Hazard Identification & Risk Assessment (Construction Regulation 7) 
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(i) Risk Assessments 

 

Risk Assessment headings that have been identified as possibly applicable to the 

abovementioned contract work are listed below. The information is, by no means, 

exhaustive and is offered as assistance to Contractors intending to tender. 

 

Based on the Risk Assessments, the Principal Contractor must develop a set of site-

specific OH&S rules that will be applied to regulate the OH&S aspects of the 

construction. 

 

The Risk Assessments, together with the site-specific OH&S rules must be submitted 

to the Employer before mobilisation on site commences.  

 

Despite the Risk Assessments listed in Annexure 3, the Principal Contractor is required 

to conduct a baseline Risk Assessment and the aforesaid listed Risk Assessments 

must be incorporated into the base-line Risk Assessment. The baseline Risk 

Assessment must further include the Standard Working procedures (SWP) and the 

applicable Method Statements based on the Risk Assessments 

 

All out-of-scope work must be associated with a Risk Assessment. 

 

(ii) Review of Risk Assessments 

 

The Principal Contractor is to review the Hazard Identification, Risk Assessments and 

SWP’s at each Production Planning and Progress Report meeting as the Contract work 

develops and progresses and each time changes are made to the designs, plans and 

construction methods and processes.  

 

The Principal Contractor must provide the Client, other Contractors and all other 

concerned-parties with copies of any changes, alterations or amendments as 

contemplated in above. 

 

(iii) List Of Risk Assessments 

• Clearing and Grubbing of the area/site 

• Site establishment including:  

-  Office/s  

-  Secure/safe storage for materials, plant and equipment  

-  Ablutions  

-  Sheltered eating area  
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-  Maintenance workshop  

-  Vehicle access to the site  

• Dealing with existing structures  

• Location of existing services  

• Installation and maintenance of temporary construction electrical supply, 
lighting and equipment  

 

• Adjacent land uses/surrounding property exposures  

• Boundary and access control/public liability exposures (NB: the employer is 
also responsible for the OH&S of non-employees affected by his/her work 
activities)  

• Health risks arising from surroundings as well as own activities and from the 
environment e.g. threats by dogs, bees, snakes, lightning, etc.  

• Exposure to noise  

• Exposure to vibration  

• Protection against dehydration and heat exhaustion 

• Dealing with HIV/Aids and other diseases  

• Use of portable electrical equipment including:  

-  Angle grinder  

-  Electrical drilling machine  

-  Skill saw  

• Excavations including:  

-  Ground/soil conditions  

-  Trenching  

-  Shoring  

-  Drainage of trench  

• Loading and offloading of trucks  

• Aggregate/sand and other materials delivery  

• Manual and mechanical handling  
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• Lifting and lowering operations  

• Driving and operation of construction vehicles and mobile plant including  

-  Trenching machine  

-  Excavator  

-  Bomag roller  

-  Plate compactor  

-  Front end loader  

-  Mobile cranes and the ancillary lifting tackle  

-  Parking of vehicles and mobile plant  

-  Towing of vehicles and mobile plant  

• Use and storage of flammable liquids and other hazardous substances  

• Layering and bedding  

• Backfilling of trenches 

• Use of explosives  

• Protection from overhead power lines  

• As discovered by the principal contractor’s hazard identification exercise  

• As discovered from any inspections and audits conducted by the client or by 

the principal  contractor or any other contractor on site  

• As discovered from any accident/incident investigation.  

b)  Legal Requirements 

All Contractors entering into a Contract with the MAKHUDUTHAMAGA LM shall, as a 

minimum, comply with the:  

• Occupational Health & Safety Act and Regulations (Act 85 of 1993). A current, 

up-to-date copy of the OHS Act must be available on site at all times. 

• Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993). The 

principal Contractor will be required to submit a letter of Registration and “good-

standing” from the Compensation Insurer before being awarded the Contract. 

A current, up-to-date copy of the COID Act must be available on site at all times. 

• Where work is being carried out on mines’ premises the Contractor will have to 

comply with the Mine Health & Safety Act and Regulations (Act. 29 of 19960 

and any other OH&S requirements that the mine may specify. A current, up-to-

date copy of the OHS Act must be available on site at all times. 



C.81 
MAKHUDUTHAMAGA LOCAL MUNICIPALITY  
LIM473/MATHAPISA-GAMAMPANE/23/24/038 

 
CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO 

GA MAMPANE THABENG 
 

TENDER DOCUMENT 

c)  Structure and Responsibilities 

(i) Overall Supervision and Responsibility for OH&S 

 

* It is a requirement that the Principal Contractor, when he appoints Contractors (Sub-

contractors) in terms of Construction Regulations 7 he includes an OHS Act Section 

37(2) agreement: “Agreement with Mandatory” in his agreement with such Contractors. 

 

*Any OH&S Act (85/1993), Section 16(2) appointee/s as detailed in his/her/their 

respective appointment forms 

 

*A full time Safety Officer 

 

(ii) Further (Specific) Supervision Responsibilities for OH&S 

 

The Contractor shall appoint designated competent employees and/or other competent 

persons as required by the Act and Regulations.  

 

Copies of appointments must be submitted to the MAKHUDUTHAMAGA LM together 

with concise CV’s of the appointees.  

 

(iii)  Training and Competence 

The contents of all training required by the Act and Regulations shall be included in the 

Principal Contractor’s OH&S plan. The Principal Contractor shall be responsible for 

ensuring that all relevant training is undertaken. Only accredited Service Providers 

shall be used for OH&S training. The Principal Contractor shall ensure that his and 

other Contractors’ personnel appointed are competent and that all training required to 

do the work safely and without risk to health, has been completed before work 

commences. The Principal Contractor shall ensure that follow-up and refresher training 

is conducted as the contract work progresses and the work situation changes. Records 

of all training must be kept on the OH&S file for auditing purposes. 

 

d)  Notification of Construction Work (Construction Regulation 3.) 

 

The Principal Contractor must, where the Contract meets the requirements laid down 

in Construction Regulation 3, within 5 working days, notify the Department of Labour 

of the intention to carry out construction work and use the form (Annexure A in the 

Construction Regulations) for the purpose. A copy must be held on the OH&S File and 

a copy must be forwarded to the MAKHUDUTHAMAGA LM for record keeping 

purposes. 

 

e) Public Health & Safety (Section 9 of the OH&S Act) 



C.82 
MAKHUDUTHAMAGA LOCAL MUNICIPALITY  
LIM473/MATHAPISA-GAMAMPANE/23/24/038 

 
CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO 

GA MAMPANE THABENG 
 

TENDER DOCUMENT 

 

The Principal Contractor shall be responsible for ensuring that non-employees affected 

by the construction work are made aware of the dangers likely to arise from said 

construction work as well as the precautionary measures to be observed to avoid or 

minimise those dangers. This includes Non-employees entering the site for whatever 

reason, the surrounding community and Passers-by to the site. 

 

f) Accommodation of Traffic 

The contractor shall develop a Traffic management Plan (to include Traffic Control 

Plans (“TCP”) and Vehicle Movement Plans) 

 

It is a condition of this contract that traffic is accommodated taking into account the 

provisions of the latest edition of the South African Road Traffic Signs Manual as 

modified to suit site conditions. 

 

The Traffic Management Plan shall be communicated to stakeholders in the 

municipality and community as follows: Large information sign at outside the entrances 

of the site will provide details of the project, including: Description of the Works, 

Duration of the Works, Proposed Start and End Dates of the Works, Contact details of 

the Site Manager. 

 

The contractor shall pay specific attention to the accommodation of pedestrian traffic 

along the cross roads where the safety of pedestrians could be compromised as a 

result of the works. 

 

Where pedestrians have to cross the site, the contractor shall ensure that the 

pedestrians are safeguarded and shall be able to cross the site without being 

endangered. The pedestrians should not be able to enter areas where works are taking 

place. 

 

g) Operational Procedures 

 

Each construction activity shall be assessed by the Principal Contractor so as to 

identify operational procedures that will mitigate against the occurrence of an incident 

during the execution of each activity. This specification requires the Principal 

Contractor: 

 

• to be conversant with Construction Regulations  

• to comply with their provisions, and 

• Include them in his OH&S plan where relevant.  



C.83 
MAKHUDUTHAMAGA LOCAL MUNICIPALITY  
LIM473/MATHAPISA-GAMAMPANE/23/24/038 

 
CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO 

GA MAMPANE THABENG 
 

TENDER DOCUMENT 

h) Emergency Procedures 

 

Simultaneous with the identification of operational procedures, the Principal Contractor 

shall similarly identify and formulate emergency procedures in the event an incident 

does occur. The emergency procedures thus identified shall also be included in the 

Principal Contractor’s OH&S plan. 

 

i) Personal & Other Protective Equipment (Sections 8/15/23 of the OH&S Act) 

 

The Contractor shall identify the hazards in the workplace and deal with them. He must 

either remove them or, where impracticable, take steps to protect workers and make it 

possible for them to work safely and without risk to health under the hazardous 

conditions. 

 

Personal protective equipment (PPE) should, however, be the last resort and there 

should always first be an attempt to apply Employer’s Agenting and other solutions to 

mitigating hazardous situations before the issuing of PPE is considered. 

 

Where it is not possible to create an absolutely safe and healthy workplace the 

Contractor shall inform employees regarding this and issue, free of charge, suitable 

equipment to protect them from any hazards being present and that allows them to 

work safely and without risk to health in the hazardous environment. 

It is a further requirement that the Contractor maintain the said equipment, that he 

instructs and trains the employees in the use of the equipment and ensures that the 

prescribed equipment is used by the employee/s. 

 

Employees do not have the right to refuse to use/wear the equipment prescribed by 

the employer and, if it is impossible for an employee to use or wear prescribed 

protective equipment through health or any other reason, the employee cannot be 

allowed to continue working under the hazardous condition/s for which the equipment 

was prescribed, but an alternative solution has to be found that may include relocating 

or discharging the employee. 

The Principal Contractor shall include in his OH&S plan the PPE he intends issuing to 

his employees for use during construction and the sanctions he intends to apply in 

cases of non-conformance by his employees. Conformance to the wearing of PPE shall 

be discussed at the weekly inspection meetings. 

 

j) Accidents and Incident Investigation (General Administrative Regulation 9) 

 

The Principal Contractor shall be responsible for the investigation of all 

accidents/incidents where employees and non-employees were injured to the extent 

that he/she/they had to be referred for medical treatment by a doctor, hospital or clinic. 
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The results of the investigation shall be entered into an accident/incident register listed 

in paragraph 2.4.1. 

 

The Principal Contractor shall be responsible for the investigation of all minor and non-

injury incidents as described in Section 24(1)(b) & (c) of the Act and keeping a record 

of the results of such investigations including the steps taken to prevent similar 

accidents in future. 

 

Reporting: The Contractor shall provide the Makhuduthamaga LM with copies of all 

statutory reports required in terms of the Act within 7 days of the incident occurring. 

 

k) Checking, Reporting and Corrective Actions 

 

1. Monthly Audit by Client (Construction Regulation 5) 

Makhuduthamaga LM will conduct monthly audits to ensure that the Principal 

Contractor has implemented and is maintaining the agreed and approved 

OH&S plan. 

 

2. Other Audits and Inspections by the Makhuduthamaga LM 

Makhuduthamaga LM reserves the right to conduct other ad-hoc audits and 

inspections as deemed necessary. This will include site safety walks. 

 

3. Contractor’s Audits and Inspections 

The Principal Contractor is to conduct his own monthly internal audits to verify 

compliance with his own OH&S management system as well as with this 

specification. 

 

4. Inspections by OH&S Representative’s and other Appointees 

OH&S representatives shall conduct weekly inspections of their areas of 

responsibility and report thereon to their foreman or supervisor whilst other 

appointees shall conduct inspections and report thereon as specified in their 

appointments e.g. vehicle,  

plant and machinery drivers, operators and users must conduct daily 

inspections before start-up. 

 

5. Recording and Review of Inspection Results 

All the results of the above-mentioned inspections shall be in writing, reviewed 

at OH&S committee meetings, endorsed by the chairman of the meeting and 

placed on the OH&S File. 
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C1.4 COVID – 19 Safety Plan 

The Contractor shall be responsible for the Health & Safety on all 

construction/maintenance and health and safety requirements of any activities may not 

be compromised during the time of COVID-19 Pandemic. If any activity cannot be 

undertaken in a health and safety manner due to lack of suitable qualified personnel 

being available or social distancing being implemented, the activity should not 

commence.  The Contractor shall prepare a COVID-19 Safety Plan, in accordance with 

the COVID-19 specifications prepared by the Occupational Health and Safety Agent. 

The COVID-19 shall be compliant with the following regulations & guidelines: 

1. The Department of Employment and Labour has appealed to employers to use the 

prescriptions of the Occupational Health and Safety Act, Act 85 of 1993 in 

particular the Hazardous Biological Agents Regulations governing workplaces in 

relation to Coronavirus Disease 2019 cause by the SARS-CoV-2 and the COVID-

19 Occupational Health and Safety Measures in Workplaces COVID-19 (C19 

OHS), 2020. 

2. The OHS Act read with the Hazardous Biological Agents Regulations requires the 

employer to provide and maintain as far as is reasonably practicable a working 

environment that is safe and without risks to the health of employees. Section 

8(2)(b) requires steps such as may be reasonably practicable to eliminate or 

mitigate any hazard or potential hazard before resorting to personal protective 

equipment (PPE). However, in the case of COVID19, a combination of controls is 

required, although the main principle is to follow the hierarchy of controls. 

3. Section 14 of the Occupational Health and Safety, (OHS) Act obliges employees 

to take reasonable care for health and safety of him- or herself and others who 

may be affected by their acts or omissions. This obliges employees to comply with 

any duty or requirement imposed by the employer or any other person by OHS 

Act to co-operate with the employer or person to enable that duty or requirement 

to be performed or complied with. Employees are also required by OHS Act to 

carry out lawful orders and obey the health and safety rules and procedures laid 

down by is employer or by anyone authorized by his employer in the interest of 

health and safety. 

COVID -19 Risk Assessment 

The HIRA methodology is to provide specific focus on COVID-19 and adapt the 

measures required and taking into account the specific circumstances of the 

workplace. The Contractor must focus on the identification of different exposure level, 

high contact activities and identification of vulnerable workers e.g. 

immunocompromised employees and employees 60 years and above and special 

measures for their protection, including protection against unfair discrimination or 

victimization. 
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COVID-19 START UP - CONSTRUCTION CHECKLIST 

Phase 1 – Pre-Construction Yes / 

No 

Proof 

Upon receiving an instruction to commence with the works. The Contractor must 

obtain trade certificate with CIPC required and essential permits for all 

employees signed. (visit bizportal for certificate and essential staff permit Form 

2 Annexure A) 

  

COVID-19 Ready Workplace Plan including: 
o The planned date the construction site to start; 
o The hours it will be open 
o A timetable programme, indicating the how the construction teams will 

be allocated work to ensure and enable appropriate measures to be 
taken to avoid and reduce the spread of the virus; 

o List of employees who can work from home, employees who are 60 
years or older and those with comorbidities. 

o Proof of Appointment of a COVID-19 compliance officer responsible for 

the duties as outlined in regulation 16(6) of the said Notice COVID-19 

Occupational Health and Safety Measures in Workplaces COVID-19 

(C19 OHS), 2020 

  

Deep cleaning at Construction site, site offices, working areas, ablution facilities, 

welfare facilities, eating facilities, hand washing facilities, confined spaces. 

  

Security Access Controls implemented and register for all entries and exits on 

site. 

  

Availability of Sanitizer (with at least 70% alcohol content), sufficient clean water 

and soap on site for all employees 

  

Risk assessment to identify the potential health hazards that employees and 

other affected persons are or may be exposed to during the construction process 

and identify the appropriate risk mitigation measures. 

  

All medical certificates of fitness are still valid. Provide list and schedule of 

timeframe for invalid. 

  

Safe working procedure identifying potentially infected employees, sub-

contractors, visitors and suppliers, the management of exposure to COVID-19 

and a response plan. 

  

Dedicated eating areas identified within Social Distancing requirements.   

Register available for all employees with the following information included: 
o Age of Employees 
o Health status – (High risk immunocompromised) 
o Socio economic status/Unskilled Labour 
o Accommodation 
o Cross borders/towns/cities 

  

Medical Surveillance Programme and Procedure in place, communicated and 

implemented. 

  

Communication with workforce by mean of: 
o Awareness training 
o Toolbox talks/Daily briefings 
o Policies and procedures 
o Safety work methods 
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o Employee wellness programme 
o Good Hygiene Practices 

Full time registered Safety Officer and site supervisor appointed on site to 

ensure Social distancing practices are adhered to. 

  

Appointment of COVID-19 Compliance Officer under Regulation 16(6)(a) of the 

Disaster Management Act to oversee the implementation of the Work place plan 

and adherence to the standards of hygiene and health protocols relating to 

COVID-19 at the work place 

  

Transportation arrangement procedure of employees to, from and on sites.   

Accommodation arrangement procedure for employees   

Waste Management plan and bins   

Items included in the Bill of Quantities:  
o COVID-19 OHS Plan  
o COVID -19 Risk Assessment  
o Signage & Decals – COVID-19  
o Face masks – according to Government requirements for different 

exposure – according to risk assessment.  
o Surgical gloves – security & cleaning staff  
o Safety Goggles for screening persons  
o Screening  
o Non-contact Thermometers  
o Facility preparation – COVID-19 Safe  
o Hand sanitizer 70% alcohol content 

  

 

Day 1 – Start-up Yes / 

No 

Proof 

Declaration form of travelling before commencing to work completed and signed 

by employees. 

  

Safe Working Procedures communicated with the workforce before entering the 

site re Medical Surveillance, Screening, Social distancing requirements and site 

rules. 

  

Safe working procedure for Screening of employees before entering the 

workplace and what frequency. 

  

Safe Working Procedure implemented for employees arriving at work with a 

temperature or other symptoms of COVID-19. 

  

Issuing of PPE (all workers to wear cloths masks or homemade item to cover 

the mouth and nose at all times if not wearing task specific PPE) 

  

Induction training must be conducted in a well-ventilated area in smaller 
manageable groups. 

o The induction should include the following but is not limited to the list 
o The safe usage and disposal of PPE (Dust masks and gloves) 
o Emergency procedures 
o COVID-19 Awareness 
o Social distancing rules 
o Site Rules 
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Awareness Posters displayed and signage around the workplace on keeping at 

least 1.5 meters social distancing. 

  

Social distancing 1.5 meters rule applied by application of decals in site office 

and working areas. 

  

Safe working procedure for Chemical storage and preventative measures to 

prevent cross-contamination. 

  

Chemical stored in container on site clearly marked and stored according to 

manufacturer’s Material Safety Data sheet – Deep cleaning disinfectants and 

Sanitizers. (MSDS/SDS to be available on site) 

  

Alcohol and Drug Testing procedure.   

Ablution facilities procedure addressing high risk areas and preventative 

controls implemented. 

  

Emergency Plans implemented and communicated, and numbers displayed.   

Specialized work activities identified.   

Screening before entering the site 
o screen workers, at the time that they report for work, to ascertain 

whether they have any of the observable symptoms associated with 
COVID-19, namely fever, cough, sore throat, redness of eyes or 
shortness of breath (or difficulty in breathing) 

o Employees to immediately inform the employer if they experience any 
of the symptoms. 
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C1.5 Measurement and Payment 

 

Payment for the contractor’s obligations in respect of the Occupational Health and Safety act 

and Construction Regulations shall be made through three payment items described below.  

The three payment items together shall include full compensation for all personnel (including 

a dedicated full time Construction Safety Officer), cost and incidentals in respect of compliance 

with the enforcement of the Health and Safety Specifications, which shall include for the 

compilation, presentation, implementation and maintenance of the Health and Safety Plan as 

contemplated.  In tendering rates for the three items the contractor shall ensure that the sum 

of the amounts for the three items shall not be less than one percent (1%) of the Tender 

Amount. 

 

Item         
 Unit 

C1.1 Contractor’s initial obligations in respect of the  
Occupational Health and Safety Act and  
Construction Regulations……………………………………………. Lump Sum 

 

The full amount will be paid in one instalment only once:- 

a. The contractor has notified the Provincial Director of the Department of Labour 

in writing of the project. 

b. The contractor has made the required initial appointments of employees and 

sub-contractors. 

c. The client has approved the contractor’s Health and Safety Plan. 

d. The contractor has set up his Health and Safety File. 
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Item         
 Unit 

C1.2 Contractor’s time related obligations in respect 
of the Occupational Health and Safety Act and  
Construction Regulations…………………………………………………. Month 

The tendered monthly amount shall represent full compensation for that part of the contractor’s 

General obligations in terms of the Occupational Health and Safety Act and the Construction 

Regulations which are mainly a function of time.  This includes inter alia payment of all costs 

for the appointment of all staff contemplated in the construction regulations and the transport 

of employees on site.  Payment will be monthly only after payment for Item B1.1 has been 

made.   

 

Item  Unit 

C1.3Submission of the Health and Safety File ……………………….  Lump Sum 

 

The tendered lump sum shall represent full compensation for the contractor meeting all his 

obligations in respect of the Occupational Health and Safety Act and the Construction 

Regulations and for the preparation and submission of his Health and Safety File complete as 

envisaged on this specification to the Client’s satisfaction. 

 

This amount will be paid only once the contractor has met all his obligations in respect of the 

Occupational Health and Safety Act and the Construction Regulations and has submitted his 

Health and Safety File complete as envisaged on this specification to the Client’s satisfaction. 

 

The OH&S File (Construction Regulation 7) 

As required by Construction Regulation 7, the Principal Contractor and other Contractors shall 

each keep an OH&S file on site. The following list is not exhaustive and shall only be used as 

a guide: 

• Notification of construction work (Construction Regulation 4)  

• Latest copy of OH&S Act (General Administrative Regulation 4)  

• Copy of Construction Regulation 2014 

• Copy of Project Safety Specification 

• Proof of registration and good standing with COID Insurer (Construction Regulation 
4(g))  

• Induction Training Manual 
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• Induction training Attendance Register 

• Toolbox talks Manual 

• Toolbox talks Attendance Register  

• PPE Issue Register 

• Legal appointments (Include CV’s’ ID’s and Proof of competencies) 

• Medical Fitness Certificates (Issued by an occupational health practitioner) for all 
site workers including Managers _Include ID’s and Next of kin details (Construction 
Regulation 4) 

• OH&S plan agreed with the Client including the underpinning risk assessment/s, 

safe work procedures, and method  statements (Construction regulation 7)  

• OHS Structure / Organogram 

• OHS Policy 

• Evacuation / Emergency preparedness procedure 

• Emergency Contact Numbers 

• Traffic Management Plan 

• Fall Protection Plan 

• Copies of OH&S committee and other relevant minutes  

• Designs/drawings  

• A list of Contractors (sub-contractors) including copies of the agreements between 
the parties and the type of work being done by each Contractor (section 37(2)  

• Appointment/designation forms Registers as follows:  

• Accident/Incident register (Annexure 1 of the General Administrative Regulations)  

• OH&S representatives’ inspection register 

• Construction vehicles and mobile plant inspections by controller  

• Daily inspection of vehicles, plant and other equipment by the operator/driver/user 

• Excavations inspection  

• Explosive powered tool inspection, maintenance, issue and returns register (incl. 

cartridges and nails)  

• Fall protection inspection register 
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• Hand Tools register 

• PPE use register  

• First aid box contents  

• Fire equipment inspection and maintenance 

• Hazardous chemical substances record  

• Ladder inspections  

• Lifting equipment register 

• Machinery safety inspection register (incl. machine guards, lock-outs etc.) 
 

• Stacking and storage inspection 
 

• Inspection of vessels under pressure 
 

• Inspection of work conducted on or near water 
 

• All other applicable records including safety officer reports. 
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C3.4.4 PART D : ENVIRONMENTAL MANAGEMENT PLAN 
 
D1. ENVIRONMENTAL MANAGEMENT PLAN 
 
CONTENTS 
 
D1.1 SCOPE 
 
D1.2 DEFINITIONS 
 
D1.3 IDENTIFICATION OF ENVIRONMENTAL ASPECTS AND IMPACTS 
 
D1.4 LEGAL REQUIREMENTS 
 
D1.5 ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS 
 
D1.6 TRAINING 
 
D1.7 ACTIVITIES/ASPECTS CAUSING IMPACTS 
 
D1.8 ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES 
 
D1.9 RECORD KEEPING 
 
D1.10 COMPLIANCE AND PENALTIES 
 
D1.11 MEASUREMENT AND PAYMENT 
 

D1.1 Scope 

This environmental management programme (EMP) sets out the methods by which proper 

environmental controls are to be implemented by the contractor. The duration over which the 

contractor’s controls shall be in place cover the construction period of the project as well as 

the limited time after contract completion defined by the General Conditions of Contract, and 

the project specifications, as the defects notification period (maintenance period).   

 

The provisions of this EMP are binding on the contractor during the life of the contract. They 

are to be read in conjunction with all the documents that comprise the suite of documents for 

this contract.  In the event that any conflict occurs between the terms of the EMP and the 

project specifications or Record of Decision, the terms herein shall be subordinate.  

 

The EMP is a dynamic document subject to similar influences and changes as are brought by 

variations to the provisions of the project specification. Any substantial changes shall be 

submitted to the Client in writing for approval. 

 

The EMP identifies the following: 

• Construction activities that will impact on the environment. 
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• Specifications with which the contractor shall comply in order to protect the 

environment from the identified impacts. 

• Actions that shall be taken in the event of non-compliance. 

D1.2 Definitions 

Construction Activity: a construction activity is any action taken by the contractor, his 

subcontractors, suppliers or personnel during the construction process as defined in the South 

African National Roads Agency Limited and National Roads Act, 1998 (Act No. 7, 1998) 

 

Environment: environment means the surroundings within which humans exist and that could 

be made up of -  

- the land, water and atmosphere of the earth; 

- micro-organisms, plant and animal life; 

- any part or combination of (i) and (ii) and the interrelationships among and between 

them; and 

- the physical, chemical, aesthetic and cultural properties and conditions of the foregoing 

that influence human health and well-being. 

-  

Environmental Aspect: an environmental aspect is any component of a contractor’s 

construction activity that is likely to interact with the environment. 

 

Environmental Impact: an impact or environmental impact is the change to the environment, 

whether desirable or undesirable, that will result from the effect of a construction activity. An 

impact may be the direct or indirect consequence of a construction activity. 

 

Record of Decision: a record of decision is a written statement from the Department of 

Economic Development, Environment and Tourism, that records its approval of a planned 

undertaking to improve, upgrade or rehabilitate a section of road and the mitigating measures 

required to prevent or reduce the effects of environmental impacts during the life of a contract. 

 

Road Reserve: the road reserve is a corridor of land, defined by co-ordinates and 

proclamation, within which the road, including access intersections or interchanges, is 

situated.  A road reserve may, or may not, be bounded by a fence. 

 

Road Width: for the purposes of the EMP, the road width is defined as the area within the 

road reserve i.e. fence line to fence line, but also includes all areas beyond the road reserve 

that are affected by the continuous presence of the road, e.g. a reach of a water course. 

D1.3 Identification of Environmental Aspects And Impacts 

The contractor shall identify likely aspects before commencing with any construction activity.  
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Examples of environment aspects include: 

- waste generation 

- stormwater discharge 

- emission of pollutants into the atmosphere 

- chemical use operations 

 

- energy use operations 

- water use operations 

- use of natural resources 

- noise generation 

 
Thereafter the contractor shall programme his work in such a way that each cause and effect 

of a construction activity is also identified and the activity planned so as to prevent any impact 

from happening.  If prevention is not practicable, or in the event of mishap or misapplication, 

the contractor shall provide plans and measures for the Employer’s Agent’s approval, which 

will limit and contain the magnitude, duration and intensity of the impact. The contractor shall 

demonstrate that he/she is capable of carrying out any repair and reinstatement of the 

damaged environment.  These requirements shall be concurrent with the time constraints to 

produce an approved construction programme according to sub-clause 8.3 as amended by 

Particular Condition of the general conditions of contract and clause B1204 of these project 

specifications. 

 

Listed below are some environmental impacts that could adversely alter an aspect of the 

environment through usual construction activities: 

 

• Pollution of atmosphere, soil or water 

• Destruction or removal of fauna and flora and effect on biological diversity  

• Deformation of the landscape 

• Soil erosion 

• Destruction of historical/heritage sites 

• Effect on the built environment 

• Effect on agricultural land and wetlands 

 

General good construction practice will play an important role in avoiding the occurrence of 

an Impact. The contractor’s attention is drawn, in this regard, to E1008. Environmental 

Management of Construction Activities 

D1.4 LEGAL REQUIREMENTS 

a) General 

Construction will be according to the best industry practices, as identified in the project 

documents.  This EMP, which forms an integral Local Municipality part of the contract 
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documents, informs the contractor as to his duties in the fulfilment of the project objectives, 

with particular reference to the prevention and mitigation of environmental impacts caused by 

construction activities associated with the project. The contractor should note that obligations 

imposed by the EMP are legally binding in terms of environmental statutory legislation and in 

terms of the additional conditions to the general conditions of contract that pertain to this 

project. In the event that any rights and obligations contained in this document contradict those 

specified in the standard or project specifications then the latter shall prevail. 

 

 

b) Statutory and other applicable legislation 

 The contractor is deemed to have made himself conversant with all legislation pertaining to 

the environment, including provincial and local government ordinances, which may be 

applicable to the contract. 

D1.5 COMPLIANCE AND PENALTIES 

The contractor shall act immediately when such notice of non-compliance is received and 

correct whatever is the cause for the issuing of the notice. Complaints received regarding 

activities on the construction site pertaining to the environment shall be recorded in a 

dedicated register and the response noted with the date and action taken. This record shall 

be submitted with the monthly reports and a verbal report given at the monthly site meetings.  

 

Any avoidable non-compliance with the above-mentioned measures shall be considered 

sufficient ground for the imposition of a penalty  

 

The following penalties shall apply for environmental violations: 

 

a) Unnecessary removal or damage to trees 

 

• 2600mm girth or less: .................................................................. R 5 000 per tree 

• Greater than 2600mm, but less than 6180mm girth:  ................ R10 000 per tree 

• Greater than 6180mm girth:   ...................................................... R30 000 per tree 

 

b) Serious violations: 

 

• Hazardous chemical/oil spill and/or dumping in non-approved sites: 

 ............................................................................................... R10 000 per incident 

• General damage to sensitive environments: ...................... R  5 000 per incident 

• Damage to cultural and historical sites: ............................ R  5 000 per incident 

• Uncontrolled/unmanaged erosion (plus rehabilitation at contractor’s cost): ....  

 ........................................................................... ….R1 000 to R5 000 per incident 

• Unauthorised blasting activities: .........................................    5 000 per incident 

• Pollution of water sources: ................................................. R 10 000 per incident 
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The Employer’s Agent’s decision with regard to what is considered a violation, its seriousness 

and the penalty imposed shall be final. 

 

c) Less serious violations: 

• Littering on site. : R1 000 per incident 

• Lighting of illegal fires on site. : R1 000 per incident 

• Persistent or un-repaired fuel and oil leaks. : R1 000 per incident 

• Excess dust or excess noise emanating from site. : R1 000 per incident 

• Dumping of milled material in side drains or on grassed areas: R1 000 per incident 

• Possession or use of intoxicating substances on site. : R   500 per incident 
 

• Any vehicles being driven in excess of designated 
 speed limits. : R   500 per incident 

• Removal and/or damage to flora or cultural or 
 heritage objects on site, and/or killing of wildlife. : R2 000 per incident 

• Illegal hunting. : R2 000 per incident 

• Urination and defecation anywhere except in  
 designated areas. : R   500 per incident 

 

 

The Employer’s Agent’s decision with regard to what is considered a violation, its seriousness 

and the penalty imposed shall be final. The calculation shall include allied construction 

activities in the same way as the calculation of reduced payments under section 8200. The 

imposition of such a penalty shall not preclude the relevant provincial or national authority from 

applying an additional penalty in accordance with its statutory powers.  Any non-compliance 

with the agreed procedures of the EMP is a transgression of the various statutes and laws that 

define the manner by which the environment is managed. 

 

Failure to redress the cause shall be reported to the relevant authority for them to deal with 

the transgression, as it deems fit. 

D1.6 MEASUREMENT AND PAYMENT 

The cost of complying to this specification shall be deemed to be included in the rates Bided 

for this project. 

Item  Unit 
 
D1.6.1 Contractor’s time related obligations in respect of the  

 Environmental Management Plan and specification month 
................................Month 

 
The Bided monthly amount shall represent full compensation for that part of the contractor’s 

general obligations in terms of the Environmental Management Plan which are mainly a 

function of time.  This includes inter alia payment of all costs for the appointment of all staff 

contemplated in the construction regulations and the transport of employees on site.    

 
D1.6.2 Penalty for unnecessary removal or damage to trees for the following  



C.98 
MAKHUDUTHAMAGA LOCAL MUNICIPALITY  
LIM473/MATHAPISA-GAMAMPANE/23/24/038 

 
CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO 

GA MAMPANE THABENG 
 

TENDER DOCUMENT 

diameter sizes 
 

 (a) 2600mm girth or less…………………………………………………. number (No) 
 (b) Greater than 2600mm, but less than 6180mm girth………………. number (No) 
 (c) Greater than 6180mm girth…………………………………………...number (No) 
 
The unit of measurement shall be the number of trees by diameter size removed unnecessary 

or damaged. The penalty rates applied shall be those stated in clause C3.5.2.10. 

 
Item  Unit 
 
D1.6.3 Penalty for serious violations 

 
(a) Hazardous chemical/oil spill and/or dumping in non-approved 

sites……………………………………..........................................................num
ber (No) 

(b) General damage to sensitive 
environments……………………………..…..number (No) 
(c) Damage to cultural and historical 
sites………………………..……………...number (No) 
(d) Pollution of water 
sources………………………………………………..…….number (No) 
(e) Unauthorised blasting 
activities……………………………………………..…number (No) 
(f) Uncontrolled/unmanaged erosion per incident, depending on  

environment impacts, plus rehabilitation at contractor’s cost) 
…………….number (No) 

(g) Damage to sensitive vegetation within “no-go” areas of vegetation  
damaged impacts, plus rehabilitation thereof at contractor’s 
cost…………number (No) 

 

 

The unit of measurement for B100.02 (a) to (g) shall be the number of serious violation 

incidents.  The penalty rates to be applied shall be those stated in clause E3.5.2.10. 

 
Item  Unit 
 
D1.6.4  Penalty for less serious violations 
 

a) Littering on site…………………………………………………………number (No) 
 

b) Lighting of illegal fires on site…………………………………………number (No) 
 

c) Persistent or un-repaired fuel and oil leaks…………………………number (No) 
 

d) Excess dust or excess noise emanating from site…………………number (No) 
 

e) Dumping of milled material in side drains or on grassed areas.....number (No) 
 

f) Possession or use of intoxicating substances on site……………..number (No) 
 

g) Any vehicles being driven in excess of designated speed ……….number (No) 
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h) Removal and/or damage to flora or cultural or heritage  

 objects on site, and/or killing of wildlife...........................................number (No) 
 

i) Illegal hunting……………………………………………………………..number (No) 
 

j) Urination and defecation anywhere except in designated  
 Areas………………………………………………………….…………….number (No) 

 
The unit of measurement shall be the number of less serious violation incidents. The penalty 

rates applied shall be those stated in clause E3.5.2.10. 

 

The Employer’s Agent’s decision with regard to what is considered a violation, its seriousness 

and the penalty imposed shall be final. The calculation shall include allied construction 

activities in the same way as the calculation of reduced payments under section 8200. The 

imposition of such a penalty shall not preclude the relevant provincial or national authority from 

applying an additional penalty in accordance with its statutory powers.  Any non-compliance 

with the agreed procedures of the EMP is a transgression of the various statutes and laws that 

define the manner by which the environment is managed. 

 

Failure to redress the cause shall be reported to the relevant authority for them to deal with 

the transgression, as it deems fit. 
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C3.4.5 PART F PROVISION OF THE TEMPORARY WORKFORCE 

 

CONTENTS 

F1  SCOPE 

F2  INTERPRETATIONS 

F3  PERMITTED SOURCES OF TEMPORARY WORKERS 

F4  EMPLOYMENT RECORDS TO BE PROVIDED 

F5  VARIATIONS IN WORKER PRODUCTION RATES 

F6  TRAINING OF THE TEMPORARY WORKFORCE 

F7  RECRUITMENT AND SELECTION PROCEDURES 

F8  TERMS AND CONDITIONS PERTAINING TO THE EMPLOYMENT OF THE 

TEMPORARY WORKFORCE 

F9  LABOUR RELATIONS AND WORKER GRIEVANCE PROCEDURES 

F10  THE SUBCONTRACTORS' WORKFORCES 

F11  MEASUREMENT AND PAYMENT 

 

F1  SCOPE 

This Specification covers the provisions and requirements relating to the 

provision of the temporary workforce. 

 

F2  INTERPRETATIONS 

F2.1 Supporting documents, 

The Tender Rules, Conditions of Contract, Standard and Construction 

Specifications, Drawings and statutory minimum requirements relating to the 

employment and remuneration of labour shall inter alia be read in conjunction 

with this Specification. 

F2.2 Definitions and abbreviations 

For the purposes of this specification, the definitions given in the Conditions of 

Contract, the Standard Specifications and the Construction Specifications, 

together with the following additional definitions shall, unless the context 

dictates otherwise, apply: 

(i) "Key Personnel" means all contracts managers, site agents, materials and 

survey technicians, trainers, supervisors, foremen, skilled plant operators, 

artisans and the like, and all other personnel in the permanent employ of 
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the Contractor or Subcontractor who posses special skills and/or who play 

key roles in the Contractor's or Subcontractor's operation 

 

(ii) "Project Committee" means a committee consisting of the Employer, the 

Employer’s Agent, the Contractor, (or their nominated representatives) as 

well as representatives of the temporary workforce, which is convened from 

time to time at the discretion of the Employer’s Agent, for the purposes of 

acting as an avenue for effective communication and liaison between all 

the parties referred to, in all matters pertaining to the Contract 

(iii) "Subcontractor" means any person or group of persons in association, or 

firm, or body corporate (whether formally constituted or otherwise) not 

being the Contractor, to whom specific portions or aspects of the Works 

are sublet or subcontracted by the Contractor in accordance with the 

provisions of the Contract 

 

(iv) "Worker" for the purposes of this Specification means any person, not being 

one of the Contractor's key personnel, nor any key personnel of any 

Subcontractor, who is engaged by the Contractor, a Subcontractor or the 

Employer to participate in the execution of any part of the Contract Works 

and shall include unskilled labour, semi-skilled and skilled labour, clerical 

workers and the like 

 

(v) "Workforce" means the aggregate body comprising of all workers and shall, 

unless the context dictates otherwise, include the workforces of the 

Contractor and all Subcontractors 

 

(vi) "Liaison Officer" means a representative from the temporary workforce, 

duly elected by them, to act on their behalf and through whom all matters 

pertaining to the temporary workforce can be channelised. 

F2.3 Status 

Where any provisions or requirements of this Specification are in conflict with 

anything elsewhere set out in the Contract, the provisions and requirements of 

this Specification shall take precedence and prevail. 

 

F3  PERMITTED SOURCES OF TEMPORARY WORKERS 

  The Contractor shall as far as possible make optimum use of the human 

resources outside his own workforce and the workforces of all Subcontractors.  

The temporary workforce which is to be used in the execution of the Works in 
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terms of Part A may consist of the workers of various communities and shall 

not be bound to one particular community. 

 

F4  EMPLOYMENT RECORDS TO BE PROVIDED 

 

▪   The Contractor shall maintain accurate and comprehensive records of all 

workers engaged on the Contract and shall provide the Employer’s Agent at 

monthly intervals from the commencement of the Contract, with interim records 

substantiating the actual numbers of employment opportunities which have 

been generated to date and the amounts actually paid in respect thereof.  Such 

interim records shall be in a format approved by the Employer’s Agent. 

▪   The Contractor shall, on completion of the Contract, and as a pre-requisite 

event to the release of any retention money in terms of the Conditions of 

Contract, provide the Employer’s Agent with copies of the Terms of 

Employment as well as independently audited documentary evidence of the 

total number of temporary and permanent employment opportunities actually 

generated during the Contract. 

 

F5  VARIATIONS IN WORKER PRODUCTION RATES 

 

Notwithstanding anything to the contrary as may be stated in or inferred from 

any other provision of this Contract, the Contractor shall not be entitled to any 

additional payment or compensation whatever, in respect of any differences as 

may result between the production rates actually achieved by workers in the 

course of the execution of the Contract Works and those production rates on 

which he has based his tender. 

 

F6  TRAINING OF THE TEMPORARY WORKFORCE 

 

▪   Selected members of the workforce are to be provided with structured training 

in accordance with the provisions of Part G. 

▪   The Contractor shall make all necessary allowances in his programme of work 

to accommodate and facilitate the delivery of such structured training and shall 

comply fully with the requirements of Part G. 

▪   The provision of structured training as described in Part G shall not relieve the 

Contractor of any of his obligations in terms of the Conditions of Contract and 

the Contractor shall remain fully liable for the provision, at his own cost, of all 

training of the workforce, additional to that as provided for in Part G, as may be 
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necessary to achieve the execution and completion of the works strictly in 

accordance with the provisions of the Contract. 

 

F7  RECRUITMENT AND SELECTION PROCEDURES 

 

 The Contractor shall be fully responsible for the recruitment and selection of 

workers to constitute the temporary workforce. 

▪  The Contractor shall advise the Employer’s Agent in writing of the numbers of 

each category of temporary worker which he requires, together with the 

personal attributes which he considers desirable that each category of worker 

shall posses (taking due cognisance of the provisions of the Contract relating 

to training). 

 The Contractor shall, at his own cost, take all necessary actions to advertise 

within the communities comprising the personnel resources, the fact that 

temporary employment opportunities exist and the time and place where 

recruiting will occur. 

 The Contractor shall record in writing, the details of all persons applying for 

employment, including inter alia:  

(i) Name, address, age and sex 

(ii) Marital status and number of dependants   

(iii) Qualifications and previous work experience (whether substantiated or not)   

(iv) Period since last economically active   

 (v) Preference for type of work or task. 

▪  The Contractor shall make his selection of workers from amongst the 

applicants, taking due cognisance of his requirements for the workforce and the 

provisions of the contract in regard to the provision of training to the workforce 

and in accordance with the following principles: 

  (i) No potential temporary worker shall be precluded from being employed by 

the Contractor on the execution of the Works, by virtue of his lack of skill in 

any suitable operation forming part of the Works, unless - 

• all available vacancies have been or can be filled by temporary workers 

who already posses suitable skills, or 

• the Time for Completion allowed in the Contract, or the remaining portion 

of the Contract Period (as the case may be) is insufficient to facilitate the 

creation of the necessary skills. 

(ii) Preference shall be given to the unemployed and single heads of 

households. 
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(iii) The Contractor shall, in so far as is reasonably practicable, give priority to 

accommodating the applicants' expressed preferences regarding the types 

of work for which they are selected. 

(iv) The selection process shall not be prejudicial to youth (over the age of 

fifteen years) and women. 

 

▪  After making his selection, the Contractor shall advise the Employer’s Agent 

thereof, in writing and the Employer’s Agent shall, without undue delay, ratify 

the Contractor's selection. 

 The provisions of this clause shall apply mutatis mutandis in respect of the 

selection of additional or replacement members of the workforce as may be 

necessary from time to time during the Contract. 

 The Contractor shall, after selecting his temporary workforce, arrange at his 

own cost for the appointment of the Liaison Officer as representative of the 

workforce to act on their behalf with regards to all matters pertaining to the 

workforce. 

 

F8  TERMS AND CONDITIONS PERTAINING TO THE EMPLOYMENT OF THE 

TEMPORARY WORKFORCE 

 

F8.1 All temporary workers engaged in accordance with the provisions of the 

Construction Specifications, shall be employed on the terms and conditions of 

employment as are consistent with those as set out in this Contract.  The 

Contractor shall implement and adhere strictly to such terms and conditions 

relating to the employment of the temporary workforce, and subject only to the 

provisions of this Contract, shall not employ any temporary worker on terms 

and conditions which are less favourable to the worker or inconsistent with the 

standards and norms generally applicable to temporary workers in the Civil 

engineering Industry and applicable to the particular area. 

F8.2 The Contractor shall pay to all temporary workers engaged in terms of Part A 

of the Construction Specifications, not less than the minimum rate of 

remuneration as specified by the Department of Labour for the Limpopo area. 

 

F9  LABOUR RELATIONS AND WORKER GRIEVANCE PROCEDURES 

 

 The Contractor, as the Employer of the workforce, shall be fully responsible for 

the establishment and maintenance at his own cost, of satisfactory labour 

relations on site and the resolution of all grievances of temporary workers as 

may occur. 
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▪  The Contractor shall at all times adhere to the accepted norms and standards 

of labour relations prevailing generally in the Civil Engineering Construction 

Industry and shall conduct himself in a fair and reasonable manner, within the 

constraints as may be imposed upon him by the terms of the Contract. 

▪  In the event of any temporary worker engaged by the Contractor in terms of the 

Contract, being aggrieved with regard to his terms of employment, working 

conditions and training, he shall have the right, at his discretion, to be supported 

in any inquiry or disciplinary hearing or investigation instituted by the Contractor 

by one member of the temporary workforce and one member of the Project 

Committee, which persons shall be nominated by the worker. 

 

 In the event of any grievance not being satisfactorily resolved through the 

application of normal dispute resolution procedures, then either the Contractor 

or the worker concerned may require that the matter be referred to the Project 

Committee for further consideration, with a view to facilitate the resolution 

thereof. 

 

F 10  THE SUBCONTRACTORS' WORKFORCES 

 

 The provisions of this Part F shall apply mutatis mutandis to the workforces 

employed by all Subcontractors engaged by the Contractor and the Contractor 

shall be fully responsible for ensuring, at his own cost, that the terms of every 

subcontract agreement entered into are such as to facilitate the application of 

these provisions in respect of the workforces of all Subcontractors. 

▪  The Contractor shall at his own cost and to the extent necessary, assist and 

monitor all Subcontractors in the application of the provisions of this 

Specification, and shall, in terms of the Conditions of Contract, remain fully 

liable in respect of the acts, omissions and neglects of all Subcontractors, in 

respect of the application of the provisions of this Specification. 

 

F 11  MEASUREMENT AND PAYMENT 

 

The Contractor will not be separately reimbursed or compensated in respect of the provision 
of the workforce and creation of temporary employment opportunities and all the Contractor's 
costs associated with compliance with the provisions of this part of the Construction 
Specifications shall, except to the extent provided for in Part G as relevant, be deemed to be 
included in the rates tendered for the various items of work listed in the Bill of Quantities. 
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C3.4.6 PART G PROVISION OF STRUCTURED TRAINING 

 

CONTENTS 

G1  SCOPE 

G2  INTERPRETATIONS 

G3  ENGINEERING SKILLS TRAINING 

G4  ENTREPRENEURIAL SKILLS TRAINING 

G5  MEASUREMENT AND PAYMENT 

 

G1  SCOPE 

   This specification covers the requirements for the provision of the following 

training: 

(i) Specified structured training to selected members of the workforce and 

small, medium and micro enterprises (SMME's) by a selected 

Subcontractor as appointed by the Employer. 

(ii) Additional training deemed necessary by the Contractor, to members of the 

workforce and small, medium and micro enterprises (SMME's). 

 

G2  INTERPRETATIONS 

G2.1 Supporting documents. 

   The Tender Rules, Conditions of Contract, Standard, Supplementary and 

Specific Specifications and Construction Specifications and drawings shall inter 

alia be read in conjunction with this specification. 

G2.2  Application 

   The provisions of this specification shall apply in respect of all workers and 

small, medium and micro enterprises other than the Contractor's key personnel, 

who are engaged on the execution of the works. 

 

G3  ENGINEERING SKILLS TRAINING 

▪  The Contractor shall, from the commencement of the contract, implement a 

structured training programme comprising of the training delivered by the 

Selected Subcontractor and any additional training as provided for by the 

Contractor, in which the various skills required for the execution and completion 

of the works are imparted to the workers, and where applicable, small, medium 

and micro enterprises engaged thereon, in a  
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  programmed and progressive manner.  Selected workers shall be trained 

progressively throughout the duration of the contract in the various stages of a 

particular type of work. 

G3.2 Training programme 

The skills training programme to be implemented by the Selected 

Subcontractor shall comply with the following minimum standards: 

  a) Be accredited by the Civil Engineering Industry Training Scheme (CEITS) 

or other institution recognised by the Department of Labour, as being 

appropriate for application on this project.  Accredited training refers to both 

the trainers as well as to the training materials. 

  b) Be delivered by suitably qualified and experienced trainers accredited to do 

so. 

G3.3 In house training 

The Contractor shall provide with his tender, full details of any additional 

accredited and in-house training, viewed to be necessary by the Contractor, 

which he intends to implement at his own cost. These details shall include the 

following: 

  (i) The name of the accredited training institution and programme 

  (ii) The various aspects of each type of training comprised in the programme 

  (iii) The manner in which the training is to be delivered 

  (iv) The numbers and details of the trainers to be utilized. 

  Details of such additional skills training shall be attached to Form H of the forms 

to be completed by the Tenderer. 

G3.4 Additional training 

The Contractor shall be responsible for the provision of the following necessary 

for the delivery of the specified and additional skills training programme, 

including the following: 

  (i) Sufficient skilled, competent and accredited trainers to deliver the additional 

training programme to workers in accordance with the training programme 

  (ii) A suitably furnished venue 

  (iii)) Transport of the workers as required 

  (iv) Tools, equipment, and teaching aids 

  (v) Stationery and all other necessary materials. 

G3.5 Selection of candidates 
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  Members of the workforce will be selected by the Employer’s Agent, assisted 

by the Contractor and the Liaison Officer, to receive specific training as 

approved by the Employer’s Agent. 

▪   The following will be taken into account in the selection of the workers to receive 

the specified training: 

  (i) Previous experience (if any) 

  (ii) Previous courses completed (if any) 

  (iii) Module specific requirements. 

 

G3.6 Duration of training 

  The Contractor shall allow in his programme for the selected members of the 

workforce to be engaged in the specified training modules. 

▪   Provision must also be made by the Contractor for members of the workforce 

to receive any additional training as provided for by the Contractor. 

G3.7 Training hours 

All specified skills-related training shall take place only during normal working 

hours and the Contractor shall ensure that the selected workers are available 

at the appropriate times to undergo such training. 

G3.8 Approval of training 

Both the Selected Subcontractor’s and the Contractor's additional training 

programme shall be subject to the approval of the Employer’s Agent, and if so 

instructed by the Employer’s Agent, the Contractor shall alter or amend the 

programme and course content to suit changing conditions on site and all 

changes in the Contractor's programme of work. 

G3.9 Training record 

The Contractor shall keep comprehensive records of the training given to each 

worker involved in training as well as the nature and number of each task 

executed by the worker and whenever required shall provide copies of such 

records to the Employer’s Agent. 

 

G3.10 Remuneration during training 

Workers shall be remunerated in respect of all time spent undergoing the 

specified training in terms of Clause D03.02, at the minimum specified wage 

rate for the area of the Works. 

 

G3.11 Use of workers 
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  The Contractor shall, in so far as it is reasonably feasible, take due cognizance 

of the nature of the works to be executed at any given time and use trained 

workers on those aspects of the works for which they have been trained. 

 

G4  ENTREPRENEURIAL SKILLS TRAINING 

 

G4.1 Selection of Candidates 

Members from selected small, medium and micro enterprises employed by the 

Contractor as Subcontractors will be entitled to receive a structured training 

programme, comprising of training delivered by a Selected Subcontractor and 

any additional training as provided for by the Contractor, the training will 

comprise both management skills as well as business development skills.   

 

G4.2 Performance and monitoring 

The Contractor shall closely monitor the performance of all the Subcontractors 

in the execution of their contracts and shall identify all such Subcontractors 

who, in his opinion, display the potential to benefit from structured training as 

may be provided for elsewhere in the Contract and where required by the 

Employer’s Agent, and shall make recommendations in this regard.  The final 

list of candidates will be decided between the Contractor, the Employer’s Agent 

and the Project Committee. 

G4.3 Delivery of training 

The Contractor shall assist in facilitating in the delivery of the training, by 

instructing and motivating the Subcontractor’s regarding attendance and 

participation therein. 

 

G4.4  Programming of work and training 

 

The Contractor shall further make all reasonable efforts to co-ordinate the 

programming of the Subcontractor's work with that of the delivery of the 

structured training. 

G4.5 Training standards 

The entrepreneurial skills training programme to be implemented by the 

selected Subcontractor shall comply with the following minimum standards: 

  (i) Be accredited by the Civil Engineering Industry Training Scheme (CEITS) 

or other institution recognised by the Department of Labour, as being 
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appropriate for application on this project.  Accredited training refers to both 

the trainers as well as to the training materials. 

  (ii) Be delivered by suitably qualified and experienced trainers accredited to do 

so. 

G4.6 Certificates 

Following completion of the structured training, members of small, medium and 

micro Subcontractors that have demonstrated understanding of and 

competence in the training material are to be appropriately certified by the 

accrediting body. 

G4.7 In house training and additional training 

The Contractor shall provide with his tender, full details of any additional 

accredited and in-house training, viewed to be necessary by the Contractor, 

which he intends to implement at his own cost. These details shall include the 

following: 

  (i) The name of the training institution and programme 

  (ii) The various aspects of each type of training comprised in the programme 

  (iii) The manner in which the training is to be delivered 

  (iv) The numbers and details of the trainers to be utilized. 

  Details of such additional entrepreneurial training shall be attached to Form H 

of the forms to be completed by the Tenderer. 

 

G4.8 Provision of entrepreneurial training 

The Contractor shall be responsible for the provision of the following necessary 

for the delivery of the entrepreneurial training programme, including the 

following: 

  (i) Sufficient skilled and competent trainers to deliver the additional training 

programme to trainees in accordance with the training programme 

  (ii) A suitably furnished venue 

  (iii) Transport of the trainees as required 

  (iv) Tools, equipment, and teaching aids 

  (v) Stationery and all other necessary materials. 

G4.9 Training hours 

▪ All specified entrepreneurial training shall take place within normal working hours. 

G4.10 Approval of training 
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Both the Selected Subcontractor’s and the Contractor's training programme 

shall be subject to the approval of the Employer’s Agent, and if so instructed by 

the Employer’s Agent shall alter or amend the programme and course cont 

G4.11 Training records 

The Contractor shall keep comprehensive records of the training given to each 

Subcontractor involved in training and whenever required shall provide copies 

of such records to the Employer’s Agent. At the successful completion of each 

course each Subcontractor shall be issued with a certificate indicating the 

course contents as proof of attendance and completion. 

G4.12 Remuneration during training 

No remuneration in respect of time spent undergoing specified training in terms 

of this clause will be made to any of the Subcontractors. 

 

G5  MEASUREMENT AND PAYMENT 

 

G5.1 Basic principles 

 a) General 

   Measurement and payment for all work executed in terms of this contract shall 

be measured and paid for in accordance with the principles set out in 

Clause B1232 of the Construction Specifications, irrespective of whether the 

work is executed as an integral part of the provision of training in terms of this 

specification. 

 b) Training 

   The Contractor shall only be reimbursed for the amounts actually paid by the 

Contractor to the Selected Subcontractors as appointed by the Employer, in 

execution of the Employer’s Agent’s written instruction, plus a percentage as 

tendered to cover all his charges and profits. 

 

G5.2 Scheduled items 

  Payment items are included in the bill of Quantities under Section 1200 for the 

provision of the specified training by selected Subcontractors only.  Any 

additional training as viewed by the Contractor to be necessary shall be viewed 

to be included under Section 1300 and shall not be paid for separately. 
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C4  SITE INFORMATION 
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SITE INFORMATION 

 

C4.1   LOCALITY PLAN 

The project is located in Soetveld/ Mathapisa within the jurisdiction of Makhuduthamaga 

Municipal area of Sekhukhune District Municipality in Limpopo Province.  

 1.1  Documentation 

The documentation included in this section describes the site as at the time of 

tender to enable the Tenderer to price his tender, furthermore to decide upon 

his method of working and programming and to evaluate his risks. 

 1.2  Information 

Only actual information about physical conditions of the site and its 

surroundings (if any available) is included in this Site Information and 

interpretation thereof is a matter for the Tenderer. 

 

C4.2 SITE INFORMATION 

 

 2.1 Records and Test Results 
 

1.1.1 Geotechnical Report 
 
  The Geotechnical Report is available and can be obtained upon request. 
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C5  ANNEXURES 
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PART C5: ANNEXURES 

 

C5.1 PRO-FORMA DOCUMENTS ....................................................................... C.117 

C5.2 GUIDELINES FOR THE IMPLEMENTATION OF LABOUR-INTENSIVE 

INFRASTRUCTURE PROJECTS UNDER THE EXPANDED PUBLIC WORKS 

PROGRAMME (EPWP) ............................................................................... C.130 

C5.3 TENDER DRAWINGS ................................................................................. C.156 

C5.4 OCCUPATIONAL HEALTH & SAFETY POLICY………………………………C.157 
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C5.1 PRO-FORMA DOCUMENTS 

 

The following is a list of pro-forma documents and examples that are required to be completed 

by the successful tenderer. 

 

C5.1.1 RETENTION MONEY GUARANTEE PROFORMA ...................................... C.117 

C5.1.2 EXAMPLE OF ABE DECLARATION AFFIDAVIT ......................................... C.119 

C5.1.3 FORM RDP 9(E) : CONTRACT EMPLOYMENT REPORT .......................... C.121 

C5.1.4 FORM RDP 10(E) : EMPLOYMENT OF SUPERVISORY STAFF REPORT C.123 

C5.1.5 FORM RDP 11(E) : GENERIC TRAINING REPORT ................................... C.124 

C5.1.6 FORM RDP 12(E) : ENTREPRENEURIAL TRAINING REPORT ................. C.125 

C5.1.7 FORM RDP 13(E) : EMPLOYER’S AGENTING TRAINING REPORT ......... C.126 

C5.1.8 FORM RDP 14(E) : COMMUNITY LIAISON MEETING REPORT ................ C.127 
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C5.1.1 RETENTION MONEY GUARANTEE PRO-FORMA 

EXAMPLE 

Makhuduthamaga Municipality FOR INFORMATION ONLY: 

Private Bag X 434  This Guarantee is not to  

Jane Furse   completed and signed by 

1085        the Guarantor. 

  A separate form will be  

  issued to the successful 

  Tenderer 

Notes to Tenderer 

1. This pro forma is for information only.  The successful tenderer’s guarantor 
will need to reproduce it without amendment, omission or addition for 
completion and lodgement with the Employer. 

2. The tenderer’s guarantee will have to be on letterheads indicating the 
contact details of the guarantor, shareholders/board of directors, guarantee 
number and the company registration number.  

 

CONTRACT No.: LIM473/MATHAPISA-GAMAMPANE/23/24/038 

FOR CONSTRUCTION OF ACCESS ROAD FROM SOETVELD/MATHAPISA TO GA 
MAMPANE THABENG 

The guarantee is issued on behalf of  .....................................................................................  

Registration No ....................................................................................................................... 

 ...............................................................................................................................................  

(hereinafter referred to as “the Contractor”) in connection with the above mentioned contract 

(hereinafter referred to as “the Contract”). 

Whereas you have agreed that the Contractor may provide a guarantee in lieu of the retention 

monies provided for under the Contract. 

Now therefore we, the undersigned, being duly authorised to represent the ...........................  

 ...............................................................................................................................................  

(full name of guarantor) registration  number ..........................................................................  

undertake to pay you such amounts as you may from time to time demand from us, 

immediately upon receipt of a written demand from you. 

 

 

 

1      Each demand shall be in writing and delivered to us at …………………………such 

other address as we shall in writing notify to you. 
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2. Our liability to make the payments herein referred to shall be unconditional and 

not be affected or diminished by any disputes, claims or counterclaims between 

you and the Contractor. 

3.                 Our aggregate liability under this guarantee is limited to ......................................  

        (R……………………………..) and is restricted to payment of monies only. 

4. This guarantee shall expire on the date on which the last of the retention monies, 

which but for this guarantee would have been retained by you, becomes payable 

to the Contractor. 

 

5. This guarantee is neither negotiable nor transferable and must be returned to us 

against final payment of our aggregate liability or on the date of the expiry of the 

guarantee in terms of Clause 4 (above), whichever is the earlier. 

 

Signed at ....................................... for and on behalf 

of………………………………………………….  

on this the .  ..................... day of .................................. in the year  .........................................  

 

GUARANTOR:  .......................................................................................................................  

AS WITNESS: 

1..................................................................   2. ........................................................... 

 ...................................................................  

NAME(Print):  ..............................................  NAME(Print): .................................................  

ADDRESS ..................................................  ADDRESS .....................................................  

 ...................................................................   ...................................................................... 

 ...................................................................  

 ...................................................................   ...................................................................... 

 ...................................................................  
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C5.1.2 EXAMPLE OF ABE DECLARATION AFFIDAVIT 

 

(facsimiles will be provided by the Employer to be completed by ABEs) 

1. Name of firm : ………………………………………………… 

 Postal address : ………………………………………………… 

 Telephone no. : …………………Fax no ……………………. 

 Contact person : ………………………………………………… 

 VAT registration no. : ………………………………………………… 

2. Type of firm (tick as appropriate) 

- Partnership……………………………………………….. 
- One person business/sole trader………………………. 
- Close corporation: registration no……………………… 
- Date of registration………………………………………. 
- Company:  registration no………………………………. 
- Pty Ltd: registration no…………………………………… 

3. Principal Business Activities :…………………………………………………………… 

4. Service/work to be performed on this contract: …………………………………… 

5. Participation in this contract 

- as a Sub-contractor   Yes/No 

- in a Joint Venture   Yes/No 

- with main contractor   Yes/No 

- with a sub-contractor   Yes/No 

6. List all partners, proprietors and shareholders: 

Name ID. No. Citizen of RSA 

Yes/No 

PDI status 

Yes/No 

%owned 

 

 

 

 

    

 

7. List the last four contracts/assignments completed by your firm.  If required, a separate 
sheet may be used and attached to this page.  Reference may be called from the 
Employers of the projects listed. 
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PROJECT AND WORK 

PERFORMED 

EMPLOYER 

(NAME, ADDRESS, TEL, 

FAX) 

VALUE OF RANDS 

 

 

  

Notes to tenderer: 

Under column 1 state the assignment or contract (eg. Contract XYZ0123): 
Construction of rural roads) and follow this with the work carried out (eg. construction 
of pipe culverts).  

Under column 2, if it was a sub-contract give the required details of the employer for 
the main contract and also of the Contractor who employed you.  

Under column 3 give the value of the main contract (if any and if known) and also the 

value of the work carried out by you. 

8. Declaration 

I,    ……………………………………………………………………………………………, being duly 

authorised to sign on behalf of the firm, affirm that the PDI equity in this business is as stated 

above and that the information furnished is true and correct. 

Signature  ........................................................................................................................  

Name (print)  ........................................................................................................................  

Date  ........................................................................................................................  

Signed on behalf of (print name) ....................................................................................................  

Address  ........................................................................................................................  

   ........................................................................................................................  

Telephone no.  ........................................................................................................................  

 

Commissioner of Oath  ................................................................................................................... 

  

Date  ........................................................................................................................  

Note:  In the case of a Company a certificate of authority for signatory must be provided 
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EXAMPLE 

C5.1.3 FORM RDP 9(E) : CONTRACT EMPLOYMENT REPORT 

CONTRACT NO……………………….. 

REPORT ON EMPLOYMENT ON THE ABOVE CONTRACT FOR THE MONTH OF   2023 

NAME OF 

COMPANY 

OR 

FIRMAND 

VENDOR 

NUMBER 

AGE OF 

COMPANY 

OR FIRM 

EMPLOYMENT 

GROUP 

EMPLOYMENT 

MALE FEMALE TOTAL PERSON/HOURS VALUE (RAND) 

MALE FEMALE TOTAL MALE FEMALE 

  Unskilled (US)         

  Semi-Skilled 

(SS) 

        

  Skilled (SK)         

  Lab.Tech (LT)         

  Surveyor (SUR)         

  Eng. Tech (ET)         

  Employer’s 

Agent (EN) 

        

  Admin (AD)         
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  Others (o)         

           

TOTALS 

GRAND TOTALS 
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EXAMPLE 

C5.1.4 FORM RDP 10(E) : EMPLOYMENT OF SUPERVISORY STAFF REPORT 

CONTRACT NO………………………. 

REPORT ON THE EMPLOYMENT OF SUPERVISORY STAFF ON  THE ABOVE CONTRACT FOR THE MONTH OF  _______________                                 2023  

POSITION HELD NAME PDI NON-PDI TOTAL 

Site Agent     

Senior Materials Technician     

Senior Surveyor     

Earthworks Surveyor     

Compaction Supervisor     

Surfacing Supervisor     

Structures Supervisor     

Others: - List     

TOTALS 

 

   

 

EXAMPLE 
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C5.1.5 FORM RDP 11(E) : GENERIC TRAINING REPORT 

CONTRACT NO…………………………… 

REPORT ON GENERIC TRAINING ON THE ABOVE CONTRACT FOR THE MONTH OF   2023 

DATES OF 

TRAINING 

COURSES 

EMPLOYER OF TRAINEE NAME OF TRAINING 

INSTITUTE OR IF IN-

HOUSE WRITE IH 

ATTENDANCES TOTAL COST OF 

TRAINING PER 

TYPE OF 

TRAINING 

NUMBER ATTENDING CERTIFICATES 

AWARDED 

START FINISH NAME VENDOR 

NO. 

MALE FEMALE MALE FEMALE MALE FEMALE 

           

           

           

           

TOTAL 

TOTAL ALL TRAINEES 

    

    

 

EXAMPLE 
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C5.1.6 FORM RDP 12(E) : ENTREPRENEURIAL TRAINING REPORT 

CONTRACT NO…………………………… 

REPORT ON ENTREPRENEURIAL TRAINING ON THE ABOVE CONTRACT FOR THE MONTH OF   2023  

DATES OF 

TRAINING 

COURSES 

EMPLOYER OF TRAINEE NAME OF TRAINING 

INSTITUTE OR IF IN-

HOUSE WRITE IH 

ATTENDANCES TOTAL COST OF 

TRAINING PER 

TYPE OF 

TRAINING 

NUMBER 

ATTENDING 

CERTIFICATES 

AWARDED 

START FINISH NAME VENDOR 

NO. 

MALE FEMALE MALE FEMALE MALE FEMALE 
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EXAMPLE 

C5.1.7 FORM RDP 13(E) : EMPLOYER’S AGENTING TRAINING REPORT 

CONTRACT NO…………………….. 

REPORT ON EMPLOYER’S AGENTING TRAINING ON THE ABOVE CONTRACT FOR THE MONTH OF   2023 

DATES OF 

TRAINING 

COURSES 

EMPLOYER OF TRAINEE NAME OF TRAINING 

INSTITUTE OR IF IN-

HOUSE WRITE – IH 

ATTENDANCES TOTAL COST OF 

TRAINING PER TYPE 

OF TRAINING NUMBER 

ATTENDING 

CERTIFICATES 

AWARDED 

START FINISH NAME VENDOR 

NO. 

MALE FEMALE MALE FEMALE MALE FEMALE 

           

           

           

           

TOTAL 

TOTAL ALL TRAINEES 
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EXAMPLE 

C5.1.8 FORM RDP 14(E) : COMMUNITY LIAISON MEETING REPORT 

CONTRACT NO…………………………. 

REPORT ON COMMUNITY LIAISON MEETINGS ON THE ABOVE CONTRACT FOR THE MONTH OF 2023 

DATE OF 

MEETING 

COMPANY/FIRM OR ORGANISATION 

RESPONSIBLE FOR ARRANGING THE MEETING 

NUMBER OF 

COMMUNITY 

MEMBERS 

PRESENT 

DURATION 

OF 

MEETING 

(hours) 

TOTAL 

COST OF 

THE 

MEETING 

COMMENTS 

NAME VENDOR NO. 
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CONTRACT NO…………………………. 

REPORT ON COMMUNITY LIAISON MEETINGS ON THE ABOVE CONTRACT FOR THE MONTH OF 2005 

DATE OF 

MEETING 

COMPANY/FIRM OR ORGANISATION 

RESPONSIBLE FOR ARRANGING THE MEETING 

NUMBER OF 

COMMUNITY 

MEMBERS 

PRESENT 

DURATION 

OF 

MEETING 

(hours) 

TOTAL 

COST OF 

THE 

MEETING 

COMMENTS 

NAME VENDOR NO. 
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C5.2 GUIDELINES FOR THE IMPLEMENTATION OF LABOUR-INTENSIVE 

INFRASTRUCTURE PROJECTS UNDER THE EXPANDED PUBLIC 

WORKS PROGRAMME (EPWP) 

 

TABLE OF CONTENTS 

FOREWORD 

TERMINOLOGY 
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1 INTRODUCTION 

2 RESPONSIBILITIES OF THE PUBLIC BODY 

2.1 Selection of projects 

2.2 Setting of rate of pay 

2.3 Appointment of consulting Employer’s Agents and contractors 

3 Contract Documentation for Consulting Employer’s Agents and Contractors for Labour-

intensive construction projects 

3.1 General 

3.2 Contract Documentation for Consulting Employer’s Agenting Services 

3.3 Contract Documentation for the Works 

3.3.1  Conditions of tender 

3.3.2  Conditions of contract 

3.3.3  Scope of work 

3.3.4  Schedules of quantities 

4 DESIGN CHECKLIST 
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Foreword 

The Expanded Public Works Programme (EPWP) is one of government’s short-to-medium 

term programmes aimed at alleviating and reducing unemployment. The EPWP will achieve 

this aim through the provision of work opportunities coupled with training. It is a national 

programme covering all spheres of government and state-owned enterprises (SOE’s). 

President Mbeki formally announced the programme in his State of the Nation Address in 

February 2003. 

Government’s medium-to-long term programmes to address unemployment include 

increasing economic growth, improving skills levels through education and training, and 

improving the enabling environment for industry to flourish. The EPWP will continue to exist 

until these medium-to-long term programmes are successful in reducing unemployment. 

The programme involves reorientating line function budgets so that government expenditure 

results in more work opportunities, particularly for unskilled labour. EPWP projects will 

therefore be funded through the normal budgetary process, through the budgets of line-

function departments, provinces and municipalities. 

Opportunities for implementing the EPWP have been identified in the infrastructure, 

environmental, social and economic sectors. In the infrastructure sector the emphasis is on 

creating additional work opportunities through the introduction of labour-intensive construction 

methods. Labour-intensive construction methods involve the use of an appropriate mix of 

labour and machines, with a preference for labour where technically and economically 

feasible, without compromising the quality of the product. 

All public bodies involved in infrastructure provision are expected to attempt to contribute to 

the programme. As part of this initiative, the national government has through the 2004 

Division of Revenue Act placed some additional conditionalities on the Provincial 

Infrastructure Grant (PIG) and the Municipal Infrastructure Grant (MIG).  These additional 

conditionalities will require provinces and municipalities to use the “Guidelines for the 

implementation of labour-intensive infrastructure projects under the EPWP“ agreed upon 

between SALGA, National Treasury and the Department of Public Works for identification, 

design and construction or projects financed through the MIG or PIG. This document contains 

those guidelines. 

International and local experience has shown that, with well-trained supervisory staff and an 

appropriate employment framework, labour-intensive methods can be used successfully for 

infrastructure projects involving low-volume roads and sidewalks, stormwater drains, and 

trenches. On the basis of this experience, and in the context of high levels of unemployment, 

the national government has decided to require that these infrastructure projects must be 

carried out labour-intensively. 

These guidelines aim to provide provinces and municipalities with the necessary tools to 

successfully tender these projects as labour-intensive projects. These guidelines have been 

designed with the aim of minimising the additional work required from provincial and  

 

municipal officials. The National Department of Public Works is working with the Construction 
Education and Training Authority (CETA) to develop the capacity of the construction industry 
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to design and manage labour-intensive infrastructure projects successfully. 

The guidelines contain sections which should be copied into the relevant parts of the contract 
documentation for consulting Employer’s Agents and contractors. These sections introduce a 
requirement that certain construction activities must be carried out by hand, under certain 
conditions. These requirements were formulated on the basis of a thorough review of 
international and local experience of labour-intensive construction, in order to identify the 
activities for which it is economically and technically feasible to use labour-intensive methods. 
The guidelines therefore conform to the Public Finance Management Act requirement for 
assessing the cost-effectiveness of capital projects.  The normal tender evaluation processes 
are followed under these guidelines, and it is not necessary to apply any special additional 
preferences for employment creation. 

The guidelines include the contents of the Code of Good Practice for Special Public Works 
Programmes, which has been gazetted by the Department of Labour, and which provides for 
special conditions of employment for these EPWP projects. In terms of the Code of Good 
Practice, the workers on these projects are entitled to formal training, which will be provided 
by training providers appointed (and funded) by the Department of Labour. For projects of up 
to six months in duration, this training will cover life-skills and information about other 
education, training, and employment opportunities. 

In order to develop the capacity of the construction industry to manage labour-intensive 
projects, these guidelines also include an eligibility requirement for the appointment of 
contractors and consulting Employer’s Agents, i.e. that their key staff involved in the project 
must undergo special NQF-accredited training programmes in labour-intensive construction. 

As an additional means of addressing the capacity in the labour-intensive construction sector, 
DPW together with the CETA has established a labour intensive contractor learnership 
programme. The aim of this learnership programme is to produce small contractors qualified 
to execute work in accordance with these guidelines. The CETA is paying for the classroom 
training of these contractors. 

As part of this learnership programme, learner contractors need to execute projects to gain 
practical experience. Partnering provinces and municipalities may allocate projects identified 
and designed using these guidelines to the learner contractors on a negotiated price basis. 

An electronic version of these guidelines and electronic copies of the following documents can 
be obtained on the enclosed CD ROM or downloaded from www.publicworks.gov.za. 

•  Code of Good Practice for Employment and Conditions of Work for Special Public Works 
Programmes 

•  Ministerial Determination, Special Public Works Programmes, issued in terms of the 
Basic Conditions of Employment Act of 1997by the Minister of Labour in Government  

 

Notice N° R63 of 25 January 2002 

•  Government Gazette (DORA 2004 with MIG and PIG Conditions) 

•  Documents relating on the Labour-Intensive Contractor Learnership Programme 
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Terminology 

By hand: refers to the use of tools which are manually operated and powered 

Form of contract: refers to a document (conditions of contract) published by industry which 

establishes the risks, liabilities and obligations of the contracting parties and the procedures 

for the administration of the contract. 

Labour-intensive: refers to methods of construction involving a mix of machines and labour, 

where labour, utilising hand tools and light plant and equipment, is preferred to the use of 

heavy machines, where technically and economically feasible. 

(Note: The normal emphasis on the cost-effectiveness and quality of the asset must be 

retained.) 

Public body: refers to a department, trading entity, constitutional institution, municipality, 

public entity or municipal entity  

Scope of work: refers to a specification and description of the services or construction works 

which are to be provided and any other requirements and constraints relating to the manner 

in which the contract is to be performed 

Abbreviations 

CETA: Construction Education and Training Authority 

CIDB: Construction Industry Development Board 

ECSA: Employer’s Agenting Council of South Africa 

EPWP: Expanded Public Works Programme 

FIDIC: French acronym for the International Federation of Consulting Employer’s Agents 

NEC: New Employer’s Agenting Contract 

NQF: National Qualifications Framework 

SANS: South African National Standard 

SPWP: Special Public Works Programme 
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1 INTRODUCTION 

Labour-intensive infrastructure projects under the EPWP include: 

• using labour-intensive construction methods to provide employment opportunities to 

local unemployed people; 

•  providing training or skills development to those locally employed workers; 

•  building cost-effective and quality assets. 

This document is a guiding framework for the implementation of labour-intensive projects 

under the Expanded Public Works Programme. It provides the means by which labour-

intensive works can be implemented under the most commonly encountered delivery model, 

namely design by employer (i.e. the model in which the contractor undertakes construction on 

the basis of full designs issued by the employer.) It also assumes that the public body will 

appoint a consultant to design the works and to administer the contract. Adjustments to the 

text of this document will be necessary to accommodate other delivery models. Where no 

consultants are appointed, the staff of the public body needs to perform the activities assigned 

to consultants in this document. 

The document in addition provides guidance on the: 

•  identification of suitable projects; 

•  appropriate design for labour-intensive construction; 

•  the specification of labour-intensive works; and 

•  the compilation of contract documentation for labour-intensive projects. 

Specific direction is given regarding contract clauses which must be included to amend or 

augment standard documentation, in order to implement labour-intensive projects. 

These guidelines do not have to be applied to projects for which planning had already 

commenced before the beginning of the 2004-2005 financial year, as it might require too many 

changes to existing designs or tender documentation. However, these guidelines must be 

applied to all relevant projects for which the design process commences after the beginning 

of the 2004-2005 financial year. 

Appendix A provides sources of additional information. 

The employment of locally employed temporary workers on all EPWP labour-intensive 

infrastructure projects must be in accordance with the Code of Good Practice for Employment 

and Conditions of Work for Special Public Works Programmes issued in terms of the Basic 

Conditions of Employment Act, 1997 (Act N° 75 of 1997) and promulgated in Government 

Gazettes Notice N° P64 of 25 January 2002. The requirements of this Code have been 

included in this Guidelines document. However, reference should be made to the full text of 

the Code of Good Practice and the related Ministerial Determination.   
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2.  RESPONSIBILITIES OF THE PUBLIC BODY 

2.1  Selection of projects 

The public body must implement the following types of civil infrastructure projects labour-

intensively, in accordance with these guidelines: 

•  low-volume roads (typically less than 500 vehicles per day) and sidewalks; 

•  stormwater drainage; and 

•  trenching; 

where such projects contain a significant amount of the construction activities for which the 

use of labour is specified in the Generic Labour-Intensive Specification in section 3.3.3 below, 

i.e. excavation, loading, short-distance hauling, offloading, spreading, grassing, and stone-

pitching. 

There is also potential for additional employment creation in other types of infrastructure and 

building (see Annexure B). Public bodies are also encouraged to create additional work 

opportunities in these projects. These guidelines may be used for other labour-intensive 

projects other than those types of civil infrastructure projects specified above, as long as such 

projects involve a significant substitution of labour for machines. 

The public body must be satisfied that sufficient local labour (willing to work) is available for 

the project, before proceeding with the project as a labour-intensive project. 

The public body is encouraged to send its relevant managers on the applicable skills 

programmes in labour-intensive construction (See Appendix D). 

As mentioned in section 1 of these guidelines above, these guidelines do not have to be 

applied to projects for which planning had already commenced before the beginning of the 

2004-2005 financial year, to avoid reworking existing designs or tender documentation. 

 

2.2  Setting of rate of pay 

 

In accordance with the Code of Good Practice for Employment and Conditions of Work for 

Special Public Works Programmes (clause 10.4), the public body must set a rate of pay (task-

rate) for workers to be employed on the labour-intensive projects.  

Clause 10.4 requires that the following should be considered when setting rates of pay for 

workers: 

10.4.1 The rate set should take into account wages paid for comparable unskilled work in 

the local area per sector, if necessary. 

10.4.2  The rate should be an appropriate wage to offer an incentive for work, to reward effort 

provided and to ensure a reasonable quality of work. It should not be more than 

the average local rate to ensure people are not recruited away from other 

employment and jobs with longer-term prospects. 

10.4.3  Men, women, disabled persons and the aged must receive the same pay for work of 

equal value. 
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2.3  Appointment of consulting Employer’s Agents and contractors 

The public body must ensure that: 

i)  the design of the labour-intensive works by consultants is overseen by persons in 

their employ who have completed the necessary skills training (see Appendix D); 

ii)  works contracts are administered by persons in the employ of consultants who have 

completed the necessary skills training (see Appendix D); and 

ii)  works contracts are awarded to contractors who have in their employ managers who 

have completed the necessary skills training (see Appendix D). 

As a concession up to 30 June 2007, persons identified in Appendix D who have not completed 

the requisite skills training need only to be registered on the relevant skills programmes. 

 

3  CONTRACT DOCUMENTATION FOR CONSULTING EMPLOYER’S AGENTS 

AND CONTRACTORS FOR LABOUR-INTENSIVE CONSTRUCTION PROJECTS 

 

3.1  General 

All standard forms of contract applicable in South Africa (see Appendix C) may be used for 

labour-intensive projects. It is not necessary to create special new forms of contract or to 

amend existing forms to implement labour-based works. 

Requirements for labour-intensive works need, however, to be established in the scope of 

work / specifications / schedules / works information / scope of services / scope associated 

with a contract for both consultants and contractors. 

Each standard form of contract uses different terms to describe the parties to the contract and 

to establish requirements for the works (see Appendix C). These guidelines use the terms 

employer and contractor for the parties engaged in construction works, client and consultant 

for the parties engaged in professional service contracts and scope of work for requirements 

in both professional service and construction contracts. The terms used in the text in boxes 

may have to be adjusted to reflect the terms used in the particular standard form of contract. 

3.2  Contract Documentation for Consulting Employer’s Agenting Services 

 

The scope of work must establish the manner in which the consultant is to provide the 

consulting Employer’s Agenting services associated with labour-intensive works. 
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The following must be included in the scope of work in the contract of employment with 

a Consulting Employer’s Agent: 

General 

The services shall be provided in accordance with the provisions of the Guideline Scope of 

Service and Tariff of Fees for Persons Registered in terms of the Employer’s Agenting 

Professions Act published by the Employer’s Agenting Council of South Africa in terms of 

Board Notice No 18 of 2003 in Government Gazette No 24938, 28 February 2003). 

Labour-intensive works 

1. The Consultant shall not perform any significant portion of a project involving labour-
intensive works under the direction of a staff member who has not completed, or, for 
the period 1 April 2004 to 30 July 2005, is not registered for training towards, the NQF 
level 7 unit standard “Develop and Promote Labour Intensive Construction Strategies” 
(Details of this skills programmes may be obtained from the CETA ETQA manager 
(e-mail:gerard@ceta.co.za, tel: 011-265 5900). 

2.  The staff member of the consultant who is responsible for the administration of any 
works contract involving labour-intensive works must have completed or, for the 
period 1 April 2004 to 30 July 2005, be registered for training towards, the NQF level 
5 unit standard “Manage Labour-Intensive Construction Projects” (Details of this skills 
programmes may be obtained from the CETA ETQA manager (e-
mail:gerard@ceta.co.za , tel: 011-265 5900). 

3.  The Consultant must provide the Client with satisfactory evidence that staff members 
satisfy the requirements of 1 and 2. 

4.  The Consultant must design and implement the construction works in accordance 
with the Guidelines for the Implementation of the Labour-Intensive Projects under the 
Expanded Public Works Programme (the Guidelines) published by the national 
Department of Public Works. 

5.  The Consultant shall for monitoring purposes, transmit to the Client data obtained 
from the contractor on the number of people employed, broken down into the amounts 
spent on women, youth, and persons with disability on the project, the number of 
person days of employment created and the number of days of formal training 
provided. 

6.  All services relating to the implementation of the works which are to be provided in 
terms of the Guidelines are normal services in terms of ECSA’s Board Notice No 18 
of 2003. Any changes in the design of the works to incorporate labour intensive works 
shall not constitute a change in scope or an additional service. 

7.  The Consultant shall certify that the works have been completed in accordance with 
the requirements of the Guidelines and the Contract: 

 a)  whenever a payment certificate is presented to the Client for payment; and 

 b)  immediately after the issuing of a practical completion certificate that signifies that 
the whole of the works have reached a state of readiness for occupation or use for 
the purposes intended although some minor work may be outstanding. 
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3.3 Contract Documentation for the Works 

 

3.3.1  Conditions of tender 

Public bodies must only award contracts to contractors who have suitably qualified senior and 

middle supervisory staff to supervise the labour-intensive works. Tenderers must be made 

aware of this requirement in tender documents. Those responsible for evaluating tenders must 

confirm that the contractor has such staff available for the contract during the tender evaluation 

process. 

The following must be included in the tender data / conditions of tender in the contract 

with the Employer: 

Eligibility requirements 

A contract will only be entered into with a tenderer who has in his employ management and 

supervisory staff satisfying the requirements of the scope of work for labour intensive 

competencies for supervisory and management staff. 

Information to be submitted with the tender 

The tenderer shall, when requested by the Employer to do so, submit the names of all 

management and supervisory staff that will be employed to supervise the labour-intensive 

portion of the works together with satisfactory evidence that such staff members satisfy the 

eligibility requirements. 

 

3.3.2  Conditions of contract 

 

As mentioned in 3.1, any standard form of contract for construction works may be used for 

labour-intensive projects (see Appendix C). These forms of contract must not, however, be 

amended or varied to alter the obligations, liabilities or rights of the employer, representative 

of the employer (Employer’s Agent / principal agent / agent / project manager) or contractor 

where a project manager, materials manager, trainer, mentor or any other person is appointed 

to support the Contractor. 

The following must be included in the contract data / special conditions of contract in 

the contract with the Employer:  

Payment for the labour-intensive component of the works 

Payment for works identified in the Scope of Work as being labour-intensive shall only be 
made in accordance with the provisions of the Contract if the works are constructed strictly in 
accordance with the provisions of the scope of work. Any non-payment for such works shall 
not relieve the Contractor in any way from his obligations either in contract or in delict. 

Applicable labour laws 

The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic 
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice N° R63 
of 25 January 2002, as reproduced below, shall apply to works described in the scope of work 
as being labour intensive and which are undertaken by unskilled or semi-skilled workers. 
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1  Introduction 

1.1  This document contains the standard terms and conditions for workers employed in 
elementary occupations on a Special Public Works Programme (SPWP). These terms and 
conditions do NOT apply to persons employed in the supervision and management of a 
SPWP. 

1.2  In this document – 

 (a)  “department” means any department of the State, implementing agent or 
contractor; 

 (b)  “employer” means any department, implementing agency or contractor that 
hires workers to work in elementary occupations on a SPWP; 

 (c) “worker” means any person working in an elementary occupation on a SPWP; 

 (d)  “elementary occupation” means any occupation involving unskilled or semi-
skilled work; 

 (e)  “management” means any person employed by a department or implementing 
agency to administer or execute an SPWP; 

 (f)  “task” means a fixed quantity of work; 

 (g)  “task-based work” means work in which a worker is paid a fixed rate for 
performing a task; 

 (h)  “task-rated worker” means a worker paid on the basis of the number of tasks 
completed; 

 (i)  “time-rated worker” means a worker paid on the basis of the length of time worked. 

 

2  Terms of Work 

2.1  Workers on a SPWP are employed on a temporary basis. 

2.2  A worker may NOT be employed for longer than 24 months in any five-year cycle on 
a SPWP. 

2.3  Employment on a SPWP does not qualify as employment as a contributor for the 
purposes of the Unemployment Insurance Act 30 of 1966. 

 

3  Normal Hours of Work 

3.1  An employer may not set tasks or hours of work that require a worker to work– 

 (a)  more than forty hours in any week 

 (b)  on more than five days in any week; and 

 (c)  for more than eight hours on any day. 

3.2  An employer and worker may agree that a worker will work four days per week. The 
worker may then work up to ten hours per day. 

3.3  A task-rated worker may not work more than a total of 55 hours in any week to 
complete the tasks allocated (based on a 40-hour week) to that worker. 

4   Meal Breaks 

4.1  A worker may not work for more than five hours without taking a meal break of at least 
thirty minutes duration. 

4.2  An employer and worker may agree on longer meal breaks. 

4.3  A worker may not work during a meal break. However, an employer may require a 
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worker to perform duties during a meal break if those duties cannot be left unattended and 
cannot be performed by another worker. An employer must take reasonable steps to ensure 
that a worker is relieved of his or her duties during the meal break. 

4.4   A worker is not entitled to payment for the period of a meal break. However, a worker 
who is paid on the basis of time worked must be paid if the worker is required to work or to be 
available for work during the meal break. 

5  Special Conditions for Security Guards 

5.1  A security guard may work up to 55 hours per week and up to eleven hours per day.  

5.2  A security guard who works more than ten hours per day must have a meal break of 
at least one hour or two breaks of at least 30 minutes each. 

6  Daily Rest Period 

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest 
period is measured from the time the worker ends work on one day until the time the worker 
starts work on the next day. 

7  Weekly Rest Period 

Every worker must have two days off every week. A worker may only work on their day off to 
perform work which must be done without delay and cannot be performed by workers during 
their ordinary hours of work (“emergency work”). 

8  Work on Sundays and Public Holidays 

8.1  A worker may only work on a Sunday or public holiday to perform emergency or 
security work. 

8.2  Work on Sundays is paid at the ordinary rate of pay. 

8.3  A task-rated worker who works on a public holiday must be paid – 

 (a)  the worker’s daily task rate, if the worker works for less than four hours; 

 (b)  double the worker’s daily task rate, if the worker works for more than four hours. 

8.4  A time-rated worker who works on a public holiday must be paid – 

 (a)  the worker’s daily rate of pay, if the worker works for less than four hours on 
the public holiday; 

 (b)  double the worker’s daily rate of pay, if the worker works for more than four 
hours on the public holiday 

9  Sick Leave 

9.1  Only workers who work four or more days per week have the right to claim sick-pay 
in terms of this clause. 

9.2  A worker who is unable to work on account of illness or injury is entitled to claim one 
day’s paid sick leave for every full month that the worker has worked in terms of a contract. 

9.3  A worker may accumulate a maximum of twelve days’ sick leave in a year. 

9.4  Accumulated sick-leave may not be transferred from one contract to another contract. 

9.5  An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick 
leave. 

9.6  An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s 
sick leave. 

9.7  An employer must pay a worker sick pay on the worker’s usual payday. 
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9.8  Before paying sick-pay, an employer may require a worker to produce a certificate 
stating that the worker was unable to work on account of sickness or injury if the worker is – 

 (a)  absent from work for more than two consecutive days; or 

 (b)  absent from work on more than two occasions in any eight-week period. 

9.9  A medical certificate must be issued and signed by a medical practitioner, a qualified 
nurse or a clinic staff member authorised to issue medical certificates indicating the duration 
and reason for incapacity. 

9.10  A worker is not entitled to paid sick-leave for a work-related injury or occupational 
disease for which the worker can claim compensation under the Compensation for 
Occupational Injuries and Diseases Act. 

10  Maternity Leave 

10.1  A worker may take up to four consecutive months’ unpaid maternity leave. 

10.2  A worker is not entitled to any payment or employment-related benefits during 
maternity leave. 

10.3  A worker must give her employer reasonable notice of when she will start maternity 
leave and when she will return to work. 

10.4  A worker is not required to take the full period of maternity leave. However, a worker 
may not work for four weeks before the expected date of birth of her child or for six weeks 
after the birth of her child, unless a medical practitioner, midwife or qualified nurse certifies 
that she is fit to do so. 

10.5  A worker may begin maternity leave – 

 (a)  four weeks before the expected date of birth; or 

 (b)  on an earlier date – 

  (i)   if a medical practitioner, midwife or certified nurse certifies that it is 
necessary for the health of the worker or that of her unborn child; or 

  (ii) if agreed to between employer and worker; or 

 

 (c)  on a later date, if a medical practitioner, midwife or certified nurse has certified 
that the worker is able to continue to work without endangering her health. 

10.6  A worker who has a miscarriage during the third trimester of pregnancy or bears a 
stillborn child may take maternity leave for up to six weeks after the miscarriage or stillbirth. 

10.7  A worker who returns to work after maternity leave, has the right to start a new cycle 
of twenty-four months employment, unless the SPWP on which she was employed has ended. 

11  Family responsibility leave 

11.1  Workers, who work for at least four days per week, are entitled to three days paid 
family responsibility leave each year in the following circumstances - 

 (a)  when the employee’s child is born; 

 (b)  when the employee’s child is sick; 

 (c)  in the event of a death of – 

  (i)  the employee’s spouse or life partner; 

  (ii)  the employee’s parent, adoptive parent, grandparent, child, adopted child, 
grandchild or sibling. 

12  Statement of Conditions 
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12.1  An employer must give a worker a statement containing the following details at the 
start of employment – 

 (a)  the employer’s name and address and the name of the SPWP; 

 (b)  the tasks or job that the worker is to perform; and 

 (c)  the period for which the worker is hired or, if this is not certain, the expected 
duration of the contract; 

 (d)  the worker’s rate of pay and how this is to be calculated; 

 (e)  the training that the worker will receive during the SPWP. 

 

12.2  An employer must ensure that these terms are explained in a suitable language to 
any employee who is unable to read the statement. 

12.3  An employer must supply each worker with a copy of these conditions of employment. 

13  Keeping Records 

13.1  Every employer must keep a written record of at least the following – 

 (a)  the worker’s name and position; 

 

 (b)  in the case of a task-rated worker, the number of tasks completed by the 
worker; 

 (c)  in the case of a time-rated worker, the time worked by the worker; 

 (d)  payments made to each worker. 

13.2  The employer must keep this record for a period of at least three years after the 
completion of the SPWP. 

14  Payment 

14.1  An employer must pay all wages at least monthly in cash or by cheque or into a bank 
account. 

14.2  A task-rated worker will only be paid for tasks that have been completed. 

14.3  An employer must pay a task-rated worker within five weeks of the work being 
completed and the work having been approved by the manager or the contractor having 
submitted an invoice to the employer. 

14.4  A time-rated worker will be paid at the end of each month. 

14.5  Payment must be made in cash, by cheque or by direct deposit into a bank account 
designated by the worker. 

14.6  Payment in cash or by cheque must take place – 

 (a)  at the workplace or at a place agreed to by the worker; 

 (b)  during the worker’s working hours or within fifteen minutes of the start or finish 
of work; 

 (c) in a sealed envelope which becomes the property of the worker. 

14.7  An employer must give a worker the following information in writing – 

 (a)  the period for which payment is made; 

 (b)  the numbers of tasks completed or hours worked; 

 (c)  the worker’s earnings; 

 (d)  any money deducted from the payment; 
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 (e)  the actual amount paid to the worker. 

14.8  If the worker is paid in cash or by cheque, this information must be recorded on the 
envelope and the worker must acknowledge receipt of payment by signing for it 14.9 If a 
worker’s employment is terminated, the employer must pay all monies owing to that worker 
within one month of the termination of employment. 

15  Deductions 

15.1  An employer may not deduct money from a worker’s payment unless the deduction 
is required in terms of a law. 

15.2  An employer must deduct and pay to the SA Revenue Services any income tax that 
the worker is required to pay. 

15.3  An employer who deducts money from a worker’s pay for payment to another person 
must pay the money to that person within the time period and other requirements specified in 
the agreement law, court order or arbitration award concerned. 

15.4  An employer may not require or allow a worker to – 

 (a)  repay any payment except an overpayment previously made by the employer 
by mistake; 

 (b)  state that the worker received a greater amount of money than the employer 
actually paid to the worker; or 

 (c)  pay the employer or any other person for having been employed. 

16  Health and Safety 

16.1  Employers must take all reasonable steps to ensure that the working environment is 
healthy and safe. 

16.2  A worker must – 

 (a)  work in a way that does not endanger his/her health and safety or that of any 
other person; 

 (b)  obey any health and safety instruction; 

 (c)  obey all health and safety rules of the SPWP; 

 (d)  use any personal protective equipment or clothing issued by the employer; 

 (e)  report any accident, near-miss incident or dangerous behaviour by another 
person to their employer or manager. 

17  Compensation for Injuries and Diseases 

17.1  It is the responsibility of the employers (other than a contractor) to arrange for all 
persons employed on a SPWP to be covered in terms of the Compensation for Occupational 
Injuries and Diseases Act, 130 of 1993. 

17.2  A worker must report any work-related injury or occupational disease to their 
employer or manager. 

17.3  The employer must report the accident or disease to the Compensation 
Commissioner. 

17.4  An employer must pay a worker who is unable to work because of an injury caused 
by an accident at work 75% of their earnings for up to three months. The employer will be 
refunded this amount by the Compensation Commissioner. This does NOT apply to injuries 
caused by accidents outside the workplace such as road accidents or accidents at home. 

18  Termination 

18.1  The employer may terminate the employment of a worker for good cause after 
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following a fair procedure. 

18.2  A worker will not receive severance pay on termination. 

 

18.3  A worker is not required to give notice to terminate employment. However, a worker 
who wishes to resign should advise the employer in advance to allow the employer to find a 
replacement. 

18.4  A worker who is absent for more than three consecutive days without informing the 
employer of an intention to return to work will have terminated the contract. However, the 
worker may be re-engaged if a position becomes available for the balance of the 24-month 
period. 

 

18.5  A worker who does not attend required training events, without good reason, will have 
terminated the contract. However, the worker may be re-engaged if a position becomes 
available for the balance of the 24-month period. 

19  Certificate of Service 

19.1  On termination of employment, a worker is entitled to a certificate stating – 

 (a)  the worker’s full name; 

 (b)  the name and address of the employer; 

 (c) the SPWP on which the worker worked; 

 (d) the work performed by the worker; 

 (e)  any training received by the worker as part of the SPWP; 

 (f)  the period for which the worker worked on the SPWP; 

 (g)  any other information agreed on by the employer and worker. 
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3.3.3  Scope of work 

 

Standard specifications (those normally used by the public bodies) are to be utilised. It is 

necessary, however, to include certain requirements in the scope of work to implement labour-

intensive works in accordance with the provisions of these Guidelines.  
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The following wording, as appropriate, must be included in the scope of work in the 

contract with the contractor 

DESCRIPTION OF THE WORKS 

 

Employer’s objectives 

The employer’s objectives are to deliver public infrastructure using labour-intensive methods 

Labour-intensive works. 

 

Labour-intensive works comprise the activities described in the Labour-Intensive 

Specification. Such works shall be constructed using local workers who are temporarily 

employed in terms of this scope of work. 

 

LABOUR-INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF 

Established contractors shall only engage supervisory and management staff in labour 

intensive works who have either completed, or for the period 1 April 2004 to 30 June 2005, 

are registered for training towards, the skills programme outlined in Table 1. 

Emerging contractors shall have personally completed, or for the period 1 April 2004 to  

30 June 2005 be registered on a skills programme for the NQF level 2 unit standard. All other 

site supervisory staff in the employ of emerging contractors must have completed, or for the 

period 1 April 2004 to 30 June 2005 be registered on a skills programme for, the NQF level 2 

unit standards or NQF level 4 unit standards. 

Table 1: Skills programme for supervisory and management staff 

Personnel 
NQF 

level 
Unit standard titles 

Skills programme 

description 

Team leader/ 

supervisor 

2 Apply Labour-Intensive Construction 

Systems and Techniques to Work 

Activities 

This unit standard must 

be completed, and 

  Use Labour-Intensive Construction 

Methods to Construct and Maintain 

Roads and Stormwater Drainage 

any one of these 3 unit 

standards 

  Use Labour-Intensive Construction 

Methods to Construct and Maintain 

Water and Sanitation Services 

  Use Labour-Intensive Construction 

Methods to Construct, Repair and 

Maintain Structures 
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Foreman/supervisor 4 Implement Labour-Intensive 

Construction Systems and Techniques 

This unit standard must 

be completed, and 

  Use Labour-Intensive Construction 

Methods to Construct and Maintain 

Roads and Stormwater Drainage 

any one of these 3 unit 

standards 

  Use Labour-Intensive Construction 

Methods to Construct and Maintain 

Water and Sanitation Services 

  Use Labour-Intensive Construction 

Methods to Construct, Repair and 

Maintain Structures 

Site Agent/Manager 

(i.e the contractor’s 

most senior 

representative that is 

resident on the site) 

5 Manage Labour-Intensive Construction 

Processes 

Skills Programme 

against this single unit 

standard 

Details of these skills programmes may be obtained from the CETA ETQA manager (e-

mail:gerard@ceta.co.za , tel: 011-265 5900) 

EMPLOYMENT OF UNSKILLED ANDSEMI-SKILLED WORKERS IN LABOUR INTENSIVE 

WORKS 

1.1  Requirements for the sourcing and engagement of labour. 

1.1.1  Unskilled and semi-skilled labour required for the execution of all labour-intensive 
works shall be engaged strictly in accordance with prevailing legislation and SANS 1914-5, 
Participation of Targeted Labour. 

1.1.2  The rate of pay set for the SPWP is R …….. per task or per day. 

(Insert value determined by public body in terms of clause 2.2 of these Guidelines) 

1.1.3  Tasks established by the contractor must be such that: 

 a)  the average worker completes 5 tasks per week in 40 hours or less; and 

 b)  the weakest worker completes 5 tasks per week in 55 hours or less. 

 

1.1.4  The contractor must revise the time taken to complete a task whenever it is 
established that the time taken to complete a weekly task is not within the requirements of 
1.1.5  The Contractor shall, through all available community structures, inform the local 
community of the labour-intensive works and the employment opportunities presented 
thereby. Preference must be given to people with previous practical experience in construction 
and / or who come from households: 

 a)  where the head of the household has less than a primary school education; 

 b)  that have less than one full time person earning an income; 

 c)  where subsistence agriculture is the source of income. 

 d)  those who are not in receipt of any social security pension income 
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1.1.6  The Contractor shall endeavour to ensure that the expenditure on the employment of 
temporary workers is in the following proportions: 

 a)  60 % women; 

 b)  20% youth who are between the ages of 18 and 25; and 

 c)  2% on persons with disabilities. 

1.2  Specific provisions pertaining to SANS 1914-5 

1.2.1  Definitions 

Targeted labour: Unemployed persons who are employed as local labour on the project. 

 

1.2.3  Contract participation goals 

1.2.3.1  There is no specified contract participation goal for the contract. The contract 
participation goal shall be measured in the performance of the contract to enable the 
employment provided to targeted labour to be quantified. 

1.2.3.2  The wages and allowances used to calculate the contract participation goal shall, with 
respect to both time-rated and task rated workers, comprise all wages paid and any training 
allowance paid in respect of agreed training programmes. 

1.2.4  Terms and conditions for the engagement of targeted labour 

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered 
into with targeted labour. 

 

1.2.5  Variations to SANS 1914-5 

1.2.5.1  The definition for net amount shall be amended as follows: 

Financial value of the contract upon completion, exclusive of any value added tax or sales tax 
which the law requires the employer to pay the contractor. 

1.2.5.2  The schedule referred to in 5.2 shall in addition reflect the status of targeted labour 
as women, youth and persons with disabilities and the number of days of formal training 
provided to targeted labour. 

1.3  Training of targeted labour 

1.3.1  The contractor shall provide all the necessary on-the-job training to targeted labour 
to enable such labour to master the basic work techniques required to undertake the work in 
accordance with the requirements of the contract in a manner that does not compromise 
worker health and safety. 

1.3.2  The cost of the formal training of targeted labour, will be funded by the local office of 
the Department of Labour. This training will take place as close to the project site as practically 
possible. The contractor must access this training by informing the relevant regional office of 
the Department of Labour in writing, within 14 days of being awarded the contract, of the likely 
number of persons that will undergo training and when such training is required. The Employer 
and the Department of Public Works (Fax: 012 3258625/ EPWP Unit, Private Bag X65, 
Pretoria 0001) must be furnished with a copy of this request. 

1.3.3  The contractor shall do nothing to dissuade targeted labour from participating in 
training programmes and shall take all reasonable steps to ensure that each beneficiary is 
provided with two days of formal training for every 22 days worked. 

1.3.4  An allowance equal to 100% of the task rate or daily rate shall be paid by the 
contractor to workers who attend formal training, in terms of 1.3.3 above. 
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1.3.5  Proof of compliance with the requirements of 1.3.2 to 1.3.4.must be provided by the 
Contractor to the Employer prior to submission of the final payment certificate. 

 

GENERIC LABOUR-INTENSIVE SPECIFICATION 

(This specification must be incorporated in the Scope of Works without amendment or 
modification. When SANS 1921-5, Construction and management requirements for 
works contracts Part 5: Earthworks activities which are to be performed by hand, is 
published, the earthworks portions of this generic specification must be replaced with 
a reference to SANS 1921-5 and its associated specification data) 

Scope 

This specification establishes general requirements for activities which are to be executed by 
hand involving the following: 

a)  trenches having a depth of less than 1.5 metres 

b)  stormwater drainage 

c)  low-volume roads and sidewalks 

Precedence 

Where this specification is in conflict with any other standard or specification referred to in the 
Scope of Works to this Contract, the requirements of this specification shall prevail. 

Hand excavatable material 

Hand excavatable material is material: 

a) granular materials: 

 i)  whose consistency when profiled may in terms of table 1 be classified as very 
loose, loose, medium dense, or dense; or 

 ii)  where the material is a gravel having a maximum particle size of 10mm and 
contains no cobbles or isolated boulders, no more than 15 blows of a dynamic 
cone penetrometer is required to penetrate 100mm; 

b)  cohesive materials: 

 i)  whose consistency when profiled may in terms of table 1 be classified as very soft, 
soft, firm, stiff and stiff / very stiff; or 

 

 ii)  where the material is a gravel having a maximum particle size of 10mm and 
contains no cobbles or isolated boulders, no more than 8 blows of a dynamic 
cone penetrometer is required to penetrate 100mm; 

Note:  1) A boulder, a cobble and gravel is material with a particle size greater than 200mm, 
between 60 and 200mm. 

 2) A dynamic cone penetrometer is an instrument used to measure the insitu shear 
resistance of a soil comprising a drop weight of approximately 10 kg which falls 
through a height of 400mm and drives a cone having a maximum diameter of 20mm 
(cone angle of 60° with respect to the horizontal) into the material being used. 
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Table 1: Consistency of materials when profiled 

GRANULAR MATERIALS COHESIVE MATERIALS 

Consistency Description Consistency Description 

Very loose Crumbles very easily when 

scraped with a geological 

pick. 

Very soft Geological pick head can 

easily be pushed in as far as 

the shaft of the handle. 

Loose Small resistance to 

penetration by sharp end of 

a geological pick. 

Soft Easily dented by thumb; 

sharp end of a geological pick 

can be pushed in 30-40 mm; 

can be moulded by fingers 

with some pressure. 

Medium 

dense 

Considerable resistance to 

penetration by sharp end of 

a geological pick. 

Firm Indented by thumb with effort; 

sharp end of geological pick 

can be pushed in up to 10 

mm; very difficult to mould 

with fingers; can just be 

penetrated with an ordinary 

hand spade. 

Dense Very high resistance to 

penetration by the sharp 

end of geological pick; 

requires many blows for 

excavation. 

Stiff Can be indented by thumb-

nail; slight indentation 

produced by pushing 

geological pick point into soil; 

cannot be moulded by 

fingers. 

Very dense High resistance to repeated 

blows of a geological pick. 

Very stiff Indented by thumb-nail with 

difficulty; slight indentation 

produced by blow of a 

geological pick point. 
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Trench excavation 

All hand excavatable material in trenches having a depth of less than 1,5 metres shall be 
excavated by hand. 

Compaction of backfilling to trenches (areas not subject to traffic) 

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 
100mm. Each layer shall be compacted using hand stampers a) to 90% Proctor density; 

b)  such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to 
penetrate 100 mm of the backfill, provided that backfill does not comprise more than 10% 
gravel of size less than 10mm and contains no isolated boulders, or 

c)  such that the density of the compacted trench backfill is not less than that of the 
surrounding undisturbed soil when tested comparatively with a DCP. 

Excavation 

All hand excavatable material including topsoil classified as hand excavatable shall be 
excavated by hand. Harder material may be loosened by mechanical means prior to 
excavation by hand. 

The excavation of any material which presents the possibility of danger or injury to workers 
shall not be excavated by hand. 

Clearing and grubbing 

Grass and small bushes shall be cleared by hand. 

Shaping 

All shaping shall be undertaken by hand. 

Loading 

All loading shall be done by hand, regardless of the method of haulage. 

Haul 

Excavation material shall be hauled to its point of placement by means of wheelbarrows where 
the haul distance is not greater than 150 m. 

Offloading 

All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised 
for haulage. 

Spreading 

All material shall be spread by hand. 

Compaction 

Small areas may be compacted by hand provided that the specified compaction is achieved. 

Grassing 

All grassing shall be undertaking by sprigging, sodding, or seeding by hand. 

Stone pitching and rubble concrete masonry 

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, 
must to be collected, loaded, off loaded and placed by hand. 

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where 
the haul distance is not greater than 150m. 

Grout shall be mixed and placed by hand. 
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Manufactured Elements 

Elements manufactured or designed by the Contractor, such as manhole rings and cover 
slabs, precast concrete planks and pipes, masonry units and edge beams shall not 
individually, have a mass of more than 320kg. In addition, the items shall be large enough so 
that four workers can conveniently and simultaneously acquire a proper handhold on them. 
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3.3.4  Schedules of quantities 

Labour-intensive works must be highlighted in the schedules / bills of quantities for the 

payment items relating to labour-intensive works. 

The following wording, as appropriate, may be included in the preamble or pricing 

instructions to the schedules / bills of quantities in the contract with the contractor: 

1 Those parts of the contract to be constructed using labour-intensive methods have 

been marked in the bill of quantities with the letters LI in a separate column filled in against 

every item so designated. The works, or parts of the works so designated are to be constructed 

using labour-intensive methods only. The use of plant to provide such works, other than plant 

specifically provided for in the scope of work, is a variation to the contract. The items marked 

with the letters LI are not necessarily an exhaustive list of all the activities which must be done 

by hand, and this clause does not over-ride any of the requirements in the generic labour 

intensive specification in the Scope of Works.  

2  Payment for items which are designated to be constructed labour-intensively (either  

 

in this schedule or in the Scope of Works) will not be made unless they are constructed using 

labour-intensive methods. Any unauthorised use of plant to carry out work which was to be 

done labour-intensively will not be condoned and any works so constructed will not be certified 

for payment. 

The following payment items should be included in the bill of quantities: 

Item Description Unit Quantity Rate Amount 

 Training allowance paid to 

targeted labour in terms of 

formal training 

Person 

days 

(insert 

quantity) 

(insert 

specified 

day rate) 

 

 Extra over for the 

administration of payment of 

training allowances to targeted 

labour 

Person 

days 

(as above)   

 Transport and accommodation 

of workers for training where it 

is not possible to undertake the 

training in close proximity to 

the site. (Provisional sum) 

Sum (insert 

provisional 

sum) 
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4  DESIGN CHECKLIST 

Cognisance of the following should be taken in the design of labour-intensive works: 

1.  Earthworks must be designed taking consideration of the method of construction, 

namely labour intensive. 

2.  Vertical and horizontal alignment of the works (roads, trenches, pipelines and 

stormwater channels) should be such to optimise cut and fill, minimise deep or hard 

excavation or areas requiring specialist Employer’s Agenting input for example 

dewatering or specialist ground stabilisation. 

3.  During the design of gravel roads, suitable construction material should be sourced 

in close proximity to the site of the Works. 

4.  Drawings must be produced and presented in a clear, easily understandable way. 

Where setting out information is provided in the form of coordinates it should be 

backed up with methods, not relying on sophisticated surveying instruments, such as 

offsets measurable will the use of a standard tape. Where possible and appropriate 

drawings should be produced using a background of ortho photos to provide for easily 

identification of surrounding features. 

5.  Except in special circumstances, drawings should be produced in a form that is easily 

readable in A3 format. 

6.  Where the haul distance is greater than 150m, and less than 5000m, the use of small 

volume local transport, particularly using animal-drawn vehicles should be 

considered. 

7.  Excavation in material which may constitute a safety hazard for workers must be 

excluded. 

8.  All pre-manufactured materials which are incorporated into the Works must be sized 

such that the mass of individual elements does not exceed 320kg. 

9.  Hazardous material such as lime or harmful chemical stabilising agents must not be 

included in the Works. 

10.  Stone masonry and grouted stone pitching should be included wherever suitable 

material is available to the exclusion Cof pre-cast or cast in situ concrete stormwater 

structures. 

11.  Where compaction of road layer works is required, it must be carried out using 

conventional compaction equipment (mechanised pedestrian rollers where possible). 

Compaction of small areas and in trenches may be carried out using hand stampers. 

12.  Consideration must be given to alternative design of trenches for gravity pipelines to 

reduce depth of excavation. 

13.  Where there is an indication of local skills, e.g. bricklaying, structures should be 

designed to make use of such skills. 

14.  There are appropriate designs for labour-intensive construction of low-cost surfacing 

for low-volume roads, such as the Cape Seal and interlocking concrete blocks.  
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C5.3 TENDER DRAWINGS 

 

Attached Separately. 
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C5.4 OCCUPATIONAL HEALTH AND SAFETY POLICY 
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9. OCCUPATIONAL HEALTH AND SAFETY POLICY 

 

i. ACRONYMS AND ABBREVIATIONS 

• COIDAct  Compensation of Occupational Injury and diseases   Act,  

  1993 (Act 85 of 1993) 

• IOD   Injury on Duty 

• OHSAct  Occupational Health and Safety Act, Act 85 of 1993 

• OHS/OH&S  Occupational Health and Safety 

• OHS    Reps Occupational Health and Safety Representatives  

• MLM   Makhuduthamaga Local Municipality 

• MM   Municipal Manager 

• MSDS   Material Safety Data Sheet 

• PPE   Personal Protective Clothing 

 

ii. CLARIFICATION OF TERMS 

 

In this document, the following words shall have the following meanings unless otherwise 
contextually stated: 

‘Accident’ means an accident arising out of and in the course of an employee’s employment 
and resulting in a personal injury, illness or the death of the employee. 

‘Building’ includes- 
a) Any structure attached to the soil; 
b) Any building or such structure or part thereof which is in the process of being 

erected; or 
c) Any prefabricated building or structure not attached to the soil 

 

‘Chief inspector’ means the officer designated under Section 27 of the OHSAct as chief 
inspector, and includes any officer acting as chief inspector 

‘Commissioner’ means the Compensation Commissioner appointed under section 2(1)(a); 
(xviii) of the COIDAct 

‘Compensation’ means compensation in terms of this Act and, where applicable, medical aid 
or payment of the cost of such medical aid 

‘Compensation fund’ means the fund established by section I5; (xli) of the COIDAct 

‘Danger’ means anything which may cause injury or damage to persons or property 

‘Employee’ means any person who is employed by or works for an employer and who 
receives or is entitled to receive any remuneration or who works under the direction or 
supervision of an employer or any other person 

‘Employer’ means any person who employs or provides work for any person and remunerates 
that person or expressly or tacitly undertakes to remunerate him, but excludes a labour broker 
as defined in section I (1) of the Labour Relations Act, 1956 (Act 28 of 1956) 

‘Hazard’ means a source of or exposure to danger 

‘Health and safety committee’ means a committee established under section 19 of the 
OHSAct 
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‘Health and safety equipment’ means any article or part thereof which is manufactured, 
provided or installed in the interest of the health and safety of any person. 

‘Health and safety representative’ means a person designated in terms of section 17 (1) of 
the OHSAct 

‘Health and safety standard’ means any standard, irrespective of whether or not it has the 
force of law, which, if applied for the purpose of the OHSAct, will in the opinion of the Minister 
promote the attainment of an object of the OHSAct 

‘Healthy’ means free from illness or injury attributable to occupational causes 

‘Incident’ means an incident as contemplated in section 24 (1) of the OHSAct 

‘Inspector’ means a person designated under section 28 of the OHSAct 

‘Medical surveillance’ means a planned programme or periodic examination (which may 
include clinical examinations, biological monitoring or medical tests) of employees by an 
Occupational Health Practitioner or, in prescribed cases, by an Occupational Medicine 
Practitioner 

‘Minister’ means the minister of department of labour. 

‘Municipality’ hereby refers to Makhuduthamaga Local Municipality 

‘Occupational disease’ means any disease contemplated in section 65(1)(a) or (b); (ix) of 
the COIDAct 

‘Occupational health’ includes occupational hygiene, occupational medicine and biological 
monitoring 

‘Occupational Health Practitioner’ means an occupational medicine practitioner or a person 
who holds a qualification in occupational health recognized as such by the South African 
Medical and Dental Council as referred to in the Medical, Dental and Supplementary Health 
Services Professions Act, 1974 (Act 56 of 1974) or the South African Nursing Council as 
referred to in the Nursing Act, 1978 (Act 50 of 1978)   

‘Occupational hygiene’ means the anticipation, recognition, evaluation and control of 
conditions arising in or from the workplace, which may cause illness or adverse health effects 
to persons 

‘Occupational injury’ means a personal injury sustained as a result of an accident in the 
workplace 

‘Occupational medicine’ means the prevention, diagnosis and treatment of illness, injury and 
adverse health effects associated with a particular type of work 

‘Occupational medicine practitioner’ means a medical practitioner as defined in the 
Medical, Dental and Supplementary Health Service Professions Act, 1974 (Act No. 56 of 
1974), who holds a qualification in occupational medicine or an equivalent qualification which 
is recognized as such by the South African Medical and Dental Council referred to in the said 
Act 

‘Office’ means an office as defined in section 1 (1) of the Basic Conditions of Employment 
Act, 1983 (Act No. 3 of 1983) 

‘Officer’ means an officer or employee as defined in section 1 (1) of the 

Public Service Act, 1984 (Act No. 111 of 1984) 

‘Plan’ means an assessment document developed by the OHS Committee 

‘Policy’ means the OHS Policy for Makhuduthamaga Local Municipality  

‘Reasonably practicable’ means having practicable regard to 
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(a) the severity and scope of the hazard or risk concerned; 

(b) the state of knowledge reasonably available concerning that hazard or risk and of any 
means of removing or mitigating that hazard or risk; 

(c) the availability and suitability of means to remove or mitigate that hazard or risk; and 

(d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving 
there from 

‘Remuneration’ means any payment in money or in kind or both in money and in kind, made 
or owing to any person in pursuance of such person's employment 

‘Risk’ means the probability that injury or damage will occur 

‘Safe’ means free from any hazard 

‘Unit’-shall mean Occupational Health and Safety Sub-Directorate 

‘Work’ means work as an employee or as a self-employed person, and for such purpose an 
employee is deemed to be at work during the time that he is in the course of his employment, 
and a self -employed person is deemed to be at work during such time as he devotes to work 
as a self-employed person 

‘Workplace’ means any premises or place where a person performs work in the course of his 
employment. 

 

9.1. PREAMBLE 

The need for the policy stems from the Occupational Health and Safety Act, 1993 which 
requires employers, including municipalities, amongst other things to develop and adopt an 
occupational health and safety policy. 

 

Furthermore, this policy is intended to create a framework for decision making in respect of 
human resources management in as far as occupational health and safety is concerned in the 
Municipality. 

 

To comply with the conditions relating to the Occupational Health and Safety Act, Act 85 of 
1993 regarding the issue and control of safety equipment/protective clothing as well as to 
compile a policy on the issue and control of other clothing and uniforms which is not legally 
compulsory  

 

The policy is intended to: 

 

Promote and maintain the highest degree of physical, mental and social well being of workers. 

Prevent amongst workers, ill health caused by their working conditions. 

Place and maintain workers in a working environment that is adapted to their individual 
physiological and psychological conditions. 

Protect workers from factors adverse to their health. 

Promote and maintain working environment that is free from harassment. 
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10.2. PURPOSE AND OBJECTIVES OF POLICY 

 

The purpose of this policy is to serve as a guiding tool to ensure that the employer provides 
and maintain a healthy and safe work environment and also to enhance the health and safety 
of persons at work in connection with the operation of the municipality. The policy also 
provides for the protection of persons other than persons at work, against hazards to health 
and safety arising out of or in connection with the activities of persons at work.  

The objectives of the policy are to: 

• Guide the development of safe methods of work; 

• Ensure the achievement of a safe working environment; 

• Promote good health within the workforce; 

• Reduce the number and severity of injuries in the workplace; 

• Enhance compliance with all relevant Acts, Regulations, Standards and Codes of 
Practice. 
 

10.3. SCOPE AND APPLICATION 

This policy applies to all employees of the municipality, its clients and all the contractors doing 
any kind of work for the municipality. 

 
10.4. LEGAL FRAMEWORK 

 

• The Constitution of South Africa Act No.108 of 1996 

• Basic Conditions of Employments Act (Act 75 of 1997) 

• Labour Relations Act (Act 66 of 1995) 

• Municipal Systems Act (Act 32 of 2000) 

• Municipal Finance Management Act (Act 56 of 2003) 

• Locally negotiated agreements (LL F Resolutions) 

• Occupational Health and Safety Act (Act 85 of 1993 + Regulations) 

• Compensation for Occupational Injury and Diseases (Act 85 of 1993) 

• Medical, Dental and Supplementary Health Service Professions Act, 1974 (Act No.56 
of 1974) or South African Nursing Council as referred to in the Nursing Act, 1978 (Act 
No.50 of 1978)  

 

10.5. ADMINISTRATION OF THE POLICY 

The Municipal Manager or his/her delegate assignee accepts overall responsibility for the 

implementation and monitoring of this policy. 
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10.6. POLICY CONTENT 

10.6.1 OCCUPATIONAL HEALTH AND SAFETY STRUCTURES 

 

a. Health and Safety committee 

A health and safety committee must be  established. The committee shall comprise of the 
following members. 

• Members from different departments (elected health and safety reps or organized 
labour) 

• OH&S Practitioner 

• Employer representative 

• OHS Reps 

• First Aiders 

 Duties and responsibilities of the committee 

• Discuss and make recommendations on common health and safety issues to the 
employer and all Departments   

• Shall set and review Occupational health and Safety Standards 

• Review the Occupational health and Safety Policy 

• Shall meet quarterly 

• Shall keep record of minutes and recommendations made to employer 

• Discuss incidents/accidents that occurred at the workplace and recommend 
accordingly 

• Make recommendations to the employer on matters affecting the health and safety of 
employees 

• Note corrective actions taken by employer arising from reports received from health 
and safety representatives 

  

b. Health and Safety Representatives 

Election 

• Every Department must elect their own health and safety  representatives to represent 
the employees 

• The Municipal Manager must appoint health and safety representatives to represent the 
employer in writing.  

• Election shall be held every three years 

• Elected employees must be able to read and write for  training and reporting purpose 

Duties and Responsibilities of Reps: 

• Make representation to the employer on general matters, affecting the health and safety 
of employees 

• Identify potential hazards and risks to the health and safety of employees in the 
workplace 

• Investigate complaints by employees relating to his/her health and safety at work 

• Make representation or recommendations to the employer on health and safety 
committee matters and any matter affecting health and  safety of employees 

• Carry out the quarterly inspections in the working place within    their scope of 
authority 

• Participate in consultation over health and Safety with inspectors at the workplace and 
accompany an inspector on  any inspection  of the workplace 

• Attend all health and safety committee meetings, which he/she is a member of. 
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Rights of OHS Reps 

 

• Visit the site of an incident at all reasonable times and attend  to any inspection  

• Attend any investigation or formal inquiry held in terms of this   Act 

• In so far as it is reasonably necessary for performing his/her functions, inspect any 
document which the employer is required to keep in terms of the Act 

• Accompany an inspector on any inspection 

• With the approval of the employer be accompanied by a   technical advisor on any 
inspection 

• Participate in any internal health and safety audit 
 

10.6.2 STRATEGIES 
 

a. Risk and Hazard Management: 

• The unit may establish and maintain a documented occupational health and 
safety system with procedures for identifying, assessing and controlling 
workplace hazards; 

b. Consultation: 

• An Occupational Health and Safety Committee comprising of employees and 
management representatives will be maintained to provide an effective 
consultative mechanism. 

• Employees are able to provide input into the occupational health and safety 
policy and program. 

• Management will consult with contractors when planning to do any work to 
determine the most effective means of ensuring both parties fulfil their 
Occupational Health and Safety responsibilities. 

c. Occupational Health and Safety Plan: 

• In order to implement the general provisions of this policy, an Occupational 
Health and Safety Plan will be developed and implemented.  

• Will be reviewed every 2 years unless otherwise needed to before the 2 years 
lapses. 
 

10.6.3 RESPONSIBILITIES 

 

a. Duties of the Employer: 

• Provide and maintain as far as reasonably practicable, a safe and healthy working 
environment 

• Assess the hazards within the workplace 

• Assess all precautionary measures to effectively/mitigate any hazards or potential 
hazards 

• Take such steps that would eliminate/mitigate the hazards 

• Provide information, instruction and training as may be necessary to ensure the health 
and safety of employees 

• Not permit an employee to perform any task without implementation of the 
precautionary measure, in respect of work, article, substance plant or machinery 

• Take necessary measures to ensure  that all employees comply with the requirements 
of the Act 

• Enforcing measures in the interest of health and safety 

• Cause all employees to be informed regarding the scope of their authority 
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• Ensure that all work is performed under the general supervision of a person trained to 
understand the hazards associated with such task and who has the authority to enforce 
the utilization of all precautionary measures 

• Ensure that persons other than those in the employment of the municipality who may 
be affected directly by his /her activities are therefore not exposed to hazards 

• The Municipal Manager and Departmental Managers have the responsibility and 
accountability to ensure that the duties of the employer as contemplated in the Act are 
adhered to. 

• The Municipal Manager is accountable for ensuring that all legal Occupational Health 
and Safety responsibilities are fulfilled. Therefore, the Municipal Manager must ensure 
that sufficient Occupational Health and Safety resources are made available in all 
operations, financial forecasts and budgets, and performance measurement and 
management systems as Occupational Health and Safety is an integral part of every 
operation and activity. 

• The Municipal Manager can assign duties to any person under his control, which person 
shall act subject to his control and directions. 

• The head of each Department shall have duties assigned to assist the Municipal 
Manager to ensure compliance with the act. 
 

TAKE NOTE: 

 

✓ The responsibilities of managing the Occupational Health and Safety 
programme can be delegated to a person/s appointed by the Municipal 
Manager to coordinate the OH&S Programme in terms of Section 16(2) of the 
OHS Act, without absolving the Municipal Manager of his responsibilities and 
accountability for overall OH & S compliance. 

✓ The appointee will ensure total compliance with the OHS Legislation by all 
parties in his/her control – Employers, Employees, Committee, Contractors, 
Visitors, the public/community, Suppliers, Installers, and Distributors. 

✓ Implementation of this policy and the associated program activities will be 
evaluated as part of their Performance Contract. 

 

b. Duties of employees 

Within the structure of duties, created by the Act, employees are   burdened with duties, as 
the legislative body realized that by placing sole responsibility on management for compliance 
would not effectively implement the objectives of the legislation. 

It should however be borne in mind that the duties of employees are entirely subject to the 
duties of management and that the prosecution will only take cognizance of an employee’s 
shortcomings, in the event where management has complied with all duties concerned and 
are able to prove such compliance 

• Take reasonable care for their own health and safety and for other persons, 
including co-employees, visitors as well as contractors. 

• To co-operate with the employer in complying with management duties 

• To carry out any lawful order made in relation to health and safety 

• To report all unsafe conditions to the employer 

• To report incidents, including near misses to the employer 

• Not to intentionally interfere with, damage or misuse any item provided in the 
interest of health and safety in the workplace. 
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a) Contractors, Sub-Contractors and Visitors: 

• All visitors, contractors and sub-contractors engaged to perform work on the 
premises or locations of MLM are required, as part of their contract, to comply 
with the Occupational Health and Safety Policies, procedures and programs 
and to observe directions on health and safety from designated officers of 
Makhuduthamaga Local Municipality. 

• Failure to comply or observe a direction will be considered as a breach of the 
contract and sufficient grounds for termination of the contract. 

 
10.6.4 HANDLING OF HAZARDOUS CHEMICAL SUBSTANCES 

• Every person who manufactures, imports, sells or supplies any hazardous chemical 
substances for use at work, shall as far as is reasonably practicable provide the party 
receiving such substances, free of charge with an MSDS subject to the provision of 
section 10 of the OHSAct. 

• This is done to ensure that the products received by the Municipality is safe and without 
risks when properly used and that it complies with all prescribed requirements 

• All received chemicals must have the MSDS accompanying them  

• If the above – mentioned information is not supplied with the delivered chemicals, such 
chemical/ product must not be received 

• The employer must be in possession of sufficient information of any hazardous 
chemical substances for use at work. 

• The employer/ supplier must educate the workers on how to use the chemical 

• All chemicals shall be stored in a lockable store room and identified as such 

• Chemicals must be stored in cool dry area and not mixed with other materials 

 

10.6.5 REPORTING, INVESTIGATING AND MANAGEMENT OF INCIDENCES/IOD’S 

ACCIDENTS AND OCCUPATIONAL DISEASES 

 

a) REPORTING OF INCIDENCES 

PROCEDURE 

1. The main incident topic should be reflected in the first line 

2. Details of the incident must be reflected 

3. The person present at the time of the incident must make a declaration and 

reflect his/her rank. 

4. The intervention/ responses to the incident are to be reflected. 

5. Future plan to prevent the same incident should be outlined 

6. The name of the person present at the time of the incident should be reflected. 

7. The date and time of the incidents should be reflected 

8. The department where the incident occurred must be reflected 

9. The signature of the declarer, the witness and the signing place should be 

reflected 

10. The date and time of the compilation of the incident report must be reflected at 

the end of the report 
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a) INVESTIGATION OF INCIDENT 

 

The OHSAct requires that the above mentioned incidents should be investigated within three 
months. The investigation must take place as soon as is reasonably practicable. 

The person to conduct the investigation is any of the following: 

• The OHS practitioner/ or risk manager 

• The health and safety rep of the area 

• The supervisor of the section 

Investigation must be discussed at the OHS Committee meetings. 

The report must be signed by the chairperson of OHS committee and employer. 
 

b) REPORTING OF INJURY ON DUTY 

 

If an employee is injured in an accident arising out or in the course of their work, they are 

entitled to compensation at the discretion of the commissioner. 

PROCEDURE 

1. All injuries on duty must be reported to supervisor before going off duty 

2. The supervisor and injured employee must complete WCL 2 in duplicate (part A and 

B) with personal particulars and description of what happened. The supervisor must 

sign the form 

3. If the supervisor refuses to fill the accident form, the worker can report the incidents to 

the commissioner by sending WCL 3 form directly to the commissioner. 

4. The commissioner will contact the employer and instruct him/her to fill in the WCL 2 

form 

5. Identity document must always accompany forms 

6. The attending Doctor must complete a first medical report and attach it to employer’s 

report form for accepting liability of claim 

7. The WCL 2 form must be forwarded to OHS Unit and will be entered in to a register. A 

copy of WCL 2 is forwarded to the commissioner. 

8. The original document is forwarded to human Resource department for further 

management 

9. Progress and final medical report will be sent by the attending doctor to the 

commissioner. Progress medical report is completed if the injury takes long time to 

heal. In the final medical report, the doctor states either that the worker is fit to go back 

to work or that the worker is permanently disabled. This document is sent to the 

employer who will send it to the commissioner. 

10. When employee report for duty after leave for occupational injury and disease, 

resumption report must be completed by the employer. The report states when the 

worker returned back to work 

11. The payments for any treatment must be charged to the Municipality 
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c) FIRST AID AFTER INCIDENT OR INJURY 

 
1. First aid level 3 in the department renders immediate first aid on the sport 
2. The OHS Practitioner and OHS Reps are informed for assistance if no first aid is 

available. 
3. The employee is then transported to casualty department in the nearest hospital for 

further management 

 
d) OCCUPATIONAL DISEASE 

 

PROCEDURE 

1. When an employee is diagnosed with an occupational disease, it must be reported to 

the supervisor as soon as possible 

2. The employee must report to the OHS Unit to fill WCL 14 

3. Identity document must always accompany forms 

4. The employer will complete the WCL 1 

5.  If the employer refuses to complete the WCL 1, the employee sends the WCL 14 to 

the commissioner directly. The commissioner will contact the employer and instruct 

him or her to complete the WCL 1. 

6. Documents must be forwarded to OH Unit for entering in to a register, then sent to 

Human Resource department for further management. 

 

e)  REFUSAL TO WORK PROCEDURE 

 

Every employee has the right to refuse to work if he/she feels that his or her health and safety 

are at risk. When this situation arises the following steps must be followed. 

1. Employee stop to work 

2. Contact Supervisor 

3. Disagree with Supervisor 

4. Contact Health and Safety Representative 

5. Disagree with Health and Safety Representative 

6. Contact sectional /departmental Manager 

7. Disagree with sectional /departmental Manager 

8. Contact Occupational Health and Safety Officer. 

9. OHS assessment of risk will be final. 

Great care should be taken by employees not to misuse the procedure as it can lead to 

disciplinary actions. 

 

10.6.5. MEDICAL SURVEILLANCE 

• Baseline Medical Surveillance will be conducted on all employees 

• Periodic Medical examination will be conducted on employees according to job 

specification 

• The municipality will be liable for medical costs 
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• The medical examination will be conducted by the Occupational Health and Safety 

Officer and an Occupational Medical Practitioner  

• The relevant forms will be completed and records will be kept in the office of the 

Occupational Health and Safety Officer 

• Confidentiality will be maintained on the findings, supervisor will not be informed of the 

findings provided employees informed consent has been obtained. 

• Feedback on the findings will be given to the employees  

• Employees that are exposed to the following shall be tested annually: 

• Noise (Hearing test) 

• Chemicals 

• Industrial dust (Lung X-Rays and Lung Function Tests) 

All medical reports shall be kept by Occupational Health and Safety and shall be treated as 

confidential. 

10.6.6  INTOXICATION 

• No person shall be permitted to enter any workplace who is or who appears to be 

under the influence of intoxicating liquor or drugs. In cases where employee e.g. a 

driver is suspected to be intoxicated, a traffic official or OMP may be called to test the 

person. 

• Employees taking medicines shall be permitted to perform duties at the workplace if 

the side effects of such medicine do not constitute a threat to the health and safety of 

the person concerned or other at such workplace. 

10.6.7 CONTRACTORS 

• Any contractor doing work for Makhuduthamaga Local Municipality must complete a 

written agreement in terms of Occupational Health and Safety. Before any work can 

commence the Contractor must hand in a letter of good standing with the 

Compensation Commissioner to Occupational Health and Safety. 

• Contractors that will perform any construction work as defined by the Construction 

Regulations shall hand in their Health and Safety Plan before commencing with their 

work. 

• It is the responsibility of Makhuduthamaga Local Municipality to make sure that all 

contractors comply with the requirements of Occupational Health and Safety Act 

unless if there is an appointed agency 

10.6.9 FIRE EXTINGUISHERS 

• All fire extinguishers at Municipal premises should be numbered and recorded in a 

register. 

• These fire extinguishers will be checked monthly by the Health and Safety 

representatives of the area.  

• These fire extinguishers should be serviced annually.  

• Every three years these fire extinguishers should be pressure tested by a service 

provider. 

• The service provider should comply with the following legal requirements: 

▪ Valid SABS certification 

▪ Valid registration at S.A.Q.C.C. Fire 

▪ Registration at the Compensation Commissioner 
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Disciplinary action will be taken if fire extinguishers are misused or tampered 

 
10.6.10 PERSONAL PROTECTIVE CLOTHING 

 

• The employer should provide the relevant PPE to the staff free of charge 

• The employer shall explain and demonstrate the correct use of PPE to staff. 

• The employer shall inform all staff in his/her working area about the hazards they are 

exposed to. 

• All Managers should identify the need of particular PPE relevant for his/her unit 

• Protective equipment should be SABS approved 

• Care and maintenance of PPE should be explained to staff 

• PPE shall be used only for protective purposes at work, not for other purpose outside 

work and not for other purpose other than work which they are bought for. 

• When the PPE is not in use it should be taken off until it is needed again 

• New PPE will be ordered only after producing the old/torn ones. 

• The PPE is changed after every three years or when the need arises. 

• All employees who are issued with PPE must sign upon receipt for control purpose. 

• All PPE should be labeled 

 

10.7 DEFAULT 

Noncompliance of any of the stipulations contained in the Policy will be viewed as misconduct 

and will be dealt with in terms of the Municipality’s disciplinary Code. 

 


