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1 SCOPE OF WORK 

The Supply and Delivery of Drumming Cement for the Nuclear Operating Unit. 

 

2 DESCRIPTION OF THE SERVICES 

The Supply and Delivery of Drumming Cement for the Nuclear Operating Unit, to enable the 

processing of solid radioactive waste into concrete drums. 

 

  The below table and statement provide details of Drumming Cement.  

 

Material nr Description Long Description 
Rounded 
5-year qty 

0114728 CEMENT:CEMI 52.5N;BAG 1 T DSG-318-003; 0021/86Q; Q3:NSF:NC: NEV; CEMENT; MNF: 
AFRISAM/PPC; TYPE: CEM III 42.5N to CEM I 52.5N; CONTAINER: BAG 1 
T; 1 BAG = 1000KG; SUPPLIER TO NOTIFY PROCUREMENT / STORES AND 
RADWASTE 2DAYS BEFORE ANY DELIVERY IS PHYSICALLY MADE TO 
KOEBERG. PLEASE NOTIFY SECURITY IF DELIVERY IS TO BE MADE AFTER 
HOURS) 

300 ea 

 

 

 

 

The supplier shall make provision for Quality Control and Procurement Quality Engineering inspections 

during manufacturing, where applicable.  

 

Certificates of conformance to the specification and all test results and analyses required by SABS 471-

1971 shall be made available according to the design specifications. Each certificate of conformance 

and test result shall specify the date of manufacture. 

 

The following requirements shall apply to cement delivered to the site: 

• Cement shall be supplied in standard commercial packaging (4-ply paper bags, 50 KG net) 

• The cement shall be suitably covered to prevent moisture ingress and damage during transport. 

• Packaging shall be identifiable to cement type, manufacturer’s name, and date of manufacture. 

 

The supplier shall be able to ensure a constant supply of consumables on a weekly or monthly basis 

without the need for bulk once-off deliveries, where requested by Radwaste. 

 

3 TRAINING 

Site access training for delivery personnel, where applicable and required. 

 

4 ACCESS FORMALITIES 

Hard hats, safety boots, gloves, and safety glasses are mandatory safety equipment at Koeberg 
NOU. The supplier is responsible for supplying all his/her staff with this safety equipment.  
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5 ESKOM SCOPE OF SUPPLY 

Eskom shall supply the following in support of the supply and delivery of the listed products. 
 

Eskom shall provide the supplier’s delivery team access to the site. To prevent delays in the delivery 

process, the below contacts can be contacted for arrangements. 

 

Batch 1:   Drumming Cement 

• Carla le Roux  021 550 5216  Senior Supervisor 

• Ugine Philander  021 550 4234  Senior Technician 

 

6 QUALITY REQUIREMENTS 

Quality Level: Q3 

As specified in the design specification 

 

7 ABBREVIATIONS 
 

Abbreviation Meaning given to the abbreviation 

PO Purchase Order 

PR Purchase Requestion 

NOU Nuclear Operating Unit 

COC Certificate of Conformance 

COA Certificate of Analysis 

MSDS / SDS Materials Safety Data Sheet 

 

8 TIMING AND PLANNING 

Period of contract  5 years 

Start Date   2025 

Completion Date  2029 

 

9 DELIVERY TIMES 

The delivery times will be stipulated on the Purchase Order (PO), and it will be on an as-and-when-required 

basis. Delivery of all products shall be conducted by qualified drivers meeting Koeberg site access 

requirements. 

 

10 METHOD 

Batch 1: Drumming Cement will be for stock replenishment. End users will request stock items via the 

stock reservation requests system. If the stock is low, the Inventory Planner will do a material run as per 

their schedule and raise a PR to be converted to a PO through the contract drawdown process. The 

Supplier will receive a PO to deliver and offload items at the Koeberg NOU Site Stores. The supplier shall 

contact the end-user before and on the day of delivery to confirm place of delivery. 


