

SCHEDULE 1: BILL OF QUANTITIES

C2.2.1 SECTION 1: PRELIMINARY AND GENERAL COSTS

Item No.	Description	U O M	Qty (A)	Rate (B)		Total (A*B)	
				R	c	R	c
1,1	Full compliance to legislative requirements as well as Rand Water and external standards referred to in this contract document. (This shall include but is not limited to the requirements of the OSH Act and associated regulations).	Sum	1	0	0		
1,2	Additional Documentation eg. Quality Control Documents and Test Certificates etc	Sum	1	N/A			
1,3	Safety file	Sum	1	N/A			
1,4	Third Party Inspections	Sum	1	N/A			
TOTAL CARRIED FORWARD TO SUMMARY						R	-

SCHEDULE 1.2: Design, Supply, Delivery, Installation, Testing, Commissioning and Put into Service with Limited Support of Power Quality Meters on MV panels at RW Boosters station							
ITEM NO.	SHORT DESCRIPTION	UOM	QTY (A)	RATE (B) R		AMOUNT (A*B) R	
1.2A	Design, Supply, Delivery, Installation, Testing, Commissioning and Put into Service with Limited Support of Power Quality Meters on MV panels at RW Boosters station						
1.2.1	Eikenhof pumping station		8	-		-	
1.2.2	Zwartkopjes pumping station		3	-		-	
1.2.3	Palmiet pumping station		8	-		-	
1.2.4	Mapleton pumping station		3	-		-	
TOTAL CARRIED FORWARD TO SUMMARY						R	-
TOTAL CARRIED FORWARD TO SUMMARY						R	-
SCHEDULE 1.4: MANDATORY HANDOVER OF POWER QUALITY METERS							
ITEM NO.	SHORT DESCRIPTION	UOM	QTY (A)	RATE (B) R		AMOUNT (A*B) R	
1,3	HANDOVER OF BATTERY CHARGES AND BATTERIES TO SITE.						
1.3.1	update all drawings for all the incomers per station		20	-		-	
1.3.2	Provide informal training to users		2	-		-	

1.3.3	Support to Rand Water after installation and commissioning for a limited period		1	-		-	
1.3.4				-		-	
1.3.5				As per 1.3.9		-	
TOTAL CARRIED FORWARD TO SUMMARY						R	-

SUMMARY OF PRICE SCHEDULE

SCHEDULE	DESCRIPTION
SCHEDULE 1.1	TOTAL BROUGHT FORWARD - PRELIMINARY AND GENERAL COSTS
SCHEDULE 1.2A	TOTAL BROUGHT FORWARD - Design, Supply, Delivery, Installation, Testing, Commissioning and Put into Service with Limited Support of Power Quality Meters on MV panels at RW Boosters stations
SCHEDULE 1.3C	TOTAL BROUGHT FORWARD - HANDOVER TO SITES
TOTAL AMOUNT EXCLUDING VALUE-ADDED TAX (VAT)	
CONTIGENCIES @ 10% OF TOTAL AMOUNT	
SUB-TOTAL	
PROVISION FOR VALUE ADDED TAX (VAT) AT 15%	
TOTAL AMOUNT TAKEN TO SECTION C1.1 – FORM OF OFFER AND ACCEPTANCE	

[illegible]