

**REF NO: 054/2024/PMID/MCWAP2/RFB NOTICE 76-FOLLOW-ON QUERY**

**27 AUGUST 2024**

***ABSTRACTION WORKS, PUMPING STATIONS, RESERVOIRS, PIPELINE, RELATED  
MULTIDISCIPLINE WORKS, ANCILLARY WORKS***

Dear Bidder,

TCTA acknowledges receipt of the requests for clarification listed in the attached table. The response to each request for clarification is provided in the attached table.

Yours faithfully

---

Azwi Nelwamondo  
Senior Manager: SCM

1	<p>Kindly please clarify the following with regards to Bill No 9:</p> <p>Variation BoQ 24062024 – Ends with variation No 6 Jet Grouting which replaced Variation No 3 Jet Grouting. Variation BoQ 28062024 – Notice 65 Has a variation No 6 which is different from the variation No 6 in the BoQ above and then has a variation No 7.</p> <p>Kindly advise if the BoQ dated 28062024 – Variation No 6 should have been Variation No 7 and the Variation No 7 should have been Variation No 8 – which would be in addition to the BoQ dated 24062024 that would have been Variation No 7 and No 8? Kindly clarify the soonest so we can finalize our submission.</p> <p>Your urgent response to this will be greatly appreciated.</p>	<p>Please refer to the response of Notice #77, as well as the corrected Bill 9 - Variation B0Q that accompanies it.</p>
---	---	---