WESTERN CAPE GOVERNMENT

DEPARTMENT OF INFRASTRUCTURE
WESTERN CAPE: VARIOUS FACILITIES LIFT MAINTENANCE (2027-2030)
TENDER No.: FO05/26

ADDENDUM 1 - REVO1

IMPORTANT INFORMATION - PLEASE NOTE:

Tenderers to note that this Addendum 1 - REVO1 addresses the following items in the original bid
document:

Instructions on 1. Revised Annexure 3:
completion of the bid
document. Reference to Annexure 3 of the tender document:

e ANNEXURE 3 a: Service Price List Part 2 Section 1:
Scheduled Labour Rates, Overheads and Incidental
Costs.

e  ANNEXURE 3b: Service Price List Part 2 Section 2:
Scheduled Labour Rates

e  ANNEXURE 3c: Service Price List Part 2 Section 3:
Schedule of Chargeable Components

A revised Annexure 3 is included in Addendum 1 — REVOI
and will supersede the original Annexure 3 Document
included in the tender document.

2. Tender Clarification Meeting Minutes Dated 25 September
2026.

The compulsory tender clarification meeting minutes are
included as part of Addendum 1-REVOT1 for information,
perusal and acknowledgement of bidders. The meeting
minutes shall be initialled on each page, signed and
returned by the tenderer with the bid document submission.

INSTRUCTIONS FOR BID SUBMISSION:
Tenderers are to attach this Addendum at the back of the original bid document.

Bid submissions that do not contain Addendum 1 - REVO1 (this document) will be deemed non-
responsive.

All pages of this Addendum must be initialled by the tenderer in the same way as the original bid
document.
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MAINTENANCE (2027-2030)

ANNEXURE 3a: Service Price List Part 2 Section 1: Scheduled
Labour Rates, Overheads and Incidental Costs



Western Cape
Government

FOR YOU

ltem

Unit

Quantity

Rate

Price

Incidental expenditure provision for
compensation events and Scheduled
labour rates, overheads and incidental

costs.

Please note: The quantifies listed are
included for tender evaluation
purposes only, and do not reflect
actual quantities envisaged for the
project. The rates offered shall apply
for compensation event pricing for the
duration of the contract where
applicable.

1.1

People

All compensation event costs related
to people are allocated according to
the breakdown of categories below
(or nearest matching category, if no
exact description match).

The following rate adjustments will
apply for after-hours work:

Weekdays after hours and Saturdays —
Rate X 1.5

Sundays and Public Holidays — Rate X 2

1.1.1  Site Manager

/day

1.1.2  Safety Officer

/day

1.1.3 Technician

/day

1.1.4  Senior Tech / Field Engineer

/day

1.1.5 Trainee

/day

1.1.6  Foreman (Supervisor)

/day

1.1.7  Skilled Labourer

/day

1

1.1.8 Unskilled Labourer

/day

1

Al | A0 |0 |AO | AO|AO|A

A |10 | A0 | A | A |AW|A

Total cost for Service Price List Part 2 Section 1 Carried to Pricing

Summary on page 60

-
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MAINTENANCE (2027-2030)

ANNEXURE 3b: Service Price List Part 2 Section 2: Scheduled
Labour Rates
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No | ltem Unit Quantity | Rate Price
Expenditure for Scheduled labour rates.

Please note: The quantities listed are
included for tender evaluation
purposes only, and do not reflect
actual quantities envisaged for the
project. The rates offered shall apply
for the duration of the contract
where applicable.

o] People
Costs related to people are allocated
according to the breakdown of
categories below (or nearest
matching category, if no exact
description match).

2.1.1  Administrative clerk / Contract |/month 1 R R
Administrator

2.1.2 Dedicated Maintenance Team |[/month 1 R R
— Groote Schuur Hospital

2.1.3 Dedicated Maintenance Team |/month 1 R R
— Tygerberg Hospital

Total cost for Service Price List Part 2 Section 2 Carried to Pricing
Summary on page 60

Notes:

1. Administrative clerk / Contract Administrator will be responsible and/or provide support fo the responsible person(s)
for all clerical/administrative operations in order for the Confractor o manage the portfolio in line with the conditions
of contract.

This includes, but is not limited to:
e Preparation and Submission of Compensation events in line with the Contract.
e Updating of “live sheet” as per the contract (see 1.4.31 under Scope)
e Any activates associated with lift maintenance and repairs that requires administrative/ clerical support.

2.  The minimum dedicated maintenance team shall comprise:
e One (1) qualified and competent Lift Technician/Mechanic; and
e One (1) skilled labourer with a minimum of two (2) years' practical onsite experience in lift and escalator
maintenance activities.

Apprentices, learners, interns and personnel undergoing fraining shall not be considered skilled labour for the
purposes of safisfying this minimum resource requirement and shall not be utilised as substitutes for the required skilled
labour resource. The Confractor shall ensure that all personnel are suitably trained, competent and adequately
supervised to safely execute the Works.
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MAINTENANCE (2027-2030)

ANNEXURE 3c: Service Price List Part 2 Section 3: Schedule of
Chargeable Components
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SCHEDULE OF CHARGEABLE COMPONENTS

Please Note: The fenderer must inspect the entire portfolio of “buildings” and “installations” and populate
the schedule of chargeable components in the table below. MAKE COPIES OF THIS SCHEDULE AND SUBMIT
ONE FOR EACH BUILDING WHERE APPLICABLE. Append any additional pages to this Schedule and clearly
mark as “Annex-3c". The rates for each building offered in this schedule shall apply for Compensation Event
pricing for the duration of the contract where applicable.

(Submit a separate Annex-3c for each
Building Name: building)
Item No. Description of Component Labour Material Total
Rate Rate Rate
1 Aircord replacement R R R
2 Car door slippers R R R
3 Landing door slippers R R R
4 Pana Forty Standard Lenses R R R
5 Pana Forty Slimline Lenses R R R
6 Pana Forty Ultra Slimline Lenses R R R
7 Pana Forty Standard Control Box R R R
8 Pana Forty 3D Control Box R R R
9 Pana Chrome Control Lenses R R R
10 Pana Chrome Conftrol Box R R R
11 CEDES Scanner Lenses R R R
12 Cedes Control Box R R R
13 Car Guide Shoes R R R
14 Counterweight Guide Shoes R R R
15 Car Guide Rollers R R R
16 Counterweight Guide Rollers R R R
17 12V12AH Bafttery R R R
18 12V7AH Battery R R R
19 2 FT LED Fitting R R R
20 3 FT LED Fitting R R R
21 4 FT LED Fitting R R R
22 5 FT LED Fitting R R R
23 6 FT LED Fitting R R R
24 Double 2 FT LED Fitting R R R
25 Double 3 FT LED Fitting R R R
26 Double 4 FT LED Fitting R R R




Western Cape
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FOR YOU
(Submit a separate Annex-3c for each
Building Name: building)
Item No. Description of Component Labour Material Total
Rate Rate Rate
27 Double 5 FT LED Fitting R R R
28 Double 6 FT LED Fitting R R R
29 2 FT LED Tube R R R
30 3 FT LED Tube R R R
31 4 FT LED Tube R R R
32 5 FT LED Tube R R R
33 6 FT LED Tube R R R
34 24V Downlights R R R
35 220V Downlights R R R
36 Lock Roller R R R
37 2 Hour Fire Rated Motor Room Door R R R
38 2 Hour Fire Rated Motor Room Door Frame | R R R
39 Night latch complete R R R
40 Hasp and staple R R R
41 Padlock R R R
42 No Admittance sign R R R
43 Vinyl Floor per square meter R R R
44 Record Book Holder R R R
45 CEDES 3D Car Header Scanner(IMS Sensor) | R R R
46 Generator Brushes R R R
47 Motor Brushes R R R
48 Door Micro Switches R R R
49 Brake Micro switches R R R
50 Car Door Hanger Rollers R R R
51 Landing Door Hanger Rollers R R R
52 20mm Water in Pit, Pit Pump R R R
53 Motor Room Extractor Fan With Cowl R R R
54 100AMP Power Conditioner with 5m of R R R
Cable and a T00AMP Rotary Isolator

55 Varidor Door Operator

56 QKSé Door Motor R R R
57 VDE-35 Door Drive motor R R R
58 VDE-35 Door Drive Controller R R R
59 Fermator Door Drive motor R R R
60 Fermator Door Drive Controller R R R
61 Sematic Door Drive motor R R R
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(Submit a separate Annex-3c for each
Building Name: building)
Item No. Description of Component Labour Material Total
Rate Rate Rate
62 Sematic Door Drive Controller R R R
63 Selcom Door Drive motor R R R
64 Selcom Door Drive Controller R R R
65 DO3000 Door Drive motor R R R
66 DO3000 Door Drive Confroller R R R
67 6970A Door Gearbox R R R
68 6970A AC Door Motor R R R
69 6970A DC Door Motor R R R
R R R
Total cost for Service Price List Part 2 Section 3 ANNEX-3c TOTAL Excluding | R
Carried to Pricing Summary on page 60 VAT
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GENERAL NOTES: ANNEX-3c — SCHEDULE OF CHARGEABLE COMPONENTS

Submit a separate signed Annex-3c for each building, indicating the building name, the total
cost of all *chargeable components” for the respective buildings. The total combined cost of
the Annex-3c for all buildings must be carried to the Pricing Summary on Page 40.

The rates for each building offered in this schedule shall apply for Compensation Event pricing
for the duration of the contract where applicable.

To assist the adjudication process and the logging of data the tenderer without exception,
shall ensure that the “unit” cost (excluding VAT) for the “chargeable components” is rounded-
off to the nearest Rand.

In the spirit of mutual trust and co-operation, it shall be accepted and understood that the
tenderer shall not exclude minor “components” or general “maintenance” tasks, and the
tenderer agrees to absorb the costs to repair, adjust or replace these minor “components” or
to carry out the general “maintenance” tasks.

In the spirit of mutual trust and co-operation and considering the long-term agreement the
associated replacement costs for “chargeable components” should be limited to the actual
costs of the *component(s)” with no mark-up applied. It must be noted that the “chargeable
components” and costs recorded will be regarded as significant tender adjudication criteria.



WESTERN CAPE GOVERNMENT
DEPARTMENT OF INFRASTRUCTURE
WESTERN CAPE: VARIOUS FACILITIES LIFT
MAINTENANCE (2027-2030)

BIDDER CLARIFICATION MEETING

Western Cape
Government

Date: 25/09/2026 Meeting No: | 01
Venue: 9 Dorp Street, Cape Town (5th Floor
boardroom)

F005/26: WESTERN CAPE - VARIOUS
FACILITIES LIFT MAINTENANCE
FRAMEWORK (2027-2030)

F005/26 Time: 11:00
Keith Chetty

Tender No:
Chairperson:

02/03/2027

Walk-in Centre, Cnr. Dorp and Loop Streets,
CAPE TOWN, 8001

Subject: Closing date: | 10/11/2026 | Expiry date:

Tender
delivery:

Clarification / Requirement
All present were welcomed. Note
All tenderers in attendance are to complete the attendance register and ensure that Note
the correct tendering entity and representative details are recorded. Tenderers are

reminded to comply with the clarification-meeting attendance requirements

contained in the Tender Data.

Action by
1. Welcome
2. Attendance

3. Purpose and Intent The Purpose and Intent of this clarification meeting is to provide a high-level
overview of the Tender requirements, deliverables and a more detailed discussion
of the tender requirements.

All representatives present at the meeting should be fully conversant with the
Framework Contract requirements.

Discussions and interactions with the hospital staff and / or management of the
facility are to be via the Employer as well as the Consultant for the project.

A letter to access the various facilities to complete pricing schedules will be provided
to meeting attendees via SCM.

No material may be removed from site without the signed acknowledgement and
authorisation of the Hospital.

Financial control of the project will be dealt with by the Consultant.

4, Tender
Documentation

Tenderers are advised to read the tender document in full and to ensure that all Note
applicable pages, schedules and returnables are completed correctly. All required

pages are to be initialled and/or signed where indicated and all prescribed
returnable documents are to be submitted. Blank, unsigned or incomplete schedules

may affect the tender submission.

5. Deviations,

Exclusions and
Addenda

Tenderers are advised that any proposed deviation, exclusion, qualification or Note

amendment must be recorded in the correct section or schedule provided in the
tender document. Tenderers are not to insert exclusions or qualifications in
unrelated sections or attempt to amend the Scope through the Pricing Schedule. All
formal addenda issued by the Client are to be acknowledged and incorporated into
the tender submission as required.

Maintenance, Tenderers are advised to price the maintenance service, repair work and Note
Repair and excluded/chargeable items fairly and accurately in the applicable sections of the
Excluded-ltem Pricing Data. Items forming part of the comprehensive maintenance obligation are
Pricing to be included in the maintenance price and are not to be excluded with the intention

of recovering them later as chargeable repairs. Genuine excluded or chargeable

items are to be dealt with in the applicable schedules and in accordance with the

Contract.
Required Tenderers are advised that all registrations, statutory requirements and registrations Note

Registrations

with the entities specified in the tender must be valid and correctly reflected in the
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10.

11.

12.

13.

14.

15.

16.

Framework
Appointment and
Work Allocation

Site Inspections /
Facility Visits

GSM
Communication
Systems

Dedicated

Maintenance Team

Dedicated Team
Availability

Annexure B/
Statutory
Compliance

24-Hour Call
Centre and Fault

Logging

Response Times
and Passenger
Entrapments

Travel and
Travelling Costs

tender submission. Tenderers are responsible for ensuring that the information
submitted can be verified and remains compliant with the tender requirements.

Tenderers are advised that appointment to the Framework does not guarantee a
minimum number or value of Work Orders and does not create an entitlement to an
equal share of work. Work Orders will be allocated in accordance with the
Framework provisions and the Client may take account of matters including
eligibility, capacity, availability, geographical coverage, technical capability and
documented performance.

Tenderers are advised that repeated individual visits to hospitals and facilities cause
unnecessary operational disruption. Where practical, the Client may nominate
common inspection dates on which all tenderers are afforded the opportunity to
attend and take the necessary notes. Where tenderers are required to arrange
access directly, it is the tenderer’s responsibility to contact the relevant facility and
make the necessary arrangements. WAC and the Department will not be
responsible for coordinating separate individual visits for each tenderer.

Tenderers are advised that the provision, operation and associated costs of the
required GSM communication/calling systems are for the Contractor's account
where required by the tender. No additional cost will be accepted by the Client for
obligations already included within the tendered service.

Tenderers are advised that a dedicated maintenance team means, as a minimum,
one (1) qualified and competent Lift Technician/Mechanic together with one (1)
skilled labourer having at least two (2) years’ practical onsite experience in lift and
escalator maintenance activities. Apprentices, learners, interns and personnel
undergoing training may be utilised as additional support; however, they do not
satisfy or replace the skilled-labour requirement. An apprentice or learner therefore
does not equate to the skilled labourer required as part of the minimum dedicated
team.

Tenderers are advised that the dedicated maintenance personnel required for
Groote Schuur Hospital and Tygerberg Hospital are to be provided in accordance
with the working hours and requirements stated in the tender. The dedicated
personnel are to remain available for the facilities for which they have been provided
and are not to be routinely removed to service unrelated work.

Tenderers are advised that responsibility for the applicable Annexure B statutory
inspection/certification process rests with the Contractor in accordance with the
tender and applicable requirements. Where an installation is found to be non-
compliant at commencement, the condition is to be properly recorded and reported
through the contractual process. Any question of recovery of costs attributable to a
previous/current Lift Service Provider will be dealt with separately by the Client
under the applicable contractual arrangements and is not to be assumed by the
incoming Contractor.

Tenderers are advised that all calls are to be formally logged through the
Contractor’s 24-hour Call Centre and not administered solely through a regional
branch, technician or informal communication channel. Where a call is initially
received by a branch, technician or other representative, the Contractor remains
responsible for ensuring that it is immediately logged with the 24-hour Call Centre.
The contractor’s call-centre is to provide the record required for response-time and
downtime monitoring, i.e. call logs as prescribed in the contract data.

Tenderers are advised that the response times stated in the tender are contractual
requirements. Passenger entrapments are to receive immediate priority and a
competent and experienced technician is to be dispatched. Tenderers must have
sufficient normal-hours and after-hours resources to achieve the prescribed
response times. Following each occupied incident a formal and detailed incident
report must be provided within 48 hours of the incident.

Tenderers are advised to make full allowance in their tendered rates for travelling
required to provide the service within the areas for which they tender and represent
themselves as having the required presence. Separate travelling claims will not be
accepted where travel is already required to fulfil the tendered service. Where
subcontractors are used, they are to be treated on the same basis as the
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18.

19.

20.

21.

22,

23.

24,

Preventative and
Comprehensive
Maintenance

Spares, Workshop
and Technical
Support

Excluded Items
and Compensation
Events

Compensation
Events - Three
Quotation Process

CE Technical
Motivation and
Supporting
Information

CE Approval
Before Work
Proceeds

Performance and
Maintenance
Objectives

Poor Performance
and Reallocation
of Units

Contractor’s own resources and additional travelling costs will not become payable
merely because the Contractor elects to use a subcontractor.

Tenderers are advised that the service is comprehensive and preventative and is
not a breakdown-only maintenance arrangement. Predictable deterioration, wear
and component failure are to be identified and managed in accordance with the
Scope before avoidable failures occur. Tenderers must allow for these obligations
in their maintenance pricing.

Tenderers are advised to comply with the workshop, spare-parts, local support and
technical-resource requirements contained in the tender. Regularly wearing parts
and parts whose failure can reasonably be anticipated are to be managed and
stocked as required. Tenderers should not assume that extended downtime
resulting from ordinary foreseeable spare shortages will automatically be accepted.

Tenderers are advised that an item being identified as excluded from the
fixed/comprehensive maintenance obligation does not remove it from the
contractual approval process. Where work is required in respect of an excluded or
chargeable item, the work is still to be submitted and administered through the
applicable Framework Compensation Event (CE) process. No excluded or
chargeable work is to proceed merely because the item appears on an exclusion
schedule; the required CE assessment, approval and written instruction/Work Order
process must first be followed, except where the Contract expressly provides
otherwise.

Tenderers are advised that all Compensation Events for chargeable
repairs/replacements are to follow the required three-quotation process. The
Contractor is responsible for obtaining and submitting three (3) technically
comparable and market-related quotations together with the required technical
motivation and supporting information. Where the Contractor/Supplier is not the
Original Equipment Manufacturer (OEM) of the specific component, the Contractor
is nevertheless required to obtain three comparative quotations in support of the CE
submission. The quotations are to be sufficiently comparable to allow the Client to
assess value for money and technical suitability.

Tenderers are advised that a CE submission for chargeable work is to include the
fault/defect, reason the work is necessary, technical justification, photographic or
other suitable evidence, operational/safety risk, the required comparative quotations
and any relevant technical reports or specialist recommendations. A facility
representative’s acknowledgement that the condition exists does not constitute
approval to proceed.

Tenderers are advised that submission of a quotation or CE does not constitute
authority to proceed. Chargeable or excluded work may only proceed once the
applicable CE assessment and approval process has been completed and the
necessary written instruction/Work Order has been issued, except where expressly
provided otherwise in the Contract. This applies specific to cases of misuse,
vandalism, acts of God and the like, this excludes equipment failure and does not
relieve the contractor from its contractual obligation to reinstate units within the
prescribed duration as noted in the contract data.

Tenderers are advised that breakdown rate, downtime, response time, switch-off
time, repair programmes, reporting and other maintenance objectives will be
monitored. Tenderers are expected to resource and manage the service so that the
stated performance requirements are achieved.

Tenderers are advised that the award or allocation of a unit or group of units does
not give the Contractor an unconditional right to retain those units where the
required maintenance objectives are not achieved. Where the contractual non-
performance provisions are triggered, the Contractor will be given the applicable
notice and opportunity to rectify in accordance with the tender. If the non-
performance is not satisfactorily rectified within the contractual period, the affected
unit(s) or building(s) may be removed and reallocated to another eligible Framework
Contractor. Any accrued damages, obligations or liabilities remain unaffected.
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Tenderers are advised that lifts designated as Critical Lifts are to be treated as an
operational priority. The recovery-plan and escalation requirements stated in the
tender are to be followed where a Critical Lift remains unavailable for the prescribed
periods. Tenderers must actively manage parts, technical escalation and
reinstatement and provide the required recovery information.

Successful Contractors are advised that they will be required to register and operate
on the applicable Ariba/SAP procurement system in order to receive RFQs and to
submit quotations through the EPS process where required. This is currently
applicable at facilities including Groote Schuur Hospital, Red Cross War Memorial
Children’s Hospital, Mitchells Plain District Hospital and Khayelitsha District Hospital
and is expected to be rolled out more widely. Successful Contractors must therefore
be capable of complying with the applicable electronic procurement process when
instructed.

Tenderers are advised that the successful Contractor is to provide a
service/maintenance schedule for all allocated facilities. Requirements for the
maintenance plan will be detailed in the Work Package quotation enquiry document.
The maintenance plan is to be a monthly program for the three (3) year period
detailing the maintenance work planned to be carried out on each component.

The schedule is to be reviewed and updated at least every six (6) months so that
facilities are aware in advance of planned maintenance activities and units that are
expected to be removed from service. Changes affecting planned outages are to be
communicated to the relevant facility representative.

Tenderers are advised that all required maintenance, breakdown, response-time,
downtime, call-out, repair and other prescribed reports and site records are to be
maintained accurately and submitted within the periods stated in the tender.
Records must be capable of verification against call-centre and facility records.
Copies of the onsite maintenance register may be provided electronically, digital
records (electronically signed) will only be accepted when verified against onsite
maintenance register records.

Tenderers are advised that all work must comply with the applicable Occupational
Health and Safety requirements, site rules and the safety provisions contained in
the tender. Tenderers must allow for all personnel, supervision, PPE, access
requirements, medical fitness and other measures necessary to execute the work
safely.

Claims must be issued for processing on or before the 5™ of each successive month
following the period of maintenance being claimed.

Should the maintenance records not be submitted by the 5th of the following month
it will not be eligible for payment and will be excluded from that month’s payment
cycle and the service will be deemed not rendered, thus disqualified for payment.

This is to be implemented to safeguard The Client, the PSP and the Contractor
against any fraudulent activity as any slips provided after could be construed as
falsified.

ANNEXURE 1a Service Price List Part 1 (Sections 1 - 29)

ANNEXURE 1b Service Price List Part 1 Sections 30-31

ANNEXURE 2 — Schedule of Chargeable & Non-Serviceable components
ANNEXURE 3 - Service Price List Part 2 (Section 1)

ANNEXURE 4 — Schedule of Information

F005.26 BID DOC

ANNEXURE 1a Service Price List Part 1 (Sections 1 - 29)

ANNEXURE 1b Service Price List Part 1 Sections 30-31

ANNEXURE 2 — Schedule of Chargeable & Non-Serviceable components
ANNEXURE 3 - Service Price List Part 2 (Section 1)

ANNEXURE 4 — Schedule of Information

F005.26 BID DOC

Tenderers are invited to raise questions regarding the Scope, pricing, exclusions,
CE process, resources, Framework operation, Work Order allocation, returnables
and submission requirements. Where a response changes, supplements or corrects
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35.

36.
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37.

Formal
Clarifications
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Spare parts

Site Access

General

Meeting Close

the tender requirements, the clarification will be dealt with through the formal tender
clarification/addendum process. Tenderers should not rely on informal verbal advice
that has not been formally issued.

The Contractor is to ensure that it is adequately and appropriately staffed. Provision
must be made for all resources required including administration, technical staff,
management, product specialist and dedicated on site teams should this be the
case. The contractor will not be afforded the opportunity amend pricing in respect
of this subsequent to the bids be submitted.

Bidders were advised that a list of spare parts under ANNEXURE 3c: Service Price
List Part 2 Section 3: Schedule of Chargeable Components was noted that it was to
be populated with the material and total labour for each respective repair.

In addition to this it was noted that the Contract is to keep local stock of common
wear and tear replacement items such as door slippers, door rollers, etc.

Each bidder representative has been issued with a site access letter, enabling them
to gain access to site with the consent of each facility.

WAC is to make arrangements for site visits to specific sites, i.e. GSH, TBH and
MMH. Once this is confirmed WAC will advise the bidders accordingly.

Bidders were given an opportunity to raise queries / ask questions and find clarity
on the documentation.

List of queries noted below.

Tenderers are reminded that the clarification meeting is intended to explain the
requirements and expectations contained in the tender. The issued tender
documents, together with any formal clarification or addendum issued by the Client,
remain the governing requirements for preparation and submission of the bid.

QUESTIONS / CLARIFICATIONS RAISED

Note

Note

Note

Note

Note

Tenderer / Question

Clarification / Response Further Action

When a lift is off at take over; | The successful bidder must prepare a quotations via the CE process
who is responsible for | for any work that is deemed chargeable in order to reinstate the lift.

repairs?

This will be approved via the CE process based on merit.

Note

Comprehensive Report (CR) | The initial take on CR inspection is for the successful bidders account;

Inspections.

items raised during this inspection will be for the Contractor to rectify
at no additional cost, unless such items were previously raised as
exclusions in the bidders submission.

Note

Exclusions, units, not

operational, removed units, returnable documents, this includes exclusions, units, not

etc.

Everything must be priced; all units must be priced for on the

operational, removed units, etc.

Note

Lift Mechanic / FE

It was noted that there was no provision for a Field Engineering (FE)
rates; it was resolve that 1.4 Lift Mechanic will be used for FE rates.

Subsequent to the above it was resolved that a new Annexure 3
document would be issued with 1.4 corrected to Field Engineer and
that this will be submitted with the bidders returnable documents.

Note
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