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PASSENGER RAIL AGENCY
OF SOUTH AFRICA
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1 | Durban Station

1.1 | 500kVA Volvo Diesel Driven Quarterly

1.2 | 500kVA Caterpillar Diesel Driven Quarterly

1.3 | Mobile Diesel Driven Quarterly
2 | Moses Mabhida Station

2.1 | 150kVA John Deer Diesel Driven Quarterly
3 | Bridge City Station

3.1 | 400kVA Volvo Diesel Driven Quarterly
4 | Duff's Road Station

4.1 | 130kVA Volvo Diesel Driven Quarterly
5 | Kwa Mashu Station

5.1 | 40kVA Perkins Lovol Diesel Driven Quarterly
6 | Thembalihle Station

6.1 | 60kVA John Deer Diesel Driven Quarterly
7 | KwaMnyandu Station

7.1 | 40kVA Perkins Lovol Diesel Driven Quarterly

7.2 | 100kVA Volvo Diesel Driven Quarterly
8 | Umlazi Station

8.1 | 60kVA John Deer Diesel Driven Quarterly
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9 | Winklespruit Station

9.1 | 60kVA John Deer Diesel Driven Quarterly

10 | Amanzimtoti Station

10.1 | 60kVA John Deer Diesel Driven Quarterly

11 | Zwelethu Station

11.1 | 40kVA Viper Diesel Driven Quarterly

12 | Isipingo Station

12.1 | 125kVA John Deer Diesel Driven Quarterly

13 | Reunion Station

13.1 | 125kVA John Deer Diesel Driven Quarterly

14 | Merebank Station

14.1 | 60kVA John Deer Diesel Driven Quarterly

15 | Rossburgh Station

15.1 | 130kVA Volvo Diesel Driven Quarterly

16 | Pinetown Station

16.1 | 60kVA John Deer Diesel Driven Quarterly

17 | Pietermaritzburg Station

17.1 | 55kVA Fawde Diesel Driven Quarterly

18 | Verulam Station

18.1 | 60kVA John Deer Diesel Driven Quarterly

19 | Stanger Station
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|_Service and maintenance of Standby and Portable Generators [ _First Year | Second Year | Third Year |

19.1 | 100kVA John Deer Diesel Driven Quarterly

20 | Train Simulator
20.1 | 100kVA John Deer Diesel Driven Quarterly

21 | Portable units
21.1 | 6.0kVA Hoffmann Petrol Driven Quarterly
21.2 | 5.0kVA Tuner Morris Petrol Driven Quarterly

Percentage mark-up for schedule material (suppliers’ quotation to be provided)

Description Year 1

Year 2

Year 3

Percentage mark- up
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Please take note on Non-scheduled items: Any repairs to be undertaken, the contractor shall arrange with
the project manager, conduct an assessment, submit a fault report and quotation. Kindly note, no service shall

be executed without a purchase order except for emergency call outs only.

1. | Rate for Skilled labour R
2. | Rate for Skilled labour after hours R
3. | Rates for Skilled labour Saturdays R
4. | Rates for Skilled labour Sundays R
5. | Rate for Skilled labour Public Holidays R
6. | Rate for Unskilled labour R
7. | Rate for Unskilled labour after hours R
8. | Rates for Unskilled Saturdays R
9. | Rates for Unskilled Sundays R
10. | Rate for Unskilled Public Holidays R
11. | Call-out fee — for no work done or to be done. R
12. | Travel cost per kilometre R
13. | Percentage Increase of labour Bargaining council rate
14. | Consumer Price Index Increase Only on the anniversary
of the contract
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