
Project number: MCP2160079

Project name: OR Tambo International Airport (ORTIA) - 20"Jet Fuel Feeder Line

Client: Airports Company South Africa SOC Limited

Item     

No

Paymt 

Refer
Description Unit Qty Rate  Amount  

                                                                                                                                                                                                                                                                      

SCHEDULE H: CATHODIC PROTECTION

SABS 

1200 A
SECTION: PRELIMINARY & GENERAL

Contractor to provide detailed breakdown of Preliminaries

1 8.3 FIXED-CHARGE AND VALUE-RELATED ITEMS Sum 1 -                      

2 8.4 TIME-RELATED ITEMS Sum 1 -                      

CP DESIGN

3 CP Design Field Work Sum 1 -                      

4 Collation and Analysis of Field Data Sum 1 -                      

4 Review of Construction Drawings Sum 1 -                      

5 Computer Modelling Sum 1 -                      

7 Preparation of Detailed Design Report Sum 1 -                      

8 Preparation of Specifications Sum 1 -                      

SUPPLY

9 Drilling materials for boreholes Sum 1 -                      

10 MMO Anodes c/w cable tails Sum 1 -                      

11 Coke breeze for boreholes Sum 1 -                      

12 Cross bonding materials Sum 1 -                      

13 Test facilities Sum 1 -                      

14 Transformer Rectifier Unit c/w enclosure Sum 1 -                      

15 Supply negative cabling Sum 1 -                      

16 Supply positive cabling Sum 1 -                      

17 Supply AC Cable Sum 1 -                      

INSTALL

18 Drilling of boreholes for anode groundbeds Sum 1 -                      

19 Install MMO Anodes c/w cable tails Sum 1 -                      

20 Install Coke breeze for boreholes Sum 1 -                      

21 Install Cross bonding Sum 1 -                      

22 Install Test facilities Sum 1 -                      

23 Install Transformer Rectifier Unit c/w enclosure Sum 1 -                      

24 Excavate, backfill and compaction Sum 1 -                      

COMMISSIONING AND HANDOVER

25 Energize and commission Sum 1 -                      

26 Handover documentation Sum 1 -                      

-                      
TOTAL CARRIED FORWARD TO SUMMARY


