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SECTION NO.1 : PRELIMINARIES



Amount
R

Item
No

Quantity Rate

Prasa South Gauteng Region Corridor 3

Refurbishments and Upgrades to Longdale Train Station

SECTION NO. 1

PRELIMINARIES AND GENERAL

BILL NO. 1

The JBCC Principal Building Agreement (Edition 6.2 -
May 2018) prepared by the Joint Building Contracts
Committee shall be the applicable building agreement,
amended as hereinafter described

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement contract data
form an integral part of this agreement

The JBCC General Preliminaries (May 2018) published
by the Joint Building Contracts Committee for use with
the JBCC Principal Building Agreement (Edition 6.2 -
May 2018) shall be deemed to be incorporated in these
bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the
abovementioned documents for the full intent and
meaning of each clause

The clauses in the abovementioned documents are
hereinafter referred to by clause number and heading
only

Where any item is not relevant to this agreement such
item is marked N/A signifying "not applicable"

Where standard clauses or alternatives are not entirely
applicable to this agreement such amendments,
modifications, corrections or supplements as will apply
are given under each relevant clause heading and such
amendments, modifications, corrections or supplements
shall take precedence notwithstanding anything to the
contrary contained in the abovementioned documents

1
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Prasa South Gauteng Region Corridor 3

Refurbishments and Upgrades to Longdale Train Station

SECTION A: PRINCIPAL BUILDING
AGREEMENT

ItemClause 1.0 - Definitions and interpretation1

Interpretation (A1-A7)

ItemClause 2.0 - Law, regulations and notices2

Item

Clause 3.0 - Offer and acceptance

F:............................. V:............................
T:............................

3

Item

Clause 4.0 - Cession and assignment

F:............................. V:............................
T:............................

4

Clause 5.0 - Documents

F:............................. V:............................
T:............................

5

Clause 6.0 - Employer's agents

F:............................. V:............................
T:............................

6

Item

Clause 7.0 - Design responsibility

F:............................. V:............................
T:............................

7

Item

Clause 8.0 - Works risk

F:............................. V:............................
T:............................

8

Insurances and securities (A8-A11)

2
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Item

Clause 9.0 - Indemnities

F:............................. V:............................
T:............................

9

Item

Clause 10.0 - Insurances

F:............................. V:............................
T:............................

10

Clause 11.0 - Securities11

Item

Clause 12.0 - Obligations of the parties

F:............................. V:............................
T:............................

12

Execution (A12 - A17)

Item

Clause 13.0 - Setting out

F:............................. V:............................
T:............................

13

Item

Clause 14.0 - Nominated subcontractors

F:............................. V:............................
T:............................

14

Item

Clause 15.0 - Selected subcontractors

F:............................. V:............................
T:............................

15

Clause 16.0 - Direct contractors

Attendance on direct contractors

In respect of direct contractors the contractor shall:

16

1. Designate an area for the direct contractor to
establish a temporary office and workshop and
storage of equipment and materials

3
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Prasa South Gauteng Region Corridor 3

Refurbishments and Upgrades to Longdale Train Station

2. Allow the use of personnel welfare facilities, where
provided

3. Provide water, lighting and single phase electric
power to a position within 50m of the place where
the direct contract work is to be carried out, other
than fuel or power for commissioning of any
installation

4. Permit the direct contractor to use erected
scaffolding, hoisting facilities, etc provided by the
contractor, in common with others having the like
right, while it remains erected on the site [16.1]

Item
F:............................. V:............................
T:............................

Clause 17.0 - Contract instructions

Site instructions

Instructions issued on site are to be recorded in a site
instruction book which is to be supplied and maintained
on site by the contractor

17

Item
F:............................. V:............................
T:............................

N/AClause 18.0 - Interim completion18

Completion (A18 - A24)

Item

Clause 19.0 - Practical completion

F:............................. V:............................
T:............................

19

Clause 20.0 - Completion in sections20

Clause 21.0 - Defects liability period and final
completion

21

Item

Clause 22.0 - Latent defects liability period

F:............................. V:............................
T:............................

22

4
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Prasa South Gauteng Region Corridor 3

Refurbishments and Upgrades to Longdale Train Station

Clause 23.0 - Revision of the date for practical
completion

Substitution of materials and goods

The removal or substitution of any materials and goods
which do not conform to the specification or the
contract drawings shall not constitute grounds for the
extension of the construction period nor for the
adjustment of the contract value [17.1.8; 23.1 & 2]

23

Item
F:............................. V:............................
T:............................

Item

Clause 24.0 - Penalty for late or non-completion

F:............................. V:............................
T:............................

24

Clause 25.0 - Payment25

Payment (A25 - A27)

Prices submitted

Where prices are submitted by the contractor or
subcontractor during the progress of the works in
respect of contract instructions or in regard to a claim
under the terms of this agreement and notwithstanding
the fact that such prices may be used in an interim
payment certificate, there is to be no presumption of
acceptance. Should the principal agent wish to accept
any such prices prior to the issue of the certificate of
final completion, it shall be in writing

Item
F:............................. V:............................
T:............................

Clause 26.0 - Adjustment of the contract value and
final account

26

Fluctuations in costs

All fluctuations in costs, with the exception of
fluctuations in the rate of Value Added Tax, shall be for
the account of the contractor [26.9.5]

5
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Item

Clause 27.0 - Recovery of expense and/or loss

F:............................. V:............................
T:............................

27

Clause 28.0 - Suspension by the contractor28

Suspension and termination (A28 - A29)

Item
F:............................. V:............................
T:............................

Clause 29.0 - Termination29

Item
F:............................. V:............................
T:............................

Item

Clause 30.0 - Dispute resolution

F:............................. V:............................
T:............................

30

Dispute resolution (A30)

Agreement31

Item

The required information of the parties and the amount
of the contract sum shall be inserted in the agreement
for signature of the agreement by the parties

F:............................. V:............................
T:............................

Contract data32

Item
F:............................. V:............................
T:............................

SECTION B: GENERAL PRELIMINARIES

Item

Clause 1.1 - Definitions

F:............................. V:............................
T:............................

33

Definitions and interpretation (B1)

6
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Item

Clause 1.2 - Interpretation

F:............................. V:............................
T:............................

34

Item

Clause 2.1 - Checking of documents

F:............................. V:............................
T:............................

35

Documents (B2)

Clause 2.2 - Provisional bills of quantities36

Item
F:............................. V:............................
T:............................

Clause 2.3 - Availability of construction information37

Item
F:............................. V:............................
T:............................

Item

Clause 2.4 - Ordering of materials and goods

F:............................. V:............................
T:............................

38

Item

Clause 3.1 - Previous work - dimensional accuracy

F:............................. V:............................
T:............................

39

Previous work and adjoining properties (B3)

Item

Clause 3.2 - Previous work - defects

F:............................. V:............................
T:............................

40

Item

Clause 3.3 - Inspection of adjoining properties

F:............................. V:............................
T:............................

41

7
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Item

Clause 4.1 - Handover of site in stages

F:............................. V:............................
T:............................

42

The site (B4)

ItemClause 4.2 - Enclosure of the works43

Item

Clause 4.3 - Geotechnical and other investigations

F:............................. V:............................
T:............................

44

Item

Clause 4.4 - Encroachments

F:............................. V:............................
T:............................

45

Item

Clause 4.5 - Existing premises occupied

F:............................. V:............................
T:............................

46

Item

Clause 4.6 - Services - known

F:............................. V:............................
T:............................

47

Item

Clause 5.1 - Management of the works

F:............................. V:............................
T:............................

48

Management of contract (B5)

Item

Clause 5.2 - Progress meetings

F:............................. V:............................
T:............................

49

Item

Clause 5.3 - Technical meetings

F:............................. V:............................
T:............................

50

8
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Item

Clause 6.1 - Samples of materials

F:............................. V:............................
T:...........................

51

Samples, shop drawings and manufacturer's
instructions (B6)

Item

Clause 6.2 - Workmanship samples

F:............................. V:............................
T:............................

52

Item

Clause 6.3 - Shop drawings

F:............................. V:............................
T:............................

53

Item

Clause 6.4 - Compliance with manufacturer's
instructions

F:............................. V:............................
T:............................

54

Item

Clause 7.1 - Deposits and fees

F:.......................... V:........................... T:.........................

55

Deposits and fees (B7)

Item

Clause 8.1 - Water

F:............................. V:............................
T:............................

56

Temporary services (B8)

Item

Clause 8.2 - Electricity

F:............................. V:............................
T:............................

57

Item

Clause 8.3 - Ablution and welfare facilities

F:............................. V:............................
T:............................

58

9
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Prasa South Gauteng Region Corridor 3
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Item

Clause 8.4 - Communication facilities

F:............................. V:............................
T:............................

59

Clause 9.1 - Responsibility for prime cost amounts60

Prime cost amounts (B9)

Item

Clause 10.1 - General attendance

User note

General attendance is defined as being the duties of the
contractor in terms of clause 12.2 of the JBCC n/s
subcontract agreement

F:............................. V:............................
T:............................

61

Attendance on subcontractors (B10)

Clause 10.2 - Special attendance62

Item

Clause 11.1 - Protection of the works

F:............................. V:............................
T:............................

63

Item

Clause 11.2 - Protection/isolation of existing works and
works occupied in sections

F:............................. V:............................
T:............................

64

Item

Clause 11.3 - Security of the works

F:............................. V:............................
T:............................

65

Item

Clause 11.4 - Notice before covering work

F:............................. V:............................
T:............................

66

Clause 11.5 - Disturbance67

10
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Refurbishments and Upgrades to Longdale Train Station

Clause 11.6 - Environmental disturbance68

Item

Clause 11.7 - Works cleaning and clearing

F:............................. V:............................
T:............................

69

Item

Clause 11.8 - Vermin

F:............................. V:............................
T:............................

70

Item

Clause 11.9 - Overhand work

F:............................. V:............................
T:............................

71

Item

Clause 11.10 - Tenant installations

F:............................. V:............................
T:............................

72

Item

Clause 11.11 - Advertising

F:............................. V:............................
T:............................

73

Item

Site instructions

Contract Instructions issued on site are to be
recorded in triplicate in a site instruction book which is
to be maintained on site by the contractor

F:....................... V:...................... T:....................

74

SECTION C: SPECIFIC PRELIMINARIES

11
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Item

Warranties for material and workmanship

Where warranties for materials and/or workmanship are
called for, the contractor shall obtain a written warranty,
addressed to the employer, from the firm supplying the
materials and/or doing the work and shall deliver same
to the principal agent on the final completion of the
contract. The warranty shall state that workmanship,
materials and installation are warranteed for a specified
period from the date of final completion and that any
defects that may arise during the specified period shall
be made good at the expense of the firm supplying the
materials and/or doing the work, upon written notice to
do so. The warranty will not be enforced if the work is
damaged by defects in the construction of the building
in which case the responsibility for replacement shall
rest entirely with the contractor

F:.......................V:.........................T:......................

75

Item

Co-operation of contractor for cost management

It is specifically agreed that the contractor accepts the
obligation of assisting the principal agent in
implementing proper cost management. The contractor
will be advised by the principal agent of all cost
management procedures which will be implemented to
ensure that the final building cost does not exceed the
budget. The principal agent undertakes to make
available to the contractor all budgetary allowances
and cost assessments/reports to enable the proper
procedure to be implemented and the contractor shall
attend all cost plan review and cost management
meetings. The contractor undertakes to extend these
procedures, as necessary, to all subcontractors

F:...........................V:.........................T:..................

76

12
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Item

Propping of floors below

The contractor is advised that propping of floors below
may be required if he wishes to use any areas of
completed suspended reinforced concrete slabs for
vehicle access, storage of materials and goods and
location of plant, scaffolding, etc. The location of these
areas and any necessary propping shall be approved by
the principal agent and the cost thereof shall be borne
by the contractor

F:....................... V:....................... T:...................

77

Item

Testing of windows for watertightness

Each window shall be tested for watertightness with
water sprayed on using adequate pressure. If in the
opinion of the principal agent, the pressure proves to
be inadequate, then the pressure shall be boosted by
means of compressed air or other approved means

F:....................... V:......................... T:....................

78

Item

Testing of flat roof waterproofing for watertightness

Flat roof waterproof areas shall be prepared with small
sand dykes around them of a size and enclosing an
area approved by the principal agent, flooded with
water and kept "ponded" for at least 36 hours as a test
to ensure the watertightness of the waterproofing and
before any further construction work is carried out above
the waterproofing

F:....................... V:..................... T:......................

79

13

Preliminaries
Section No.  1

Contract
Part C2: Pricing Data

Carried to Collection R



Prasa South Gauteng Region Corridor 3
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It is required of the Contractor to thoroughly study the
HIV/AIDS Specification (C3.5)together with and is
deemed to be incorporated under this Section of the
Bills of Quantities. Provision for pricing of HIV/AIDS
awareness is made under items hereafter and it is
explicitly pointed out that all requirements of the
aforementioned specification are deemed to be priced
hereunder, as the said items represent the only method
of measurement and no additional items or extras to the
contract in this regard shall be entertained.

The Contractor must take note that compliance with the
HIV/AIDS Specification is compulsory. In the event of
partial or total non-compliance, the Principal Agent,
notwithstanding the provisions of Clause A 31 of
“Section 1: Preliminaries (Section A)” or any other
clauses to the contrary, reserve the right to delay issuing
any progress payment certificate until the Contractor
provides satisfactory proof of compliance. The
Contractor shall not be entitled to any compensation of
whatsoever nature, including interest, due to such delay
of payment.

HIV/AIDS AWARENESS

Item

AWARENESS CHAMPION

Selection, appointment, briefing and making available of
an Awareness Champion including provision of all
relevant services, all in accordance with the HIV/AIDS
Specification.

F:..................... V:.....................T:.......................

80
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Item

AWARENESS WORKSHOPS

Selection and appointment of a competent Service
Provider approved by the principal agent, provision of
a Service Provider Workshop Plan and a suitable
venue, conducting of awareness workshops by means
of traditional and/or modern multimedia techniques,
including follow-up courses, making available all tuition
material and performing assessment procedures, all in
accordance with the HIV/AIDS Specification.

F:....................... V:.................... T:...................

81

Item

POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when
necessary of four plastic laminated posters, booklets
and educational videos, etc. for the duration of the
construction period, all in accordance with the
HIV/AIDS Specification.

F:.................... V:....................... T:.................

82

Item

ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed
in position, including male and female condoms,
replenishing male and female condoms on a daily basis
as required for the duration of the construction period,
all in accordance with the HIV/AIDS Specification.

F:............................. V:.................. T:.................

83
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Item

MONITORING

Monitoring HIV/AIDS awareness of workers, providing
the principal agent with access to information including
making available all reports, thoroughly completed and
reflecting the correct information, for the duration of the
construction period and close out, all in accordance with
the HIV/AIDS Specification.

F:......................... V:................. T:............................

84

Item

It is required that the contractor shall adhere to all
Socio-Economic Deliverables

Provision for pricing of all the main contractor's costs as
stipulated in the deliverables is made under this clause
and are deemed to be priced hereunder and no
additional claims in this regard shall be entertained

F:..................... V:..................... T:.......................

85

SOCIO-ECONOMIC DELIVERABLES

Item

It is required that the contractor shall sub-contract 30%
of the contract value (Excluding VAT, Escalation,
Contingencies, HT equipment provisions and Socio-
Economic provisions) of the contract including labour
and material to EME's and QSE's

Provision for pricing of all the main contractor's costs is
made under this clause and are deemed to be priced
hereunder and no additional claims in this regard shall
be entertained

F:...................... V:................. T:...................N/A

86

EMPLOYMENT OF SMME SUB-CONTRACTORS
AS A CONDITION OF TENDER

16
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Item

The contractor shall comply with all the requirements set
out in the Construction Regulations, 2014 issued under
the Occupational Health and Safety Act, 1993 (Act
no.85 0f 1993)

It is required of the contractor to thoroughly study the
Health and Safety Specification

The contractor must take note that compliance with the
Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is
compulsory. In the event of partial or total non-
compliance, the principal agent, notwithstanding the
provisions of clause A31.0 of Section A or any other
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor
provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of
whatsoever nature, including interest, due to such delay
of payment.

Provision for pricing of the Occupational Health and
Safety Act, Construction Regulations and Health and
safety Specification is made under this clause and it is
explicitly pointed out that all requirements of the
aformentioned are deemed to be priced hereunder and
no additional claims in this regard shall be entertained.

F:.................. V:...................... T:.....................

87

OCCUPATIONAL HEALTH AND SAFETY ACT
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Item

The contractor shall comply with all the requirements set
out in the Environmental Health and Safety Specification

It is required of the contractor to thoroughly study the
Enviromental Health and Safety Specification

The contractor must take note that compliance with the
Environmental Health and Safety is compulsory.

Provision for pricing of the Environmental Health and
Safety is made under this clause and it is explicitly
pointed out that all requirements of the aformentioned
are deemed to be priced hereunder and no additional
claims in this regard shall be entertained.

F:.................. V:...................... T:.....................

88

ENVIRONMENTAL HEALTH AND SAFETY

18
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Category: Fixed R

Category: Value R

Category: Time R

SUMMARY OF CATEGORIES

19
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Amount
R

Item
No
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Prasa South Gauteng Region Corridor 3

Refurbishments and Upgrades to Longdale Train Station

SECTION NO. 2

BILL NO. 1

ALTERATIONS

Tenderers are advised to study the GP ASC (General
Specifications of materials and methods to be used for
building contracts) before pricing this bill of quantities

PREAMBLES

SUPPLEMENTARY PREAMBLES

Reference shall be made to other trades and preambles
for preambles and full descriptions of items not fully
described in this trade which shall apply equally to the
work in this trade, unless otherwise described.

Descriptions and preambles in other bills

The Tenderer is advised to visit the site and satisfy
himself as to the nature and extent of the work to be
done and the value of the materials contained in the
buildings or portions of the buildings to be demolished.
No claim for a compensation event in respect of the
nature and extent of the work or of inferior or damaged
materials will be entertained

General

The attention of tenderers is drawn to the fact that
unless otherwise stated loose furniture, kitchen
equipment, apparatus, machinery, etc. is to remain the
property of the Chief Director and does not fall within the
scope of this contract.

21
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Tenderers are advised that parts of the existing
buildings on the site, including the existing water supply
and sanitary systems will be in use during the progress
of the Works and any disconnections, etc. that may be
necessary must be made as directed by the Project
Manager and in such a manner as to cause the
minimum of inconvenience to the manner as to cause
the minimum of inconvenience to the occupants of the
buildings

Special care shall be exercised during the progress of
the work to ensure that any electrical installations,
water supply pipes, telephone and other services which
may be encountered are not interfered with and notice
shall be given to the Project Manager if any
disconnection or alterations become necessary

Notices

All demolitions work shall be carried out in accordance
with the Local By-laws and to the requirements of the
Local Health Authorities. The Contractor shall take all
precautions necessary to prevent any nuisance from
dust whilst carrying out the work, including watering of
the works with a jet or spray

Demolitions

Old materials from alterations, except where described
to be re-used or handed over to the Project Manager,
become the property of the Contractor

Old materials to become the property of the
Contractor

Old materials from the alterations, except where
described to be re-used or handed over to the Project
Manager, as well as all rubbish, etc., must be regularly
carted from site and not be allowed to accumulate on or
around the site.

None of the old materials is to be used for new work
except where specifically described as being set aside
for re-use

Old materials not to be re-used

22
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Where certain materials or articles from demolitions or
alterations are descibed as to be handed over by the
Contractor to the Project Manager such materials or
articles shall be properly stored by the Contractor, until
handing over thereof.

Handing over of materials

The Contractor must obtain an official receipt listing the
materials or articles and dates of handing over. If the
Contractor fails to submit the receipt when requested, it
shall be deemed that the materials or articles are still in
his posession and he will be liable to the Chief Director
for the full replacement value thereof, which amount will
be deducted from any monies due to the Contractor

In taking down and removing existing work the utmost
care is to be observed to avoid any structural or other
damage to the remaining portions of the building and
the work is to be carried out in a workmanlike, practical
and safe manner under the constant supervision of a
competent foreman

Protection

The contractor must also protect all work not removed
such as walls, floors, doors, windows, or other joinery,
loose and fixed fittings and electrical appliances, etc.
from damage during the progress of the work and
provide all necessary materials for doing so

The Contractor will be held solely responsible for any
damage to persons or property and for the safety of the
structure throughout the whole of this contract and must
make good at his own expense any damage that may
occur. He shall allow for protecting and indemnifying
persons using or passing through the existing buildings
from injury and by necessary barriers, signs, etc

The Contractor shall make good in all trades to existing
work where damaged or disturbed through the
alterations with all necessary new materials to match
the existing. The works shall be left complete and
perfect in every respect

Making good damaged work
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Pulling down walls shall include for dead shoring under
existing concrete slabs, beams, roof members, etc., for
pulling down face brick, tiled or plastered walls and
concrete beams or lintels occuring in same, for
removing skirtings, quadrants, cornices, etc, fixed to
same for hacking up flooring in openings and making
good as previously described to walls, floors, ceilings,
etc, unless otherwise described

Pulling down

Making good at the junction of new and existing work
shall include for piercing out, cutting through or
removing short lengths of existing material, for
supplying short lengths of new material and for jointing
to match existing

Junction of new and existing

In taking down and removing existing work the utmost
care must be observed to avoid any structural or other
damage to the remaining portions of the building or
adjoining buildings, boundary walls, pavings, roadways,
etc, and the Contractor shall provide all shoring,
needling, strutting, etc, to ensure the stability of all
structures during demolition or alteration work. The
Contractor must cover up and protect from damage all
work not removed and must make good at his own
expense any damage that may occur

Existing and adjoining buildings, etc.

Descriptions for forming new openings or altering
openings in existing walls shall be deemed to include
breaking out for and forming new brick, in-situ concrete
or pre-stressed concrete lintels including all
reinforcement, formwork, turning pieces, etc, building
up jambs or portions of openings as described with
brickwork or blockwork properly toothed and bonded to
existing, building cavities or hollow walls solid where
necessary and making good finishes all round on both
sides and into reveals as described

Forming new openings or altering openings in
existing walls
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Descriptions of building up existing openings, where
given in number, shall be deemed to include preparing
existing surfaces all round, brickwork or blockwork,
properly toothed and bonded to existing, wedging up
and making good finishes on both sides as described

Building up openings

Hacking up gravel, concrete, bituminous or other paving
shall include for grubbing up the sub-base and brick or
concrete kerb

Site works

Pulling down boundary, retaining walls, fencing, etc,
shall include for grubbing up all bricks, concrete and
reinforced concrete foundations, bases, etc

All voids in ground consequent upon the pulling or
cutting down are to be filled in with clean earth, well
consolidated and rammed up to finished ground level

The Contractor shall provide, maintain and remove from
site if no longer required, all plant and scaffolding for the
proper execution of the works

Plant and Scaffolding

The Contractor is advised to take all dimensions
affecting the existing buildings on the site, as he will be
held solely responsible for all new work being of the
correct sizes

Dimensions

The Contractor is to ensure compliance with all relevant
by-laws and legislation in terms of taking down,
temporary storing on site, loading and final removal from
site of ceilings with asbestos cement content

Removal of ceilings

All sizes and dimensions stated herein are approximate
and deemed only sufficient to identify the item of work
concerned

NOTE:
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All new finishes are measured in the relevant trades for
new work

-----------------------------------------------------

REMOVAL OF EXISTING WORK

5m²Half brick wall1

Breaking down and removing brickwork etc

13m²One brick wall2

3m²Concrete pavers laid loose on compacted subbase3

Taking up and removing pavers, etc

2NoTimber single door and frame not exceeding 2,5m24

Taking out and removing doors, windows, etc from
brickwork to be demolished

2No
Timber single door and frame not exceeding 2,5m25

Taking out and removing doors, windows, etc
including thresholds, sills, etc (building up openings
elsewhere)

1NoSteel window approximate size 1200 x 1000mm high6

4NoSteel window approximate size 500 x 1000mm high7

2NoSteel window approximate size 450 x 1000mm high8

5NoTimber single door not exceeding 2,5m29

Take off and remove doors from existing frames
including preparing frame to receive new door
leaves (elsewhere measured)

597m²
Corrugated iron roof covering and timber purlins, inspect
and repair roof trusses to receive new covering.

10

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc
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89m²
Gypsum plasterboard ceilings including cornices, timber
brandering, etc

11

80mGutters and downpipes complete with fittings12

48mFibre cement fascia and badge boards13

26mTimber skirtings from brickwork14

Taking out and removing sundry joinery work

1No
Timber kitchen sink cupboard approximately 2878 x 600
x 890mm high

15

Taking out and removing joinery fittings etc

16m²
Carpet floor covering including preparing screed for new
floor covering

16

Taking up and removing vinyl floor coverings,
carpeting, etc

6NoMortice lockset complete with handles from timber door17

Take off and remove existing ironmongery from
doors, including making good and prepare to
receive new ironmongery (elsewhere measured)

Rate OnlyNoDoor closer from timber door18

7NoStainless steel toilet roll holder19

Taking out and removing ironmongery

6NoPaper towel dispenser20

6NoLiquid dispenser21

Rate onlym²30mm Thick screed from floors22

Hacking up/off and removing granolithic, screeds,
plaster, etc from concrete or brickwork and
preparing surfaces for new screeds, plaster, etc
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104m²Tiles to floors23

Hacking up/off and removing ceramic tile floor and
wall finishes including removing mortar bed or
backing and preparing concrete or brick surfaces
for new screed, plaster or tile finishes

153m²Tiles to walls24

167mTile skirting25

1NoStainless steel single bowl sink26

Carefully take out existing sanitary fittings and hand
over to Client, or store in demarcated area on site,
as directed by the Project Manager

6NoVitreous china wash hand basin27

7NoVitreous china WC pan with cistern28

2NoFloor drain29

4m²
Glass from steel windows including cleaning out rebates
and preparing for new glass (LI)

30

Taking out and removing glass and mirrors

8NoMirror size 600 x 900mm high from wall31

14NoSteel seats32

Taking out and removing street furniture:

10NoSteel bins33

BUILDING UP OPENINGS

10m²One brick walls34

Brickwork in NFP bricks in class II mortar in
building up openings
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FACE BRICKWORK

8m²Extra over brickwork for face brickwork35

External facings in approved face bricks (FBX)
pointed with flush horizontal and vertical joints

6m²Cutting toothings and bonding new brickwork to existing36

Sundries

Rate Onlym²
Making good defects in existing screeded floors with an
approved cementious compound

37

PREPARATORY WORK TO EXISTING
SURFACES

3mMaking good brickwork at end of 230mm brick wall38

MAKING GOOD OF FINISHES ETC

3m
Making good brickwork to face of wall where 230mm
brick cross wall was removed

39

REPAIRING PLASTER

All plaster repair admixtures are to be applied strictly in
accordance with the manufacturer's requirements. Break
out all loose and hollow plaster at least 200mm wide all
around loose plaster area, brush clean of all loose
material, treat exposed area with adhesive slurry and
plaster with an admixture of 3:1 sand/cement and 3:1
water/adhesive slurry

General Notes

All work is deemed to be in patches

Rate Only1m²On brick walls40

Prepare and apply 3:1 plaster admixture as
described

Rate Only1m²On narrow widths41

CONCRETE CRACK REPAIRS

29

Alterations
Section No.  2

Contract
Part C2: Pricing Data

Carried to Collection R



Prasa South Gauteng Region Corridor 3

Refurbishments and Upgrades to Longdale Train Station

Cracks are to be repaired by epoxy pressure grouting.
Drill holes 20mm deep at approximately 200mm centres
on crack line. Secure grease nipple in hole at lowest
point using epoxy grout. Secure PVC tubes in other
holes using epoxy grout. The crack at the face of the
concrete is then to be sealed using epoxy grout. The
PVC tubes are then to be temporarily closed, except for
the one closest to the grease nipple. Epoxy grout is
then to be pumped into the grease nipple. Once epoxy
runs out of the first PVC tube, the tube is to be sealed
and the second tube opened. "This process is to
continue until the epoxy runs out of the last tube

General Notes

Surfaces shall be dry and clean, free of dust, sand, grit
and flaking particles, rust, scale, marine growths,
laitance and loose matter, contaminants such as oil,
grease, etc. Cracks to be cleaned and widened by hand
or mechanical means. Where applicable, surfaces shall
not have a moisture content exceeding 4%. The
cleaning of surfaces to be done by means of high
speed pneumatic rotary wire brush. Oil, grease, animal
fats, etc to be removed with suitable product to be
applied in strict accordance with the manufacturer's
instructions. Once clean, surfaces to be profiled
mechanically (Vacublasting, scarifying or grinding) by
means of acid etching (one part concrete etchant
thinned with two parts water applied at the rate of
2m2/1 litre in strict accordance with the manufacturer's
instructions)

Preparation of surfaces

Rate Onlym²On soffits of slabs42

Prepare cracked concrete surfaces as described and
apply two component epoxy putty

ANTI-CORROSION PROTECTION TO
CONCRETE REPAIRS

89mOn edges of stairs43

Prepare and apply one coat primer (0,4 litres per m2)
and two coats aliphatic acrylic waterproof coating
(0,35 litres per m2)
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CLEANING OF WALLS

354m²Facebrick walls44

Cleaning of surfaces

OPENINGS THROUGH EXISTING WALLS ETC

3No
Opening for transaction window size 600 x 1100mm
high overall through one brick wall

45

Breaking out for and forming openings through
brick walls for new window including necessary
precast concrete lintels and making good plaster on
one side and into reveals with steel trowelled finish
(new window and making good paintwork
elsewhere)

SEALING OF EXISTING ROOF SHEETING

Rate Onlym²Roof with a pitch not exceeding 25 degrees46

Inspect, clean and seal existing corrugated metal
roof sheeting by tightening all existing screws and
replacing missing or damaged screws with new,
seal all screw heads and laps with an approved
sealant to ensure a leak free roof, all to the approval
of the Project Manager. (Re-painting elsewhere
measured)

SERVICE AND REPAIR

4No

Roller shutter door 2200 x 2400mm high including
ironmongery

47

Inspect and service
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SECTION NO. 2

BILL NO. 2

EARTHWORKS

Tenderers are advised to study the GP ASC (General
Specifications of materials and methods to be used for
building contracts) before pricing this bill of quantities

PREAMBLES

SUPPLEMENTARY PREAMBLES

The nature of the ground is assumed to be loose sandy
material, therefore "earth", but possibly interspersed with
"hard rock" or "soft rock".

Nature of ground

The nature of the ground is assumed to be gravel,
therefore "earth", but possibly interspersed with "soft
rock".

The nature of the ground is assumed to be silty clay with
loose river boulders varying in size up to approximately
450mm diameter, therefore "earth", but possibly
interspersed with "hard rock".

Trial holes indicate that the nature of the ground is silty
clay to a depth of approximately 500mm with fine to
medium loose sandy material below, therefore "earth".
The trial holes also indicate that the water table is at a
maximum depth of approximately 1000mm.

A soils investigation has been carried out on site by the
engineer and the report is annexed to these bills of
quantities. Descriptions of excavations shall be deemed
to include all ground conditions classifiable as "earth"
described in the above report and where conditions of a
more difficult character are indicated these are
separately measured
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Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

Carting away of excavated material

Notwithstanding the reference to prescribed multiple
handling in clause 1 page 6 of the Standard System of
Measuring Building Work, prices for filling and backfilling
shall include for all selection and any multiple handling
of material

Filling

Prices for filling are to include for all necessary density
tests in accordance with SANS 1200D

Testing

-----------------------------------------------------
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SITE CLEARANCE ETC

13m²
Stripping average 150mm thick layer of top soil and
depositing material in prescribed stock piles on site

48

Site clearance

13m²

Digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc

49

EXCAVATIONS

2m³Reduced levels under floors.50

Excavation in earth not exceeding 2m deep

24m³Trenches51

EXCAVATIONS IN STRATA OF A MORE
DIFFICULT CHARACTER

2m³Soft rock52

Extra over excavation in earth for excavation in

1m³Hard rock53

20m³
Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the Contractor

54

Extra over all excavations for carting away

69m²
Sides of trench and hole excavations not exceeding
1,5m deep

55

Risk of collapse of excavations

Item
Keeping excavations free of all water other than
subterranean water

56

Keeping excavations free of water
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FILLING ETC

12m³Backfilling to trenches, holes, etc57

Earth filling obtained from the excavations and/or
prescribed stock piles on site compacted to 93%
Mod AASHTO density

2m³Under floors58

Earth filling supplied by the contractor, compacted
to 95% Mod AASHTO density

24m²

Compaction of ground surface under strip footings and
bases, etc including scarifying for a depth of 150mm,
breaking down oversize material, adding suitable
material where necessary and compacting to 93% Mod
AASHTO density

59

Compaction of surfaces

13m²

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 93% Mod AASHTO
density

60

SOIL POISONING

13m²

Under floors etc, including forming and poisoning
shallow furrows against foundation walls etc, filling in
furrows and ramming

61

Soil insecticide in accordance with SANS 5859

24m²To bottoms of trenches etc62

3NoModified AASHTO Density test63

Prescribed density tests on filling

2No
Field Density test, including "Optimum Moisture
Content" (four readings per test)

64
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SECTION NO. 2

BILL NO. 3

CONCRETE, FORMWORKAND
REINFORCEMENT

Tenderers are advised to study the GP ASC (General
Specifications of materials and methods to be used for
building contracts) before pricing this bill of quantities

PREAMBLES

Cost of tests The costs of making, storing and testing of
concrete test cubes as required under clause 7 "Tests"
of SABS 1200 G shall include the cost of providing cube
moulds necessary for the purpose, for testing costs and
for submitting reports on the tests to the architect. The
testing shall be undertaken by an independent firm or
institution nominated by the contractor and to the
approval of the architect. (Test cubes are measured
separately)

SUPPLEMENTARY PREAMBLES

Formwork Descriptions of formwork shall be deemed to
include use and waste only (except where described as
"left in" or "permanent"), for fitting together in the
required forms, wedging, plumbing and fixing to true
angles and surfaces as necessary to ensure easy
release during stripping and for reconditioning as
necessary before re-use. The vertical strutting shall be
carried down to such construction as is sufficiently
strong to afford the required support without damage
and shall remain in position until the newly constructed
work is able to support itself.
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Formwork to soffits of (solid) slabs etc shall be deemed
to be to slabs not exceeding 250mm thick unless
otherwise described

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design purposes. Formwork necessitated
by irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

-----------------------------------------------------
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REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

6m³Strip footings65

25MPa/19mm concrete

REINFORCED CONCRETE

1m³Surface beds on waterproofing including thickenings66

25MPa/19mm concrete

1No
Making and testing 150 x 150 x 150mm concrete
strength test cubes

67

TEST CUBES

CONCRETE SUNDRIES

13m²Top of surface beds68

Finishing top surfaces of concrete smooth with a
steel
trowel

MOVEMENT JOINTS ETC

34m10mm joints not exceeding 300mm high69

Isolation joints with 10mm filler between vertical
concrete surfaces or between vertical concrete and
brickwork surfaces

REINFORCEMENT

13m²Type 193 fabric reinforcement in concrete surface beds70

Fabric reinforcement
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SECTION NO. 2

BILL NO. 4

MASONRY

Tenderers are advised to study the GP ASC (General
Specifications of materials and methods to be used for
building contracts) before pricing this bill of quantities

PREAMBLES

Unless otherwise stated all the following items shall be
deemed to fall into Work Group 116 for Contract Price
Adjustment Provisions

CPAP ADJUSTMENT

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

Sizes in descriptions

Descriptions of hollow walls shall be deemed to include
leaving every fifth perpend of the bottom course of the
external skin open as a weep hole

Hollow walls

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Face bricks

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc

Pointing
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-----------------------------------------------------

BRICKWORK

FOUNDATIONS

5m²Half brick walls71

Brickwork of NFX bricks in class 1 mortar

27m²One brick walls72

SUPERSTRUCTURE

14m²Half brick walls73

Brickwork of NFP bricks in class 1 mortar

8m²Half brick walls in beam filling74

67m²One brick walls75

BRICKWORK SUNDRIES

33m75mm Wide reinforcement built in horizontally76

Brickwork reinforcement

368m150mm Wide reinforcement built in horizontally77

29m110 x 75mm Lintels in lengths not exceeding 3m78

Prestressed fabricated lintels

12No

30 x 1,2mm Wall tie 500mm long with one end shot
pinned to concrete and other end bent to form a right
angle and built into brickwork

79

Galvanised hoop iron cramps, ties, etc

3No600 x 990mm breeze block or air vent80

Air vent etc
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FACE BRICKWORK

170m²Extra over brickwork for face brickwork81

External facings in approved face bricks pointed
with flush horizontal and vertical joints

63m²Extra over brickwork for face brickwork in foundations82

8m150mm Wide sill set sloping and slightly projecting83

Brick-on-edge header course copings, sills, etc of
approved face bricks (FBX) pointed with flush
horizontal and vertical joints on all exposed faces

NUTEC-CEMENT/FIBRE-CEMENT WINDOW
SILLS

8m15 x 175mm Wide sills set flat and slightly projecting84

Natural grey sills in single lengths bedded in class I
mortar including metal fixing lugs etc

GRANITE COUNTER TOPS AND VANITY SLABS

KITCHEN COUNTERS

1No
Kitchen counter 2878 long x 600mm wide including
forming opening for single bowl sink

85

30mm thick polished granite counters
with all exposed edges large bevel edged, fixed to

supports (elsewhere specified) using dabs of 100%
black silicone adhesive along all supports with all
joints filled with matching polyester resin glue.
Granite surface to be sealed using an approved
stone sealer, all in accordance with the
manufacturer's recommendations.

1No
Kitchen counter 1860 long x 600mm wide including
forming opening for single bowl sink

86
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SECTION NO. 2

BILL NO. 5

WATERPROOFING

Tenderers are advised to study the GP ASC (General
Specifications of materials and methods to be used for
building contracts) before pricing this bill of quantities

PREAMBLES

Waterproofing Waterproofing of roofs, basements, etc
shall be laid under a ten year guarantee. Waterproofing
to roofs shall be laid to even falls to outlets etc with
necessary ridges, hips and valleys. Descriptions of
sheet or membrane waterproofing shall be deemed to
include additional labour to turn-ups and turn-downs

SUPPLEMENTARY PREAMBLES

-----------------------------------------------------

DAMPPROOFING OF WALLS AND FLOORS

7m²In walls87

One layer of 375 micron embossed damp proof
course

13m²Under surface beds88

One layer of 250 micron waterproof sheeting sealed
at laps with pressure sensitive tape

PROTECTIVE ROOFING PAINT

50m²On waterproofing to roofs89

Two coats bituminous aluminium paint
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JOINT SEALANTS ETC

34m10 x 10mm In vertical isolation joints90

Polysulphide sealing compound including backing
cord, bond breaker, primer, etc

47

Waterproofing
Section No.  2

Contract
Part C2: Pricing Data

Carried to Collection R



Waterproofing

Section No.  2

Bill No.  5

Amount
R

Page
No

Bill of Quantities

COLLECTION PAGE

Prasa South Gauteng Region Corridor 3

Refurbishments and Upgrades to Longdale Train Station

47Total Brought Forward from Page No.

46Total Brought Forward from Page No.

48

Waterproofing
Section No.  2

Contract
Part C2: Pricing Data

Carried Forward to Summary of Section No. 2 R



Amount
R

Item
No

Quantity Rate

Prasa South Gauteng Region Corridor 3

Refurbishments and Upgrades to Longdale Train Station

SECTION NO. 2

BILL NO. 6

ROOF COVERINGS ETC

Tenderers are advised to study the GP ASC (General
Specifications of materials and methods to be used for
building contracts) before pricing this bill of quantities

PREAMBLES

Unless otherwise stated all the following items shall be
deemed to fall into Work Group 124 for Contract Price
Adjustment Provisions

CPAP ADJUSTMENT

SUPPLEMENTARY PREAMBLES

Descriptions of all roof coverings are deemed to include
for all straight cutting

Straight cutting

-----------------------------------------------------

PROFILED METAL SHEETING AND
ACCESSORIES

234m²Roof covering with pitch not exceeding 25 degrees91

0.58mm spelter galvanised ribbed sheet steel with
Chromadek finish on one side in single lengths and
accessories, fixed to steel purlins using SL 700
approved clips and fasteners all in accordance with
manufacturer's recommendations and
specifications.

22mRidge covering 462mm girth92

22mApex flashing 462mm girth93

9mHead wall flashing 308mm girth94
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ROOF INSULATION

234m²Insulation boards fixed over timber purlins95

Heavy duty reflective aluminium foil bonded
insulation
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R
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Refurbishments and Upgrades to Longdale Train Station

SECTION NO. 2

BILL NO. 7

CARPENTRY AND JOINERY

Tenderers are advised to study the GP ASC (General
Specifications of materials and methods to be used for
building contracts) before pricing this bill of quantities

PREAMBLES

Plate nailed timber roof truss construction

The following is applicable in respect of roof trusses:

Trusses are at maximum 1,20m centres. Roof covering
is 0,58mm Corrugated sheeting on 50 x 75mm purlins.
Ceilings are 6,4mm skimmed gypsum plasterboard
sheeting on 38 x 38mm brandering. The dimensions in
the descriptions of the trusses are nominal and actual
measurements shall be obtained from the architect
and/or the site before design or fabrication commences

SUPPLEMENTARY PREAMBLES

Joinery

Descriptions of frames shall be deemed to include
frames, transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or
concrete

Decorative laminate finish

Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent
similar finish
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-----------------------------------------------------

ROOFS, ETC

1No

Double pitched roof 6m2 overall on plan, including part
trusses, jack rafters, permanent bracing, 38 x 114mm
purlins at centres for roof sheeting.

96

Supply and install complete plate nailed roof truss
construction

1No

Mono pitched roof 11m2 overall on plan, including part
trusses, jack rafters, permanent bracing, 38 x 114mm
purlins at centres for roof sheeting.

97

3m²
Two coats wood preservative applied hot on sawn and
wrought exposed timbers at eaves

98

Sundries

EAVES, VERGES, ETC

48m
12 x 300mm Fascias and barge boards, including
aluminium H-profile joiners

99

Medium density plain fibre-cement plain fascias and
barge boards

SKIRTINGS

26m20 x 120mm Skirtings100

Wrought meranti

DOORS, ETC

6No44mm Thick single door size 813 x 2032mm high101

Semi-solid flush panel door with concealed
hardwood edges and commercial veneer on both
sides, hung to steel frames
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3No44mm Thick single door size 915 x 2100mm high102

Solid core flush panel doors with concealed
hardwood edge strips with solid chipboard core
cladded with commercial veneer facing on both
sides and hung to steel frames (Steel frames
measured elsewhere)

JOINERY FITTINGS

The following fittings have been measured as complete
units i.e. the components of the units have not been
separately measured. The descriptions, therefore, of
such units shall be deemed to include all components,
assembling, housing, notching, glueing, blocking,
planting on and screwing with countersunk screws, edge
strips, decorative plastic finish, glass, ironmongery,
metalwork, paint or varnish finishes, etc

General

KITCHEN CUPBOARDS

1No

Floor standing cupboard 2878m girth x 600mm wide x
900mm high complete with back, divisions, drawers,
filler pieces etc for supporting counter (counter
measured elsewhere)

103

22mm Thick white melamine carcass base and
shelves with masonite backing and black painted
chipboard kickplates complete with and including
timber bearers, melawood impact post formed
wrapped doors fitted with appropriate hinges and all
ironmongery

1No

Floor standing cupboard 1860m girth x 600mm wide x
900mm high complete with back, divisions, drawers,
filler pieces etc for supporting counter (counter
measured elsewhere)

104

1No
Wall cupboard 2878mm long x 450mm wide x 700mm
high complete with back, divisions etc

105

1No
Wall cupboard 1860mm long x 450mm wide x 700mm
high complete with back, divisions etc

106
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BUDGETARY ALLOWANCES

Item
Provide a sum of R30 000.00 (Thirty Thousand Rand)
for staff counters, cupboard drawers, shelving etc

107

Joinery fittings

55

Carpentry and Joinery
Section No.  2

Contract
Part C2: Pricing Data

Carried to Collection R



Carpentry and Joinery

Section No.  2

Bill No.  7

Amount
R

Page
No

Bill of Quantities

COLLECTION PAGE

Prasa South Gauteng Region Corridor 3

Refurbishments and Upgrades to Longdale Train Station

55Total Brought Forward from Page No.

54Total Brought Forward from Page No.

53Total Brought Forward from Page No.

52Total Brought Forward from Page No.

56

Carpentry and Joinery
Section No.  2

Contract
Part C2: Pricing Data

Carried Forward to Summary of Section No. 2 R



Amount
R

Item
No

Quantity Rate

Prasa South Gauteng Region Corridor 3

Refurbishments and Upgrades to Longdale Train Station

SECTION NO. 2

BILL NO. 8

CEILINGS, PARTITIONSAND ACCESS
FLOORING

Tenderers are advised to study the GP ASC (General
Specifications of materials and methods to be used for
building contracts) before pricing this bill of quantities

PREAMBLES

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

Descriptions

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres, and where described as
"bolted", the bolts are measured elsewhere

Electric light fittings, diffusers, panels, etc generally are
"lay in" units of the same dimensions as the suspension
grid described and allowance shall be made accordingly
for their support, inclusive of any flexibility in setting out
that may be required (ceiling panels have not been
deducted and pricing shall take cognisance thereof)

Proprietary suspended ceilings

-----------------------------------------------------

CEILINGS, ETC

89m²
50mm Insulation closely fitted and laid on top of
brandering between roof timbers, etc

108

Approved insulation
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NAILED UP CEILINGS

37m²

Horizontal ceilings, including 38 x 38mm sawn softwood
brandering at 450mm centres

109

12.5mm Vinyl Faced Gypsum Ceiling Panels, face-
covered with white embossed vinyl, size 1200 x
600mm, laid on fire rated exposed demountable
suspension system including galvanised main tees,
cross tees, etc., all suspended with galvanised
hangers at centres not exceeding 1200mm, all
installed to manufacturer's instructions.

SUSPENDED CEILINGS

63m²
Horizontal ceilings suspended not exceeding 1m below
concrete soffits

110

1200 x 600 x 15mm biologically absorbable mineral
wool fire rated ceiling tiles, with Square-edge and
white painted finish, laid on fire rated demountable
suspension system, comprising galvanised main
tees and cross tees with main tees suspended by
means of galvanised hangers at centres not
exceeding 1200mm with ceiling perimeter

192mPre-painted cornices, nailed and plugged111

Cornices to suspended ceilings
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SECTION NO. 2

BILL NO. 9

FLOOR COVERINGS, WALL LININGS, ETC

Tenderers are advised to study the GP ASC (General
Specifications of materials and methods to be used for
building contracts) before pricing this bill of quantities

PREAMBLES

SUPPLEMENTARY PREAMBLES

Floor coverings, wall linings, etc shall, where applicable,
be fixed with adhesive as recommended by the
manufacturers of the flooring, linings, etc

Fixing

-----------------------------------------------------

FLOOR COVERINGS

17m²On floors112

100% Stainproof (Polypropylene) structured
needlepunch SABS Class 3 fire rating grade heavy
commercial carpet tiles, size 500 x 500 x 8,5mm
thick, all installed by approved installer in
accordance with SANS 10186:2010.

1m
Natural anodised aluminium edge strips between
different floor finishes

113

CORNER PROTECTORS, DIVIDING STRIPS,
ETC
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SECTION NO. 2

BILL NO. 10

IRONMONGERY

Tenderers are advised to study the GP ASC (General
Specifications of materials and methods to be used for
building contracts) before pricing this bill of quantities

PREAMBLES

SUPPLEMENTARY PREAMBLES

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze lacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anodised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD
Sanded

Finishes to ironmongery

NOTE:

-----------------------------------------------------

ALL LOCKS TO BE ON A MASTER AND GRAND
MASTER KEY SYSTEM

HINGES, BOLTS, ETC

5NoWC indicator bolt114

Grade 304 Stainless steel

1No
Disabled indicator bolt, fixed to surface with matching
stainless steel screws.

115

2No88 x 100mm High overall bush bearing butt hinge116
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LOCKS

9No
Euro profile Mortice sash lock with reversible latch and
deadbolt. Fore end to be stainless steel

117

Grade 304 Stainless steel

1No
Security Deadlock with a Deadcase plate in the door
frame with Master key functioning.

118

PUSH PLATES AND KICKING PLATES

6No813 x 200mm Kick plate119

Grade 304 Stainless steel plates counter sunk
screwed along edges at not exceeding 200mm
centres

3No900 x 200mm Kick plate120

HANDLES

14PairsRound D pull handle on 19 x 200 mm backplate121

Grade 304 Stainless steel

1PairsRound D pull handle on 19 x 300 mm backplate122

DOOR CLOSERS

4NoApproved delayed action door closer123

Approved

LETTERS, NAMEPLATES, ETC

2No152 x 152 x 2mm Thick engraved with female pictogram124

Stainless steel

2No152 x 152 x 2mm Thick engraved with male pictogram125

1No
152 x 152 x 2mm Thick engraved with paraplegic
pictogram

126
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2No
152 x 152 x 2mm Thick engraved with kitchen and
breakroom pictogram

127

1No
152 x 152 x 2mm Thick engraved with cleaning store
pictogram

128

SUNDRIES

1NoStainless steel door stop129

Approved

1NoHat and coat hook130

8No

Satin stainless steel recessed toilet roll holders for
single or two rolls, plugged and screwed to the wall with
stainless steel screws.

131

BATHROOM FITTINGS

4No

Satin stainless steel sanitary towel disposal bins with
capacity of min 10 litres, free standing or wall mounted
(plugged and screwed to the wall with stainless steel
screws)

132

2No

Satin stainless steel waste disposal bins with capacity of
plus minus 40 litres and with a frame inside the
dispenser to hold a liner, plugged and screwed to the
wall with stainless steel screws.

133

3No

Satin stainless steel waste disposal bins with capacity of
plus minus 20 litres and with a frame inside the
dispenser to hold a liner, plugged and screwed to the
wall with stainless steel screws.

134

2No
Satin stainless steel towel rings, plugged and screwed
to the wall with stainless steel screws.

135

5No

Satin stainless steel soap dispensers with a replaceable
and refillable 1 litre container, cylinder lock , plugged
and screwed to the wall with stainless steel screws.

136

5No

Satin stainless steel paper towel dispenser with min 600
folded paper towels and cylinder lock, plugged and
screwed to the wall with stainless steel screws.

137
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5No

Satin stainless steel full automatic industrial hand dryer
with 2 vandal proof lock screws and key wrench,
plugged and screwed to the wall with stainless steel
screws. 2500 W motor with automatic power cut off after
90 second and a 5 year warranty.

138

1No

Paraplegic Rails dog leg grab rail with 3 supports with
brushed grade 304 stainless steel finish, overall size
750 x 750mm, plugged and screwed to wall with
stainless steel screws.

139

1No

Paraplegic Rails flush valve grab rail with brushed grade
304 stainless steel finish, overall size 842mm long,
plugged and screwed to wall with stainless steel screws.

140

VERTICAL LOUVRE BLINDS

Item
Provide a sum of R30 000.00 (Thirty Thousand Rand)
for window blinds

141

Budgetary allowance
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SECTION NO. 2

BILL NO. 11

METALWORK

Tenderers are advised to study the GP ASC (General
Specifications of materials and methods to be used for
building contracts) before pricing this bill of quantities

PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Metalwork described as "holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise described

SUPPLEMENTARY PREAMBLES

-----------------------------------------------------

GALVANISED STEEL WELDED SCREENS

3No
Single gate 900 x 2100mm high and lockable sliding
bolt with keep in gate post

142

Gates formed of 50 x 6mm flat section outer frame
and 25 x 25 x 3mm angle section inner frame welded
to outer frame, filled in with approved expanded
metal panel fixed all round to inner frame with 20 x
20 x 3mm angle section fixing beads bolted on with
and including 6mm diameter bolts at 500mm centres
and fitted with a pair of suitable hinges welded to
post

66

Metalwork
Section No.  2

Contract
Part C2: Pricing Data

Carried to Collection R



Prasa South Gauteng Region Corridor 3

Refurbishments and Upgrades to Longdale Train Station

1No

Double gate 1575 x 2100mm high with and including
two 16mm expansion bolts for fixing gate, with hasp and
staple and 12mm drop bolt welded on

143

PRESSED STEEL DOOR FRAMES

1NoFrame for door size 813 x 2032mm high144

1,2mm Thick double rebated frames suitable for half
brick walls complete with hoop iron anchors welded
to frame, one adjustable chromium plated steel
striking plate suitable for cylinder locks, three
rubber shock absorbers in rebate and one and a half
pair 100mm knuckle loose pin steel hinges welded
to frame

3NoFrame for door size 900 x 2100mm high145

1,2mm Thick double rebated frames suitable for one
brick walls complete with hoop iron anchors welded
to frame, one adjustable chromium plated steel
striking plate suitable for cylinder locks, three
rubber shock absorbers in rebate and one and a half
pair 100mm knuckle loose pin steel hinges welded
to frame

ALUMINIUM SHOP FRONTS, DOORS,
WINDOWS, ETC

1NoWindow overall size 500 x 650mm high146

Natural anodized aluminium windows preglazed with
6,5mm thick clear laminated safety glass complete
with anti bandit butler, ironmongery and fittings
including sealing with approved silicone sealant and
fixed to brickwork or concrete

2NoWindow overall size 600 x 950mm high147

1NoWindow overall size 1500 x 950mm high148
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SECURITY PAYROLL WINDOWS

3No
Bullet resistant glass transaction window 450 x 1050mm
high

149

Level G3 bullet resistant glazed & natural anodised
aluminium transaction window with 30mm deep
stainless steel dish tray and speech transfer posts
(interior applications only), overall size to details,
glazed in 38mm thick clear glass with 32mm post
formed granite counter top.

RECYCLING BINS

2No
Recycling bin formed of GRC and stainless steel .
Overall size 1010mm wide x 1140mm high.

150

Stainless steel furniture
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SECTION NO. 2

BILL NO. 12

PLASTERING

Tenderers are advised to study the GP ASC (General
Specifications of materials and methods to be used for
building contracts) before pricing this bill of quantities

PREAMBLES

-----------------------------------------------------

SUPPLEMENTARY PREAMBLES

SCREEDS

13m²30mm Thick on floors and landings151

Screeds on concrete

INTERNAL PLASTER

111m²On walls152

Cement plaster on brickwork

5m²On narrow widths153
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SECTION NO. 2

BILL NO. 13

TILING

Tenderers are advised to study the GP ASC (General
Specifications of materials and methods to be used for
building contracts) before pricing this bill of quantities

PREAMBLES

Descriptions Unless described as "fixed with adhesive to
plaster (plaster elsewhere)" descriptions of tiling on brick
or concrete walls, columns, etc shall be deemed to
include 1:4 cement plaster backing and descriptions of
tiling on concrete floors etc shall be deemed to include
1:3 plaster bedding

SUPPLEMENTARY PREAMBLES

-----------------------------------------------------

WALL TILING

186m²On walls154

600 x 300mm x 12mm Thick glazed full bodied
porcelain tiles fixed to internal wall plaster backing
with tile adhesive mixed with bonding liquid in lieu
of water with joints continuous in both directions
and grouted with tile grout (Wall plaster measured
elsewhere).

1m²On narrow widths155

3m²On walls in isolated panels, splashbacks, etc156

600 x 300mm x 12mm Thick matt full bodied
porcelain tiles fixed to internal wall plaster backing
with tile adhesive mixed with bonding liquid in lieu
of water with joints continuous in both directions
and grouted with tile grout (Wall plaster measured
elsewhere).
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FLOOR TILING

117m²On floors and landings157

600 x 600 x 10mm Thick slip rated full Bodied
Porcelain tiles, mineralised with 3mm grouting lines,
bedded in and including waterproof tiling cement
and waterproof tile grouting to joints and fixed to
screeds (screeds measured elsewhere)

167mSkirting 100mm high158
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SECTION NO. 2

BILL NO. 14

PLUMBING AND DRAINAGE

Tenderers are advised to study the GP ASC (General
Specifications of materials and methods to be used for
building contracts) before pricing this bill of quantities

PREAMBLES

Descriptions of gutter outlets etc shall be deemed to
include wire balloon gratings unless hailguards are
allowed for in the bills of quantities

SUPPLEMENTARY PREAMBLES

Stainless steel for economy basins, domestic sinks and
worktops shall be Type 430 (17/0)

Stainless steel for urinals, basins, quality sinks, wash
troughs, institutional equipment, etc shall be Type 304
(18/8)

Stainless steel for laboratory sinks, photographic
equipment, etc shall be Type 316 (18/8)

Units shall have standard aprons on all exposed edges
and tiling keys against walls where applicable

Stainless steel basins, sinks, wash troughs, urinals,
etc

Descriptions of waste unions shall be deemed to include
rubber or vulcanite plugs and chains fixed to fittings

Waste unions

Outer edges of sinks, basins, baths, urinals, etc are to
be sealed against adjacent surfaces with approved
silicone

Sealing of edges
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Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

Pipes of 50mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings

Pipes of 63mm diameter and greater shall have sockets
and spigots with push-in type integral rubber ring joints.
Bends shall be uPVC and all other fittings shall be cast
iron, all with similar push-in type joints

uPVC pressure pipes and fittings

Pipes shall be type IV and of the class specified with
"Plasson" or "Alprene" compression fittings

All copper pipewrork shall be half hard drawn copper
tubing pipes class 2 (medium) to SANS 460 and SANS
1067 used in conjunction with capillary type soldered
joints done in accordance with the manufacturer's
specifications, and installed in accordance with SANS
10400: 2011 and SANS 10252-1:2012, including
couplers along the running length, and all necessary
supports, fixing, brackets, saddles, holderbats, etc, and
flow direction arrows including colour-coded galvanised
metal sheet strips painted and affixed to the pipes in
accordance with SANS 10140-3:2003.

Copper pipes

Copper pipes are to be installed in accordance with the
latest revision of the Code of Practice for Copper
Plumbing soldering techniques. Flux, solder, etc to be
strictly in accordance with the manufacturer's
requirements with special attention to copper flux
composition

All hot and cold water pipes are to be chased into walls
except where pipes are to be surface-mounted on wall
faces or run in ceiling voids or inside ducts, and fixed
with standard type pipe saddles and brackets at
1000mm maximum
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All pipes suspended from concrete slabs, roof, ceiling,
etc, shall be deemed to include in the rates all
necessary hanger brackets, threaded rod (irrespective of
the suspension length), nuts, washers, anchors and
drilling of holes in the concrete slab.

Where fittings have reducing ends or branches they are
described as "reducing" and only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained

Reducing fittings

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc,
casting in, building in or suspending not exceeding 1m
below suspension level

Fixing of pipes

Pipes chased into brickwork must be wrapped with two
layers of stout brown paper tied with wire. Rates are to
include for wrapping around joints and fittings

Paper wrapping to pipes

Water pipework is to be disinfected at completion in
accordance with SANS 1200L (provision for disinfection
elsewhere)

Disinfection of water pipework

Pipes to be taped shall be coated with the appropriate
primer and the tape shall be applied in the appropriate
widths and with 30% overlaps

Couplings and fittings to pipes shall be taped in strict
accordance with the manufacturer's instructions
including mastic, tape, "Layflat" sheeting, securing of
same, etc

Petrolatum anti-corrosion tape

Prices for wrapping of pipes shall include for all work as
described to couplings in the length
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Pipes shall be laid and bedded in accordance with
manufacturers' instructions and trenches shall be
carefully backfilled

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall
be laid in accordance with Clauses 5.1 and 5.2 of each
of the following:
SANS 1200L : Medium-pressure pipelines
SANS 1200LD : Sewers
SANS 1200LE : Stormwater drainage

Pipe trenches, etc shall be backfilled in accordance with
Clauses 3, 5.5, 5.6, 5.7 and 7 of SANS 1200DB :
Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with Clauses 3.1
to 3.4.1, 5.1 to 5.3 and 7 of SANS 1200LB : Bedding
(Pipes)

Unless otherwise described bedding of rigid pipes shall
be Class B bedding

Descriptions of cast iron roof outlets shall be deemed to
include joints to pipes and casting into concrete
(adaptors for joints to uPVC pipes, etc are given
separately)

Descriptions of overflow pipes where measured in
number, shall be deemed to include joints to cisterns
and splay cut ends

General

Descriptions of pipes laid in and including trenches and
of inspection chambers, catch pits, etc shall be deemed
to include excavation, bedding, backfilling, compaction
to a minimum of 95% Mod AASHTO density and
disposal of surplus material on site

Descriptions of service pipes and flexible connecting
pipes shall be deemed to include connections to taps,
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)
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Descriptions of WC pans, slop hoppers, etc shall be
deemed to include for joints to soil pipes (pan
connectors are separately measured)

Exposed surfaces of concrete stormwater channels,
cover slabs, inspection eye marker slabs, gulley tops,
cleaning eye tops, catchpits, inspection chambers, etc
shall be finished smooth with plaster

Exposed concrete surfaces

No claim for rock excavation will be entertained unless
the contractor has timeously notified the quantity
surveyor thereof prior to backfilling

Excavations

"Soft rock" and "hard rock" shall be as defined in
"Earthworks"

Where required, the contractor shall prepare an updated
set of as-built drawings. At completion of the contract
the contractor shall hand these drawings to the principal
agent for reproducing onto the originals for handing over
to the employer (provision for allowance of as-built
drawings elsewhere)

As-built drawings

-----------------------------------------------------

RAINWATER DISPOSAL

48m100 x 150mm Eaves gutters159

0.9mm Galvanised steel sheet with chromadek finish
one side and standard backing coat

8NoExtra over 100 x 150mm eaves gutter for stopped end160

8NoExtra for outlet for 100mm pipe161

31m100 x 75mm Rainwater pipes162

8NoExtra over 100 x 75mm pipe for angle163

8NoExtra over 100 x 75mm pipe for bend164
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8NoExtra over 100 x 75mm pipe for shoe165

8NoExtra 100 x 75mm pipe for eaves or plinth offset166

SOIL DRAINAGE

2No

Gulley not exceeding 1m deep to invert comprising
100mm diameter vitrified clay gulley trap and head,
fitted with 190mm diameter cast iron grating, including
excavating, bedding on and encasing in 15MPa/19mm
mass concrete and fitted with and including precast
gulley top bedded in (3:1) cement mortar

167

Vitrified clay gulleys

ItemTesting drainage pipe system168

Sundries

BUDGETARY ALLOWANCES

Item

Provide a sum of R75 000.00 (Seventy Five Thousand
Rand) for replacing damaged and missing manhole
covers and clearing pipe blockages

169

Sewer

Item

Provide a sum of R75 000.00 (Seventy Five Thousand
Rand) for replacing damaged and missing manhole
covers and clearing pipe and open drain blockages

170

Stormwater

SANITARY FITTINGS

1No

Stainless steel single end bowl inset sink overall size
800 x 460mm wide with one 340 x 370 x 150mm deep
bowl, fitted onto cupboard (elsewhere measured)
including 38mm waste fitting and PVC trap (trap
elsewhere measured).

171

1,6mm Stainless steel type 304 (18/10)
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1No

Stainless steel double bowl inset sink overall size 1160
x 460mm wide with one 340 x 370 x 150mm deep bowl,
fitted onto cupboard (elsewhere measured) including
38mm waste fitting and PVC trap (trap elsewhere
measured).

172

2No

Vitreous china top flush suite with floor mounted open
rim pan, Top flush Cistern, pan fixations, normal close
seat and top flush mechanism

173

White glazed vitreous china

5NoVitreous china security pan174

1No
Vitreous china wall hung closed rim pan with soft close
seat

175

6No

High quality non-corrosive 6/3 liter dual flush concealed
cistern with inlet/outlet connector for floor mounted
applications

176

1No

Vitreous china lavatory basin, size 510 x 405mm with
one taphole including integrated overflow and chainstay
hole bolted to wall with two x 10mm bolts and including
Universal half pedestal with hanger springs and sealed
with silicone sealant where basin meets wall.

177

2No
Vitreous china drop-in vanity basin colour White, size
420 x 420mm

178

4No

Vitreous china lavatory basin, size 440 x 380mm with
one taphole including integrated overflow and chainstay
hole bolted to wall with two x 10mm bolts sealed with
silicone sealant where basin meets wall.

179

2No
Vandal Resistant Urinal with automatic flush sensors or
manual flush valve

180

2No38mm Bath or sink waste union181

WASTE UNIONS ETC

2No40mm Deep seal "P" or "S" trap182

TRAPS ETC

7NoChromium plated bottle trap183
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2No
15mm Chrome plated single lever basin mixer with
square type handles and cast fixed spout

184

TAPS, VALVES, ETC

4No
Chrome plated self-closing push button metering spout,
pillar type with non-hold open feature for cold water only

185

1No
Medical elbow action pillar tap with high waist or equal
approved, chrome finish

186

2No
15mm Chrome plated deck mounted sink mixer with
overarm swivel outlet and adjustable flanges

187

2No

15mm Ø BSP built-in sleeve, brass urinal flush valve
with internal flow control, strainer and no-hold feature for
single bowl urinal.

188
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SECTION NO. 2

BILL NO. 15

GLAZING

Tenderers are advised to study the GP ASC (General
Specifications of materials and methods to be used for
building contracts) before pricing this bill of quantities

PREAMBLES

-----------------------------------------------------

GLAZING TO STEEL WITH PUTTY

3m²Panes not exceeding 0,1 m2189

4mm Clear float glass

Rate Onlym²Panes exceeding 0,5m2 and not exceeding 2m2190

GLAZING TO WOOD WITH PINNED-ON BEADS

1m²Panes exceeding 0,1m2 and not exceeding 0,5m2191

4mm Clear float glass

TOPS, SHELVES, DOORS, MIRRORS, ETC

8NoMirror size 600 x 900mm high192

4mm Silvered float glass copper backed mirrors
with polished edges holed for and fixed with
chromium plated dome capped mirror screws with
rubber buffers to plugs in brickwork or concrete
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SECTION NO. 2

BILL NO. 16

PAINTWORK

Tenderers are advised to study the GP ASC (General
Specifications of materials and methods to be used for
building contracts) before pricing this bill of quantities

PREAMBLES

SUPPLEMENTARY PREAMBLES

Descriptions of paintwork shall be deemed to include for
all cutting in

DESCRIPTIONS

Previously painted plastered surfacesSurfaces shall be
thoroughly washed down and allowed to dry completely
before any paint is applied. Blistered or peeling paint
shall be completely removed and cracks shall be
opened, filled with a suitable filler and finished smooth

PREPARATORY WORK TO EXISTING WORK

Previously painted metal surfacesSurfaces shall be
thoroughly rubbed and cleaned down. Blistered or
peeling paint shall be completely removed down to bare
metal

Previously painted wood surfacesSurfaces shall be
thoroughly cleaned down. Blistered or peeling paint
shall be completely removed and cracks and crevices
shall be primed, filled with suitable filler and finished
smooth

-----------------------------------------------------

84

Paintwork
Section No.  2

Contract
Part C2: Pricing Data

Carried to Collection R



Prasa South Gauteng Region Corridor 3

Refurbishments and Upgrades to Longdale Train Station

PAINTWORK, ETC TO NEW WORK ON

FLOATED PLASTER SURFACES WITH

76m²Internal walls193

One coat alkali resistant plaster primer and two
coats PVA acrylic emulsion paint on

5m²Narrow widths194

1m²External walls195

One coat alkali resistant plaster primer and two
coats modified acrylic fine textured emulsion paint
on

1m²Narrow widths196

FIBRE-CEMENT SURFACES WITH

3m²Cills197

Two coats pure acrylic paint on

15m²On fascias and barge boards198

METAL SURFACES WITH

1m²On door frames199

One coat multisurface primer and two coats gloss
enamel paint on work in sound condition on steel

WOOD SURFACES WITH:

4m²Doors200

One coat pink wood primer, one coat universal
undercoat and two coats super universal high gloss
enamel paint on

26mSkirtings, rails, etc not exceeding 300mm girth201

Three coats polyurethane suede varnish on
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General

PAINTWORK, ETC TO PREVIOUSLY PAINTED
WORK ON

All works are to be executed in strict accordance with
the paint specifications of the manufacturer for the
preparation of previously painted surfaces

Primer (first) coats may be thinned in accordance with
the specifications of the manufacturer to aid the
absorption of the paint

All surfaces must be sound, clean and have a moisture
content of less than 12%

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down to remove
dirt and other contaminants and allowed to dry
completely before any paint is applied. Blistered or
peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler, and sanded
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down
to remove dirt and other contaminants and sanded
lightly to provide a key for subsequent coats. Blistered
or peeling paint shall be completely removed down to
bare metal and any rust encountered shall be removed

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with a filler as
described and sanded smooth

BRICK OR QUARRY TILE SURFACES WITH

396m²Recessed pointed faced walls202

Two coats brick dressing on

ON BAGGED BRICKWORK OR CONCRETE
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8m²On external walls203

One coat primer and two coats exterior quality PVA
emulsion paint

General

FLOATED PLASTER SURFACES WITH

Prepare and repair as specified, brush to remove all
loose contaminants, rinse and apply one coat alkali
resistant primer to bare substrate areas, one coat
universal undercoat and two coats non-drip
polyurethane enamel paint on existing alkyd-based
painted surfaces

1m²External walls and columns204

Two coats modified acrylic fine textured emulsion
paint on work in poor condition on

1m²External walls in narrow widths205

764m²Internal walls206

One coat alkali resistant plaster primer and two
coats PVA acrylic emulsion paint on

69m²Ceilings and beams207

METAL SURFACES WITH

7m²Doors208

One coat multisurface primer and two coats gloss
enamel paint on work in sound condition on steel

42m²Door frames209

5m²On windows210

149mOn steel sections not exceeding 300 mm girth211

74m²On steel sections212

1mOn eaves gutters not exceeding 300 mm girth213
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119mRails, bars, pipes, etc not exceeding 300mm girth214

One coat of waterprime, one coat of universal
undercoat and two coats of gloss enamel on work in
sound condition on steel

353m²
On walkway and bridge balustrades (both sides
measured over the full flat area)

215

42m²Roller shutter doors216

Wash down thoroughly with degreaser and rinse
with water removing all traces of degreaser. Allow to
dry and prime with one coat primer and two coats
polyurethane enamel paint on steel:

Rate Onlym²On profiled roof sheeting (measured on flat)217

Spot priming bare metal surfaces with zinc
chromate primer and applying two coats acrylic roof
paint in colours which have a value of 7 or less on
the Munsell system in accordance with SANS 1091
on previously painted steel in bad condition

WOOD SURFACES WITH:

68m²Doors218

Remove all loose and flaking paint to sound
substrate, stop, fill holes and cracks with wood
filler, sand down, spot prime bare wood with primer
for wood and apply one coat universal undercoat
and two coats high gloss enamel paint on existing
alkyd-based paint surfaces on:
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SECTION NO. 2

BILL NO. 17

-----------------------------------------------------

PROVISIONAL SUMS

54 000.00Item

Allow the amount of R54,000.00 (Fifty Four Thousand
Rand) for the employment of a Community Liaison
Officer for the entire duration of construction activities on
site, to be used at the discretion of the Project Manager
and deducted in whole or in part if not required

219

COMMUNITY LIASON OFFICER

%Allow for general attendance220

%Allow for profit221

180 000.00Item

Allow the amount of R180,000.00 (One Hundred and
Eighty Thousand Rand) for Expanded Public Works
Programme Training, to be used at the discretion of the
Project Manager and deducted in whole or in part if not
required

222

EPWP TRAINING

%Allow for general attendance223

%Allow for profit224

50 000.00Item

Allow the amount of R50 000.00 (Fifty Thousand
Hundred Rand) signage to be used at the discretion of
the Project Manager and deducted in whole or in part if
not required

225

SIGNAGE

%Allow for profit226

%Allow for general attendance227
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SECTION SUMMARY
Bill
No

Page
No

Amount
R

Section No. 2

32Alterations1

37Earthworks2

41Concrete, Formwork and Reinforcement3

45Masonry4

48Waterproofing5

51Roof Coverings6

56Carpentry and Joinery7

59Ceilings, Partitions and Access Flooring8

60Floor Coverings and Wall Linings9

65Ironmongery10

69Metalwork11

70Plastering12

73Tiling13

82Plumbing and Drainage14

83Glazing15

89Paintwork16

90Provisional Amounts17
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Amount
R
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SECTION NO. 3

BILL NO. 1

Unless otherwise described, the preambles and full
descriptions of the items in the preceeding Bills are to
apply equally to this Bill

PLATFORM RESURFACING

Tenderers are advised to study the GP ASC (General
Specifications of materials and methods to be used for
building contracts) before pricing this bill of quantities

PREAMBLES

SUPPLEMENTARY PREAMBLES

Wherever possible abridged descriptions have been
used for those items in the bill which appear under the
main trade headings in previous bills. The full
descriptions of these items and the Model Preambles
are to, and do, apply equally to this section.

Descriptions and Preambles

Descriptions of earth filling, compaction, etc shall be
deemed to include for all necessary testing required in
accordance with the SABS 1200 series

Testing of material and filling

ROADS - ASPHALT BASE AND SURFACING

DEMOLITIONS ETC

3 524m²Asphalt road surface1

Hacking up and removing
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EARTHWORKS (BULK EXCAVATION, FILLING
ETC)

176m³
Surplus material from stock piles on site to a dumping
site to be located by the contractor

2

Extra over excavations for carting away

ItemKeeping excavations free of water3

Keeping excavations free of water

3 524m²
Rip and compact existing subbase to 90% of Mod
AASHTO density

4

Compaction of surfaces

1m³

Subbase course under roads and parking compacted to
95% Mod AASHTO density (G5 material with CBR to be
minimum 45% at 95% Mod AASHTO density, maximum
PI to be 10 in accordance with SANS 1200M)

5

Earth filling supplied by the contractor under
pavings and roads or in soil mattress, etc as
drawings 102472-CIV-005 and 006

1m²

Compaction of ground surface (G5 material) under
roads and parking, etc including scarifying for a depth of
150mm, breaking down oversize material, adding
suitable material where necessary and compacting to
90% of Mod AASHTO density

6

Compaction of surfaces

1No
Allow for compaction tests by an approved laboratory to
determine density of filling material.

7

Prescribed density tests on filling:

10No
Relative compaction test in accordance with methods
A1, A10b and A17 of TMH1

8

Additional prescribed density tests on filling as
requested by the principal agent

1No
Indicator test in accordance with methods A1 to A5 of
TMH1

9
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1NoCBR test in accordance with method A8 of TMH110

1NoUCS test in accordance with method A14 of TMH111

SURFACING

3 524m²50mm Thick continuously graded asphalt surfacing12

Asphalt road and parking surfacing

3 524m²MC-30 Cutback bitumen13

Prime coat

3 524m²30% Stable-grade emulsion14

Tack coat

PAINTING

548m100mm Wide yellow line15

Prepare and paint one coat colour reflective road
marking paint on asphalt surfaces

4No
Single-headed directional arrow 400mm wide x 1400mm
long

16

2NoParaplegic sign painted on road surface17

PAVING ETC

329m²Warning tactile paving to platform edges18

300 x 300mm approved in-situ system, yellow
colour, applied to existing surfaces all in
accordance to manufacturer's instructions.
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SECTION NO. 3

BILL NO 2

STREET FURNITURE

FOLLOWING IN PLATFORM FURNITURE

14No

Perforated galvanised steel seat 1800mm long with two
legs mounted to 500 x 500 x 500mm 25 Mpa concrete
base including excavation, carting away and concrete.
Including filling both steel legs with concrete as per
Architectural detail

19

Galvanised steel furniture

10No

Perforated galvanised steel litter bin 497mm Diameter x
815mm high with one leg mounted to 500 x 500 x
500mm 25 Mpa concrete base including excavation,
Carting away and concrete. Including filling both steel
legs with concrete as per Architectural detail

20
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SECTION NO. 3

BILL NO. 3

Unless otherwise described, the preambles and full
descriptions of the items in the preceeding Bills are to
apply equally to this Bill

ROADS AND PARKING

Tenderers are advised to study the GP ASC (General
Specifications of materials and methods to be used for
building contracts) before pricing this bill of quantities

PREAMBLES

SUPPLEMENTARY PREAMBLES

Wherever possible abridged descriptions have been
used for those items in the bill which appear under the
main trade headings in previous bills. The full
descriptions of these items and the Model Preambles
are to, and do, apply equally to this section.

Descriptions and Preambles

Descriptions of earth filling, compaction, etc shall be
deemed to include for all necessary testing required in
accordance with the SABS 1200 series

Testing of material and filling

ROADS - ASPHALT BASE AND SURFACING

DEMOLITIONS ETC

701m²Asphalt road surface21

Hacking up and removing

EARTHWORKS (BULK EXCAVATION, FILLING
ETC)
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701m²
Rip and compact existing subbase to 90% of Mod
AASHTO density

22

Rip and compact of surfaces

1m³

In roadways and parking to reduce levels for layerworks
and depositing excavated material in prescribed stock
piles including haulage not exceeding 200m from
perimeter of excavations

23

Excavation not exceeding 2m deep

35m³
Surplus material from stock piles on site to a dumping
site to be located by the contractor

24

Extra over excavations for carting away

ItemKeeping excavations free of water25

Keeping excavations free of water

1m³

Subbase course under roads and parking compacted to
95% Mod AASHTO density (G5 material with CBR to be
minimum 45% at 95% Mod AASHTO density, maximum
PI to be 10 in accordance with SANS 1200M)

26

Earth filling supplied by the contractor under
pavings and roads or in soil mattress, etc

1m²

Compaction of ground surface (G5 material) under
roads and parking, etc including scarifying for a depth of
150mm, breaking down oversize material, adding
suitable material where necessary and compacting to
90% of Mod AASHTO density

27

Compaction of surfaces

10No
Allow for compaction tests by an approved laboratory to
determine density of filling material.

28

Prescribed density tests on filling:

1No
Relative compaction test in accordance with methods
A1, A10b and A17 of TMH1

29

Additional prescribed density tests on filling as
requested by the principal agent
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1No
Indicator test in accordance with methods A1 to A5 of
TMH1

30

1NoCBR test in accordance with method A8 of TMH131

1NoUCS test in accordance with method A14 of TMH132

SURFACING

701m²40mm Thick continuously graded asphalt surfacing33

Asphalt road and parking surfacing

701m²MC-30 Cutback bitumen34

Prime coat

701m²30% Stable-grade emulsion35

Tack coat

PAINTING

82m100mm Wide yellow line36

Prepare and paint one coat colour reflective road
marking paint on paving

5No
Single-headed directional arrow 400mm wide x 1400mm
long

37

2NoParaplegic sign painted on road surface38

PAVING

97m²Paving to walkways39

300 x 300 x 30 mm Guidance tactile pavers on
20mm- 30mm thick compacted cement/riversand
bed n base course and subgrade, conforming to
SANS 1200
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SECTION SUMMARY
Bill
No

Page
No

Amount
R

Section No. 3

95Platforms1

96Street Furniture2

100Roads and Paving3
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Item
Electrical Work sub-total amount carried from final
summary Section 4 (Excluding Value added Tax).

1
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LV Reticulation

Item Description Unit QTY Cost Total Cost

Distribution Boards
Refurbish the following distribution boards, 

including all equipment, complete with all 

accessories. Installation shall include fixing, 

accessories and earthing.

The price shall include for all fixing materials, 

circuit terminations, lugs, cable straps and any 

other items necessary for the complete 

installation.  The price shall also include liaison 

with the board manufacturer, obtaining shop 

drawings for approval by the engineer, and the 

preparation and provision of detailed legend 

cards, as per the specification.

1 Site Kiosk DB - PC Lot 1 25 000,00R      25 000,00R            

2 Ticket Office - 18 Way - PC Lot 1 15 000,00R      15 000,00R            

3 160A MDB Refurb - PC Lot 1 100 000,00R    100 000,00R          

4 Platform Distribution Boards - PC Lot 2 25 000,00R      50 000,00R            

Power Cabling

Supply and install the following cables laid on 

cable tray, pulled in a sleeve or in a trench, 

including all fixings and accessories. The cables 

shall be 600/1000V/ PVC/SWA/PVC/ECC with 

copper conductors.Complete with terminations  

5 50mm
2
 x 4 core ecc cable m 100

6 16mm
2
 x 4 core ecc cable m 90

Standby Generator

Supply, Rig and Install following Standby 

Generator, including all equipment, complete with 

all accessories. Installation shall include fixing, 

plinth, accessories and earthing.

7
Containerized 100kVA complete with Day tank 

and Automatic Transfer Switch
Lot 1

8 Full Tank of Diesel upon Commissioning Lot 1

Total Ex VAT

PRASA LONGDALE STATION ELECTRICAL PROVISIONAL BOQ

1



LIGHTING

Item Description Unit QTY Cost Total Cost

LIGHTING

1 16 Amp, single lever light Switch Lot 10

2
5 Amp, 3 pin, unswitched socket outlet to fit deep 

round conduit boxes
Lot 29

3
LED panel Sidelift flicker free driver + PMMA LG +

Prisma Diffuser - 4000 Lumens - 600x600 Recessed
Lot 20

4

LED panel Sidelift flicker free driver + PMMA LG +

Prisma Diffuser - 4000 Lumens - 600x600 Recessed

with Battery Backup

Lot 9

5

1578mm Surface Mounted fitting 53W LED complete 

with microwave sensor with 70'000hr operation 

warranty 

Lot 12

6

Led Industrial Bulkhead fitting with unpainted marine 

grade high pressure die cast aluminium backing with 

non discolouring injection moulded high impact 

acrylic diffuser, IP66. 4370 lm 32W, Neutral white 

740 with 10kv surge protection

Lot 20

7

LED Pole Top with aluminium Spigot and Cover, high

impact Acrylic Protector, IP55 rated, 3506-5219lm

output, 37-54W with 142 Efficacy, Neutral white 740,

complete with 5m Pole with 2m Stub

Lot 20

8

LED Type Highbay with marine grade high pressure

die castaluminium housing, Acrylic PMMA optic with

High Impact Polycarbonate diffuser, IP66 rated with

18350 - 50680 lm colour rendering Neutral White

840 Dali Controlled with optimum mounting height 4-

12m, power consumption 132-451W, efficacy 149

Lot 10

9
Exit Sign/Running Man c/w battery backup including

lamps
Lot 5

10 2,5mm² x 3 (Red, Black & Green) - Housewire m 2000

11 25mm diameter PVC conduit m 300

Total Ex VAT

PRASA LONGDALE STATION ELECTRICAL PROVISIONAL BOQ

2



SMALL POWER

Item Description Unit QTY Cost Total Cost

SMALL POWER

1
16 Amp, single Switched Socket Outlet - white - 

complete with 100x100 box chased
No 12

2
16 Amp, single Switched Socket Outlet - white 

on Power Skirting
No 16

3
20 Amp, DP Isolator -  complete with conduit to 

outlet box below-
No 2

4 4mm² x 3 (Red, Black & Green) - Housewire m 1500

5 25mm diameter PVC conduit m 100

6 2 compartment PVC Power Skirting m 25

7 500VA single phase UPS Lot 3

8

To provide the earthing and testing of the 

electrical installation in accordance with the 

General Specification, regulations and the 

requirements of the local authority.  All circuits 

shall be earthed in accordance with the wiring 

code. Where the earth conductor is joined at the 

terminal block, the wires shall be soldered 

together so that removal of the equipment shall 

not result in an interruption of the earth 

continuity of the conductors.

Lot 1

Total Ex VAT

PRASA LONGDALE STATION ELECTRICAL PROVISIONAL BOQ

3



SUMMARY

Item Description Cost

1 LV Reticulation

2 Lighting

3 Small Power

Sub Total Ex VAT

VAT @ 15%

Total Inc VAT

PRASA LONGDALE STATION ELECTRICAL PROVISIONAL BOQ

4



SECTION NO.5 : MECHANICAL WORK



Amount
R

Item
No

Quantity Rate

Prasa South Gauteng Region Corridor 3

Refurbishments and Upgrades to Longdale Train Station

Item
Mechanical Work sub-total amount carried from final
summary Section 5 (Excluding Value added Tax).

1

103

Mechanical Work
Section No.  5

Contract
Part C2: Pricing Data

Carried to Final Summary R



 

ITEM 

NO
DESCRIPTION UNIT  QTY  RATE  AMOUNT 

SECTION NO. 5

BILL NO. 1

HVAC INSTALLATION

1,0

Supply and install the following AC units (DX system) , complete with 

matching refrigerant tubing, condensate drainage, mounting brackets, 

thermostats, remote controllers, electronic and  electrical wiring upto 

isolator supplied by electrical contrcator and ALL MOUNTING 

ACCESSORIES NECESSARY

1,1

Inverter type Wall mounted units, cooling load 2.2kW, heating load 

2.5kW with outdoor unit, refrigerant tubing, condensate drainageand all 

necessary accessories.

Supply No        4 

Install No        4 

2,0 General

2,1 Stripping of existing air conditioning system Item 1      

2,2
Testing and commisioning of the above system to the complete 

satisfaction of the Mechanical engineer and client
item 1      

2,3 Preparation and supply of handover documents item 1      

2,4 Production of shop drawings and schematics item 1      

                -   

                -   

                -   

TOTAL

VAT @ 15%

GRAND TOTAL

1



 

ITEM 

NO.

DESCRIPTION
UNIT QTY

TOTAL   

RATE

AMOUNT             

R          c

SECTION NO. 5

BILL NO. 2

FIRE INSTALLATION

1,00 General 

1,1 Allow for Client instruction in the use and maintenance of all fire 

services equipment as required by the Manufacturers and the 

specification

Item 1

1,2 Allow for the Production and submittal of Operation & Maintenance 

Manuals and record information, workshop drawings and 'As-Built" 

drawings.

Item 1

2 Fire Plan

Design, manufacture, works testing, supply and delivery to site, 

moving into position, erection, connecting up,  site testing, witness 

testing, proving to the inspectors, demonstrating to the Employer and 

maintenance of the complete installation as per conditions of contract 

and the specification and on drawings.

Fire Hydrants

2,1

65mm hydrant valve with handwheel opening mechanism & fittings.

Supply No. 4

Install No. 4

Fire Hose Reels

2,2
Standard Wall Mounted Type Fire Hose Reel to  comply with SANS 

543 Fire hose reels shall be fitted with a 30m long reinforced red 

rubber hose of internal diameter of 20mm nominal bore, with a 4.8mm 

internal diameter chromium plated brass nozzle and isolating 

valve.Fire hose reel pipes above ground shall be colour coded signal 

red A11. Complete with double door hose reel cabinet

Supply No. 2

Install No. 2

2,3 Galvanised mild steel pipe treated with galvafroid paint and two coats 

of firemen red signal paint A11. Pipework to be complete with 

supports,bends,unions to make a complete installation

2.3.1 25mm m 10

2.3.2 50mm m 20

2.3.3 100mm m 450

3,0 Fire extinguishers 

3,1 Fire extinguihers complete with supports & fittings.

4,5kg DCP fire extinguishers

Supply No. 4

Install No. 4

3,20 Fire extinguihers complete with supports & fittings.

5kg CO2 fire extinguishers

Supply No. 2

Install No. 2

2



 

4,00 Statutory Fire Signage 

Supply and install photoluminescent signs (in Anodised aluminium 

frames) on all areas indicating the escae routes and equipment 

location. The installation shall comply to SANS 1186. The signs shall 

be mechanically fixed on walls and soffits.

4,1 E1/E2  (190mm high) No. 4

4,2 E3       (190mm high) No. 4

4,3 E6       (190mm high) No. 2

4,4 E16/E17  (190mm high) No. 5

4,5 F5/F6  (190mm high) No. 2

4,6 F13      (190mm high) No. 2

4,70 F30      (190mm high) No. 4

Total  to Summary Page

vat 15%

Grand Total

3



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

SECTION NO. 5

BILL NO. 3

PLUMBING AND DRAINAGE

All rates supplied in this Bill of Quantities will be deemed to include 

scaffolding to any height and fixing of cold and hot water pipes up to 

and including roof height. All pipes suspended from concrete slabs, 

roof, ceiling, etc. shall be  deemed to include in the rates, all 

necessary hanger brackets, threaded rod (irrespective of the 

suspension length), nuts, washers, anchors and drilling of holes in 

the concrete slab. For the complete supply, delivery and installation 

of supply piping, as specified, piping to include piping between 

geysers on roof. All cold and hot water pipes are to be chased into 

walls except where pipes are to be surface-mounted on wall face or 

run in ceiling voids or inside ducts, and fixed with standard type pipe 

saddlers and brackets at 1000mm maximum.

HOT & COLD WATER PIPING

Hard drawn copper pipes to SANS 460 and SANS 1067 with 

capillary type soldered joints to SANS 1067 done in accordance with 

the manufacturer's specifications, and installed in accordance with 

SANS 10400 and SANS 10252-1:2004, including couplers in the 

running length, and all necessary supports, fixing, brackets, 

saddlers, holderbats, etc, and colour-coded in accordance with 

SANS 10140-3:2003: Straight hot water copper piping not chased in 

walls but surface-mounted fixed to walls, or in celing voids or in 

service ducts are to be insulated with thermaflex material, clad in 

0,5mm galvanised muffs secured with 10mm galvanised strapping 

and seal, throughout the length of pipe inlusive of fittings. Valves, 

strainers and flanges will not be insulated.

1 PIPING - COPPER

1.1 Ø28mm pipe m 60

1.2 Ø22mm pipe m 32

1.3 Ø15mm pipe m 30

2 FITTNGS

Extra over copper pipework for capillary type soldered fittings

2.1 Ø28mm Equal T-piece No 2

2.2 Ø22mm Equal T-piece No 8

2.3 Ø28mm Elbow: 90° No 4

2.4 Ø22mm Elbow: 90° No 8

2.5 Ø15mm Elbow: 90° No 45

2.6 Reducer: Ø28mm x Ø22mm No 2

2.8 Reducer: Ø28mm x Ø15mm No 0

2.9 Reducer: Ø22mm x Ø15mm No 15

4



2.10 Pipe clamps and hangers Sum 1

2,11 Hot water pipe insulation Sum 1

3 VALVES - COPPER

3.1
Ø25mm isolating ball valve with lever on cold  and hot water main 

pipes
No 1

3.2
Ø20mm isolating ball valve with lever on cold  and hot water main 

pipes
No 2

3.3 Flexible connector to sanitary fittings No 45

3.4
15mm diameter stopcock/angle valve on cold and hot water pipe to 

sanitary appliance or sink
No 15

4 ELECTRIC GEYSER

4.1

Supply and install a vertical electric water geyser , mounted in 

ceiling void, complete with copper piping, pressure control valves, 

draincock, vaccum breakers, thermostat, expansion relief valve, 

strainers, lever ball valves, drip tray, hot water pipe insulation, 

mixing valve and all neccesary accesories and fttings, as specified

Set 1

Capacity: 150 litres

Element Rating: 3 kW

5

Instant boiling water heater unit with White Epoxy Powder Coated 

outer case, and a two-way tap, complete with twin-chamber 

technology. Unit to be installed in accordance with manufacturer’s 

installation instruction manual and (optional) equipped with  Water 

Filtration Kit.

Set 1

Capacity: 15 litres

5,1 Element Rating: 1.5 kW

6 STORAGE TANKS

6,1
Supply and install a 1 000 litres vertical Jojo pvc tank mounted on a 

concrete plinth and install complete with all valve accessories. 
Sum 1

6,2 Allow for connection of the Jojo tank to the water reticulation for 

domestic use.
Sum 1

6,3

1.5 l/s @ 4.5 bars domestic water pumps duty and standby are 

required to be installed complete with the necessary suction/ 

delivery pipework, valves, control equipment, pressure switches 

control panel and pressure vessel. 

Sum 1

SUBTOTAL

5



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

SECTION NO. 5

BILL NO. 3

PLUMBING AND DRAINAGE

These bills of quantities form part of and must be read in 

conjunction with the Technical Specifications and Drawings,  which 

contain the full descriptions of the work to be done  and material and 

equipment to be used.  Unless otherwise described in these bills of 

quantities, reference should be  made to the Technical 

Specifications for the full meaning of  descriptions of work to be 

done and materials and  equipment to be used in this service.  All 

materials,  equipment, fixings, brackets, etc, are to be supplied by 

the Contractor unless otherwise stated. 

SANITARY DRAINAGE PIPING

Polyvinyl Chloride (PVC) pipe including couplers in the running 

length, installed in accordance with SANS 10400 and SANS 10252-

2:2004

1 PIPING

1.1 Ø50mm uPVC pipe m 21

1.2 Ø110mm uPVC pipe m 34

2 FITTINGS

2.1 Ø50mm fitting; 90°elbow No 21

2.2 Ø110mm fitting; 90°elbow No 26

2.3
Ø110mm x Ø110mm x Ø110mm fitting; 87.5° swept entry, lateral 

branch junction
No 8

2.4 Ø50mm vent one way valve No 6

2.5 Ø110mm x Ø50mm fitting; concentric reducer No 8

3 WASTE TRAPS

3.1 40mm flexi rubber "P" trap complete with coupling clamps. No 7

4 AS BUILT DRAWINGS

4.1

Submission of 3off 'As Built' drawings indicating the final positioning 

and layout of the entire sanitary drainage installation as installed on 

site by the Contractor

Sum 1

5 Stripping of existing plumbing and drainage Sum 1

6

6,1

SUBTOTAL

TOTAL CARRIED FORWARD TO SUMMARY

6



SUMMARY

Item Description Cost

1 HVAC

2 Fire Installation

3 Plumbing and Drainage

VAT @ 15%

Total Inc VAT

PRASA LONGDALE STATION MECHANICAL PROVISIONAL BOQ

7



SECTION NO.6 : ELECTRONICS



Amount
R

Item
No

Quantity Rate

Prasa South Gauteng Region Corridor 3

Refurbishments and Upgrades to Longdale Train Station

Item
Electronic Work sub-total amount carried from final
summary Section 6 (Excluding Value added Tax).

1

104

Electronics
Section No.  6

Contract
Part C2: Pricing Data

Carried to Final Summary R



FIRE DETECTION

Item Description Unit QTY Cost Total Cost

Fire Detection

1 Addressable Smoke Detectors   Lot 15

2
 Addressable Smoke Detectors + Void LED

Lot 10

 

3 Addressable Heat Detectors    Lot 2

 

4
Addressable Manual Call Point    (Breakglass)

Lot 5

 

5 Addressable Relay Unit       Lot 2

 

6 Addressable Loop Beacon    Lot 3

7 Addressable Loop Sounder   m 3

8 Power Supply 24V Lot 2

9 Fire Cables - PH30/30 minutes rated m 700

10 Fire Cables - PH120/120 minutes rated m 100

11 4 Loop Fire Panel Lot 1

12 Installation & Commissioning Lot 1

Total Ex VAT

PRASA LONGDALE STATION ELECTRONICS PROVISIONAL BOQ

1



EQUIPMENT

Item Description Unit QTY Cost Total Cost

Equipment

1

Digital Voice Evac/PA System compliant with 

Prasa Railcom System complete with 32 x 

30W Otdoor Speakers and all mounting 

Brackets. Include 43U Mounting Rack

No 1

2

5M steel Mounting poles complete with 2 m 

Stubs for mounting of Voice Evac/PA System 

Speakers

Lot 16

3
PH30 Voice Evacuation Cabling including IP66 

Rated Junction Boxes
m 4200

4
Integration of Detection System with other 

Services/System - Engineer AutoFill
No 1

5
Alarm System complete with 6 x panic buttons - 

Ticket Office - Engineer Autofill
Lot 1

6

Ticket Office Counter Inductive Loop complete 

with goose neck counter top microphone, 

driver, amplifier and signage in compliance 

with IEC60118-4:2014. Loop to be in PVC 

Conduit in floor screed under tiling where client 

stands

Lot 1

7

Intrusion Detection System with Infrared 

Motion sensors in Ticket Offices complete with 

8 zone control panel, Led Keypad with Battery 

Backup, 6 x panic Buttons and Internal Siren

Lot 1

Total Ex VAT

PRASA LONGDALE STATION ELECTRONICS PROVISIONAL BOQ

2



SUMMARY

Item Description Cost

1 Fire Detection

2 Equipment

Sub Total Ex VAT

VAT @ 15%

Total Inc VAT

PRASA LONGDALE STATION ELECTRONICS PROVISIONAL BOQ

3



SECTION NO.7 : ACCESS CONTROL



Amount
R

Item
No

Quantity Rate

Prasa South Gauteng Region Corridor 3

Refurbishments and Upgrades to Longdale Train Station

Item
Access Control sub-total amount carried from final
summary Section 7 (Excluding Value added Tax).

1

105

Access Control
Section No.  7

Contract
Part C2: Pricing Data

Carried to Final Summary R



PROVISIONAL BOQ NALEDI STATION
PRELIMENARY AND GENERAL

Item Description QTY Cost Total Cost

1 Tansport - Supply separate breakdown 1

2 Labour Monday -Friday- Rate Only 60

3 Delivery of turnstile 1

4 Brownfield Fees 1

Total Ex VAT

1



PROVISIONAL BOQ NALEDI STATION
CABLING

Item Description QTY Cost Total Cost

1 Connector - RJ 45 for CAT 5 100

2 Server Racks Cabinets 42U - Lockable 2

3 Connector Boot - RJ45 Grey 100

4 Cable - CAT 6E U/UTP BC 500m 4

5 Cable CAT6E UTP 0.57mm Solid Copper 1

Total Ex VAT

2



PROVISIONAL BOQ NALEDI STATION
EQUIPMENT

Item Description QTY Cost Total Cost

1

AI IR Dome Network Camera,8MP, 1/2.8” CMOS image 

sensor, low illuminance, 8MP (3840 × 2160) @20 fps 

H.265 codec, high compression rate, low bit rate· Built-in 

IR LED, max. IR distance: 50

m· ROI, SMART H.264+/H.265+, flexible coding, 

applicable to various bandwidth and storage environments·

Rotation mode, WDR, 3D DNR, HLC, BLC, digital 

watermarking, applicable to various monitoring scenes·

Intelligent detection: Intrusion, tripwire (Recognition of 

vehicle and human)·Supports max. 256 G Micro SD card, 

built-in Mic· 12V DC/POE power support· IP67 protection· 

SMD

60

2

2MP 25x 100m IR PTZ Network Camera with Smart

Video Analytics IVS + Alarm + Audio >1/2.8” 2Megapixel 

CMOS· Powerful 25x optical zoom· Starlight

technology· Max. 50/60fps@1080P· Support PoE+· IR 

distance up to 100m· SMD· IP66
12

3
NVR 32 Ch 16 PoE 4K AI+SMD+ANPR. Rack mounted 

complete with all relevant Software 2

5 Surveillance Hard Drive 6TB. 2

6

Rack Mountable 10KVA UPS complete with 1 hour full 

load capacity on non corrossive batteries - 1 duty and 

other standby
1

7 55 Inch HD Monitor Wall Mounted 1

8 16 Port 10/100 Managed PoE + 2GB TP 2

9 IP Based Intercomm System - PC 1

10 Anti Vandal Bespoke Solid Steel Poles 4

11

Full height, bi directional single turnstile - Single turnstile - 

Polyester exterior grade powder cost - charcoal blue - Fail 

Secure 3

12 Biometric/fingerprint reader mounting bracket - Polyester 

exterior grade powder coat - charcoal blue 6

13
Battery backup 24 Volt DC with 12V rechargeable batteries 3

3



14 LED indicator lights (red and green - 80mm diameter) for 

full height turnstile - 2 units, one for  entry and one for exit 3

15
Security gate 970mm wide x 2 125mm high - mortice lock 

(843mm clear opeining) - Polyester exterior grade powder 

coat - charcoal blue 1

Total Ex VAT

4



PROVISIONAL BOQ NALEDI STATION
SUMMARY

Item Description Cost

1 P & G

2 Cabling - Building Cost

3 Equipment

Sub Total Ex VAT

Vat @ 15%

Total Inc VAT

5



Prasa South Gauteng Region Corridor 3

Refurbishments and Upgrades to Longdale Train Station

Page
No

SUMMARY OF SECTIONS
Section

No
Amount

R

20Preliminaries1

91Building Work2

101Civil Work3

102Electrical Work4

103Mechanical Work5

104Electronics6

105Access Control7

RSub Total

ItemADD: Construction Contingency (10%)

CONTINGENCY

RADD: Value added Tax at 15%

106

Contract
Part C2: Pricing Data

TOTAL CARRIED TO FORM OF TENDER R




