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C1.1 Form of Offer and Acceptance  
 
Offer 
The employer, identified in the acceptance signature block, wishes to enter a contract for the 

 
MAINTENANCE OF AUTOMATED WEATHER OBSERVATION SYSTEMS AT GEORGE AIRPORT 

FOR A PERIOD OF 60 MONTHS 
 
The contractor, identified in the offer signature block, has examined this document and addenda hereto 
as listed in the schedules, and by submitting this offer has accepted the conditions thereof. 
 
By the representative of the contractor, deemed to be duly authorized, signing this part of this form of offer 
and acceptance, the contractor offers to perform all the obligations and liabilities of the Contractor under 
the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the 
Contract Data. 
 
The offered total of the Prices exclusive of VAT is  
  

R 
 
 

Value Added Tax @ 15% is R   

The total offered amount due inclusive of VAT is R   

(in words) 

 
for the Contractor 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Date            . . . . . . . . . . . . . . . . . . . . .  . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Capacity     . . . . . . . . . . . . . . . . . . . . .  . .      

 
(Name and         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of            
organisation)      . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
                             
                           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
                               
 
Name and            . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Signature     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the tender data, whereupon the Tenderer becomes the party named as the contractor in the 
conditions of contract identified in the contract data. 
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Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the 
contractor’s offer.  In consideration thereof, the employer shall pay the contractor the amount due in 
accordance with the conditions of contract identified in the contract data.  Acceptance of the contractor’s 
offer shall form an agreement between the employer and the contractor upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in:  
 
Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data and Price List 
Part C3: Service information. 
Part C4: Site information 
and schedules, drawings and documents or parts thereof where so indicated. 

 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as 
listed in the tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and 
the employer during this process of offer and acceptance, are contained in the schedule of deviations 
attached to and forming part of this agreement.  No amendments to or deviations from said documents 
are valid unless contained in this schedule. 
 
The contractor shall within two weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these 
obligations in accordance with those terms shall constitute a repudiation of this agreement. 
 
Unless the Tenderer (now contractor) within five working days of the date of such receipt notifies the 
employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 
shall constitute a binding contract between the parties. 
 
for the Employer 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Date           . . . . . . . . .. . . . . . . . . . . . . . . . . . .     

 

Name          . . . . . . . . . . . . . . . . . . . . . . . . . . . . .              Capacity     . . . . . . . . .. . . . . . . . . . . . . . . . . . .     

 
Name and address of organisation 
 
Airports Company South Africa SOC Limited, 
George Airport 
Old Mossel Bay Road 
George 
6530 
 
Name of  
witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .    Signature        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
 
             Date                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
 
 
 



 
 
 
 
 
 
 
 

Form of Offer and Acceptance GRG RFQ 10314 C1.1 page 3 

Confidential 

Confidential 

 

Confidential 

Confidential 

Confidential 

 

 

Confidential 

Confidential 

Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorised representatives signing this agreement, the employer and the contractor agree to 
and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any 
confirmation, clarification, or changes to the terms of the offer agreed by the Tenderer and the employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the Tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 

 For the Employer  For the Contractor 

Signature (s)    

Name (s)    

Capacity    

Name and 
Address 

Airports Company South Africa SOC 
Limited,  
George Airport 
Old Mossel Bay Road 
George 
6530 

  

 
Name & 
Signature of 
witness 

(Insert name and address of organization)  (Insert name and address of organization) 

Date    
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C1.2 Contract Data  

Precedence in interpretation of the contract: 
In the event of any ambiguity, inconsistency or conflict between the General Conditions of Contract, 
Special Conditions, Pricing Data, Service information, or other, the order of precedence shall be as 
follows: 

Firstly, the Service information (C3) and Annexes thereto shall prevail. 

Secondly the Contract Data (C1.2) and Conditions of Contract. 

Thirdly the General Conditions of Contract. 

Fourthly the Pricing data. 

Lastly any schedules, drawings and other documents included with this agreement. 
 

General Conditions of Contract 

The General Conditions of Contract comprise the NEC3 Term Service Contract, April 2013, published 
by the NEC, and the following “Particular Conditions”, which include amendments and additions to such 
General Conditions.  

 
The following Particular Conditions amplify the General Conditions of Contract and highlight areas in 
that document that require specific attention. 

Wherein in the contract it is stated no contract data is required accordingly the conditions of 
contract remain unaltered as per NEC3 Term Service Contract, April 2013. 
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C1.2a - Data provided by the Employer. 

Clause Statement Data 

1 

General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:       Priced contract with price list  

 dispute resolution Option: W1:     Dispute resolution procedure 

 and secondary Options:  X1:      Price Adjustment for inflation 

  X17      Low service damages 

  X18:     Limitation of Liability (as amended in 
Option Z) 

  X19     Task Order  

  X20      Key Performance Indicators 

  Z:         Additional conditions of contract 

 of the NEC3 Term Service Contract (April 2013) 

10.1 The Employer is: Airports Company South Africa SOC Limited 
Reg. No 1993/004149/30 VAT no 4930138393 

Address George Airport 
Old Mossel Bay Road 
George 
6530 

 Tel No. +27 44 876 9310 

10.1 The Service Manager is: Marclen Stallenberg 

 Address George Airport 
Old Mossel Bay Road 
George 
6530 

 Tel No. +27 44 876 9310 

 e-mail Marclen.Stallenberg@airports.co.za  

11.2(1) The Accepted Plan is Section C3 of this document, including Annexes 
thereto as submitted by the Contractor and 
accepted by the Service Manager 

11.2(2) The Affected Property is  AWOS equipment and systems at George Airport 
– also refer to the Schedule of Equipment, 
detailed in Annexure A of C3  

mailto:Marclen.Stallenberg@airports.co.za
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11.2(13) The service is The maintenance of Automated Weather 
Observation System, as more fully set out in 
section C3 Service Information. 

11.2(14) The following matters will be included in 
the Risk Register 

 Access to site – compliance to AVSEC 
procedures and policies 
Delay in supply of material and or equipment 
Working on moving machinery 
Non-compliance to applicable method 
statements, company policies and procedures 
Maintenance activities negatively impacting 
normal airport operations. 
Non-compliance to service standards for 
automated weather observation systems 
where applicable - ASME B20.1-2021. 
Also refer to site HIRA which outlines the 
general hazards. 

11.2(15) The Service Information is in  the section titled Service Information included as 
section C3 of this document. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 5 working days 

21.1 The period within which the Contractor 
provides the Contractor’s Plan 

21 calendar days from Contract Date 

2 The Contractor's main 
responsibilities 

detailed in Part C3 (Service Information) 

3 Time  

30.1 The starting date is Date of Contract Signing by both parties 

30.2 The Service Period is 60 months from the starting date. 

4 Testing and Defects No data is required for this section of the 
conditions of contract 

5 Payment  

50.1 The assessment interval is on the  on the 15th day of each successive month 

51.1 The currency of this contract is the  South African Rand (ZAR) 

51.2 The period within which payments are 
made is  

30 days 

51.4 The interest rate is The prime lending rate of the Nedbank Bank, as 
determined from time to time. 
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6 Compensation events No data is required for this section of the 
conditions of contract. 

7 Title No data is required for this section of the 
conditions of contract. 

8 Risks and insurance Refer to Part C1.4 

83.1 
 

The Employer provides these insurances 
from the Insurance Table 

(i) Insurance against loss of or damage to the 
services, Plant and Materials comprising 
Contract Works Insurance, SASRIA Special 
Risks Insurance and Marine & Air Cargo 
insurance; and 

(ii) Insurance (Public Liability Insurance) 
against liability for loss or damage to 
property (except the services, Plant and 
Materials and Equipment) and liability for 
bodily injury to or death of a person (not an 
employee of the Contractor) caused by 
activity in connection with the contract. 

 
Note: The terms and other matters applicable to 
these insurances provided by the Employer (and 
to insurances generally) are detailed in the 
insurance schedule attached as section C1.4 to 
the contract (“the Insurance Schedule”). 

83.1   
 

The Contractor provides these additional 
insurances 

The terms and other matters applicable to this 
insurance provided by the Employer are likewise 
detailed in section C1.4 to the contract. 

83.2 
 

The minimum amounts of cover or 
minimum limits of indemnity required for 
the insurance table 

Refer to section C1.4. 
 

10 Data for main Option clause  

A  Priced contract with price list refer to section C2.1 and C2.2. 

11 Data for Option W1  

W1.1 The Adjudicator is  The person appointed jointly by the parties from 
the list of adjudicators contained below 

 Name Location Contact details  
(phone & e mail) 

 Adv. Ghandi Badela  Gauteng +27 11 282 3700 
ghandi@badela.co.za 

 Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

 Adv. Saleem Ebrahim  Gauteng +27 11 535-1800 
salimebrahim@mweb.co.za 

 Mr. Sebe Msutwana Pr. Eng.  Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
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 Mr.  Sam Amod  Gauteng  sam@samamod.com 

  Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.za 

 Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

W1.2(3) The Adjudicator nominating body is:  The current Chairman of Johannesburg 
Advocate’s Bar Council 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The arbitration procedure is set out in The Rules 
for the Conduct of Arbitrations 2013 Edition, 7th 
Edition, published by The Association of 
Arbitrators, (Southern Africa) 

 The place where arbitration is to be held 
is 

Johannesburg, South Africa. 

 The person or organization who will 
choose an arbitrator 

The Arbitrator is the person selected by the 
Parties as and when a dispute arises in terms of 
the relevant Z Clause, from the Panel of 
Arbitrators provided under the relevant Z clause 
if the arbitration procedure does not state who 
selects an arbitrator. The Arbitrator nominating 
body is the Chairman of the Johannesburg 
Advocates Bar Council. 

Option A The Contractor prepares forecasts of the final total of the Prices for the whole of the Services at 
intervals no longer than 4 weeks.  

12 Data for secondary Option   

X1 Price Adjustment for inflation The index referred to in this clause shall be 
deemed to refer to the CPI index on the contract 
starting date.  Price adjustment for inflation shall 
only take place on contract anniversary date 
once a year 

mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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X17 Low service damages If the Contractor produces substandard work the 
Employer can: 
 
Insist the Contractor corrects the Defects to 
provide the quality specified in the service 
information. 
 
Recover the cost of having it corrected by other 
people if the Contractor fails to correct the 
Defect within the specified time or  
 
Accept the Defect and a quotation from the 
Contractor for reduced Prices in return for a 
change to the service information. 
 
Refer to table in the Service Level Agreement in 
Annexure B as part of C3 - For low service 
damages information 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to: 

Nil - Neither Party is liable to the other for any 
consequential or indirect loss, including but not 
limited to loss of profit, loss of income or loss of 
revenue 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to: 

The Total costs incurred and/or Damages 
suffered to the Employer's Property 
 

X18.3 The Contractor’s total liability to the 
Employer for defects due to his design 
which are not listed on the Defects 
Certificate is limited to: 

The Total costs incurred and/or Damages 
suffered to the Employer's Property 
 

X18.4 The Contractor’s total liability to the 
Employer for all matters arising under or 
in connection with this contract, other than 
excluded matters, is limited to: 

The Contractor’s total direct liability to the 
Employer for all matters arising under or in 
connection with this contract, other than the 
excluded matters, is limited to the total of the 
Prices and applies in contract, tort or delict and 
otherwise to the extent allowed under the law of 
the contract. 
The excluded matters are amounts payable by 
the Contractor as stated in this contract for: 
- Loss of or damage to the Employer’s 

property, 

- Defects liability, 

- Insurance liability to the extent of the 

Contractor’s risks 

- death of or injury to a person. 

infringement of an intellectual property right 

X19 Task Order The task order is work within the Service which                                                 
the Service Manager may instruct the Contractor 
to carry out within a state period. 
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X20 Key Performance Indicators  Refer to table in the Service Level Agreement in 
Annexure B as part of C3 - for Key Performance 
Indicators 

 
Z(A): The Additional conditions of contract are: Z1-Z19 
 

 Amendments to the Core Clauses  

Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3:  
Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, 
the Service Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights and 
does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement 
in writing. 

Z2 Providing the Service:  

Z2.1 Delete core clause 20.1 and replace with the following: 
The Contractor provides the Service in accordance with the Service Information and warrants that 
the results of the Service, when complete, shall be fit for their intended purpose. 

Z5 Termination 

Z5.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after 
the words “assets or”: “business rescue proceedings are initiated, or steps are taken to initiate 
business recue proceedings”. 

 Amendment to the Secondary Option Clauses  

Z7 Limitation of liability:  

 
Z7.1 

Insert the following new clause as Option X18.6: 
The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is limited 
to R0.00 

Z7.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or 
any proceeds which would have been received from any insurances but for the conduct of the 
Contractor shall be excluded from the calculation of the limitations of liability listed in the contract 

 Additional Z Clauses 

Z8 Cession, delegation, and assignment 

Z8.1 The Contractor shall not cede, delegate, or assign any of its rights or obligations to any person 
without the written consent of the Employer, which consent shall not be unreasonably withheld. This 
clause shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional 
or not) of the Contractor 

Z8.2 The Employer may cede and delegate its rights and obligations under this contract to any person 
or entity 

Z9 Joint and several liability 

Z9.1 If the Contractor constitutes a joint venture, consortium, or other unincorporated grouping of two or 
more persons, these persons are deemed to be jointly and severally liable to the Employer for the 
performance of the Contract. 
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Z9.2 The Contractor shall, within 1 week of the Contract Date, notify the Service Manager and the 
Employer of the key person who has the authority to bind the Contractor on their behalf. 

Z9.3 The Contractor does not materially alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z10 Ethics 

Z10.1 The Contractor undertakes: 

Z10.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 
construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward 
for the award or in execution of this contract; 

Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 
corruption, and money laundering to which it or the Employer is subject, including but not limited to 
the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z10.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s 
obligation to Provide the Works or taking any other action as appropriate against the Contractor 
(including civil or criminal action). However, lawful inducements and rewards shall not constitute 
grounds for termination. 

Z10.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of 
participating in illegal or corrupt practices, including but not limited to the making of offers (directly 
or indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way 
whatsoever in connection with the contract with the Employer, the Employer shall be entitled to 
terminate the contract in accordance with the procedures stated in core clause 92.2. the amount 
due on termination is A1. 

Z11 Confidentiality 

Z11.1 All information obtained in terms of this contract or arising from the implementation of this contract 
shall be treated as confidential by the Contractor and shall not be used or divulged or published to 
any person not being a party to this contract, without the prior written consent of the Service 
Manager or the Employer, which consent shall not be unreasonably withheld. 

Z11.2 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded 
as such until otherwise notified by the Service Manager. 

Z11.3 This undertaking shall not apply to – 

Z11.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation of 
this agreement. The Contractor undertakes to procure that its employees are aware of the 
confidential nature of the information so disclosed and that they comply with the provisions of this 
clause; 

Z11.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor notifies 
the Employer prior to disclosure to enable the Employer to take the appropriate action to protect 
such information. The Contractor may disclose such information only to the extent required by law 
and shall use reasonable efforts to obtain assurances that confidential treatment will be afforded to 
the information so disclosed; 

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the Contractor, 
enters the public domain or to information which was already in the possession of the Contractor at 
the time of disclosure (evidenced by written records in existence at that time);   

Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion 
thereof, while Providing the Works and after Completion, requires the prior written consent of the 
Service Manager.  All rights in and to all such images vests exclusively in the Employer 
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Z11.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z12 Employer’s Step-in rights 

Z12.1 If the Contractor defaults by failing to comply with his obligations and fails to remedy such default 
within 2 weeks of the notification of the default by the Service Manager, the Employer, without 
prejudice to his other rights, powers, and remedies under the contract, may remedy the default 
either himself or procure a third party (including any subcontractor or supplier of the Contractor) to 
do so on his behalf. The reasonable costs of such remedial works shall be borne by the Contractor 

Z12.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required 
information, materials and other matter (including but not limited to documents and all other 
drawings, CAD materials, data, software, models, plans, designs, programs, diagrams, evaluations, 
materials, specifications, schedules, reports, calculations, manuals or other documents or recorded 
information (electronic or otherwise) which have been or are at any time prepared by or on behalf 
of the Contractor under the contract or otherwise for and/or in connection with the works) and 
generally does all things required by the Service Manager to achieve this end. 

Z13 Liens and Encumbrances 

Z13.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other 
encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which 
he may from time to time have, or become entitled to over such Equipment and any part thereof 
and procures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may have 
or become entitled to over such Equipment from time to time 

Z14 Intellectual Property 

Z14.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trademark, 
trade name, trade secret or other intellectual or industrial property right relating to the Works. 

Z14.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than 
carrying out the works. 

Z14.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence 
to use and copy all IP related to the works for the purposes of constructing, repairing, demolishing, 
operating, and maintaining the works 

Z14.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available 
to any third party which approval will not be unreasonably withheld or delayed. Prior to making any 
Contractor's IP available to any third party the Employer shall obtain a written confidentiality 
undertaking from any such third party on terms no less onerous than the terms the Employer would 
use to protect its IP 

Z14.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging 
an infringement of IP rights (“the claim”), which arises out of or in relation to: 

Z14.5.1 the Contractor’s design, manufacture, construction, or execution of the Works 

Z14.5.2 the use of the Contractor’s Equipment, or 

Z14.5.3 the proper use of the Works. 

Z14.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the 
Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any litigation 
or arbitration which may arise from it. 

Z15 Dispute resolution:  

Z15.1 Appointment of the 
Adjudicator 
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 An Adjudicator is appointed 
when a dispute arises, from the 
Panel of Adjudicators below. 
The referring party nominates 
an Adjudicator, which 
nomination is either accepted 
or rejected by the other party. In 
the instance of a rejection of the 
nominated Adjudicator, the 
referring Party refers the 
appointment deadlock to the 
Chairman of the Johannesburg 
Bar Council, who appoints an 
Adjudicator listed in the Panel 
of Adjudicators below. 
 
The Parties appoint the 
Adjudicator under the NEC3 
Adjudicator’s Contract, April 
2013   
 

Panel of Adjudicators 
 

Name Location Contact details  
(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11 282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. 
Eng.  

Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11 535-1800 
salimebrahim@mweb.co.za 

Mr. Sebe Msutwana 
Pr. Eng.  

Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.z
a 

Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

 

Z15.2 Appointment of the 
Arbitrator 

 

 An Arbitrator is appointed when 
a dispute arises from the Panel 
of Arbitrators below. The 
referring    party nominates an 
Arbitrator, which nomination is 
either accepted or rejected by 
the other party. In the instance 
of a rejection of the nominated 
Arbitrator, the referring Party 
refers the appointment 
deadlock to the Chairman of 
the Johannesburg Bar Council, 
who appoints an Arbitrator 
listed in the Panel of Arbitrators 
below 

Panel of Arbitrators 
 

Name Location Contact details  
(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11 282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. 
Eng.  

Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11 535-1800 
salimebrahim@mweb.co.za 

Mr. Sebe Msutwana 
Pr. Eng.  

Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.z
a 

Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

 

Z16 Notification of a compensation event 

Z16.1 Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words “unless the 
event arises from the Service Manager or the Supervisor giving an instruction, issuing a certificate, 
changing an earlier decision, or correcting an assumption. 

Z17 BBBEE and Tax Clearance 
Certificates 

 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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Z17.1 The Contractor shall be expected to annually present a compliant BEE Certificate and a Tax 
Clearance Certificate. Failure to do adhere to these requirements shall be considered a material 
breach of the conditions of this Contract, the sanction for which may be a cancellation of this 
Contract.  

Z18 Communication   

Z18.1 Add a new Core Clause 14.5 and 14.6 to read as follows:  
The Service Manager requires the written consent of the Employer if an action will result in a change 
to the design, scope, and Service information that is 5% or more  

Z18.2 The Service Manager requires the written consent of the Employer if an action will result in the 
Completion Date being extended by more than 30 days. 

Z19 Delegation 

 As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as 
amended the Contractor agrees to the following: 

Z19.1 As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own 
right with duties as prescribed in the Occupational Health and Safety Act No 85 of 1993 as amended 
and agree to ensure that all work being performed, or Equipment, Plant and Materials being used, 
are in accordance with the provisions of the said Act, and in particular with regard to the Construction 
Regulations. 
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C1.2 b - DATA PROVIDED BY THE CONTRACTOR 
Part Two – Data provided by the Contractor. 
 
The conditions of contract are the NEC3 Term Service Contract (TSC), April 2013 
 
Each item of data given below is cross-referenced to the clause in the NEC3 Term Service Contract (TSC) to 
which it mainly applies. 

 
 
 

Clause Statement Data 

10.1 The Contractor is (Name):  
 

 Address:  
 
 
 

 Telephone No  

 Email Address:  

 Represented by (Full Name):  

 Title:  

 Address:  
 
 
 

 Telephone:  

 Email Address:  

 The direct fee percentage is: 100% 

 The subcontracted fee percentage 
is: 

0% 

11.2 The working areas are refer to C3 ‘Service Information’ 

24.1 The Contractor’s key persons are:  CV’s to be appended to resource proposal and Tender 
Schedule 

1. Name: 
 
Job: 

 

 Responsibility:          Contract 
Manager   

 

  
 
Qualifications: 
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Experience: 
 
 
 
 
 
 
 
 
 

 

2. Name: 
 
Job: 
 

 

 Responsibility: Technician   

  
 
Qualifications: 

 

   

   

   

   

   

11.2 The plan identified in the Contract 
Data is 

In Section C3, the Service Information 

   

   

Option 
A 

The price list is In Section C2.2 of the Pricing Data of this contract 

Option 
A 

The tendered total of the Prices is  R ___________________ (excluding VAT) 

 (in words)  
_________________________________________________
_____________________________________________ 
(excluding VAT) 
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PART C1: AGREMENTS AND CONTRAT DATA 
 
C1.3: ACSA INSURANCE CLAUSES 
 
Insurance Schedule 
 
Summary of Terms and other Matters Applicable to Employer-Provided Insurance  
  
  

• The successful bidder must source the following insurance cover, which is the deductible in the 
ACSA insurance cover:  

 

• Aviation liability insurance cover for an indemnity limit not less than R300 000 (three hundred 
thousand rands). 
 

• Submit proof of insurance to ACSA before the work starts, and annually for the duration of the 
project.  
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C2.1 Pricing Instructions 

The intended pricing strategy to be followed in this tender is according to the Price List (including the 
activity schedule). 
 

1. The Contract Data, Service information, drawings and any other documents relevant to this tender must be read in 
conjunction with the Activity Schedule.  

2. The contractor must plan the work in this contract as a set of activities.  These should be the same activities as he 
shows on his programme.  

3. This schedule covers the items that will be measurable.  A lump sum price for each activity shall be entered and no 
other items will be measured. Costs not covered by the items may be included in the most appropriate items listed.  
The Contractor has the liberty to insert items, quantities, and rates of his own choosing in the said schedule as a 
separate line item.   

4. The pricing schedule as completed by the Contractor shall be VAT exclusive prices and shall cover, “inter alia” all 
general risks, liabilities, obligations, profit, expenses, costs, bonuses, all allowances such as shift and standby 
allowances, sick-leave, other leave, brackets, fixings, incidentals, consumables etc. that will be required to 
successfully complete this contract as set forth or as implied in the documents on which this Contract is based.   

5. The contractor is to take note that payment is made for each activity only when it is complete. “Complete” as it is 
used in this schedule means the complete system or unit as specified in the document.  

6. Unless a separate rate for the supply and for the installation of any item is specifically called for, the supply and 
installation costs of any item shall be fully included in the price. 

7. The description of each item shall, unless otherwise stated herein, be held to include making, conveying, and 
delivering, unloading, storing, unpacking, hoisting, setting, fitting and fixing in position, cutting and waste, patterns, 
models and templates, plant, temporary works, return of packaging, establishment charges, profit and all other 
obligations arising out of the contractual conditions. 

8. The quantities and rates included for day work shall form part of the tender price, but Contractors shall note that this 
item must be regarded as provisional and will only be payable to the Contractor when a written order to this effect 
has been issued. 

9. “Foreign” shall mean the CIF (Cost, Insurance and Freight) value. 

10. No alterations to the original text shall be allowed. If any alterations are made, it shall be ignored, and the original 
wording will apply. 

11. Variations in the scope and extent of the work shall be allowed to meet the Engineer’s requirements and shall be 
measured and priced at the rates entered in the Activity Schedule, where appropriate, and shall form an addition to 
or deduction from the total of the Accepted Contract Amount.  Any items or variations for which rates have not been 
included in the Activity Schedule shall be agreed and priced as non-scheduled items. 

12. All provisional sums and contingency amounts shall be expended as directed by the Engineer and any balance 
remaining shall be deducted from the contract sum. 

13. All items described as “provisional” shall be measured as executed and paid for according to prices in the Activity 
Schedule and any amounts not spent shall be deducted from the contract price. No work for which “provisional” items 
are provided shall, be commenced without written instructions from the Engineer. 

14. No commitment to expending any portion of the contingency amounts and/or provisional sums are made or implied 
by the Employer. 

15. The Contractor shall not be entitled to any claim in instances where provisional sums are partially or in total removed 
from the contract. 

16. The main cost drivers for this contract are required labour resources and required service levels and not the quantity 
of equipment. 

17. If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, 
the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns being left blank. 
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18. If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the quantity 
completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce the Price, which 
is also entered. 

19. If there is insufficient space in the Price List which follows, state in which document the Price List is contained. 
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C2.2 Price List 
 
The following Activity Schedule is provided “as-is” for the benefit of the Tenderer.  ACSA cannot 
guarantee that it is complete in all respects.  The Tenderer is responsible for providing an Activity 
Schedule which is accurate, complete and in accordance with their proposal.  Also, refer to C3 (Service 
information) for activities that need to be priced.  Only items listed in this Activity Schedule may be billed 
to the Employer. 
 
 Activity Schedule 
*By Tools, equipment and consumables is also meant cleaning materials, fasteners, lubricants, 
chemicals, electronic devices, etc. that are required to do any corrective or preventive maintenance, 
and measurements (multi-meters, etc.). The Contractor must submit a list of tools that will be used on 
this contract at the start of the contract. This tools list must be inspected and verified by ACSA monthly 
prior to payment. 
 
Part 1 – Quarterly Calibrations & Preventative Maintenance  
 
(Please note: Maintenance cost for items are inclusive of labour, tools, consumables, PPEs and 
travelling) 
 

Item no. Automated Weather 
Observation System - 
Equipment 

Quantity Amount 
(per single 

item) 

Quarterly 
cost 

Annual Cost 

Station No 
1 

Preventative maintenance and 
Calibration of equipment as 
per OEM recommendations 

1 R R  R  

Station No 
2 

Preventative maintenance and 
Calibration of equipment as 
per OEM recommendations 

1 R R  R  

Station No 
3 

Preventative maintenance and 
Calibration of equipment as 
per OEM recommendations 

1 R R  R  

Station No 
4 

Preventative maintenance and 
Calibration of equipment as 
per OEM recommendations 

1 R R  R  

Station No 
5 

Preventative maintenance and 
Calibration of equipment as 
per OEM recommendations 

1 R R  R  

Station No 
6 

Preventative maintenance and 
Calibration of equipment as 
per OEM recommendations 

1 R R  R  

 
Preventative Maintenance Sub-Total A (per year) R  

*Only actuals will be claimed for. Approved reports will be used as “delivery notes” prior to 
claiming. 
 
 
 
 
 
Part 2 - Fixed Cost: 
 
(Office rental is a provisional amount for rental of office space at the airport, through property division. 
Vehicle cost is for vehicle to be used at the airport to carry out maintenance activities. Vehicle must 
comply to the requirements to obtain an airside permit and must be 100% located on George airport 
for the scope of work.) 
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Item 
no. 

Asset Description Quantity Amount 
(per single 

item) 

Monthly 
cost 

Annual Cost 

1 Insurance cost (yearly) 
1 R R R 

2 N/A 
0 R R R 

3 N/A 
0 R R R 

 
Fixed Cost Sub-Total B (per year) R  

 
 
 
 
 
 
 
Part 3 - Provisional Amounts: 
 
(Provisional amount will be paid on proven cost and must be on pre-approval basis. Supporting 
documents will be requested at claiming) 
 

Item 
no. 

Description Quantity Amount (per single 
item) 

 Annual Cost 

1 Personal Permits inc. Police 
Clearance 

1 R 295,00 p/p 

 R 

Vehicle Permit 1 R1000,00 p/vehicle 

Airside Induction Training Course 1 R 2150,00 p/p  

Airside AVOP Training Course 1 R 2200,00 p/p 

Security Awareness Training Course 1 R 1300,00 p/p 

2 Spares and unique repairs (on 
approval by Service Manager) 1 R 160 500  R 160 500 

3 Specialized Engineer / Consultant 
Investigation / fault-finding 
(Mechanical / Electrical, etc.) (on 
approval of the Service Manager. 
Includes travelling and labour and 
detailed engineer’s report). 

1 R  R 

4 Mark up on Spares and unique 
repairs (………. %) 1  R160 500 X ……...%  R 

 
Provisional Amounts Sub-Total C (per year) R  
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Part 4 - Fee on Direct cost and administrative cost (Fee on direct cost): 
 
 

Item 
no. 

Asset Description Qua
ntity 

Sub-Total (A +B ) Percentag
e (%) 

Annual Cost 

1 Fee on direct cost () 1 R  % R  

 
Fee on direct cost and administrative cost Sub-Total D (per year) R  

 
 
Part 5 - ADHOC Corrective Maintenance 
Note these are for evaluation purposes 80/20 maintenance principle applied. 
No cost will be charged for minor repairs performed by maintenance staff during airport operating hours.  
Rates are inclusive (include travelling, averaged for public holidays and after hour, admin and fees on 
overheads, PPE, and tools allowance) 
 
Labour rates  
Any work not included under part 1 shall be deemed additional work or non-scheduled items and will be 
charged at the following rates: 
 
Labour 

Item Description Rates 
Qty / Hours Cost per 

annum 

1 

Specialized Engineer (Mechanical / 
Electrical) (on approval of the Service 
Manager. Includes a detailed engineer’s 
report) 

R  2 qty R  

2  Technician / Artisan R  32 hrs R  

ADHOC Corrective Maintenance Sub-Total E (per year) R 

aAll rates to exclude vat. Subject to agreement between the Service Manager and the Contractor, the 
number of staff allocated to the contract may be increased/decreased to cater for special needs that 
may arise from time to time. Labour rates shall include all personnel insurance, holidays with pay, 
incentive bonuses. No labour shall be charged for travel or travelling. Labour time shall be 
calculated for the time spent on site.  
Time spend on site must be proved by a job card signed by both the Employer’s representative and 
the Contractor on the day(s) which the activities are performed. The job card must have the 
following information as a minimum: 

• Date  

• Time of work started.  

• Time work stopped. 

• What activities was performed? 

• Approval signatures from both the Employer and the Contractor  
 
After-hours Callouts 
Callouts rate must include all required travelling and the first hour on site.  
Call out fee shall not be applicable when contractors are onsite.  
After hours rate shall be applicable for callouts outside normal working hours (07H00-17H00) 
 
Mark-up (third party procured items/services) 
Cost shall be net cost (excluding VAT) of parts delivered to site with all discounts deducted. The third 
party’s quote shall be presented when submitting quotes for approval. 
 
Part 6 Special Maintenance / Inspections / Tests 
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Description Rate 
 

Qty 

Total 
Excluding 
Mark-up 

Mark 
up 

Total 
including 
mark-up 

Specify – If any R  R % R 

Specify – If any R  R % R 

Statutory Inspections Sub-Total F (per year) R  

 
Contract value 
Below is the guide that must be used in estimating the contract value.  This amount must be reported 
as the Contract Value in the corresponding schedules.  Tenderers are reminded that this amount is for 
illustrative purposes only and that ACSA will not be under any obligation to expend the full or any portion 
of this amount.  Monthly contract expenditure will be strictly calculated according to the Activity Schedule 
as provided above.  
 
Automated Weather Observation Systems - twelve-months maintenance expenditure 

Description Total (excluding VAT) 

Quarterly Calibration & Preventative maintenance Sub-Total A R  

Fixed Cost Sub-Total B R  

Provisional Amounts Sub-Total C R 

Fee on direct cost Sub-total D R 

ADHOC Corrective Maintenance Sub-Total E R 

Statutory Inspection/Calibration/ Tests Sub-Total F R  

Ad-Hoc Sub-Total G R  

12-months estimated contract value (Sub –Total E) R  

 
Expenditure over 5-year contract including CPI yearly price adjustments (As per Statistic SA) 

Description Total (excluding VAT) 

Sub-total E: year 1 R  

Sub-total F: year 2 (year 1 plus CPI 
escalation*) 

R  

Sub-total G: year 3 (year 2 plus CPI 
escalation*) 

R  

Sub-total H: year 4 (year 3 plus CPI 
escalation*) 

R  

Sub-total I: year 5 (year 4 plus CPI escalation*) R  

*5-years estimated contract value Sub-Total J R  

*this amount to be carried over to Form of Offer and Acceptance (C1.1 page 1) 
 
Contract values will be increased/decreased according to the current indices stipulated in Statistic SA 
– Consumer Price Indices- all income groups. 6% escalation should be used for illustrative 
purposes. 
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C3 Service information 
 
DESCRIPTION OF THE WORKS 
 
Employer’s objectives 
The objective is to maintain the serviceability of the Automated Weather Observation System (AWOS) 
at George Airport in a sustainable manner at the lowest operating and maintenance costs while ensuring 
compliance to general safety and aviation related legislation. 

The scope entails maintenance and repairs of Automated Weather Observation System (AWOS) at 
George Airport. In brief, maintenance involves servicing, repairs, replacement, and system performance 
test. The AWOS infrastructure comprises of: 

• Sensors (Cloud sensors, Wind sensors, Humidity Sensor, Background Luminance Sensor, 

Visibility Sensor, Present Weather Sensor, Pressure Sensor, Thunderstorm Sensor, 

Temperature Sensor, Rain Sensor, Solar radiation Sensor, Ext) 

• Fiber Network (Fiber optic cable, MOXA inherent converters, switched, main server and work-

stations ext.) 

• Power Supply (UPS, battery’s, power supply units, ext.) 

• Weather Station (Steel structure per site that house all the equipment in the field, ext.) 

 

Servicing - performing routine preventive maintenance as prescribed by the original equipment 
manufacturer (OEM) specifications and ACSA’s planned maintenance activities routes.  
Repairs – responding to breakdowns, callouts and restoring the equipment to a safe working condition. 
Replacement – changing of faulty components or obsolete components with an upgraded part or 
modification. 
System Performance Test – Testing the system’s performance as per the original equipment 
manufacture’s (OEM) specifications including interface` with fire systems, etc.  
 
Automated Weather Observation System 
The contractor will be responsible for servicing, repairing, conducting system performance test, quarterly 
calibrations, and replacement of components (where required) on the AWOS infrastructure; comprising 
of but not limited to Weather observation sensors, fibre optic network, Power supply system and 
equipment, enclosure that protect the equipment, etc. 
 
Weather Observation Sensors  
The contractor will be responsible for servicing, repairing, conducting system performance test, quarterly 
calibrations, and replacement of components (where required) on the AWOS infrastructure; comprising 
of but not limited to the following sensors, cloud, wind, humidity, background luminance, visibility, 
present weather, pressure, thunderstorm, temperature, rain, solar radiation, etc. 
 
Network  
The contractor will be responsible for servicing, repairing, conducting system performance test, quarterly 
calibrations, and replacement of components (where required) on the AWOS infrastructure; comprising 
of but not limited to the fibre optic cable, MOXA inherent media converters, KORONIX, switch panels, 
main server, and workstations, etc. 
 
Power Supply’s 
The contractor will be responsible for servicing, repairing, conducting system performance test, quarterly 
calibrations, and replacement of components (where required) on the AWOS infrastructure; comprising 
of but not limited to the UPS, batteries and the power supply units, etc. 
 
Main Data Collection Panels 
The contractor will be responsible for servicing, repairing, conducting system performance test, quarterly 
calibrations, and replacement of components (where required) on the AWOS infrastructure; comprising 
off, but not limited to the steel structure per site that house (installed against) all the equipment – this 
will also speak to the upkeep, like painting and treatment against rust where applicable, ensure that the 
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locking mechanism is serviceable, earthing of the equipment, surface cleaning within a 5 meters radius 
around the station, etc. 
 
Extent of the works 
The contractor will be fully responsible for meeting all requirements in this document regarding the 
Works. 
For each piece of equipment, all work will be carried out to standards as required by the Original 
Equipment Manufacturer (OEM) as well as any applicable governing law and/or regulations.  Where 
OEM standards differ from those required by this document the more stringent requirement shall apply.  
The Contractor will be fully responsible for obtaining (and keeping up to date with) said requirements. 
 
The contractor will be responsible for providing staff which are sufficiently skilled and qualified for 
successful execution of the works.  The Contractor shall comply with the Minimum Staffing Schedule 
always – as stipulated in the Annexes.  This may be amended by mutual arrangement between ACSA 
and the Contractor from time to time. 
 
The contractor shall always remain responsible to ensure that the compliment and maintenance regime 
is sufficient to maintain the service levels and system performance indicators as stipulated in the 
Annexes.  Should the Contractor not be able to maintain adequate system performance indicators due 
to constraints caused by the Employer, it shall be timeously reported, in writing, to the Contract Manager.  
Refer to the Annexes for the required system performance indicators. 
 
The contractor will ensure that his/her staff compliment is of a sufficient quantity to allow for 
uninterrupted supply of labour in the event of his/her staff taking sick leave, paid leave and will allow for 
all staff related eventualities. 
 
The contractor hall continuously ensure that all staff is suitable, able and competent for the duties 
required of them.  The Contractor shall continuously ensure that all staff is knowledgeable and 
trustworthy to perform maintenance activities/procedures for the Works.  The Contractor shall further 
ensure that any staff member reasonably suspected of partaking in criminal activities is immediately 
removed from site and his permit returned to and/or cancelled at the ACSA Permit Office. 
 
All work shall be performed within the required Response Times – as stipulated in the Annexes.  Any 
breakdown impacting on operations shall be attended-to until restored to good reliable condition.  No 
breakdown may be left unattended or incomplete for the next day or shift.  All repair work shall carry a 
defect free guaranteed for a period of 3 months after completion of work. 
 
All work shall be charged according to the Activity Schedule.  However, no labour shall be charged for 
any non-scheduled work, repair work or other work when carried out by a scheduled maintenance shift. 
 
All spares will be charged according to the Activity Schedule.  The Contractor shall ensure that 
replacement parts are effectively managed and disposed-off in a safe manner. 
 
The contractor will be responsible for holding all tools and/or special equipment that might be required 
for the execution of the works, either on site or on their premises in order to comply with the Response 
Time requirements of this contract.  Any exclusion to the above should be clearly communicated in the 
returnable schedules when submitting the tender. 
 
The contractor shall ensure that, unless a special arrangement is made with the Service Manager, all 
senior staff members and maintenance support staff is always immediately reachable via cell phone. 
 
The contractor shall ensure that all maintenance staff are issued with uniforms that will comply with a 
minimum requirement as agreed with the Service Manager from time to time.  Current airport 
requirements are safety shoes, work suit and a uniquely numbered reflective jacket (for easy 
identification via CCTV). 
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Location of the works 
The Works are located at George Regional Airports at various locations on airside. Refer to Annex A 
(schedule of equipment)    
 
 
PROCUREMENT 
 
Preferential procurement procedures 
Requirements 
The contractor will respect OEM warrantees to ACSA always when procuring spare parts, products, or 
3rd party services.  It will be the contractor;s sole responsibility to ensure that OEM warranty 
requirements are adhered to always. 
 
Where contractor use or quote on spare parts of a lower quality than recommended by the OEM, or 
parts not recommended by the OEM, this shall be clearly indicated to the Service Manager on the 
quotation. This also implies that the contractor must build relationships with the various key OEM’s. 
 
The contractor must adhere to all airport requirements regarding fire, health and safety when procuring 
replacement parts. 

 
No casual labour (i.e., “off the street” labour) may be employed by the Contractor unless pre-arranged 
with ACSA. Whenever this is required, the contractor shall come to a suitable arrangement with ACSA 
regarding sourcing and screening of such individuals. 

 
Subcontracting 
No part of this Contract may be subcontracted unless with written approval from ACSA.  ACSA shall be 
under no obligation to grant such approval. Should any part of this Contract be subcontracted, the 
contractor will be responsible for all Works (or failure to affect the Works) as if it was done so by the 
Contractor. 
 
 
 
 
MANAGEMENT 
 
Management of the works 
Particular / generic specifications 
All work shall conform to all relevant SANS standards, OHS ACT regulations and all other legislation 
that might be relevant to this Contract and the execution thereof. 
 
All work shall be carried out in accordance with prevailing industry norms and best practice and will 
always comply with OEM requirements. 

 
Planning and programming 
All maintenance work shall be scheduled, and a roster presented to the Service Manager at the end of 
the preceding month. Work shall be scheduled in a manner as not to interfere with any normal airport 
operations.   
 
Normal airport operational hours shall be: 
Mon - Thu  - 06H30 – 19H00. 
Friday         - 06H30 – 20H00. 
Saturday     - 08H30 – 15H00.  
Sunday       - 08H30 – 19H30. 
 
Normal working Hours shall be 07H-08H00 
 
As a minimum requirement, the contractor shall roster scheduled preventative maintenance activities. 
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Maintenance teams will attend to scheduled preventative maintenance, non-scheduled maintenance, 
and breakdown maintenance.  The contractor must ensure that no scheduled maintenance work is 
carried over to the following week. 
 
All Preventative Maintenance shall be scheduled, at least, to the requirements of the annexures (The 
contractor must ensure that sufficient allowances for all these items are made with his/her pricing in the 
Activity Schedule.) 

 
Methods and procedures 
The contractor must accept and respect the fact that the Airport is continuously undergoing construction 
and improvement and that a variety of stakeholders are involved in ACSA’s business.  Therefore, within 
reason and with prior arrangement with the contractor, ACSA might require the following from time to 
time: 

• Assisting with emergency repairs on  

• Assisting with airport operations Re-scheduling of work to accommodate other contractors. 

• Allowing access and aiding OEM suppliers to correct defects on equipment and/or systems. 

• Pointing out services to consultants or other contractors 

• Providing access to other contractors 

• Attending co-ordination and planning meetings 

• Removing rubble and/or equipment from site relating to this contract 

• Training of ACSA operators and/or technicians 

• Providing of system data and/or statistics to ACSA 

• Recommending improvements on maintenance procedures 

• Recommending improvements on operational procedures 

• Co-operating with ACSA Security relating to security issues. 
 
The ACSA Service Manager may instruct operational and works procedures to the Contractor as 
might be required from time to time.  The contractor will instruct his/her staff accordingly and 
implement measures to ensure that these procedures are strictly adhered to. 
 
Quality plans and control 
All work must be executed in accordance with prevailing industry norms and standards relating to quality.  
In this regard, the contractor will be expected to draft quality plans for the Service Manager from time to 
time.  Emphasis must be on improving system reliability and on ensuring that rostered maintenance 
work is indeed performed as and when required. 

 
Environment 
The contractor will keep noise and dust levels to a minimum.  At no time, shall his/her work result in 
nuisance, interference, or danger to the public or any other person working at the Airport. 
 
At no time, shall the Contractor: 

• allow any pollutive or toxic substance to be released into the air or storm water systems. 

• interfere with, or put at risk, the functionality of any system or service. 

• cause a fire or safety hazard. 
 
Format of communications 
Work instructions, daily check sheets, monthly maintenance reports, breakdown reports, exception 
reports, etc. will all be in a format as agreed with the Service Manager. 
 
Key personnel 
A schedule of key personnel to this Contract (as per the Schedules) will be provided to the Service 
Manager at commencement of this Contract.  This will, as a minimum, include all persons from 
technician level to management level.  For the full duration of this Contract, none of these persons will 
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be replaced by a person of lesser ability or qualification. All on-site staff leaves shall be reported and 
agreed with the Service Manager.  

 

Also refer to the Service Level Agreement in the Annexure B for additional information. 

 
Management meetings 
The contractor will be expected to attend meetings relating to maintenance, operations, contract 
management and other issues that may arise from time to time.  As far as is practicable, the contractor 
will make all required persons available for these meetings. The contractor shall not submit claims for 
payment for staff attending any of these.  
 
The meeting shall be site specific. The medium in which the meetings will be conducted will be discussed 
with the site-specific Site Manager on contract commencement. 
 
Electronic payments 
The Contractor should arrange with ACSA’s finance department for making all payments electronically. 
 
Daily records 
The contractor shall keep accurate daily records of staff attendance, maintenance work, safety 
inspections and exception reports.  Records shall be available for scrutiny by the Service Manager at 
any time.  All records shall be in a format as agreed with the Service Manager. 

 

Monthly reports 
When invoicing, the contractor shall ensure that all required reports for the corresponding month are 
attached to the monthly invoice.  This will include monthly reports on: 

1. system availability (averaged per week) 

2. maintenance work (including % of scheduled maintenance work completed) 

3. changes to the original maintenance plan 

4. Asset register up to date including equipment data. 

5. Outstanding maintenance issues 

 

The contractor shall keep copies of all reports and records for at least 5 years.  All reports shall be in a 
format as agreed with the Service Manager from time to time. 

Permits 
The contractor shall not be compensated for costs relating to ACSA required permits, or for labour/time 
spent in obtaining it.  An allowance must be made in the Activity Schedule in this regard. 
 
The contractor must ensure that he/she is, always, familiar with ACSA’s safety and security 
requirements relating to permits for no work to be delayed as a result thereof.  This will include the 
permit application process. 
 
Note that (within reason) the Contractor will have no claim against ACSA if a permit request is refused. 
 
The following table is not all inclusive, but is provided for illustration purposes: 
 
 

Permit Required by/for Department 

AVOP – Airside Vehicle Operator 
permit 

All drivers of vehicles on airside ACSA Safety 
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Airside Vehicle Permit All vehicles that enter airside ACSA Safety 

Basement Parking permit All vehicles allowed to enter the 
delivery basement 

ACSA Parking 

Personal permit All persons employed on the airport ACSA Security 

Cell phone permit All persons taking cell phones to 
airside 

ACSA Security 

Lap top permit All persons taking lap top computers 
to airside 

ACSA Security 

Camera permit All persons taking cameras or camera 
equipment to airside 

ACSA Security 

Hot Works Permit All welding and/metal cutting work ACSA Safety 

 

Proof of having attended the airside induction training course is required for all personal permit 
applications.  Persons applying for an AVOP must provide proof of having attended an AVOP course.  
Fees are levied for these courses.  Fees are further levied for all permit renewals and refresher courses 
- where applicable. 

 
Proof of compliance with the law 
The Service Manager may at any time request from the contractor reasonable proof that the Contractor 
is following a law or regulation. 
 
Insurance provided by the employer. 
Refer to General Conditions of Contract 

 
Health and safety 
Health and safety requirements and procedures 
The Service Manager shall be entitled to fine the contractor an amount of R2000.00 for each non-
conformance to Health and Safety matters.  This shall not transfer any of the Contractor’s responsibilities 
in this regard to the Employer by any means. 

The contractor shall be fully responsible for compliance to the Occupational Health and Safety Act for 
all persons, equipment and installations relating to this Contract.  The Contractor is expected to sign the 
undertaking in this regard as attached in the annexes. 

It shall be the contractor’s responsibility to ensure that all relevant labour and safety legislation is 
adhered to in rostering staff. 

All persons on company premises shall obey all health and safety rules, procedures, and practices.  NO 
SMOKING signs and the prohibition of the carrying of smoking materials in designated areas shall 
always be obeyed.  A copy of the Safety Rules booklet is available on request from the ACSA Safety 
Department. 

All the applicable requirements of the Occupational Health and Safety Act (1993) and Regulations and 
any amendments thereto, shall be met.  Where the OHS, Act prescribes certification of competency of 
persons performing certain tasks, proof of such certification shall be provided to the Service Manager. 

The contractor’s Workmen’s Compensation fees must be up to date.  A copy of the Contractor’s WCA 
registration shall be produced on request. 

The following areas in the company are declared as “HOT WORKS PERMIT” areas: 

All airside areas 

All basement areas 

All areas accessible to the public 
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All enclosed areas 

The terminal building. 

Any process in the above-mentioned areas involving open flames, sparks, or heat shall be authorised 
by the issue of a permit to work - obtainable from the ACSA Safety department.  Any work done under 
the protection of a permit to work shall be in strict compliance with every prescription regarding the 
permit. 

Safety equipment shall be used where applicable (e.g., safety, goggles, boots, harness, etc.)  The 
Contractor, at his/her own expense shall provide such equipment, for his/her employees.  The 
Contractor shall apply the necessary discipline and control to ensure compliance by his workers.  

All contractor’s must ensure that his/her employees are familiar with the existing emergency procedures 
and must co-operate in any drills or exercises, which might be held.  Emergency / fire equipment and 
extinguishers shall not be obstructed at any time. 

No person shall perform an unsafe / unhygienic act or operation whilst on Company premises. 

No unsafe/dangerous equipment or tools may be brought onto or used on Company premises.  The 
Company reserves the right to inspect all equipment/tools at any time and to prevent/prohibit their use, 
without any penalty to the Company and without affecting the terms of the Contract in any way. 

The Company reserves the right to act in any way to ensure the safety/security of any persons, 
equipment or goods on its premises and will not be liable for any costs or loss evoked by the action.  
This includes the right to search all vehicles and persons entering, leaving or on the premises and to 
inspect any parcel, package, handbag and pockets.  Persons who are not willing to permit such searches 
may not bring any such items or vehicles onto the premises. 

The Contractor shall maintain good housekeeping standards in the area where he is working for the 
duration of the contract.  
 
At no time, must the contractor interfere with, or put at risk, the functionality of any Sprinklers and/or fire 
prevention system.  Care must also be taken to prevent fire hazards. 
 
The contractor is required to issue all staff with standard uniforms.  This shall as a minimum include 
safety shoes, overalls (clearly marked with Contractor’s company logo) and numbered reflective jackets 
(as per Airport requirements).  All costs relating to uniforms shall be for the Contractor’s account. 
 
Cell phones and two-way radios 
Use of cell phones on airside is not permitted unless the user is in possession of an appropriate Airport 
permit for the device.  Cell phone permit issuing authority lies with the ACSA Security department. 
 
The contractor will not be allowed to use two-way radios at the Airport unless these radios are of the 
type, model and frequency range as approved by the ACSA IT department. 
 
Protection of the public 
The contractor shall take special care in order not to harm or endanger the public in any way.  Work 
shall be sufficiently hoarded and guarded to safeguard children and the public from injury relating to 
machinery, work or other. 
 
Barricades and lighting 
Where hoarding, barricades or lighting is required in the execution of the Works, the contractor shall 
provide same at his/her own expense.  Hoarding, barricades, and lighting shall comply with industry 
accepted norms and standards and may not be used for purposes of advertising or any other purpose 
than safeguarding the Works. 
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ANNEXES to C3 (Service information) 
 
 

Title Annex number 

Schedule of Equipment Annex A 

Service Level Agreement Annex B 

OHS Act Appointment by Contractor Annex C 

Environmental Terms and Conditions Annex D 

Schedule of Tools and Special Equipment Annex E 

Contractor’s Plan / Contractor start-up proposal Annex F 

Resource proposal Annex G 

Suggested Maintenance Programme Annex H 

Health and Safety Requirement Annex I 

Refurbishment rates  Annex J 
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ANNEX A 
SCHEDULE OF EQUIPMENT 

 
Automated Weather Observation System (AWOS) 

 
 
  

Item Manufacture Sensor  Type Location 

Station No 1 Vaisala Temperature Sensor HMP 155 George Airport – 
Airside 

 
Vaisala Humidity Sensor – runway 29 HMP 155 

Vaisala Rain Sensor  

Vaisala Pressure Sensor PTB 330 

Vaisala Solar Radiation Sensor CM6B 

Vaisala Wind Sensor – runway 29 WMT 700 

Vaisala Visibility Sensor FS 102 

Vaisala Present Weather Sensor PWD 32 

Vaisala Background Luminance Sensor LM 21 

 Main Data Collection Panel  

 Network – Fibre – Media Converters MOXA/ KORNIX 

     

Station No 2 Vaisala Cloud sensor – runway 29 CL 31 George Airport – 
Airside  Main Data Collection Panel  

 Network – Fibre – Media Converters MOXA/ KORNIX 

     

Station No 3 Vaisala Wind Sensor – MID runway  WMT 700 George Airport – 
Airside Vaisala Visibility Sensor FS 11 

Vaisala Thunderstorm Sensor TSS 

 Main Data Collection Panel  

 Network – Fibre – Media Converters MOXA/ KORNIX 

     

Station No 4 Vaisala Wind Sensor – runway 11 WMT 700 George Airport – 
Airside Vaisala Visibility Sensor FS 102 

Vaisala Background Luminance Sensor LM 21 

 Main Data Collection Panel  

 Network – Fibre – Media Converters MOXA/ KORNIX 

     

Station No 5 Vaisala Cloud sensor – runway 11 CL 31 George Airport – 
Airside  Main Data Collection Panel  

 Network – Fibre – Media Converters MOXA/ KORNIX 

     

Station No 6 Vaisala Server - Workstations  DELL George Airport – 
Airside  Main Data Collection Panel  

 Network – Fibre – Media Converters MOXA/ KORNIX 

 Spares   
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ANNEX B 
SERVICE LEVEL AGREEMENT- George Airport Specific 

 
Operational hours 
Normal airport operational hours shall be as detailed below for the year but will be confirmed/amended 
by the Service Manager from time to time.  The contractor must allow for sufficient after-hours work for 
scheduled work not to interfere with airport operations. 
 
Normal airport operational hours shall be. 

• Mon to Thu 06H00 – 19H00. 

• Fri   06H00 – 20H00,  

• Sat   08H00 – 15H00.  

• Sun   08H00 – 19H30 
 
Normal Working Hours shall be 07H00 – 17H00 
 
Minimum Staffing Schedule 
The contractor shall continuously ensure that all staff is suitable, able and competent for the duties 
required of them. Staff must have mechanical/electrical experience related to the scope of work. The 
contractor shall continuously ensure that all staff is knowledgeable on all equipment relating to 
Automated Weather Observation System (AWOS) 
 
Detail requirements regarding staff 
The contractor shall continuously ensure that all staff is suitable, able, and competent for the duties 
required of them. Staff must have mechanical experience. The contractor shall continuously ensure that 
all staff is knowledgeable on all equipment relating to the Automated Weather Observation System 
(AWOS) 
 
For all staff and senior personnel dedicated to this contract, the following must be submitted in 
detail: 
❑ Full Names 
❑ Proof of qualifications and work experience on maintaining similar equipment system. 

 
Minimum qualifications and experience of staff: 
 
CONTRACTS MANAGER 

• At least National Diploma in Electrical engineering (Heavy current or Light current) or 
Computer Systems field (or OEM qualification related to the scope of this contract. 

• OHS Training certificate / Management Qualification.  

• The ability to conduct investigations and supervise/ manage a maintenance team. 

• The ability to prepare comprehensive reports, sign off all maintenance records and verify 
that the systems are safe and fit for use on a quarterly basis or as and when requested by 
the Service Manager. 

• At least 5 years working experience on Automated Weather Observation Systems, etc. 

• At least 2 years supervisory experience 

• At least 2 years OHS experience. 

• Representative for the Contractor regarding: attendance of scheduled meetings with Site 
Manager / Employer’s stakeholders, contract management, preparing and submission of 
quarterly  reports/incident reports to the Site Manager. 

 
 TECHNICIAN 
 

• At least  N4 in Electrical engineering (Heavy current or Light current) or Computer 
Systems field (or OEM qualification related to the scope of this contract. 

•  

• Must be in permanent employ of the company. 

• The ability to prepare comprehensive reports, sign off all maintenance records and verify 
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that the systems are serviceable and fit for use on a quarterly basis or as and when 
requested by the Service Manager. 

• At least 3 years working experience post trade test qualification and 1 year must be on the 
maintenance of Automated Weather Observation Systems. 

• Understanding the equipment and troubleshooting experience. 
 

 
 
 
 
 
 
The Contractor must maintain the following minimum staff available when required and should price 
accordingly: 
 

Skill Quantity Frequency 

Contracts Manager / Field 
Engineer 

1 When required 

AWOS Technician 1 Planned and Unplanned Maintenance 

Technician’s Assistant 1 Planned and Unplanned Maintenance 

 
The contractor must have additional resources available to attend to lengthy breakdowns or breakdowns 
of a specialised nature. 
 
It shall be the contractor’s responsibility to ensure that all relevant labour and safety legislation is 
adhered to in rostering staff. 
 
The contractor shall schedule staff to complete the preventative maintenance schedule accordingly.  
The Tenderer must ensure that sufficient allowance for all these items is made for in his/her pricing in 
the Activity Schedule. 
 
Response Times 

Description Benchmark  

Availability 

Notwithstanding the closure time required for breakdowns requiring 
spare part(s) or a second level of response. 
➢ Automated Weather Observation System availability shall be kept 

at or above 99.5% overall per month.  

Response time 
90% of breakdowns shall be responded to within: 
➢ 24 hours from the time contractor is notified of the breakdown – 

after airport operational hours.  

Closure Duration 

90% of breakdowns shall be resolved within: 
➢ 3 hours from the time the contractor arrives on site – during airport 

normal operational hours. 
Contractor to provide feedback regarding availability of spares to 
the Employer in extreme scenarios within 24hr after diagnosis. 

% of planned maintenance 
completed per month 

100% of all planned maintenance shall be completed per 3 monthly 

Total breakdowns requiring 
a second level of response 
(the intervention of a Field 
Engineer or higher 
expertise) 

➢ All breakdowns requiring a second level of response shall be 
resolved within 24 hours (subject to the lead time of required 
spares) and shall be limited to a total of 1 occurrence per month. 

 

 
Human resources 
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The following minimum standards shall apply to resourcing: 
1. For all callouts:  Considering current airport access control infrastructure and security 

arrangements and considering the physical layout of the Airport, the Contractor shall ensure 
enough and effective positioning of staff to meet or exceed the Service Level Agreement. 

2. The rostered maintenance staff compliment shall be sufficient to perform all required 
preventative maintenance for each frequency. 

3. During operational hours, the Contractor shall respond in accordance with the S.L.A to 
successfully attend to breakdowns. 

4. During operational hours, the Contractor shall have at least one senior person who will respond 
to the call outs who: 

a) Is suitably qualified and experienced to resolve breakdowns and system stoppages. 
b) Is suitably qualified and experienced to work on any electrical control panel. 
c) Can successfully interact with OEM personnel. 
d) Is of a level of seniority to successfully direct and manage Contractor staff and possible 

sub-contractors during system breakdowns and can successfully interact with airport 
operational staff and airport management. 

 
Staff qualifications 
 
It will always remain the Contractor’s responsibility to ensure that staff is suitably qualified and 
experienced for the duties expected of them.  Further all applicable legislative requirements must be 
adhered to in rostering staff. 
 
The Employer reserves the right to verify all personnel employed under this contract.  Furthermore, 
ACSA reserves the right to order that personnel that are not adequately qualified or suited for this 
contract are removed from the site. 
 
The Contractor must comply and respond to the following: 
 
*Compliance to benchmarks will be calculated on a weekly average except on repairs that will be 
calculated on a monthly average.  The total operational hours for the respective week/month shall be 
used as a guide.  The only exceptions will be stoppages due to mains electricity supply failures and/or 
where the Employer has refused system repairs and/or adequate access to the site. 
 
Detail on how calls will be dispatched will be discussed on site with the Service Manager as the call 
dispatch process varies from airport to airport. 
 
*Availability will be calculated on a monthly average.  This will include all stoppages, even if such 
stoppages are not under the Contractor’s control.  The only exceptions will be stoppages due to mains 
electricity supply failures and/or where ACSA has refused system repairs and/or adequate access to 
the site.  The total operational hours for the respective week/month shall be used as a measure for 
calculating availability.  All other benchmarks above will be calculated on a weekly average. Reports will 
be provided by the ACSA Computerised Maintenance Management System. 
 
 

Airport Operational Hours 

  Start Stop Hours 

Monday 06H00 19H00 13 

Tuesday 06H00 19H00 13 

Wednesday 06H00 19H00 13 

Thursday 06H00 19H00 13 

Friday 06H00 20H00 14 

Saturday 08H00 15H00 8 

Sunday 08H00 19H30 11,5 
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Total 85,5 

  

Total operational hours per week 85,5 

Total operational hours per 
month 

342 

 
 

Asset Group - Monthly Availability 

Asset 
no. 

Asset 
Description 

Downtime 
(Hrs.) 

Baseline 
(Hrs.) 

Availability 
(%) 

1 Equipment / 
Sensors 

3 342 99,1% 

2 Network 5 342 98,5% 

3 Power Supply 10 342 97,1% 

4 Asset 4 
 

342 96,8% 

5 Asset 5 15 342 95,6% 

6 Asset 6 0 342 100,0% 

7 Asset 7 0 342 100,0% 

8 Asset 8 0 342 100,0% 

9 Asset 9 0 342 100,0% 

10 Asset 10 0 342 100,0% 

Average Availability 98,7% 

 
Defect-free liability period 

Defect-free liability period – corrective or 
breakdown maintenance 

The defect-free period will be no less than 90 days. 

Defect-free liability period – project work The defect-free period will be no less than 12 
months. 
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Key Performance Indicators (X20) & Low service damages (X17) 
 
The amounts listed in the table below will not be subjected to any future contract escalation and exclude VAT. Low performance damages will be applied 
as per NEC 3 -TSC using the following table. Low service damages are limited to a maximum of 25% of the calculated cost/month. 
 
KPI & Low Service Damage table 

KPI Low service damage Description Amount 

Reliability engineering specifications is the minimum 
acceptable targets to achieve 

Where a repair cannot be completed the same day 
due to the unavailability of a spare part. 

R 2 500.00 
(Unless the unavailability of the spare part was 
agreed to by the Service Manager or his/her duly 
authorised representative). 

Leaving a breakdown unattended or incomplete for 
another day or shift 
Not meeting call response and closure time SLA. 

R 2 000.00 
(Unless the delay in repair was agreed to by the 
Service Manager or his/her duly authorised 
representative or unless the required spares are 
not available to complete the work) 

Adherence to industry, regulatory and legislative 
requirements for: maintenance, quality of work, 
troubleshooting, performance optimization and 
asset integrity. Regulatory and legislative 
compliance activities must be performed by 
competent individuals as specified in the “act”   

Non-adherence to agreed industry requirements, all 
applicable regulatory- and legislative requirements. 
For example: a Safety infringement - leaving moving 
machinery exposed; or a non-competent individual 
performs regulatory and legislative activities; 
etcetera. 

R 5 000.00 per Non-compliance or infringement. 

Availability of all infrastructure under the service of 
this contract shall be maintained at a minimum of 
95% overall per month. The Contractor shall refer to 
the schedule of equipment in Annexure A and report 
on the monthly availability of each equipment group. 
The Contractor’s availability reports shall be aligned 
with the availability reports produced by the CMMS 
of the Employer.   

Availability not meeting requirements. 

• Availability = >99.5% = price + 0% 

• Availability = >95% to < 99.5% = price – 0.5% 

• Availability = >90% to 95% = price – 1% 

• Availability = >88% to 90% = price – 1.5% 

• Availability = <88% = price – 2% 

• Availability = <85% = price – 5% 

The % will use the monthly service cost (per 
equipment group in C2 Part 1, Subtotal A) – in 
determining the amounts in question: 

• Availability = >99.5% = price + 0% 

• Availability = >95% to 99.5% = price – 0.5% 

• Availability = >90% to 95% = price – 1% 

• Availability = >88% to 90% = price – 1.5% 

• Availability = <88% = price – 2% 

• Availability = <85% = price – 5% 
Mitigation for below target availability can be 
achieved if the contractor submits a detailed root 
cause analysis report with recommendations and 
repair cost estimates - to the Service Manager and 
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the repair delays includes additional procurement 
processes and spare delivery lead times. 

Issue of monthly reports outlining: 

• Inspections performed to specified asset 

• Preventative maintenance to specified asset. 

• Materials and labour used per asset. 

• Down-time recorded and mean-time-to-repair 
and asset availability. 

• Technical root causes analysis for all failures 
(corrective maintenance) 

• Inventory on-hand and cost 

• Materials/components scrapped 

Monthly reporting not issued timeously at specified 
quality = R500  

 
 

Monthly reporting not issued timeously at specified 
quality = R500 
 

Monthly report that confirms review and suitability of 
safety file, risks and treatment, and work-method 

Monthly reporting not issued timeously at specified 
quality = R500 

Monthly reporting not issued timeously at specified 
quality = R500 

 

The Contractor shall at all times maintain the 
minimum qualification and experience of staff as 
detailed in this Service Level Agreement 

Failure to comply to qualification and experience 
when inspection performance is performed. 

R500 per resource 

The Contractor shall ensure Cleanliness and 
housekeeping during the Service 

• Identification / notification of cleanliness and 
housekeeping non-compliance.  

• Corrective action not rectified within 3 hours of 
notification. 

 

• R500 per identification / notification. 

• R1 000 per corrective action not rectified. 
 

The Contractor must attend scheduled contractual 
meetings (i,e. Risk Reduction meeting; etcetera). 
The duly authorised personnel listed in the contract 
must attend contractual meeting accordingly. 

Non-attendance of meetings R1 000 per occurrence 

Defect free liability period – corrective or breakdown 
maintenance. 

• The defect free period will be no less than 90 
days. 

Non-compliance to defect free liability period R1 000 per occurrence 
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Continuous Improvement Program  
It is hereby required that the Contractor ensures that a continuous improvement program is in place.  
For example, the criteria below may be used but not only limited to the items mentioned below. 
 

1. An improvement in the availability of systems 
2. An improvement on the minimization of spares holding (for example by increasing Mean Time 

to Failure of components) 
3. Etc. 

 
As mentioned above this list is not comprehensive and it is only used for illustrative purposes.  Upon 
implementation of the contract the Employer and the Contractor shall agree targets for the continuous 
improvement program. 
 
It is important to note that continuous improvement will only apply to those items that meet minimum 
benchmarks.  Continuous improvement initiatives shall be reviewed every quarter or when deemed 
necessary by the Employer or the Contractor. 
 
 
MAINTENANCE RECORD SHEETS 
 
When maintenance is performed, record sheets must be completed and signed off by both the 
Contractor’s resource and the Employer’s resource.  

 
These record sheets must be stored for the duration of the contract and should be available for 
inspection at any time.  

 
All record sheets, job cards, history reports etc. will stay the property of the Employer and should be 
available on request. At the end of the contract period a complete set of documentation must be handed 
over to the Employer. 

 
The contractor shall further provide copies of these record sheets to the Employer’s Service manager 
by the fifth day of every month. No money will be paid out if record sheets are not handed in. 
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ANNEX C 
 

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT  
IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 Of 

1993) & CONSTRUCTION REGULATION 5.1(k) 
 
 

OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) to comply with the requirements of: 
 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  
 

2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as 
the (COID Act). 

 
To this end an Agreement must be concluded before any contractor/ subcontracted work may 
commence 
 
The parties to this Agreement are: 
 

Name of Organization: 
AIRPORTS COMPANY SOUTH AFRICA SOC Limited 

 

Physical Address: 
George Airport 
Old Mossel Bay Road 
George 
6530 

 
Hereinafter referred to as “Client” 
 

Name of organisation: 
 

Physical Address: 
 
 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
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MANDATORY’S MAIN SCOPE OF WORK 

 
To be completed by Contractor  
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GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 
 

1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all un-repealed 
REGULATIONS promulgated in terms of the former Machinery and Occupational Safety 
Act No.6 of 1983 as amended as well as other REGULATIONS which may be promulgated 
in terms of the Act and other relevant Acts pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, 
but WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN 
EMPLOYER or user of the plant. 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers 
(PRINCIPAL CONTRACTOR) for unlawful acts or omissions of Mandataries 
(CONTRACTORS) save where a Written Agreement between the parties has been 
concluded containing arrangements and procedures to ensure compliance with the said Act 
BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the 
Agreement. 

5. To perform in terms of this agreement Mandataries must be familiar and conversant with 
the relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and 
applicable Regulations. 

6. Mandatories who utilize the services of their own Mandatories (contractors) must conclude 
a similar Written Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact the CLIENT 
in the event of inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 
9. All documentation as per the Safety checklist including a copy of the written Construction 

Manager appointment in terms of construction regulation 8, must be submitted 7 days 
before work commences. 

 
 
THE UNDERTAKING 
 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any 
are covered in terms of the COID Act, which shall remain in force whilst any such employees 
are present on the Client’s premises. A letter is required prior commencing any work on site 
confirming that the principal contractor or contractor is in good standing with the 
Compensation Fund or Licensed Insurer. 
 

2. The Mandatary warrants that they are in possession of the following insurance cover, which 
cover shall remain in force whilst they and /or their employees are present on the Client’s 
premises, or which shall remain in force for that duration of their contractual relationship 
with the Client, whichever period is the longest. 
 

• Public Liability Insurance Cover as required by the Subcontract Agreement. 
 

• Any other Insurance cover that will adequately makes provision for any possible losses 
and/or claims arising from their and /or their Subcontractors and/or their respective 
employee’s acts and/or omissions on the Client’s premises. 
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COMPLIANCE WITH THE OCCUPATIONAL HEALTH &SAFETY ACT 85 OF 1993 
 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their respective 
employees will always comply with the following conditions: 

 
1. All work performed by the Mandatary on the Client’s premises must be performed under 

the close supervision of the Mandatary’s employees who are to be trained to understand 
the hazards associated with any work that the Mandatary performs on the Client’s 
premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHS 
Act 85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such 
written assignment shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of 
the OHS Act 85 of 1993 and that s/he and his/her employees and any of his subcontractors 
comply with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent 
person before commencement of any work in the Client’s premises. A baseline risk 
assessment document will include identification of hazards and risk, analysis and 
evaluation of the risks and hazards identified, a documented plan and safe work procedures 
to mitigate, reduce or control the risks identified, and a monitoring and review plan of the 
risks and hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational 
Health & Safety aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall 
be strictly enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her 
employees and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made 
available and enforced and all employees shall be made conversant with the contents of 
these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or 
contractor on the Client’s premises. 

10. All incidents/accidents referred to in OHS Act shall be reported by the Mandatary to the 
Provincial Director: Department of Labour as well as to the Client. 

11. No user shall be made by the Mandatary and/or their employees and or their subcontractors 
of any of the Client’s machinery/article/substance/plant/personal protective equipment 
without prior written approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not 
be performed prior to the obtaining of a duty completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be 
allowed on the Client’s premises. Anyone suspected to be under the influence of alcohol 
or any other intoxicating substance shall not be allowed on the premises.  Anyone found 
on the premises suspected to be under the influence of alcohol or any other intoxicating 
substance shall be escorted off the said premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and when 
they inquire into Occupational Health & Safety. 

 
 
FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is 
eligible to sign this agreement on behalf of the Mandatary. The signing power of this 
representative must be designated in writing by the Chief Executive Officer of the 
Mandatary. A copy of this letter must be made available to the Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s 
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management, in writing anything he/she deems to be unhealthy and /or unsafe.  He has 
versed his employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s 
employees and other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this 
procedure is duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of 
the contract. 

 
 
ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the 
Construction Regulations 2014,  
 
I, ……………………………………………………. (Identity Number: ………………………...), a duly 
authorised 16.2 Appointee acting for and on behalf of ……………………………………. undertake to 
ensure that the requirements and the provision of the OHS Act 85 of 1993 and its regulations are 
complied with. 
 
 
Mandatary – WCA/ Federated Employers Mutual No………………………………. 
 
Expiry date ……………………………………………………………………………… 
 
 
 
 
________________________________________   _______________ 
SIGNATURE ON BEHALF OF MANDATARY   DATE 

(Warrant his authority to sign) 
 
 
 
 
_________________________________________   _______________ 
SIGNATURE ON BEHALF OF THE CLIENT   DATE 
AIRPORT COMPANY SOUTH AFRICA 
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ANNEX D 
 

ACSA SERVICE & MAINTENANCE CONTRACTORS 

ENVIRONMENTAL TERMS AND CONDITIONS TO COMMENCE WORK - EMS 048 

 

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when 

conducting works for ACSA. ACSA shall audit contractor activities, products, and services on an ad hoc 

basis to ensure compliance to these environmental conditions. Any pollution clean-up costs shall be 

borne by the contractor.  

 

ISSUE REQUIREMENT 

Environmental 

Policy 
ACSA’s Environmental Policy shall be communicated, comprehended and 
implemented by all ACSA appointed contractor staff. 

Storm water, 

Soil and 

Groundwater 

Pollution 

• No solid or liquid material may be permitted to contaminate or potentially 

contaminate storm water, soil or groundwater resources.  

• Any pollution that risks contamination of these resources must be cleaned-up 

immediately. Spills must be reported to ACSA immediately. Contractors shall 

supply their own suitable clean-up materials where required.   

• Washing, maintenance and refuelling of equipment shall only be allowed in 

designated service areas on ACSA property. It is the contractor’s responsibility to 

determine the location of these areas. 

• No leaking equipment or vehicles shall be permitted on the airport.  

Air Pollution 

• Dust: Dust resulting from work activities that could cause a nuisance to employees, 

or the public shall be kept to a minimum. 

• Odours and emissions: All practical measures shall be taken to reduce unpleasant 

odours and emissions generated from work related activities. 

• Fires: No open fires shall be permitted on site. 

Noise Pollution 

• All reasonable measures shall be taken to minimize noise generated on site due to 

work operations. 

• The Contractor shall comply with the applicable regulations regarding noise. 

Waste 

Management 

• Waste shall be separated as general or hazardous waste. 

• General and hazardous waste shall be disposed of appropriately at a permitted 

landfill site should recycling or re-use of waste is not feasible. 

• Under no circumstances shall solid or liquid waste be dumped, buried, or burnt. 

• Contractors shall maintain a tidy, litter free environment always in their work area. 

• Contractors must keep on file: 

1. The name of the contracting waste company 

2. Waste disposal site used. 

3. Monthly reports on quantities – separated into general, hazardous, and 

recycled. 

4. Maintained file of all Waste Manifest Documents and Certificates of Safe 

Disposal 
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5. Copy of waste permit for disposal site 

This information must be available during audits and inspections.  

Handling & 

Storage of 

Hazardous 

Chemical 

Substances 

(HCS) 

• All HCS shall be clearly labelled, stored and handled in accordance to Materials 

Safety Data Sheets. 

• Materials Safety Data Sheets shall be stored with all HCS.  

• All spillages of HCS must be cleaned-up immediately and disposed of as hazardous 

waste. (HCS spillages must be reported to ACSA immediately). 

• All contractors shall be adequately informed with regards to the handling and 

storage of hazardous substances. 

• Contractors shall comply with all relevant national, regional and local legislation 

regarding the transport, storage, use and disposal of hazardous substances. 

Water and 

Energy 

Consumption 

ACSA promotes the conservation of water and energy resources. The contractor shall 

identify and manage those work activities that may result in water and energy wastage.  

Training & 

Awareness 

The conditions outlined in this permit shall be communicated to all contractors and their 

employees prior to commencing works at the airport. 

 

Penalties 

 

Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements 

and/or legislation. The Contractor shall be advised in writing of the nature of the infringement and the 

amount of the penalty. The Contractor shall take the necessary steps (e.g., training/remediation) to prevent 

a recurrence of the infringement and shall advise ACSA accordingly.  

The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, the 

Council, authorities, landowners and/or members of the public may institute against the Contractor.  

 

Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The 

decision on how much to impose will be made by ACSA’s Airport Environmental Management 

Representative in consultation with the Airport Manager or his/her designate and will be final. In addition 

to the penalty, the Contractor shall be required to make good any damage caused due to the infringement 

at his/her own expense. 

 

I, ……………………………………………………. of …………………………………………………… agree 
to the above conditions and acknowledge ACSA’s right to impose penalties should I or any of my 
employees or sub-contractors fail to comply with these conditions. 
 

 

Signed: ___________________________     on this date: _______________________ (dd/mm/yyyyy) 

 

at: ………………………………………………...  
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ANNEX E 
 

TOOLS AND SPECIAL EQUIPMENT 
 
The Contractor shall have all Tools and Special Equipment, necessary for the execution of the works, 
either on site or readily available at his/her premises.  The principle that applies to Tools and Special 
Equipment is that downtime must be kept to an absolute minimum.  Any exclusion to the above should 
be listed with the lead-time required to deliver same to site. 
 

Number Item description Lead time 

1   

2   

3   

4   

5   

6   

7   
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ANNEX F  
CONTRACTOR’S PLAN / CONTRACTOR START-UP PROPOSAL 

 
 
 

The Contractor shall include a detailed Contractor’s Plan / startup proposal (including a program of the 
activities / events) within 21 days after both parties have signed the contract (contract data).   
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ANNEX G 

 
RESOURCE PROPOSAL 

 
The Contractor shall include a detailed resource proposal (including an organogram for on-site 
personnel) at the bidding stage.  This shall, as a minimum, include the quantity of staff (regarding level 
of skill and formal training of each) and how/where they will be deployed and utilised under this contract.  
This must also include a proposed shift roster and deployment schedule. 
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            ANNEX H 
SUGGESTED MAINTENANCE PROGRAMME 

 
The Contractor shall include a suggested maintenance programme that must attempt to cover all 
requirements under this contract. The maintenance programme will be submitted together with the 
Contractor Plan  (Annexure F) within 21 days after the start of the Contract. 
 
Contractor is to ensure that the proposed maintenance programme is in accordance to the OEM 
maintenance recommendations. 
 
As a minimum and where applicable, the Contractor must perform the following minimum Maintenance 
activities and requirements as defined in the following table(s) : 
All Preventive Maintenance shall be scheduled (Contractors Plan Annexure F). 
 
The idea is that the contractor must perform a full condition assessment of the infrastructure under this 
contract – in order to be able to submit this Plan and Maintenance Program. This will also assist in an 
agreement between the employer and the contractor in terms of the baseline condition and requirements 
of the infrastructure from which point the contractor will now be taking over full responsibility of the 
infrastructure. The condition assessment report must be workshopped and agreed to by both parties 
(signed). 
 
 
Maintenance Schedule for Automated Weather Observation System (AWOS) 
 
 

Automated Weather Observation System (AWOS) 

 
 
 
 
 
 
 

Station No 1 
Item 
Main 

Weather 
station 

Maintenance Tasks Frequency 

Temperature Sensor  
3 Monthly 

 
 
 
 

Clean temperature and humidity sensors; including the radiation shield  
from any obstructions and ensure free ventilation. 
 

Inspect electrical panel for mechanical damage and damage to the 
junction box  

Inspect electrical panel sensor cables and connectors for damage and 
repair. 

Inspect electrical panel terminal screws are secure to prevent loss 
connections 

Perform three monthly maintenance and calibration as per OEM 
recommendations and standards 
 

Have the calibration certificates signed off by both parties 
 

Rain Sensor  
3 monthly Clean all debris collected in the rain sensor 

Inspect electrical panel sensor cables and connectors for damage 

Inspect electrical panel terminal screws are secure to prevent loss 
connections 

Inspect electrical panel for mechanical damage and damage to the 
junction box 

Perform three monthly maintenance and calibration as per OEM 
recommendations and standards 
 

Have the calibration certificates signed off by both parties 
 

Pressure Sensor  
3 monthly Inspect electrical panel sensor cables and connectors for damage 
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Inspect electrical panel terminal screws are secure to prevent loss 
connections 

Inspect electrical panel for mechanical damage and damage to the 
junction box 

Perform three monthly maintenance and calibration as per OEM 
recommendations and standards 
 

Have the calibration certificates signed off by both parties 
 

Solar Radiation Sensor  
3 monthly Clean the solar radiation sensor dome. 

Check that the solar radiation sensor is horizontally level and preform 
maintenance as per recommended OEM  

Inspect electrical panel sensor cables and connectors for damage 

Inspect electrical panel terminal screws are secure to prevent loss 
connections 

Inspect electrical panel for mechanical damage and damage to the 
junction box 

Perform three monthly maintenance and calibration as per OEM 
recommendations and standards 
 

 

Have the calibration certificates signed off by both parties 
 

 

Wind Sensor  
3 monthly Check that the wind sensor arm is parallel to the runway, mats is 

straight, and bolts are secure and preform maintenance as per 
recommended OEM 

Clean the wind sensor mast and ensure no algae growth on the mast 
and ensure that the obstruction light is operational 

Inspect electrical panel sensor cables and connectors for damage 

Inspect electrical panel terminal screws are secure to prevent loss 
connections 

Inspect electrical panel for mechanical damage and damage to the 
junction box 

Perform three monthly maintenance and calibration as per OEM 
recommendations and standards 
 

Have the calibration certificates signed off by both parties 
 

Visibility Sensor  
3 monthly Clean the forward scatter visibility sensor optical path and lenses 

Inspect electrical panel sensor cables and connectors for damage 

Inspect electrical panel terminal screws are secure to prevent loss 
connections 

Inspect electrical panel for mechanical damage and damage to the 
junction box 

Ensure that there is no obstacle (vegetation control) within 9 meters of 
the sensor 

Perform three monthly maintenance and calibration as per OEM 
recommendations and standards 
 

 

Have the calibration certificates signed off by both parties 
 

 

Present Weather Sensor  
3 monthly Clean the present weather sensor optical path and lenses 

Inspect electrical panel sensor cables and connectors for damage 
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Inspect electrical panel terminal screws are secure to prevent loss 
connections 

Inspect electrical panel for mechanical damage and damage to the 
junction box 

Ensure that there is no obstacle (vegetation control) within 9 meters of 
the sensor Ensure that there is no obstacle within 9 meters of the 
sensor 

Perform three monthly maintenance and calibration as per OEM 
recommendations and standards 
 

Have the calibration certificates signed off by both parties 
 

Background Luminance Sensor  
3 monthly Clean the background luminance sensor optical lens. 

Inspect electrical panel sensor cables and connectors for damage 

Inspect electrical panel terminal screws are secure to prevent loss 
connections 

Inspect electrical panel for mechanical damage and damage to the 
junction box 

Ensure that there is no obstacle (vegetation control) within 9 meters of 
the sensor 

Perform three monthly maintenance and calibration as per OEM 
recommendations and standards 
 

Have the calibration certificates signed off by both parties 
 

Main Data Collection Panel  
3 monthly Clean the main data collection panel inside and outside  

Inspect all the main data collection panel door rubber gaskets and 
replace damage or worn rubber gaskets. 

Clean the electrical panel and check for water leakage 

Inspect the main data collection panel batteries for leakage, test and 
record the UPS and UPS battery voltages. 

Inspect all the main data collection panel cable connectors and secure, 
ensure there is no sign of corrosion – treat corrosion once detected 
immediately 

Inspect electrical panel sensor cables and connectors for damage 

Inspect electrical panel terminal screws are secure to prevent loss 
connections 

Inspect electrical panel for mechanical damage and damage to the 
junction box 

Check electrical panel locking mechanisms and locks, repair or replace 
unserviceable units. 

Ensure that all the earth cables are connected at this station  

Submit a detailed report regarding the status of the main weather 
station located at runway 29 

Network  
3 monthly Ensure that communications is functional 

Ensure proper voltage on the MOXA units 

Ensure proper voltage on the KORONIX units  

Inspect all network related communication cables 

 
 
 
 

Ceilometer Sensor  
3 monthly Clean the ceilometer sensor window  

Inspect the ceilometer panel door rubber gaskets and replace damage 
or worn rubber gaskets. 
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Station No 2 
Runway 29 

Inspect all the main data collection panel cable connectors and secure, 
ensure there is no sign of corrosion – treat corrosion once detected 
immediately 

Inspect electrical panel sensor cables and connectors for damage 

Inspect electrical panel terminal screws are secure to prevent loss 
connections 

Inspect electrical panel for mechanical damage and damage to the 
junction box 

Perform three monthly maintenance and calibration as per OEM 
recommendations and standards 
 

Have the calibration certificates signed off by both parties 
 

Main Data Collection Panel  
3 monthly Clean the main data collection panel inside and outside  

Inspect all the main data collection panel door rubber gaskets and 
replace damage or worn rubber gaskets. 

Clean the electrical panel and check for water leakage 

Inspect the main data collection panel batteries for leakage, test and 
record the UPS and UPS battery voltages. 

Inspect all the main data collection panel cable connectors and secure, 
ensure there is no sign of corrosion – treat corrosion once detected 
immediately 

Inspect electrical panel sensor cables and connectors for damage 

Inspect electrical panel terminal screws are secure to prevent loss 
connections 

Inspect electrical panel for mechanical damage and damage to the 
junction box 

Check electrical panel locking mechanisms and locks, repair or replace 
unserviceable units. 

Ensure that all the earth cables are connected at this station  

Submit a detailed report regarding the status of the ceilometer station 
located at runway 29 

Network  
3 monthly Ensure that communications is functional 

Ensure proper voltage on the MOXA units 

Ensure proper voltage on the KORONIX units  

Inspect all network related communication cables 

 
 
 
 
 
 
Station No 3 
Mid Runway 

Wind Sensor  
3 monthly Check that the wind sensor arm is parallel to the runway, mats is 

straight, and bolts are secure and preform maintenance as per 
recommended OEM 

Clean the wind sensor mast and ensure no algae growth on the mast 
and ensure that the obstruction light is operational 

Inspect electrical panel sensor cables and connectors for damage 

Inspect electrical panel terminal screws are secure to prevent loss 
connections 

Inspect electrical panel for mechanical damage and damage to the 
junction box 

Visibility Sensor  
3 monthly Clean the forward scatter visibility sensor optical path and lenses 

Inspect electrical panel sensor cables and connectors for damage 

Inspect electrical panel terminal screws are secure to prevent loss 
connections 

Inspect electrical panel for mechanical damage and damage to the 
junction box 
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Perform three monthly maintenance and calibration as per OEM 
recommendations and standards 
 

 

Have the calibration certificates signed off by both parties 
 

 

Thunderstorm Sensor  
3 monthly Clean the thunderstorm sensor. 

Maintain the thunderstorm sensor as per OEM recommendations   

Inspect electrical panel sensor cables and connectors for damage 

Inspect electrical panel terminal screws are secure to prevent loss 
connections 

Inspect electrical panel for mechanical damage and damage to the 
junction box 

Main Data Collection Panel  
3 monthly Clean the main data collection panel inside and outside  

Inspect all the main data collection panel door rubber gaskets and 
replace damage or worn rubber gaskets. 

Clean the electrical panel and check for water leakage 

Inspect the main data collection panel batteries for leakage, test and 
record the UPS and UPS battery voltages. 

Inspect all the main data collection panel cable connectors and secure, 
ensure there is no sign of corrosion – treat corrosion once detected 
immediately 

Inspect electrical panel sensor cables and connectors for damage 

Inspect electrical panel terminal screws are secure to prevent loss 
connections 

Inspect electrical panel for mechanical damage and damage to the 
junction box 

Check electrical panel locking mechanisms and locks, repair or replace 
unserviceable units. 

Ensure that all the earth cables are connected at this station  

Submit a detailed report regarding the status of the weather station 
located at MID runway 

Network  
3 monthly Ensure that communications is functional 

Ensure proper voltage on the MOXA units 

Ensure proper voltage on the KORONIX units  

Inspect all network related communication cables 

 
 
 
 
Station No 4 
Runway 11 

Wind Sensor  
3 monthly Check that the wind sensor arm is parallel to the runway, mats is 

straight, and bolts are secure and preform maintenance as per 
recommended OEM 

Clean the wind sensor mast and ensure no algae growth on the mast 
and ensure that the obstruction light is operational 

Inspect electrical panel sensor cables and connectors for damage 

Inspect electrical panel terminal screws are secure to prevent loss 
connections 

Inspect electrical panel for mechanical damage and damage to the 
junction box 

Visibility Sensor  
3 monthly Clean the forward scatter visibility sensor optical path and lenses 

Inspect electrical panel sensor cables and connectors for damage 

Inspect electrical panel terminal screws are secure to prevent loss 
connections 

Inspect electrical panel for mechanical damage and damage to the 
junction box 
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Perform three monthly maintenance and calibration as per OEM 
recommendations and standards 
 

Have the calibration certificates signed off by both parties 
 

Background Luminance Sensor  
3 monthly Clean the background luminance sensor optical lens. 

Inspect electrical panel sensor cables and connectors for damage 

Inspect electrical panel terminal screws are secure to prevent loss 
connections 

Inspect electrical panel for mechanical damage and damage to the 
junction box 

Ensure that there is no obstacle within 9 meters of the sensor 

Perform three monthly maintenance and calibration as per OEM 
recommendations and standards 
 

Have the calibration certificates signed off by both parties 
 

Main Data Collection Panel  
3 monthly Clean the main data collection panel inside and outside  

Inspect all the main data collection panel door rubber gaskets and 
replace damage or worn rubber gaskets. 

Clean the electrical panel and check for water leakage 

Inspect the main data collection panel batteries for leakage, test and 
record the UPS and UPS battery voltages. 

Inspect all the main data collection panel cable connectors and secure, 
ensure there is no sign of corrosion – treat corrosion once detected 
immediately 

Inspect electrical panel sensor cables and connectors for damage 

Inspect electrical panel terminal screws are secure to prevent loss 
connections 

Inspect electrical panel for mechanical damage and damage to the 
junction box 

Check electrical panel locking mechanisms and locks, repair or replace 
unserviceable units. 

Ensure that all the earth cables are connected at this station  

Submit a detailed report regarding the status of the weather station 
located at runway 11 

Network  
3 monthly Ensure that communications is functional 

Ensure proper voltage on the MOXA units 

Ensure proper voltage on the KORONIX units  

Inspect all network related communication cables 

 
 
 
 
Station No 5 
Runway 11 

Ceilometer Sensor  
3 monthly Clean the ceilometer sensor window  

Inspect the ceilometer panel door rubber gaskets and replace damage 
or worn rubber gaskets. 

Inspect all the main data collection panel cable connectors and secure, 
ensure there is no sign of corrosion – treat corrosion once detected 
immediately 

Inspect electrical panel sensor cables and connectors for damage 

Inspect electrical panel terminal screws are secure to prevent loss 
connections 

Inspect electrical panel for mechanical damage and damage to the 
junction box 
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Perform three monthly maintenance and calibration as per OEM 
recommendations and standards 
 

Have the calibration certificates signed off by both parties 
 

Main Data Collection Panel  
3 monthly Clean the main data collection panel inside and outside  

Inspect all the main data collection panel door rubber gaskets and 
replace damage or worn rubber gaskets. 

Clean the electrical panel and check for water leakage 

Inspect the main data collection panel batteries for leakage, test and 
record the UPS and UPS battery voltages. 

Inspect all the main data collection panel cable connectors and secure, 
ensure there is no sign of corrosion – treat corrosion once detected 
immediately 

Inspect electrical panel sensor cables and connectors for damage 

Inspect electrical panel terminal screws are secure to prevent loss 
connections 

Inspect electrical panel for mechanical damage and damage to the 
junction box 

Check electrical panel locking mechanisms and locks, repair or replace 
unserviceable units. 

Ensure that all the earth cables are connected at this station  

Submit a detailed report regarding the status of the weather station 
located at runway 11 

Network  
3 monthly Ensure that communications is functional 

Ensure proper voltage on the MOXA units 

Ensure proper voltage on the KORONIX units  

Inspect all network related communication cables 

 
 
 
 
Station No 6 
Main Server 

Server and Spares   
3 monthly Ensure that communications are functional 

Ensure the operational status of the PC and servers A and B 

Ensure proper voltage on the KORONIX units  

Inspect all network related communication cables 

Preform a data backlog on the system and store the information on a 
flash drive to be handed over to the asset owner. Upon the next 
maintenance activity, the following terms backlog can be stored on the 
same flash drive till the space thereof is depleted – then a new flash 
drive will be submitted to the asset owner 

Go through the spares and equipment available and record the 
availability – this must reflect on the final report. 

Have the calibration certificates signed off by both parties  

Submit a detailed report with the signed off certificates to the asset 
owner 

Have the calibration certificates signed off by both parties  

Submit a detailed report with the signed off certificates to the asset 
owner 
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C4 Site Information 
 
No site information is supplied with this contract. 
 
 
 
 
 
 
 

ANNEX I 
HEALTH AND SAFETY REQUIREMENTS 

 
 

Overview of Requirements FOR the HEALTH AND SAFETY FILE 
This is an example of the documents that need to be in the Health and Safety file, provided at tender stage to 

prospective Bidders, to give the Bidders an understanding of what should be contained in the file. 

 

The final list will be provided by the SHE Department at the commencement of the contract. 

 

The Health and Safety file and the adherence thereto on site, shall be audited regular basis.  Should the Contractor 

be found in contravention of Health and Safety requirements, laws, regulation; the works shall be stopped until such 

a time as the Contractor is complaint.  Delays and costs incurred because of the Contractor’s non-conformance 

shall be for the Contractor’s account.  Penalties may be levied against the Contractor, as explained in the Contract 

Performance section of this document. 

 

SHE FILE REVIEW FORM   
 
Contractor Name: _______________________ Contract Number: ____________________ 
 
Scope of Work: _________________________ Project Manager: _____________________ 
 
Area where work is to be performed: ___________ Airport: _____________________________ 

 
No. Document requested Status received 

(Yes/ No/N/A) 
 

Compliance 
Status/ Comments  

1.  Mandatory OHS appointments   

 16(1), 16(2) & 8(2)     

 SHE Representative   

 First Aider(s)   

 Fire Marshall   

 Supervisors   

 Lifting supervisor   

 Scaffold inspector   

2.  Scope of work   
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3.  Risk assessments   

4.  Equipment and tools list   

5.  Safe working procedures   

6.  Toolbox talks   

7.  ACSA Safety, Health and Environmental 
Induction 

  

8.  Signed Section 37(2) Agreement     

9.  Valid Letter of Good Standing     

10.  Method Statement   

11.  Project Specific SHE Plan   

12.  Fall protection and rescue plan where 
applicable 

  

13.  Lifting plan where applicable   

14.  Valid Medicals fitness certificates as per 
Annexure 3 of the CR 2014 regulations 

  

15.  ID copies of the employees on-site   

16.  Pre-populated WCL2 form    

17.  Emergency Plan and Contact details for 
emergencies 

  

18.  Proof of competencies   

19.  Notification of construction work or 
Construction Permit if applicable. 

  

20.  Signed Environmental Terms and Conditions to 
Commence Work –EMS 048 attached  

  

21.  Register of sub-contractors and activities to be 
undertaken 

  

22.  Select relevant high-risk activity to be 
performed 

• Work at Heights 

• Hot Work 

• Work on Electricity 

• Work in Confined Space 

• Excavation 

• Work on machinery 

• Other  

  

 
Approval Status 
 
SHE File approved:   Date approved:   
 
 
General comments 

 Yes  No   

file://///cptvmoffice1/she$/OHS/3%20Legal%20and%20Other/3.2%20Contractor%20Documents/3.2.1%20Forms/New%20Annexures%20CR%202014/Annexure%203%20-%20Medical%20Fitness%20Cerificate.pdf
file://///cptvmoffice1/she$/OHS/3%20Legal%20and%20Other/3.2%20Contractor%20Documents/3.2.1%20Forms/New%20Annexures%20CR%202014/Annexure%202%20-%20Notification%20of%20Construction%20Work.pdf
file://///cptvmoffice1/she$/OHS/3%20Legal%20and%20Other/3.2%20Contractor%20Documents/3.2.1%20Forms/New%20Annexures%20CR%202014/Annexure%201%20-%20Construction%20Permit.pdf
file://///cptvmoffice1/she$/OHS/3%20Legal%20and%20Other/3.2%20Contractor%20Documents/3.2.1%20Forms/T050%20003W/Environmental%20Management%20Plan%20July%202013/ACSA%20Service%20and%20Maintenance%20Contractors%20Environmental%20Terms%20and%20Conditions%20EMS%20048.docx
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___________________________________________________________________________
___________________________________________________________________________
______________________________________ 
 
Details of SHE File reviewer 
 
Full name and Surname: ____________________      
Signature : _______________________________ 
Designation: ______________________________ 
 
 

ANNEX J 
REFURBISHMENT   

 
 

Refurbishment Rates  

 
This annex makes provision for partly systems upgrade of the existing AWOS infrastructure with new 
generation sensors and equipment, supported and interfaced with the communication of the AWOS 
system. 
 

Item Description  Unit Price  

1 CL31 Standard Ceilometer 1  

2 FD70 (replace FS11) Forward Scatter 1  

3 FD70 (replace FS11P) Forward Scatter 1  

4 Upgrade kit for FS11 1  

5 Airport System, Indoor Equipment 1  

6 CDU401 1  

7 AWW501 1  

8 Thunderstorm sensor 1  

9 Allowances for spares 1  

10 Project Services, Training, Engineering, Travel 1  

11 Installation, Health & Safety and P's & G's 1  

12 Stainless steel Kiosks with 10-year warranty 1  

13 Fiber Replacement - 9000km including 1  

 
 


