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BID 

 
 

FOR THE APPOINTMENT OF A PANEL OF CONTRACTORS FOR 

EMERGENCY MAINTENANCE WORK ON MEGA PROPERTIES AND 

INFRASTRUCTURE WITHIN EHLANZENI, GERT SIBANDE AND 

NKANGALA DISTRICTS, MPUMALANGA PROVINCE AS AND WHEN 

REQUIRED BASIS FOR A PERIOD OF 36 MONTHS   
 

Issued by: 
 

 
MPUMALANGA ECONOMIC GROWTH AGENCY (MEGA) 

SUPPLY CHAIN MANAGEMENT UNIT 
MEGA OFFICE PARK 

02 EASTERN BOULEVARD 

RIVERSIDE, MBOMBELA 
1200 

 

MEGA / 2026 / 10 
 

CLOSING DATE: 27 MARCH 2026 AT 12:00 PM 
 

 
 

NAME OF A BIDDER: _____________________________________ 
 
TOTAL PRICE (all inclusive): _______________________________ 
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THE FOLLOWING PARTICULARS MUST BE FURNISHED 
(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED) 

 
PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR THE BELOW MENTIONED TENDER OF MPUMALANGA ECONOMIC GROWTH 

AGENCY 

BID NUMBER: MEGA / 2026 / 10 CLOSING DATE: 27 MARCH 2026 

CLOSING 

TIME: 12H00 

DESCRIPTION 

THE FOR THE APPOINTMENT OF A PANEL OF CONTRACTORS FOR EMERGENCY 

MAINTENANCE WORK ON MEGA PROPERTIES AND INFRASTRUCTURE WITHIN 

EHLANZENI, GERT SIBANDE AND NKANGALA DISTRICTS, MPUMALANGA PROVINCE AS 

AND WHEN REQUIRED BASIS FOR A PERIOD OF 36 MONTHS   
 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

MBOMBELA, MEGA Office Park, 02 Eastern Boulevard, 1st floor, Supply chain management unit  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED 

TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT 

PERSON Mr. S Lekhuleni  CONTACT PERSON Mr. B. Ngcane 

TELEPHONE 

NUMBER 013 492 5818 TELEPHONE NUMBER 013 492 5818 

FACSIMILE 

NUMBER  FACSIMILE NUMBER  

E-MAIL ADDRESS sibusiso.lekhuleni@mega.gov.za  

E-MAIL ADDRESS bongane.ngcane@mega.gov.za   

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE 

NUMBER CODE  NUMBER  

CELLPHONE 

NUMBER  

FACSIMILE 

NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT 

REGISTRATION 

NUMBER  

mailto:sibusiso.lekhuleni@mega.gov.za
mailto:bongane.ngcane@mega.gov.za
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SUPPLIER 

COMPLIANCE 

STATUS 

TAX 

COMPLIANCE 

SYSTEM PIN: 

 

OR 

CENTRAL 

SUPPLIER 

DATABASE 

No:  MAAA 

ARE YOU THE 

ACCREDITED 

REPRESENTATIVE 

IN SOUTH AFRICA 

FOR THE GOODS 

/SERVICES 

OFFERED? 

Yes                         No  

 

[IF YES ENCLOSE PROOF] 

 

ARE YOU A FOREIGN 

BASED SUPPLIER FOR 

THE GOODS/SERVICES 

OFFERED?  

Yes No 

 

[IF YES, ANSWER THE 

QUESTIONNAIRE BELOW] 

 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)                        YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                                 YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                           YES  NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA                                          YES  NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION                                     YES   NO  

 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR 
A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE 
(SARS) AND IF NOT REGISTER AS PER 2.3 BELOW. 
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PART B 
TERMS AND CONDITIONS FOR BIDDING 
  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 

ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE MANNER 

PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE 

PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF 

APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS 

TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS 

WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST 

SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE 

(CSD), A CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS 

WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN 

THE SERVICE OF THE STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 

 

SIGNATURE OF BIDDER:     …………………………………………… 

 

CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 

(Proof of authority must be submitted e.g. company resolution) 

 

DATE:  ………………………  

http://www.sars.gov.za/
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1. INTRODUCTION  
 

The Mpumalanga Economic Growth Agency, hereinafter referred to as “MEGA” is a 

schedule 3D entity of the Mpumalanga Provincial Government with a mandate of 

stimulating economic growth in the Province through inter alia:- 

 

(i) the provision of funding to SMMEs, Co-operatives and Agricultural enterprises, as 

well as the provision of housing loans to citizens of Mpumalanga within the gap 

market; 

 

(ii) proactively identifying investment opportunities within the Province, attracting 

investment into such opportunities through various trade and investment promotion 

initiatives, as well as facilitating that such investments into the province derive 

maximum development impact; 

 

(iii) delivering massive infrastructure within the Province; 

 

(iv) the development and management of property in the form of industrial parks which 

stimulate economic activity in the Province. 

 
In exercising its powers and functions as articulated in the Act, [“the MEGA Act 1 of 2010”], 

the entity must continually broaden the participation of Mpumalanga citizens in all the 

sectors of the economy and accordingly contribute, whether directly or indirectly, to the 

alleviation of poverty, unemployment and inequality. 

 

 

 
TERMS OF REFERENCE 

 

THE APPOINTMENT  FOR THE APPOINTMENT OF A PANEL OF CONTRACTORS FOR EMERGENCY 

MAINTENANCE WORK ON MEGA PROPERTIES AND INFRASTRUCTURE WITHIN EHLANZENI, GERT 

SIBANDE AND NKANGALA DISTRICTS, MPUMALANGA PROVINCE AS AND WHEN REQUIRED BASIS 

FOR A PERIOD OF 36 MONTHS   
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2. PURPOSE 
 

The Mpumalanga Economic Growth Agency intends to appoint a panel of credible and 

experienced service providers for the provision of emergency maintenance work of industrial parks 

infrastructure in Ehlanzeni, Gert Sibande and Nkangala districts within the Mpumalanga province 

for a period of 36 months.  

 

 
3. BACKGROUND 

 

MEGA's property portfolio spans all three regions in Mpumalanga, namely Ehlanzeni, Gert 

Sibande and Nkangala.To remedy the situation, MEGA embarked on a multi-faceted property 

turnaround journey since 2022. 

 

4. SCOPE OF WORK  

TECHNICAL SPECIFICATION  

 

Overview of the works 

 

The Project Comprises of building maintenance and construction in accordance with the 

specifications or scope  of work that will be provided to the contractor. 

                       

Extent of the works 

External works (Civil engineering works), Plumbing, Heating, Ventilation and Air–conditioning 

(HVAC), Electrical and Building works 

 

Labour Rates 

 

Bidders are to note the following : 

Labour required for the execution of all labour intensive works shall be engaged strictly in 

accordance with prevailing legislation and SANS 1914-5, Participation of Targeted labour. 

The set rates of pay shall not be lower than as recommended in the Government Gazette. 
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Bidders are to refer to the latest Government Gazette for the full intent and purpose of the Task 

grade and the minimum wage rate. 

 

NOTE: Should it be discovered that false information has been provided the tender (offer) shall be 

invalidated 

 

 Tender offers will only be accepted if: 

  

a) the tenderer is registered with the Construction Industry Development Board (CIDB) in a appropriate 

contractor grading designation; 

b) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the 

Prevention and Combating of Corrupt Activities Act of 2004  as a person prohibited from doing 

business with the public sector;  

c) the tenderer has not: 

i) abused the Employer’s Supply Chain Management System; or 

 ii)  failed to perform on any previous contract and has been given a written notice to this effect 

  

NOTE: 

 

5.  PERFORMANCE GUARANTEE REQUIREMENT 
 

Mpumalanga Economic Growth Agency has resolved to waive the requirement for a Performance 

Guarantee for all Projects / Contracts for monetary values ranging from R0.1 up to R5.0 million. 

 

6. RETENTION 
 

Mpumalanga Economic Growth Agency has further resolved that the deduction of retention monies from 

progress payment should remain in place as a security against any defaulters or in lieu of poor 

workmanship: 
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7. EVALUATION CRITERIA 
 
7.1 THE ADJUDICATION METHOD 

 
The three-stage tender evaluation and awarding process will be used to adjudicate the 

tender documents that will be submitted by potential bidders. The stages are described as 

being; 

 

• Stage 1: Responsiveness assessment: Tenders evaluated for responsiveness 

    based on the mandatory requirements stated. 

• Stage 2: Functionality assessment  

• Stage 3:  Evaluation of the bidders scores for the specific goals 

 

 

80/20 evaluation criteria will be used for this bid. 

 

Appointment of a preferred bidder(s)  

Subject to the provisions of MEGA Supply Chain Management Policy and the 
Procurement regulations of 2022: 

MEGA reserves the right to: 

a) Appoint one or more bidder(s) to provide the required service.  

b) where applicable, negotiate the final fee or rates with the preferred bidder(s)  

c) MEGA reserves the right to consider the guidelines and prescribed hourly 

remuneration rates for consultants as provided in the National Treasury Instruction 01 of 

2013/2014: Cost Containment Measures, where relevant. 

 

6.1  BUILDING CONTRACTS IN GENERAL 

 

10% Retention shall be deducted on any progress payment certificate, until the total deducted retention 

value equal 5% of total contract/project value. The money shall be released at the expiry date of the 

retention period, which is normally a three-month period. 
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7.2 MANDATORY REQUIREMENTS  

 
All the submitted proposals will be assessed for compliance with the mandatory 
requirements listed below: 
 
TABLE A: MANDATORY REQUIREMENTS 

 

(Failure to meet the requirements below), the bidder will be disqualified) 

1. A letter of Good Standing, issued by the Compensation Fund in terms of the Compensation for 

Occupational injuries and Diseases Act, 1993 must be attached. The certificate must be valid as at 

the closing date of the bid.  

A letter of intent will not be accepted. 

2. Company registration certificates  

3. Fully completed pricing schedule 

4. Valid CIDB registration and a minimum CIDB grading 2 or higher. 

5. Fully completed, signed Standard bidding documents (SBD1; SBD4; SBD6.1) 

6. Letter of authority to sign the bidding documents 

7. Certified copies of Directors’ or Shareholders Identity documents 

8. Proof registration on Central Supplier Database (Detailed report) 

9. 
Letter of approval by the Executive Authority to do business if the entity has a member(s) who is / 
are Government employees 

7.3 FUNCTIONALITY ASSESSMENT 

 

Responsive bids will first be evaluated on functionality and that bidders who score more than 

70 points of the 100 points will be evaluated further on Specific Goals 

a) Bidders who score less than the minimum threshold of 70 points (70%) will automatically 

be disqualified 

 

 

The score in respect of each of the criteria are as follows: 
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1. Functionality Criterion 

 
Weight 

Points 

Scored 

1. key personnel committed to this project.  

1.1. Project team Organogram 

1.2. Key personnel experience (CV’s) 

1.3. Relevant Qualification in General building or electrical 

work, Plumbing or Civil engineering and HVAC systems 

40 

 

 
 

 

2.  Experience in comparable projects        

      60 

 

2.1. Appointment letters from similar completed projects with 

public entities (a maximum of six (6) will be considered 

for evaluation).  

 

Five (5) points will be allocated for each appointment 

letter submitted. 

 

2.2. Completion letters (Letters of Recommendation) or 

completion certificates from similar work performed with 

public entities (a maximum of six (6) will be considered 

for evaluation).  

 

Five (5) points will be allocated for each letter or 

certificate submitted. 

 

2.3. Name of the client and contact details 

 

NOTE : With reference to similar work completed under the 

following CIDB classifications GB, CE, ME, EB, SQ, and SO. 

Total Functionality 100          

 

A bidder who scores less than 70 points(70%) will not be evaluated further for Price and 

Specific Goals 

 

 

7.4 EVALUATION OF PRICE AND SPECIFIC GOALS  
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The 80/20 preference point system shall be applied for the purpose of this bid, as per the 
requirements of the Preferential Procurement regulations, 2022 

 

 
 
The 80/20 preference point system for acquisition of services, works or goods up to the Rand 
value of R50 Million (VAT inclusive): 

 
Ps = Points scored for price of tender under consideration 
Pt = Price of tender under consideration 
Pmin = Price of the lowest acceptable tender 
 
A maximum of 20 points can be awarded to a tenderer for the specific goals specified for the 
tender. 
The points scored for the specific goals will be added to the points scored for price. 

 
8. PRICE EVALUATION (For evaluation purposes) 

 
See attached BOQ 

Complete the pricing to be used for evaluation purposes only 
 

 
 
 
 
 
 
 
 
 
 
 
 

9. CONFIDENTIALITY 
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This bid and all information in connection therewith shall be held in strict confidence by 

interested parties and usage of such information shall be limited to preparation of the bid. 

 
10. ENQUIRIES 

 
Enquiries related to this bid may be addressed via email as indicated below: 

 

All Supply Chain Management enquiries must be directed to: 

Supply Chain Management Unit: 

scm@mega.gov.za 

 

 

All Technical or Project related enquiries must be directed to: 

Properties Management Unit: 

Mr. Bongane Ngcane 

Bongane.ngcane@mega.gov.za 

 

  
10. NON-COMPULSORY BRIEFING SESSION 

 
A non-compulsory briefing session will be held for this bid : 
 
The briefing will be held virtually : 
 

Microsoft Teams meeting  

Join: https://teams.microsoft.com/meet/36082523597275?p=TLtx33HrYeRDdwg92q  

Meeting ID: 360 825 235 972 75  
Passcode: pb38fq7P 
 
Date : 13 March 2026 at 10:00 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

mailto:scm@mega.gov.za
https://teams.microsoft.com/meet/36082523597275?p=TLtx33HrYeRDdwg92q
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11. METHOD AND PLACE OF SUBMISSION 
 

All the Bid documents together with the supporting documents must be submitted on sealed 

envelope, marked with the Name of bidder, Bid number, Bid description and closing date and 

be deposited in the tender box as per closing date and time per bid above. The address is as 

follows: 

 
The address is as follows: 

 
MEGA Head Office 
Supply Chain Management Unit 
02 Eastern Boulevard, Riverside 
Mbombela 
1200 
 
MEGA Offices - Ekandustria  
Ekandustria Industrial Park  
Bronkhorstspruit 
1028 

 
 

 
Bid Validity 
 

Bids submitted shall remain valid for a period of ninety (90) days from the closing date of the 
bid. 
 
 

All bidders are requested to submit the documents in two [2] formats, namely, one [1] original hard 

copy and one [1] soft copy (memory stick).  

 



NKANGALA DISTRICTS, MPUMALANGA PROVINCE

FOR A PERIOD OF 36 MONTHS WITHIN EHLANZENI, GERT SIBANDE AND

INDUSTRIAL PARKS INFRASTRUCTURE AS AND WHEN REQUIRED

PANEL OF CONTRACTORS FOR MEGA EMERGENCY MAINTENANCE WORK

AmountItem
No

Quantity Rate

SECTION NO. 1

BILL NO. 1

PRELIMINARIES 

BUILDING AGREEMENT AND 
PRELIMINARIES

The JBCC Series 2000 Principal Building Agreement 
(July 2007 edition) prepared by the Joint Building 
Contract Committee shall be the applicable building 
agreement, amended as hereinafter described

The ASAQS Preliminaries (November 2007 edition) 
published by the Association of South African Quantity 
Surveyors for use with the said JBCC Principal Building 
Agreement shall be deemed to be incorporated in these 
bills of quantities 

Contractors are referred to the abovementioned 
documents for the full intent and meaning of each 
clause thereof 

These clauses are hereinafter referred to by clause 
number and heading only. Where standard clauses or 
alternatives are not entirely applicable to this contract 
such modifications, corrections or supplements as will 
apply are given under each relevant clause heading and 
such modifications, corrections or supplements shall 
take precedence notwithstanding anything contrary 
contained in the abovementioned documents

Where any item is not relevant to this specific contract 
such item is marked N/A, signifying "not applicable"

PREAMBLES FOR TRADES 

The Model Preambles for Trades (1999 edition) as 
published by the Association of South African Quantity 
Surveyors shall be deemed to be incorporated in these 
bills of quantities and no claims arising from brevity of 
description of items fully described in the said Model 
Preambles will be entertained 

Carried Forward R

Section No.  1
Bill No.  1
Preliminaries

PANEL OF CONTRACTORS FOR MEGA EMERGENCY
MAINTENANCE WORK

-1-
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Brought Forward R

Supplementary preambles are incorporated in these bills 
of quantities to satisfy the requirements of this project. 
Such supplementary preambles shall take precedence 
over the provisions of the said Model Preambles 

The contractor's prices for all items throughout these 
bills of quantities must take account of and include for 
all of the obligations, requirements and specifications 
given in the said Model Preambles and in any 
supplementary  preambles 

PRICING OF PRELIMINARIES 

Should the contractor select Option A in terms of 
subclause 3.2.1 in the Contract Data - Contractor to 
Employer (CE) for the purpose of adjustment of these 
preliminaries, the amount entered into the amount 
column in these preliminaries is to be divided into one or 
more of the three categories provided namely Fixed (F), 
Value Related (V) and Time Related (T)

SECTION A - PRINCIPAL BUILDING 
AGREEMENT

1 PRELIMINARIES AT 13.0% Item

Definitions

2 Clause 1.0 - Definitions and interpretation

F:.......................... V:......................... T:......................... Item

Objective and preparations  

3 Clause 2.0 - Offer acceptance and performance 
obligations 

F:.......................... V:......................... T:......................... Item

4 Clause 3.0 - Documents 

F:.......................... V:......................... T:......................... Item

5 Clause 4.0 - Design responsibility 

F:.......................... V:......................... T:......................... Item

Carried Forward R

Section No.  1
Bill No.  1
Preliminaries

PANEL OF CONTRACTORS FOR MEGA EMERGENCY
MAINTENANCE WORK

-2-
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6 Clause 5.0 - Employer's agents

F:.......................... V:......................... T:......................... Item

7 Clause 6.0 - Contractor's site representative 

F:.......................... V:......................... T:......................... Item

8 Clause 7.0 - Compliance with laws and regulations 

F:.......................... V:......................... T:......................... Item

Without limiting the generality of the provisions of clause 
7.0, the contractor's attention is drawn to the provisions 
of the Construction Regulations, 2014 issued in terms of 
the Occupational Health and Safety Act, 1993. It is 
specifically stated that the employer shall prepare a 
documented health and safety specification for the 
works and that the employer shall ensure that the 
contractor has made provision for the cost of health and 
safety measures during the execution of the works. The 
contractor shall price opposite this item for compliance 
with the act and the regulations and the reasonable 
provisions of the aforementioned health and safety 
specifications

9 Clause 8.0 - Works risk

F:.......................... V:......................... T:......................... Item

10 Clause 9.0 - Indemnities 

F:.......................... V:......................... T:......................... Item

11 Clause 10.0 - General insurances 

F:........................ V:.........................T:........................ Item

12 Clause 11.0 - Special insurances 

F:.......................... V:......................... T:........................ Item

13 Clause 12.0 - Effecting insurances 

F:......................... V:.........................T:....................... Item

Carried Forward R

Section No.  1
Bill No.  1
Preliminaries

PANEL OF CONTRACTORS FOR MEGA EMERGENCY
MAINTENANCE WORK

-3-
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14 Clause 13.0 - Assignment

F:.......................... V:......................... T:......................... Item

15 Clause 14.0 - Security 

F:.......................... V:......................... T:......................... Item

Execution 

16 Clause 15.0 - Preparation for and execution of the works

F:.......................... V:......................... T:......................... Item

17 Clause 16.0 - Site and access

     Clause 16.7 - Known services

     Clause 16.8 - Protection of trees (All trees must be 
protected and preserved)

F:.......................... V:......................... T:......................... Item

18 Clause 17.0 - Contract instructions

F:.......................... V:......................... T:......................... Item

19 Clause 18.0 - Setting out of the works 

The contractor shall notify the principal agent if any 
encroachments of adjoining foundations, buildings, 
structures, pavements, boundaries, etc. exist in order 
that the necessary arrangements may be made for the 
rectification of any such encroachments.

F: ......................... V:........................T:........................ Item

20 Clause 19.0 - Temporary works and plant

     Subclause 19.1.1 - Enclosure of the works 

     Subclause 19.1.2 - Office accommodation

     Clause 19.2 - Notice boards

F:.......................... V:......................... T:......................... Item
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21 Clause 20.0 - Nominated subcontractors 

F:.......................... V:......................... T:......................... Item

22 Clause 21.0 - Selected subcontractors 

F:.......................... V:......................... T:......................... Item

23 Clause 22.0 - Employer's direct contractors

F:.......................... V:......................... T:......................... Item

24 Clause 23.0 - Contractor's domestic subcontractors

F:.......................... V:......................... T:......................... Item

Completion 

25 Clause 24.0 - Practical completion

The contractor shall not receive any mark-up for 
overheads and profit on any omission of tenant 
installation work or tenant installation work by others. 
Claims of loss of profit shall not be entertained

F:.......................... V:......................... T:......................... Item

26 Clause 25.0 - Works completion 

F:.......................... V:......................... T:......................... Item

27 Clause 26.0 - Final completion 

F:.......................... V:......................... T:......................... Item

28 Clause 27.0 - Latent defects liability period 

F:.......................... V:......................... T:......................... Item

29 Clause 28.0 - Sectional completion 

F:.......................... V:......................... T:......................... Item
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30 Clause 29.0 - Revision of date for practical completion 

The removal and replacement of materials and/or 
workmanship which do not conform to specification or 
drawing shall not constitute grounds for the extension of 
the construction period nor for the adjustment of the 
contract value (Clause 29.3)

F:.......................... V:......................... T:......................... Item

31 Clause 30.0 - Penalty for late or non-completion 

F:.......................... V:......................... T:......................... Item

Payment  

32 Clause 31.0 - Interim payment 

The inclusion of materials and goods stored off site in 
the amount authorised for payment in terms of clause 
31.4 shall be at the sole discretion of the principal agent 
and such inclusion shall only be considered upon the 
provision, by the contractor, of an approved guarantee 
issued by a registered commercial bank. Clause 31.6.5 
is therefore not applicable

Materials and goods stored off site shall not be included 
in the amount authorised for payment

F:.......................... V:......................... T:......................... Item
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33 Clause 32.0 - Adjustment to the contract value 

All fluctuations in costs, with the exception of 
fluctuations in the rate of Value Added Tax,  shall be for 
the account of the contractor

Where prices are submitted by the contractor or n/s 
subcontractor during the progress of the works in 
respect of contract instructions or in regard to a claim 
under the terms of the contract and notwithstanding the 
fact that such prices may be used in an interim payment 
certificate, there is to be no presumption of acceptance. 
Should the principal agent wish to accept any such 
prices prior to the issue of the final payment certificate, it 
shall be in writing

F:.......................... V:......................... T:......................... Item

34 Clause 33.0 - Recovery of expense and loss 

F:.......................... V:......................... T:......................... Item

35 Clause 34.0 - Final account and final payment

F:.......................... V:......................... T:......................... Item

36 Clause 35.0 - Payment to other parties

F:.......................... V:......................... T:......................... Item

Termination

37 Clause 36.0 - Termination by employer - contractor's 
default 

F:.......................... V:.......................... T:......................... Item

38 Clause 37.0 - Termination by employer - loss and 
damage 

F:.......................... V:......................... T:......................... Item

39 Clause 38.0 - Termination by contractor - employer's 
default 

F:.......................... V:......................... T:......................... Item

Carried Forward R

Section No.  1
Bill No.  1
Preliminaries

PANEL OF CONTRACTORS FOR MEGA EMERGENCY
MAINTENANCE WORK

-7-



NKANGALA DISTRICTS, MPUMALANGA PROVINCE

FOR A PERIOD OF 36 MONTHS WITHIN EHLANZENI, GERT SIBANDE AND

INDUSTRIAL PARKS INFRASTRUCTURE AS AND WHEN REQUIRED

PANEL OF CONTRACTORS FOR MEGA EMERGENCY MAINTENANCE WORK

Brought Forward R

40 Clause 39.0 - Termination - cessation of the works 

F:.......................... V:......................... T:......................... Item

Dispute  

41 Clause 40.0 - Settlement of disputes

F:.......................... V:......................... T:......................... Item

Contract agreement

42 Clause 41.0 - Post tender provisions Item

The required post tender information shall be inserted in 
the post tender provisions after consultation with the 
contractor

43 Clause 42.0 - Contractual agreement Item

The required information of the contracting parties and 
the amount of the accepted contract sum shall be 
inserted in the contractual agreement for signature of 
the agreement by the contracting parties 
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SECTION B -  PRELIMINARIES 

Definitions and interpretation 

44 Clause 1.0 - Definitions and interpretation 

F:.......................... V:......................... T:......................... Item

Documents  

45 Clause 2.1 - Checking of documents 

F:.......................... V:......................... T:......................... Item

46 Clause 2.2 - Provisional bills of quantities 

These bills of quantities are in "trades" format i.e - 
foundations, concretework, masonry, waterproofing, roof 
coverings, carpentry and joinery, ceilings and partitions, 
ironmongery, metalworks, plastering, tiling, glazing, 
painting and are provisional schedule of rates

F:......................... V:........................ T:......................... Item

47 Clause 2.3 - Availability of construction documentation 

F:........................ V:........................ T:........................ Item

Previous work and adjoining properties

48 Clause 3.1 - Previous work - dimensional accuracy 

F:.......................... V:......................... T:......................... Item

49 Clause 3.2 - Previous work - defects 

F:.......................... V:......................... T:......................... Item

50 Clause 3.3 - Inspection of adjoining properties

F:.......................... V:......................... T:......................... Item
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Samples, shop drawings and manufacturer's 
instructions

51 Clause 4.1 - Samples of materials 

F:.......................... V:......................... T:......................... Item

52 Clause 4.2 - Workmanship samples 

F:.......................... V:......................... T:......................... Item

53 Clause 4.3 - Shop drawings

F:.......................... V:......................... T:......................... Item

54 Clause 4.4 - Compliance with manufacturer's 
instructions

F:.......................... V:......................... T:......................... Item

Deposits and fees

55 Clause 5.1 - Deposits and fees 

F:.......................... V:......................... T:......................... Item

Temporary services

56 Clause 6.1 - Water

F:.......................... V:......................... T:......................... Item

57 Clause 6.2 - Electricity

F:.......................... V:......................... T:......................... Item

58 Clause 6.3 - Telecommunication facilities

F:.......................... V:......................... T:......................... Item

59 Clause 6.4 - Ablution facilities

F:.......................... V:......................... T:......................... Item
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Prime cost amounts 

60 Clause 7.1 - Responsibility for prime cost amounts

F:.......................... V:......................... T:......................... Item

Special attendance on n/s subcontractors 

61 Clause 8.1 - Special attendance 

General attendance is defined in the n/s subcontract 
agreement

F:.......................... V:......................... T:......................... Item

General  

62 Clause 9.1 - Protection of the works

F:.......................... V:......................... T:......................... Item

63 Clause 9.2 - Protection/isolation of existing/sectionally 
occupied works 

F:.......................... V:......................... T:......................... Item

64 Clause 9.3 - Security of the works

F:.......................... V:......................... T:......................... Item

65 Clause 9.4 - Notice before covering work 

F:.......................... V:......................... T:......................... Item

66 Clause 9.5 - Disturbance 

F:.......................... V:......................... T:......................... Item

67 Clause 9.6 - Environmental disturbance 

Where the employer has prepared an environmental 
management plan, a copy of the plan will be attached as 
an annexure. The contractor shall then price opposite 
this item for compliance with all the requirements of 
such environmental management plan

F:......................... V:......................... T: ...................... Item
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68 Clause 9.7 - Works cleaning and clearing

F:.......................... V:......................... T:......................... Item

69 Clause 9.8 - Vermin

F:.......................... V:......................... T:......................... Item

70 Clause 9.9 - Overhand work

F:.......................... V:......................... T:......................... Item

Schedule of variables 

Information necessary for elections and completion of 
those clauses contained in the schedule which are 
necessary for tender purposes is given hereunder.  
Where no information is given it shall mean that no 
specific requirements are expected or that the clause is 
not relevant to this specific contract 

10.1 - Provisional bills of quantities [clause 2.2]
The quantities are provisional  
Yes

10.2 - Availability of construction documentation 
[clause 2.3]

Construction documentation is complete
No

10.3 - Previous work - dimensional accuracy [clause 
3.1]

10.4 - Previous work - defects [clause 3.2]

10.5 - Inspection of adjoining properties [clause 3.3]
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10.6 - Water [clause 7.2]

Option A (by contractor)     
yes

Option B (by employer - free of charge)    
no

Option C (by employer - metered)    
no

10.7 - Electricity [clause 7.3]

Option A (by contractor)     
yes

 
Option B (by employer - free of charge)    
no 

Option C (by employer - metered)    
no 

10.8 - Telecommunications [clause 7.4]

Telephone 
yes 

Facsimile
yes

E-mail
yes 

10.9 - Ablution facilities [clause 7.5]

Option A (by contractor) 
    yes 

Option B (by employer)    
no 

10.10 - Protection of the works [clause 9.1]
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10.11 - Protection/isolation of existing/sectionally 
occupied works  [clause 9.2] Protection/isolation 
is require

Yes 

10.12 - Disturbance [clause 9.5]

10.13 - Environmental disturbance [clause 9.6]

SECTION  C - SPECIFIC PRELIMINARIES

71 Site instructions

Instructions issued on site are to be recorded in triplicate
in a site instruction book which is to be maintained on 
site by the contractor

F:.......................... V:......................... T:......................... Item

72 Warranties for material and workmanship

Where warranties for materials and/or workmanship are 
called for, the contractor shall obtain a written warranty, 
addressed to the employer, from the firm supplying the 
materials and/or doing the work and shall deliver same 
to the principal agent on the certified completion of the 
contract. The warranty shall state that workmanship, 
materials and installation are warranteed for a specified 
period from the date of final completion and that any 
defects that may arise during the specified period shall 
be made good at the expense of the firm supplying the 
materials and/or doing the work, upon written notice to 
do so. The warranty will not be enforced if the work is 
damaged by defects  in the construction of the building 
in which case the responsibility for replacement shall 
rest entirely with the contractor

F:......................V:........................T:........................... Item
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73 Co-operation of contractor for cost management

It is specifically agreed that the contractor accepts the 
obligation of assisting the principal agent in 
implementing proper cost management. The contractor 
will be advised by the principal agent of all cost 
management procedures which will be implemented to 
ensure that the final building cost does not exceed the 
budget. The principal agent undertakes to make 
available to the contractor all budgetary allowances and 
cost assessments/reports to enable the proper 
procedure to be implemented and the contractor shall 
attend all cost plan review and cost management 
meetings. The contractor undertakes to extend these 
procedures, as necessary, to all subcontractors

F:..........................V:........................T:........................ Item

74 Propping of floors below

The contractor is advised that propping of floors below 
may be required if he wishes to use any areas of 
completed suspended reinforced concrete slabs for 
vehicle access, storage of materials and goods and 
location of plant, scaffolding, etc.  The location of these 
areas and any necessary propping shall be approved by 
the principal agent and the cost thereof shall be borne 
by the contractor

F:........................ V:.......................... T:......................... Item

75 Testing of windows for watertightness

Each window shall be tested for watertightness with 
water sprayed on using adequate pressure. If in the 
opinion of the principal agent, the pressure proves to be 
inadequate, then the pressure shall be boosted by 
means of compressed air or other approved means

F:...................... V:........................ T:........................ Item
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76 Testing of flat roof waterproofing for watertightness 

Flat roof waterproof areas shall be prepared with small 
sand dykes around them of a size and enclosing an 
area approved by the principal agent, flooded with water 
and kept "ponded" for at least 36 hours as a test to 
ensure the watertightness of the waterproofing and 
before any further construction work is carried out above 
the waterproofing

F:...................... V:.......................... T:........................... Item

SUMMARY OF CATEGORIES

Category : Fixed   R.........................................................

Category : Value   R.........................................................

Category : Time    R.........................................................

Carried to Final Summary R

Section No.  1
Bill No.  1
Preliminaries

PANEL OF CONTRACTORS FOR MEGA EMERGENCY
MAINTENANCE WORK

-16-



NKANGALA DISTRICTS, MPUMALANGA PROVINCE

FOR A PERIOD OF 36 MONTHS WITHIN EHLANZENI, GERT SIBANDE AND

INDUSTRIAL PARKS INFRASTRUCTURE AS AND WHEN REQUIRED

PANEL OF CONTRACTORS FOR MEGA EMERGENCY MAINTENANCE WORK

AmountItem
No

Quantity Rate

SECTION NO. 2

BILL NO. 1

ALTERATIONS

PREAMBLES 

SUPPLEMENTARY PREAMBLES

All Tenderers will be deemed to have visited the site 
prior to submitting their tender to determine the nature 
and extent of the alteration and demolition work and the 
value of the materials to be recovered. No claim for a 
variation in the credit allowance for recoverable 
materials in respect of demolition items will be 
considered.

All sizes and dimensions stated herein are approximate 
and deemed only sufficient to identify the item of work 
concerned.

In taking down and removing existing work the utmost 
care must be taken to avoid any structural or other 
damage to the remaining portions of the building and the
Contractor shall provide all shoring, needling, strutting, 
etc to ensure the stability of all structures during the 
alteration/demolition work. The Contractor will be held 
solely responsible for the safety and stability of the 
buildings for the whole period of the contract and must 
make good any damage at his own expense.

Existing services must be maintained at all times to the 
existing buildings. If it is found necessary to disconnect 
any service then suitable temporary or alternate services
must be provided to the existing buildings.

Special care shall be exercised during the progress of 
the work to ensure that any electrical installation, water 
supply pipes, telephone and other services which may 
be encountered are not interfered with and notice must 
be given to the Principal agent if any disconnection or 
alterations become necessary.
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The Contractor shall cover up and protect from injury all 
work not removed and shall make good at his own 
expense any damage that may occur.

Any water supply or other piping, etc that may be 
encountered and found necessary to disconnect or cut 
are to be effectually stopped off and any new 
connections that may be necessary shall be made with 
the proper fittings to the satisfaction of the Principal 
Agent. Where sanitary fittings, geysers, etc are to be 
removed the Contractor shall allow for removing all 
exposed waste or water supply pipes to the nearest 
suitable junction or connection and stopping off, as well 
as for making good plaster, screeds, etc.

Prices for the removal of concrete slabs, etc must 
include for removal of reinforcement, screeds, 
membrane waterproofing, conduits, etc.

Prices for the removal of concrete surface beds, etc 
must include for removal of reinforcement, screeds, 
conduits, damp proof membrane, etc. The Contractor is 
to note that removal of the existing floor finishes such as 
vinyl, carpets, ceramic tiles, etc has been measured 
separately.

Taking  down existing walls is to include for skirtings, 
cornices, conduits, pipes, brick or concrete fins, lintels, 
etc built into the structure and for making good walls, 
floors, ceilings, etc as described. The Contractor is to 
note that items for the removal of joinery, etc such as 
shelves, pelmets, curtain rails, pinning boards, signage, 
etc has been measured separately.

Removal of doors, windows, fittings, etc is to include for 
their removal complete with frames, ironmongery, glass, 
quadrants, architraves, skirtings, burglar bars and all 
accessories to walls, reveals, around openings, for 
cutting out cills, etc, for hacking up flooring at openings 
and for making good.

Removal of sanitary fittings is to include for the removal 
and blocking off of service pipes, taps, traps, fixing 
brackets, cisterns, etc complete.
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Building up of existing openings where given in number 
shall be deemed to include preparing existing surfaces 
all round, brickwork properly toothed and bonded to 
existing and shot pinned to concrete, wedging up and 
unless otherwise stated making good finishes on both 
sides to match existing.

Allow for watering the works sufficiently to prevent 
nuisance from dust.

OLD MATERIALS TO BE CARTED AWAY:
Old materials from the alterations, except where 
described to be re-used or handed over, as well as all 
rubbish, rubble, debris etc., must be regularly carted 
from the site and not be allowed to accumulate on or 
around the site.

OLD MATERIALS NOT TO BE RE-USED:
None of the old materials are to be used for new work 
except where specifically described as being set aside 
for re-use.

OLD MATERIALS TO BECOME THE PROPERTY OF 
THE CONTRACTOR:
Old materials from alterations, except where described 
to be re-used or handed over, become the property of 
the Contractor who must allow credit for same in the 
Final Summary.

HANDING OVER OF MATERIALS:
Where certain materials or articles from demolitions or 
articles are described as to be handed over by the 
Contractor to the Regional Representative or 
Representative/Agent, such materials or articles shall be 
properly stored by the Contractor, until handing over 
thereof. The Contractor must obtain an official receipt 
listing the materials or articles and dates of handing 
over. If the Contractor fails to submit the receipt when 
requested, it shall be deemed that the materials or 
articles are still in his possession and he will be held 
liable to the Department for the full replacement value 
thereof, which amount will be deducted from any monies 
due to the Contractor.

DEMOLITIONS ETC
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Breaking up and removing

1 200mm Thick concrete surface beds, paving, etc m2 1

2 200mm  Thick mesh reinforced concrete surface beds, 
paving, etc m2 1

3 Brick paving with mortar joints m2 1

4 Concrete kerbs m 1

5 Brick kerbs with mortar joints m 1

Taking down and removing

6 Half brick boundary or yard wall 2.5m high m 1

Demolishing and removing

7 Single storey building with pitched roof 10 x 10m on 
plan and 1.5m high at eaves comprising concrete 
surface bed, 220mm external walls, 220mm internal 
walls and steel roof covering on timber trusses No 1

REMOVAL OF EXISTING WORK

Breaking up and removing mass concrete

8 Steps m3 1

9 100mm Thick surface bed m2 1

Breaking up and removing reinforced concrete 
including cutting off and removing reinforcement

10 Stairs and landings m3 1

11 Beams m3 1

12 Columns m3 1

13 200mm Thick slabs m2 1
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Breaking down and removing brickwork etc

14 Mass Brickwork m3 1

15 Half brick wall m2 1

16 One brick wall m2 1

Taking out and removing doors, windows, etc from 
brickwork to be demolished

17 Timber single door and frame not exceeding 2,5m2 No 1

18 Timber single door and frame 813 x 2032mm high No 1

19 Timber double door and frame exceeding 2.5m2 and not 
exceeding 3.5m2 No 1

20 Timber double door and frame 1626 x 2032mm high No 1

21 Timber single door and steel frame not exceeding 
2,5m2 No 1

22 Industrial roller shutter door not exceeding 5m2 No 1

Taking out/off and removing sundry metalwork

23 Steel pipe handrail from walls including making good 
plaster finish m 1

24 Steel balustrade 900mm high from concrete stairs 
including making good granolithic/tile finish m 1

25 Cut and remove rusted / damaged sections of 
balustrade not exceeding 3mm in thickness (between 
0,1 to 0.5m in length) and replace with new, welded or 
bolted as the case may be prepare and paint to match 
existing No 1

26 Cut and remove rusted / damaged sections of 
balustrade not exceeding 3mm in thickness (between 
0,5 to 1,0m in length) and replace with new, welded or 
bolted as the case may be prepare and paint to match 
existing No 1
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27 Cut and remove rusted / damaged sections of 
balustrade exceeding 3mm but not exceeding 6mm in 
thickness (between 0,1 to 0.5m in length) and replace 
with new, welded or bolted as the case may be prepare 
and paint to match existing No 1

Taking out and removing sundry joinery work

28 Timber cornices from brickwork m 1

29 Timber skirtings from brickwork m 1

30 Timber sills from brickwork m 1

Taking out and removing joinery fittings etc

31 Timber wall cupboard 1000 x 1000 x 1000mm high No 1

32 Timber floor cupboard 1000 x 1000 x 1000mm high No 1

33 Timber sink cupboard 1000  x 1000 x 1000mm high 
including disconnecting waste pipe (new trap and 
connecting to new waste pipe elsewhere) No 1

34 Timber counter 1000 x 1000 x 1000mm high No 1

Taking up and removing vinyl floor coverings, 
carpeting, etc

35 Vinyl tile floor covering including preparing screed for 
new floor covering m2 1

Taking out and removing ironmongery

Carefully take out and remove from site the 
following including making good all works disturbed

36 Existing door hinges No 1

37 Existing single action floor spring hinges No 1

38 Existing double action floor spring hinges No 1

39 Existing barrel bolt with keep fixed to metal/concrete No 1

40 Existing flush bolt with keep fixed to metal/concrete No 1
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41 Existing WC indicator bolt with keep fixed to 
metal/concrete No 1

42 Existing panic bolt for single door with one keep let into 
concrete No 1

43 Existing panic bolt for double door with one keep let into 
concrete No 1

Carefully take out and remove from site the 
following including making good all works disturbed

44 Existig ball catch No 1

45 Existing Single roller catch No 1

46 Existing Double roller catch No 1

47 Existing Fanlight catch No 1

48 Existing Fanlight stay No 1

49 Existing Fanlight friction sliding arm No 1

50 Existing Fanlight opener with cord and cleat No 1

51 Existing cabin hook and eye No 1

Carefully take out and remove from site the 
following including making good all works disturbed

52 Existing Padlock No 1

53 Existing night latch No 1

54 Existing bathroom lockset No 1

55 Existing three lever deadlock No 1

56 Existing four lever deadlock No 1

57 Existing two lever lockset No 1

58 Existing single cylinder lockset No 1
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59 Existing double cylinder lockset No 1

Carefully take out and remove from site the 
following including making good all works disturbed

60 Existing flush handle No 1

61 Existing knob No 1

62 Existing pull handle No 1

63 Existing Set of two pull handles fixed back to back No 1

Carefully take out and remove from site the 
following including making good all works disturbed

64 Existing aluminium plates not exceeding 0,1m2 No 1

65 Existing aluminium plates exceeding 0,1m2 but not 
exceeding 0,3m2 No 1

66 Existing aluminium plates exceeding 0,3m2 but not 
exceeding 0,5m2 No 1

Carefully take out and remove from site the 
following including making good all works disturbed

67 Existing door closer No 1

68 Existing door closer with bracket No 1

69 Existing concealed door closer No 1

70 Existing concealed door closer with bracket No 1

Carefully take out and remove from site the 
following including making good all works disturbed

71 Existing Brass or plastic letters/numerals No 1

72 Existing perspex plate with engraved and painted 
letters/numerals/sysmbols not exceeding 0,1m2 No 1

73 Existing aluminium plate with engraved or painted 
letters/numerals/symbols exceeding 0,1m2 No 1
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Carefully take out and remove from site the 
following including making good all works disturbed

74 Existing chromium plated curtain or hanging rail not 
exceeding 1,0m long No 1

75 Existing chromium plated curtain or hanging rail 
exceeding 1,0m but not exceeding 2,0m long No 1

76 Existing chromium plated towel rail not exceeding 1,0m 
long No 1

77 Existing toilet roll holder No 1

78 Existing Lockable toilet roll holder plugged No 1

79 Existing soap holder No 1

80 Existing back grab rail not exceeding 1,0m long No 1

81 Existing side grab rail not exceeding 1,0m girth No 1

82 Existing bathroom cabinet No 1

83 Existing soap dispenser No 1

84 Existing electric hand-drier No 1

Carefully take out and remove from site the 
following including making good all works disturbed

85 Existing rubber door stop No 1

Taking out/off and removing sundry metalwork

86 Steel pipe handrail from walls including making good 
plaster finish m 1

87 Steel balustrade 900mm high from concrete stairs 
including making good granolithic finish to kerb m 1

88 Steel wire mesh burglar proofing with framing 1000 x 
1000mm high bolted to brickwork and making good face 
brickwork No 1
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Hacking up/off and removing granolithic, screeds, 
plaster, etc from concrete or brickwork and 
preparing surfaces for new screeds, plaster, etc

89 30mm Granolithic from floors m2 1

90 Granolithic skirting 15mm high m 1

91 25mm Screed from floors m2 1

92 Internal plaster from walls and columns m2 1

93 External plaster from walls, columns and beams m2 1

Hacking up/off and removing ceramic tile floor and 
wall finishes including  removing mortar bed or 
backing and preparing concrete or brick surfaces 
for new screed, plaster or tile finishes

94 Tiles to floors m2 1

95 Tiles to walls m2 1

96 Tile skirting 20mm high m 1

Taking  out and removing piping, sanitary fittings, 
etc including disconnecting  piping  from fittings  
and  making good floor and wall finishes (making 
good tiling and paintwork elsewhere)

97 Stainless steel wash hand basin No 1

98 Stainless steel sink and drainer No 1

99 Wash hand basin No 1

100 Wash hand basin on pedestal. No 1

101 Pedestal only No 1

102 WC pan only No 1

103 WC pan with cistern No 1

104 WC pan with flush valve No 1

Carried Forward R

Section No.  2
Bill No.  1
Alterations (Provisional)

PANEL OF CONTRACTORS FOR MEGA EMERGENCY
MAINTENANCE WORK

-26-



NKANGALA DISTRICTS, MPUMALANGA PROVINCE

FOR A PERIOD OF 36 MONTHS WITHIN EHLANZENI, GERT SIBANDE AND

INDUSTRIAL PARKS INFRASTRUCTURE AS AND WHEN REQUIRED

PANEL OF CONTRACTORS FOR MEGA EMERGENCY MAINTENANCE WORK

Brought Forward R

105 Cistern and internal flushing mechanism No 1

106 Cistern only No 1

107 Cistern internal flushing mechanism only No 1

108 WC seat and cover No 1

109 WC pan connector No 1

110 Wall hung urinal with flush valve No 1

111 Wall hung urinal only No 1

112 Urinal flush valve No 1

Taking out and removing glass and mirrors

113 Carefully remove cracked or broken glazing in panes not 
exceeding 0,1m2 in existing metal windows and doors 
including scraping out putty on reveals and prepare 
windows and or doors to receive new glazing (New 
glazing elsewhere measured) No 1

114 Carefully remove cracked or broken glazing in panes 
exceeding 0,1m2 and not exceeding 0,5m2 in existing 
metal windows and doors including scraping out putty 
on reveals and prepare windows and or doors to receive 
new glazing (New glazing elsewhere measured) No 1

115 Carefully remove cracked or broken glazing in panes 
exceeding 0,5m2 and not exceeding 2m2 in existing 
metal windows and doors including scraping out putty 
on reveals and prepare windows and or doors to receive 
new glazing (New glazing elsewhere measured) No 1

116 Carefully remove cracked or broken glazing in panes 
exceeding 2m2 and not exceeding 4m2 in existing metal 
windows and doors including scraping out putty on 
reveals and prepare windows and or doors to receive 
new glazing (New glazing elsewhere measured) No 1

117 Carefully remove cracked or broken mirrors not 
exceeding 0,5m2 including making good painted or tiled 
backing and prepare surface to receive new mirrors 
(New mirrors elsewhere measured) No 1
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118 Carefully remove cracked or broken mirrors exceeding 
0,5m2 and not exceeding 1,0m2 including making good 
painted or tiled backing and prepare surface to receive 
new mirrors (New mirrors elsewhere measured) No 1

Taking down and removing roofs, e.t.c

119 Carefully remove and dispose by specialist existing 
Corrugated Asbestors Cement roof covering m2 1

120 Carefully take out and remove damaged existing 
corrugated / concrete tiles / IBR / Heavy tile roofing 
sheet m2 1

121 Carefully take out and remove damaged existing timber 
roof trusses and make good brickwork to receive new 
roof trusses (New roof trusses elsewhere measured) m2 1

122 Carefully take out and remove existing concrete roof 
tiles and make good trusses to receive new roof 
covering m2 1

123 Carefully take out and remove existing industrial roofing 
sheeting and make good trusses to receive new roof 
covering (Rate to include removal of industrial ceilings) m2 1

124 Carefully cut and remove broken or damaged fibre 
fascia/bargeboards not exceeding 300mm wide and 
make good works disturbed (replacement elsewhere 
measured) m 1

125 Carefully cut and remove broken or damaged metal roof 
valley/gutter not exceeding 600mm wide and replace 
with matching profile, make water tight and paint to 
match existing m 1

Taking down and removing ceilings, e.t.c

126 Carefully remove damaged portions of existing gypsum 
ceiling boards including removal of damaged brandering 
and cornices and prepare existing to receive new (New 
boards elsewhere measured) m2 1

127 Mirror, size 600 x 600mm No 1
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EARTHWORKS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Nature of ground

Use "assumed to be" if no trial holes, soils 
investigations, etc have been carried out - discuss with 
engineer.  Use "Trial holes indicate that" where the 
ground has been investigated by means of trial holes

Nature of ground

A soils investigation has been carried out on site by the 
engineer and the report is annexed to these bills of 
quantities. Descriptions of excavations shall be deemed 
to include all ground conditions classifiable as "earth" 
described in the above report and where conditions of a 
more difficult character are indicated these are 
separately measured

Carting away of excavated material

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site

SITE CLEARANCE ETC

Site clearance

1 Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc m2 1

2 Stripping average 150mm thick layer of top soil and 
stockpiling on site m2 1

REMOVAL OF TREES ETC
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Taking out and removing, grubbing up roots and 
filling in holes

3 Tree stump exceeding 200mm and not exceeding 
500mm girth No 1

4 Tree stump exceeding 500mm and not exceeding 
1000mm girth No 1

Cutting down and removing, grubbing up roots and 
filling in holes

5 Hedge not exceeding 1000mm high m 1

6 Hedge exceeding 1000mm and not exceeding 2000mm 
high m 1

7 Tree exceeding 200mm and not exceeding 500mm girth No 1

8 Tree exceeding 500mm and not exceeding 1000mm 
girth No 1

BULK EXCAVATION,  FILLING, ETC

User Note:

This section is given as an alternative option and in the 
event of it being exercised the excavation, filling, etc 
other than bulk is to be given under the later section

Open face excavation in earth over sloping site

9 Open face excavation m3 1

Extra over bulk excavation in earth for excavation in

10 Soft rock m3 1

11 Hard rock m3 1

Extra over all excavations for carting away

12 Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor m3 1
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13 Surplus material from excavations and/or stock piles on 
site to a dumping site situated approximately 3km from 
the building site m3 1

Risk of collapse of excavations

14 Sides of bulk excavations not exceeding 1,5m deep m2 1

15 Sides of bulk excavations exceeding 1,5m deep m2 1

Keeping excavations free of water

16 Keeping excavations free of all water other than 
subterranean water Item

FILLING ETC

Earth filling obtained from the excavations (not 
compacted)

17 In prescribed stock piles on site m3 1

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 95% 
Mod AASHTO density

18 Over site m3 1

Selected material supplied by the contractor and 
compacted to 95% Mod AASHTO maximum density

19 Over site m3 1

Compaction of surfaces

20 Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm and compacting to 98% 
Mod AASHTO Density m3 1

Prescribed density tests on filling 

21 "Modified AASHTO Density" test No 1

EXCAVATION,  FILLING, ETC
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EXCAVATION,  FILLING, ETC OTHER THAN 
BULK

Excavation in earth not exceeding 2m deep

22 Trenches m3 1

23 Holes m3 1

24 Trenches and holes for thickening under surface beds 
etc m3 1

Extra over bulk excavation in earth for excavation in

25 Soft rock m3 1

26 Hard rock m3 1

Extra over bulk excavation in earth for breaking up 
and removing

27 Brickwork m3 1

28 Unreinforced concrete m3 1

29 Reinforced concrete m3 1

Extra over trench and hole excavations in earth for 
excavation in

30 Soft rock m3 1

31 Hard rock m3 1

Extra over all excavations for carting away

32 Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor m3 1

Risk of collapse of excavations

33 Sides of trench and hole excavations not exceeding 
1,5m deep m2 1

34 Sides of trench and hole excavations exceeding 1,5m 
deep m2 1
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Keeping excavations free of water

35 Keeping excavations free of all water other than 
subterranean water Item

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 95% 
Mod AASHTO density

36 Under floors, steps, pavings, etc m3 1

37 Backfilling to trenches, holes, etc m3 1

Earth filling supplied by the contractor compacted 
to 95% Mod AASHTO density

38 Under floors, steps, pavings, etc m3 1

Coarse river sand filling supplied by the contractor

39 Under floors etc m3 1

Garden soil filling obtained from the excavations 
and/or prescribed stockpiles on site (not 
compacted)

40 Over site m3 1

SOIL POISONING

Soil insectiside

41 Under floors etc including forming and poisoning shallow 
furrows against foundation walls etc, filling in furrows 
and ramming m2 1

42 To bottoms and sides of trenches m2 1

GRASSING

Grassing of roots in rows

43 "Kikuyu" grass over site m2 1

44 Grass on sports fields m2 1
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Fertilizing

45 Fertilizing grassed areas with fertilizer after completion 
of planting m2 1

Maintenance

46 Maintenance of grassed areas for a period of 6 months 
(total area approximately 100  m2) including regularly 
weeding and irrigating as necessary Item
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No

Quantity Rate

SECTION NO. 2

BILL NO. 3

CONCRETE, FORMWORK AND 
REINFORCEMENT

NOTE :  Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

NOTE :  Unless otherwise stated herein, all items in this 
bill shall be deemed to fall into Work Group No 110 for 
JBCC CPAP purposes

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the 
Representative/Agent. The testing shall be undertaken 
by an independent firm or institution nominated by the 
contractor to the approval of the Engineer. (Test cubes 
are measured separately)

Formwork

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for re-conditioning as necessary before re-
use.

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself.
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Formwork to soffits of solid slabs, etc shall be deemed 
to be to slabs not exceeding 250mm thick unless 
otherwise described

----------------------------------------

UNREINFORCED CONCRETE

15MPa/19mm concrete

1 Surfaces blinding under footings and bases m3 1

20MPa/19mm concrete

2 Strip footings m3 1

3 Surface beds on waterproofing
m3 1

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED  SURFACES

25MPa/19mm concrete

4 Surface blinding under footings and bases m3 1

5 Strip footings m3 1

6 Surface beds m3 1

7 Surface beds on waterproofing m3 1

8 Surface beds cast in panels m3 1

9 Surface beds cast in panels on waterproofing m3 1

10 Ramps m3 1

REINFORCED CONCRETE

30MPa/19mm concrete

11 Strip footings m3 1
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12 Bases m3 1

13 Foundation beams m3 1

14 Surface beds on waterproofing m3 1

15 Surface beds cast in panels m3 1

16 Surface beds cast in panels on waterproofing m3 1

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED  SURFACES

30MPa/19mm concrete

17 Slabs including beams and inverted beams m3 1

18 Isolated beams m3 1

19 Stairs including landings, beams and inverted beams m3 1

20 Columns in foundations (Provisional) m3 1

21 Columns m3 1

35MPa/19mm concrete

22 Slabs including beams and inverted beams m3 1

23 Isolated beams m3 1

40MPa/19mm concrete

24 Slabs including beams and inverted beams m3 1

25 Isolated beams m3 1

TEST BLOCKS

26 Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional) No 1

CONCRETE SUNDRIES
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Finishing top surfaces of concrete smooth with a 
wood float

27 Surface beds, slabs, etc m2 1

Finishing top surfaces of concrete smooth with a 
steel trowel

28 Surface beds, slabs, etc m2 1

Finishing top surfaces of concrete smooth with a 
power float

29 Surface beds, slabs, etc m2 1

ROUGH FORMWORK (DEGREE OF ACCURACY 
III)

Rough formwork to sides

30 Foundation beams (Provisional) m2 1

31 Rectangular stub columns in foundations (Provisional) m2 1

32 Rectangular columns in foundations (Provisional) m2 1

33 Rectangular columns m2 1

34 Beams m2 1

Smooth formwork to circular columns

35 500mm Diameter column 3000m high No 1

Rough formwork to soffits

36 Slabs propped up not exceeding 1.5m high m2 1

Rough formwork to sides and soffits

37 Beams propped up not exceeding 1.5m high m2 1

REINFORCEMENT

REINFORCEMENT (PROVISIONAL)
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Mild steel reinforcement to structural concrete work

38 40mm Diameter bars t 1,00

39 32mm Diameter bars t 1,00

40 25mm Diameter bars t 1,00

41 20mm Diameter bars t 1,00

42 16mm Diameter bars t 1,00

43 12mm Diameter bars t 1,00

44 10mm Diameter bars t 1,00

45 8mm Diameter bars t 1,00

Fabric reinforcement

46 Type 193 fabric reinforcement in concrete surface beds, 
slabs, etc m2 1

47 Type 245 fabric reinforcement in concrete surface beds, 
slabs, etc

m2 1

48 Type 395 fabric reinforcement in concrete surface beds, 
slabs, etc

m2 1

49 Type 617 fabric reinforcement in concrete surface beds, 
slabs, etc

m2 1
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SECTION NO. 2

BILL NO. 4

MASONRY

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Hollow walls etc 

Descriptions of hollow walls shall be deemed to include 
leaving every fifth perpend of the bottom course of the 
external skin open as a weep hole. 

Walls in two skins described as "bagged and sealed" 
shall be deemed to include having the outer face of the 
inner skin bagged with 1:6 cement and sand mixture 
and sealed with two coats "Brixeal" bitumen emulsion 
waterproofing coating.

Face bricks 

Bricks shall be ordered timeously to obtain uniformity in 
size and colour

Pointing 

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc

BLOCKWORK
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Concrete masonry units

Blocks are to be either solid or hollow modular dense 
concrete masonry units having a compressive strength 
of 7 MPa

Wall ties for blockwork

Wall ties shall be polypropylene "Permaties" complying 
with BS 76377.  Ties for hollow walls shall be of 
sufficient length to allow not less than 75mm of each 
end to be built into the blockwork.  Ties are to be 
spaced at intervals of not more than 1m in the horizontal 
direction and not more than 400mm staggered in the 
vertical direction except at openings, vertical joints or 
ends of walls where they are to be placed vertically 
above each other

Blockwork 

Blockwork shall comply with SABS 0145 "Concrete 
Masonry Construction" 

Surfaces to be plastered shall have joints raked out to a 
depth of at least 10mm to provide a key.  Cavities of 
hollow walls shall be kept free of mortar droppings or 
other undesirable matter. Every second perpend of the 
bottom course of the external skin of hollow walls shall 
be left open as a weep hole

Standard complementary blocks

Descriptions of blockwork shall be deemed to include 
standard complementary blocks such as corner, three-
quarter, half and quarter blocks required in the 
construction of corners, reveals, jambs, ends, etc to 
solid and hollow walls and for bonding as necessary

DECORATIVE BLOCKS

Blocks shall be of approved manufacture, sound, well 
burnt or cured and uniform and true in size, shape and 
colour
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SAMPLES

Samples of all masonry building units, except those for 
walls described as "load bearing", shall consist of a 
minimum of 6 units.  Samples of building units to be 
used in walls described as "load bearing" shall consist of
30 units from every 30 000 units delivered to site

FOUNDATIONS

Brickwork of NFP bricks in class II mortar

1 Piers m3 1

2 Half brick walls m2 1

3 Half brick walls in beamfilling m2 1

4 One brick walls m2 1

SUPERSTRUCTURE

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in class I mortar

5 Piers m3 1

6 Mass brick walls m3 1

7 Half brick walls m2 1

8 Half brick walls circular on plan m2 1

9 Half brick walls against existing surfaces m2 1

10 Half brick walls against waterproofing m2 1

11 Half brick walls against waterproofing circular on plan m2 1

12 Half brick walls in beamfilling m2 1

13 Half brick walls in beamfilling circular on plan m2 1

14 One brick walls m2 1
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15 One brick walls circular on plan m2 1

16 One brick walls against existing surfaces m2 1

17 One brick walls in beamfilling m2 1

18 One brick walls in beamfilling circular on plan m2 1

19 One and half brick walls m2 1

20 One and half brick walls circular on plan m2 1

21 One and half brick walls against existing surfaces m2 1

22 Brick-on-edge header course sill laid sloping and slighly 
projecting m 1

BRICKWORK SUNDRIES

Joint forming material in movement joints

23 10mm Bitumen impregnated soft board built in vertically 
between / through brick skins m2 1

Brickwork reinforcement

24 75mm Wide reinforcement built in horizontally m 1

25 75mm Wide reinforcement built in horizontally circular 
on plan m 1

26 150mm Wide reinforcement built in horizontally m 1

27 150mm Wide reinforcement built in horizontally circular 
on plan m 1

28 230mm Wide reinforcement built in horizontally m 1

Galvanised hoop iron cramps, ties, etc

29 30 x 1,6mm Wall tie 500mm long with one end shot 
pinned to concrete and other end built into brickwork No 1

FACE BRICKWORK
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Face bricks pointed with recessed horizontal and 
vertical joints to match existing (PC Sum R5 
500.00/1000 delivered to site)

30 Extra over brickwork for face brickwork m2 1

31 Extra over brickwork for face brickwork circular on plan. m2 1

32 Extra over brick-on-edge header course sill laid sloping 
and slighly projecting m 1

33 Extra over brick-on-edge header course lintel m 1

34 Cutting toothings and bonding new face brickwork to 
existing m2 1

QUARRY TILES

15mm x 150mm wide quarry tiles on brickwork with 
continuous joints in both directions and pointed on 
all exposed surfaces

35 Carefully remove and set aside for re-use quary tiles sill 
and prepare surface to receive new (New quary tiles 
elsewhere measured) m 1

36 Carefully cut out and remove damaged quary tiles sill 
and prepare surface to receive new (New quary tiles 
elsewhere measured) m 1

37 150mm Wide sill tiles set flat and slightly projecting m 1

38 Fix only removed 150mm Wide sill tiles set flat and 
slightly projecting m 1

NUTEC-CEMENT/FIBRE-CEMENT WINDOW 
SILLS

Natural grey sills in single lengths bedded in class I 
mortar including metal fixing lugs etc

39 Carefully cut out and remove damaged sections of fibre 
cement sill and prepare surface to receive new (New 
fibre cement tiles elsewhere measured) m 1

40 15mm x150mm Wide sills set flat and slightly projecting m 1
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SECTION NO. 2

BILL NO. 5

WATERPROOFING

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc shall be laid 
under a ten year guarantee.  Waterproofing to roofs 
shall be laid to even falls to outlets etc with necessary 
ridges, hips and valleys. Descriptions of sheet or 
membrane waterproofing shall be deemed to include 
additional labour to turn-ups and turn-downs

DAMP-PROOFING OF WALLS AND FLOORS

One layer of 375 micron "Consol Plastics Brikgrip 
DPC" embossed damp proof course

1 110mm In walls m 1

2 230mm In walls m 1

One layer of 250 micron "Consol Plastics Gunplas 
USB Green" waterproof sheeting sealed at laps with 
"Gunplas Pressure Sensitive Tape"

3 Under surface beds, ramps, pavings, steps e.t.c m2 1

WATERPROOFING TO ROOFS, BASEMENTS, 
ETC

Two layers 4mm "Derbigum SP" fully bonded 
waterproofing including turn-ups and turn-downs at 
edges well jointed to existing.

4 On flat floors m2 1

5 On walls m2 1

6 On bottoms and sides of floor ducts, channels, etc m2 1
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7 On bottoms and sides of box gutters m2 1

8 On bottoms and sides of planter boxes m2 1

9 Flashing strip not exceeding 300mm girth at turn-ups 
including sealing top edge into groove with mastic m 1

PROTECTIVE STONE DRESSING

25mm Crushed stone dressing evenly spread with 
larger stones around outlets

10 50mm Thick on waterproofing to flat roofs m2 1

20mm River stone pebble dressing evenly spread 
with larger stones around outlets

11 50mm Thick on waterproofing to flat roofs m2 1

PROTECTIVE ROOFING PAINT

Two coats "Silvakote" bituminous aluminium paint

12 On waterproofing to roofs m2 1

13 On waterproofing to box gutters m2 1

JOINT SEALANTS ETC

Fosroc Thioflex 600 two-part grey polysulphide 
sealing compound including backing cord, bond 
breaker, primer, etc

14 10 x 10mm in vertical/horizontal expansion joints in 
concrete work/brickwork m 1

15 10  x 10mm in vertical/horizontal expansion joints in 
concrete work/brickwork including raking out existing 
expansion joint filler as necessary m 1
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SECTION NO. 2

BILL NO. 6

ROOF COVERINGS ETC

PROFILED METAL SHEETING AND 
ACCESSORIES

0,6mm Corrugated Z275  spelter galvanised sheet 
steel or similar to match existing profile fixed to 
timber/steel purlins or rails

1 Roof covering with pitch not exceeding 25 degrees m2 1

2 Side cladding m2 1

3 Ridge capping 450mm girth m 1

4 Hip capping 450mm girth m 1

5 Side wall flashing 450mm girth m 1

6 Head wall flashing 450mm girth m 1

7 Gable trim 250mm girth m 1

8 Apex flashing 450mm girth m 1

0,6mm "IBR" or similar to match existing  Z275  
spelter galvanised ribbed sheet steel in single 
lengths fixed to timber/steel purlins or rails.

9 Roof covering with pitch not exceeding 25 degrees m2 1

10 Side cladding m2 1

11 Ridge capping 450mm girth m 1

12 Hip capping 450mm girth m 1

13 Side wall flashing 450mm girth m 1

14 Head wall flashing 450mm girth m 1
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15 Gable trim 250mm girth m 1

16 Apex flashing 450mm girth m 1

Klip-Tite 0.68mm thick chromadek roof sheets 
inclusive of K1700 Clips, 16 x 45mm Water head 
screws for steel, 4mm Alucushion Double sided, 
Double Sided Tape, Straining wire PVC 25kg fixed to 
steel purlins in accordance with manufacturer's 
instructions. (The final thickness of the roof is 
subject to Engineer's recommendations)

17 Roof covering with pitch not exceeding 25 degrees m2 1

18 Ridge capping 550mm girth 3 (three) times bent and 
notched on site to suit roof profile m 1

19 Hip capping 550mm girth 3 (three) times bent and 
notched on site to suit roof profile m 1

20 Side wall flashing 462mm girth 2 (two) times bent and 
notched on site to suit roof profile m 1

21 Head wall flashing 462mm girth 2 (two) times bent and 
notched on site to suit roof profile m 1

22 Apex flashing 660mm girth 3 (three) times bent and 
notched on site to suit roof profile m 1

23 Barge flashing 660mm girth 3 (three) times bent and 
notched on site to suit roof profile m 1

24 Counter flashing 185mm girth 3 (three) times bent m 1

25 Narrow and broad flute closers 700mm girth m 1

ROOF AND WALL INSULATION

"Sisalation FR430" fire retardant aluminium foil 
insulation 

26 Industrial insulation laid taut over purlins (at 
approximately 1 200mm centres) and fixed concurrent 
with roof covering including galvanised steel straining 
wires m2 1
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"Isoboard" high density 32-36kg/m3 rigid extruded 
polystyrene 100% closed cell insulation boarding and 
tight butt joints

27 70mm Thick insulation laid taut over purlins (at 
approximately 1 200mm centres) and fixed concurrent 
with roof covering including galvanised steel straining 
wires m2 1
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SECTION NO. 2

BILL NO. 7

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Particle board:

Particle board shall comply with the following 
specifications: 

a) SABS 1300 Particle board: exterior and flooring type 

b) SABS 1301 Particle board: interior type

Joinery:

Descriptions of frames shall be deemed to include 
frames, transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes

Fixing

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete

Decorative laminate finish: 

Laminate finish shall be glued under pressure.  Edge 
strips shall be butt jointed at junctions with adjacent 
similar finish

EAVES , VERGES , ETC 

"Everite" pressed nutec-cement

1 12 x 225mm Fascias and barge boards including 
galvanised steel H-profile jointing  strips m 1
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SKIRTINGS

Wrought meranti

2 19 x 76mm Skirting including 19mm quadrant bead 
nailed m 1

DOORS ETC 

Wrought meranti

3 Meranti framed batten external single door (PC R 
2200.00/No) No 1

4 Meranti framed batten external double door (PC R4 
250.00/No) No 1

5 Approved timber framed glazed single door (PC 
R4650.00/No) No 1

6 Approved timber framed glazed double door (PC 
R7250.00/No) No 1

7 Approved solid core flush single door (PC R2650.00/No) No 1

8 Approved solid core flush double door (PC 
R4850.00/No) No 1

9 Approved semi-solid core flush single door (PC R1 
650.00/No) No 1

10 Approved semi-solid core flush double door (PC 
R3800.00/No) No 1

11 Approved Hollow core flush single door (PC 
R650.00/No) No 1

12 Approved hollow core flush double door (PC 
R1550.00/No) No 1

FITTINGS
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General

The following cupboard fittings have been measured as 
complete units i.e. the components of the units have not 
been separately measured.  The descriptions, therefore, 
of such units shall be deemed to include all 
components, assembling, housing, notching, glueing, 
blocking, planting on and screwing with countersunk 
screws, edge strips, decorative plastic finish, glass, 
ironmongery, metalwork, paint or varnish finishes, etc 
(refer Architect's drawings as attached to the back of 
these Bills of Quantities)

Fittings to Classroom Store

13 Shelving 350mm wide made up of 25mm thick 
hardwood top and 250 x 250mm high triangular mild 
steel brackets bolted to wall complete with paint and 
varnish m 1

ROOFS ETC

Plate nailed timber roof truss construction

14 Truss construction to double pitched roof with hipped or 
gable ends and 2100mm high extreme including wall 
plates, trusses, jack rafters, permanent bracing including 
38 x 38mm purlins/battens at not exceeding 300mm 
centres for concrete roof tile covering m2 1

15 Truss construction to double pitched roof with hipped or 
gable ends and 2100mm high extreme including wall 
plates, trusses, jack rafters, permanent bracing including 
38 x 52mm purlins/battens at not exceeding 900mm 
centres for corrugated roofing sheets m2 1

16 Truss construction to double pitched roof with hipped or 
gable ends and 2100mm high extreme including wall 
plates, trusses, jack rafters, permanent bracing including 
38 x 52mm purlins/battens at not exceeding 1500mm 
centres for IBR roofing sheets m2 1

Sawn softwood

17 38 x 76mm Wall plates m 1

18 38 x 114mm Wall plates m 1
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Sawn softwood grade 4

19 38 x 76mm Runners (Provisional) m 1

20 50 x 76mm Runners (Provisional) m 1

21 38 x 114mm Cross bracing (Provisional) m 1

22 50 x 152mm Geyser bearers on truss tie beams m 1
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SECTION NO. 2

BILL NO. 8

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

SUPPLEMENTARY PREAMBLES

Descriptions:

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins or shot pinned to 
brickwork or concrete

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres, and where described as 
"bolted" the bolts have been given elsewhere

CEILINGS ETC

"Aerolite" insulation

1 75mm  Insulation  closely  fitted  and  laid  on top of 
brandering between roof timbers etc m2 1

NAILED UP CEILINGS

6,4mm "Rhino" gypsum plasterboard with H-type 
pressed steel jointing strips 

2 Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres m2 1

3 Sloping ceilings including 38 x 38mm sawn softwood 
brandering at 400mm centres m2 1

4 Extra over ceiling  for 650 x 650mm trap door of 38 x 
50mm wrought softwood  rebated  framing  with  one 38 
x 50mm sawn softwood cross brander covered with 
ceiling board and fitted flush in opening No 1
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"Rhino" gypsum plasterboard cornices 

5 75mm Coved cornices m 1

Carried Forward to Summary of Section No. 2 R

Section No.  2
Bill No.  8
Ceilings, Partitions and Access Flooring

PANEL OF CONTRACTORS FOR MEGA EMERGENCY
MAINTENANCE WORK

-55-



NKANGALA DISTRICTS, MPUMALANGA PROVINCE

FOR A PERIOD OF 36 MONTHS WITHIN EHLANZENI, GERT SIBANDE AND

INDUSTRIAL PARKS INFRASTRUCTURE AS AND WHEN REQUIRED

PANEL OF CONTRACTORS FOR MEGA EMERGENCY MAINTENANCE WORK

AmountItem
No

Quantity Rate

SECTION NO. 2
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IRONMONGERY

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: BS 
Satin bronze lacquered CH Chromium plated SC Satin 
chromium plated SE Silver enamelled GE Grey 
enamelled AS Anodised silver AB Anodised bronze AG 
Anodised gold ABL Anodised black PB Polished brass 
PL Polished and lacquered PT Epoxy coated SD 
Sanded

IRONMONGERY

HINGES, BOLTS, ETC

New Ironmongery fittings, supply and install to be 
similar and or approved

1 Door hinges No 1

2 Single action floor spring hinges No 1

3 Double action floor spring hinges No 1

4 Barrel bolt with keep fixed to metal/concrete No 1

5 Flush bolt with keep fixed to metal/concrete No 1

6 WC indicator bolt with keep fixed to metal/concrete No 1

7 Panic bolt for single door with one keep let into concrete No 1

8 Panic bolt for double door with one keep let into 
concrete No 1

LOCKS
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New Ironmongery fittings, supply and install to be 
similar and or approved

9 Padlock No 1

10 Night latch No 1

11 Bathroom lockset No 1

12 Three lever deadlock No 1

13 Four lever deadlock No 1

14 Two lever lockset No 1

15 Three lever lockset No 1

16 Four lever lockset No 1

17 Single cylinder lockset No 1

18 Double cylinder lockset No 1

HANDLES

New Ironmongery fittings, supply and install to be 
similar and or approved

19 Door flush handle No 1

20 Door knob No 1

21 Door pull handle No 1

22 Set of two door pull handles fixed back to back No 1

PUSH PLATES AND KICKING PLATES

New Ironmongery fittings, supply and install to be 
similar and or approved

23 Aluminium plates not exceeding 0,1m2 No 1

24 Aluminium plates exceeding 0,1m2 but not exceeding 
0,3m2 No 1
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25 Aluminium plates exceeding 0,3m2 but not exceeding 
0,5m2 No 1

DOOR CLOSERS

New Ironmongery fittings, supply and install to be 
similar and or approved

26 Door closer No 1

27 Door closer with bracket No 1

28 Concealed door closer No 1

29 Concealed door closer with bracket No 1

LETTERS, NAMEPLATES,  ETC

New Ironmongery fittings, supply and install to be 
similar and or approved

30 Brass or plastic letters/numerals No 1

31 Perspex plate with engraved or painted 
letters/numerals/symbols not exceeding 0,1m2 No 1

32 Aluminium plate with engraved or painted 
letters/numerals/symbols not exceeding 0,1m2 No 1

BATHROOM FITTINGS

New Ironmongery fittings, supply and install to be 
similar and or approved

33 Chromium plated curtain or hanging rail not exceeding 
1,0m long No 1

34 Chromium plated curtain or hanging rail exceeding 1,0m 
but not exceeding 2,0m long No 1

35 Chromium plated towel rail not exceeding 1,0m long No 1

36 Toilet roll holder No 1

37 Lockable toilet roll holder No 1
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38 Soap holder No 1

39 Back grab rail not exceeding 1,0m long No 1

40 Side grab rail not exceeding 1,0m girth No 1

41 Bathroom cabinet No 1

42 Soap dispenser No 1

43 Electric hand-drier No 1

SUNDRIES

New Ironmongery fittings, supply and install to be 
similar and or approved

44 Rubber door stop No 1

WRITING BOARDS, PINNING BOARD, ETC

"Parrot products"

45 "BD0476" 2 400 x 1 200mm Aluminium framed carpet 
bulletin board No 1
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SECTION NO. 2

BILL NO. 10

METALWORK

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Metalwork described as"holed for bolt(s)" shall be 
deemed to exclude the bolts unless otherwise described

WELDED SCREENS, GATES,  ETC

Steel gates and frames

1 Single gate and frame 965 x 2 067mm high overall, the 
outer frame of 45 x 45 x 3mm hollow section bolted to 
wall with and including eight 70mm M80 expansion bolts 
and the gate 813 x 2 032mm high of 40 x 60 x 2mm 
hollow section frame with two 40 x 6mm flat section 
horizontal rails filled in with 20mm diameter vertical rails 
at 110mm centres fitted with one and a half pairs of 
suitable pin hinges welded to hollow section steel frame, 
complete with and including 150mm barrelbolt and 
padlock No 1

PRESSED STEEL DOOR FRAMES

1,2mm Double rebated frames suitable for half brick 
walls

2 Frame for door 813 x 2 032mm high No 1
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1,2mm Double rebated frames suitable for one brick 
walls

3 Frame for door 813 x 2 032mm high No 1

INDUSTRIAL DOORS, ETC

4 Supply and install industrial roller shutter door complete 
with its ironmongery size not exceeding 5m2 No 1
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SECTION NO. 2

BILL NO. 11

PLASTERING

SCREEDS

Cement plaster screeds wood floated on concrete

1 50mm Thick Average on floors and landings m2 1

Cement plaster screeds steel trowelled on concrete

2 50mm Thick Average on floors and landings m2 1

GRANOLITHIC

Untinted granolithic on concrete

3 50mm Thick Average on floors and landings m2 1

Tinted granolithic on concrete

4 50mm Thick Average on floors and landings m2 1

INTERNAL PLASTER

Cement plaster on brickwork/concrete

5 One coat cement plaster on walls or concrete m2 1

Sundries

6 Apply one coat rhinolite plaster to smoothen rough 
surfaces of plaster and prepare surface to receive 
painting. (Painting elsewhere measured) m2 1

Cement plaster on brickwork / concrete

7 One coat cement plaster on walls or concrete m2 1
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Sundries

8 Apply one coat poly-filler to smoothen rough surfaces of 
plaster and prepare surface to receive painting. 
(Painting elsewhere measured) m2 1
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SECTION NO. 2

BILL NO. 12

TILING

SUPPLEMENTARY PREAMBLES

Descriptions

Unless described as "fixed with adhesive to plaster 
(plaster elsewhere)" descriptions of tiling on brick or 
concrete walls, columns, etc shall be deemed to include 
1:4 cement plaster backing and descriptions of tiling on 
concrete floors etc shall be deemed to include 1:3 
plaster bedding

WALL TILING

Tiles supplied by Tile Africa or similar approved

Ceramic tile (PC Amount R150.00/m2)

1 On walls m2 1

2 On narrow widths m2 1

FLOOR TILING

Ceramic tile (PC Amount R200.00/m2)

3 On floors and landings m2 1

4 100mm High skirting m 1

Porcelain tile (PC Amount R 250.00/m2)

5 On floors and landings m2 1

6 100mm High skirting m 1
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CORNER PROTECTORS, DIVIDING STRIPS, 
ETC

7 10mm Aluminium strip dividing strips between different 
floor finishes m 1

8 10mm Aluminium strip dividing strips between different 
floor finishes

m 1
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SECTION NO. 2

BILL NO. 13

PLUMBING AND DRAINAGE 

SUPPLEMENTARY PREAMBLES

"Polycop" polypropylene pipes:

Polypropylene pipes 54mm diameter and under shall be 
seamless copper coloured class 16 pipes jointed with 
"Fast-fuse" heat welded thermoplastic or brass 
compression fittings as designed for use with copper 
pipes as stated

Pipes shall be firmly fixed to walls etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

All pipe diameters are nominal external

"Polylink" polypropylene pipes:

Polypropylene pipes 63mm diameter and over shall be 
class 12 pipes jointed with cast iron "Supraclamp" 
running joints

Fusion welded bends, once or twice mitred as 
necessary, and tees shall be factory manufactured

Fusion welded bends and tees shall include jointing to 
pipes with PVC rubber ring double Z joint couplers

Branch tees shall include flanged and bolted joints to 
"Polycop" branch pipes in addition and for brass 
compression male iron to copper straight couplers

Reducers shall include jointing to pipes with PVC rubber 
ring double Z joint couplers and reducers shall be of 
sufficient overall length to accommodate same
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All pipes shall be jointed and fixed strictly in accordance 
with the manufacturer's instructions

All pipe diameters are nominal external

Concrete pipes:

Pipes shall be jointed with ogee joints with rubber collars 
or socket and spigot joints with rubber rings

Vitrified clay pipes:

Pipes shall rest on solid ground and, where necessary, 
pockets of sufficient size shall be cut around joints to 
enable the jointing to be properly performed or, 
alternatively, pipes shall be bedded full length on and 
including unreinforced concrete laid in a semi-dry state 
immediately before pipes are laid

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

uPVC pipes and fittings:

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed

uPVC pressure pipes and fittings:

Pipes for water supply shall be of the class stated

Pipes of 40mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings

Pipes of 50mm diameter and greater shall have sockets 
and spigots with push in type integral rubber ring joints.  
Bends shall be uPVC and all other fittings shall be cast 
iron, all with similar push-in type joints
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Copper pipes:

Pipes shall be hard drawn and half-hard pipes of the 
class stated.  Class 0 (thin walled hard drawn) pipes 
shall not be bent.  Class 1 (thin walled half-hard), class 
2 (half-hard) and class 3 (heavy walled half-hard) pipes 
shall only be bent with benders with inner and outer 
formers.  Fittings to copper waste, vent and anti-syphon 
pipes, capillary solder fittings and compression fittings 
shall be "Cobra Watertech" type.  Capillary solder fittings
shall comply with ISO 2016.  Only compression fittings 
shall be used in walls or in ground

Fixing of pipes

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls etc, 
casting in, building in or suspending not exceeding 
1m below suspension level

Lead pipes and fittings

All soldered joints shall be wiped and brass unions shall 
be used for jointing lead to steel

Reducing fittings

Where fittings have reducing ends or branches they are 
described as "reducing".  In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained.  In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained

Wire gratings

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings
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Septic tanks

Descriptions of septic tanks shall be deemed to include 
excavation, bedding and jointing, concrete base slabs, 
jointing to drains and backfilling, compaction, etc all in 
accordance with the manufacturer's instructions

Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels, 
cover slabs, inspection eye marker slabs, gulley tops, 
cleaning eye tops, catchpits, inspection chambers, etc 
shall be finished smooth with plaster

Excavations

No claim for rock excavation will be entertained unless 
the contractor has timeously notified the quantity 
surveyor thereof prior to backfilling

"Soft rock" and "hard rock" shall be as defined in 
"Earthworks"

Laying, backfilling, bedding, etc. of pipes

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
instructions

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each 
of the following: SABS 1200 L : Medium-pressure 
pipelines LD : Sewers LE : Stormwater drainage Pipe 
trenches etc shall be backfilled in accordance with 
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200 DB : 
Earthworks (Pipe trenches) Pipes shall be bedded in 
accordance with clauses 3.1 to 3.4.1, 5.1 to 5.3 and 7 of 
SABS 1200 LB : Bedding (Pipes). Unless otherwise 
described bedding of rigid pipes shall be class B 
bedding

Flush pans

Flush pans shall have straight or side outlets and "P" or 
"S" traps as necessary
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Stainless steel basins, sinks, wash troughs, urinals, 
etc.

Units shall have standard aprons on all exposed edges 
and tiling keys against walls where applicable

Waste unions

Descriptions of waste unions shall be deemed to include 
rubber or vulcanite plugs and chains fixed to fittings

Steel sectional water tanks

Tanks shall comply with SABS CKS 114

"Densyl" petrolatum anti-corrosion tape as 
manufactured by Denso SA (Pty) Ltd.

Pipes to be taped shall be coated with the appropriate 
primer and the tape shall be applied with minimum 
15mm lap per spiral unless otherwise described

Couplings and fittings to pipes shall be taped in strict 
accordance with the manufacturer's instructions 
including all mastic, tape, "Layflat" sheeting, securing of 
same, etc

RAINWATER  DISPOSAL

0,6mm Galvanised sheet iron with chromadek finish

1 100 x 125mm  Galvanised gutter fixed to rafter feet m 1

2 Extra on 100 x 125mm square gutter for stop ends No 1

3 Extra on 100 x 125mm square gutter for oulet to 60mm 
diameter downpipe No 1

4 60mm diameter rainwater downpipe m 1

5 Extra on 60mm rainwater downpipe for shoe No 1

6 Extra over 60mm rainwater pipe for eaves offset No 1
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"Fullbore" cast iron outlets

7 76mm diameter 90 Degree side outlet No 1

Sundries

8 50mm diameter x 300mm long galvanised mild steel 
spout No 1

SANITARY  FITTINGS ( to be similar or approved 
)

New sanitary fittings, to be similar or approved, etc 
including connecting  pipes to fittings  and  making 
good floor and wall finishes 

9 Stainless steel wash hand basin No 1

10 Stainless steel sink and drainer No 1

11 Wash hand basin No 1

12 Wash hand basin on pedestal. No 1

13 Pedestal only No 1

14 WC pan only No 1

15 WC pan with cistern No 1

16 WC pan with flush valve No 1

17 Cistern and internal flushing mechanism No 1

18 Cistern only No 1

19 Cistern internal flushing mechanism only No 1

20 WC seat and cover No 1

21 WC pan connector No 1

22 Wall hung urinal with flush valve No 1

23 Wall hung urinal only No 1
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24 Urinal flush valve No 1

WASTE UNIONS ETC 

25 32mm Bath overflow No 1

26 32mm Basin waste No 1

27 32mm waste No 1

28 38mm Bath or sink waste No 1

TRAPS ETC

"Marley" or Similar approved

29 32mm Reseal "P" or "S" trap No 1

30 40mm Bath trap complete with overflow outlet and pipe No 1

31 40 x 300mm Sink combination for double bowl with 
deepseal "P" trap No 1

"Vulcathene" or Similar approved

32 40mm Anti-vac bottle trap No 1

"Approved" Chromium plated

33 40mm Chrome plated Bottle trap No 1

"Cobra Watertech" or Similar approved

34 75mm Chrome Plated hinged urinal domical grating No 1

Brass

35 Stopcock No 1

36 Fullway gate valve No 1

37 Bibcock with hose union No 1

38 Non-return valve No 1
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"Cobra Watertech" or Similar approved

39 Chrome Plated angle regulating valve No 1

40 Chrome Plated stopcock No 1

41 Chrome Plated "Star" underwall pattern stopcock No 1

42 Fullway gate valve No 1

43 Bibcock No 1

44 Bibcock with hose union No 1

45 Chrome Plated bibcock No 1

46 Chrome Plated pillarcock No 1

47 Chrome Plated single taphole basin mixer No 1

48 Chrome Plated sink mixer No 1

49 Chrome Plated bath mixer No 1

50 Chrome Plated bath mixer with hand shower No 1

51 Chrome Plated shower mixer No 1

52 Chrome Plated bath spout No 1

53 Chrome Plated shower rose No 1

54 Chrome Plated overhead shower arm No 1

55 In-line strainer No 1

56 Chrome Plated fullway ballcock No 1

57 Fullway ballcock No 1

58 PB1.10RB vacuum breaker No 1

59 PA1.1RB "Kwikflo" 400 kPa pressure reducing valve No 1
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60 "Flushmaster Junior" toilet flush valve No 1

61 "Flushmaster Junior" urinal flush valve No 1

62 "Flushmaster" toilet flush valve No 1

SANITARY  PLUMBING

uPVC Pipes

63 40mm Diameter pipes m 1

64 50mm Diameter pipes m 1

65 110mm Diameter pipes m 1

Extra over for uPVC for fittings

66 40mm Bend No 1

67 50mm Bend No 1

68 110mm Bend No 1

69 40mm Junction No 1

70 50mm Junction No 1

71 110mm Junction No 1

72 40mm Inspection junction No 1

73 50mm Inspection junction No 1

74 110mm Inspection junction No 1

75 50mm Reducing junction No 1

76 110mm Reducing junction No 1

77 110mm Pan connector No 1

78 110mm "GI Two way" vent valve No 1
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79 50mm "GI Two way" vent valve No 1

HOT AND COLD WATER  SERVICES

Class 1 copper (hard drawn) pipes

80 15mm Pipes to walls, etc m 1

81 22mm Pipes to walls, etc m 1

82 28mm Pipes to walls, etc m 1

83 35mm Pipes to walls, etc m 1

Extra over class 1 copper (hard drawn) pipes for 
capillary fittings

84 15mm Fittings No 1

85 22mm Fittings No 1

86 28mm Fittings No 1

87 35mm Reducer No 1

88 35mm Elbow No 1

89 35mm Tee No 1

Precast concrete

90 Precast concrete gulley, overall size 430 x 440mm, 
bedded and jointed in Class II motar and pointed on all 
exposed faces. No 1

TESTING

91 Testing water pipe system Item

92 Testing sewer/waste pipe system Item
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FIRE APPLIANCES ETC

93 "Everyway" hose reel complete with 30m rubber hose, 
chromium plated stopcock, shut-off nozzle and wall 
bracket No 1

94 4.5kg Dry chemical fire extinguisher No 1

95 9kg Dry chemical fire extinguisher No 1

Carried Forward to Summary of Section No. 2 R

Section No.  2
Bill No.  13
Plumbing and Drainage (Provisional)

PANEL OF CONTRACTORS FOR MEGA EMERGENCY
MAINTENANCE WORK

-76-



NKANGALA DISTRICTS, MPUMALANGA PROVINCE

FOR A PERIOD OF 36 MONTHS WITHIN EHLANZENI, GERT SIBANDE AND

INDUSTRIAL PARKS INFRASTRUCTURE AS AND WHEN REQUIRED

PANEL OF CONTRACTORS FOR MEGA EMERGENCY MAINTENANCE WORK

AmountItem
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Quantity Rate

SECTION NO. 2

BILL NO. 14

GLAZING

GLAZING TO METAL / WOOD WITH PUTTY OR 
BEADS

6mm Clear toughened safety glass

1 Panes not exceeding 0,1 m2 m2 1

2 Panes exceeding 0,1m2 and not exceeding 0,5m2 m2 1

3 Panes exceeding 0,5m2 and not exceeding 2m2 m2 1

4 Panes exceeding 2m2 and not exceeding 4m2 m2 1

MIRRORS, ETC

New Works

6mm Silvered float glass copper backed mirrors 
with 10 mm bevelled and polished edges holed for 
and fixed with chromium plated dome capped mirror 
screws with rubber buffers to plugs in brickwork or 
concrete

5 Mirror 450 x 450 mm high No 1

6 Mirror 450 x 600mm high No 1

7 Mirror 450 x 900mm high No 1

8 Mirror 450 x 1200mm high No 1

9 Mirror 600 x 600mm high No 1

10 Mirror 600 x 900mm high No 1

11 Mirror 600 x 1200mm high No 1

12 Mirror 600 x 1500mm high No 1
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SECTION NO. 2

BILL NO. 15

PAINTWORK

PREPARATORY  WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted metal surfaces 

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

PAINTWORK ETC TO PREVIOUSLY PAINTED 
WORK

Note: All paintwork to be "Dulux" or similar approved 
product

On Floated Plaster

Apply two coats of Acrylic PVA emulsion paint on 
work previously painted

1 On internal walls m2 1

2 On external walls m2 1
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3 On ceilings and beams m2 1

4 On ceilings and cornices m2 1

5 On fascias and barge boards not exceeding 300 mm 
girth m 1

On Smooth Concrete

Apply two coats of Acrylic PVA emulsion paint on 
work previously painted

6 On internal walls m2 1

7 On external walls m2 1

8 On ceilings and beams m2 1

9 On ceilings and cornices m2 1

On Fair Faced Brickwork

Apply two coats of Acrylic PVA emulsion paint on 
work previously painted

10 On internal walls m2 1

11 On external walls m2 1

Prepare and apply two coats brick dressing on 

12 Existing surfaces of face brickwork m2 1

On Plaster Board

Apply two coats of Acrylic PVA emulsion paint on 
work previously painted

13 On ceilings and cornices m2 1

14 On fascias and barge boards not exceeding 300 mm 
girth m 1

On Fibre-Cement
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Apply two coats of Acrylic PVA emulsion paint on 
work previously painted

15 On ceilings and cornices m2 1

16 On fascias and barge boards not exceeding 300 mm 
girth m 1

On Metal

Prepare and apply one undercoat and two finishing 
coats of gloss  paint on metalworks

17 On doors m2 1

18 On door frames m2 1

19 On windows (both sides measured flat) m2 1

20 On windows with burglar bars (both sides measured flat) m2 1

On Wood

Prepare and apply one coat wood primer, one 
undercoat and one finishing coat alkyd enamel paint 
in colours which have a value of 7 or less on the 
Munsell system in accordance with SABS 1091

21 On boarded panelling m2 1

22 On boarded ceilings m2 1

23 On doors m2 1

24 On windows, sash doors and fanlights m2 1

25 On door frames etc m2 1

26 On roof timbers at eaves and verges m2 1

27 On skirtings, rails, etc not exceeding 300 mm girth m 1
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PAINTWORK ETC TO NEW WORK

Note: All paintwork to be "Dulux" or similar approved 
product

On Floated Plaster

Prepare and apply one undercoat and two finishing 
coats of Acrylic PVA emulsion paint to match 
existing

28 On internal walls m2 1

29 On external walls m2 1

30 On ceilings and beams m2 1

31 On ceilings and cornices m2 1

32 On fascias and barge boards not exceeding 300 mm 
girth m 1

On Smooth Concrete

Prepare and apply one undercoat and two finishing 
coats of Acrylic PVA emulsion paint to match 
existing

33 On internal walls m2 1

34 On external walls m2 1

35 On ceilings and beams m2 1

36 On ceilings and cornices m2 1

On Fair Faced Brickwork

Prepare and apply one undercoat and two finishing 
coats of Acrylic PVA emulsion paint to match 
existing

37 On internal walls m2 1

38 On external walls m2 1
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Prepare and apply "Drikote Sealer" or similar 
approved clear sealing compound in accordance 
with manufacturer's instructions on:

39 Surfaces of face brickwork to match existing m2 1

On Plaster Board

Prepare and apply one undercoat and two finishing 
coats of Acrylic PVA emulsion paint to match 
existing

40 On ceilings and cornices m2 1

41 On fascias and barge boards not exceeding 300 mm 
girth m 1

On Fibre-Cement

Prepare and apply one undercoat and two finishing 
coats of Acrylic PVA emulsion paint to match 
existing

42 On ceilings and cornices m2 1

43 On fascias and barge boards not exceeding 300 mm 
girth m 1

On Metal

Prepare and apply one undercoat and two finishing 
coats of gloss  paint on metalworks

44 On doors m2 1

45 On door frames m2 1

46 On windows (both sides measured flat) m2 1

47 On windows with burglar bars (both sides measured flat) m2 1

On Wood
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Prepare and apply one coat wood primer, one 
undercoat and one finishing coat alkyd enamel paint 
in colours which have a value of 7 or less on the 
Munsell system in accordance with SABS 1091

48 On boarded panelling m2 1

49 On boarded ceilings m2 1

50 On doors m2 1

51 On windows, sash doors and fanlights m2 1

52 On door frames etc m2 1

53 On roof timbers at eaves and verges m2 1

54 On skirtings, rails, etc not exceeding 300 mm girth m 1
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SECTION SUMMARY - BUILDING WORKS

Bill
No

Page
No

Amount

1 Alterations (Provisional) 28

2 Earthworks (Provisional) 34

3 Concrete, Formwork and Reinforcement 39

4 Masonry 44

5 Waterproofing 46

6 Roof Coverings 49

7 Carpentry and Joinery 53

8 Ceilings, Partitions and Access Flooring 55

9 Ironmongery 59

10 Metalwork 61

11 Plastering 63

12 Tilling 65

13 Plumbing and Drainage (Provisional) 76

14 Glazing 77

15 Paintwork 83
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AmountItem
No

Quantity Rate

SECTION NO. 3

BILL NO. 1

WATER  RETICULATION (PROVISIONAL)

STANDARD PREAMBLES 

The contractor is refered to the Model Preambles for 
Trades (2008 edition) as issued the Association of 
South African Quantity Surveyors before pricing this bill

WATER  SUPPLIES

HDPE Type PE100 PN12.5 pipes to comply with 
SABS ISO 4427 (in minimum 12m lengths) with 
butt-welded joints

1 40mm Pipes laid in and including trenches not 
exceeding 1m deep m 1

2 50mm Pipes laid in and including trenches not 
exceeding 1m deep m 1

Extra over HDPE pipes for butt-welded fittings

3 40 x 20mm Reducer No 1

4 50 x 40mm Reducer No 1

5 40mm Elbow No 1

6 50mm Elbow No 1

7 40mm 90 degress bend No 1

8 50mm 90 degress bend No 1

9 40mm Tee No 1

10 50mm Tee No 1

11 40mm Adaptor coupling No 1

12 50mm Adaptor coupling No 1
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HDPE Type PE100 PN10 sleeve pipes to comply with 
SABS ISO 4427 with butt welded joints

13 110mm Pipes (no excavation) m 1

Extra over HDPE pipes for butt welded fittings

14 40mm Elbow No 1

15 50mm Elbow No 1

Taps, valves, etc

16 20mm Brass garden tap with hose connection No 1

17 25mm 1001/125RB full way gate valve No 1

18 40mm 1001/125RB full way gate valve No 1

Class 9 uPVC pressure pipes

19 25mm Pipes laid in and including trenches not 
exceeding exceeding 1m deep, bedding, backfilling, 
compaction and disposal of excavated material m 1

20 25mm Pipes laid in and including trenches exceeding 
1m and not exceeding 2m deep, bedding, backfiling 
compaction and disposal of excavated material m 1

21 50mm Pipes laid in and including trenches exceeding 
1m and not exceeding 2m deep, bedding, backfiling 
compaction and disposal of excavated material m 1

Extra over uPVC pressure pipes for uPVC solvent 
welded pressure fittings

22 25mm x 90 degrees bend No 1

23 25mm Tee No 1

24 25mm Steel to HDPE adaptor No 1

25 25mm Copper to HDPE adaptor No 1
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Galvanized steel pipes

26 20mm Stand pipes m 1

Sundries 

27 Extra over excavation in earth for pipe trenches, 
chambers, etc. for excavation in "soft rock" m3 1

28 Extra over excavation in earth for pipe trenches, 
chambers, etc. for excavation in "hard rock" m3 1

29 Class C (15 MPa/20) concrete in thrust blocks at bends, 
tees, etc. including necessary extra excavation, 
formwork, etc m3 1

30 150 x 150mm Cast iron stopcock box, including brick 
chamber below exceeding 500mm and not exceeding 
750mm deep internally No 1

31 530 x 530mm Valve chamber exceeding 750mm and 
not exceeding 1000mm deep internally including cover 
and frame No 1

Testing

32 Testing water and fire service pipe system Item

FIRE APPLIANCES, PEDESTALS, ETC.

Fire appliances etc

33 80 x 65mm Brass right angle hydrant valve with cap and 
chain No 1

Fire hydrant pedestals

34 25MPa/19mm Reinforced concrete hydrant pedestal 
1960mm high cast around vertical pipe with bottom 
1260mm below ground, 440 x 440mm square at base 
and tapering to octagonal shaped top 240 x 240mm 
overall, including necessary excavation, formwork, 
reinforcement and two coats of paint to exposed 
surfaces No 1

STORAGE WATER  TANK
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Water Tank etc.

35 Supply and install SABS approved 5000L JOJO Water 
storage tank complete with all necessary fittngs No 1

36 Submissible Pump for 5 000L JOJO Tank (elsewhere) 
complete with Water level Control and Tank alert system No 1

Booster Pump

37 Allow a provisional sum for Booster Pump Cage to 
Engineers details 

No 1

38 Allow a provisional sum for a Precast concrete cover to 
Borehole

No 1

Valves

39 Float valve in Water storage tank No 1

Water Tank Plinth

40 Supply and install complete 5m high steel tank stand for 
5000 Litres prefabricated tank (elsewhere) No 1

41 Allow for the construction of Water Tank concrete Plinth 
(Provisional)

No 1

BOREHOLE EQUIPPING

42 Allow a provisional sum for testing and or servicing of 
existing borehole Item
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AmountItem
No

Quantity Rate

SECTION NO. 3

BILL NO. 2

SEWERS (PROVISIONAL)

STANDARD PREAMBLES 

The contractor is refered to the Model Preambles for 
Trades (2008 edition) as issued the Association of 
South African Quantity Surveyors before pricing this bill

SOIL DRAINAGE

Heavy duty uPVC pipes

1 110mm Pipes laid in and including trenches not 
exceeding 1m deep, bedding, backfilling, compaction 
and disposal of excavated material m 1

2 160mm Pipes laid in sleeve pipes (sleeve pipes 
elsewhere) (no excavation) m 1

3 110mm Pipes laid in and including trenches exceeding 
1m and not exceeding 2m deep, bedding, backfilling, 
compaction and disposal of surplus excavated material m 1

4 160mm Pipes laid in and including trenches not 
exceeding 1m deep, bedding, backfilling, compaction 
and disposal of excavated material m 1

5 uPVC cleaning eye fitted to end of 110mm earthenware 
pipe with 300 x 300mm cast iron cover and frame 
placed over cleaning eye including concrete surround 
finished smooth No 1

6 100mm uPVC pipe, raking or vertical to cleaning eye m 1

Extra over heavy duty uPVC pipes for fittings

7 110mm Bend No 1

8 110mm tee Junction No 1
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9 110mm "Y" Junction No 1

10 160mm Bend No 1

11 160 x 110mm Reducer No 1

12 Extra over 100mm uPVC pipe for 100mm juntion with 
I.E No 1

13 Extra over 110mm pipe for Permanent stoppers No 1

14 110mm Gulley "P" trap No 1

15 190 x 110mm Gulley head and grating No 1

16 110mm Rodding eye No 1

INSPECTION CHAMBERS

Brick inspection chamber including precast 
concrete cover slabs (covers elsewhere) and 
channels in benching

17 1830 x 1830mm Inspection chamber not exceeding 
1000mm deep internally No 1

18 1830 x 1830mm Inspection chamber exceeding 
1000mm and not exceeding 2000mm deep internally No 1

19 1830 x 1830mm Inspection chamber exceeding 
2000mm and not exceeding 3000mm deep internally No 1

Cast  iron covers, etc

20 Double seal manhole cover and frame type 2A as per 
SANS 1882 No 1

21 Lifting-key for mahole cover No 1

Precast concrete gulleys

22 Precast concrete gulley with 100mm outlet No 1
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Sundries

23 300x300x50mm Precast concrete inspection eye marker 
slab set in ground No 1

CONSERVANCY TANK

The following in Conservancy Tank

EARTHWORKS 

Excavation in earth not exceeding 2m deep 

24 Holes m3 1

Extra over trench and hole excavations in earth for 
excavation in 

25 Soft rock m3 1

26 Hard rock m3 1

Risk of collapse of excavations 

27 Sides of trench and hole excavations not exceeding 
1,5m deep m2 1

Extra over all excavations for carting away

28 Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor m3 1

Keeping excavations free of water 

29 Keeping excavations free of water Item

Compaction of surfaces

30 Levelling and compaction of ground surface under 
foundations, surfacebeds  etc including scarifying for a 
depth of 150mm, breaking down oversize material and 
adding suitable material where necessary and 
compacting to 93% Mod AASHTO density m2 1
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Prescribed density tests on filling

31 "Modified AASHTO Density" test No 1

REINFORCED CONCRETE CAST ON/IN 
FORMWORK ETC

25MPa/20mm Concrete

32 Surface beds m3 1

33 Slabs including beams and inverted beams m3 1

TEST BLOCKS

34 Making and testing 150 x 150 x 150mm concrete 
strength test cube No 1

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a 
wood float

35 Surface beds, ramps, slabs, etc m2 1

ROUGH FORMWORK 

Rough formwork to sides 

36 Concrete walls m2 1

Rough formwork to soffits 

37 Suspended slabs propped up to a height exceeding 1.5 
but not exceeding 3.5m m2 1

MANHOLE COVERS ETC

Covers, etc

38 900x900mmx 82kg Type 9B cast iron single seal 
manhole cover No 1

39 Lifting key for manhole cover No 1
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PIPES ETC

Heavy duty uPVC pipes

40 110mm Pipes laid in sleeve pipes (sleeve pipes 
elsewhere) (no excavation) m 1

Extra over heavy duty uPVC pipes for fittings

41 110mm Bend No 1

42 110mm tee Junction No 1

TESTING DRAINAGE SYSTEM

43 Testing drainage pipe system Item
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No

Quantity Rate

SECTION NO. 3

BILL NO. 3

STORMWATER  DRAINAGE (PROVISIONAL)

STANDARD PREAMBLES 

The contractor is refered to the Model Preambles for 
Trades (2008 edition) as issued the Association of 
South African Quantity Surveyors before pricing this bill

Descriptions of excavations shall be deemed to include 
for setting aside surplus excavated material in spoil 
heaps for use as filling or for depositing within 150m of 
the perimeter of the excavations and spreading and 
roughly levelling as directed, as well as for increase in 
bulk and multiple handling of excavated material caused 
by the Contractor's method of operation

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site and for 
bulking

____________________

Mass concrete with a coarse aggregate of 19mm and
a minimum compressive strength of 15MPa at 28 
days 

1 V-shaped channel 500mm wide x 100mm thick with 
rounded salient edges and finished on exposed surfaces 
with (2:1) cement mortar, laid to falls in panels not 
exceeding 1800mm long with 12mm bitumen 
impregnated softboard movement joints with exposed 
edges raked out for a depth of 10mm and filled with 
bituminous compound including all necessary 
excavation and formwork m 1
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2 Triangular shaped concrete spill basin size 1080mm at 
head, 2440mm at base end and 1209mm along the 
sides, formed of 200mm thick concrete base with 
concrete upstand size 200 x 200mm high along two 
sides and 200 x 200mm footing along base end 
including all necessary excavation, formwork and 
backfilling, the top of the base inlaid with eleven hard 
burnt clay bricks protruding 55mm above the surface of 
the concrete and loose stones of 150 to 200mm 
diameter placed at the base of the spill basin for a width 
of 500mm No 1
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No

Quantity Rate

SECTION NO.3

BILL NO. 4

PAVING (PROVISIONAL)

STANDARD PREAMBLES 

The contractor is refered to the Model Preambles for 
Trades (2008 edition) as issued the Association of 
South African Quantity Surveyors before pricing this bill

SUPPLEMENTARY PREAMBLES 

The following Standardized Specifications form part 
of this Bill

SABS 1200B     -      (Bedding pipes, etc)
SABS 1200C     -      (Site clearance
SABS 1200DA   -      (Earthworks (small works)
SABS 1200DM  -      (Earthworks (roads, sub grade)
SABS 1200GA  -      (Concrete (small works)
SABS 1200M     -      (Roads (general)
SABS 1200MK  -      (Kerbstones and channels)
SABS 1200MM  -      (Ancillary road works)

Measurement and payment

All measurement and payment clauses as prescribed in 
the above Standardized Specifications shall not apply to 
the work as set out in this Bill.

General

These Specifications were drawn up to cover all 
activities normally encountered on any of the above 
mentioned civil engineering work and details may 
therefore be encountered which will not apply to this 
Contract.

These specifications are not issued with this document 
but are obtainable from the South African Bureau of 
Standards, Private Bag X191, Pretoria 0001.
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Attached Specifications at the back of these bills of 
quantities 

PA10
PA12

DESCRIPTIONS

The Tenderer  is referred to the previous Section and the 
previous and successive Bills in this Section for 
preambles and full descriptions of materials and items 
described in this Bill, which will apply equally to the work 
in this Bill unless otherwise described

MAINTENANCE PERIOD

The maintenance period for the following work shall be 
12 calender months

PAVING

Excavation not exceeding 2m deep

1 Over site to reduce levels and depositing excavated 
material in prescribed stock piles on site m3 1

Extra over bulk excavation in earth for excavation in

2 Soft rock m3 1

3 Hard rock m3 1

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 90% 
Mod AASHTO density 

4 Under floors, steps, pavings, etc m3 1

Earth filling supplied by the contractor in filling up 
levels under roads, etc.

5 Selected G7 material in accordance with SABS 1200 
DM compacted to 95% Mod AASHTO density m3 1

6 Selected G6 material in accordance with SABS 1200 
DM compacted to 97% Mod AASHTO density m3 1
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Extra over all excavations for carting away

7 Surplus material from stock piles on site to a dumping 
site to be located by the contractor m3 1

8 Compaction of ground surface under pavings, etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 89% Mod AASHTO 
density m2 1

Prescribed density tests on filling

9 "Modified AASHTO Density" test No 1

"Hyvar X" or other equal and approved weedkiller

10 Under paving, etc. m2 1

Soil insecticide in protection against termites

11 Under paving, etc. m2 1

CONCRETE 

25MPa/19mm Concrete 

12 100mm thick 25Mpa concrete channel 500mm wide laid 
to falls between paving and kerb m 1

Rough formwork to sides 

13 Edges, risers, ends and reveals not exceeding 300mm 
high or wide m 1

PAVINGS,  WALKWAYS  AND APRONS

60mm Type S-A interlocking paving laid in 
herringborne bond, wet crushing strengthof 25 Mpa 
on 20mm (thickness after final compaction) clean 
river sand with sand swept into joints (preparation 
of ground or filling elsewhere)

14 Interlocking Paving to parking areas, etc to falls m2 1
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80mm Type S-A interlocking paving laid in 
herringborne bond, wet crushing strengthof 25 Mpa 
on 20mm (thickness after final compaction) clean 
river sand with sand swept into joints (preparation 
of ground or filling elsewhere)

15 Interlocking Paving to parking areas, etc to falls
m2 1

Cutting units to fit edge restrains

16 Circular cutting to perimeter m 1

Precast concrete finished smooth on exposed 
surfaces, including bedding, jointing and pointing

17 180 x 125 x 280mm high semi-mountable kerbs (SABS 
FIG 7) with 180 x 75mm high unreinforced concrete 
bebding and 75 x 275mm high unreinforced 20mpa 
concrete hunching along the kerb, including excavation, 
backfilling, etc m 1
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AmountItem
No

Quantity Rate

SECTION NO. 3

BILL NO. 5

FENCING

STANDARD PREAMBLES 

The contractor is refered to the Model Preambles for 
Trades (2008 edition) as issued the Association of 
South African Quantity Surveyors before pricing this bill

DESCRIPTIONS

The Tenderer  is referred to the previous Section and the 
previous and successive Bills in this Section for 
preambles and full descriptions of materials and items 
described in this Bill, which will apply equally to the work 
in this Bill unless otherwise described

REMOVAL OF EXISTING WORKS, ETC

Taking down and removing 

1 Diamond mesh fence 1.8m high with steel posts and 
droppers

m 1

2 Diamond mesh fence 2.4m high with steel posts and 
droppers

m 1

3 Steel palisade fence 1800mm high with posts, etc m 1

4 Steel palisade fence 2400mm high with posts, etc
m 1

5 1m x 1.8m high steel gate 
No 1

6 1m x 2.4m high steel gate 
No 1
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7 6m x 1.8m high steel gate No 1

8 6m x 2.4m high steel gate 
No 1

STEEL PALISADE FENCING 

Welded steel palisade security fencing with posts 
encased in concrete footings

9 Palisade security fencing in 1.8m high x 3m long panels 
made of 60 x 60 x 5mm slotted channels top and bottom 
rails , filled in vertically with 30 x 30 x 3mm hot rolled 
angle palisades 3m long at 150mm centres, panels fixed 
to 76 x 76 x 3mm posts with devils fork end at the top 
and bottom cast into concrete bases 500 x 500 x 
600mm thick (elsewhere). m 1

10 Palisade security fencing in 2.4m high x 3m long panels 
made of 60 x 60 x 5mm slotted channels top and bottom 
rails , filled in vertically with 30 x 30 x 3mm hot rolled 
angle palisades 3m long at 150mm centres, panels fixed 
to 76 x 76 x 3mm posts with devils fork end at the top 
and bottom cast into concrete bases 500 x 500 x 
600mm thick (elsewhere).

m 1

Gates, screens, etc.

11 Single gate 1500 x 1800mm high of 50 x 50 x 2mm 
hollow section frame and 50  x 50 x 2mm hollow section 
horizontal middle rail, filled in with vertical cold rolled 
steel "C" channels of varying sizes 76 x 38 x 3mm, 50 x 
25 x 2mm and 25 x 25 x 2mm; barfitted with a pair of 
25mm diameter x 80mm long pin hinges welded to post; 
Secure lockbox for and including  5 lever lockset with 
deadbolt. No 1

12 Single gate 1500 x 2400mm high of 50 x 50 x 2mm 
hollow section frame and 50  x 50 x 2mm hollow section 
horizontal middle rail, filled in with vertical cold rolled 
steel "C" channels of varying sizes 76 x 38 x 3mm, 50 x 
25 x 2mm and 25 x 25 x 2mm; barfitted with a pair of 
25mm diameter x 80mm long pin hinges welded to post; 
Secure lockbox for and including  5 lever lockset with 
deadbolt.

No 1
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13 Manually operated sliding gate 6 000 x 1800mm high 
overall, the outer frame of 75 x 75 x 5mm square tubing 
and 50 x 50 x 2.5mm welded mesh welded to frame 
work, complete with industrial type roller wheels rolling 
on ground track and mechanical operating mechanism 
and padbolt No 1

14 Manually operated sliding gate 6 000 x 2400mm high 
overall, the outer frame of 75 x 75 x 5mm square tubing 
and 50 x 50 x 2.5mm welded mesh welded to frame 
work, complete with industrial type roller wheels rolling 
on ground track and mechanical operating mechanism 
and padbolt

No 1

Plascon zinc phosphate primer undercoat and 
plascon super universal enamel top coat

15 On gates, grilles, palisade fencing, etc.(both sides 
measured over the full flat area) m2 1

16 On steel palisade gates and framing (both sides 
measured flat) m2 1

INVISIBLE WALL FENCING OR SIMILAR 
APPROVED

Welded Mesh galvanized black powder coated 
Fencing or other equal and approved invisible wall 
panels 

17 Panel shall be 3,305m width and 1.8m in height. Panel 
aperture size (centers) shall be 76,2 x 12,7mm. Wire 
diameter shall be 3,5mm. The panel shall be reinforced 
with 4 x 50mm deep 'V' formation horizontal recessed 
bands (rigidity). Panel shall have 2x 70` flanges along 
sides (internal fixtures-all fixtures shall be on the inside 
of fence line). Panel shall have 1 x 90` flange along top 
and 1 x 30`flange along toe (integrated rigid angle). 
Panel post shall have a flush panel post finish with no 
climbing aid. Panel shall be affixed to post over 48 line 
wires using 8 x Double bolt comb clamps and 8 x Single 
bolt comb clamps using 24 x Anti vandal bolts. Panel 
and fixtures shall be galvanized, then Polymetic 6000 
coated. m 1
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18 Panel shall be 3,305m width and 2.4m in height. Panel 
aperture size (centers) shall be 76,2 x 12,7mm. Wire 
diameter shall be 3,5mm. The panel shall be reinforced 
with 4 x 50mm deep 'V' formation horizontal recessed 
bands (rigidity). Panel shall have 2x 70` flanges along 
sides (internal fixtures-all fixtures shall be on the inside 
of fence line). Panel shall have 1 x 90` flange along top 
and 1 x 30`flange along toe (integrated rigid angle). 
Panel post shall have a flush panel post finish with no 
climbing aid. Panel shall be affixed to post over 48 line 
wires using 8 x Double bolt comb clamps and 8 x Single 
bolt comb clamps using 24 x Anti vandal bolts. Panel 
and fixtures shall be galvanized, then Polymetic 6000 
coated.

m 1

19 Galvanised and powder coated spike bolted to high 
security fence installed as per manufacturer's 
specifications m 1

Gates, screens, etc.

Extra over for clear view fencing for gates 

20 Single pedestrian gate size 1 000mm wide x 1800mm 
high installed in strict accordance with manufactures 
instructions 

No 1

21 Single pedestrian gate size 1 000mm wide x 2400mm 
high installed in strict accordance with manufactures 
instructions 

No 1

22 Double Sliding gate size 6 000mm wide x 1 800mm high 
installed in strict accordance with manufactures 
instructions 

No 1

23 Double Sliding gate size 6 000mm wide x 2400mm high 
installed in strict accordance with manufactures 
instructions 

No 1
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Sundries

24 Razor fence installed on top of steel palisade fence in 
accordance with manufacturer's specifications 
(Provisional) No 1

25 Allow for installation of gate motor (Provisional) No 1
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SECTION SUMMARY - CIVIL WORKS (ALL PROVISIONAL)

Bill
No

Page
No

Amount

1 Water Reticulation (Provisional) 88

2 Sewer Reticulation (Provisional) 93

3 Stormwater Drainage (Provisional) 95

4 Paving (Provisional) 99

5 Fencing (Provisional) 104
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FINAL SUMMARY

Section
No

Page
No

Amount

1 PRELIMINARIES AND GENERAL 16

2 BUILDING WORKS 84

3 CIVIL WORKS (ALL PROVISIONAL) 105

Sub Total (A) R

CONTINGENCIES

Allow 5% for contingencies to be used as directed and 
approved by Principal Agent/ Project Manager and to be 
deducted in whole or in part if not used %

COMMNUNITY LIASON OFFICER

Provide the amount of R 9 000.00/month for the 
appointment of community liaison officer Item

Add Value Added Tax R

Carried to Form of Tender R
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 NOTES 
 
 The purpose of this document is to: 
 

(i) Draw special attention to certain general conditions 
 applicable to government bids, contracts and orders; and 
(ii) To ensure that clients be familiar with regard to the rights  
 and obligations of all parties involved in doing business 
 with government. 

 
 
 In this document words in the singular also mean in the plural 
 and vice versa and words in the masculine also mean in the  
 feminine and neuter. 
 

 The General Conditions of Contract will form part of  
 all bid documents and may not be amended. 

 
 Special Conditions of Contract (SCC) relevant to a specific 
 bid, should be compiled separately for every bid (if 
 (applicable) and will supplement the General Conditions 
 of Contract.  Whenever there is a conflict, the provisions 
 in the SCC shall prevail. 
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General Conditions of Contract 
 
 
1.  Definitions 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
1. The following terms shall be interpreted as indicated: 
 
 
1.1 “Closing time” means the date and hour specified in the bidding 

documents for the receipt of bids. 
 
1.2 “Contract” means the written agreement entered into between the 

purchaser and the supplier, as recorded in the contract form signed by 
the parties, including all attachments and appendices thereto and all 
documents incorporated by reference therein. 

 
1.3 “Contract price” means the price payable to the supplier under the 

contract for the full and proper performance of his contractual 
obligations. 

 
1.4 “Corrupt practice” means the offering, giving, receiving, or soliciting 

of any thing of value to influence the action of a public official in the 
procurement process or in contract execution. 

 
1.5 "Countervailing duties" are imposed in cases where an enterprise 
 abroad is subsidized by its government and encouraged to market its 
 products internationally. 
 
1.6 “Country of origin” means the place where the goods were mined, 

grown or produced or from which the services are supplied. Goods are 
produced when, through manufacturing, processing or substantial and 
major assembly of components, a commercially recognized new 
product results that is substantially different in basic characteristics or 
in purpose or utility from its components. 

 
1.7 “Day” means calendar day. 
 
1.8 “Delivery” means delivery in compliance of the conditions of the 

contract or order. 
 
1.9 “Delivery ex stock” means immediate delivery directly from stock 

actually on hand. 
 
1.10 “Delivery into consignees store or to his site” means delivered and 

 unloaded in the specified store or depot or on the specified site in 
 compliance with the conditions of the contract or order, the supplier 
 bearing all risks and charges involved until the supplies are so 
 delivered and a valid receipt is obtained. 

 
1.11 "Dumping" occurs when a private enterprise abroad market its goods 

 on own initiative in the RSA at lower prices than that of the country of 
 origin and which have the potential to harm the local industries in the 
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 RSA. 
 
1.12 ”Force majeure” means an event beyond the control of the supplier and 

not involving the supplier’s fault or negligence and not foreseeable. 
Such events may include, but is not restricted to, acts of the purchaser 
in its sovereign capacity, wars or revolutions, fires, floods, epidemics, 
quarantine restrictions and freight embargoes. 

 
1.13 “Fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 
detriment of any bidder, and includes collusive practice among bidders 
(prior to or after bid submission) designed to establish bid prices at 
artificial non-competitive levels and to deprive the bidder of the 
benefits of free and open competition. 

 
1.14 “GCC” means the General Conditions of Contract. 
 
1.15 “Goods” means all of the equipment, machinery, and/or other materials 

 that the supplier is required to supply to the purchaser under the 
contract. 

 
1.16 “Imported content” means that portion of the bidding price represented 

by the cost of components, parts or materials which have been or are 
still to be imported (whether by the supplier or his subcontractors) and 
which costs are inclusive of the costs abroad, plus freight and other 
direct importation costs such as landing costs, dock dues, import duty, 
sales duty or other similar tax or duty at the South African place of 
entry as well as transportation and handling charges to the factory in 
the Republic where the supplies covered by the bid will be 
manufactured. 

 
1.17 “Local content” means that portion of the bidding price which is not 

included in the imported content provided that local manufacture does 
take place. 

 
1.18 “Manufacture” means the production of products in a factory using 

labour, materials, components and machinery and includes other 
related value-adding activities. 

 
1.19 “Order” means an official written order issued for the supply of goods 

or works or the rendering of a service. 
 
1.20 “Project site,” where applicable, means the place indicated in bidding 

documents. 
 
1.21 “Purchaser” means the organization purchasing the goods. 
 
1.22 “Republic” means the Republic of South Africa. 
 
1.23 “SCC” means the Special Conditions of Contract. 
 
1.24 “Services” means those functional services ancillary to the supply of 

the goods, such as transportation and any other incidental services, 
such as installation, commissioning, provision of technical assistance, 
training, catering, gardening, security, maintenance and other such 
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obligations of the supplier covered under the contract. 
 
1.25 “Written” or “in writing” means handwritten in ink or any form of 

electronic or mechanical writing. 
 

2.  Application 
 
 

2.1 These general conditions are applicable to all bids, contracts and orders 
including bids for functional and professional services, sales, hiring, 
letting and the granting or acquiring of rights, but excluding 
immovable property, unless otherwise indicated in the bidding 
documents. 

 
2.2 Where applicable, special conditions of contract are also laid down to 

cover specific supplies, services or works. 
 
2.3 Where such special conditions of contract are in conflict with these 

general conditions, the special conditions shall apply. 
 

3.  General 3.1 Unless otherwise indicated in the bidding documents, the purchaser 
shall not be liable for any expense incurred in the preparation and 
submission of a bid. Where applicable a non-refundable fee for 
documents may be charged. 

 
3.2 With certain exceptions, invitations to bid are only published in the 

Government Tender Bulletin. The Government Tender Bulletin may be 
obtained directly from the Government Printer, Private Bag X85, 
Pretoria 0001, or accessed electronically from  www.treasury.gov.za 

  
4.  Standards 4.1 The goods supplied shall conform to the standards mentioned in the 

bidding documents and specifications. 
 

5. Use of 
contract 
documents 
and 
information; 
inspection. 

5.1 The supplier shall not, without the purchaser’s prior written consent, 
disclose the contract, or any provision thereof, or any specification, 
plan, drawing, pattern, sample, or information furnished by or on 
behalf of the purchaser in connection therewith, to any person other 
than a person employed by the supplier in the performance of the 
contract.  Disclosure to any such employed person shall be made in 
confidence and shall extend only so far as may be necessary for 
purposes of such performance. 

 
5.2 The supplier shall not, without the purchaser’s prior written consent, 

make use of any document or information mentioned in GCC clause 
5.1 except for purposes of performing the contract. 

 
5.3 Any document, other than the contract itself mentioned in GCC clause 

5.1 shall remain the property of the purchaser and shall be returned (all 
copies) to the purchaser on completion of the supplier’s performance 
under the contract if so required by the purchaser. 

 
5.4  The supplier shall permit the purchaser to inspect the supplier’s records 

relating to the performance of the supplier and to have them audited by 
auditors appointed by the purchaser, if so required by the purchaser. 

 
6.  Patent rights 6.1 The supplier shall indemnify the purchaser against all third-party 

claims of infringement of patent, trademark, or industrial design rights 
arising from use of the goods or any part thereof by the purchaser. 
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7.  Performance 
security 

7.1 Within thirty (30) days of receipt of the notification of contract award, 
the successful bidder shall furnish to the purchaser the performance 
security of the amount specified in SCC. 

 
7.2 The proceeds of the performance security shall be payable to the 

purchaser as compensation for any loss resulting from the supplier’s 
failure to complete his obligations under the contract. 

 
7.3 The performance security shall be denominated in the currency of the 

contract, or in a freely convertible currency acceptable to the purchaser 
and shall be in one of the following forms: 

 
(a) a bank guarantee or an irrevocable letter of credit issued by a 

reputable bank located in the purchaser’s country or abroad, 
acceptable to the purchaser, in the form provided in the 
bidding documents or another form acceptable to the 
purchaser; or 

 (b) a cashier’s or certified cheque 
 
7.4 The performance security will be discharged by the purchaser and 

returned to the supplier not later than thirty (30) days following the 
date of completion of the supplier’s performance obligations under the 
contract, including any warranty obligations, unless otherwise 
specified in SCC. 

 
8. Inspections, 
tests and 
analyses 

8.1 All pre-bidding testing will be for the account of the bidder. 
 
8.2 If it is a bid condition that supplies to be produced or services to be 

rendered should at any stage during production or execution or on 
completion be subject to inspection, the premises of the bidder or 
contractor shall be open, at all reasonable hours, for inspection by a 
representative of the Department or an organization acting on behalf of 
the Department. 

 
8.3 If there are no inspection requirements indicated in the bidding 

documents and no mention is made in the contract, but during the 
contract period it is decided that inspections shall be carried out, the 
purchaser shall itself make the necessary arrangements, including 
payment arrangements with the testing authority concerned. 

 
8.4 If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 

show the supplies to be in accordance with the contract requirements, 
the cost of the inspections, tests and analyses shall be defrayed by the 
purchaser. 

 
8.5 Where the supplies or services referred to in clauses 8.2 and 8.3 do not 

comply with the contract requirements, irrespective of whether such 
supplies or services are accepted or not, the cost in connection with 
these inspections, tests or analyses shall be defrayed by the supplier. 

 
8.6 Supplies and services which are referred to in clauses 8.2 and 8.3 and 

which do not comply with the contract requirements may be rejected.  
 
8.7 Any contract supplies may on or after delivery be inspected, tested or 
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analyzed and may be rejected if found not to comply with the 
requirements of the contract. Such rejected supplies shall be held at the 
cost and risk of the supplier who shall, when called upon, remove them 
immediately at his own cost and forthwith substitute them with 
supplies which do comply with the requirements of the contract. 
Failing such removal the rejected supplies shall be returned at the 
suppliers cost and risk. Should the supplier fail to provide the 
substitute supplies forthwith, the purchaser may, without giving the 
supplier further opportunity to substitute the rejected supplies, 
purchase such supplies as may be necessary at the expense of the 
supplier. 

 
8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the 

purchaser to cancel the contract on account of a breach of the 
conditions thereof, or to act in terms of Clause 23 of GCC.  

 
9. Packing 9.1 The supplier shall provide such packing of the goods as is required to 

prevent their damage or deterioration during transit to their final 
destination, as indicated in the contract.  The packing shall be 
sufficient to withstand, without limitation, rough handling during 
transit and exposure to extreme temperatures, salt and precipitation 
during transit, and open storage.  Packing, case size and weights shall 
take into consideration, where appropriate, the remoteness of the 
goods’ final destination and the absence of heavy handling facilities at 
all points in transit. 

 
9.2 The packing, marking, and documentation within and outside the 

packages shall comply strictly with such special requirements as shall 
be expressly provided for in the contract, including additional 
requirements, if any, specified in SCC, and in any subsequent 
instructions ordered by the purchaser. 

 
10.  Delivery 
and documents 

10.1 Delivery of the goods shall be made by the supplier in accordance with 
the terms specified in the contract.  The details of shipping and/or other 
documents to be furnished by the supplier are specified in SCC. 

 
10.2 Documents to be submitted by the supplier are specified in SCC. 
 

11.  Insurance 11.1 The goods supplied under the contract shall be fully insured in a freely 
convertible currency against loss or damage incidental to manufacture 
or acquisition, transportation, storage and delivery in the manner 
specified in the SCC. 

 
12.  Transportation 12.1 Should a price other than an all-inclusive delivered price be required, 

this shall be specified in the SCC. 
 

13.  Incidental 
services 

13.1 The supplier may be required to provide any or all of the following 
services, including additional services, if any, specified in SCC: 

 
 (a) performance or supervision of on-site assembly and/or  

commissioning of the supplied goods; 
 (b) furnishing of tools required for assembly and/or maintenance 

of the supplied goods; 
 (c) furnishing of a detailed operations and maintenance manual 

for each appropriate unit of the supplied goods; 
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 (d) performance or supervision or maintenance and/or repair of 
the supplied goods, for a period of time agreed by the parties, 
provided that this service shall not relieve the supplier of any 
warranty obligations under this contract; and 

 (e) training of the purchaser’s personnel, at the supplier’s plant 
 and/or on-site, in assembly, start-up, operation, 
 maintenance, and/or repair of the supplied goods. 

 
13.2 Prices charged by the supplier for incidental services, if not included in 

the contract price for the goods, shall be agreed upon in advance by the 
parties and shall not exceed the prevailing rates charged to other 
parties by the supplier for similar services. 

 
14.  Spare parts 14.1 As specified in SCC, the supplier may be required to provide any or all 

of the following materials, notifications, and information pertaining to 
spare parts manufactured or distributed by the supplier: 

 
 (a) such spare parts as the purchaser may elect to purchase from the 

supplier, provided that this election shall not relieve the supplier 
of any warranty obligations under the contract; and 

 (b) in the event of termination of production of the spare parts: 
(i) Advance notification to the purchaser of the pending 

termination, in sufficient time to permit the purchaser to 
procure needed requirements; and 

(ii) following such termination, furnishing at no cost to the 
purchaser, the blueprints, drawings, and specifications of the 
spare parts, if requested. 

 
15.  Warranty 15.1 The supplier warrants that the goods supplied under the contract are 

new, unused, of the most recent or current models, and that they 
incorporate all recent improvements in design and materials unless 
provided otherwise in the contract.  The supplier further warrants that 
all goods supplied under this contract shall have no defect, arising from 
design, materials, or workmanship (except when the design and/or 
material is required by the purchaser’s specifications) or from any act 
or omission of the supplier, that may develop under normal use of the 
supplied goods in the conditions prevailing in the country of final 
destination. 

 
15.2 This warranty shall remain valid for twelve (12) months after the 

goods, or any portion thereof as the case may be, have been delivered 
to and accepted at the final destination indicated in the contract, or for 
eighteen (18) months after the date of shipment from the port or place 
of loading in the source country, whichever period concludes earlier, 
unless specified otherwise in SCC. 

 
15.3 The purchaser shall promptly notify the supplier in writing of any 

claims arising under this warranty. 
 
15.4 Upon receipt of such notice, the supplier shall, within the period 

specified in SCC and with all reasonable speed, repair or replace the 
defective goods or parts thereof, without costs to the purchaser. 

 
15.5 If the supplier, having been notified, fails to remedy the defect(s) 

within the period specified in SCC, the purchaser may proceed to take 
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such remedial action as may be necessary, at the supplier’s risk and 
expense and without prejudice to any other rights which the purchaser 
may have against the supplier under the contract. 

 
16.  Payment 16.1 The method and conditions of payment to be made to the supplier 

under this contract shall be specified in SCC. 
 
16.2 The supplier shall furnish the purchaser with an invoice accompanied 

by a copy of the delivery note and upon fulfillment of other obligations 
stipulated in the contract. 

 
16.3 Payments shall be made promptly by the purchaser, but in no case later 

than thirty (30) days after submission of an invoice or claim by the 
supplier. 

 
16.4 Payment will be made in Rand unless otherwise stipulated in SCC. 
 

17.  Prices 17.1 Prices charged by the supplier for goods delivered and services 
performed under the contract shall not vary from the prices quoted by 
the supplier in his bid, with the exception of any price adjustments 
authorized in SCC or in the purchaser’s request for bid validity 
extension, as the case may be. 

 
18.  Contract 
amendments 

 
18.1 No variation in or modification of the terms of the contract shall be 

made except by written amendment signed by the parties concerned. 
 

19.  Assignment 19.1 The supplier shall not assign, in whole or in part, its obligations to 
perform under the contract, except with the purchaser’s prior written 
consent.  

  
20.  Subcontracts 20.1 The supplier shall notify the purchaser in writing of all subcontracts 

awarded under this contracts if not already specified in the bid.  Such 
notification, in the original bid or later, shall not relieve the supplier 
from any liability or obligation under the contract. 

  
21.  Delays in the 
supplier’s 
performance 

21.1 Delivery of the goods and performance of services shall be made by 
the supplier in accordance with the time schedule prescribed by the 
purchaser in the contract. 

 
 21.2 If at any time during performance of the contract, the supplier or its 

subcontractor(s) should encounter conditions impeding timely delivery 
of the goods and performance of services, the supplier shall promptly 
notify the purchaser in writing of the fact of the delay, its likely 
duration and its cause(s).  As soon as practicable after receipt of the 
supplier’s notice, the purchaser shall evaluate the situation and may at 
his discretion extend the supplier’s time for performance, with or 
without the imposition of penalties, in which case the extension shall 
be ratified by the parties by amendment of contract. 

 
21.3 No provision in a contract shall be deemed to prohibit the obtaining of 

supplies or services from a national department, provincial department, 
or a local authority. 

 
 21.4 The right is reserved to procure outside of the contract small quantities 

or to have minor essential services executed if an emergency arises, the 
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supplier’s point of supply is not situated at or near the place where the 
supplies are required, or the supplier’s services are not readily 
available. 

 
 21.5 Except as provided under GCC Clause 25, a delay by the supplier in 

the performance of its delivery obligations shall render the supplier 
liable to the imposition of penalties, pursuant to GCC Clause 22, 
unless an extension of time is agreed upon pursuant to GCC Clause 
21.2 without the application of penalties. 

 
21.6 Upon any delay beyond the delivery period in the case of a supplies 

contract, the purchaser shall, without canceling the contract, be entitled 
to purchase supplies of a similar quality and up to the same quantity in 
substitution of the goods not supplied in conformity with the contract 
and to return any goods delivered later at the supplier’s expense and 
risk, or to cancel the contract and buy such goods as may be required 
to complete the contract and without prejudice to his other rights, be 
entitled to claim damages from the supplier. 

 
22.  Penalties 22.1 Subject to GCC Clause 25, if the supplier fails to deliver any or all of 

the goods or to perform the services within the period(s) specified in 
the contract, the purchaser shall, without prejudice to its other remedies 
under the contract, deduct from the contract price, as a penalty, a sum 
calculated on the delivered price of the delayed goods or unperformed 
services using the current prime interest rate calculated for each day of 
the delay until actual delivery or performance. The purchaser may also 
consider termination of the contract pursuant to GCC Clause 23. 

 
23.  Termination 
for default 

23.1 The purchaser, without prejudice to any other remedy for breach of 
contract, by written notice of default sent to the supplier, may 
terminate this contract in whole or in part: 

 
 (a) if the supplier fails to deliver any or all of the goods within  

the period(s) specified in the contract, or within any 
extension thereof granted by the purchaser pursuant to GCC 
Clause 21.2;  

 (b) if the Supplier fails to perform any other obligation(s) under 
 the contract; or 

 (c) if the supplier, in the judgment of the purchaser, has 
 engaged in corrupt or fraudulent practices in competing for 
 or in executing the contract. 

 
23.2 In the event the purchaser terminates the contract in whole or in part, 

the purchaser may procure, upon such terms and in such manner as it 
deems appropriate, goods, works or services similar to those undelivered, 
and the supplier shall be liable to the purchaser for any excess costs for 
such similar goods, works or services.  However, the supplier shall 
continue performance of the contract to the extent not terminated. 

 
23.3 Where the purchaser terminates the contract in whole or in part, the 

purchaser may decide to impose a restriction penalty on the supplier by 
prohibiting such supplier from doing business with the public sector for a 
period not exceeding 10 years. 

 
23.4 If a purchaser intends imposing a restriction on a supplier or any 
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person associated with the supplier, the supplier will be allowed a time 
period of not more than fourteen (14) days to provide reasons why the 
envisaged restriction should not be imposed.  Should the supplier fail to 
respond within the stipulated fourteen (14) days the purchaser may regard 
the intended penalty as not objected against and may impose it on the 
supplier. 

 
23.5 Any restriction imposed on any person by the Accounting Officer / 

Authority will, at the discretion of the Accounting Officer / Authority, 
also be applicable to any other enterprise or any partner, manager, 
director or other person who wholly or partly exercises or exercised or 
may exercise control over the enterprise of the first-mentioned person, 
and with which enterprise or person the first-mentioned person, is or was 
in the opinion of the Accounting Officer / Authority actively associated. 

 
23.6 If a restriction is imposed, the purchaser must, within five (5) working 

days of such imposition, furnish the National Treasury, with the 
following information: 
(i) the name and address of the supplier and / or person restricted by the 

purchaser; 
(ii) the date of commencement of the restriction 
(iii) the period of restriction; and  
(iv) the reasons for the restriction.  
 
These details will be loaded in the National Treasury’s central database 
of suppliers or persons prohibited from doing business with the public 
sector. 

 
23.7 If a court of law convicts a person of an offence as contemplated in 

sections 12 or 13 of the Prevention and Combating of Corrupt Activities 
Act, No. 12 of 2004, the court may also rule that such person’s name be 
endorsed on the Register for Tender Defaulters.  When a person’s name 
has been endorsed on the Register, the person will be prohibited from 
doing business with the public sector for a period not less than five years 
and not more than 10 years. The National Treasury is empowered to 
determine the period of restriction and each case will be dealt with on its 
own merits.  According to section 32 of the Act the Register must be 
open to the public. The Register can be perused on the National Treasury 
website. 

 
 

24. Anti-dumping 
and countervailing 
duties and rights 
 
 
 
 
 
 
 
 
 
 
 

24.1 When, after the date of bid, provisional payments are required, or anti-
dumping or countervailing duties are imposed, or the amount of a 
provisional payment or anti-dumping or countervailing right is 
increased in respect of any dumped or subsidized import, the State is 
not liable for any amount so required or imposed, or for the amount of 
any such increase. When, after the said date, such a provisional 
payment is no longer required or any such anti-dumping or 
countervailing right is abolished, or where the amount of such 
provisional payment or any such right is reduced, any such favourable 
difference shall on demand be paid forthwith by the contractor to the 
State or the State may deduct such amounts from moneys (if any) 
which may otherwise be due to the contractor in regard to supplies or 
services which he delivered or rendered, or is to deliver or render in 
terms of the contract or any other contract or any other amount which 



 13

may be due to him  
  

25.  Force 
Majeure 

25.1 Notwithstanding the provisions of GCC Clauses 22 and 23, the 
supplier shall not be liable for forfeiture of its performance security, 
damages, or termination for default if and to the extent that his delay in 
performance or other failure to perform his obligations under the 
contract is the result of an event of force majeure. 

 
25.2 If a force majeure situation arises, the supplier shall promptly notify 

the purchaser in writing of such condition and the cause thereof.  
Unless otherwise directed by the purchaser in writing, the supplier 
shall continue to perform its obligations under the contract as far as is 
reasonably practical, and shall seek all reasonable alternative means for 
performance not prevented by the force majeure event. 

 
26.  Termination 
for insolvency 

26.1 The purchaser may at any time terminate the contract by giving written 
notice to the supplier if the supplier becomes bankrupt or otherwise 
insolvent.  In this event, termination will be without compensation to 
the supplier, provided that such termination will not prejudice or affect 
any right of action or remedy which has accrued or will accrue 
thereafter to the purchaser. 

 
27.  Settlement of 
Disputes 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
28. Limitation of 
liability 

27.1 If any dispute or difference of any kind whatsoever arises between the 
purchaser and the supplier in connection with or arising out of the 
contract, the parties shall make every effort to resolve amicably such 
dispute or difference by mutual consultation. 

 
27.2 If, after thirty (30) days, the parties have failed to resolve their dispute 

or difference by such mutual consultation, then either the purchaser or 
the supplier may give notice to the other party of his intention to 
commence with mediation. No mediation in respect of this matter may 
be commenced unless such notice is given to the other party. 

 
27.3 Should it not be possible to settle a dispute by means of mediation, it 

may be settled in a South African court of law. 
 
27.4 Mediation proceedings shall be conducted in accordance with the rules 

of procedure specified in the SCC. 
 
27.5 Notwithstanding any reference to mediation and/or court proceedings 

herein,  
 
 (a)   the parties shall continue to perform their respective obligations 

under the contract unless they otherwise agree; and 
 (b) the purchaser shall pay the supplier any monies due the supplier. 
 
28.1 Except in cases of criminal negligence or willful misconduct, and in 

the case of infringement pursuant to Clause 6; 
 (a)  the supplier shall not be liable to the purchaser, whether in 

contract, tort, or otherwise, for any indirect or consequential loss 
or damage, loss of use, loss of production, or loss of profits or 
interest costs, provided that this exclusion shall not apply to any 
obligation of the supplier to pay penalties and/or damages to the 
purchaser; and 
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 (b)   the aggregate liability of the supplier to the purchaser, whether 
under the contract, in tort or otherwise, shall not exceed the total 
contract price, provided that this limitation shall not apply to the 
cost of repairing or replacing defective equipment. 

29.  Governing 
language 

29.1 The contract shall be written in English. All correspondence and other 
documents pertaining to the contract that is exchanged by the parties 
shall also be written in English. 

 
30.  Applicable 
law 

30.1 The contract shall be interpreted in accordance with South African 
laws, unless otherwise specified in SCC. 

 
31.  Notices 31.1 Every written acceptance of a bid shall be posted to the supplier 

concerned by  registered or certified mail and any other notice to him 
shall be posted by ordinary mail to the address furnished in his bid or 
to the address notified later by him in writing and such posting shall be 
deemed to be proper service of such notice 

 
31.2 The time mentioned in the contract documents for performing any act 

after such aforesaid notice has been given, shall be reckoned from the 
date of posting of such notice. 

 
32.  Taxes and 
duties 

32.1 A foreign supplier shall be entirely responsible for all taxes, stamp 
duties, license fees, and other such levies imposed outside the 
purchaser’s country. 

 
32.2 A local supplier shall be entirely responsible for all taxes, duties, 

license fees, etc., incurred until delivery of the contracted goods to 
the purchaser. 

 
32.3 No contract shall be concluded with any bidder whose tax matters are 

not in order.  Prior to the award of a bid the Department must be in 
possession of a tax clearance certificate, submitted by the bidder.  
This certificate must be an original issued by the South African 
Revenue Services. 

 
33. National 
Industrial 
Participation (NIP) 
Programme  
 
34 Prohibition of 
Restrictive practices 

33.1    The NIP Programme administered by the Department of Trade and 
Industry shall be applicable to all contracts that are subject to the 
NIP obligation. 

 
 
34.1 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 

1998, as amended, an agreement between, or concerted practice by, 
firms, or a decision by an association of firms, is prohibited if it is 
between parties in a horizontal relationship and if a bidder (s) is / are 
or a contractor(s) was / were involved in collusive bidding (or bid 
rigging). 

  
34.2 If a bidder(s) or contractor(s), based on reasonable grounds or 

evidence obtained by the purchaser, has / have engaged in the 
restrictive practice referred to above, the purchaser may refer the 
matter to the Competition Commission for investigation and possible 
imposition of administrative penalties as contemplated in the 
Competition Act No. 89 of 1998. 
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34.3    If a bidder(s) or contractor(s), has / have been found guilty by the 
Competition Commission of the restrictive practice referred to 
above, the purchaser may, in addition and without prejudice to any 
other remedy provided for, invalidate the bid(s) for such item(s) 
offered, and / or terminate the contract in whole or part, and / or 
restrict the bidder(s) or contractor(s) from conducting business with 
the public sector for a period not exceeding ten (10) years and / or 
claim damages from the bidder(s) or contractor(s) concerned. 
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