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C1 Agreements & Contract Data 

Article I. C1.1 Form of Offer and Acceptance 

 

Section 1.01 Offer 
 
The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to 
enter into a contract for the procurement of: 
 

Article II. Title of the Contract 

Occupational Hygiene Laboratory Services and Instrument Calibration/Repairs 

 
The tenderer, identified in the signature block below, having examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is  R 

Value Added Tax @ 15% is R 

The offered total of the Prices inclusive of VAT is R 

(in words) [●] 
 

 
 
This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one 
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the 
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the 
party named as the Contractor in the conditions of contract identified in the Contract Data. 
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

For the 
tenderer: 
 

(Insert name and address of organisation) 

 

 
Name & 
signature of 
witness 

   
 
Date 

 

Tenderer’s CIDB registration number:   
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Section 2.01 Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in 
this Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the Contract, are contained in:  
 

Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part 2 Pricing Data 
 
Part 3 Scope of Work: Works Information 
 
Part 4 Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule, which must be signed by the duly authorised 
representative(s) for both parties. 
 
The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer 
receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any) 
together with all the terms of the contract as listed above.  
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

(Insert name and address of organisation) 

 

 
Name & 
signature of 
witness 

   
 
Date 

 

 
Note:  If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly 

endorsed, ‘Alternative Tender No. _____ ‘ 
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Section 2.02 Schedule of Deviations  
Note: 

1.  To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance would not be required if the 
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 (i) For the tenderer: 

 

 (ii) For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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Article III. C1.2 Contract Data 

Section 3.01 Data provided by the Employer 
 

Section 3.02 C
lause 

Section 3.03 Statement Section 3.04 Data 

 Section 3.05 General Section 3.06  

10.1 The Employer is (Name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

10.1 & 
14.4 

The Employer’s representative to whom 
the Employer in terms of clause 14.4 
delegates his actions1 is (Name): 

Mxolisi Nkabinde 

Address Camden Power Station 

 Tel No. N2 Piet Retief Road 2350 

 Fax No.  

 E-mail address nkabinmd@eskom.co.za 

11.2(11) The works are  [●] 

11.2(13) The Works Information is in the document called ‘Works Information’ in 
Part 3 of this contract. 

11.2(12) The Site Information is in the document called ‘Site Information’ in Part 4 
of this contract. 

11.2(12) The site is Camden Power Station 

30.1 The starting date is. TBC 

11.2(2) The completion date is. TBC 

13.2 The period for reply is  2 weeks 

40 The defects date is  52 weeks after Completion 

41.3 The defect correction period is  2weeks 

50.1 The assessment day is the 25th of each month. 

50.5 The delay damages are 5000 per day 

50.6 The retention is 10% 

51.2 The interest rate on late payment is  0.5%  
[Insert a rate only if a rate less than 0.5% per 
week of delay has been agreed] 

 
1 Except those actions which can only be done by the Employer as a Party to the contract. 

mailto:nkabinmd@eskom.co.za
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80.1 The Contractor is not liable to the 
Employer for loss of or damage to the 
Employer’s property in excess of 

 
the amount of the deductibles relevant to the 
event  

 Does the United Kingdom Housing Grants, 
Construction and Regeneration Act (1996) 
apply? 

 
 
No 

93.1 The Adjudicator is  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 e-mail [●] 

93.2(2) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the London Institution of Civil Engineers. 
(See www.ice-sa.org.za ) or its successor body 

93.4 The tribunal is:  arbitration. 

 The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

The place where arbitration is to be held is [●] South Africa 

The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

  
The conditions of contract are the NEC3 Engineering and Construction Short Contract 
(April 2013)23 and the following additional conditions Z1 to Z11 which always apply: 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 

 
2 If June 2005 Edition applies, delete April 2013 and insert June 2005 
3 State whether attached as a ‘PDF’ file in terms of Eskom’s licence, or to be obtained from Engineering Contract 
Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za. 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z2.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z2.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Employer within 
thirty days of the notification or as otherwise instructed by the Employer. 

Z2.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Works. 

Z2.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are those stated in Clause 91.1 and the amount due on termination 
includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the 
Employer of completing the works. 

  

Z3 Confidentiality 

Z3.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to others except where required by this contract. This undertaking does 
not, however, apply to information which at the time of disclosure or thereafter, without default 
on the part of the Contractor, enters the public domain or to information which was already in 
the possession of the Contractor at the time of disclosure (evidenced by written records in 
existence at that time).  Should the Contractor disclose information to others where required by 
this contract the Contractor ensures that the provisions of this clause are complied with by the 
recipient. 

Z3.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Employer. 

Z3.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z3.4 The taking of images (whether photographs, video footage or otherwise) of the works or any 
portion thereof, in the course of Providing the Works and after Completion, requires the prior 
written consent of the Employer.  All rights in and to all such images vests exclusively in the 
Employer.   

Z3.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z4 Waiver and estoppel: Add to clause 12.2: 

Z4.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties or their delegates or the Adjudicator does not constitute a waiver of rights, and does not 
give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 
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Z5 Health, safety and the environment 

Z5.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the works. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site. 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of works; and 

• undertakes, in and about the execution of the works, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z5.2 The Contractor, in and about the execution of the works, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z6 Provision of a Tax Invoice and interest.  Add to clause 50 

Z6.1 The Contractor provides the Employer with a tax invoice in accordance with the Employer's 
procedures stated in the Works Information, showing the correctly assessed amount due for 
payment. 

Z6.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z6.3 The Contractor is required to comply with the requirements of the Value Added Tax Act, no 89 
of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice 
he submits for payment. 

  

Z7 Notifying compensation events 

Z7.1 Delete from the last sentence in clause 61.1, “unless the event arises from an instruction of the 
Employer.” 

Z8 Employer’s limitation of liability; Add to clause 80.1 

Z8.1 The Employer liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand). 

  

Z9 Termination: Add to clause 90.2, after the words "or its equivalent":   

Z9.1    or had a business rescue order granted against it. 

  

Z10 Addition to Clause 50.5 
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Z10.1 If the amount due for the Contractor’s payment of delay damages reaches the limits stated in 
this Contract Data (if any), the Employer may terminate the Contractor’s obligation to Provide 
the Works. 

 If the Employer terminates in terms of this clause, the procedures on termination are those 
stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause 
92.1 less a deduction of the forecast additional cost to the Employer of completing the works. 

  

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor or 
a third party, such party’s employees, agents, or Subconsultants or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal purpose, 
including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of a 
joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service 
to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts to 
mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an 
obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an investigation 
into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement of 
this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing 
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate 
action to prevent or remedy the situation, without limiting any other rights or remedies the 
Employer has. It is not required that the Committing Party had to have been found guilty, in court 
or in any other similar process, of such Prohibited Action before the Employer can terminate the 
Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the 
amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. 
Where the Employer does not have a contractual bond with the Committing Party, the Contractor 
ensures that the Committing Party co-operates fully with an investigation. 

 
Z12  Insurance 
 

Z _12.1 Replace core clause 82 with the following: 
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Insurance cover 82  

 82.1 When requested by a Party, the other Party provides certificates from his insurer or 

broker stating that the insurances required by this contract are in force. 

 82.2 The Contractor provides the insurances stated in the Insurance Table A, from the 
starting date until the earlier of Completion and the date of the termination 
certificate.  

  INSURANCE TABLE A 

Insurance against Minimum amount of 
cover or minimum 
limit of indemnity 

Cover provided until 

Loss of or damage to the 
works 

The replacement 
cost where not 
covered by the 
Employer’s 
insurance 

 

The Employer’s 
policy deductible as 
at contract date, 
where covered by 
the Employer’s 
insurance 

The Employer’s 
certificate of 
Completion has 
been issued 

Loss of or damage to 
Equipment, Plant and 
Materials 

The replacement 
cost where not 
covered by the 
Employer’s 
insurance 

 

The Employer’s 
policy deductible as 
at contract date, 
where covered by 
the Employer’s 
insurance 

The Defects 
Certificate has been 
issued 

The Contractor’s liability for 
loss of or damage to 
property (except the works, 
Plant and Materials and 
Equipment) and for bodily 
injury to or death of a person 
(not an employee of the 
Contractor) arising from or in 
connection with the 
Contractor’s Providing the 
Works 

Loss of or damage 
to property 

Employer’s property 

The replacement 
cost where not 
covered by the 
Employer’s 
insurance 

 

The Employer’s 
policy deductible as 
at contract date 
where covered by 
the Employer’s 
insurance 

 

 

Other property 

The replacement 
cost 
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Bodily injury to or 
death of a person  

The amount 
required by the 
applicable law 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and 
in the course of their 
employment in connection 
with this contract 

The amount 
required by the 
applicable law 

 

 

 

 

 

 82.3 The Employer provides the insurances as stated in the Insurance 
Table B 

INSURANCE TABLE B 

Insurance against or name 
of policy 

Minimum amount of cover or minimum limit 
of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 
Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 
Terrorism 

Per the insurance policy document 

  

 

Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear 
installation, as designated by the National Nuclear Regulator of the Republic of South Africa, 
and is the holder of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person 
against any and all liabilities which the Contractor or any person may incur arising out of or 
resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any 
liabilities are incurred due to the unlawful intent of the Contractor or any other person or the 
presence of the Contractor or that person or any property of the Contractor or such person at 
or in the KNPS or on the KNPS site, without the permission of the Employer or of a person 
acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to 
the unlawful intent of the Contractor or any other person, or the presence of the Contractor or 
that person or any property of the Contractor or such person at or in the KNPS or on the 
KNPS site, without the permission of the Employer or of a person acting on behalf of the 
Employer. 
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Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

  

Z14 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos 
fibres per ml of air measured over a 4 hour period. The value at which proactive 
actions is required in order to control asbestos exposure to prevent exceeding the 
OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, 
which is defined to be a virtual area within a radius of approximately 30cm from the 
nose inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure 
of workers to regulated asbestos fibres is in compliance with the Standard’s 
requirements for safe processing, handling, storing, disposal and phase-out of 
asbestos and asbestos containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing 
measurements to verify validity of results. 

Safe Levels means airborne asbestos exposure levels conforming to the Standard’s 
requirements for safe processing, handling, storing, disposal and phase-out of 
asbestos and asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe 
Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos 
Containing Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos 
fibres, normalised to the baseline of a 4 hour continuous period, also applicable to 
short term exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per 
the regulations published in GNR 155 of 10 February 2002, under the Occupational Health 
and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 
regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous 
period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per 
millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance 
with HSG248 and monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. 
All measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of 
Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements 
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and related control measures at the Contractor’s expense. For the purposes of compliance 
the results generated from Parallel Measurements are evaluated only against South African 
statutory limits as detailed in clause Z14.1. Control measures conform to the requirements 
stipulated in the AAIA-approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration 
of above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area 
forthwith until such time that the area of concern is declared safe by either Compliance 
Monitoring or an AAIA approved control measure intervention, for example, per the 
emergency asbestos work plan, if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures 
presented, on presentation of Safe Levels. The contractually agreed dates to Provide the 
Services, including the Completion Date, are adjusted accordingly. The contractually agreed 
dates are extended by the notification periods required by regulations 3 and 21 of the 
Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 
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Section 3.07 Data provided by the Contractor (the Contractor’s Offer) 
 
The tendering contractor is advised to read both the NEC3 Engineering and Construction Short Contract 
(April 2013) and the relevant parts of its Guidance Notes (ECSC3-GN)4 in order to understand the 
implications of this Data which the tenderer is required to complete.  An example of the completed Data is 
provided on page 31 of the ECSC3 April 2013 Guidance Notes. 
 
Completion of the data in full is essential to create a complete contract. 
 
 

10.1 The Contractor is (Name): [●] 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 E-mail address [●] 

63.2 The percentage for overheads and profit 
added to the Defined Cost for people is 

 
[●]% 

63.2 The percentage for overheads and profit 
added to other Defined Cost is 

 
[●]% 

11.2(9) The Price List is in the document called ‘Price List’ in Part 2 of this 
contract. 

11.2(10) The offered total of the Prices is  
[Enter the total of the Prices from the Price 
List]: 

R[●]  
excluding VAT 
[in words]  
[●]  
excluding VAT 

 
 

 
4 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za. 
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C2 Pricing Data 
 

Article IV. C2.1 Pricing assumptions 

 
 
 
 
 
 
Entries in the first four columns in the Price List are made either by the Employer or the tendering contractor 
 
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns 
being left blank. 
 
 
If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the 
quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce 
the Price, which is also entered. 
 
 
All Prices are to be shown excluding VAT unless instructed otherwise by the Employer in Tender Data or in 
an instruction the Employer has given before the tenderer enters his Prices. 
 
If there is insufficient space in the Price List which follows, state in which document the Price List is 
contained. 
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Article V. C2.2 Price List 

 
The Price List is as follows / contained in _______________ (delete the text which does not apply and this note) 
 

Item no. Description Unit Quantity Rate Price 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 The total of the Prices (excluding VAT):  
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C3:  Scope of Work 
 

Article VI. C3.1 Works Information 
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1. Introduction 

Camden Power Station is in the process of maintaining SANAS and ISO 17020:2012 system with the aim of 
maintaining SANAS AIA certification. The systems require an organisation to identify general requirements 
for the competence to provide reliable calibration, measurement, sampling, testing, verification, and 
inspection infrastructure for Eskom, this will assist the business unit in putting in place appropriate measures 
to ensure compliance and achieve ZERO HARM. 

2. Supporting Clauses 

2.1 Scope 
The issued scope of work is applicable to Camden Power Station Generation Division.  

2.1.1 Purpose 

2.1.1.1 To identify and determine a reliable Supplier that provides laboratory services (supply occupational 
hygiene sampling media, transportation of samples between the laboratory and Camden Power station; 
analysis of HCA samples and maintenance of OH instruments). The Supplier must make sure the laboratory 
is SANAS accredited and should meet the requirements for supplying HCA sampling media and analysing 
samples taken at Camden Power Station. The identification and evaluation of SANAS compliance will focus 
on the principles and requirements as set out in the SANS 17020 and SANS 17025 standards. 
 

2.1.1.2 To identify and determine a reliable Supplier that provides calibration and/or repairs of occupational 
hygiene instrument, transportation of occupational hygiene instrument between the laboratory and Camden 
Power station. The Supplier must make sure only SANAS accredited laboratory is used for Calibrations (for 
the following instruments i.e., Sound Level Meter, Gilibrator, Indoor Air Quality Meter and ANAB/ILAC 
Accredited (for Heat Stress Meter and Lux Meter) 

2.1.2 Applicability 

This document shall apply to Camden Power Station Generation Division. 

2.1.3  Effective date 

This document shall be effective on the date of authorisation. 

2.2 Normative/Informative References 
Parties using this document shall apply the most recent edition of the documents listed in the following 
paragraphs. 

2.2.1 Normative 

[1] ISO 9001 Quality Management Systems 

[2] ISO 45001:2018 Occupational health and Safety Management Systems 

[3] ISO/IEC 17020, General requirements for inspection bodies 

[4] ISO/IEC 17025:2005, General requirements for the competence of testing and calibration 
laboratories.  

2.2.2 Informative 

[5] Occupational health and Safety Act 85 of 1993, Hazardous Chemical Agent Regulations as 
framed under the OHSAct 

2.3 Definitions 

Approved Inspection Authority (AIA): An inspection authority approved by the chief inspector of the 
Department of Employment and Labour with respect to the due service only. 
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Audit:  A planned, independent, and documented assessment process to determine whether agreed upon 
requirements are in conformance with requirements; for example, to SANS 17020, SANS 17025 an audit of 
the Occupational Hygiene AIA. 
Competent: means a person who has in respect of the work or task to be performed the required 
knowledge, training and experience and, where applicable, qualifications, specific to that work or task: 
Provided that where appropriate qualifications and training are registered in terms of the provisions of the 
National Qualification Framework Act, 2000 (Act No.67 of 2000), those qualifications and that training must 
be regarded as the required qualifications and training; and is familiar with the Act and with the applicable 
regulations made under the Act. 

Partner/Supplier: a person or firm that undertakes a contract to provide materials or labour to perform a 
service or do a job at Eskom. 

Dust: a solid particle generated by handling, crushing, grinding, rapid impact, detonation and decrepitating of 
organic or inorganic materials such as rock, ore, metal, coal, wood, and grain 

Gravimetric: pertaining to measurement by weight. 
Eskom: refers to Eskom Camden Power Station. 

Hazardous Chemical Agents (HCA): refers to any toxic, harmful, corrosive, irritant of asphyxiant substance 
or, a mixture of substances, including dusts, fumes, gases, mists and vapours, that may produce adverse 
health effects in individuals when exposed to sufficient quantities. 
Monitoring: a continuing program of observation, measurement, and judgement 
Non-Conformance: Failure to meet or fulfil a specific requirement 
Occupational Hygiene Technologist (OHT): a person by virtue of his training in occupational hygiene 
hazard measurement /techniques is certified competent by the Eskom AIA, to carry out occupational hygiene 
monitoring and is registered with SAIOH.  
Respirable particles: particles which are present in the breathing zone of an individual, and of a size 
capable of reaching parts of the respiratory tract where they may elicit a toxic response. 
Sampling: a process consisting of the withdrawal or isolation of a fractional part of a whole. 
Sampling Media: a substance or material used to collect/ capture samples from atmosphere and surfaces. 

Sampling Train: The order of sequence in which personal health sampling equipment parts are assembled 
to complete the cycle of assimilated breathed atmosphere that a person is exposed to during the working 
time. 

South African National Accreditation System (SANAS): the sole national accreditation body for 
conformity assessments in South Africa. 
Supplier: a firm or person that carries a portion of a contract from the principal Supplier or from another 
Supplier. 

Verification: the process of confirming the accuracy and representativeness of any measurement results by 
means of independent examiner or demonstration of any statement, procedure, program, figures, 
calculations, and references by an accredited party 
Workplace: Any physical location in which work related activities are performed under the control of the 
organisation 

2.4 Abbreviations 

Abbreviation Explanation 

MAM Manual of Analytical Methods (NMAM) 

SANS South African National Standard 

ISO International Organization for Standardization 

ICP-AES Inductively coupled plasma atomic emission spectroscopy 

IR Infrared (IR) spectroscopy 

TD Analytical thermal desorption 

GC Gas chromatography 

OH Occupational Hygiene 
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Abbreviation Explanation 

OHTF Occupational Hygiene Testing Facilities 

OHT Occupational Hygiene Technologist 

SAIOH South African Institute for Occupational Hygiene 

BU Business Unit 

DPM Diesel Particulate Matter 

VOC Volatile organic compound  

NIOSH National Institute for Occupational Safety and Health 

MDHS Methods for the Determination of Hazardous Substances guidance 
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2.5 Roles and Responsibilities 

2.5.1 The Employer 

• Contact the Supplier for service required as per the scope of work. 

• Manage the contract and ensure that work is carried out as per the issued scope of work. 

• Monitor Supplier compliance to legal and other requirements.  

2.5.2 The Supplier 

• To comply with the contract requirements and deliver a quality service to Eskom Camden Power 
station.  

• To comply with any requirements stipulated in the scope of work.  

• To comply with the terms and conditions as stipulated in the contract. 

2.6 Process for Monitoring 
When coming onsite, the following must be verified by Safety Department: 

 

• Letter of good standing 

• Medicals 

• Drivers licence 

• Baseline Risk Assessment 

• Legal Appointments and competencies 
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3. Scope of work 

The scope of work will cover the following but not limited to: 

• Supply of sampling media i.e., 37mm Pre-weighed PVC filters, sorbent tubes, filter cassettes;  

• Transportation of samplers from the laboratory to Camden PS and from Camden (samples) PS to 
the Laboratory as and when required;  

• Analysis of samples for alpha quartz, volatile organic substance and any other required analysis. 

• Compilation of sample analysis reports (the Laboratory perform this function) as and when required; 

• Calibrating of the following instrument: 

➢ Calibrating sound level meters and acoustic calibrators, including noise dose meters on an 
annual basis 

➢ Calibrating Gillian Gilibrators on an annual basis 

➢ Repairs of damaged instruments as and when required 

➢ Calibrating lux meters once every two years 

➢ Calibrating heat stress meters on annual basis 

➢ Calibrating indoor air quality meters on an annual basis 

➢ Calibrating hot wire anemometers on an annual basis 

• Transportation of occupational hygiene instruments for calibration from the calibration laboratory 
to Camden PS and from Camden PS to the calibration laboratory 
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Required sampling media: 

Pre-weighed 37mm PVC filters, sorbent tubes, filter cassettes etc. 

Transportation of samples: 

Transportation of samples from between the laboratory and Camden Power station monthly or as when and 
when required. 

Analysis required: 

• Analysis of alpha quartz (crystalline silica), volatile organic substance and others as when required. 
The Supplier must ensure that Analysis report from the SANAS Accredited laboratory is made 
available to Camden Power Station (As and when required). 

 

Maintenance required: 

• Maintenance, servicing, calibration and repairing of OH instrumentation for Camden Power Station 
Generation Division as and when required. 

Compliance Requirements  
3.1 Accreditation Requirements 

• The Supplier to ensure that the laboratory must comply with regulatory and safety requirements on 
the operation of laboratories not covered by ISO 17025. 

• The Supplier to ensure that laboratory must operate a quality management system for their testing 
and calibration activities that meets the principles of ISO 17025 and 9001. 

3.2 Purchasing services and supplies 

• The Supplier shall have a policy and procedure(s) for the selection and purchasing of services and 
supplies it uses that affect the quality of the tests and/or calibrations.  

• Procedures shall cover the purchase, reception and storage of reagents and laboratory consumable 
materials relevant for the tests and calibrations. 

• The laboratory shall ensure that purchased supplies and reagents and consumable materials that 
affect the quality of tests and/or calibrations are not used until they have been inspected or otherwise 
verified as complying with standard specifications or requirements defined in the methods for the 
tests and/or calibrations concerned, and such records shall be made available to Camden Power 
Station Contract Manager.
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• The laboratory shall evaluate suppliers of critical consumables, supplies and services which affect 
the quality of testing and calibration, and shall maintain records of these evaluations and list those 
approved. 

3.3 Service to Eskom Camden Generation Division 

• Communication in large assignments or projects should be maintained throughout the work. The 
Supplier should inform the Camden Power station contract manager of any delays or major 
deviations in the performance of the tests and/or calibrations. 

3.4 Complaints 

• The laboratory shall have a policy and procedure for the resolution of complaints received from 
Eskom or other parties. Records shall be maintained of all complaints and of the investigations and 
corrective actions taken by the laboratory. 

3.5 Control of nonconforming testing and/or calibration work 
The Supplier shall have a policy and procedures that shall be implemented when any aspect of its testing 
and/or calibration work, or the results of this work, do not conform to its own procedures or the agreed 
requirements of the customer. The policy and procedures shall ensure that:  

a) The responsibilities and authorities for the management of nonconforming work are designated and 
actions (including halting of work and withholding of test reports and calibration certificates, as 
necessary) are defined and taken when nonconforming work is identified; 

b) an evaluation of the significance of the nonconforming work is made; 

c) correction is taken immediately, together with any decision about the acceptability of the nonconforming 
work; 

d) where necessary, the customer is notified, and work is recalled; 

e) the responsibility for authorizing the resumption of work is defined. 

3.6 Improvement 

• The Supplier shall continually improve the effectiveness of its management system using the quality 
policy, quality objectives, audit results, analysis of data, corrective and preventive actions and 
management review. 

3.7 Corrective action 

• The Supplier shall establish a policy and a procedure and shall designate appropriate authorities for 
implementing corrective action when nonconforming work or departures from the policies and 
procedures in the management system or technical operations have been identified. 
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• The procedure for corrective action shall start with a root cause investigation, selection and 
implementation of corrective actions, Monitoring of corrective actions and  

3.8 Preventive action 

• Needed improvements and potential sources of nonconformities, either technical or concerning the 
management system, shall be identified. When improvement opportunities are identified or if 
preventive action is required, action plans shall be developed, implemented and monitored to reduce 
the likelihood of the occurrence of such nonconformities and to take advantage of the opportunities 
for improvement. 

3.9 Internal Audits 

• The Supplier shall periodically, and in accordance with a predetermined schedule and procedure, 
conduct internal audits of its activities to verify that its operations continue to comply with the 
requirements of the management system and this International Standard. 

3.10 Accommodation and environmental conditions 

• Laboratory facilities for testing and/or calibration, including the environmental conditions, shall be 
such as to facilitate correct performance of the tests and/or calibrations. 

4. Test and calibration methods 

• The Supplier is required upon request to supply Camden power station with sampling media 
monthly or as indicated in the service level agreement. 

• The preparation and analysis methods listed below should be employed by the Supplier for the 
specified HCA. However Eskom will further notify the Supplier of any other specific method required 
for preparation, testing and analysis of items/samples. 

• The Supplier is required to supply Camden power station with prepared sampling media (i.e. tubes, 
cassettes and assembled sampling heads, Pre-weighed 37mm PVC filters). 

• Performance of pre and post weighing of sampling media should be done at a SANAS approved 
laboratory.
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• NIOSH MAM 7602 method should be employed for gravimetric analysis of respirable coal dust, and 
silica analysis by infrared spectroscopy. 

• NIOSH 2549 method (thermal desorption, gas chromatography, mass spectrometry) should be 
used for the determination of samples containing mixtures of volatile organic compounds. MDHS 72 
may be used for determination of specific compounds in air by thermal desorption/gas 
chromatography. 

• The laboratory shall use appropriate methods and procedures for all tests and/or calibrations within 
its scope. These include sampling, handling, transport, storage and preparation of items to be tested 
and/or calibrated, and, where appropriate, an estimation of the measurement uncertainty as well as 
statistical techniques for analysis of test and/or calibration data. 

• The laboratory shall have instructions on the use and operation of all relevant equipment, and on 
the handling and preparation of items for testing and/or calibration, or both, where the absence of 
such instructions could jeopardize the results of tests and/or calibrations. All instructions, standards, 
manuals and reference data relevant to the work of the laboratory shall be kept up to date and shall 
be made readily available to personnel. 

4.1 Deviation from test and calibration methods  

• Deviations from standard methods shall occur only if the deviation has been documented, 
technically justified, authorized, and accepted by Eskom. 

4.2 Control of data 

• Calculations and data transfers shall be subject to appropriate checks in a systematic manner. 

• When computers or automated equipment are used for the acquisition, processing, recording, 
reporting, storage or retrieval of test or calibration data, the laboratory shall ensure that the computer 
software used is adequate, the procedures for protecting data are established and the equipment is 
properly maintained. 

4.3 Assuring the quality of test and calibration results 

• The laboratory shall have quality control procedures for monitoring the validity of tests and 
calibrations undertaken. The resulting data shall be recorded in such a way that trends are 
detectable and, where practicable, statistical techniques shall be applied to the reviewing of the 
results.
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4.4 Handling, Transportation and storage (Handling of test items (samples) 
- Despatch/receipt and handling of sample items) 

4.4.1 Client 

• Upon receipt of the sample, the OH practitioner must:  
o Check the condition of the sample and its seals.  

o Record relevant information on applicable document(s), (e.g. field sheet and/or 
weigh sheet), for instance, condition, problems, leaks, etc. before the sample is 
submitted for analysis.  

• The sample must then be labelled with the sample reference number as issued. This 
identification must be retained throughout the life of the item for inspection.  

• The method of sealing and labelling samples must be in accordance with those 
recommended by the relevant sampling method (e.g. NIOSH).  

• After documentation and labelling, samples will be despatched for external analysis.  

• All samples sent for analysis will be accompanied by the sample analysis request 
highlighting the sample identity and elements to be analysed, expected results format, for 
example, mg/m3, ppm, cfu, etc.  

• The other copy of the samples for analysis inventory will be retained by the relevant OH 
practitioner from the Eskom AIA for reference purposes. 

• Client to provide specific instructions on correction handling practices of samples during 
transportation of samples. 

4.4.2 Supplier  

• The transportation of the filter cassettes to and from the Occupational Hygiene Testing Facilities 
(OHTF) premises is to be done in a manner which will not compromise the integrity of the filter 
cassettes/sorbent tubes.  

• The filter cassettes/sorbent tubes used to sample unstable elements from the business unit will 
need to be kept in a cooler bag, as per requirements stipulated in relevant method. Deliver media to 
the OHTF in the same outer packaging in which it was received.  

• It is preferred that couriers are not used to transport samples from the sampling site to the OHTF, 
due to unknown sample handling practices applied, which causes major concern on integrity of 
samples.  

• Best practice is to deliver the samples personally to the OHTF, or by a reputable and designated 
driver who received specific instructions and training on correct handling practices of the samples. 

• Samples collected from site to be delivered directly to the testing facility within 6 hours. NB 
Samples cannot be taken home for storage purposes.  

• Samples to be transported in a suitable carry case lined with a sponge (sponge with 37mm holes) 
for sample protection and a cooler box with ice packs to be used for samples that need to remain 
cool. 

• Provide the client with a signed laboratory acknowledgement form. 

4.5 Equipment 

• The Supplier shall ensure that all calibration certificates for all equipment that requires calibration 
are made available to the Camden Power Station contract manager and shall further form part of the 
analysis report submitted to Camden Power Station. 

4.6 Result turnaround time 
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• The supplier shall honour the agreement with Eskom by adhering to the turnaround time specified 
for each method or test performed. The turnaround period shall be clearly stated on the quotation 
provided by the laboratory.  

• Analysis should be carried out by the Supplier and the report to be presented within 7 – 10 working 
days. The Supplier shall notify the Eskom contract manager of any occurrence that may possibly 
result in a delayed report date resulting in failure to comply with the turnaround time of 7 – 10 
working days. 

• Turnaround time shall form part of KPI for the Supplier and failure to meet the KPI will result in 
NCR. 

• Calibration should be done within 3 weeks after collection from Camden Power Station 
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ERROR! UNKNOWN DOCUMENT PROPERTY NAME. 

When downloaded from the document management system, this document is uncontrolled and the 
responsibility rests with the user to ensure it is in line with the authorized version on the system. 

No part of this document may be reproduced without the expressed consent of the copyright holder, Eskom 
Holdings SOC Ltd, Reg No 2002/015527/30. 

 

4.7 Reporting the results 
The results of each test, calibration, or series of tests or calibrations carried out by the laboratory shall be 
reported accurately, clearly, unambiguously and objectively, and in accordance with any specific instructions 
in the test or calibration methods. 

The results shall be reported in a test report or a calibration certificate and shall include all the information 
requested by Eskom and necessary for the interpretation of the test or calibration results and all information 
required by the method used.  

In the case of tests or calibrations performed in a written agreement with Eskom, the results may be reported 
in a simplified way. When the test report contains results of tests performed by Suppliers, these results shall 
be clearly identified. 

Final test reports shall contain, at a minimum, the information outlined below. 

Eskom may request additional information to be included in the report. Along with the final test report, the 
laboratory shall maintain a sample case file or be able to assimilate the sample case information described in 
this document for a period of at least five years after the final test report is issued. 

 

Each report shall include at least the following information: 

a) Title, e.g., “Test Report”, or “Report of Results” or “Laboratory Results”; 

b) Name and address of laboratory, location where the analysis was carried out, if different from the 
address of the laboratory, and name and phone number of contact person for questions; 

c) Unique identification of the report (such as serial number) and of each page, the total number of pages, 
and a clear identification of the end of the report; 

d) Name and address of customer, where appropriate, and project name if applicable; 

e) Description, condition, and clear identification of the analysed samples; 

f) Date of receipt of the sample(s); 

g) Identification of the validated analytical method used; 

h) Any deviations from, additions to, or exclusions from the analytical method, and any other information 
relevant to a specific analytical method, such as environmental conditions including the use of relevant 
data qualifiers; 

i) Identification of the standard(s) or specification(s) relevant to the test (when required by customer); 

j) Where necessary, a statement of compliance/non-compliance with requirements and/or specifications; 

k) Analytical test results, supported by tables, graphs, sketches, and photographs as appropriate, with 
units of measurement; and any failures identified; and identification of the quantitation limit and reporting 
units (such as mg/kg with identification of whether data is calculated on a dry weight or wet weight 
basis); 

l) A signature and title, or an equivalent identification, of the person(s) accepting responsibility on behalf of 
the laboratory for the content of the report (however produced), and date of issue
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2.  Drawings 

 
 

Drawing  number Revision Title 

N/A N/A N/A 

   

   

 

3. Specifications 
 

Title Date or revision Tick if  
publicly  
available 

Employer’s Health And Safety Requirements 14 June 2005  

National Environmental Management Act Act 107 of 1998  

Camden Power Station Health And Safety Specification  Act 15 of 1993  

Eskom Permit To Work System GGR 0992/ May 2004  

Eskom Camden Site Regulations/ Induction 009/100  

QM58 QM58  

Occupational Health And Safety Act,  Act 83 of 1993  

 
 

Title  Date or 
revision 

Tick if publicly 
available 

General Specifications:   

Health and Safety requirements  On request 

Environmental requirements  On request 

Site regulations and access control  On request 

   

   

Technical specifications:  N/A 

   

   

   

   

   

   

   

 
 

4. Constraints on how the Contractor Provides the Works 
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4.1  Meetings 
 

Provide information about regular meetings to be held such as early warning and compensation event 
meetings (suggest weekly), safety and planning meetings.   

Title and purpose Approximate time & 

interval 

Location Attendance by: 

Risk register and 

compensation events 

As and when required.  Project 

Managers 

Office 

Contractor, Supervisor 

and Project Manager 

Progress and feedback As and when required.  Location to be 

confirmed by 

the Project 

Manager  

Employer, Contractor, 

Supervisor, others as 

required 

Early Warning Meeting As and when required. Project 

Managers 

Office 

Contractor, Supervisor, 

and Project Manager 

Site (Kick-Off) Meeting As and when Required Project 

Managers 

Office 

Contractor, Supervisor, 

and Project Manager 

Safety Meeting As and when required. Location to be 

confirmed by 

the Project 

Manager 

Employer, Contractor, 

Supervisor, Safety 

representatives of 

Employer and Contractor 

Commissioning meeting After completion  On the Site  Contractor, supervisor, 

and all Eskom relative 

representative  

Hand over meeting After commissioning Project 

Managers 

Office 

Contractor, supervisor, 

and all Eskom relative 

representative 

 
 
 
 
4.2  Use of standard forms 
 
NEC3 Engineering & Construction Short Contract (ECSC3) standard templates shall be used at all times in 
the administration of the contract, for example early warnings and compensation events notifications. 
 
 
 
 
 
Section 6.01 4.3 Invoicing and payment 
 
In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for 
payment.  The Contractor applies for payment with a tax invoice addressed to the Employer as follows:  
______________________________________________________________________  
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The Contractor includes the following information on each tax invoice: 
 

• Name and address of the Contractor  

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• The total Price for Work Done to Date which the Contractor has completed; 

• Other amounts to be paid to the Contractor; 

• Less amounts to be paid by or retained from the Contractor; 

• The change in the amount due since the previous payment being the invoiced amount - excluding VAT, 
the VAT and including VAT; 

• (add other as required) 
 
The Contractor attaches the detail assessment of the amount due to each tax invoice showing the Price for 
Work Done to Date for each item in the Price List for work which he has completed.  
 
 
 
4.4 Records of Defined Cost 
 
 
In order to substantiate the Defined Cost of compensation events, the Employer may require the Contractor 
to keep records of amounts paid by him for people employed by the Contractor, Plant and Materials, work 
subcontracted by the Contractor and Equipment.  [See clause 11.2(5) and 63.2].  State in what form these 
records are to be kept and how accessed by the Employer. 
 
 

(a) 4.5 Accelerated Shared Growth Initiative – South Africa (ASGI-SA)  

 
The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and 
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor’s ASGI-SA 
Compliance Schedule stated below 
. 
[Insert the agreed ASGI-SA Compliance Schedule here] 
 
 
The Contractor shall keep accurate records and provide the Employer with reports on the Contractor’s actual 
delivery against the above stated ASGI-SA criteria.   [Elaborate on access to and format of records and 
frequency of submission etc.] 
 
The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of 
the Contractor to comply with his obligations under this contract. 
 

(b) 4.6 BBBEE and preferencing scheme 

 
A valid B-BBEE certificate from SANAS accredited verification agency will be required to validate the black 
ownership contribution level of companies. 
 

(c) Supplier Development Localization & Industrialization (SDL&I)  

 
The Contractor complies with and fulfils the Contractor’s obligations in respect of the Supplier Development 
Localization & Industrialization (SDL&I). 
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Figure 2: Job Creation  
 

 

Number of Jobs to be created  

Number of Jobs to be retained  

 
The entire above commitment will form part of the contractual terms and conditions and they will be 
monitored and updated for future business endeavours. The Contractor needs to provide Eskom with 
detailed implementation plan on how to deliver on the above-mentioned obligation/s. 
 

NB: In the event that the contractor fails to achieve his/her, SDL&I committed targets a penalty clause of 2% 
shall apply. 
 
 
The Contractor shall keep accurate records and provide the Project Manager with reports on the Contractor’s 
actual delivery against the above stated SDL&I criteria.  
 
The Contractor’s failure to comply with his/her SDL&I obligations constitutes substantial failure on the part of 
the Contractor to comply with his obligations under this contract. 
 

Section 6.02 Subcontracting  

(a) Preferred subcontractors 

 
The Contractor submits the proposed condition of contract for each subcontract to the Project Manager for 
acceptance unless an NEC contract is proposed and the Project Manager is agreed that no submission 
required. The Employer approves the list of sub-contractors whose services may be used during the 
execution of the works. The Contractor provides all the necessary documentation of the Subcontractor 
before subcontracting any works 

(b)  

(c) Subcontract documentation, and assessment of subcontract tenders 

The use of NEC document is compulsory. Specified constraints on how the Contractor is to prepare 
subcontract documentation, whether use of the NEC document or not and how subcontract tenders are to be 
issued, received, assessed (using joint report) and awarded. 
 
 
4.7  Facilities to be provided by the Contractor 
 

State any requirements such as offices on site for the Employer. 

 

• All transport i.e. Tractors, Trucks, LDV’s (Light Duty Vehicle) 

• Accommodation is for the Contractor’s own account 

• All tools must be provided by the Contractor for the works 

• All workshop machinery must be provided by the Contractor for the works 

• All office equipment must be provided by the Contractor for the works 

• Telephone bills will be paid by the Contractor 

• The Contractor must provide working procedures for each activity to the Employer’s        

Representative at least 2 weeks prior to outage before work may proceed. This procedure will 

include “Safe working procedures” 

• The Contractor must provide all the material needed for the works. The safeguarding, care and 

security of all equipment and materials while the Contractor is performing the works is the 

responsibility of the Contractor 
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• If the Contractor uses portable two-way radios, the Employer’s Representative must approve the 

type and make 

• At least one person in the service of the Contractor shall be certified competent to inspect scaffolding 

needed by the Contractor for the works. Certificates as proof of this will be handed to the Employer’s 

Representative after contract award before the starting date 

• All redundant Contractors’ material must be moved to allocated sites. No scrap shall be stored in the 

Contractor’s yard. Scrap must be cleared of site daily 

• The Contractor will make provision for all temporary accesses and utilities required to ensure 
completion of the Works. This will include but is not limited to: 

 
- Temporary access roads 
- Provision for temporary site offices 
- Provision for temporary supply of potable water and electricity 
- Storage and/or stockpiling of construction material 

Security, if the Contractor deems this to be necessary (the Employer is not held responsible of any 
loss/damage of equipment or material) 
 
4.8  Title to material from excavation and demolition 
 

Read clause 70.2 then provide details as required.  Particularly relevant in demolition where substantial 
amounts of copper are involved. 

 

• The Contractor does excavation manually where test results for underground pipes and cables are 
Inconclusive. 

• Read clause 70.2 then provide details as required. 

• An excavation permit is required before any excavation is carried out. (If applicable). 
 
 
 
4.9  Design by the Contractor 
 

Paragraph 1 above will have outlined what work is to be designed by the Contractor (if any).  State here what 
procedures are required for the submission and acceptance of that design. 

All the required designs shall be in accordance with the Technical Specification/SOW (if applicable). 
 
 
4.10  Cataloguing requirements by the Contractor 
 

State whether cataloguing is applicable, if it is, reference the requirements for cataloguing that need to be 
satisfied by the Contractor (consult Procurement Instruction Number 1 of 2018 – Incorporating Cataloguing 
into the Procurement Environment, Unique Identifier 240-1289988974). 

 
Not applicable for this contract. 
 

5.  Requirements for the programme  
 

• Contractor submits a signed programme for the Employer’s acceptance one week before starting 
dates. 

•  The program should be on MS Project format.  

• This programme should show the starting dates, access dates, key dates, planned completion dates. 
The Contractor must submit updated program every weekly. 

 
 

6. Services and other things provided by the Employer  
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The employer shall provide power, water, waste disposal areas, lighting and ablution. Any additional lighting 
requirements around the work area shall be provided by the Contractor. The Contractor shall provide 
everything else necessary for providing the Works. 
 
The Employer will ensure access to the site for personnel qualifying as per the Employers requirements for 
access control. 
 
The Employer will do the induction training for the Contractor.  
 
Contractor has submitted the valid Certificate of Compliance.  
 
The Contractor adheres to the site services requirements and procedure  
 

• Potable Water Supply 
 

- The Employer supplies, free of charge, reasonable quantities of potable water required for the 
purposes of this contract from the existing points. The Contractor provides, at his own cost, all 
connection fittings, pipe work, temporary plumbing, and pumps necessary to lead the water from the 
Employer’s points of supply to the various points where it is required. 

 

• Electrical Power Supply 
 
Power is available at the existing points.  
 

- The Contractor provides his own portable 380V electrical distribution boards, and supply cables to 
and from the boards, for all his power supply requirements to execute the works. 

 
- Contractor’s Electrical Distribution Boards complies with OHSA as referred to in the Electrical 

Installation Regulations and the Electrical Machinery Regulations.  Each board brought onto site has 
a Certificate of Compliance issued by an accredited person. 

 
- The Contractor’s electrical distribution boards are installed at the works on a time negotiated with the 

Supervisor, prior to the possession date.   
 
The Employer connects distribution boards to a 380V three-phase AC power supply, only after the 
Contractor has submitted the valid Certificate of Compliance. All Contractors' Electrical Distribution Boards 
are earthed to the steel structure of the plant. 

• Toilet Facilities 
- The Employer provides the Contractor access to identified existing toilet facilities. 

 

• Medical Facilities 
 

- The Contractor provides a First Aid service to his employees and sub-Contractors.  In the case 
where these prove to be inadequate, like in the event of a serious injury, the Employer’s Medical 
Centre and facilities will be available. 

- Outside the Employer’s office hours, the Employer’s First Aid Services are only available for serious 
injuries and life-threatening situations. 

 
The Employer recovers the costs incurred, in the use of the above Employer’s facilities, from the Contractor. 
 
 

• Site yard 
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- The Employer will provide a site for the Contractor’s yard at a location that is indicated to the 
Contractor. The Contractor provides all the facilities required by him for such a site at his cost 
(Including fencing of area as per requirements).  

 
The Contractor maintains the site to meet the requirements of the health and safety requirements as per the 
requirements of the Project Manager. The Contractor restores the site to its original state i.e., clean and no 
rubble. Inspection will be held by the Supervisor and signed off
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C4:  Site Information 
 
 

Article VII. C4.1: Information about the site at time of tender which may affect 
the work in this contract 

Section 7.01 1. Access limitations  
 
 

The Contractor makes his own assessment of and allows in his rates for those access problems 
that may be encountered.  No extra payment or claim of any kind is allowed on account of 
difficulties of access to the works, or for the requirement of working adjacent to or in the same area 
as others. 
 
Access to site shall be in line with the Camden Power Station’s access procedure.  The Contractor 
shall be required to make an application to enter site for the duration of the contract, including the 
warranty and defect period.  A permit shall only be issued once the Contractor has attended the 
safety induction and has undergone medical checks. 
 
All the assets must be declared and registered with security upon entering site. This includes 
portable assets such as a laptop.  The record must be kept on the OV18 form. No asset shall be 
removed from site if the OV18 form is not attached. 
 
The Contractor shall have no claim against the Employer in respect of delay at the security main 
gate. 
 
All Contractors’ permits must be returned to Protective Services on completion of the works. 
Equipment 
 
Any equipment, or appliances, used by the Contractor conforms to the applicable OHS Act safety 
standards and is maintained in a safe and proper working condition.  The Project Manager has the 
right to stop the Contractor's use of any equipment which, in the opinion of Project Manager, does 
not conform to the foregoing. 
 
Off-loading and material handling equipment is not available on site and if required, is to be 
provided by the Contractor. 
 
 Site Regulations 
 
Note that the speed limit on the site is 40 Km/h.  The vehicle permit of any persons contravening 
any traffic act on site is cancelled. 
 
The Contractor complies with the Camden Site Regulations, a copy of which is available for 
perusal at the Project Manager’s offices. 
 
Any subject within the authority of the Project Manager may be addressed by a Site Regulation. 
Before work starts on site, an inaugural meeting is held with the Contractor and the Project 
Manager to explain all requirements of the Site Regulations. 
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The Contractor allocates staff to be trained and authorised as Responsible Persons according to 
Employer’s Plant Safety Regulations and/or High Voltage Regulations. These Responsible 
Persons are available on site as and when required to take out permits to work. 
 
 Permits 
 
Daily meetings shall be held and chaired by the production department to discuss the next days 
permit requirements. All permit requests are required by 15:00 on the day prior to the permit being 
required. A 'no work' period between 06:00 and 07:00 is enforced during which the requested 
changes to the permit take place. 
 
No work commences without the acceptance of the permit to work by the Contractor’s responsible 
person and all workers sign the workman’s register.  The Contractor arranges for three people to 
be appointed as responsible persons for permit requirements.  The plant safety regulations course 
can be done at any Eskom power station but the practical course is Camden specific. 
 
 Accommodation and Transportation 
 
The Contractor provides his own accommodation and transport for all his employees engaged in 
the execution of the works.  This includes the needs of his subcontractors. The cost for 
accommodation, as well as for transportation to and from site is included in the Prices.  No 
accommodation is available at Camden Power Station. 
 
 Security 
 
The Contractor provides security necessary for the protection of the works at all times until the 
completion of the whole of the works. 
 
The Contractor is informed of the access procedures through Site Regulations and note that such 
procedures may change depending on the prevailing security situation. 
 
All persons entering the Camden site pass through the control points at the main access gate and 
are required to have temporary permits that are issued to Contractor‘s staff on request.  All 
persons submit ID documents with the application for temporary permits.  If it is necessary to bring 
equipment onto site a list is submitted which is verified by security staff prior to equipment entering 
the security area. 
 
If any Contractor‘s staff are transferred from Camden or leave site, the person’s permit is handed 
over to the Supervisor.  The Contractor ensures that personnel leaving site are transported out of 
the security area and that the permit is returned. 
 
No firearms, weapons, alcohol, illegal substances and cameras (including cell phones with 
cameras) are permitted on site.  Any person suspected of being under the influence of alcohol is 
tested and if proved positive, is refused entry to the security area. 
 
No “private work” is carried out for or on behalf of any Eskom employee. 
 
The generator area and the other units are barricaded and out of bounds and only authorised 
persons are permitted.  Areas outside the site are out of bounds to the Contractor’s staff. 
 
Under no circumstances shall the Contractor recruit outside Camden Power Station’s security gate.  
An applicable local office for recruitment shall be used. 
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 Safety 
 
The Contractor implements a safety plan and maintains the safety system until the completion of 
the whole of the works.  The plan, will as a minimum, contain PPE information, written safe work 
procedures, job specific risk assessments, safety meetings, etc.  The plan will be to the Employer’s 
satisfaction and will be accepted prior to the commencement of any work. 
 
The Contractor will be subject to periodic audits by the Employer in order to ensure compliance 
with the plan.  Any deviations will be corrected to the Employer’s satisfaction. 
 
The employer has the right to stop the Contractor's work activities which, in the opinion of 
employer, is un-safe.  The Contractor may only continue with work activities when all safety 
deficiencies have been corrected to the Project Manager’s satisfaction.  The Contractor shall have 
no claim against the Employer in respect of delay due to the above 
 
ENVIRONMENT 
 

The Contractor shall comply with Camden Power Station’s environmental management system. 
This includes the identification, collection, storage, transportation and disposal of waste. 
Hazardous waste shall be disposed off in line with the applicable environmental legislation. It is 
important to note that all spillages must be cleaned immediately and reported to the employer 
as soon as possible. It is the responsibility of the polluter to clean all spillages and for the 
rehabilitation of the polluted land. 

 

Section 7.02 2.  Ground conditions in areas affected by work in this contract 
 
The Camden Site is to be considered as operational at all times and it is the responsibility of the Contractor 
to locate such as electrical cables, water, sewer, storm water, power lines, gas lines, airlines, pipelines, etc 
from damage during the execution of this contract. 
 

Section 7.03 3.  Hidden and other services within the site  
 
 
The Camden Site is to be considered as operational at all times and it is the responsibility of the Contractor 
to locate such as electrical cables, water, sewer, storm water, power lines, gas lines, airlines, pipelines, etc 
from damage during the execution of this contract. 
 

Section 7.04 4.  Details of existing buildings / facilities which Contractor is required 
to work on 
 
The Camden site is to be considered as operational at all times and it is the responsibility of the Contractor 
to protect all existing plant, buildings and personnel during the execution of this contract.  
 


