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PRELIMINARIES AND GENERAL



DESCRIPTION

UNIT

Activity

RATE

Amount

ACTIVITY SCHEDULE

Preliminaries for the Term Service Contract

NOTES

1.The Section of The Works information headed
Part 1 : Preliminaries shall be taken to be
incorporated herein.

The Agreement shall be the NEC 3 Term service Contract

(referred to elsewhere in this tender document)
April 2013 edition together with the folowing additional
conditions Z1 to Z14 which always will apply

Contractors are referred to the abovementioned
documents for the full intent and meaning of each
clause thereof. These clauses are hereinafter
referred to by clause number and heading only
(for which such allowance must be made as may
be considered necessary). Where standard
clauses or options are not applicable to the
contract such modification/ corrections or
supplements as are necessary are given under
each relevant clause heading. Contractors shall
allow opposite each clause for any costs involved
in complying with such clause. Only priced items
will be considered in respect of any adjustment
to this Section.

Any items left unpriced will be understood to be
provided free of charge and no claim for any
extras arising out of the Contractor's omission to
price any item will be entertained.

TOTAL CARRIED TO COLLECTION




SECTION A

PART 1 : CORE CLAUSES

General

Actions

Identified and defined terms.

Law

Communications

The Service manager

Employer provides right of access and things

Early warning

Ambiquities and inconsistencies

Illegal and Impossible requirements

The Contractor's main responsibilities

Providing the services

The Contractor's Plan

Revising the Contractor's plan

Clause 10

Clause 11

Clause 12

Clause 13

Clause 14

clause 15

Clause 16

Clause 17

Clause 18

Clause 20

Clause 21

Clause 22

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

TOTAL CARRIED TO COLLECTION




People

Working with the Employer and Others

Subcontracting

Other Responsibilities

Time

Starting and Completion

Access

Instructions to stop or not to start work

Defects

Test and Inspections

Testing and Inspection before delivery

Notifying and correcting defects

Accepting defects

Payment

Assessing the amount due

Clause 24

Clause 25

clause 26

Clause 27

Clause 30

Clause 31

Clause 32

Clause 40

Clause 41

Clause 42

Clause 43

Clause 50

Item

Item

item

Item

Item

Item

Item

Item

Item

Item

Item

Item

TOTAL CARRIED TO COLLECTION




Payment

Clause 51
Defined cost

Clause 52
Compensation events
Compensation events

Clause 60
Notifying compensation events

Clause 61
Quotations for compensation events

Clause 62
Assessing compensation events

Clause 63
The Service manager's assessments

Clause 64
Implementing Compensation events

Clause 65
Title
The Parties' use of equipment, Plant and Materials

Clause 70
Limitation of Liability, Indemnities and
Insurance
Employer's risks

Clause 80
The Contractor's risk

Clause 81
Indemnities

Clause 82

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

TOTAL CARRIED TO COLLECTION




Insurance Cover

Insurance policies

If the contractor does not insure

Insurance by the employer

Termination and Disputes

Termination and reasons for termination

Reasons on Termination

Procedures on Termination

Payment on Termination

Dispute resolution

Clause 83

Clause 84

Clause 85

Clause 86

Clause 90

Clause 91

Clause 92

Clause 93

Clause W1

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

TOTAL CARRIED TO COLLECTION




SECTION B : PRELIMINARIES

SUPPLEMENTARY DOCUMENTATION

Activity schedule

The pages of the Activity schedule are
numbered consecutively.

The Contractor shall check the numbers of the
pages and should any be missing or
duplicated, or the reproduction be indistinct, or
if any doubt exists as to the full intent and

meaning of any description, or these Activity schedule
contain any obvious errors, the

Contractor shall notify the Service manager at

once who shall promptly give a written directive.

No liability whatsoever will be admitted in respect

of errors in any tender due to the

abovementioned causes.

Iltems in these Activity schedule are to be read
and priced in conjunction with and the
descriptions regarded as amplified by the Works
Information and no claim arising from brevity of
description of items fully described in the Trade
Preambles will be entertained.

Where appropriate, rates for similar items in the
various sections of the Activity schedule must
be the same. The Service manager shall be at
liberty to make adjustments to any individual
rates or not, as will eliminate errors,
discrepancies or what he considers to be
unreasonable or unbalanced rates, without
altering the Contract Sum, prior to signing.

TOTAL CARRIED TO COLLECTION




Prime Cost and Provisional Amounts, etc.,
contained herein may be omitted or reduced at
the Service manager's sole discretion and the
Contractor shall not be entitled to claim for any
loss by way of reduction or omission of any
discount, or percentage relating to Prime Cost
and Provisional Amounts, etc., or loss of profit
related thereto.

Interest of Agents

Should any Service manager have any interest
other than a professional interest or involvement
with the project, such interest shall be disclosed
under this heading.

Priced Acititvity Schedule

All Contractors shall deposit the

priced documents with their tenders. Such
documents shall have all items properly priced,
extended and cast.

Item

Item

Item

TOTAL CARRIED TO COLLECTION




MANAGEMENT OF CONTRACT

Programme for the Works

The Contractor shall provide with his bid full
construction methodology and approved
programme, per the programme dates listed in
the Contract Data, outlining in detail how the
Works will be handled:-

a) Personnel
b) Equipment
c¢) Plant and materials

d) Inspection and handover procedures
e) Security

f) Safety

g) Quality control and reporting plan

h) Environmental

The Contractor shall prepare and be responsible
for a programme for the Works in sufficient detail
as to represent the units of work to enable the
Service manager to assess the progress of the
Works. The Contractor, who shall co-ordinate
Sub-Contractor's programmes with his own, shall
programme the Works. Where required by the
Contractor, the Sub-Contractor shall prepare and
update his programme for the Works in sufficient
detail to meet the needs of the programme.

The Contractor shall implement and modify the
programme should any significant deviations take
place. The Contractor shall provide copies of the
programme and its supporting documents with all
updates for the Service manager and/ or the
Sub-Contractor where relevant.

Item

TOTAL CARRIED TO COLLECTION
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Progress Meetings

The Service manager, Contractor's representative
and other Agents as required shall hold meetings
related to the progress of the Works at regular
intervals and at such other times as may be
necessary.

Sub-Contractors shall not be present at progress
meetings unless specifically requested by the

Contractor or Service manager. The Service Manager
shall record and distribute the Minutes
of the Meetings.

The Contractor shall report on his own and
all Sub-Contractors' progress and on all matters
affecting progress and execution of the Works.

The Contractor shall convene additional regular
meetings with his Sub-Contractors and Suppliers
in order to monitor their progress and to discuss
and co-ordinate all aspects of the Contract.

Technical Meetings

The Contractor shall arrange regular separate
meetings to review technical matters with
Sub-Contractors prior to the Progress Meetings
for consideration as necessary at such Progress
Meetings. Minutes of these meetings are to be
distributed to the Professional Team prior to
Progress Meetings.

Item

Item

TOTAL CARRIED TO COLLECTION
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MATERIALS AND WORKMANSHIP

Samples of materials

The Contractor shall furnish samples of materials
and specimens of finishes as may be called for
by the Service manager for his approval.

Workmanship samples

The Service manager may instruct the Contractor
to furnish samples of workmanship for his
approval. Where the Service manager requires an
assembly of various elements of the building or
installation, which is not incorporated in the Works,
the Contractor shall arrange such an assembly at
the Employer's expense and the contract value
shall be adjusted accordingly.

The Service manager may reject any
workmanship not corresponding with approved
samples. Approved samples are to be kept on
site until the completion of the Works and
thereafter removed if not required in the finished
work. Adequate access and viewing facilities

shall be provided.

Ordering of materials

Should the Activity Schedule be used for ordering
materials, this shall be entirely at the Contractor's
risk.

Item

Item

Item

TOTAL CARRIED TO COLLECTION
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Payment of Preliminaries

The payment of preliminaries shall be calculated
from the priced items in the Activity schedule.
The Contractor and the Service manager shall
agree on a division of the priced preliminaries
items into:

a) An initial or establishment charge, payment
of which shall be made to the Contractor on
proof that the relevant expenditures have been
made;

b) A monthly charge;
c) A final or disestablishment charge
All excluding VAT.

In arriving at such a division cognisance shall be
taken of such factors as:

i) Premiums for annually renewable insurance
policies

Should the Contractor and the Service manager
be unable to agree such division then the Project
Manager shall make a division of the preliminaries
to be incorporated in the valuations for each
monthly payment certificate.

Item

TOTAL CARRIED TO COLLECTION
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Adjustment of Preliminaries

The amount or items of preliminaries shall be
adjusted to take account of the theoretical
financial effect which changes in time and/or value
have on preliminaries. Such an adjustment shall be
based on the particulars provided by the
Contractor, and shall apply notwithstanding the
actual employment of resources by the

Contractor in the execution of the Works.

For the adjustment of the preliminaries both the
Contract Sum and the Contract Value shall
exclude:

a) VAT;
b) The amount of preliminaries;
¢) Any contingency sum; and

d) Any amount in respect of Contract Price
Adjustment Provisions

Should the Contractor fail to provide such
information within the period stipulated, the
following shall apply:

The amount of preliminaries shall be adjusted
in the following categories:

(a) An amount which shall not be varied

(b) An amount which shall be varied in proportion
to the contract value as compared with the
Contract Sum

(c) An amount which shall be varied in proportion
to the construction period (excluding revisions
allowed in terms of the agreement) as compared
to the initial construction period.

TOTAL CARRIED TO COLLECTION
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Where sectional completion is required in terms
of the agreement, the Contractor shall give the
Service manager the division of the above
categorised amounts into sections. Should the
Contractor fail to provide such information within
the period stipulated the categorised amounts
shall be pro-rata to the value of each section.

GENERAL

Site Security - Works Information

In order to maintain the integrity of the site during
construction, it shall be necessary to implement
security measures applicable to Contractor's
employees. It is expected of the Contractor's

Site Supervisors to exercise control over their

staff and maintain order.

The Contractor shall take all appropriate
measures for general site security and shall
ensure that the following requirements are

adhered to at all times:

a) All workers to be in new company overalls,
safety helmets, boots, etc.

b) Eskom shall not accept any responsibility for
theft or damage to the Contractor's

equipment while on site. It is expected that the
Contractor shall provide own site security service.
c) The following items will not be allowed on site:
i) Fire arms or other dangerous weapons

ii) Explosives

iii) Liquor

iv) Narcotic drugs

Item

TOTAL CARRIED TO COLLECTION
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Disturbance

The Contractor shall execute the Works with a
minimum of disturbance to adjoining premises,
any parts of the Works already handed over and
the occupants of those premises and/ or parts.
Any specific requirements are stated in the
Works Information.

Works cleaning and clearing

The Contractor shall regularly clean and clear
away all rubbish and excess materials as the
Works proceed and leave the Works in a clean
and satisfactory state for use and occupation in
terms of the agreement.

Vermin

The Contractor shall take all necessary
precautions to keep the Works and site free from
vermin and shall leave the Works vermin-free

on completion.

Occupational Health and Safety Act

The contractor shall for the duration of this contract be
deemed to be the mandatory Eskom for the purposes of
the Occupational Health and Safety Act No. 85 of 1993, and
he shall prior to taking occupation of the site satisfy Eskom
by means of written representations that he has fully
compiled with the relevant requirements of the said act.

Item

Item

Item

Item

TOTAL CARRIED TO COLLECTION
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Acceptance by Eskom of the contractors written
representations in terms of the above shall constitute an
agreement in writing to the arrangements and procedures
between the parties to ensure compliance by the
contractor with the provision of the act referred to therein,
for the purpose of section 37(2) of the said act.

Eskom shall at all times have the right to summarily
suspend the performance of the contractor hereunder
pending compliance by the contractor with any
requirement, regulation and direction referred to.

Eskom shall be entitled to set off against any amount owed
by the Eskom to the contractor hereunder any loss or
damage suffered by it as a result of the suspension of the
contractors performance in the circumstances envisaged
above.

The Contractor shall price for all necessary items to comply
with the Occupational Health and Safety Act Specification.

Contract Price Adjustment

This contract is subject to price escalations.
Retention

Retention will be 10% of the value of work
Release of retention will only occur after
52 weeks from Practical completion.

All retention, less any monies by the Contractor
due to the Employer, will be released with the
issue of the Defects Certificate.

Item

Item

TOTAL CARRIED TO COLLECTION
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SECTION C : SPECIFIC PRELIMINARIES

SUPPLEMENTARY DOCUMENTATION

Procedures

The Contractor shall, at his own expense,

prepare and submit one reproducible print of
shop drawings of all fabricated work, working or
setting out drawings, shop details and schedules
to the Service manager for approval by the
Service manager, the relative Consulting Engineer,
and/ or the Employer as is appropriate and such
work shall not be performed by the Contractor until
such approval has been given. The Contractor
shall take cognisance of and adhere to the

Project Document Numbering System, if any,

in use on this Contract

The Contractor shall present a complete
schedule showing the sequence of submission

of shop drawings, including submission dates,
for all trades and the scheduled dates for
approval of all drawings. This schedule shall take
into account that the Service manager and the
relative Consulting Engineer and the Employer
reserve a two weeks check period from the date
of the receipt of all shop drawings and/or
catalogue data.

All submissions shall be on dates as indicated

in the above schedule and sufficiently in advance
to permit the Contractor to meet fabrication
deadlines; no claim for extensions to the contract
time will be granted to the Contractor by reason
of his failure in this respect.

Item

TOTAL CARRIED TO COLLECTION
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The Contractor shall submit four copies of
catalogues and data for approval. The Contractor
shall check all submissions for conformity with
the contract drawings and specifications and
correct any errors, omissions or deviations before
their transmission to the Service manager. All
submissions shall bear the Contractor's dated
stamp of approval as evidence that they have
been so checked and corrected by the Contractor.
Any drawings, schedule or catalogue submitted
without this stamp will not be considered by the
Service manager and will be returned.

When the Service manager advises the
Contractor that shop drawings have been
approved, he shall immediately submit to the
Service manager the original transparencies of
such drawings so that the Service manager's
stamp of approval may be appended thereto.
Thereafter the Contractor shall furnish to the
Service manager four prints of the approved shop
drawings, setting out drawings and schedules.
The Contractor shall also furnish to the Works as
many prints of the approved shop drawings and
schedules as may be required. No work shall be
performed from any shop drawings and/ or
catalogues not stamped with the Project
Manager's approval.

The Contractor shall be responsible for ensuring
that all dimensions conform to the dimensions
of built work.

The Service manager's approval of any document
or drawing shall not in any way vary his contractual
or delictual obligations and liabilities to the
Employer or any other party, nor does it vary the
contractual or delictual obligations and liabilities
of the party submitting such document or drawing
for approval.

TOTAL CARRIED TO COLLECTION
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If the submissions differ from the requirements
of the contract, the Contractor shall make specific
mention of each difference in his letter of
transmission with a request for substitution,
together with his reasons for same, in order that,
if acceptable, suitable action may be taken by the
Service manager. Otherwise the Contractor will
not be relieved of the responsibility for executing
the work in accordance with the requirements of
the contract.

Corrections of shop drawings by the Project
Manager shall not change the scope of work.
Should any such correction be considered to
constitute a change of scope of work, the
Contractor shall notify the Service manager in
writing within not more than seven calendar days

of such change and shall not proceed with the
tabrication until so authorised by the Project

Manager. Claims for change of scope made
after performance of the work constituting the
claimed change of scope will not be considered.

Unless otherwise agreed with the Project
Manager, shop drawings shall be prepared to
show all details of installation, including

reticulation, fixing, etc., of all components and
assemblies, or if the Contractor desires to

deviate from the design then these drawings
shall be all in accordance with the above
procedures and at the Contractor's expense.

Unauthorised Persons/ Workmen on Premises

The Contractor shall at all times strictly exclude all
unauthorised persons from the Works and the
site and shall set up notice boards to that effect.

Safety Helmets and Protective Clothing

The Contractor shall take all necessary steps to
ensure that all workmen employed on the Works
comply with regulations regarding the wearing
of safety helmets.

Item

Item

TOTAL CARRIED TO COLLECTION
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The Contractor shall provide and keep on site
an adequate supply of clean safety helmets and
protective clothing for the use of all Employer's
agents and all authorised visitors.

Notice boards shall be erected warning all
workmen and visitors to wear safety helmets on

or about the Works.

MANAGEMENT OF CONTRACT

Co-Ordination

The Contractor is to submit a schedule of
information required to all parties concerned,
giving dates upon which such information and
details are required on site

Timeous advance notice is to be given by the
Contractor of information or drawings which are

required on site.

MATERIALS AND WORKMANSHIP

Media Releases, Advertising, etc.

All rights of publication of articles in the media,
together with any advertising relating to, or in any
way connected with this project shall invest in

the Employer

The Contractor together with his Sub-Contractors
shall not, without the written consent of the
Employer, cause any statement or advertisement
to be printed, screened or aired by the media.

Scale and Dimensions

All dimensions will be figured on the drawings or
may be calculated from figured dimensions and
are always to be followed. No dimensions shall
be obtained by scaling.

Item

Item

Item

TOTAL CARRIED TO COLLECTION
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Manufacturer's Recommendations

All commodities are to be handled, stored, used,
applied and/or fixed in strict accordance with the
manufacturer's instructions and recommendations
and after consultation with the manufacturer's
authorised representative. Should these
instructions and/ or recommendations conflict with
other specified requirements the Project

Manager must be notified timeously.

Transportation

Transportation of samples and occupational hygiene
instruments for calibration from the calibration laboratory
to Camden PS and from Camden PS to the calibration
laboratory

Commodities to be New

All commodities, goods, articles or materials
throughout the building are to be new so as to
ensure that they are likewise in perfect condition
when handed over at completion of the Work.

Standard of Workmanship and Materials

In the absence of detailed specifications for any
item or items, National Building Regulations, the
latest applicable South African Bureau of
Standards Specification, or where such does not
exist, then the latest applicable British Standard
Specification shall apply.

Removal and Making Good of Temporary
Works, etc., on Completion

The Contractor shall remove all temporary Works,
roads, services and the like used for this

Contract and shall make good to the entire
satisfaction of the Service manager any damage
resulting therefrom.

Item

Item

Item

Item

Item

TOTAL CARRIED TO COLLECTION
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Cost of Claims

All costs incurred by the Contractor in the
preparation of claims to the satisfaction of the
Service manager shall be borne by the Contractor.

Signage

All warning signage must be in English

Environmental requirements

All costs related to the compliance of the
Environmental Requirements must be allowed for
by the Contractor under this item

Police Clearance

The Contractor shall provide Eskom Safety Reps with Police
Clearances for all staff

Medicals

The Contractor shall provide Eskom Safety Reps with
Medicals for all staff

Level 2 First Aid Traning

The Contractor's staff shall possess Level 2 First Aid
Training

Safety File

The contractor shall provide Eskom Safety Reps with a
Safety file

Item

Item

Item

Item

Item

Item

Item

TOTAL CARRIED TO COLLECTION
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Activity schedule



Item
No.

DESCRIPTION

ACTIVITY

RATE

AMOUNT

ACTIVITY SCHEDULE NO. 1

PROJECT SPECIFICATIONS

The Contractor and their laboratories are referred to the relevant Clauses in
the specifications for the pricing of this project. The Contractor should carefully
read these specifications as no claims will be entertained during the coarse of
the project.

Rate approvals:

The Contractor and their laboratories are advised that any rate that is required
for work must include the following breakdown:

labour, material, transport and profit.

Rate approvals must be authorised by the Service manager prior to work being
carried out.

COMPLIANCE REQUIREMENTS

Quality Management System Requirements

Testing and calibration activities shall be done in accordance with the principles
of 1ISO 9001

Accreditation Requirements

The Contractor to ensure that the laboratory must comply with regulatory and
safety requirements on the operation of laboratories not covered by ISO 17025

The Contractor to ensure that the laboratory must operate a quality
management system for their testing and calibration activities that meets the
principles of 1ISO 17025 and 9001

Health and Safety:
In addition to the normal health and safety requirements the contractor must

ensure that the laboratory shall comply with regulatory and safety
requirements on operation of laboratories not covered by ISO 17025

General Requirements For This bid

ISO 45001:2018 Occupational health and safety management systems.

ISO/IEC 17020, General requirements for the competence of testing and
calibration laboratories.

ISO/IEC 17025:2005, General requirements for the competence of testing and
calibration laboratories.
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Purchasing Services And Supplies Requirements

The laboratories appointed by the contractor shall ensure that purchased
supplies and reagents and consumable materials that affect the quality of tests
and/or calibrations are not used until they have been inspected by the Service
manager or otherwise verified as complying with standard specifications or
requirements defined in the methods for the tests and/or calibrations
concerned, and such records shall be made available to Camden Power Station
Service manager.

Service To Eskom Camden Generation Division

Communication in large assignments or projects should be maintained
throughout the work. The contractor should inform the Camden Power station
Service manager of any delays or major deviations in the performance in line
with contract provisions.

Complaints

The laboratories appointed by the contractor shall have policies and
procedures in place for the resolution of complaints received from Eskom
Service manager.

Proper records shall be maintained of all complaints, investigations and
corrective actions taken by the laboratories in line with all the Quality

Management Standards.

Continued Improvements

The contractor and their laboratories shall continually improve the
effectiveness of its management system using the quality policy, quality
objectives, audit results, analysis of data, corrective and preventive actions and
management review in line with all the Quality Management Standards.

Corrective action improvements

The contractor and their laboratories shall have documented policies and
procedures in place and shall designate appropriate authorities for
implementing corrective action when nonconforming work or departures from
the policies and procedures in the management system or technical operations
have been identified in line with all the Quality Management Standards.

The procedure for corrective action shall start with a root cause investigation,
selection and implementation of corrective actions, Monitoring of corrective
actions in line with all the Quality Management Standards.
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Preventive action Improvements

Required improvements and potential sources of nonconformities, either
technical or concerning the management system, shall be identified.

When improvement opportunities are identified or if preventive action is
required, action plans shall be developed, implemented and monitored to
reduce the likelihood of the occurrence of such nonconformities and to take
advantage of the opportunities for improvement in line with all the Quality
Management Standards.

Accommodation and Environmental conditions

The contractor must ensure that the Laboratory facilities for testing and/or
calibration, including the environmental conditions, shall be such as to facilitate
correct performance of the tests and/or calibrations.

Test and Calibration methods

The contractor and their laboratories are required upon request to supply
Camden power station Service manager with sampling media monthly or as
indicated in the service level agreement.

The contractor and their laboratories are required to supply Camden power
station Service manager with prepared sampling media (i.e., tubes, cassettes
and assembled sampling heads, pre-weighed 37mm PVC filters, 25mm MCE
Filters with a black grid plus support pads).

The contractor and their laboratories must provide maintenance of OH
instruments as and when required and according to the service level
agreement.

The contractor and their laboratories must ensure that the performance of pre
and post weighing of sampling media should be done at a SANAS accredited
laboratory.
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Handling, Transportation, and storage

The contractor and their laboratories shall have documented procedures for
the transportation, receipt, handling, protection, storage, retention and/or
disposal of test and/or calibration items, including all provisions necessary to
prevent contamination or deterioration, to protect the integrity of the test or
calibration item, and to protect the interests of Eskom.

The transportation of the filter cassettes to and from the Occupational Hygiene
Testing Facilities (OHTF) premises is to be done in a manner which will not
compromise the integrity of the filter cassettes/sorbent tubes

The filter cassettes/sorbent tubes used to sample unstable elements from the
business unit will need to be kept in a cooler bag, as per requirements
stipulated in relevant method. Deliver media to the OHTF in the same outer
packaging in which it was received.

It is preferred that couriers are not used to transport samples from the
sampling site to the OHTF, due to unknown sample handling practices applied,
which causes major concern on integrity of samples.

Best practice is to deliver the samples personally to the OHTF, or by a reputable
and designated driver who received specific instructions and training on correct
handling practices of the samples.

Samples collected from site to be delivered directly to the testing facility within
6 hours. NB Samples cannot be taken home for storage purposes.

Samples to be transported in a suitable carry case lined with a sponge (sponge
with 37mm holes) for sample protection and a cooler box with ice packs to be
used for samples that need to remain cool.

Provide the client with a signed laboratory acknowledgement form.

The contractor and their laboratories shall have adequate insurance to cover
damage and theft for the approval of the Eskom Service manager.

Equipment

The contractor and their laboratories shall ensure it is well equipped with the
required equipments for the correct performance of the tests and/or
calibrations (including sampling, preparation of test and/or calibration items,
processing, and analysis of test and/or calibration data).

The contractor and their laboratories shall have adequate insurance to cover
damage and theft for the approval of the Eskom Service manager.
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Equipment

The contractor and their laboratories shall ensure it is well equipped with the
required equipments for the correct performance of the tests and/or
calibrations (including sampling, preparation of test and/or calibration items,
processing, and analysis of test and/or calibration data).

Equipment, software used for testing, calibration and sampling shall be capable
of achieving the required accuracy and shall comply with specifications relevant
to the tests and/or calibrations concerned in compliance with this tender
document.

The Contractor and their laboratories shall have established programmes and
procedures for the calibration of their equipments to ensure all equipments
used for tests and/or calibrations that have a significant effect on the accuracy
or validity of the result of the test, calibration or sampling are calibrated in line
with their ISO standards before being put into service.

The contractor and their laboratories shall ensure that all calibration
certificates for all equipment that requires calibration are made available to the
Camden Power Station Service manager and shall further form part of the
analysis report submitted to Camden Power Station Service manager at the
closeout of the project.

Result turnaround time

The contractor and their laboratories shall honour the agreement with Eskom
Service manager by adhering to the turnaround time specified for each method
or test performed. The turnaround period shall be clearly stated on the
quotation provided by the Contractor and their laboratories.

Analysis should be carried out by the contractor and their laboratories and the
report to be presented within 7 — 10 working days. The contractor and their
laboratories shall notify the Eskom Service manager of any occurrence that
may possibly result in a delayed report date resulting in failure to comply with
the turnaround time of 7 — 10 working days in line with the contract provisions.

Turnaround time shall form part of KPI for the contractor and their laboratories
and failure to meet the KPI will result in NCR and termination in terms of
contract provisions.

Calibration of equipment shall be done within 3 weeks after date of collection
from Camden Power Station.
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Reporting the results

The contractor and their laboratories must ensure that results of tests,
calibration, or series of tests or calibrations carried out by the laboratories shall
be reported accurately, clearly, unambiguously, and objectively, and in
accordance with any specific instructions in the test or calibration methods in
line with their Standard Operating Procedures.

The results shall be reported in a test report or a calibration certificate and
shall include all the information requested by the Eskom Service manager
necessary for the interpretation of the test or calibration results and all
information required by the method used.

In the case of tests or calibrations performed in a written agreement with
Eskom Service manager, the results may be reported in a simplified way. When
the test report contains results of tests performed by subcontractors, these
results shall be clearly identified.

Final test reports shall contain, at a minimum, the information outlined below.

Eskom Service manager may request additional information to be included in
the final report. The contractor together with their laboratories in concluding
their final test report, shall maintain a sample case file or be able to assimilate
the sample case information described in this document for a period of at least
five years after the final test report is issued.

Process for Monitoring

Letter of good standing
Medicals

Drivers licence

Baseline Risk Assessment

Legal Appointments and competencies

31




1.1

1.2

Each report shall include at least the following information:

a) Title, e.g., “Test Report”, or “Report of Results” or “Laboratory Results”;

b) Name and address of laboratory, location where the analysis was carried
out, if different from the address of the laboratory, and name and phone
number of contact person for questions;

¢) Unique identification of the report (such as serial number) and of each page,
the total number of pages, and a clear identification of the end of the report;

d) Name and address of customer, where appropriate, and project name if
applicable;

e) Description, condition, and clear identification of the analysed samples;

f) Date of receipt of the sample(s);
g) Identification of the validated analytical method used;

h) Any deviations from, additions to, or exclusions from the analytical method,
and any other information relevant to a specific analytical method, such as
environmental conditions including the use of relevant data qualifiers;

i) Identification of the standard(s) or specification(s) relevant to the test (when
required by customer);

j) Where necessary, a statement of compliance/non-compliance with
requirements and/or specifications;

k) Analytical test results, supported by tables, graphs, sketches, and
photographs as appropriate, with units of measurement; and any failures
identified; and identification of the quantitation limit and reporting units (such
as mg/kg with identification of whether data is calculated on a dry weight or
wet weight basis);

1) A signature and title, or an equivalent identification, of the person(s)

accepting responsibility on behalf of the laboratory for the content of the
report (however produced), and date of issue

Scope of Work

The scope of work will cover the following but not limited to:

Sampling Media

Supply of sampling media i.e., 37mm Pre-weighed PVC filters, 25mm MCE
Filters with a Black Grid including support pads, sorbent tubes, filter cassettes;

Transportation of samples from the laboratory to Camden PS and from
Camden PS to the Laboratory as and when required;
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21

2.2

2.3

31

3.2

34

3.5

3.6

3.7

3.8

3.9

11

1.2

13

14

2.1

2.2

2.3

Analysis of Samples

Analysis of samples for alpha quartz, volatile organic substance;
Analysis of bulk samples to determine the presence of asbestos;
Compilation of sample analysis reports as and when required;

Calibrating of the following instrument:

Calibrating sound level meter and acoustic calibrator, including noise dose
meters on an annual basis

Calibrating gilian gilibrator on an annual basis

service and maintenance of instruments as and when required

Calibrating lux meters once every two years

Calibrating heat stress meters on annual basis

Calibrating indoor air quality meter on an annual basis

Calibrating hot wire anemometer on an annual basis

Transportation of occupational hygiene instruments for calibration from the

calibration laboratory to Camden PS and from Camden PS to the calibration
laboratory

Activity schedule

Supply sampling media
SANAS Accredited Calibration Certificate Required

Pre- weighted 37mm 3 Piece 5.0um PVC filters, filter cassets( 50 pack)
MCE 25mm filters with a black grid (100 pack)

Sorbent Tubes (50 pack)

Analysis of samples :

SANAS Accredited Calibration Certificate Required

For alpha quartz (crystalline silica) , volatile organic substance (Planned and
unplanned)

To determine the presence of asbestos (Planned and unplanned) as per the
HSG248 guidelines.

No

No

No

No

No

80
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3.1

3.2
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4.1

4.2

4.3

5.1

5.2

6.1

6.2

6.3

Calibration, Service and Maintenance

Quest Sound Pro Sound Level Meter (to be calibrated offsite)

SANAS Accredited Calibration Certificate Required

Calibration of the Quest Sound Pro Sound Level Meter Model Number:
SOUNDPRO DL-1-1/1, 4936. (annually) SN. BKH020002. Quantity- 1

Calibration of the New (to be purchased) Quest Sound Pro Sound Level Meter,
model No. SE and DL (annually) SN. BKH020002. Quantity- 2

Quest QC10 Sound Level Calibrator (to be calibrated offsite)

SANAS accredited calibration certificate required

Quest QC10 Sound Level calibrator, Model Number: QC-10 SN. QIE080089.
(annually) Quantity- 1

Calibration of the New (to be purchased) Quest QC10 Sound Level calibrator,
Model Number: QC-10. SN. QIE080089.(annually) Quantity- 1

Quest Edge 7 personal Noise Dosimeter (to be calibrated offsite)

SANAS Accredited Calibration Certificate Required

Calibration of New (to be purchased) Quest edge 7 personal noise dosimeter
(annually) Quantity-5

Quest QT44 Questemp Heat Stress Monitor (to be calibrated offsite)

ANAB/ILAC accredited calibration certificate required

Calibration of Quest QT44 Questemp Heat Stress Monitor including Globe, Dry
Globe and Wet Globe. Model Number: QT° 44, SN. TQJ010017, at a minimum
of 3 Temperature Points and a minimum of 3 Relative Humidity Percentage
Points: (Annually) Quantity-1

Calibration of the New (to be purchased) Quest QT44 Questemp Heat Stress
Monitor, Model Number: QT° 44, SN. TQJ010017, at a minimum of 3
Temperature Points and a minimum of 3 Relative Humidity Percentage Points:
(Annually) Quantity-2

Annually

Annually

Annually

Annually

Annually

Annually

Annually

10
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7.1

7.2

8.1

8.2

8.3

9.1

9.2

10

10.1

10.2

10.3

11

11.1

11.2

Goldilux Auto Ranging Light Meter (to be calibrated offsite)

ANAB/ILAC accredited calibration certificate required

Goldilux Auto Ranging Light Meter Model Number: GAL, SN.
11123/1321/1322. Calibration to be as per the 5 Reference Points (13 to 3200
Lux) Standard Calibration Method (Every 2 years) Quantity-3

Gillian Gilibrator 2 (to be calibrated offsite)
SANAS/ANAB accredited calibration certificate required

Gallian Gilibrator 2 Serial No. 0507039; 106867-S and model number 850190-
1; 800286; 800266-1; 800289-1 calibration. (annually) Quantity-3

5 reference method

10 reference method

TSI IAQ Calc Indoor Air Quality Meter (to be calibrated offsite)
SANAS accredited calibration certificate required

Model No TSI IAQ Calc serial No. T74451604001 calibration (SANAS
accredited): at a minimum of 3 Temperature Points and a minimum of 3
Relative Humidity Percentage Points at a standard velocity of 10 points across
the range form 0-35m/s. (annually) Quantity- 1

Gillian- Gill Air Sampler (to be calibrated offsite)
SANAS/ANAB accredited calibration certificate required

Standard calibration of Gilian air sampler, SN: 7D, 10D, 6D, 2D, 11D, 5D, 4C, 8D,
9GC, 6C, 3A, 1B, 1C, 4A, 5B, 1D, 4B,5C and 12 Quantity- 19

5 reference method

10 refence method

TSI T9515 Velocit Calc Air Velocity Meter (to be Calibrated offsite)

SANAS accredited calibration certificate required

Calibration of TSI T9515 Velocit Calc, model No. 9515, Serial No.
795151604006, at a minimum of 3 temperature points at a velocity of 10
points accoss the range from 0-35m/s. (annually) Quantity-1

Annually

Annually

Annually

Annually

Annually

Annually

Annually

57

57

Activity Schedule Carried To Final Summary

35




FINAL SUMMARY

Preliminaries

[y

2|Activity Schedule

Sub-total

Value Added Tax

Allow fifteen per cent (15%) of the above sub-total for Value Added Tax

Carried to form of Offer

Page

Page

Item




