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SPECIFICATION AS AND WHEN: ELECTRICAL REPAIRS AND MAINTENANCE AT 

GAUTENG SOUTH STATIONS 

 

1. Scope Of Work 

PRASA-CRES Facilities Management is looking to appoint 3 x service providers that will form a 

panel of contractors to undertake and perform general electrical maintenance at stations, 

operational depots and at commercial properties. 

 

1.1. The scope of the work / services to be provided by the contractor is as follows: 

▪ Carry out planned maintenance and corrective maintenance to electrical installations 

and infrastructure at various Railway Station Platforms, Buildings, Offices, Workshops, 

Substations and Signal Relay Rooms. 

▪ The scope also includes a 24hr, Monday to Sunday emergency standby service as and 

when required by PRASA-CRES. 

1.2. Contract duration will be for 36months from the time of accepting the appointment. 

1.3. As part of administration claims shall be submitted timeously and the following 

documentation must be provided in support of a claim 

i. completed job cards indicating location, dates, personnel, times worked and 

travelling information 

ii. records of material receipts for material purchased and used in this contract (only 

for material not priced for in the Pricing Schedule) 

iii. invoices for services outsources/hired under this contract 

 

2. Definitions 

2.1 PRASA-CRES: One of the subsidiaries of Passenger Rail Agency of South Africa (PRASA) group 

responsible for managing the property portfolio of the group and the maintenance thereof. 

2.2 Facilities Manager: A manager of PRASA-CRES responsible of building and infrastructure 

portfolio or any person authorised to act in that capacity. 

2.3 Normal Working Hours: in this contract normal working hours will be will be 07h00 to 17h00 

Mondays to Fridays excluding public holidays and weekends. 

2.4 Contractor: Successful tender who is appointed by PRASA-CRES and will be responsible to 

carry out the works as per this specification. 
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3. Maintenance References 

3.1. All electrical work will be in accordance with the following publications 

 

▪ SABS 0142, SABS 1152 and SABS 0147 Code Of Practices 

▪ OHS Act 85 of 1993 as amended and 

▪ Other applicable Municipal By-Laws and Regulations 

 

4. Maintenance  

4.1. All planned work will be carried out during normal working hours at the cost tendered for in 

the Bill Of Quantities. Visits to the premises will be as scheduled for the contractor to carry 

out maintenance work as per the specification. Sites have visitors book which is to be 

properly completed by the Contractor on every visit and the reason for the visit recorded in 

the book. 

 

4.2. The Contractor shall produce and issue to PRASA-CRES a written report or service sheet of 

any testing, inspection, examination, investigation and/or assessment undertaken and 

execution of any repairs by the Contractor. Reports will highlight  

▪ the type of work or service done 

▪ problems experienced 

▪ results of inspection  

▪ faults found and their priority thereof  

Quotations for any corrective work required shall be submitted to PRASA-CRES and on the 

approval of such quotations the Contractor will correct or repair accordingly. 

The contractor is expected to produce a job card and the job card must be signed by PRASA 

CRES supervisor  

4.3. PRASA-CRES reserves the right to conduct an independent safety and quality audit to be 

carried out on the work completed by the contractor. The contractor shall provide his own 

quality controls to ensure compliance with the specifications and any changes to legislation 

or regulations applicable. Possible modernisation products to upgrade or to improve the 

reliability and performance of the installation will be brought to PRASA-CRES for 

consideration. 
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5. Contract Performance  

5.1. The contractor will sign a service level agreement with the PRASA-CRES. The performance 

of the Contractor will be discussed on the monthly basis at meetings scheduled to sit at 

PRASA CRES offices. Performance Items to be discussed will include:  

▪ the number of breakdowns for specific period 

▪ the turn around time to attend to emergency callouts 

▪ planned vs. actual progress 

▪ submission of reports, invoices and other administration duties 

▪ payment of invoices 

5.2. Services Measure And Expectations 

 
Response Times for: 

 
- Emergencies – within 3hrs to determine the status of fault on site 

 
- Urgent - within 5hrs  

 
- Non-Urgent - within 24hrs 
 

6. General Information 

6.1. The contract shall be registered with the ECB as laid down in the Electrical Installation 

Regulations of the Occupational Health and Safety Act 85/1993, clause 5. 

6.2. The electrical contractor shall be or have in his employment an accredited person. Proof must 

be supplied of the above requirements 

6.3. The Contractor must have the capacity to be able to work on more than one site at any given 

time. 

6.4. Where day to day repairs are to be undertaken, the Contractor shall first estimate the labor 

and material cost based on the schedule of prices, before proceeding with the job. 

6.5. All material removed to be returned to PRASA-CRES unless otherwise stated. 

6.6. Compliance certificates to be issued on completion of all new work done at no cost to PRASA-

CRES. Compliance certificates required for existing installations to be priced out at the 

prescribed set rate. 
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7. SAFETY AND PROVISION OF MATERIALS: 

7.1. The contractor is reponsible for supply of all material required to repair the faults as per job 

cards /work order. 

7.2. All material used shall be SABS approved 

7.3. The material item price shall be based on standard market related plus the percentage 

mark-up fee. 

7.4. Prasa Cres Maintenance Manager /Supervisor reserve the right to query price of any 

material that is on the material list. He /she may request that the contractor justifies a copy 

of the material purchased, invoices or actual quotes from reputable suppliers. 

7.5. Please note the following local content threshold will apply when supplying material; 

7.5.1. 90% for Electrical cables. 

7.5.2. 100% on steel products. 

7.5.3. 100% on Polyvinyl Chloride (PVC) pipes.   

7.5.4. All materials supplied and workmanship to meet the prescribed Statutory 

Requirements, including the Occupational Health and Safety Act of 1993. 

NB: The contractor material supplier must be reputable material supplier and only 

market related material prices will not be accepted by PRASA.  

 

7.6. Provision of a Safety File is a requirement and must be submitted prior to any work 

commences. The provisional amount of R6000.00 for a Safety File is included in the 

schedule of rates table, proof of cost will be required before the contract claim the 

amount. 

 

8. Quality Of Work And Workmanship: 
 

• Works with poor workmanship will not be signed off and PRASA Cres reserve the right to hold 
payments until satisfied with the quality of the works.  

 
9. Non-Compliance: 
 

• Safety – the contractor will at all times ensure that work is performed in accordance with all 
the prescribed legal prescripts.  

• NB: No work is to be done without approval of Safety File and valid signed site access 
certificate being issued to the contractor. No Contractor will be allowed on site without having 
attended the safety Induction training and proof is to be submitted to the Project Manager 
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• Response time – if an appointed service provider as per the General provisions of the As and 
When fails to adhere to the priority levels as prescribed PRASA CRES Facilities department 
hereby reserves the right to penalise the service provider a penalty fee of 10% of the value of 
the work and if this provision is continually be violated the contract will be terminated. 

 

• Proof of Work done> the contractor will provide photos of before/during and after work 
completed with claim submitted . Photos can be submitted electronically.  

 

• Qualified personnel- It is a requirement that personnel performing/overseeing  works issued 
to the contractor be qualified in specific Trade. 
 

10. Pre-qualification requirements 
If you do not submit the following documents/information, your submission will be disqualified 
automatically 

• CIDB grade 2EB or higher 

• Valid COIDA 
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11. Pricing Schedules 

 

11.1. Material Price List 

ITEM DESCRIPTION  
 

UNIT Local Content 
Designation 

RATE                         
(Excl. Vat) 

Year 1 

RATE                        
(Excl. Vat) 

Year 2 

RATE                         
(Excl. Vat) 

Year 3 

1.0 LIGHTING   

1.1 
LAMP  PL 9 COOL WHITE DULUX S 923 TYPE 

OSRAM 
Ea 

NA R R R 

1.2 LAMP PL13 2PIN ENERGY SAVING 
Ea 

NA R R R 

1.3 LAMP PL18 4PIN ENERGY SAVING 
Ea. 

NA R R R 

1.4 LAMP PL18 2PIN ENERGY SAVER 
Ea 

NA R R R 

1.5 LAMP PL26, 2PIN ENERGY SAVING 
Ea 

NA R R R 

1.6 LAMP 2 D 16 WATT OSRAM 
Ea 

NA R R R 

1.7 LAMP 2 D 28 WATT 
Ea 

NA R R R 

1.8 
LAMP.  70 W FOR ONE TYPE HS. SON-E   230 V, 

50HZ (INTERNAL IGNITOR) 
Ea 

NA R R R 

1.9 

LAMP, SODIUM VAPOUR. E40 BASE   400 W HIGH 

PRESSURE, TUBULAR. 230V. 47 MM DIA X 283 MM 

LONG.( 55/32906-BAL) 
Ea 

NA R R R 

1.10 
LAMPS, SODIUM VAPOUR. E40 BASE,    250 W 

HIGH PRESSURE, TUBULAR. UNIVERSAL BURNING 
Ea 

NA R R R 



 
 
 

7 
 

220V - 230V. USERS DESCRIPTION   47 MM DIA X 

257 MM LONG.  

1.11 

LAMPS, SODIUM VAPOUR. E27 BASE,   70 W HIGH 

PRESSURE, ELLIPTICAL. INCORPORATING 

INTERNAL IGNITION DEVICE. UNIVERSAL BURNING 

220 - 230V. USERS DESCRIPTION   71 MM DIA X 

156 MM  
Ea 

NA R R R 

1.12 
LAMP.  70 W FOR ONE TYPE HS. SON-E  E-27  230 

V, 50HZ (EXTERNAL IGNITOR) 
Ea 

NA R R R 

1.13 
LAMP, FLUORESCENT. 1,2 M LONG X 26 MM DIA 

36 W  COOL WHITE, SWITCH START 
Ea 

NA R R R 

1.14 
LAMP, FLUORESCENT 590 MM LONG X 26 MM DIA 

18 W ,WHITE, SWITCH START 
Ea 

NA R R R 

1.15 
LAMP, FLUORESCENT.   1,5 M LONG X 26 MM 

DIA.58 W  COOL WHITE, SWITCH START ONLY. 
Ea 

NA R R R 

1.16 54 W T5 FLUORESCENT TUBE, 4100 LM, 1200MM Ea NA R R R 

1.17 35 W T5 FLUORESCENT TUBE, 3300 LM, 1450MM Ea NA R R R 

1.18 
FLUORESCENT LAMP T5 28 WATT COOL WHITE 

1150MM 

Ea NA R R R 

1.19 14 W T5 FLUORESCENT TUBE, 1100 LM, 550MM, Ea NA R R R 

1.20 18 W T8 LED 4 FOOT TUBE Ea NA R R R 
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1.21 

LAMPHOLDER. 250 V. BAYONET-CAP. B.22. BRASS, 

THREADED 20 MM FOR ELECTRICAL CONDUIT, 

WITH SHADE RING.  
Ea 

NA R R R 

1.22 

LAMPHOLDER. 250 V, EDISON SCREW E.27, 

PORCELAIN, NON-SKIRTED, BATTEN TYPE, WITH A 

BASE AND MOUNTING FACILITIES ON THE 

OUTSIDE  
Ea 

NA R R R 

1.23 
LAMPHOLDER. 250 V,GOLIATH EDISON SCREW 

E40 PORCELAIN, NON-SKIRTED.  
Ea 

NA R R R 

1.24 

LAMPHOLDER.  250 V, BAYONET-CAP, B.22, 

BRASS, THREADED 1/2 (26 TPI), WITH SHADE 

RING,  
Ea 

NA R R R 

1.25 
LAMPHOLDER. 250 V, BAYONET-CAP, B.22, 

PORCELAIN, NON-SKIRTED, BATTEN TYPE.  
Ea 

NA R R R 

1.26 

BALLAST FLUORESCENT 13 WATT FOR 1 * PL/2D 

LAMP. HARPER NR. C31B1230 OR SIMILAR. 0.17 

AMPS. LOW POWER FACTOR 
Ea 

NA R R R 

1.27 
BALLAST FOR 2 x 1.200 METRE 36W 230W 

ELECTRONIC INSTANT START 
Ea 

NA R R R 

1.28 
CAPACITOR FIXED, 250 VOLT AC. 50 HZ.20 UF 

SUITABLE FOR 250 W. MERCURY VAPOUR AND 
Ea 

NA R R R 
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35/55 W. LOW PRESSURE SODIUM VAPOUR 

LAMPS.  

1.29 
IGNITOR. FOR 250- & 400-WATT METAL HALIDE & 

HIGH PRESSURE SODIUM LAMPS UP TO 6A.  
Ea 

NA R R R 

1.29 160W SELF-BALLAST LAMPS  
Ea 

NA R R R 

 2.0 Electrical Cables    

2.1 Cabtyre Cable 1.5mm sq.  /M 90% Electrical 
Cables 

R R R 

2.2 Cabtyre Cable 2.5mm sq.  /M 90% Electrical 
Cables 

R R R 

2.3 Suffix Cable 1.5mm sq.  /M 90% Electrical 
Cables 

R R R 

2.4 Suffix Cable 2.5mm sq.  /M 90% Electrical 
Cables 

R R R 

2.5 Suffix Cable 4mm sq.  /M 90% Electrical 
Cables 

R R R 

2.6 Suffix Cable 6mm sq.  /M 90% Electrical 
Cables 

R R R 

2.7 Wire GP Red 1;5mm /M 90% Electrical 
Cables 

R R R 

2.8 Wire GP Black 1;5mm /M 90% Electrical 
Cables 

R R R 

2.9 Wire GP Black 4mm /M 90% Electrical 
Cables 

R R R 

2.10 Wire GP Red 4mm /M 90% Electrical 
Cables 

R R R 

2.11 Wire GP Black 10mm /M 90% Electrical 
Cables 

R R R 

2.12 Wire GP Black 16mm /M 90% Electrical 
Cables 

R R R 
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2.13 Wire GP Red 10mm /M 90% Electrical 
Cables 

R R R 

2.14 Wire GP Red 16mm /M 90% Electrical 
Cables 

R R R 

2.15 Flexible Cable (Welding Cable) 50 mm /M 90% Electrical 
Cables 

R R R 

2.16 Flexible Cable (Welding Cable) 70 mm /M 90% Electrical 
Cables 

R R R 

2.17 Flexible Cable (Welding Cable) 95 mm /M 90% Electrical 
Cables 

R R R 

2.18 Earth Wire Green /M 90% Electrical 
Cables 

R R R 

2.19 1.5 mm sq. x 4 Core PVC SWA PVC /M 90% Electrical 
Cables 

R R R 

2.20 2.5mm sq. x4Core PVC SWA PVC /M 90% Electrical 
Cables 

R R R 

2.21 10mm sq. x 4 Core PVC SWA PVC /M 90% Electrical 
Cables 

R R R 

2.22 16mm sq. x 4 Core PVC SWA PVC /M 90% Electrical 
Cables 

R R R 

2.23 25mm sq. x 4 Core PVC SWA PVC /M 90% Electrical 
Cables 

R R R 

2.24 35mm sq. x 4 Core PVC SWA PVC /M 90% Electrical 
Cables 

R R R 

2.25 50mm sq. x 4 Core PVC SWA /M 90% Electrical 
Cables 

R R R 

2.26 70mm sq. x 4 Core PVC SWA PVC1KV /M 90% Electrical 
Cables 

R R R 

2.27 95mm sq. x 4 Core PVC SWAPVC 1KV /M 90% Electrical 
Cables 

R R R 

2.28 120mm sq. x 4 Core PVC SWA PVC 1KV  /M 90% Electrical 
Cables 

R R R 
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3.0 Fabricated Steel Structures   

3.1 box-20mm-1-way-galvanised Ea. 100% Steel 
Products 

R R R 

3.2 box-20mm-2-way-galvanised Ea. 100% Steel 
Products 

R R R 

3.3 box-20mm-3-way-galvanised Ea. 100% Steel 
Products 

R R R 

3.4 box-20mm-4-way-galvanised Ea. 100% Steel 
Products 

R R R 

3.5 box-side-entry-20mm-1-way-bosal Ea. 100% Steel 
Products 

R R R 

3.6 box-side-entry-20mm-2-way-angle-bosal Ea. 100% Steel 
Products 

R R R 

3.7 box-side-entry-20mm-2-way-through-bosal Ea. 100% Steel 
Products 

R R R 

3.8 box-side-entry-20mm-3-way-bosal Ea. 100% Steel 
Products 

R R R 

3.9 box-side-entry-20mm-4-way-bosal Ea. 100% Steel 
Products 

R R R 

3.10 box-side-entry-25mm-1-way-bosal Ea. 100% Steel 
Products 

R R R 

3.11 box-side-entry-25mm-2-way-angle-bosal Ea. 100% Steel 
Products 

R R R 

3.12 box-side-entry-25mm-2-way-through-bosal Ea. 100% Steel 
Products 

R R R 

3.13 box-side-entry-25mm-3-way-bosal Ea. 100% Steel 
Products 

R R R 

3.14 box-side-entry-25mm-4-way-bosal Ea. 100% Steel 
Products 

R R R 

3.15 male-adaptor-20mm-bosal Ea. 100% Steel 
Products 

R R R 
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3.16 male-adaptor-25mm-bosal Ea. 100% Steel 
Products 

R R R 

3.17 male-adaptor-32mm-bosal Ea. 100% Steel 
Products 

R R R 

3.18 male-adaptor-50mm-bosal Ea. 100% Steel 
Products 

R R R 

3.19 coupling-20mm-bosal Ea. 100% Steel 
Products 

R R R 

3.20 coupling-25mm-bosal Ea. 100% Steel 
Products 

R R R 

3.21 coupling-32mm-bosal Ea. 100% Steel 
Products 

R R R 

3.22 coupling-50mm-bosal Ea. 100% Steel 
Products 

R R R 

3.23 solid-bend-20mm-bosal Ea. 100% Steel 
Products 

R R R 

3.24 solid-bend-25mm-bosal Ea. 100% Steel 
Products 

R R R 

3.25 solid-bend-32mm-bosal Ea. 100% Steel 
Products 

R R R 

3.26 solid-bend-50mm-bosal Ea. 100% Steel 
Products 

R R R 

3.27 Bosal conduit 20mm -galvanised /M 100% Steel 
Products 

R R R 

3.28 Bosal conduit 32mm- galvanised /M 100% Steel 
Products 

R R R 

3.29 Bosal conduit 50mm- galvanised /M 100% Steel 
Products 

R R R 

       

4 Polyvinyl Chloride PVC Pipes for Tubing   

4.1 box-20mm-4-knock-out-pvc Ea. 100% PVC 
Products 
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4.2 conduit-box-20mm-y-box-pvc Ea. 100% PVC 
Products 

R R R 

4.3 conduit-box-20mm-u-box-pvc Ea. 100% PVC 
Products 

R R R 

4.4 conduit-box-20mm-pvc-angle-pvc Ea. 100% PVC 
Products 

R R R 

4.5 conduit-box-20mm-4-way-pvc Ea. 100% PVC 
Products 

R R R 

4.6 conduit-box-20mm-2-way-pvc Ea. 100% PVC 
Products 

R R R 

4.7 conduit-box-20mm-1-way-pvc Ea. 100% PVC 
Products 

R R R 

4.8 conduit-25mm-pvc /M 100% PVC 
Products 

R R R 

4.9 conduit-50mm-pvc /M 100% PVC 
Products 

R R R 

4.10 conduit-40mm-pvc /M 100% PVC 
Products 

R R R 

4.11 conduit-box-25mm-1-way-pvc Ea. 100% PVC 
Products 

R R R 

4.12 conduit-box-25mm-2-way-pvc Ea. 100% PVC 
Products 

R R R 

4.13 conduit-box-lid-pvc Ea. 100% PVC 
Products 

R R R 

4.14 conduit-box-20mm-8-knock-out-pvc Ea. 100% PVC 
Products 

R R R 

4.15 conduit-box-25mm-4-way-pvc Ea. 100% PVC 
Products 

R R R 

4.16 flexible-sprague-25mm-pvc Ea. 100% PVC 
Products 

R R R 

4.17 flexible-sprague-20mm-pvc Ea. 100% PVC 
Products 

R R R 
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4.18 compression-gland-pvc-no-1 Ea. 100% PVC 
Products 

R R R 

4.19 push-on-gland-pvc-no-0 Ea. 100% PVC 
Products 

R R R 

4.20 saddles-25mm-pvc Ea. 100% PVC 
Products 

R R R 

4.21 25mm-spacer-bar-saddles-pvc Ea. 100% PVC 
Products 

R R R 

4.22 20mm-spacer-bar-saddles-pvc Ea. 100% PVC 
Products 

R R R 

4.23 compression-gland-pvc-no-2 Ea. 100% PVC 
Products 

R R R 

4.24 compression-gland-pvc-no-0 Ea. 100% PVC 
Products 

R R R 

4.25 female-adaptor-20mm-pvc Ea. 100% PVC 
Products 

R R R 

4.26 push-on-gland-pvc-no-1 Ea. 100% PVC 
Products 

R R R 

5.0 High density polyethylene HDPE Sleeving for laying cables in trenches   

5.1 110mm HDPE double wall corrugated coil /M 100% PVC 
Products 

R R R 

6.0 SOLAR PANELS   

6.1 400 WATT, 41.08(VMP) SOLAR PANEL, MONO 
CELL Ea 

70% R R R 

6.2 105 A/H DEEP CYCLE BATTERIES 
Ea 

N/A R R R 

6.3 INVERTOR 2000W 
Ea 

70% R R R 

   SUB TOTAL R R R 
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11.2. Pricing Schedule: Repair Work Rates 

 Year 1 Year 2 Year 3 

Item Description Unit 
Estimated 
Quantity 

Rates 
(Excl. VAT) 

Total Amount 
(Excl. VAT) 

Rates 
(Excl. VAT) 

Amount 
(Excl. VAT) 

Rates 
(Excl. VAT) 

Amount 
(Excl. VAT) 

1 
Provisional sum for approval of 
safety file as per annexure 1 

Sum Sum R 6000.00 R 6 000.00 R 6 000.00 R 6 000.00 R 6 000.00 R 6 000.00 R 6 000.00 

2 Provisional Sum (Material)  
 
Material  

Sum R300 000.00 R300 000.00 R300 000.00 R300 000.00 R300 000.00 R300 000.00 R300 000.00 

3 
Percentage mark-up for 
materials not listed 

% Mark up  % R300 000.00                    %  R                     %  R                     %  R  

4 
The Service Provider is to 
tender their total cost per hour 
on site per qualified Artisan and 
an assistant to perform service 
and repairs during Normal 
working hours (07H:00 – 
17H:00). 

Artisans Rate/hour 2 200 hours 
 R   R   R   R   R   R  

5 
General 
Worker  

Rate/hour 4 400 hours 

 R   R   R   R   R   R  

6 
The Service Provider is to 
tender their total cost per hour 
on site per qualified Artisan and 
an assistant to perform service 
and repairs during After 
working hours and Saturdays 
(17:00 – 07:00). . 

Artisans  Rate/hour 200 hours  
 R   R   R   R   R   R  

7 
General 
Worker  

Rate/hour 400 hours 

 R   R  R  R  R  R 

8 

The Service Provider is to 
tender their total cost per hour 
on site per qualified Artisan and 
an assistant to perform service 
and repairs during Sunday and 
Public Holiday. This cost shall 
exclude material, which has 
previously been dealt with in this 
contract 

Artisan  Rate/hour 50 hours  

 R   R   R   R   R   R  

9 
General 
Worker  

Rate/hour 100 hours 

 R   R   R   R   R   R  

10 
Provisional Sum Outsourced 

Specialised work ((Cable Fault 
Outsourced Sum R 150 000.00 R 150 000.00 R 150 000.00 R 150 000.00 R 150 000.00 R 150 000.00 R 150 000.00 
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Tracing, Underground drilling, 

etc.) 

12 

Percentage Mark-Up for hire or 
use of his own specialized 
equipment (proof of cost per/hr 
must be submitted with 
invoices) 

Percentage 
Mark-Up 

% R 150 000.00 % R                    % R  

                   
 

 % R  

13 Travel cost  Travel cost  Rate/ km 20 000 km R  R  
 

 R  
 

 R  

  
 

Total (Excl. VAT):   
  

 R                       

 

 R                       

 

 R                       

 15% VAT: R R R 

 Total (Incl. VAT): R R R 
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ANNEXURE 1: Health Safety Requirements Template For Issuing of Site Access 

 

CONTRACTOR SAFETY FILE CONTENTS LIST 

The purpose of this checklist is to guide the contractors and their sub-contractors as to what 

documents are required for them to prepare a safety file that must be issues to PRASA Cres Regional 

Departments or Head Office for evaluation before a site access is issued. 

 

This checklist was revised to cater for COVID 19 requirements as per RSA Government Disaster 

Management Act as amended and its Regulations. 

 

Human Coronaviruses are common throughout the world. There are many different coronaviruses 

identified in animals but only a small number of these can cause disease in humans. 

On 7 January 2020, ‘Severe Acute Respiratory Syndrome Coronavirus 2’ (SARS-CoV-2) was confirmed 

as the causative agent of ‘Coronavirus Disease 2019’ or COVID-19. The majority of the case-patients 

initially identified were dealers and vendors at a seafood, poultry and live wildlife market in China. 

Since then, the virus has spread to more than 100 countries, including South Africa. 

The spread of the disease is thought to happen mainly via respiratory droplets produced when an 

infected person coughs or sneezes, similar to how influenza and other respiratory pathogens spread. 

Thus far, the majority of cases have occurred in people with close physical contact to cases and 

healthcare workers caring for patients with COVID-19. 

Current symptoms reported for patients with COVID-19 have included mild to severe respiratory 

illness with cough, sore throat, shortness of breath or fever. 

The complete clinical picture with regard to COVID-19 is still not fully clear. Reported illnesses have 

ranged from infected people with little to no symptoms to people being severely ill and dying. 

 

Name of the Contractor:  

 

Project:  

 

Safety File Assessor and Date:  
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# 

 

Requirement(s) 

 

 

Compliance Status 

(Yes / No) 

 

 

Comment(s) 

1 Scope of works and Project Duration  

2 Notification to DOL (If applicable and as 

defined in the 2014 Construction 

Regulations) 

  

3 Registration of the project with DOL for 

the construction permit if the total project 

value is more than R45 Million  

(If applicable and as defined in the 2014 

Construction Regulations) 

  

4 Valid Letter of Good Standing    

 

5 

Employee List and Certified Copies of their 

Identity Documents (RSA Citizens) or 

Passports or Work Permits for foreign 

Nationals (Employee register); Home 

address; Contact Numbers; Residential 

Address; Name of Next of kin with 

Contacts 

(Very critical issue for contact tracing) 

  

6 Approved Organizational Structure     

7 Approved S/HE Policy    

8 Approved COVID 19 Policy / Declaration   

9 Approved S/HE Plan    

10 

 

Risk Assessments for the projects as per 

project scope approved by the Risk 

Assessor and they should cover COVID 19 

related risk and mitigation measures. 
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# 

 

Requirement(s) 

 

 

Compliance Status 

(Yes / No) 

 

 

Comment(s) 

11 Proof of medical fitness of employees who 

will be working on the project and they 

should be from the Occupational Health 

Practitioner not a General Practitioner.  

• Protocols for dealing with COVID 

19 positive cases. 

• Screening of contractors 

employees including sub-

contractor 

• The type of thermometer that will 

be utilised and its calibration 

status. 

  

12 Statutory Appointments including 

competency certificates and CVs e.g. 

COVID 19 Compliance Officer; First Aider 

and etc  

(Signed by the appointer and accepted by 

appointee’s include CV’s and competency 

certificates)  

  

13 Tool inspections Checklists and Register   

14 PPE Matrix and Records include COVID 19 

PPE Requirements and list of the PPE to be 

provided. 

  

15 Safe Working Procedures or Method 

Statements Including COVID-19 control 

measures. A list of the documents 

required here is identified as a minimum 
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# 

 

Requirement(s) 

 

 

Compliance Status 

(Yes / No) 

 

 

Comment(s) 

- Waste management protocol on 

how COVID 19 related waste will 

be managed. 

- Incident reporting procedure. 

- Emergency procedure. 

- COVID 19 case handling. 

 

16 

Tool box Talks Templates to include COVID 

19 information for awareness purposes. 

Include induction material covering COVID 

19 

  

17 Equipment Maintenance (Calibrations, 

Safe Working load certificates and 

Decontamination or Sanitation Records 

etc) if applicable  

  

18 Chemicals substances list; MSDSs for 

chemicals to be used (14 point format) 

including Proof of training on MSDS if 

applicable. 

  

19 Excavation plan (when applicable)   

20 Scaffolding plan (when applicable)   

21 Declaration of Sub-contractors (when 

applicable) 

  

22 Proof of Third Party Liability Cover    

 Conclusion / Statement of Compliance  

 

 


