

REQUEST FOR QUOTATION (RFQ)

RFQ NUMBER: PR 10338247

REQUEST FOR QUOTATION (RFQ) FOR THE : As and when mechanical and electrical maintenance and repairs – COP 29 inspections for Rolling Stock equipment for period of 12 months

NB!!! Quotations submitted by email must be limited to a maximum of 7MB, virus-free. They must be free from any form of virus or corrupted contents, or the quotations shall be rejected.

It shall remain your responsibility to ensure that your quotation will reach the email address below on or before the deadline.

Email Address for Quotations: RFQWC@prasa.com

Quotations that are received by Metrorail after the deadline, for whatever reason, shall not be considered for evaluation. Bidders are only to send their proposal directly to the above mentioned email address, and no other email as this will result in your proposal to be disqualified

SECTION 1: SBD1**PART A INVITATION TO BID**

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF PASSENGER RAIL AGENCY (PRASA)					
BID NUMBER:	PR 10338247	CLOSING DATE:	14 April 2023	CLOSING TIME:	11h00
DESCRIPTION	As and when mechanical and electrical maintenance and repairs – COP29 inspections for Rolling Stock Equipment for period of 12 months				
BID RESPONSE DOCUMENTS SHALL BE ADDRESSED AS FOLLOWS:					
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS): 1 ADDERLEY STREET METRORAIL SUPPLY CHAIN MANAGEMENT 6TH FLOOR, ROOM 622B PROPNET BUILDING CAPE TOWN Or Emailed to: RFQWC@prasa.com (Note: Buyer not to be copied in the email as this will result in a disqualification)					
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO					
CONTACT PERSON	Adriana Hagen				
TELEPHONE NUMBER	021 818 7492				
E-MAIL ADDRESS	Adriana.hagen@prasa.com				
SUPPLIER INFORMATION					
NAME OF BIDDER					
POSTAL ADDRESS					
STREET ADDRESS					
TELEPHONE NUMBER	CODE		NUMBER		
CELLPHONE NUMBER					
FACSIMILE NUMBER	CODE		NUMBER		
E-MAIL ADDRESS					
VAT REGISTRATION NUMBER					
SUPPLIER COMPLIANCE STATUS	TAX COMPLIANCE SYSTEM PIN:		OR	CENTRAL SUPPLIER DATABASE No:	MAAA.....

2.1 ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS /SERVICES /WORKS OFFERED?	☐ Yes ☐ No [IF YES ENCLOSE PROOF]	2.2 ARE YOU A FOREIGN BASED SUPPLIER FOR THE GOODS /SERVICES /WORKS OFFERED?	☐ Yes ☐ No [IF YES, ANSWER THE QUESTIONNAIRE BELOW]
---	--	--	---

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? ☐ YES ☐ NO

DOES THE ENTITY HAVE A BRANCH IN THE RSA? ☐ YES ☐ NO

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ☐ YES ☐ NO

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ☐ YES ☐ NO

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ☐ YES ☐ NO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

PART B: TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

- 1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION.
- 1.2. **ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER**
- 1.3. **PRESCRIBED IN THE BID DOCUMENT.**
- 1.4. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

- 2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.
- 2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.
- 2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE WWW.SARS.GOV.ZA.
- 2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.
- 2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.
- 2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD

NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE."

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID NVALID.

SIGNATURE OF BIDDER:

CAPACITY UNDER WHICH THIS BID IS SIGNED:

(Proof of authority must be submitted e.g. company resolution)

DATE:

NB:

- *Quotation(s) must be addressed to PRASA before the closing date and time shown above.*
- *PRASA General Conditions of Purchase shall apply.*

SECTION 2

NOTICE TO BIDDERS

1. RESPONSES TO RFQ

Responses to this RFQ [Quotations] must not include documents or reference relating to any other quotation or proposal. Any additional conditions must be embodied in an accompanying letter.

Proposals must reach the PRASA before the closing hour on the date shown on SBD1 above and must be enclosed in a sealed envelope.

2 COMMUNICATION

Respondent/s are warned that a response will be liable for disqualification should any attempt be made either directly or indirectly to canvass any SCM Officer(s) or PRASA employee in respect of this RFQ between the closing date and the date of the award of the business.

3 BIDDERS COMPLAINTS PROCESS

3.1 Bidders are advised utilize this email address (SCM.Complaints@prasa.co.za) for lodging of complains to PRASA in relation to this bid process. The following minimum information about the bidder must be included in the complaint:

3.1.1 Bid/Tender Description

3.1.2 Bid/Tender Reference Number

3.1.3 Closing date of Bid/Tender

3.1.4 Supplier Name;

3.1.5 Supplier Contact details

3.1.6 The detailed compliant

4 LEGAL COMPLIANCE

The successful Respondent shall be in full and complete compliance with any and all applicable national and local laws and regulations.

5 CHANGES TO QUOTATIONS

Changes by the Respondent to its submission will not be considered after the closing date and time.

6 PRICING

All prices must be quoted in South African Rand on a fixed price basis, including all applicable taxes.

7 BINDING OFFER

Any Quotation furnished pursuant to this Request shall be deemed to be an offer. Any exceptions to this statement must be clearly and specifically indicated.

8 DISCLAIMERS

PRASA is not committed to any course of action as a result of its issuance of this RFQ and/or its receipt of a Quotation in response to it. Please note that PRASA reserves the right to:

- Modify the RFQ's goods / service(s) and request Respondents to re-bid on any changes;
- Reject any Quotation which does not conform to instructions and specifications which are detailed herein;
- Reject Quotations submitted after the stated submission deadline or at the incorrect venue ;

Should a contract be awarded on the strength of information furnished by the Respondent, which after conclusion of the contract, is proved to have been incorrect, PRASA reserves the right to cancel the contract.

PRASA reserves the right to award business to the highest scoring bidder/s unless objective criteria justify the award to another Respondent.

Should the preferred fail to sign or commence with the contract within a reasonable period after being requested to do so, PRASA reserves the right to award the business to the next highest ranked Respondent provided that he/she is still prepared to provide the required goods at the quoted price.

9 LEGAL REVIEW

Proposed contractual terms and conditions submitted by a Respondent will be subjected to review and acceptance or rejection by PRASA's Legal Counsel, prior to consideration for an award of business.

10 NATIONAL TREASURY'S CENTRAL SUPPLIER DATABASE

Respondents are required to self-register on National Treasury's Central Supplier Database (CSD) which has been established to centrally administer supplier information for all organs of state and facilitate the verification of certain key supplier information. PRASA is required to ensure that price quotations are invited and accepted from prospective bidders listed on the CSD. Business may not be

awarded to a respondent who has failed to register on the CSD. Only foreign suppliers with no local registered entity need not register on the CSD. The CSD can be accessed at <https://secure.csd.gov.za/>.

11 PROTECTION OF PERSONAL DATA

In responding to this bid, PRASA acknowledges that it may obtain and have access to personal data of the Respondents. PRASA agrees that it shall only process the information disclosed by Respondents in their response to this bid for the purpose of evaluating and subsequent award of business and in accordance with any applicable law.

Furthermore, PRASA will not otherwise modify, amend or alter any personal data submitted by Respondents or disclose or permit the disclosure of any personal data to any Third Party without the prior written consent from the Respondents. Similarly, PRASA requires Respondents to process any personal information disclosed by PRASA in the bidding process in the same manner.

12 EVALUATION METHODOLOGY

PRASA will utilise the following criteria [not necessarily in this order] in choosing a Supplier/Service Provider, if so required: NOT APPLICABLE

EVALUATION CRITERIA	WEIGHTING
Stage 1 – Compliance	
Stage 1A	
Stage 1B	
Stage 2	
Technical/Functional Requirements	70%
Stage 3	
Price	80
Specific Goals	20
TOTAL	100

13 ADMINISTRATIVE RESPONSIVENESS

The test for administrative responsiveness will include completeness of response and whether all returnable and/or required documents, certificates; verify completeness of warranties and other bid requirements and formalities have been complied with. Incomplete Bids will be disqualified.

14 VALIDITY PERIOD

14.1 PRASA requires a validity period of **12 months for duration of contract** from the closing date.

14.2 Respondents are to note that they may be requested to extend the validity period of their response, on the same terms and conditions, if the internal processes are not finalized within the validity

period. However, once the delegated authority has approved the process the validity of the successful respondent(s)' bid will be deemed to remain valid until finalization of the award.),

15 PUBLICATION OF INFORMATION ON THE NATIONAL TREASURY E-TENDER PORTAL

Respondents are to note that, bid awards, amendments and cancellations will be published on the e-tender portal and or media used to advertise the bid. For the award of business, PRASA is required to publish the prices and preferences claimed of the successful and unsuccessful Respondents *inter alia* on the National Treasury e-Tender Publication Portal, (www.etenders.gov.za), on CIDB website for construction related RFQ's. (*Where applicable*).

16 RETURNABLE DOCUMENTS

Returnable Documents means all the documents, Sections and Annexures, as listed in the tables below. There are three types of returnable documents as indicated below and Respondents are urged to ensure that these documents are returned with the quotation based on the consequences of non-submission as indicated below:

16.1. Mandatory Returnable Documents

Failure to provide Mandatory Returnable Documents at the Closing Date and time of this RFQ will result in a Respondent's disqualification. Respondents are therefore urged to ensure that all documents are returned with their Quotations.

SECTION 3

1 EVALUATION CRITERIA:

Bidders are to comply with the following requirements and failure to comply may lead to disqualification.

Stage 1A – Mandatory Requirements

If you do not submit/meet the following mandatory documents/requirements, you be will be automatically disqualified.

Only bidders who comply with stage 1A will be evaluated further.

No.	Description of requirement	
a)	Completion of ALL RFP documentation (includes ALL declarations)	
b)	Briefing Session Form D. Bidders must also reflect on the Compulsory Briefing Session Attendance Register (Delete if not applicable)	N/A
c)	Joint Venture, Consortium Agreement or Partnering Agreement signed by all parties. The agreement should indicate the leading bidder where applicable. (Delete if not applicable)	
d)	Proof of CIDB grading or higher (Delete if not applicable)	N/A

Stage 1B –Other Mandatory Requirements

If you do not submit/meet the following mandatory documents/requirements, PRASA may request the bidder to submit the information within five (5) working days. Should this information not be provided, your bid proposal will be disqualified.

Only bidders who comply with stage 1B will be evaluated further.

No.	Description of requirement	
a)	Letter of Good Standing: COID. (Delete if not applicable)	
b)	Supply of valid SARS Pin	
c)	CSD supplier registration number	
d)	Proof of Accredited COP 29 examiner (certificate to be certified) valid for the period of the contract	
e)	Proof of experience for Artisans / labourer (certificate to be certified)	

2.1 Stage 2

Technical / Functionality Requirements :

Scoring of Functionality:

The minimum threshold for the Technical/functionality criteria is (70%) and bidders who score below this minimum will not be considered for further evaluation in terms of price and Specific Goals.

a. Stage 3- Price and Specific Goals

The following formula, shall be used to allocate scores to the interested bidders:

The maximum points for this tender are allocated as follows:

DETAILS	POINTS
PRICE	80
SPECIFIC GOALS	20
TOTAL POINTS FOR PRICE AND SPECIFIC GOALS	100

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 PREFERENCE POINT SYSTEMS

A maximum of 80 points is allocated for price on the following basis:

80/20

$$PS = 80 \left(1 - \frac{Pt - Pmin}{Pmin} \right)$$

Where

Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration

Pmin = Price of lowest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

- 3.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the conditions of this tender:

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

The specific goals allocated points in terms of this tender	Number of points allocated (80/20 system) (To be completed by the organ of state)	Number of points claimed (80/20 system) (To be completed by the tenderer)
1. B-BBEE at least level 2 <i>B-BBEE certificate / Affidavit (in case of JV, a consolidate scorecard will be accept)</i> Note scoring will be as follows: B-BBEE level 1 – score 5 B-BBEE level 2 – score 4	5	
2. Black Youth Owned <i>Certified copy of ID Documents of owners/CIPC documents/CSD report</i>	5	
3. EME or QSE 51% black owned <i>Audit annual financial / B-BBEE certificate / Affidavit</i>	5	
4. 51% Black owned <i>CIPC document / B-BBEE certificate / Affidavit</i>	5	
Total	20	

SECTION 4

PRICING AND DELIVERY SCHEDULE

Respondents are required to complete the attached Pricing Schedule **Annexure:**

- 1 Prices must be quoted in South African Rand, inclusive of all applicable taxes.
- 2 Price offer is firm and clearly indicate the basis thereof.
- 3 Pricing Bill of Quantity is completed in line with schedule if applicable.
- 4 Cost breakdown must be indicated.
- 5 Price escalation basis and formula must be indicated.
- 6 To facilitate like-for like comparison bidders must submit pricing strictly in accordance with this price schedule and not utilise a different format. Deviation from this pricing schedule could result in a bid being declared non-responsive.
- 7 Please note that should you have offered a discounted price(s), PRASA will only consider such price discount(s) in the final evaluation stage on an unconditional basis.
- 8 Respondents are to note that if price offered by the highest scoring bidder is not market related, PRASA may not award the contract to the Respondent. PRASA may:
 - 9 negotiate a market-related price with the Respondent scoring the highest points;;
 - 10 if that Respondent does not agree to a market-related price, negotiate a market-related price with the Respondent scoring the second highest points;
 - 11 if the Respondent scoring the second highest points does not agree to a market-related price, negotiate a market-related price with the Respondent scoring the third highest points;
 - 12 If a market-related price is not agreed with the Respondent scoring the third highest points, PRASA must cancel the RFQ.

I / We _____ (Insert Name of
Bidding _____ Entity) _____ of

_____ code

(Full address) conducting business under the style or title of:
_____ represented by:

_____ in my capacity as:
_____ being duly

authorised, hereby offer to undertake and complete the above-mentioned work/services at the prices quoted in the bills of quantities / schedule of quantities or, where these do not form part of the contract, at a lumpsum, of _____ R

_____ (amount in

numbers);

(amount in words) Incl. VAT.

DELIVERY PERIOD: Suppliers are requested to offer their earliest delivery period possible.

Delivery will be affected within working days from date of order. (To be completed by Service provider)

SECTION 5

PRASA GENERAL CONDITIONS OF PURCHASE

General

PRASA and the Supplier enter into an order/contract on these conditions to supply the items (goods/services/works) as described in the order/contract.

Conditions

These conditions form the basis of the contract between PRASA and the Supplier. Notwithstanding anything to the contrary in any document issued or sent by the Supplier, these conditions apply except as expressly agreed in writing by PRASA.

No servant or agent of PRASA has authority to vary these conditions orally. These general conditions of purchase are subject to such further special conditions as may be prescribed in writing by PRASA in the order/contract.

Price and payment

The price or rates for the items stated in the order/contract may include an amount for price adjustment, which is calculated in accordance with the formula stated in the order/contract.

The Supplier may be paid in one currency other than South African Rand. Only one exchange rate is used to convert from this currency to South African Rand. Payment to the Supplier in this currency other than South African Rand, does not exceed the amounts stated in the order/contract. PRASA pays for the item within 30 days of receipt of the Suppliers correct tax invoice.

Delivery and documents

The Supplier's obligation is to deliver the items on or before the date stated in the order/contract. Late deliveries or late completion of the items may be subject to a penalty if this is imposed in the order/contract. No payment is made if the Supplier does not provide the item as stated in order/contract.

Where items are to be delivered the Supplier:

Clearly marks the outside of each consignment or package with the Supplier's name and full details of the destination in accordance with the order and includes a packing note stating the contents thereof; On dispatch of each consignment, sends to PRASA at the address for delivery of the items, an advice note specifying the means of transport, weight, number of volume as appropriate and the point and date of dispatch; Sends to PRASA a detailed priced invoice as soon as is reasonably practical after dispatch of the items, and states on all communications in respect of the order the order number and code number (if any).

Containers / packing material

Unless otherwise stated in the order/contract, no payment is made for containers or packing materials or return to the Supplier.

Title and risk

Without prejudice to rights of rejection under these conditions, title to and risk in the items passes to PRASA when accepted by PRASA.

Rejection

If the Supplier fails to comply with his obligations under the order/contract, PRASA may reject any part of the items by giving written notice to the Supplier specifying the reason for rejection and whether and within what period replacement of items or re-work are required.

In the case of items delivered, PRASA may return the rejected items to the Supplier at the Supplier's risk and expense. Any money paid to the Supplier in respect of the items not replaced within the time required, together with the costs of returning rejected items to the Supplier and obtaining replacement items from a third party, are paid by the Supplier to PRASA.

In the case of service, the Supplier corrects non-conformances as indicated by PRASA.

Warranty

Without prejudice to any other rights of PRASA under these conditions, the Supplier warrants that the items are in accordance with PRASA's requirements and fit for the purpose for which they are intended, and will remain free from defects for a period of one year (unless another period is stated in the Order) from acceptance of the items by PRASA.

Indemnity

The Supplier indemnifies PRASA against all actions, suits, claims, demands, costs, charges and expenses arising in connection therewith arising from the negligence, infringement of intellectual or legal rights or breach of statutory duty of the Supplier, his subcontractors, agents or servants, or from the Supplier's defective design, materials or workmanship.

The Supplier indemnifies PRASA against claims, proceedings, compensation and costs payable arising out of infringement by the Supplier of the rights of others, except an infringement which arose out of the use by the Supplier of things provided by PRASA.

Assignment and sub-contracting

The successful Respondent awarded the contract may only enter into a subcontracting arrangement with PRASA's prior approval. The contract will be concluded between the successful Respondent and PRASA, therefore, the successful Respondent and not the sub-contractor will be held liable for performance in terms of its contractual obligations.

Governing law

The order/contract is governed by the law of the Republic of South Africa and the parties hereby submit to the non-exclusive jurisdiction of the South African courts.

BIDDER'S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder's declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest¹ in the enterprise,
employed by the state? **YES/NO**

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling interest in the enterprise, in table below.

Full Name	Identity Number	Name of State institution

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed by the procuring institution? **YES/NO**

2.2.1 If so, furnish particulars:

.....

.....

¹ the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.

- b. Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
- c. having a controlling interest in the enterprise have any interest in any other related enterprise whether or not they are bidding for this contract?

YES/NO

2.3.1 If so, furnish particulars:

.....

.....

3 DECLARATION

I, the undersigned, (name)..... in submitting the accompanying bid, do hereby make the following statements that I certify to be true and complete in every respect:

- 3.1 I have read and I understand the contents of this disclosure;
- 3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete in every respect;
- 3.3 The bidder has arrived at the accompanying bid independently from, and without consultation, communication, agreement or arrangement with any competitor. However, communication between partners in a joint venture or consortium² will not be construed as collusive bidding.
- 3.4 In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of the products or services to which this bid invitation relates.
- 3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.
- 3.5 There have been no consultations, communications, agreements or arrangements made by the bidder with any official of the procuring institution in relation to this procurement process prior to and during the bidding process except to provide clarification on the bid submitted where so required by the institution; and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.
- 3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

² Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

.....
Signature

.....
Date

.....
Position

.....
Name of bidder

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included).

1.2 **To be completed by the organ of state**

- a) The applicable preference point system for this tender is the **80/20** preference point system.
- b) Either the ~~90/10~~ **or 80/20 preference point system** will be applicable in this tender. The lowest/highest acceptable tender will be used to determine the accurate system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:

- (a) Price; and
- (b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

	POINTS
PRICE	80
SPECIFIC GOALS	20
Total points for Price and Specific Goals	100

- 1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points for specific goals with the tender, will be interpreted to mean that preference points for specific goals are not claimed.
- 1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state.

2. DEFINITIONS

- (a) **“tender”** means a written offer in the form determined by an organ of state in response to an invitation to provide goods or services through price quotations, competitive tendering process or any other method envisaged in legislation;
- (b) **“price”** means an amount of money tendered for goods or services, and includes all applicable taxes less all unconditional discounts;
- (c) **“rand value”** means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and includes all applicable taxes;
- (d) **“tender for income-generating contracts”** means a written offer in the form determined by an organ of state in response to an invitation for the origination of income-generating contracts through any method envisaged in legislation that will result in a legal agreement between the organ of state and a third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales and disposal of assets through public auctions; and
- (e) **“the Act”** means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.2. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

$$\begin{array}{ccc} \mathbf{80/20} & \mathbf{or} & \mathbf{90/10} \\ \\ Ps = 80 \left(1 - \frac{Pt - P_{min}}{P_{min}} \right) & \mathbf{or} & Ps = 90 \left(1 - \frac{Pt - P_{min}}{P_{min}} \right) \end{array}$$

Where

Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration

Pmin = Price of lowest acceptable tender

3.3. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING PROCUREMENT

3.3.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

$$\begin{array}{ccc} \mathbf{80/20} & \mathbf{or} & \mathbf{90/10} \\ \\ Ps = 80 \left(1 + \frac{Pt - P_{max}}{P_{max}} \right) & \text{or} & Ps = 90 \left(1 + \frac{Pt - P_{max}}{P_{max}} \right) \end{array}$$

Where

Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration

Pmax = Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, stipulate in the case of—

- (a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point system will apply and that the highest acceptable tender will be used to determine the applicable preference point system; or
- (b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the lowest acceptable tender will be used to determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,

corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

The specific goals allocated points in terms of this tender	Number of points allocated (80/20 system) (To be completed by the organ of state)	Number of points claimed (80/20 system) (To be completed by the tenderer)
1. B-BBEE at least level 2 <i>B-BBEE certificate / Affidavit (in case of JV, a consolidate scorecard will be accept)</i> Note scoring will be as follows: B-BBEE level 1 – score 5 B-BBEE level 2 – score 4	5	
2. Black Youth Owned <i>Certified copy of ID Documents of owners/CIPC documents/CSD report</i>	5	
3. EME or QSE 51% black owned <i>Audit annual financial / B-BBEE certificate / Affidavit</i>	5	
4. 51% Black owned <i>CIPC document / B-BBEE certificate / Affidavit</i>	5	
Total	20	

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm.....

4.4. Company registration number:

4.5. TYPE OF COMPANY/ FIRM

- ☐ Partnership/Joint Venture / Consortium
- ☐ One-person business/sole propriety
- ☐ Close corporation
- ☐ Public Company
- ☐ Personal Liability Company
- ☐ (Pty) Limited
- ☐ Non-Profit Company

☐ State Owned Company
[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, based on the specific goals as advised in the tender, qualifies the company/firm for the preference(s) shown and I acknowledge that:

- i) The information furnished is true and correct;
- ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this form;
- iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the claims are correct;
- iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have –
 - (a) disqualify the person from the tendering process;
 - (b) recover costs, losses or damages it has incurred or suffered as a result of that person's conduct;
 - (c) cancel the contract and claim any damages which it has suffered as a result of having to make less favourable arrangements due to such cancellation;
 - (d) recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders and directors who acted on a fraudulent basis, be restricted from obtaining business from any organ of state for a period not exceeding 10 years, after the *audi alteram partem* (hear the other side) rule has been applied; and
 - (e) forward the matter for criminal prosecution, if deemed necessary.

.....
SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:

DATE:

ADDRESS:
.....
.....
.....

SECTION 9 - NOT APPLICABLE

CERTIFICATE OF ATTENDANCE OF COMPULSORY RFQ BRIEFING

Request number:	
Request for Proposal:	

Attendance

This is to certify that _____ has / have today attended the site inspection / RFQ briefing session to which this enquiry relates.

THUS DONE and SIGNED at _____ on this _____ day of _____

for / on behalf of PRASA

Designation

Acknowledgement

This is to certify that the Bidder attended the above mentioned briefing session/ site inspection and has / have acquainted himself / themselves with the Contract, Project Specification / Special Conditions, Specifications and / or Bills of Quantities / Schedule of Quantities / Schedule of Prices, together with the drawings enumerated therein, as laid down by the PRASA for the carrying out of the proposed WORKS to which the enquiry relates

THUS DONE and SIGNED at _____
on this _____ **day of** _____

DULY AUTHORISED SIGNATORY(IES) WITNESSES

1. _____	1. _____
2. _____	2. _____
3. _____	3. _____

SECTION 11

SPECIFICATION/SCOPE OF WORK

As and when mechanical and electrical maintenance and repairs – COP 29 inspections for Rolling Stock equipment

SPECIFIC DUTIES AND REQUIREMENTS

SCOPE OF WORK

1. The following duties must be conducted in all the depots - Salt River, Paarden Eiland and Firgrove depots.
(Please find Asset list attached as per COP29 Logbooks. This list will be updated with new items as they are introduced into the depots. This list is therefore not final)
 - a) **Tenderer to always ensure compliance with COP29 regulation.**
 - b) **Monthly COP 29 inspections by an authorized COP 29 examiner of all plant and equipment in the different workshops.**
 - c) **Qualified artisans with experience in workshop equipment.**
 - d) Performing of Repairs, modifications, and refurbishments on all the machinery and equipment using the MTD fault reporting system. The faults will then be approved by a Rolling Stock Representative and only commence when a Purchase order is created.
 - e) Planned maintenance on all the equipment as per OEM manuals including any new electrical/mechanical machinery introduced on any of the depots.
 - f) Calibration of all gauges, safety valves and measuring tools as per COP29 regulation.
 - g) Load testing of all lifting equipment as per COP29 Regulation.
 - h) Pressure testing on pressure vessels as per COP 29 regulation.
2. The log sheets in the asset files must be updated and signed off by the fitter, maintenance supervisor and/or COP29 Examiner when any work has been done as per COP29 Regulation.
3. A contactable telephone number must be submitted to Facilities Helpdesk for fast and immediate response to breakdowns/faults/Maintenance.
4. All critical breakdowns to be attended to within 4 hours to avoid penalties.
5. All minor breakdowns to be attended to within 3 Working days to avoid penalties.

6. All planned maintenance on all equipment to be planned timeously to always ensure reliability and availability.
7. All mechanical/electrical maintenance related matters must be reported to facilities helpdesk or mechanical maintenance technician to obtain a reference number for the job to generate a work order. This includes automated doors and workshop water systems. Hiring of equipment to ensure safe working on PITS and workshops.
8. Calibration of all electrical and mechanical tools and equipment on an AS and When basis

Response Time


- i) All critical breakdowns to be attended to within 4 hours to avoid penalties. Critical implies :

- (i) Causing immediate train cancellations.
- (ii) Affecting major production backlog.
- (iii) Causing major safety concerns in Rolling Stock for either personnel or property.

2. All minor faults and breakdowns to be attended to within 3 working days to avoid penalties.

3. All planned maintenance on all equipment to be planned timeously to ensure reliability and availability at all times.

- Pictorials





LIST OF ITEMS / EQUIPMENT AND MAINTENANCE INTERVAL (for information purpose only)

NO.	Location	Asset No.	Description of equipment	SWL	Maintenance Interval(monthly)	type
1	SLEE 248 (Grey)				1 monthly / 1 yearly load test	Crane
	Rotating Workshop	SLEE 248A	overhead crane	10t	1 monthly / 1 yearly load test	
	Rotating Workshop	SLEE 248B	Main Hoist Cable	10t	1 monthly / 1 yearly load test	
	Rotating Workshop	SLEE 248C	Main hoist hook	10t	1 monthly / 1 yearly load test	
2	SLEE 250 (Yellow)				1 monthly / 1 yearly load test	Crane
	Rotating Workshop	SLEE250A	overhead crane	5000kg	1 monthly / 1 yearly load test	
	Rotating Workshop	SLEE250B	Main hoist Cable	5000kg	1 monthly / 1 yearly load test	
	Rotating Workshop	SLEE 250C	Main Hoist Hook	5000kg	1 monthly / 1 yearly load test	
3	Steam Cleaning	Gantry 8	gantry	2000kg	1 monthly / 1 yearly load test	gantry
4	Carriage and Wagon	GNTRY 2	gantry	240kg	1 monthly/ 1 yearly load test	gantry
5	Carriage and Wagon	GNTRY 3	gantry	3000kg	1 monthly/ 1 yearly load test	gantry
6	Carriage and Wagon	GNTRY 4	gantry	3000kg	1 monthly/ 1 yearly load test	gantry
7	Carriage and Wagon	GNTRY 5	gantry	5000kg	1 monthly/ 1 yearly load test	gantry
8	Carriage and Wagon	GNTRY 6	gantry	5000kg	1 monthly/ 1 yearly load test	gantry
9	Carriage and Wagon	GNTRY 7	gantry	2000kg	1 monthly/ 1 yearly load test	gantry
10	SLEE142(Blue)				1 monthly/ 1 yearly load test	Crane
	Lifting Workshop	SLEE 142a	Crane structure	7/40T	1 monthly/ 1 yearly load test	
	Lifting Workshop	SLEE 142b	main Hoist Cable	40t	1 monthly/ 1 yearly load test	
	Lifting Workshop	SLEE 142c	Aux hoist cable	7t	1 monthly/ 1 yearly load test	
	Lifting Workshop	SLEE 142d	Main hoist hook	40t	1 monthly/ 1 yearly load test	
	Lifting Workshop	SLEE 142e	aux hoist hook	7t	1 monthly/ 1 yearly load test	
	Lifting Workshop	SLEE 142f	ladder a		6 monthly	
	Lifting Workshop	SLEE 142g	ladder b		6 monthly	
11	SLEE143(Brown)				1 monthly/ 1 yearly load test	Crane
	Lifting Workshop	SLEE143a	Crane structure	7/40T	1 monthly/ 1 yearly load test	
	Lifting Workshop	SLEE143b	main Hoist Cable	40t	1 monthly/ 1 yearly load test	
	Lifting Workshop	SLEE143c	Aux hoist cable	7t	1 monthly/ 1 yearly load test	
12	Lifting Workshop	SLEE143d	Main hoist hook	40t	1 monthly/ 1 yearly load test	Crane
	Lifting Workshop	SLEE143e	aux hoist hook	7t	1 monthly/ 1 yearly load test	
	SLEE 243(Pink)				1 monthly/ 1 yearly load test	
	Lifting Workshop	SLEE 243a	Crane structure	25t/5t	1 monthly/ 1 yearly load test	
	Lifting Workshop	SLEE 243b	main Hoist Cable	25t	1 monthly/ 1 yearly load test	
	Lifting Workshop	SLEE 243c	Aux hoist cable	5t	1 monthly/ 1 yearly load test	
12	Lifting Workshop	SLEE 243d	Main hoist hook	25t	1 monthly/ 1 yearly load test	Crane
	Lifting Workshop	SLEE 243e	aux hoist hook	5t	1 monthly/ 1 yearly load test	

13	SLEE 244(Green)				1 monthly/ 1 yearly load test	
	Lifting Workshop	SLEE244a	Crane structure	25t/5t	1 monthly/ 1 yearly load test	
	Lifting Workshop	SLEE244b	main Hoist Cable	25t	1 monthly/ 1 yearly load test	
	Lifting Workshop	SLEE244c	Aux hoist cable	5t	1 monthly/ 1 yearly load test	
	Lifting Workshop	SLEE244d	Main hoist hook	25t	1 monthly/ 1 yearly load test	
	Lifting Workshop	SLEE244e	aux hoist hook	5t	1 monthly/ 1 yearly load test	
14	SLEE 247(Green)				1 monthly/ 1 yearly load test	Crane
	Armature Workshop	SLEE 247 A	Crane Structures	10t	1 monthly/ 1 yearly load test	
	Armature Workshop	SLEE 247 B	Main Hoist Cable	10t	1 monthly/ 1 yearly load test	
	Armature Workshop	SLEE 247 C	Main Hook	10t	1 monthly/ 1 yearly load test	
15	500 KG Jib Crane				1 monthly/ 1 yearly load test	Gantry
	PDD Room 7	KMR 7	BEAM	500kg	1 monthly/ 1 yearly load test	
	PDD Room 7	920511/2	Morris Chain Hoist	500kg	1 monthly/ 1 yearly load test	
	PDD Room 7	w023671	Spreader Beam	500kg	1 monthly/ 1 yearly load test	
16	FGVCRN 1				1 monthly/ 1 yearly load test	crane
	Firgrove		Crane Structures	40 ton	1 monthly/ 1 yearly load test	
	Firgrove		Main Hoist hook + Cable	40 ton	1 monthly/ 1 yearly load test	
17	FGVCRN 2				1 monthly/ 1 yearly load test	crane
	Firgrove		HR LASCH Crane Structure	5ton	1 monthly/ 1 yearly load test	
	Firgrove		Main Hoist hook + Cable	5ton	1 monthly/ 1 yearly load test	
18	FGVCRN 3				1 monthly/ 1 yearly load test	crane
	Firgrove		HR LASCH crane Structures	5ton	1 monthly/ 1 yearly load test	
	Firgrove		Main Hoist hook + Cable	5ton	1 monthly/ 1 yearly load test	
19	FGVCRN 4				1 monthly/ 1 yearly load test	crane
	Firgrove		STAHL Crane Structures	2ton	1 monthly/ 1 yearly load test	
	Firgrove		Main Hoist hook + Cable	2ton	1 monthly/ 1 yearly load test	

20	Rotating Workshop	M067126	sand blaster		1 monthly	Sand blaster
21	Armature bay	SNDBLSTR 3	sand blaster		1 monthly	sand blaster
22	Component workshop	SNDBLSTR 1	sand blaster		1 monthly	sandblaster
23	Component workshop	SNDBLSTR 2	sand blaster		1 monthly	sandblaster
24	PDD	SNDBlst 02	Sand Blaster/156163		1 monthly	sandblaster
25	Shot blast Room		Shot blaster		3 monthly	Shot blaster
26	Shedding		Filter cleaning Bay /Oil Drizzit plant		6 monthly	filters/Cleaning/Motors
27	Lifting Road	BGDRP 1	BOGIE DROP	13T/33T	1 monthly/ Load Test Annually	Heavy Lifting
28	carriage and wagon	CHLFTJCK 01	coach lifting jack	14000kg	1 monthly/ 1 yearly load test	jack
29	carriage and wagon	CHLFTJCK 02	coach lifting jack	14000kg	1 monthly/ 1 yearly load test	jack
30	carriage and wagon	CHLFTJCK 03	coach lifting jack	14000kg	1 monthly/ 1 yearly load test	jack
31	carriage and wagon	CHLFTJCK 04	coach lifting jack	14000kg	1 monthly/ 1 yearly load test	jack
32	carriage and wagon	CHLFTJCK1	coach lifting jack	20000kg	1 monthly/ 1 yearly load test	jack
33	carriage and wagon	CHLFTJCK2	coach lifting jack	20000kg	1 monthly/ 1 yearly load test	jack

34	carriage and wagon	CHLFTJCK3	coach lifting jack	20000kg	1 monthly/ 1 yearly load test	jack
35	carriage and wagon	CHLFTJCK4	coach lifting jack	20000kg	1 monthly/ 1 yearly load test	jack
36	firgrove	CHLFTJCK 2p1	Coach Lifting jack	10t	1 monthly / 1 yearly Load test	jack
37	firgrove	CHLFTJCK 2p2	Coach Lifting jack	10t	1 monthly / 1 yearly Load test	jack
38	firgrove	CHLFTJCK 2p3	Coach Lifting jack	10t	1 monthly / 1 yearly Load test	jack
39	firgrove	CHLFTJCK 2p4	Coach Lifting jack	10t	1 monthly / 1 yearly Load test	jack
40	salt river	Trainwashplant#1	Train wash plant		1 weekly	wash plant including Brushes/ Motors/ Pumps/Piping/Hydraulic
41	PDD	TrainWashPlant#2	Train wash plant		1 weekly	wash plant including Brushes/ Motors/ Pumps/Piping/Hydraulic
42	Salt River Exhuaster room	EXH 4	vacuum pump		1 monthly	exhauster+Motor
43	Salt River Exhuaster room	EXH 5	vacuum pump		1 monthly	exhauster+Motor
44	Salt River Exhuaster room	CLNGTWR 1	cooling tower 1		1 monthly	cooling tower
45	Salt River Exhuaster room	CLNGTWR 2	cooling tower 2		1 monthly	cooling tower
46	Carriage and wagon	EXH 2	vacuum exhauster		1 monthly	exhauster+motor
47	PDD	EXH#1P1	Exhauster		1 monthly	exhauster+motor
48	PDD	EXHG#1P1	Exhauster		1 monthly	exhauster+motor
49	PDD	EXH#1P2	Exhauster		1 monthly	exhauster+motor
50	PDD	EXHG#1P2	Exhauster		1 monthly	exhauster+motor
51	Armature plant	VARNISH PLANT	storage tank		1 monthly	Vacuum Pressure impregnation Plant
52	Component Shop	ARCVR 11A	Main Air Receiver	0.5	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
53	Component Shop	ARCVR 10	Air Receiver	0.025	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
54	Component Shop	ARCVR 8	Air Receiver	0.025	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
55	Component Shop	ARCVR 9	Air Receiver	0.1	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
56	Compressor Room	ARCVR 8	Air receiver	3.85	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
57	Compressor Room	ARCVR 7	Air receiver	9.366	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
58	Rotating Workshop	ARCVRTSR 1	Compressor Testing Air Receiver	0.5	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
59	FIRGROVE	FGVARCVR 1	Air Receiver	0.5	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
60	FIRGROVE	FGVARCVR 2	Air Receiver(vertical)	0.5	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
61	FIRGROVE	FGVARCVR 3	Air Receiver(vertical)	0.5	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
62	PDD Room 33	ARCVR 1P11	Air Receiver	0.05	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel

63	PDD Room 33	ARCVR 1P12	Air Receiver	0.05	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
64	PDD Room 33	ARCVR 1P13	Air Receiver	0.3	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
65	PDD Room 33	ARCVR 1P14	Air Receiver	0.025	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
66	PDD Compressor Room	ARCVR 1P7	Air Receiver	1.75	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
67	PDD Compressor Room	ARCVR 1P8	Air Receiver	1.75	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
68	Trainwash plant PDD		Air Receiver	2	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
69	Trainwash Plant ERS	L 1102254	Air Receiver	2	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
70	VPI Plant Armature Workshop	VPIARCVR#1	Air receiver	0.004	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
71	VPI Plant Armature Workshop	VPIARCVR#2	Air receiver	0.015	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
72	VPI Plant Armature Workshop	VPIARCVR#3	Air receiver	0.015	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
72	VPI Plant Armature Workshop	VPIARCVR#3	Air receiver	0.015	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
73	VPI Plant Armature Workshop	VPIARCVR#4	Air receiver	0.015	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
74	VPI Plant Armature Workshop	VPIARCVR#5	Air receiver	0.004	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
75	VPI Plant Armature Workshop	VPIARCVR#6	Air receiver	0.15	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
76	Shot Blast Shed	SHTBLSTRPT#1	Shot Blaster Pot	0.5	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
77	VPI Plant Armature Workshop	VPIARCVR#7	Processing Plant	1.873	1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
78	Compressor Room		Compressor No1 Seperator Tank		1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
79	Compressor Room		Compressor No2 Seperator Tank		1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
80	PDD Compressor Room		Compressor No1 Seperator Tank		1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
81	PDD Compressor Room		Compressor No2 Seperator Tank		1 monthly/1 yearly Inspection/3 yearly Pressure testing	Pressure vessel
82	Compressor Room	arcvr sv7	safety valve	750kpa	1 monthly/ 1 yearly calibrate	safety valve
83	Compressor Room	arcvr sv6	safety valve	750kpa	1 monthly/ 1 yearly calibrate	safety valve
84	Compressor Room	cmprsvrsv 1	safety valve on receiver	750kpa	1 monthly/ 1 yearly calibrate	safety valve
85	Compressor Room	cmprcvrsv 2	safety valve on receiver	750kpa	1 monthly/ 1 yearly calibrate	safety valve
86	armature workshop	VARNISH PLANT	safety valve 1		1 monthly/ 1 yearly calibrate	safety valve
87	armature workshop	VARNISH PLANT	safety valve 2		1 monthly/ 1 yearly calibrate	safety valve
88	Component workshop	ARCVRSV 11	safety valve on receiver		1 monthly/ 1 yearly calibrate	safety valve
89	Component workshop	ARCVR 10	safety valve on receiver		1 monthly/ 1 yearly calibrate	safety valve
90	Component workshop	ARCVR 8	safety valve on receiver		1 monthly/ 1 yearly calibrate	safety valve

91	Component workshop	ARCVR 9	safety valve on receiver		1 monthly/ 1 yearly calibrate	safety valve
92	PDD	ARCVR SV 1P11	Safety valve		1 monthly/ 1 yearly calibrate	safety valve
93	PDD	ARCVR SV 1P12	Safety valve		1 monthly/ 1 yearly calibrate	safety valve
94	PDD	ARCVR SV 1P13	Safety valve and guage		1 monthly/ 1 yearly calibrate	safety valve/guage
95	PDD	ARCVR SV 1P14	Safety valve		1 monthly/ 1 yearly calibrate	safety valve
96	Rotating Workshop	Arcvrtstr G 1	Air Receiver Test gauge	690kpa	1 monthly/ 1 yearly calibrate	guage
97	Rotating Workshop	brngvng 1	Bearing oven guage		1 monthly/ 1 yearly calibrate	Guage
98	Rotating Workshop	NDCTNHTRG1	guage		1 monthly/ 1 yearly calibrate	Guage
99	Rotating Workshop	PRSSG2	Press guage		1 monthly/ 1 yearly calibrate	guage
100	Rotating Workshop	PRSSG 2A	press guage		1 monthly/ 1 yearly calibrate	guage
101	Welding bay	GSBTLG1 A	oxygen gauge set		1 monthly/ 1 yearly calibrate	gauge
102	Welding bay	GSBTLG1 B	aceylene gauge set		1 monthly/ 1 yearly calibrate	gauge
103	Welding bay	WLDNGMACHN 1	argon guage		1 monthly/ 1 yearly calibrate	gauge
104	Compressor Room	Arcvr g7	air receiver guage		1 monthly/ 1 yearly calibrate	Guage
105	Compressor Room	arcvr g6	air receiver guage		1 monthly/ 1 yearly calibrate	Guage
106	Compressor Room	inlineg1	inline guage		1 monthly/ 1 yearly calibrate	Guage
107	Carriage and wagon	CYLTSBNCHG 1	cylinder test bench guage		1 monthly/ 1 yearly calibrate	Guage
108	Carriage and wagon	VACRESG 1A	guage		1 monthly/ 1 yearly calibrate	Guage
109	Carriage and wagon	VACRESG 1B	guage		1 monthly/ 1 yearly calibrate	Guage
110	Carriage and wagon	EXHRCVRG 1	guage		1 monthly/ 1 yearly calibrate	Guage
111	Carriage and wagon	VACRES G1	guage		1 monthly/ 1 yearly calibrate	guage
112	Carriage and wagon	CW 1	oxygen and acetylene		1 monthly/ 1 yearly calibrate	guage
113	Exhauster room	EXHG 4	guage at exhauster		1 monthly/ 1 yearly calibrate	guage
114	Exhauster room	EXHG 4A	guage at shedding		1 monthly/ 1 yearly calibrate	guage
115	Exhauster room	EXHG 5	guage at exhauster		1 monthly/ 1 yearly calibrate	guage
116	Exhauster room	EXHG 5A	guage at shedding		1 monthly/ 1 yearly calibrate	guage
117	Shot blast room	DSTMTR	dust meter unit		1 monthly/ 1 yearly calibrate	guage
118	armature Shop	ARMS 2 A	oxygen guage set		1 monthly/ 1 yearly calibrate	guage
119	armature Shop	ARMS 2 B	accetylene guage set		1 monthly/ 1 yearly calibrate	guage

120	armature Shop	ARGG 1	argon guage		1 monthly/ 1 yearly calibrate	guage
121	armature Shop	ARMBALG 1	arm balancing machine guage		1 monthly/ 1 yearly calibrate	guage
122	armature Shop	BNDMCHNG1	banding machine guage		1 monthly/ 1 yearly calibrate	guage
123	armature Shop	BNDMCHN 2	banding machine guage		1 monthly/ 1 yearly calibrate	guage
124	armature Shop	CLPRRSG 2	coil press guage		1 monthly/ 1 yearly calibrate	guage
125	armature Shop	CRTSTRG 2	core tester guage		1 monthly/ 1 yearly calibrate	guage
126	armature Shop	NTRGNG 1	nitrogen guage		1 monthly/ 1 yearly calibrate	guage
127	armature Shop	PRSSG1	press guage		1 monthly/ 1 yearly calibrate	guage
128	armature Shop	TR1A	oxygen guage set		1 monthly/ 1 yearly calibrate	guage
129	armature Shop	TR1B	acetylene guage set		1 monthly/ 1 yearly calibrate	guage
130	armature Shop	VARNISH PLANT	guage 1		1 monthly/ 1 yearly calibrate	guage
131	armature Shop	VARNISH PLANT	guage 2		1 monthly/ 1 yearly calibrate	guage
132	armature Shop	VARNISH PLANT	guage 3		1 monthly/ 1 yearly calibrate	guage
133	armature Shop	VARNISH PLANT	guage 4		1 monthly/ 1 yearly calibrate	guage
134	armature Shop	VARNISH PLANT	guage 5		1 monthly/ 1 yearly calibrate	guage
135	armature Shop	VARNISH PLANT	guage 6		1 monthly/ 1 yearly calibrate	guage
136	armature Shop	VARNISH PLANT	guage 7		1 monthly/ 1 yearly calibrate	guage
137	armature Shop	VARNISH PLANT	guage 8		1 monthly/ 1 yearly calibrate	guage
138	armature Shop	VARNISH PLANT	guage 9		1 monthly/ 1 yearly calibrate	guage
139	Component Wokshop	ARCVRG11	guage		1 monthly/1 yearly calibration	guage
140	Component Wokshop	ARCVR 7	vacuum pump guage 3		1 monthly/1 yearly calibration	guage
141	Component Wokshop	SNDBLSTRG 1	sand blaster guage		1 monthly/1 yearly calibration	guage
142	Component Wokshop	SNDBLSTRG 2	sand blaster guage		1 monthly/1 yearly calibration	guage
143	Component Wokshop	GUAGES	oxygen and acetyline guages		1 monthly/1 yearly calibration	guage

144	Component Wokshop	VALVEGUAGE	guage (valve shop)		1 monthly/1 yearly calibration	guage
145	PDD		Regulator Gauges		1 monthly/1 yearly calibrate	guage
146	PDD		Guages		1 monthly/1 yearly calibrate	guage
147	PDD	ARCVR SV 1P13	Safety valve and guage		1 monthly/1 yearly calibrate	safety valve/guage
148	Compressor Room	ARCVRg 1p7	guage		1 monthly/1 yearly calibrate	guage
149	Compressor Room	ARCVRg 1p8	guage		1 monthly/1 yearly calibrate	guage
150	Firgrove	V50 screw compressor	pressure guage		1 monthly/1 yearly calibrate	guage
151	Firgrove	V50 screw compressor	temperature guage		1 monthly/1 yearly calibrate	guage
152	Firgrove	airflow piston compressor	pressure guage		1 monthly/1 yearly calibrate	guage
153	Firgrove	airflow piston compressor	pressure guage		1 monthly/1 yearly calibrate	guage
154	Firgrove	6637	pressure guage		1 monthly/1 yearly calibrate	guage
155	Firgrove	5534	pressure guage		1 monthly/1 yearly calibrate	guage
156	Salt River Compressor Room	compr1	Screw compressor,R132 ingersroll Rand		refer to OEM	Screw Compressor
157	Salt River Compressor Room	cmprad	Ingersroll Rand TS-6A, Drier		refer to OEM	Air Drier
158	Salt River Compressor Room	cmpr2	Screw compressor,R132 ingersroll Rand		refer to OEM	Screw Compressor
159	Salt River Compressor Room	cmprad 2	Ingersroll Rand TS-6A, Drier		refer to OEM	Air Drier
160	PDD compressor room	CMPR#1P1	Screw Compressor , R75i Ingersroll Rand		refer to OEM	Screw Compressor
161	PDD compressor room	CMPR#1P2	Screw Compressor ,R75 i Ingersroll Rand		refer to OEM	Screw Compressor
162	PDD compressor room	CMPRAD#1P1	Ingersroll Rand, D950IN, Drier		refer to OEM	Air Drier
163	PDD compressor room	CMPRAD#1P2	Ingersroll Rand, D950IN,Drier		refer to OEM	Air Drier
164	Firgrove	FGVCOMPR 1	Komsan V50 EK screw Compressor + 1 x pressure guage + 1 temp guage	7.5 bar, Screw compressor	refer to OEM	Screw Compressor
165	Firgrove	FGVCOMPR 2	Air Power Compressor Unit	Piston Compressor	1 Monthly	Piston Compressor
166	Component Workshop	CMPR 3	compressor	690kpa	1 Monthly	Piston Compressor
167	Component Workshop	Small Compressor	EVV/QSA test compressor		1 Monthly	Piston Compressor

168	Rotating Workshop	PRSS2	press		1 monthly	press
169	Rotating Workshop	RTNGMCHN1	carcass rotating machine		1 monthly	carcass rotating machine
170	Rotating Workshop	W001185	drill press		1 monthly	drill press
171	Rotating Workshop	W001188	pedastil grinder		1 monthly	pedastil grinder
172	Welding Bay	BNDNGMCH1	bending machine		1 monthly	bending machine
173	Welding Bay	BNDNGMCH2	sheet metal bending machine		1 monthly	sheet metal bending machine
174	Welding Bay	DRILLRAD1	Radial Drill		1 monthly	Radial Drill
175	Welding Bay	W001186	Drill Press		1 monthly	Drill Press
176	Welding Bay	DRLLPRSS8	Drill Press		1 monthly	Drill Press
177	Welding Bay	W001189	Pedastal grinder		1 monthly	Pedastal grinder
178	Welding Bay	GLTNE4	guilotine		1 monthly	guilotine
179	Welding Bay	GLTNE5	hydraulic guilotine		1 monthly	hydraulic guilotine
180	Welding Bay	W001186	drill press		1 monthly	drill press
181	Machinist Bay	BNDSW 3	BANDSAW		1 monthly	BANDSAW
182	Machinist Bay	BLTSNDR 2	BELT SANDER		1 monthly	BELT SANDER
183	Machinist Bay	BFMCHN 2	BUFFING MACHINE wire wheel		1 monthly	BUFFING MACHINE wire wheel
184	Machinist Bay	DRLLPRSS 9	drill press(jones shipman)		1 monthly	drill press
185	Machinist Bay	DRLLPRSS 10	drill press(TAS)		1 monthly	drill press
186	Machinist Bay	GRNDR 12	Grinder (GFM)		1 monthly	Grinder
187	Machinist Bay	GRNDR 13	Grinder(union)		1 monthly	Grinder
188	Machinist Bay	GRNDR 14	grinder(Kef and ardell)		1 monthly	grinder
189	Machinist Bay	LTH #4	Lathe(colchester)		1 monthly	Lathe
190	Machinist Bay	LTH #5	lathe(Mas140)		1 monthly	lathe
191	Machinist Bay	LTH #6	Lathe(Michel)		1 monthly	Lathe

19 2	Machinist Bay	LTH #7	Lathe(Turrent and Ward)		1 monthly	Lathe
19 3	Machinist Bay	LTH #8	Lathe(Unitech)		1 monthly	Lathe
19 4	Machinist Bay	MLNGMCH1	Milling Machine(Gawril)		1 monthly	Milling Machine
19 5	Machinist Bay	SHPNGMCH 1	Shaper(HB)		1 monthly	Shaper
19 6	Machinist Bay	TLGRNDRMCH1	Tip Tool Grinder		1 monthly	Tip Tool Grinder
19 7	Machinist Bay	HRZNTLBNSW 1	Horizontal Band Saw		1 monthly	Horizontal Band Saw
19 8	Carriage and Wagon	DRLLPRSS 5	drill press		1 monthly	drill press
19 9	Carriage and Wagon	GNDR 7	union grinder		1 monthly	union grinder
20 0	Lifting shop	GRNDR 11	Grinder twin(Union)		1 monthly	Grinder twin
20 1	Armature Shop	ARMBAL1	armature balancing mach	960rpm	1 monthly	armature balancing mach
20 2	Armature Shop	BNDMCHN1	banding machine		1 monthly	banding machine
20 3	Armature Shop	CLPRRS 1	coil press		1 monthly	coil press
20 4	Armature Shop	CLWINDNG 1	coil winder micafil		1 monthly	coil winder
20 5	Armature Shop	CLWINDNG 3	coil winder		1 monthly	coil winder
20 6	Armature Shop	CLWINDNG 4	coil winder selecta		1 monthly	coil winder
20 7	Armature Shop	CLWINDNG 6	coil winder		1 monthly	coil winder
20 8	Armature Shop	CLWINDNG 7	coil winder singer		1 monthly	coil winder
20 9	Armature Shop	CTTR 1	cutter mobile (disk)	220rpm	1 monthly	cutter mobile
21 0	Armature Shop	DRLLPRSS 3	drill press doruma		1 monthly	drill press
21 1	Armature Shop	GLTNE 1	guilotine krause		3 monthly	guilotine
21 2	Armature Shop	GLTNE 2	guilotine krause		3 monthly	guilotine
21 3	Armature Shop	GRNDR 5	grinder smgc		1 monthly	grinder
21 4	Armature Shop	GRNDR 6	grinder wolf		1 monthly	grinder
21 5	Armature Shop	LTH 1	lathe dean smith and grace		1 monthly	lathe dean

21 6	Armature Shop	LTH 2	lathe gemini		1 monthly	lathe
21 7	Armature Shop	PRSS 1	press bencor	30t	1 monthly	press
21 8	Armature Shop	SNDNGDSC 1	disc sander	500kg	1 monthly	disc sander
21 9	Armature Shop	UNDRCTTNMCHN 1	comutator cutter abro		1 monthly	comutator cutter
22 0	Armature Shop	UNDRCTTNMCHN 2	comutator cutter abro(u300)		1 monthly	comutator cutter
22 1	Armature Shop	UNDRCTTNMCHN 3	comutator cutter abro(u2000)		1 monthly	comutator cutter
22 2	Armature Shop	W0001187	pedestal drill		1 monthly	pedestal drill
22 3	Armature Shop	W001988	coil winder		1 monthly	coil winder
22 4	Component Workshop	BFMCHN 1	buffing machine	3000rpm	1 monthly	buffing machine
22 5	Component Workshop	BNDSW 2	band saw		1 monthly	band saw
22 6	Component Workshop	DRLLPRSS 7	drill press		1 monthly	drill press
22 7	Component Workshop	ENGRGNDR 1	engraver grinder		1 monthly	engraver grinder
22 8	Component Workshop	MILLCOMP 1	milling machine		1 monthly	milling machine
22 9	Component Workshop	GRNDR 10	grinder	3000rpm	1 monthly	grinder
23 0	Component Workshop	LATHE 9	lathe(Harrison t3000)		1 monthly	lathe
23 1	Coach Building	BNDSW 1	Bandsaw			Bandsaw
23 2	Coach Building	BLTSNDR 1	Belt Sander		1 monthly	Belt Sander
23 3	Coach Building	DRLLPRS 6	Drill Press		1 monthly	Drill Press
23 4	Coach Building	GRNDR 8	Grinder		1 monthly	Grinder
23 5	Coach Building	GRNDR 9	Grinder		1 monthly	Grinder
23 6	Coach Building	152 412	Saw 12" tilt arbour		1 monthly	Saw 12" tilt arbour
23 7	PDD	DRLLPSS#1P1	Drill Press {Maco}		1 monthly	Drill Press
23 8	PDD	GRNDR#1P1	Grinder (Felisati)		1 monthly	Grinder
23 9	PDD	GRNDR#1P2	Grinding Machine (Rema)		1 monthly	Grinding Machine

240	PDD	BND SW#1P1	Bandsaw		1 monthly	Bandsaw
241	PDD	DRLLPSS#1P2	Drill Press (Kira)		1 monthly	Drill Press
242	PDD	GRNDR#1P3	Grinding Machine (Rema)		1 monthly	Grinding Machine
243	PDD	SW#1P1	Saw cirkel (Tauco)		1 monthly	Saw cirkel
244	PDD	SW#1P2	Saw Wood (Ahusre)		1 monthly	Saw Wood
245	PDD	BFFMCHN#1P1	Buffing Machine (Panther King)		1 monthly	Buffing Machine
246	PDD	DRLLPSS#1P3	Drill Press { Rexon }		1 monthly	Drill Press
247	PDD	GRNDR#1P4	Grinder		1 monthly	Grinder
248	PDD	LTH#1P1	Lathe		1 monthly	Lathe
249	PDD	CAF 12873 F0	Thread cutting machine		1 monthly	Thread cutting machine
250	PDD	SLEE 245	Pipe Bender(Tubela)		1 monthly	Pipe Bender
251	FIRGROVE	DRLLPRS 2p1	Drill Press(KTK) - Z560 & Z660		1 monthly	Drill Press
252	FIRGROVE	GRNDR 2p1	grinder twin WD hearn		1 monthly	grinder
253	FIRGROVE	THRCTMCHN 2p1	thread cutting machine SPK05P/C/057		1 monthly	thread cutting machine
254	FIRGROVE	SNDBLSTR 2 p2	shot blasting machine		1 monthly	shot blasting machine
255	FIRGROVE	SNDR 2p1	sander (MGM 500)		1 monthly	sander
256	FIRGROVE	THRCTMCHN 2p2	pipe threading machine SPK05P/C/058		1 monthly	pipe threading machine
257	FIRGROVE	GRNDR 2p2	Grinder (C/028) SPK03POELC/0/28		1 monthly	Grinder
258	FIRGROVE	DRILLPrss 2p1	Drill Press / 153562		1 monthly	Drill Press
259	FIRGROVE	grndr 2p3	Grinder / 156404	big	1 monthly	Grinder
260	FIRGROVE	ppbndr 2p1	Pipe Bender(Hand) / 156 162		1 monthly	Pipe Bender
261	FIRGROVE	PPBNDR 2P2	pipe bender/ SPK00/ C003		1 monthly	pipe bender
262	FIRGROVE	PPBNDR 2P3	hydraulic pipe bender / 152008		1 monthly	hydraulic pipe bender
263	FIRGROVE	WDSW 1	wood saw(Model TC-16)		1 monthly	wood saw

264	FIRGROVE	PPBNDR 2P4	Pipe bender (hand) / 156161		1 monthly	Pipe bender
265	FIRGROVE	GRNDR 2P4	grinder(MartLet) / SPK06POE/C/010 (152015)		1 monthly	grinder
266	FIRGROVE	PPBNDR 2P6	Hydraulic Pipe Bender		1 monthly	Hydraulic Pipe Bender
267	FIRGROVE	GLLTNE 2P1	Guilotene (Hand)		1 monthly	Guilotene
268	FIRGROVE	146032	thread cutting machine		1 monthly	thread cutting machine
269	Rotating Workshop	ArMTLT4	Armature tilt yellow		1 monthly	Stands/Lifting/Trolleys
270	Rotating Workshop	armtlt 5	Armature tilt Red		1 monthly	Stands/Lifting/Trolleys
271	Rotating Workshop	Armtlt6	Armature tilt yellow		1 monthly	Stands/Lifting/Trolleys
272	Rotating Workshop	Artrly 1	Air motorised trolley		1 monthly	Stands/Lifting/Trolleys
273	Rotating Workshop	Crnrls2	overheadd crane rails		1 monthly	Stands/Lifting/Trolleys
274	Rotating Workshop	Endshieldstnd1	End shield stand		6 monthly	Stands/Lifting/Trolleys
275	Rotating Workshop	Endshieldstnd2	End shield stand		6 monthly	Stands/Lifting/Trolleys
276	Rotating Workshop	Endshieldstnd3	End shield stand		6 monthly	Stands/Lifting/Trolleys
277	Rotating Workshop	Endshieldstnd4	End shield stand		6 monthly	Stands/Lifting/Trolleys
278	Rotating Workshop	Endshieldstnd5	End shield stand		6 monthly	Stands/Lifting/Trolleys
279	Rotating Workshop	GSTRL6	portable gas trolley		1 monthly	Stands/Lifting/Trolleys
280	Carriage and Wagon	CHSTND5	coach stand	3500kg	6 monthly	Stands/Lifting/Trolleys
281	Carriage and Wagon	CHSTND6	coach stand	3500kg	6 monthly	Stands/Lifting/Trolleys
282	Carriage and Wagon	CHSTND7	coach stand	3500kg	6 monthly	Stands/Lifting/Trolleys
283	Carriage and Wagon	CHSTND8	coach stand	3500kg	6 monthly	Stands/Lifting/Trolleys
284	Carriage and Wagon	CPRTRLLY 1	coupler trolley		1 monthly	Stands/Lifting/Trolleys
285	Carriage and Wagon	VACCYLTRLLY 1	vacuum cylinder trolley		1 monthly	Stands/Lifting/Trolleys
286	Carriage and Wagon	VACCYLTRLLY 2	vacuum cylinder trolley		1 monthly	Stands/Lifting/Trolleys

287	Carriage and Wagon	GSTRL 4	gas trolley		1 monthly	Stands/Lifting/Trolleys
288	Carriage and Wagon	CPTRLLY 2	coupler trolley		6 monthly	Stands/Lifting/Trolleys
289	Shedding	L1	Pit ladder	250kg	6 monthly	Stands/Lifting/Trolleys
290	Shedding	L2	Pit ladder	250kg	6 monthly	Stands/Lifting/Trolleys
291	Shedding	L3	Pit ladder	250kg	6 monthly	Stands/Lifting/Trolleys
292	Shedding	L4	Pit ladder	250kg	6 monthly	Stands/Lifting/Trolleys
293	Shedding	L5	Pit ladder	250kg	6 monthly	Stands/Lifting/Trolleys
294	Shedding	L6	Pit ladder	250kg	6 monthly	Stands/Lifting/Trolleys
295	Shedding	L7	Pit ladder	250kg	6 monthly	Stands/Lifting/Trolleys
296	Shedding	L8	Pit ladder	250kg	6 monthly	Stands/Lifting/Trolleys
297	Shedding	L9	Pit ladder	250kg	6 monthly	Stands/Lifting/Trolleys
298	Shedding	L10	Pit ladder	250kg	6 monthly	Stands/Lifting/Trolleys
299	Lifting Shop	CHSTND 1	Coach Stand	3500kg	6 monthly	Stands/Lifting/Trolleys
300	Lifting Shop	CHSTND 2	Coach Stand	3500kg	6 monthly	Stands/Lifting/Trolleys
301	Lifting Shop	CHSTND 3	Coach Stand	3500kg	6 monthly	Stands/Lifting/Trolleys
302	Lifting Shop	CHSTND 4	Coach Stand	3500kg	6 monthly	Stands/Lifting/Trolleys
303	Lifting Shop	CHSTND 9	Coach Stand	3500kg	6 monthly	Stands/Lifting/Trolleys
304	Lifting Shop	CHSTND 10	Coach Stand	3500kg	6 monthly	Stands/Lifting/Trolleys
305	Lifting Shop	GSTRL G #5	Gas trolley and guages		1 monthly	Stands/Lifting/Trolleys
306	Lifting Shop	MCTRSTL 1	Motor coach trestle/SLEE 601	11350kg	6 monthly	Stands/Lifting/Trolleys
307	Lifting Shop	MCTRSTL 10	Motor coach trestle/SLEE 610	11350kg	6 monthly	Stands/Lifting/Trolleys
308	Lifting Shop	MCTRSTL 11	Motor coach trestle/SLEE 611	11350kg	6 monthly	Stands/Lifting/Trolleys
309	Lifting Shop	MCTRSTL 12	Motor coach trestle/SLEE 612	11350kg	6 monthly	Stands/Lifting/Trolleys
310	Lifting Shop	MCTRSTL 13	Motor coach trestle/SLEE 613	11350kg	6 monthly	Stands/Lifting/Trolleys
311	Lifting Shop	MCTRSTL 14	Motor coach trestle/SLEE 614	11350kg	6 monthly	Stands/Lifting/Trolleys

312	Lifting Shop	MCTRSTL 15	Motor coach trestle/SLEE 615	11350kg	6 monthly	Stands/Lifting/Trolleys
313	Lifting Shop	MCTRSTL 16	Motor coach trestle/SLEE 616	11350kg	6 monthly	Stands/Lifting/Trolleys
314	Lifting Shop	MCTRSTL 2	Motor coach trestle/SLEE 602	11350kg	6 monthly	Stands/Lifting/Trolleys
315	Lifting Shop	MCTRSTL 3	Motor coach trestle/SLEE 603	11350kg	6 monthly	Stands/Lifting/Trolleys
316	Lifting Shop	MCTRSTL 4	Motor coach trestle/SLEE 604	11350kg	6 monthly	Stands/Lifting/Trolleys
317	Lifting Shop	MCTRSTL 5	Motor coach trestle/SLEE 605	11350kg	6 monthly	Stands/Lifting/Trolleys
318	Lifting Shop	MCTRSTL 6	Motor coach trestle/SLEE 606	11350kg	6 monthly	Stands/Lifting/Trolleys
319	Lifting Shop	MCTRSTL 7	Motor coach trestle/SLEE 607	11350kg	6 monthly	Stands/Lifting/Trolleys
320	Lifting Shop	MCTRSTL 8	Motor coach trestle/SLEE 608	11350kg	6 monthly	Stands/Lifting/Trolleys
321	Lifting Shop	MCTRSTL 9	Motor coach trestle/SLEE 609	11350kg	6 monthly	Stands/Lifting/Trolleys
322	Lifting Shop	MTYSTPFRM1	Maunty step platform		3 monthly	Stands/Lifting/Trolleys
323	Lifting Shop	MTYSTPFRM2	Maunty step platform		3 monthly	Stands/Lifting/Trolleys
324	Lifting Shop	PNTSTND 5	pantograph stand		3 monthly	Stands/Lifting/Trolleys
325	Lifting Shop	WHLSTND 1	wheel stand		6 monthly	Stands/Lifting/Trolleys
326	Lifting Shop	WHLSTND 2	wheel stand		6 monthly	Stands/Lifting/Trolleys
327	Lifting Shop	WHLSTND 3	wheel stand		6 monthly	Stands/Lifting/Trolleys
328	Lifting Shop	WHLSTND 4	wheel stand		6 monthly	Stands/Lifting/Trolleys
329	Lifting Shop	WHLSTND 5	wheel stand		6 monthly	Stands/Lifting/Trolleys
330	Lifting Shop	WHLSTND 6	wheel stand		6 monthly	Stands/Lifting/Trolleys
331	Lifting Shop	WHLSTND 7	wheel stand		6 monthly	Stands/Lifting/Trolleys
332	Lifting Shop	WHLSTND 8	wheel stand		6 monthly	Stands/Lifting/Trolleys
333	Lifting Shop	45780/1	Coach safety block		6 monthly	Stands/Lifting/Trolleys
334	Lifting Shop	45780/2	Coach safety block		6 monthly	Stands/Lifting/Trolleys
335	Lifting Shop	45780/3	Coach safety block		6 monthly	Stands/Lifting/Trolleys

336	Lifting Shop	45780/4	Coach safety block		6 monthly	Stands/Lifting/Trolleys
337	Lifting Shop	LIFT 1	Pit Ladder		6 monthly	Stands/Lifting/Trolleys
338	Lifting Shop	LIFT 2	Pit Ladder		6 monthly	Stands/Lifting/Trolleys
339	Lifting Shop	LIFT 3	Pit Ladder		6 monthly	Stands/Lifting/Trolleys
340	Lifting Shop	LIFT 4	Pit Ladder		6 monthly	Stands/Lifting/Trolleys
341	Lifting Shop	LIFT 5	Pit Ladder		6 monthly	Stands/Lifting/Trolleys
342	Lifting Shop	LIFT 6	Pit Ladder		6 monthly	Stands/Lifting/Trolleys
343	Lifting Shop	LIFT T1	Double pit Ladder		6 monthly	Stands/Lifting/Trolleys
344	Lifting Shop	LIFT T2	Double pit Ladder		6 monthly	Stands/Lifting/Trolleys
345	Lifting Shop	LIFT T3	Double pit Ladder		6 monthly	Stands/Lifting/Trolleys
346	Lifting Shop	LIFT T4	Double pit Ladder		6 monthly	Stands/Lifting/Trolleys
347	Armature Bay	ARMADJSTND 1	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
348	Armature Bay	ARMADJSTND 15	armature stand		6 monthly	Stands/Lifting/Trolleys
349	Armature Bay	ARMADJSTND 16	armature stand		6 monthly	Stands/Lifting/Trolleys
350	Armature Bay	ARMADJSTND 17	armature stand		6 monthly	Stands/Lifting/Trolleys
351	Armature Bay	ARMADJSTND 18	armature stand		6 monthly	Stands/Lifting/Trolleys
352	Armature Bay	ARMADJSTND 19	armature stand		6 monthly	Stands/Lifting/Trolleys
353	Armature Bay	ARMADJSTND 2	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
354	Armature Bay	ARMADJSTND 20	armature stand		6 monthly	Stands/Lifting/Trolleys
355	Armature Bay	ARMADJSTND 3	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
356	Armature Bay	ARMADJSTND 4	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
357	Armature Bay	ARMADJSTND 5	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
358	Armature Bay	ARMADJSTND 6	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
359	Armature Bay	ARMADJSTND 7	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
360	Armature Bay	ARMADJSTND 8	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys

361	Armature Bay	ARMADJSTND 9	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
362	Armature Bay	ARMADJSTND 10	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
363	Armature Bay	ARMADJSTND 11	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
364	Armature Bay	ARMADJSTND 12	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
365	Armature Bay	ARMADJSTND 13	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
366	Armature Bay	ARMADJSTND 14	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
367	Armature Bay	ARMMSTND 1	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
368	Armature Bay	ARMMSTND 2	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
369	Armature Bay	ARMMSTND 3	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
370	Armature Bay	ARMMSTND 4	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
371	Armature Bay	ARMMSTND 5	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
372	Armature Bay	ARMMSTND 6	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
373	Armature Bay	ARMSTND 1	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
374	Armature Bay	ARMSTND 2	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
375	Armature Bay	ARMSTND 3	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
376	Armature Bay	ARMSTND 4	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
377	Armature Bay	ARMSTND 5	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
378	Armature Bay	ARMSTND 6	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
379	Armature Bay	ARMSTND 7	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
380	Armature Bay	ARMSTND 8	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
381	Armature Bay	ARMSTND 9	armature stand	1000kg	6 monthly	Stands/Lifting/Trolleys
382	Armature Bay	ARMSTND SQ1	armature stand	1650kg	6 monthly	Stands/Lifting/Trolleys
383	Armature Bay	ARMSTND SQ2	armature stand	1650kg	6 monthly	Stands/Lifting/Trolleys
384	Armature Bay	ARMTLT 2	armature tilt		3 monthly	Stands/Lifting/Trolleys
385	Armature Bay	ARMTLT 3	armature tilt		3 monthly	Stands/Lifting/Trolleys

386	Armature Bay	ARMTROLSTND 1	armature trolley stand		6 monthly	Stands/Lifting/Trolleys
387	Armature Bay	CLSTND 1	coil stand		6 monthly	Stands/Lifting/Trolleys
388	Armature Bay	CLSTND 2	coil stand		6 monthly	Stands/Lifting/Trolleys
389	Armature Bay	CLSTND 3	coil stand		6 monthly	Stands/Lifting/Trolleys
390	Armature Bay	GSTRL 1	portable gas trolley		3 monthly	Stands/Lifting/Trolleys
391	Armature Bay	GSTRL 2	portable gas trolley		3 monthly	Stands/Lifting/Trolleys
392	Armature Bay	GSTRL 3	portable gas trolley		3 monthly	Stands/Lifting/Trolleys
393	Armature Bay	OVNTRLLY 1	linn oven trolley		6 monthly	Stands/Lifting/Trolleys
394	Armature Bay	OVNTRLLY 1A	LARGE oven trolley		6 monthly	Stands/Lifting/Trolleys
395	Armature Bay	OVNTRLLY 2	Linn oven trolley		6 monthly	Stands/Lifting/Trolleys
396	Armature Bay	RLTRLLY 1	armature rail trolley		6 monthly	Stands/Lifting/Trolleys
397	Armature Bay	SLEE 383	hand roller		6 monthly	Stands/Lifting/Trolleys
398	PDD	GSTRL 1P1	Portable Gas Trolly with quages		6 monthly	Stands/Lifting/Trolleys
399	PDD	JCK#1P2	Jack Buda		1 monthly	Stands/Lifting/Trolleys
400	PDD	LAD#1P1	Allu Ladder		6 monthly	Stands/Lifting/Trolleys
401	PDD	LAD#1P2	Allu Ladder		6 monthly	Stands/Lifting/Trolleys
402	PDD	LAD#1P3	Allu Ladder		6 monthly	Stands/Lifting/Trolleys
403	PDD	LAD#1P4	Allu Ladder		6 monthly	Stands/Lifting/Trolleys
404	PDD	LAD#1P5	Allu Ladder		6 monthly	Stands/Lifting/Trolleys
405	PDD	LAD#1P6	Allu Ladder		6 monthly	Stands/Lifting/Trolleys
406	PDD	LAD#1P7	Allu Ladder		6 monthly	Stands/Lifting/Trolleys
407	PDD	LAD#1P8	Allu Ladder		6 monthly	Stands/Lifting/Trolleys
408	PDD	LAD#1P9	Allu Ladder		6 monthly	Stands/Lifting/Trolleys
409	PDD	LAD#1P10	Allu Ladder		6 monthly	Stands/Lifting/Trolleys
410	PDD	LAD#1P11	Allu Ladder		6 monthly	Stands/Lifting/Trolleys

411	PDD	LAD#1P12	Allu Ladder		6 monthly	Stands/Lifting/Trolleys
412	PDD	LAD#1P13	Allu Ladder		6 monthly	Stands/Lifting/Trolleys
413	PDD	LAD#1P14	Allu Ladder		6 monthly	Stands/Lifting/Trolleys
414	PDD	LAD#1P15	Allu Ladder		6 monthly	Stands/Lifting/Trolleys
415	PDD	LAD#1P16	Allu Ladder		6 monthly	Stands/Lifting/Trolleys
416	PDD	LAD#1P17	Allu Ladder		6 monthly	Stands/Lifting/Trolleys
417	PDD	LAD#1P18	Allu Ladder		6 monthly	Stands/Lifting/Trolleys
418	PDD	LAD#1P19	Allu Ladder		6 monthly	Stands/Lifting/Trolleys
419	PDD	LAD#1P20	Allu Ladder		6 monthly	Stands/Lifting/Trolleys
420	PDD	LAD#1P21	Allu Ladder		6 monthly	Stands/Lifting/Trolleys
421	PDD	LAD#1P22	Allu Ladder		6 monthly	Stands/Lifting/Trolleys
422	FIRGROVE	TRSTL 2p1	motor Coach Trestles	3000kg	6 monthly	Stands/Lifting/Trolleys
423	FIRGROVE	TRSTL 2p2	motor Coach Trestles	3000kg	6 monthly	Stands/Lifting/Trolleys
424	FIRGROVE	TRSTL 2p3	motor Coach Trestles	3000kg	6 monthly	Stands/Lifting/Trolleys
425	FIRGROVE	TRSTL 2p4	motor Coach Trestles	3000kg	6 monthly	Stands/Lifting/Trolleys
426	FIRGROVE	TRSTL 2p5	motor Coach Trestles	3000kg	6 monthly	Stands/Lifting/Trolleys
427	FIRGROVE	TRSTL 2p6	motor Coach Trestles	3000kg	6 monthly	Stands/Lifting/Trolleys
428	FIRGROVE	TRSTL 2p7	motor Coach Trestles	3000kg	6 monthly	Stands/Lifting/Trolleys
429	FIRGROVE	TRSTL 2p8	motor Coach Trestles	3000kg	6 monthly	Stands/Lifting/Trolleys
430	FIRGROVE	Gstrl 2p1	Gas troller + guages		1 monthly	Stands/Lifting/Trolleys
431	FIRGROVE	wdstps 2p1	Wood steps		6 monthly	Stands/Lifting/Trolleys
432	FIRGROVE	wdstps 2p2	Wood steps		6 monthly	Stands/Lifting/Trolleys
433	FIRGROVE	wdstps 2p3	Wood steps		6 monthly	Stands/Lifting/Trolleys
434	FIRGROVE	wdstps 2p4	Wood steps		6 monthly	Stands/Lifting/Trolleys
435	FIRGROVE	wdstps 2p5	Wood steps		6 monthly	Stands/Lifting/Trolleys

436	FIRGROVE	wdstps 2p6	Wood steps		6 monthly	Stands/Lifting/Trolleys
437	FIRGROVE	wdstps 2p7	Wood steps		6 monthly	Stands/Lifting/Trolleys
438	FIRGROVE	wdstps 2p8	Wood steps		6 monthly	Stands/Lifting/Trolleys
439	FIRGROVE	wdstps 2p9	Wood steps		6 monthly	Stands/Lifting/Trolleys
440	FIRGROVE	wdstps 2p10	Wood steps		6 monthly	Stands/Lifting/Trolleys
441	FIRGROVE	SCFFOLDNG 1	scaffolding (yellow)		6 monthly	Stands/Lifting/Trolleys
442	FIRGROVE	SCFFOLDNG 2	scaffolding(blue)		6 monthly	Stands/Lifting/Trolleys
443	FIRGROVE	STND 2p9	Coach Stand	30t	6 monthly	Stands/Lifting/Trolleys
444	FIRGROVE	STND 2p10	Coach Stand	30t	6 monthly	Stands/Lifting/Trolleys
445	FIRGROVE	STND 2p11	Coach Stand	30t	6 monthly	Stands/Lifting/Trolleys
446	FIRGROVE	STND 2p12	Coach Stand	30t	6 monthly	Stands/Lifting/Trolleys
447	FIRGROVE	STND 2p13	Coach Stand	30t	6 monthly	Stands/Lifting/Trolleys
448	FIRGROVE	STND 2p14	Coach Stand	30t	6 monthly	Stands/Lifting/Trolleys
449	FIRGROVE	STND 2p15	Coach Stand	30t	6 monthly	Stands/Lifting/Trolleys
450	FIRGROVE	STND 2p16	Coach Stand	30t	6 monthly	Stands/Lifting/Trolleys
451	FIRGROVE	Sq Stand 1	Coach Stand	30t	6 monthly	Stands/Lifting/Trolleys
452	FIRGROVE	Sq Stand 2	Coach Stand	30t	6 monthly	Stands/Lifting/Trolleys
453	FIRGROVE	Sq Stand 3	Coach Stand	30t	6 monthly	Stands/Lifting/Trolleys
454	FIRGROVE	Sq Stand 4	Coach Stand	30t	6 monthly	Stands/Lifting/Trolleys
455	FIRGROVE	Sq Stand 5	Coach stand 1.7m with wheels	30t	6 monthly	Stands/Lifting/Trolleys
456	FIRGROVE	Sq Stand 6	Coach stand 1.7m with wheels	30t	6 monthly	Stands/Lifting/Trolleys
457	FIRGROVE	Sq Stand 7	Coach stand 1.7m with wheels	30t	6 monthly	Stands/Lifting/Trolleys
458	FIRGROVE	Sq Stand 8	Coach stand 1.7m with wheels	30t	6 monthly	Stands/Lifting/Trolleys
459	FIRGROVE	Sq Stand 9	Coach stand 1.7m with wheels	30t	6 monthly	Stands/Lifting/Trolleys
460	FIRGROVE	Sq Stand 10	Coach stand 1.7m with wheels	30t	6 monthly	Stands/Lifting/Trolleys

461	FIRGROVE	Sq Stand 11	Coach stand 1.7m with wheels	30t	6 monthly	Stands/Lifting/Trolleys
462	FIRGROVE	Sq Stand 12	Coach stand 1.7m with wheels	30t	6 monthly	Stands/Lifting/Trolleys
463	FIRGROVE	Sq Stand 13	Coach stand 1.7m with wheels	30t	6 monthly	Stands/Lifting/Trolleys
464	FIRGROVE	Sq Stand 14	Coach stand 1.7m with wheels	30t	6 monthly	Stands/Lifting/Trolleys
465	FIRGROVE	Sq Stand 15	Coach stand 1.7m with wheels	30t	6 monthly	Stands/Lifting/Trolleys
466	FIRGROVE	Sq Stand 16	Coach stand 1.7m with wheels	30t	6 monthly	Stands/Lifting/Trolleys
467	FIRGROVE	Sq Stand 17	Coach stand 1.7m with wheels	30t	6 monthly	Stands/Lifting/Trolleys
488	Rotating Workshop	SRRM1	50mm x 1000mm	1000	1 monthly	Nylon sling
489	Rotating Workshop	SRRM2	100mm x 1000mm	1000	1 monthly	Nylon sling
490	Rotating Workshop	SRRM3	50mm x 1000mm	1000	1 monthly	Nylon sling
491	Rotating Workshop	SRRM4	50mm x 1000mm	1000	1 monthly	Nylon sling
492	Rotating Workshop	SLEE 4733	50mm x 1000mm	1000	1 monthly	Nylon sling
493	Rotating Workshop	SLEE 4734	50mm x 1000mm	1000	1 monthly	Nylon sling
494	Rotating Workshop	SLEE 4735	50mm x 1000mm	1000	1 monthly	Nylon sling
495	Rotating Workshop	SLEE 4736	50mm x 1000mm	1000	1 monthly	Nylon sling
496	Rotating Workshop	SLEE 4737	50mm x 1000mm	1000	1 monthly	Nylon sling
497	Rotating Workshop	SLEE 4738	50mm x 1000mm	1000	1 monthly	Nylon sling
498	Rotating Workshop	SLEE 4739	50mm x 1000mm	1000	1 monthly	Nylon sling
499	Rotating Workshop	SLEE 4740	50mm x 2000mm	2000	1 monthly	Nylon sling
500	Rotating Workshop	SLEE 4741	30mm x 1500mm	1000	1 monthly	Nylon sling
501	Rotating Workshop	SLEE 4742	30mm x 1500mm	1000	1 monthly	Nylon sling
502	Rotating Workshop	SLEE 4743	30mm x 1500mm	1000	1 monthly	Nylon sling
503	Rotating Workshop	SLEE 4746	30mm x 1500mm	1000	1 monthly	Nylon sling
504	Rotating Workshop	P178804	90mm x 3 m	3000	1 monthly	Nylon sling
505	Rotating Workshop	MA 66758	hook, chain, ring, hammerlock	5440	1 monthly/1 yearly load test	2 Leg Sling

506	Rotating Workshop	MA 66759	hook, chain, ring, hammerlock	5400	1 monthly/1 yearly load test	2 Leg Sling
507	Rotating Workshop	SLEE 1229	shackle and pin	3250	1 monthly/1 yearly load test	SHACKLE
508	Rotating Workshop	SLEE 150	Armature Cap	1500	1 monthly/1 yearly load test	CAP
509	Rotating Workshop	Slee 164	Armature Cap	1500	1 monthly/1 yearly load test	Armature lift cap
510	Rotating Workshop	slee 175	Armature Cap	1500	1 monthly/1 yearly load test	Armature lift cap
511	Rotating Workshop	SLEE192	Armature Cap	1500	1 monthly/1 yearly load test	Armature lift cap
512	Rotating Workshop	SLEE 192a	Armature Cap	1500	1 monthly/1 yearly load test	Armature lift cap
513	Rotating Workshop	slee 192b	Armature Cap	600	1 monthly/1 yearly load test	Armature lift cap
514	Rotating Workshop	slee 192c	Armature Cap	400	1 monthly/1 yearly load test	Armature lift cap
515	Rotating Workshop	slee 453	Armature Cap	1500	1 monthly/1 yearly load test	Armature lift cap
516	Rotating Workshop	Slee 4601	shackle and pin	6500	1 monthly/1 yearly load test	shackle
517	Rotating Workshop	slee 4602	eyebolt	4000	1 monthly/1 yearly load test	eye bolt
518	Rotating Workshop	slee4609	shackle and pin	6500	1 monthly/1 yearly load test	bow shackle
519	Rotating Workshop	slee 4620	eyebolt	3600	1 monthly/1 yearly load test	eye bolt
520	Rotating Workshop	slee 4621	shackle and pin	6500	1 monthly/1 yearly load test	SHACKLE
521	Rotating Workshop	slee 4622	eyebolt	3600	1 monthly/1 yearly load test	eye bolt
522	Rotating Workshop	slee 4623	shackle and pin	6500	1 monthly/1 yearly load test	SHACKLE
523	Rotating Workshop	slee 4624	eyebolt	3600	1 monthly/1 yearly load test	eye bolt
524	Rotating Workshop	slee 4626	eyebolt	3600	1 monthly/1 yearly load test	eye bolt
525	Rotating Workshop	slee 4628	eyebolt	3600	1 monthly/1 yearly load test	eye bolt
526	Rotating Workshop	slee 4629	7/8	6500	1 monthly/1 yearly load test	bow shackle
527	Rotating Workshop	slee 4629a	M16	700	1 monthly/1 yearly load test	eye bolt
528	Rotating Workshop	slee 4630	eyebolt	3600	1 monthly/1 yearly load test	eye bolt
529	Rotating Workshop	slee 4630a	M16	700	1 monthly/1 yearly load test	eye bolt
530	Rotating Workshop	slee 4631	M16	700	1 monthly/1 yearly load test	eye bolt

531	Rotating Workshop	Slee 4632	eyebolt	3600	1 monthly/1 yearly load test	eye bolt
532	Rotating Workshop	Slee 4637	pin and shackle	9500	1 monthly/1 yearly load test	bow shackle
533	Rotating Workshop	Slee 4638	pin and shackle	9500	1 monthly/1 yearly load test	bow shackle
534	Rotating Workshop	Slee 4639	pin and shackle	9500	1 monthly/1 yearly load test	bow shackle
535	Rotating Workshop	SLEE 4640	pin and shackle	9500	1 monthly/1 yearly load test	bow shackle
536	Rotating Workshop	SLEE 4645	M30	3600	1 monthly/1 yearly load test	eye bolt
537	Rotating Workshop	SLEE 4647	M30	3600	1 monthly/1 yearly load test	eye bolt
538	Rotating Workshop	SLEE 4650	M30	3600	1 monthly/1 yearly load test	eye bolt
539	Rotating Workshop	SLEE 4651	M20	1200	1 monthly/1 yearly load test	eye bolt
540	Rotating Workshop	SLEE 4652	M20	1200	1 monthly/1 yearly load test	eye bolt
541	Rotating Workshop	SLEE 4654	eyebolt	1200	1 monthly/1 yearly load test	eye bolt
542	Rotating Workshop	SLEE4655	30 X120	1200	1 monthly/1 yearly load test	eye bolt
543	Rotating Workshop	SLEE 4663	1 1/4 X 120	3600	1 monthly/1 yearly load test	eye bolt
544	Rotating Workshop	SLEE 4670	M30	3600	1 monthly/1 yearly load test	eye bolt
545	Rotating Workshop	SLEE 4671	M30	3600	1 monthly/1 yearly load test	eye bolt
546	Rotating Workshop	SLEE 4672	M30	3600	1 monthly/1 yearly load test	eye bolt
547	Rotating Workshop	SLEE 4673	M30	3600	1 monthly/1 yearly load test	eye bolt
548	Rotating Workshop	SLEE 4674	M30	3600	1 monthly/1 yearly load test	eye bolt
549	Rotating Workshop	SLEE 4675	M30	3600	1 monthly/1 yearly load test	eye bolt
550	Rotating Workshop	SLEE 4676	M30	3600	1 monthly/1 yearly load test	eye bolt
551	Rotating Workshop	SLEE 4677	pin and shackle	6500	1 monthly/1 yearly load test	SHACKLE
552	Rotating Workshop	SLEE 4678	pin and shackle	6500	1 monthly/1 yearly load test	bow shackle
553	Rotating Workshop	SLEE 4680	pin and shackle	6500	1 monthly/1 yearly load test	bow shackle
554	Rotating Workshop	SLEE 4702	3 chain, 1 ring,6 hammerlock, 3hook	3000	1 monthly/1 yearly load test	3 leg chain sling
555	Rotating Workshop	SLEE 4703	4 chain, 4 ring,4 hammerlock, 4 hook	2000	1 monthly/1 yearly load test	4 leg chain sling

556	Rotating Workshop	SLEE 4705	2 chain, 1 ring,2 hammerlock, 2 hook	4590	1 monthly/1 yearly load test	2 leg chain sling
557	Rotating Workshop	SLEE 4713	m20	1200	1 monthly/1 yearly load test	eye bolt
558	Rotating Workshop	SLEE 4715	m24	1800	1 monthly/1 yearly load test	eye bolt
559	Rotating Workshop	SLEE 4716	m24	1800	1 monthly/1 yearly load test	eye bolt
560	Rotating Workshop	SLEE 4717	m24	1800	1 monthly/1 yearly load test	eye bolt
561	Rotating Workshop	SLEE 4720	m24	1800	1 monthly/1 yearly load test	eye bolt
562	Rotating Workshop	SLEE 4721	1 -1/8 bsw	3500	1 monthly/1 yearly load test	eye bolt
563	Rotating Workshop	SLEE 4722	1 -1/8 bsw	3600	1 monthly/1 yearly load test	eye bolt
564	Rotating Workshop	SLEE 4723	1 -1/8 bsw	3500	1 monthly/1 yearly load test	eye bolt
565	Rotating Workshop	SLEE 4724	1 -1/8 bsw	3500	1 monthly/1 yearly load test	eye bolt
566	Rotating Workshop	SLEE 4725	1 -1/8 bsw	3500	1 monthly/1 yearly load test	eye bolt
567	Rotating Workshop	SLEE 4726	1 -1/8 bsw	3500	1 monthly/1 yearly load test	eye bolt
568	Rotating Workshop	CAP1	cap	1500	1 monthly/1 yearly load test	Armature lift cap
569	Rotating Workshop	CAP2	cap	1500	1 monthly/1 yearly load test	Armature lift cap
570	Rotating Workshop	SLEE 4747	shackle and pin	3500	1 monthly/1 yearly load test	shackle
571	Rotating Workshop	SLEE 4750	30x120	3600	1 monthly/1 yearly load test	eye bolt
572	Rotating Workshop	SLEE 4751	30x120	3600	1 monthly/1 yearly load test	eye bolt
573	Rotating Workshop	AN58607	2 chain, 1 ring,2 hammerlock, 2 hook	4400	1 monthly/1 yearly load test	2 Leg Sling chain
574	Rotating Workshop	SRRM 5	1 ring, 1 chain, 1 hammerlock, 1 shortening clutch	4400	1 monthly/1 yearly load test	single chain sling
575	Rotating Workshop	lftbn 9		1000	1 monthly/1 yearly load test	lifting bin
576		lftbn 10		2000	1 monthly/1 yearly load test	lifting bin
577	Rotating Workshop	SLEE 4707		400	1 monthly/1 yearly load test	vertical drum lifter
578	Rotating Workshop	SLEE 4708		400	1 monthly/1 yearly load test	vertical drum lifter
579	Steam Cleaning	lftbn 6		500	1 monthly/1 yearly load test	lifting bin (2 eye)
580	Steam Cleaning	lftbn 7		1000	1 monthly/1 yearly load test	lifting bin (2 eye)

581	Steam Cleaning	lftbn 8		350	1 monthly/1 yearly load test	lifting bin (2 eye)
582	Steam Cleaning	Slee 5600	4 chain, 4 ring,4 hammerlock, 4 hook	8320	1 monthly/1 yearly load test	4 leg chain sling
583	Carriage and Wagon	CHNHST 5		5000	1 monthly/1 yearly load test	chain hoist
584	Carriage and Wagon	CHNHST 6		5000	1 monthly/1 yearly load test	chain hoist
585	Carriage and Wagon	CHNHST 7		2000	1 monthly/1 yearly load test	chain hoist
586	Carriage and Wagon	CHNHST 3		3000	1 monthly/1 yearly load test	chain hoist
587	Carriage and Wagon	CHNHST 4		3000	1 monthly/1 yearly load test	chain hoist
588	Carriage and Wagon	SLEE2616	50mm x 1500mm	1000	1 monthly	Nylon sling
589	Carriage and Wagon	SLEE2617	50mm x 1500mm	1000	1 monthly	Nylon sling
590	Carriage and Wagon	SLEE 2640	35mm x 1000mm	1000kg	1 monthly	Nylon sling
591	Carriage and Wagon	SLEE 2641	35mm x 1000mm	1000kg	1 monthly	Nylon sling
592	Carriage and Wagon	SLEE 2642	35mm x 1000mm	1000kg	1 monthly	Nylon sling
593	Carriage and Wagon	SLEE 2643	35mm x 1000mm	1000kg	1 monthly	Nylon sling
594	Carriage and Wagon	SLEE 2644	35mm x 1000mm	1000kg	1 monthly	Nylon sling
595	Carriage and Wagon	SLEE 2645	35mm x 1000mm	1000kg	1 monthly	Nylon sling
596	Carriage and Wagon	SLEE 2646	35mm x 1000mm	1000kg	1 monthly	Nylon sling
597	Carriage and Wagon	SLEE2629	pin and shackle	6500	1 monthly/1 yearly load test	Bow shackle
598	Carriage and Wagon	SLEE 2602	pin and shackle	9500	1 monthly/1 yearly load test	Bow shackle
599	Carriage and Wagon	SLEE 2603	pin and shackle	6500	1 monthly/1 yearly load test	Bow shackle
600	Carriage and Wagon	SLEE 2604	pin and shackle	9500	1 monthly/1 yearly load test	Bow shackle
601	Carriage and Wagon	SLEE 2607	pin and shackle	9500	1 monthly/1 yearly load test	Bow shackle
602	Carriage and Wagon	SLEE 2608 / SLEE47		1000	1 monthly/1 yearly load test	wheel hook
603	Carriage and Wagon	SLEE 2609		1000	1 monthly/1 yearly load test	wheel hook
604	Carriage and Wagon	SLEE 2610		1000	1 monthly/1 yearly load test	wheel hook
605	Carriage and Wagon	SLEE 2611		1000	1 monthly/1 yearly load test	wheel hook

606	Carriage and Wagon	SLEE 2612		1000	1 monthly/1 yearly load test	wheel hook
607	Carriage and Wagon	SLEE 2619		150kg	1 monthly/1 yearly load test	snubber puller
608	Carriage and Wagon	SLEE 2620		150kg	1 monthly/1 yearly load test	snubber puller
609	Carriage and Wagon	SLEE 2621		150kg	1 monthly/1 yearly load test	snubber puller
610	Carriage and Wagon	SLEE 2622		150kg	1 monthly/1 yearly load test	snubber puller
611	Carriage and Wagon	SLEE 2623		150kg	1 monthly/1 yearly load test	snubber puller
612	Carriage and Wagon	SLEE 2624		150kg	1 monthly/1 yearly load test	snubber puller
613	Carriage and Wagon	SLEE 2625		150kg	1 monthly/1 yearly load test	snubber puller
614	Carriage and Wagon	SLEE 2626		150kg	1 monthly/1 yearly load test	snubber puller
615	Carriage and Wagon	SLEE 2627		150kg	1 monthly/1 yearly load test	snubber puller
616	Carriage and Wagon	SLEE 2628		150kg	1 monthly/1 yearly load test	snubber puller
617	Lifting Shop	ELS A	35mm diameter	25960kg	1 monthly	Steel wire ROPE
618	Lifting Shop	ELS B	35mm diameter	25960kg	1 monthly	Steel wire ROPE
619	Lifting Shop	ELS C	35mm diameter	25960kg	1 monthly	Steel wire ROPE
620	Lifting Shop	ELS D	35mm diameter	25960kg	1 monthly	Steel wire ROPE
621	Lifting Shop	M02/012	60mm x 2m	2000kg	1 monthly	Nylon Sling
622	Lifting Shop	M02/013	60mm x 1.5 m	2000kg	1 monthly	Nylon Sling
623	Lifting Shop	P178808	90mm x 3 m	3000kg	1 monthly	Nylon Sling
624	Lifting Shop	SLEE3717	65mm x 4000mm	3000kg	1 monthly	Nylon Sling
625	Lifting Shop	SLEE3718A	50mm x 1500mm	1000kg	1 monthly	Nylon sling
626	Lifting Shop	SLEE3718B	50mm x 1500mm	1000kg	1 monthly	Nylon sling
627	Lifting Shop	SLEE 3719	180mm x 1500mm		1 monthly	Nylon sling
628	Lifting Shop	SLEE 100A		17200kg	1 monthly	endless wire sling
629	Lifting Shop	SLEE100B		17200kg	1 monthly	endless wire sling
630	Lifting Shop	SLEE100C		17200kg	1 monthly	endless wire sling

63 1	Lifting Shop	SLEE100D		17200kg	1 monthly	endless wire sling
63 2	Lifting Shop	SLEE3330	2000mm	2000kg	1 monthly	endless nylon sling
63 3	Lifting Shop	SLEE3331	2000mm	2000kg	1 monthly	endless nylon sling
63 4	Lifting Shop	SLEE3332	2000mm	2000kg	1 monthly	endless nylon sling
63 5	Lifting Shop	SLEE3333	2000mm	2000kg	1 monthly	endless nylon sling
63 6	Lifting Shop	SLEE3334	2000mm	2000kg	1 monthly	endless nylon sling
63 7	Lifting Shop	SLEE3335	2000mm	2000kg	1 monthly	endless nylon sling
63 8	Lifting Shop	SLEE3336	2000mm	2000kg	1 monthly	endless nylon sling
63 9	Lifting Shop	SLEE3337	4000mm	3000kg	1 monthly	single Nylon sling
64 0	Lifting Shop	SLEE 135A	shackle and pin and safety pin	18000	1 monthly/1 yearly load test	SHACKLE
64 1	Lifting Shop	SLEE 135B	shackle and pin and safety pin	18000	1 monthly/1 yearly load test	SHACKLE
64 2	Lifting Shop	SLEE 149 A	1 ring, 4 hammerlock, 1chain,2 hook	21760	1 monthly/1 yearly load test	2 LEG CHAIN SLING
64 3	Lifting Shop	SLEE 149 B	2 ring, 4 hammerlock, 1chain,2 hook	21760	1 monthly/1 yearly load test	2 LEG CHAIN SLING
64 4	Lifting Shop	SLEE 159	2 shackle, beam, 2 clamps	30000	1 monthly/1 yearly load test	COACH lifting spreader
64 5	Lifting Shop	SLEE 162	3 shackle, beam, 2 clamps	30000	1 monthly/1 yearly load test	COACH lifting spreader
64 6	Lifting Shop	SLEE 277 A	pin and shackle and safety pin	15000	1 monthly/1 yearly load test	shackle
64 7	Lifting Shop	SLEE 277 C	pin and shackle and safety pin	15000	1 monthly/1 yearly load test	shackle
64 8	Lifting Shop	SLEE 277 D	pin and shackle and safety pin	15000	1 monthly/1 yearly load test	shackle
64 9	Lifting Shop	SLEE 277 E	pin and shackle and safety pin	15000	1 monthly/1 yearly load test	shackle
65 0	Lifting Shop	SLEE 3608	pin and shackle	6500	1 monthly/1 yearly load test	bow shackle
65 1	Lifting Shop	SLEE3612	pin and shackle	6500	1 monthly/1 yearly load test	bow shackle
65 2	Lifting Shop	SLEE 3616	pin and shackle	4750	1 monthly/1 yearly load test	bow shackle
65 3	Lifting Shop	SLEE 3620	pin and shackle	4750	1 monthly/1 yearly load test	bow shackle
65 4	Lifting Shop	SLEE 3622	pin and shackle	4750	1 monthly/1 yearly load test	bow shackle
65 5	Lifting Shop	SLEE 3624	pin and shackle	6500	1 monthly/1 yearly load test	bow shackle

656	Lifting Shop	SLEE 3626	pin and shackle	4750	1 monthly/1 yearly load test	bow shackle
657	Lifting Shop	SLEE 3632	pin and shackle	9500	1 monthly/1 yearly load test	shackle
658	Lifting Shop	SLEE 3633	pin and shackle	9500	1 monthly/1 yearly load test	shackle
659	Lifting Shop	SLEE 3634	pin and shackle	9500	1 monthly/1 yearly load test	shackle
660	Lifting Shop	SLEE 3635	pin and shackle	9500	1 monthly/1 yearly load test	shackle
661	Lifting Shop	SLEE 3637		250	1 monthly/1 yearly load test	hook
662	Lifting Shop	SLEE 3638		250	1 monthly/1 yearly load test	hook
663	Lifting Shop	SLEE 3639		250	1 monthly/1 yearly load test	hook
664	Lifting Shop	SLEE 3702	2 wire rope, 1 ring, 1 hammerlock, 1 hook	7000	1 monthly/1 yearly load test	2 leg sling - wheelhook
665	Lifting Shop	SLEE 3703	2 wire rope, 1 ring, 1 hammerlock, 1 hook	7000	1 monthly/1 yearly load test	2 leg sling - wheelhook
666	Lifting Shop	SLEE 3709	1 ring,2 hook,2 chain, 4 hammerlock	1200	1 monthly/1 yearly load test	herc alloy chain with hooks
667	Lifting Shop	Slee 3712	4 chain,1 ring,8 hammerlock, 4 hook	8320	1 monthly/1 yearly load test	4 leg chain sling
668	Lifting Shop	Slee 3713	2 chain, 1 ring,4 hammerlock, 2 hook	4400	1 monthly/1 yearly load test	2 leg chain sling
669	Lifting Shop	Slee 3713a	2 chain, 1 ring,4 hammerlock, 2 hook	7420	1 monthly/1 yearly load test	2 leg chain sling
670	Lifting Shop	SLEE3714	2 eyebolt,3 hammerlock, 2 chain, 1 ring	2300	1 monthly/1 yearly load test	2 leg chain sling(gearcase)
671	Lifting Shop	SLEE3716	2 eyebolt,3 hammerlock, 2 chain, 1 ring	2300	1 monthly/1 yearly load test	2 leg chain sling(gearcase)
672	Lifting Shop	SLEE3720	2 eyebolt,4 hammerlock, 2 chain, 1 ring	2300	1 monthly/1 yearly load test	2 leg chain sling(gearcase)
673	Lifting Shop	SLEE379	1 chain, 1 ring, 2 hooks	1200	1 monthly/1 yearly load test	chain and hooks
674	Lifting Shop	SLEE3799	pin and shackle	9500	1 monthly/1 yearly load test	shackle
675	Lifting Shop	SLEE4730	1 ring, 4 chain, 4 hooks, 1 locks	5200	1 monthly/1 yearly load test	4 leg chain sling
676	Lifting Shop	SLEE 78A	pin and shackle and safety pin	18000	1 monthly/1 yearly load test	shackle
677	Lifting Shop	SLEE 79B	pin and shackle and safety pin	18000	1 monthly/1 yearly load test	shackle
678	Lifting Shop	SLEE 0001	1 ring, 2 hook, 2 hammerlock, 2 chain	2000	1 monthly/1 yearly load test	2 leg chain sling
679	Lifting Shop	TLMG 0159/1A	23 parts	40000	1 monthly/1 yearly load test	spread beam
680	Lifting Shop	TLMG 0159/1B	23 parts	40000	1 monthly/1 yearly load test	spread beam

681	Lifting Shop	SLEE3800	1ring, 3 hammerlock,3 chain, 3 hook	3150	1 monthly/1 yearly load test	3 LEG CHAIN SLING
682	Lifting Shop	SLEE3640		100	1 monthly/1 yearly load test	hook
683	Armature Bay	SLEE 195	465mm x 2.1m length	1500	1 monthly/1 yearly load test	Conveyor Lifting Belt(Rubber)
684	Armature Bay	SLEE 2642	75mm x 1500 mm	1500kg	1 monthly	Nylon Websling
685	Armature Bay	SLEE 2643	75mm x 1500mm	1500kg	1 monthly	Nylon Websling
686	Armature Bay	SLEE 2646	100mm x 4000mm	3000kg	1 monthly	nylon Sling
687	Armature Bay	SLEE 2647	100mm x 4000mm	3000kg	1 monthly	nylon Sling
688	Armature Bay	SLEE 2650	80mm x 2000mm	1500kg	1 monthly	nylon Sling(M/Shop)
689	Armature Bay	SLEE 2651	80 mm x 2000mm	1500kg	1 monthly	nylon Sling(M/Shop)
690	Armature Bay	SLEE 2652	30mm x 1500mm	1000kg	1 monthly	Fibre Sling
691	Armature Bay	SLEE 2654	30 mm x 1500mm	1000kg	1 monthly	Fibre Sling
692	Armature Bay	SLEE 2655	30 mm x 1500mm	1000kg	1 monthly	Fibre Sling
693	Armature Bay	SLEE 2656		2000kg	1 monthly	Fibre Sling(Endless)
694	Armature Bay	SLEE 2657	150mm x 2000mm	5000kg	1 monthly	Nylon Sling
695	Armature Bay	SLEE 2658	150mm x 2000mm	5000kg	1 monthly	Nylon Sling
696	Armature Bay	SLEE 122		1000	1 monthly/1 yearly load test	Hook , Chain and Hammelock
697	Armature Bay	SLEE 1500		1500	1 monthly/1 yearly load test	Lifting Beam
698	Armature Bay	SLEE 1601		340	1 monthly/1 yearly load test	Eye Bolt
699	Armature Bay	SLEE 1603		340	1 monthly/1 yearly load test	Eye Bolt
700	Armature Bay	SLEE 1605		340	1 monthly/1 yearly load test	Eye Bolt
701	Armature Bay	SLEE 1609		1200	1 monthly/1 yearly load test	Eye Bolt
702	Armature Bay	SLEE 1612	pin and shackle	3250	1 monthly/1 yearly load test	Bow Shackle
703	Armature Bay	SLEE 1613		1200	1 monthly/1 yearly load test	Eye Bolt
704	Armature Bay	SLEE 1618	pin and shackle	6500	1 monthly/1 yearly load test	Bow Shackle
705	Armature Bay	SLEE 1621		950	1 monthly/1 yearly load test	Eye Bolt

706	Armature Bay	SLEE 1623		1800	1 monthly/1 yearly load test	Eye Bolt
707	Armature Bay	SLEE 1624	pin and shackle	9500	1 monthly/1 yearly load test	Bow Shackle
708	Armature Bay	SLEE 1627	pin and shackle	6500	1 monthly/1 yearly load test	Bow Shackle
709	Armature Bay	SLEE 1631	pin and shackle	6500	1 monthly/1 yearly load test	Bow Shackle
710	Armature Bay	SLEE 1633	pin and shackle	6500	1 monthly/1 yearly load test	Bow Shackle
711	Armature Bay	SLEE1650	ring , nylon belt ,shackle	1310	1 monthly/1 yearly load test	2 leg lifting unit
712	Armature Bay	SLEE1700	ring , chain, hook , hammerlock	3200	1 monthly/1 yearly load test	2 leg chain sling
713	Armature Bay	SLEE2617		1800	1 monthly/1 yearly load test	Eye Bolt
714	Armature Bay	SLEE 446		1500	1 monthly/1 yearly load test	Eye Bolt
715	Armature Bay	SLEE 5030		3600	1 monthly/1 yearly load test	Eye Bolt
716	Armature Bay	SLEE 2670		400	1 monthly/1 yearly load test	Drum Lifters
717	Armature Bay	SLEE 2671		400	1 monthly/1 yearly load test	Drum Lifters
718	Firgrove	SLEE 15		4130 kg	1 monthly/1 yearly load test	Sling /16mm
719	Firgrove	SLEE 33		1400kg	1 monthly/1 yearly load test	Sling/ 13mm x 1000mm
720	Firgrove	SLEE 430		2400kg	1 monthly/1 yearly load test	Sling/ 1m x 1500mm
721	Firgrove	SLEE 6003		6000kg	1 monthly/1 yearly load test	Nylon sling 120mm x 1500mm
722	Firgrove	SLEE 6006		1700kg	1 monthly/1 yearly load test	Steel wire rope / 13mm x 2000mm
723	Firgrove	SLEE 6009	1500mm	2000kg	1 monthly	Endless round sling
724	Firgrove	SLEE 6010	1500mm	2000kg	1 monthly	Endless round sling
725	Firgrove	SLEE6011	2000mm	2000kg	1 monthly	Endless round sling
726	Firgrove	SLEE 6012	4000mm	5000kg	1 monthly	Endless round sling
727	Firgrove	SLEE 6013	2000mm	6000kg	1 monthly	Flat Webbing Slin
728	Firgrove	SLEE 511	pin and shackle	500	1 monthly/1 yearly load test	Shackle
729	Firgrove	SLEE6000	1 ring,4 chains, 8 hammerlock, 4 hooks	14040	1 monthly/1 yearly load test	Chain Sling 4 leg
730	Firgrove	SLEE6001	3 ring, 4 wire rope	7600	1 monthly/1 yearly load test	4 way unit (SWR)

73 1	Firgrove	SLEE6002	3 ring, 4 wire rope	7600	1 monthly/1 yearly load test	4 way unit (SWR)
73 2	Firgrove	SLEE6004	1ring, 1hammerlock,2hammerlock,1 chain,1 hook, 2 hammerlock	2200	1 monthly/1 yearly load test	2 leg chain sling
73 3	Firgrove	SLEE6005	1 ring, 4 hammerlock, 2 chain, 2hook	5400	1 monthly/1 yearly load test	2 leg chain sling
73 4	Firgrove	SLEE6007	1chain, 1 swivel, 2hook	1000	1 monthly/1 yearly load test	Chain and hooks
73 5	Firgrove	FGVSPRTBM		40000	1 monthly/1 yearly load test	spreader beam
73 6	Lifting workshop	Zephir1500	Electric Rail Shunter		1 monthly	Shunter
73 7	Carriage and Wagon	Zephir500	Electric Rail Shunter		1 monthly	Shunter
73 8	Firgrove	Zephir2000	Electric Rail Shunter		1 monthly	Shunter
73 9	Lifting workshop	RLSHNTR 2	rail shunter(unilok)		1 monthly	Shunter
74 0	Carriage and Wagon	RLSHNTR 1	motorised rail shunter		1 monthly	Shunter
74 1	Rotating Workshop	Extfan 3	extractor fan		1 monthly	electrical fan
74 2	Rotating Workshop	Fan7	cooling fan		1 monthly	electrical fan
74 3	Rotating Workshop	fan8	cooling fan		1 monthly	electrical fan
74 4	Rotating Workshop	MMTstbnch1	Main Motor Test bench		1 monthly	Test bench
74 5	Rotating Workshop	RLLUDR14	roll up door electrical		6 monthly	Electrical/ mechanical door
74 6	Rotating Workshop	TRNSFRMR 1	transformer mobile		1 monthly	Transformer
74 7	Steam Cleaning	RLLUPDR 16	Roll up door (Hand)		6 monthly	Electrical/ mechanical door
74 8	Steam Cleaning	fan 1	extractor fan		1 monthly	Electrical/ mechanical door
74 9	Steam Cleaning	fan 2	blower fan		1 monthly	electrical fan
75 0	Compressor Room	rlupdr7	vertical roll up door		6 monthly	Electrical/ mechanical door
75 1	Carriage and wagon	RLLUDPR4	roll up door		6 monthly	Electrical/ mechanical door
75 2	Carriage and wagon	RLLUDPR5	roll up door		6 monthly	Electrical/ mechanical door
75 3	Carriage and wagon	RLLUDPR6	roll up door		6 monthly	Electrical/ mechanical door
75 4	Shot blast room	EXTFAN 1	extraction fan		1 monthly	eletrical fan
75 5	Shot blast room	RLLUPDR 15	roll up door		1 monthly	Electrical/ mechanical door

756	Shot blast room	EXTFAN 4	extraction fan		1 monthly	electrical fan
757	Shot blast room	EXTFAN 5	extraction fan		1 monthly	electrical fan
758	Shot blast room		Main Motor		1 monthly	electrical motor
759	Filter Wash Plant	Extfan 2	extractor fan		3 monthly	electrical fan
760	Filter Wash Plant	extfan 1	extractor fac		3 monthly	electrical fan
761	Lifting Workshop	FAN 4	fan(mobile)		6 monthly	Electrical fan
762	Lifting Workshop	FAN 5	fan(mobile)		6 monthly	Electrical fan
763	Lifting Workshop	FAN 6	fan(mobile)		6 monthly	Electrical fan
764	Lifting Workshop	GEN 1	110 v generator DC		1 monthly	generator
765	Lifting Workshop	RLLUPDR 10	roll-up door (hand)		6 monthly	Electrical/ mechanical door
766	Lifting Workshop	RLLUPDR 11	roll-up door (hand)		6 monthly	Electrical/ mechanical door
767	Lifting Workshop	RLLUPDR 12	roll-up door (Electrical)		6 monthly	Electrical/ mechanical door
768	Lifting Workshop	RLLUPDR 13	roll-up door (Electrical)		6 monthly	Electrical/ mechanical door
769	Lifting Workshop	RLLUPDR 8	roll-up door (Electrical)		6 monthly	Electrical/ mechanical door
770	Lifting Workshop	RLLUPDR 9	roll-up door (Electrical)		6 monthly	Electrical/ mechanical door
771	Armature Workshop	ACDCPWR1	AC/DC POWER SOURCE		1 monthly	Power Supply
772	Armature Workshop	ACPWRSUPP 1	3 phase variable as power supply		3 monthly	Power Supply
773	Armature Workshop	CRTSTR 1	core tester		3 monthly	tester
774	Armature Workshop	FAN 1	mobile fan		3 monthly	electric fan
775	Armature Workshop	GRWLR 1	growler tester		3 monthly	tester
776	Armature Workshop	RLLUPDR 3	elec roller shutter door		6 monthly	Electrical/ mechanical door
777	Armature Workshop	VACCLNR 1	vacuum cleaner		6 monthly	vacuum cleaner
778	Plating Shop		Filter Pump(Tumbler)		3 monthly	pump
779	Plating Shop		Filter Pump(Vat)		3 monthly	pump
780	Plating Shop		Pump(outside put)		3 monthly	pump

781	Plating Shop		Ext Fan 1(barrel)		3 monthly	electric fan
782	Plating Shop		Ext Fan 2(caustic)		3 monthly	electric fan
783	Plating Shop		Ext Fan 3(acid 1)		3 monthly	electric fan
784	Plating Shop		Ext Fan 4(acid 2)		1 monthly	electric fan
785	Component Shop	EXTFAN 1	spray booth extractor fan		1 monthly	electric fan
786	Component Shop	FAN 2	mobile fan		6 monthly	electric fan
787	Component Shop	FAN 3	mobile fan		6 monthly	electric fan
788	Component Shop	EXTFN 2	spraybooth extractor fan		1 monthly	electric fan
789	Component Shop	BENCHGUAGE	guage(test bench)		1 monthly/1 yearly calibration	test bench
790	PDD	EXTFAN#1P1	Extracting Fan		6 monthly	electric fan
791	PDD		Extracting Fan		6 monthly	electric fan
792	PDD		Test Bench Brake Cylinder		1 monthly	test bench
793	PDD	RLLDR#1P1	Roll Up Door		6 monthly	Electrical/ mechanical door
794	PDD	RLLDR#1P2	Roll Up Door		6 monthly	Electrical/ mechanical door
795	Firgrove	Fan 2p1	Fan (mobiles)		6 monthly	electric fan
796	Firgrove	Fan 2p2	Fan (mobiles)		6 monthly	electric fan
797	Firgrove	Fan 2p3	Fan (mobiles)		6 monthly	electric fan
798	Firgrove	Fan 2p4	Fan (mobiles)		6 monthly	electric fan
799	Firgrove	Mobstmclnr 1	High pressure Cleaner		1 monthly	vacuum
800	Firgrove	RUD 1	Roll up door		6 monthly	Electrical/ mechanical door
801	Firgrove	ROLD 1	Roll up door		6 monthly	Electrical/ mechanical door
802	Firgrove	ROLD 2	Roll up door		6 monthly	Electrical/ mechanical door
803	Firgrove	SWGD 1	Swing door		6 monthly	Electrical/ mechanical door
804	Firgrove	SWGD 2	Swing door		6 monthly	Electrical/ mechanical door
805	Firgrove	153749/Fir 1	Pnueamatic Hyd. Jack		6 monthly	Electrical/ mechanical door

806	Rotating Workshop	Bwm1	Bearing wash machine		1 monthly	Wash machine
807	Rotating Workshop	SPRYBTH3	spray booth		1 monthly	spray booth
808	Steam Cleaning	ACK 62	Air cock		2 monthly	Air cock
809	Steam Cleaning	ACK 63	Air cock		2 monthly	Air cock
810	Steam Cleaning	OILTRP1	oil trap		1 monthly	trap
811	Steam Cleaning	Tank 1	Grease cleaning tank turps		3 monthly	tank
812	Steam Cleaning	Tank 3	caustic soda tank big		3 monthly	tank
813	Steam Cleaning	Tank 4	caustic soda tank small		3 monthly	tank
814	Steam Cleaning	e shower	emergency shower		1 monthly	shower
815	Compressor Room	cmpred1	exhaust ducting		6 monthly	Ducting
816	Compressor Room	cmpred 2	exhaust ducting		6 monthly	Ducting
817	Carriage and wagon	VACRES 1	vacuum reserrior		1 monthly	vacuum reserrior
818	Carriage and wagon	ASUPPL	air supply lines	690kpa	6 monthly	air lines
819	Shot Blast ROOm	ACK 64	Air COCK		1 monthly	air cock
820	Shot Blast ROOm	DMH 1	Deads man handle		1 monthly	handle
821	Shot Blast ROOm	MOIST	moisture trap		1 monthly	trap
822	Shot Blast ROOm	BA 1	breathing apparatus		1 monthly	filter
823	Shot Blast ROOm	FLTRBGS	filter unit and bags		1 monthly	filter
824	Shot Blast ROOm	HGPRSSRHS	high pressure hose		1 monthly	air supply lines
825	Shot Blast ROOm	WLLCLDNG	wall cladding		6 monthly	cladding
826	Filte Wash Plant	fltrwshplnt 1	filter wash plant no 1		1 monthly	filter wash plant
827	Filte Wash Plant	fltrwshplnt 2	filter wash plant no 2		1 monthly	filter wash plant
828	Filte Wash Plant	sprtrrp 1	oil seperator/drizit skimmer		1 monthly	seperator
829	Filte Wash Plant	ack 99 and 100	air cocks		3 monthly	air cocks
830	Lifting Shop	TURNTABLE 2	turntable(small)		1 monthly	Turntable

83 1	Lifting Shop	ASSUPPLFLOOR 1	Air supply lines	650kpa	3 monthly	air supply
83 2	Armature shop	ACK 20-36	AIR supply lines	690kpa	6 monthly	Air supply
83 3	Armature shop	CRTSTR 1	core tester		3 monthly	tester
83 4	Armature shop	EXTRDCTNG 1	extraction ducting		6 monthly	ducting
83 5	Armature shop	GRWLR 1	growler tester		3 monthly	tester
83 6	Armature shop	VACCLNR 1	vacuum cleaner		6 monthly	vacuum cleaner
83 7	plating Shop		Tank Settlement		3 monthly	tank
83 8	plating Shop		Tank Neutralise		3 monthly	tank
83 9	plating Shop		Stirrer		3 monthly	stirrer
84 0	plating Shop		Emergency Shower		3 monthly	shower
84 1	plating Shop		Filter Pump(Tumbler)		3 monthly	pump
84 2	plating Shop		Filter Pump(Vat)		3 monthly	pump
84 3	plating Shop		Pump(outside put)		3 monthly	pump
84 4	plating Shop		PH controler		3 monthly	controller
84 5	plating Shop		Bath(Sink) 1		6 monthly	tank
84 6	plating Shop		Bath(Sink) 2		6 monthly	tank
84 7	plating Shop		Bath (yellow)		6 monthly	tank
84 8	plating Shop		Bath Blue(passivator)		6 monthly	tank
84 9	plating Shop		bath water (rinse)1		3 monthly	tank
85 0	plating Shop		bath water (rinse)2		3 monthly	tank
85 1	plating Shop		bath water (rinse)3		3 monthly	tank
85 2	plating Shop		bath water (rinse)4		3 monthly	tank
85 3	plating Shop		bath water (rinse)5		3 monthly	tank
85 4	plating Shop		bath water(hot)		3 monthly	tank
85 5	plating Shop		bath costic soda		3 monthly	tank

856	plating Shop		bath Hydro chloride		3 monthly	tank
857	Component shop	30	SPRYBTH1		6 monthly	spray booth
858	Component shop	31	SPRYBTH2		6 monthly	spray booth
859	Component shop	35	BENCHGUAGE		1 monthly/1 yearly calibration	test bench
860	Coach Building	VACMTR 1	vacuum		1 monthly	vacuum
861	Coach Building	AIR LINES	Supply lines		1 monthly	air lines
862	PDD	WSHPLNT#1P1	Filter Wash Plant No.1 Oil		1 monthly	filter
863	PDD		Filter Wash Plant No.1 Water		1 monthly	filter
864	PDD		Test Bench Brake Cylinder		1 monthly	test bench
865	PDD	CLNGTWR#1P1	Cooling Tower {Marley }		3 monthly	cooling tower
866	PDD	CLNGTWR#1P2	Cooling Tower {Marley }		1 monthly	cooling tower
867	Firgrove	Mobstmclnr 1	High pressure Cleaner		1 monthly	vacuum
868	Firgrove	Spraygun	Spray Gun		3 monthly	spraygun

BOQ/ PRICING SCHEDULE (rates only)

Item	Description	Unit	Rate
1	The contractor must indicate the percentage mark-up that will be added for materials used. (proof of cost to be submitted with invoices)	%	
2	The contractor must indicate the percentage mark-up that will be added for the hire or use of specialized equipment. (proof of cost per hour must be submitted with invoices)	%	
3	The contractor must indicate percentage mark-up that will be added for the hire of specialized services .All specialized testing/examinations/calibration to conform to periodic testing and examinations as per COP 29 detailed in attached asset/maintenance list but not limited by aforementioned list. (proof of cost to be submitted with invoices)	%	
4	The contractor must indicate his/her hourly rate for site supervising and administrative work to be executed by a competent person by submitting proof of attendance records monthly with invoices for payment. All COP 29 log-sheets to be attended to and endorsed periodically as per regulation.	1x SITE SUPERVISOR/HR	R
5	The contractor must indicate the hourly rate for administrative work and COP 29 examinations of the plant and equipment by a registered Code of Practice 29 examiner by submitting proof of attendance records monthly with invoices for payment. All COP 29 log-sheets to be attended to and endorsed periodically as per regulation.	1 x COP 29 EXAMINER/HR	R
6	The contractor is to tender their total cost per hour per qualified artisan and labourer by submitting proof of attendance records monthly with invoices for payment, to perform electrical/mechanical maintenance/repairs/refurbishments during normal working hours . This cost shall be averaged between the furthest and the closest depots covered in terms of	1 x PER ARTISAN/ HR 1 x PER LABOURER / HR	R R

	the contract. It shall also include the travelling cost but to exclude material, which has previously been dealt with in this contract. Maintenance/repairs/refurbishments to be done on all assets detailed in attached Asset/maintenance list but not limited by aforementioned list.		
7	The contractor is to tender their total cost per hour per qualified artisan and labourer by submitting proof of attendance records monthly with invoices for payment, to perform electrical/mechanical maintenance/repairs/refurbishments after hours. This cost shall be averaged between the furthest and the closest depots covered in terms of the contract. It shall also include the travelling cost but to exclude material, which has previously been dealt with in this contract. Maintenance/repairs/refurbishments to be done on all assets detailed in attached asset/maintenance list but not limited by aforementioned list.	1 x PER ARTISAN/ HR 1x PER LABOURER / HR	R R
8	The contractor is to tender their total cost per hour per qualified artisan and labourer by submitting proof of attendance records monthly with invoices for payment, to perform electrical/ mechanical maintenance/ repairs/ refurbishments on Sundays and paid public holidays. This cost shall be averaged between the furthest and the closest depots covered in terms of the contract. It shall also include the travelling cost but to exclude material, which has previously been dealt with in this contract. Maintenance/repairs/refurbishments to be done on all assets details in attached asset/maintenance list but not limited by aforementioned list.	1x PER ARTISAN/HR 1x PER LABOURER/HR	R R
	TOTAL EXL VAT	R	R
	TOTAL INCL VAT	R	R

***** Please confirm if price is valid for period of 12 months *****

YES / NO