

TRANSNET SOC LIMITED

TENDER NO.: TNPA/2023/09/0010/42699/RFP: UPGRADE OF THE ISLAND VIEW SEA WALLS AT THE PORT OF DURBAN

ADDENDUM NO. 04

DATED: 22 APRIL 2024

The following information is furnished in addition to, in amplification and substitution of, matters contained in the tender documents issued in respect of the abovementioned work.

1. C2.2 THE BILLS OF QUANTITIES

Section 3 has been revised under the following sub-sections.

- **Supply and construction of revetment.**
 - item (12) "C3.2.2 *Supply and construct Filter rock type 1 slope with rock of grading 300mm.*" *The quantity error has been corrected, quantity for this item has been adjusted from 0-tons to 1920-tons.*

Section 3 of the Bills of Quantities, pages 253 to 259 to be replaced with the BOQ attached to the Addendum.


WITNESSES:

1. _____

TENDERER

2. _____

WITNESSES:

1.  _____

 _____
TRANSNET SOC LIMITED

2.  _____

FROM:

DATE:

**TO: Transnet National Ports Authority
237 Mahatma Gandhi Road
Durban
4000**

(Attention: Nomvula Makeleni Vundla – Email: TENDERENQUIRIESPDU@Transnet.net)

Dear Sirs / Madam

Tender no. TNPA/2023/09/0010/42699/RFP: UPGRADE OF THE ISLAND VIEW SEA WALLS AT THE PORT OF DURBAN

Receipt of **Addendum No. 03 dated 23 April 2024** is hereby acknowledged.

Kind regards

TENDERER

NOTE: This acknowledgement must be signed and returned to this office on or before closing date of tender.

Ref: **TNPA/2023/09/0010/42699/RFP**