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Transnet Freight Rail 

an Operating Division TRANSNET SOC LTD 

[Registration Number 1990/000900/30] 

 

 

REQUEST FOR PROPOSAL (RFP) 

 

FOR THE TESTING OF TRACTION SUBSTATION PROTECTION EQUIPMENT BETWEEN VRYHEID AND 

RICHARDSBAY ON AN AS AND WHEN REQUIRED BASIS OVER A PERIOD OF 24 MONTHS. 

 

RFP NUMBER      :  SIM23031CIDB  

ISSUE DATE      :  29 May 2023 

NON-COMPULSORY BRIEFING SESSION  :  Not Applicable 

CLOSING DATE     :  13 June 2023 

CLOSING TIME     :  10:00am 

TENDER VALIDITY PERIOD    :  05 Sept. 2023 (12 weeks from closing date) 

 

 

 

BIDDERS WHO WISH TO GO ON SITE AND VIEW CAN CONTACT SHAUN KISTEN ON 
035 906 7308 OR 083 980 0135 F0R ARRANGEMENTS.  
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

SECTION 1: NOTICE TO TENDERERS 

1. INVITATION TO TENDER 

Responses to this Tender [hereinafter referred to as a Tender] are requested from persons, companies, 

close corporations or enterprises [hereinafter referred to as a Tenderer]. 

DESCRIPTION 

FOR THE TESTING OF TRACTION SUBSTATION PROTECTION EQUIPMENT 

BETWEEN VRYHEID AND RICHARDSBAY ON AN AS AND WHEN REQUIRED BASIS 

OVER A PERIOD OF 24 MONTHS. 

 

TENDER 

DOWNLOADING 

This Tender may be downloaded directly from the National Treasury 

eTender Publication Portal at www.etenders.gov.za and the Transnet 

website at https://transnetetenders.azurewebsites.net (please use 

Google Chrome to access Transnet link) FREE OF CHARGE.  

CLOSING DATE 

10:00am on 13 June 2023 

Tenderers must ensure that tenders are uploaded timeously onto the system. If a 

tender is late, it will not be accepted for consideration. 

VALIDITY PERIOD 

Twelve (12) weeks Business Days from Closing Date: 05 Sept. 2023 

Tenderers are to note that they may be requested to extend the validity period of 

their tender, at the same terms and conditions, if the internal evaluation process has 

not been finalised within the validity period. However, once the adjudication body 

has approved the process and award of the business to the successful Tenderer(s), 

the validity of the successful Tenderer(s)’ bid will be deemed to remain valid until a 

final contract has been concluded. 

2. TENDER SUBMISSION 

Transnet has implemented a new electronic tender submission system, the e-Tender Submission Portal, 

in line with the overall Transnet digitalization strategy where suppliers can view advertised tenders, 

register their information, log their intent to respond to bids and upload their bid proposals/responses on 

to the system. 

a) The Transnet e-Tender Submission Portal can be accessed as follows: 

Log on to the Transnet eTenders management platform website 

(https://transnetetenders.azurewebsites.net); 

▪ Click on “ADVERTISED TENDERS” to view advertised tenders;  

▪ Click on “SIGN IN/REGISTER – for bidder to register their information (must fill in all mandatory 

information); 

http://www.etenders.gov.za/
https://transnetetenders.azurewebsites.net/
https://transnetetenders.azurewebsites.net/
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▪ Click on “SIGN IN/REGISTER” - to sign in if already registered; 

▪ Toggle (click to switch) the “Log an Intent” button to submit a bid;  

▪ Submit bid documents by uploading them into the system against each tender selected. 

▪ Tenderers are required to ensure that electronic bid submissions are done at least a 

day before the closing date to prevent issues which they may encounter due to their 

internet speed, bandwidth or the size of the number of uploads they are submitting. 

Transnet will not be held liable for any challenges experienced by bidders as a result 

of the technical challenges. Please do not wait for the last hour to submit. A Tenderer 

can upload 30mb per upload and multiple uploads are permitted. 

b) The tender offers to this tender will be opened as soon as possible after the closing date and time. 

Transnet shall not, at the opening of tenders, disclose to any other company any confidential details 

pertaining to the Tender Offers / information received, i.e. pricing, delivery, etc. The names and 

locations of the Tenderers will be divulged to other Tenderers upon request. 

c) Submissions must not contain documents relating to any Tender other than that shown on the 

submission. 

3. CONFIDENTIALITY  

All information related to this RFP is to be treated with strict confidentiality. In this regard Tenderers are 

required to certify that they have acquainted themselves with the Non-Disclosure Agreement. All 

information related to a subsequent contract, both during and after completion thereof, will be treated 

with strict confidence. Should the need however arise to divulge any information gleaned from provision 

of the Works, which is either directly or indirectly related to Transnet’s business, written approval to 

divulge such information must be obtained from Transnet. 

Supplier Number………………………………… and Unique registration reference number…………………………… 

(Tender Data) 

4. DISCLAIMERS 

Tenderers are hereby advised that Transnet is not committed to any course of action as a result of its 

issuance of this Tender and/or its receipt of a tender offer.  In particular, please note that Transnet 

reserves the right to: 

4.1.  Award the business to the highest scoring Tenderer/s unless objective criteria justify the award 

to another tenderer. 

4.2.  Not necessarily accept the lowest priced tender or an alternative Tender;  
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4.3.  Go to the open market if the quoted rates (for award of work) are deemed unreasonable;  

4.4.  Should the Tenderers be awarded business on strength of information furnished by the Tenderer, 

which after conclusion of the contract is proved to have been incorrect, Transnet reserves the 

right to terminate the contract;  

4.5.  Request audited financial statements or other documentation for the purposes of a due diligence 

exercise; 

4.6.  Not accept any changes or purported changes by the Tenderer to the tender rates after the 

closing date; 

4.7.  Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s hereby 

irrevocably grant the necessary consent to the Transnet to do so; 

4.8.  Conduct the evaluation process in parallel. The evaluation of Tenderers at any given stage must 

therefore not be interpreted to mean that Tenderers have necessarily passed any  previous 

stage(s);  

4.9.  Unless otherwise expressly stated, each tender lodged in response to the invitation to tender shall 

be deemed to be an offer by the Tenderer. The Employer has the right in its sole and unfettered 

discretion not to accept any offer.   

4.10.  Not be held liable if tenderers do not provide the correct contact details during the clarification 

session and do not receive the latest information regarding this RFP with the possible 

consequence of being disadvantaged or disqualified as a result thereof.   

4.11.  Transnet reserves the right to exclude any Tenderers from the tender process who has been 

convicted of a serious breach of law during the preceding 5 [five] years including but not limited 

to breaches of the Competition Act 89 of 1998, as amended. Tenderers are required to indicate 

in tender returnable [ 12 on T2.2-20], [Breach of Law] whether or not they have been found 

guilty of a serious breach of law during the past 5 [five] years.  

4.12.  Transnet reserves the right to perform a risk analysis on the preferred tenderer to ascertain if 

any of the following might present an unacceptable commercial risk to the employer:  

• unduly high or unduly low tendered rates or amounts in the tender offer;  
• contract data of contract provided by the tenderer; or 

• the contents of the tender returnables which are to be included in the contract. 

5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in connection 

with this Tender, whether or not the Tenderer is awarded a contract. 
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6. NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE 

Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD) which has 

been established to centrally administer supplier information for all organs of state and facilitate the 

verification of certain key supplier information. The CSD can be accessed at https://secure.csd.gov.za/. 

Tenderer are required to provide the following to Transnet in order to enable it to verify information on 

the CSD:  

Supplier Number…………………………………………………..… and Unique registration reference 

number……………………………….……………(Tender Data) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

https://secure.csd.gov.za/
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RFQ CLARIFICATION REQUEST FORM 

 

RFQ No: SIM23031CIDB 

 

RFQ deadline for questions / RFQ Clarifications: 12:00pm, 07 June 2023 

 

TO:   Transnet SOC Ltd 

ATTENTION: Governance, Transnet Freight Rail Tender Office 

EMAIL  Prudence.Nkabinde@transnet.net 

Cc   khathutshelo.tshamano@transnet.net 

DATE:   _____________________________________________ 

FROM:  _____________________________________________ 

   _____________________________________________ 

Indicate whether this query is general in nature and applicable to all service categories   Yes          No 

 

1. For all clarification questions prior to the tender closing date and time, direct the communication 

to the   RFQ Administrator at khathutshelo.tshamano@transnet.net 

2. For all clarification questions after the tender closing date and time, direct the communication to: 

 

TO:   Transnet SOC Ltd 

ATTENTION: Governance, Transnet Freight Rail Tender Office 

EMAIL  Prudence.Nkabinde@transnet.net 

Cc              khathutshelo.tshamano@transnet.net  

DATE:   _____________________________________________ 

FROM:  _____________________________________________ 

    

REQUEST FOR RFQ CLARIFICATION 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

 

 
SIGNED at   _____________________   on this   _____   day of   ___________________20___ 

___________________________    ___________________________ 

mailto:Prudence.Nkabinde@transnet.net
mailto:Ramokgethi.sigidane@transnet.net
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SIGNATURE OF TENDERER     SIGNATURE OF WITNESS 

 
_________________________                ______________________________  

NAME OF TENDERER      NAME OF WITNESS 
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ACKNOWLEDGMENT OF RECEIPT OF DOCUMENTS AND INTENTION TO TENDER  

(To be returned before 07 June 2023) 

RETURN 

TO: 

Transnet Freight Rail 

Attention:  

Lerato Morailane and  

Khathutshelo Tshamano 

 Tender 

No.: 

SIM23031CIDB  

 Email:  

Lerato.Morailane@transnet.net  

khathutshelo.tshamano@transnet.net 

 Tender 

Closing 

Date: 

13 June 2023 

     

 

For the testing of traction substation protection quipmnt between Vryheid and Richardsbay on 

an as and when required basis over a period of 24 months. 

   Check 

We: Do wish to tender for the work and shall return our tender by the due 

date above 

  Yes    

 Do not wish to tender on this occasion and herewith return all your 

documents receive 

  No      

Company Name_________________________________________________________ 

Company 

Representative__________________________________________________________ 

Designation_____________________________________________________________ 

Address________________________________________________________________ 

Contact Number__________________________________________________________ 

Email Address___________________________________________________________ 

Signature: _____________________________________________________________ 

mailto:Lerato.Morailane@transnet.net
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NB: Bidders are required to return this document after downloading the tender document from 

the National Treasury eTender Publication Portal at www.etenders.gov.za OR 

https://transnetetenders.azurewebsites.net so that all clarifications can be sent to them. 

http://www.etenders.gov.za/
https://transnetetenders.azurewebsites.net/
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T1.2 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard 

for Uniformity in Construction Procurement, first published in Board Notice 62 of 2004 in Government Gazette 

No 26427 of 9 June 2004. It was subsequently amended in Board Notice 67 of 2005 in Government Gazette 

No 28127 of 14 October 2005, Board Notice 93 of 2006 in Government Gazette No 29138 of 18 August 2006, 

Board Notice No 9 of 2008 in Government Gazette No 31823 of 30 January 2009, Board Notice 86 of 2010 in 

Government Gazette No 33239 of 28 May 2010, Board Notice 136 of 2015 in Government Gazette 38960 of 

10 July 2015 and Board Notice 423 of 2019 in Government Gazette No 42622 of 8 August 2019. 

 

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government Gazette 42622 

of 8 August 2019. (see www.cidb.org.za). 

 

The Standard Conditions of Tender make several references to Tender data for detail that apply specifically to 

this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency 

between it and the Standard Conditions of Tender.  

 

Each item of data given below is cross-referenced in the left-hand column to the clause in the Standard 

Conditions of Tender to which it mainly applies.  

 

Clause          Data  

C.1.1 The Employer is  Transnet SOC Ltd 

(Reg No. 1990/000900/30) 

 

C.1.2 The tender documents issued by the Employer comprise:  

 Part T: The Tender    

 Part T1: Tendering procedures T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

 

 Part T2 : Returnable documents T2.1 List of returnable documents 

T2.2 Returnable schedules  

 

 Part C: The contract   

 Part C1: Agreements and contract data C1.1 Form of offer and acceptance 

C1.2 Contract data (Part 1 & 2) 

C1.3 Form of Securities 

 

 Part C2: Pricing data C2.1 Pricing instructions 

C2.2 Price List 

 

 Part C3: Scope of work C3.1 Service Information  

 Part C4: Site information C4.1 Affected Property   

C.1.4 The Employer’s agent is: Procurement Officer   

http://www.cidb.org.za/
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 Name: Khathutshelo Tshamano  

 Address: 15 Girton Road, Inyanda House 2, Parktown  

 Tel No.  011 584 0625  

 E – mail khathutshelo.tshamano@transnet.net  

C.2.1  Only those tenderers who satisfy the following eligibility criteria are eligible to submit tenders:  

 

1. Stage One- Eligibility in terms of the Construction Industry Development Board: 

a) Only those tenderers who are registered with the CIDB or are capable of being so prior to 

the evaluation of submissions, in a contractor grading designation equal to or higher than 

a contractor grading designation determined in accordance with the sum tendered or a 

value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 

Industry Development Regulations, designation of 3EP or higher class of construction 

work, are eligible to have their tenders evaluated. 

 

b) Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

1. every member of the joint venture is registered with the CIDB; 

2. the combined Contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a Contractor 

grading designation determined in accordance with the sum tendered for a 3EP or 

higher class of construction work or a value determined in accordance with Regulation 

25(1B) or 25(7A) of the Construction Industry Development Regulations 

The tenderer shall provide a certified copy of its signed joint venture agreement 

 

Any tenderer that fails to meet the stipulated eligibility criteria will be regarded as 

an unacceptable tender. 

 

2. Stage Two - Functionality: Only those tenderers who obtain the minimum qualifying 

score for functionality will be evaluated further in terms of price and the applicable 

preference point system.  The minimum qualifying for score for functionality is 70 points. 

 

The evaluation criteria for measuring functionality and the points for each criteria and, if any, 

each sub-criterion are as stated in C.3.11.3 below.  

 

Any tenderer that fails to meet the stipulated functionality criteria will be regarded 

as an unacceptable tender. 

 

C.2.12 No alternative tender offers will be considered.  

C.2.13.3 Each tender offer shall be in the English Language.  

C.2.13.5 

C2.15.1 

The Employer’s details and identification details that are to be shown on each tender offer are 

as follows:  

 

 Identification details: The tender documents must be uploaded with: 

▪ Name of Tenderer:  
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▪ Contact person and details:  

▪ The Tender Number: SIM23031CIDB 

The Tender Description:  FOR THE TESTING OF TRACTION 

SUBSTATION PROTECTION EQUIPMENT BETWEEN VRYHEID AND 

RICHARDSBAY ON AN AS AND WHEN REQUIRED BASIS OVER A 

PERIOD OF 24 MONTHS. 

Documents must be marked for the attention of: Employer’s 

Agent: Khathutshelo Tshamano 

C.2.13.9 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.  

C.2.15  The closing time for submission of tender offers is: 

Time: 10:00am on the 13 June 2023 

Location: The Transnet e-Tender Submission Portal: 

(https://transnetetenders.azurewebsites.net); 

 

NO LATE TENDERS WILL BE ACCEPTED  

 

C.2.16 The tender offer validity period is 12 weeks after the closing date.  Tenderers are to note 

that they may be requested to extend the validity period of their tender, on the same terms 

and conditions, if Transnet’s internal evaluation and governance approval processes has not 

been finalised within the validity period.  

 

C.2.23 The tenderer is required to submit with his tender: 

1. A valid Tax Clearance Certificate issued by the South African Revenue Services. 

Tenderers also to provide Transnet with a TCS PIN to verify Tenderer’s 

compliance status.  

 

2. A valid B-BBEE Certificate from a Verification Agency accredited by the South African 

Accreditation System [SANAS], or a sworn affidavit confirming annual turnover and level 

of black ownership in case of all EMEs and QSEs with 51% black ownership or more together 

with the tender; 

3. A valid CIDB certificate in the correct designated grading; 

4. Proof of registration on the Central Supplier Database; 

5. Letter of Good Standing with the Workmen’s compensation fund by the tendering entity or 

separate Letters of Good Standing from all members of a newly constituted JV. 

Note: Refer to Section T2.1 for List of Returnable Documents 

 

C3.11 The minimum number of evaluation points for functionality is: 70  

      The procedure for the evaluation of responsive tenders is Functionality, Price and Preference: 

 

Only those tenderers who attain the minimum number of evaluation points for 

Functionality will be eligible for further evaluation, failure to meet the minimum 

threshold will result in the tender being disqualified and removed from any further 

consideration.  

 

 

https://transnetetenders.azurewebsites.net/
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Functionality Criteria 

The functionality criteria and maximum score in respect of each of the criteria are as follows: 

Functionali

ty Criteria 
Sub-Criteria 

Sub-

Criteria 

Point 

Allocation 

Maximum 

number of 

points 

T2.2-04: 

Availability 

of Tools 

and 

Equipment 

The following tools and equipment is required as 

a minimum on the list of tools and equipment 

owned by the Contractor submitted for 

evaluation:  

The list must be accompanied with valid 

calibration certificates. 

• Injection Test Set 

• Omnicron, Megger SMRT1 or approved 

Electronic test sets SMRT 

• Earth Resistance meter 

• 2 x Multimeter 

• Insulation Resistance meter 

• Power Frequency Overvoltage Test Set 20 

 
No tools and equipment stated or 

indicated 

0 

Partial list of tools and equipment without 

valid calibration certificate 

5 
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Full list of tools and equipment without 

valid calibration certificate 

5 

Full list of tools and equipment together 

with valid calibration certificate for each 

item. 

20 

T2.2-02: 

Previous 

Company 

Experience  

Tenderers are required to demonstrate 

performance in comparable projects of similar size 

and nature by supplying the following: 

50 
A list of past and current comparable 

projects. 

15 

Carried out similar works as detailed in 

the Works Information. 

25 

Sufficient references to substantiate 

experience indicated (Client name and 

contact details, project description, 

duration and contract value) 

10 

T2.2-03: 

Manageme

nt & CV’s of 

Key 

Personnel 

The tender must be able to demonstrate that the 

project personnel have sufficient knowledge, 

experience and qualifications to provide the 

required services and submit the following 

documents as a minimum with the tender.  

 

As a minimum each CV should address the following, 

but not limited to; 

i. Personal particulars 

a. Name 

b. Place (s) of tertiary education and dates associated 

therewith 

c. Professional awards 

ii. Qualifications (degrees, diplomas, grades of 

membership of professional societies and professional   

registrations) 

iii. Name of current employer and position in 

enterprise 

 

30 
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iv. Overview of post graduate experience (year, 

organization and position) 

v. Outline of recent assignments / experience that has 

a bearing on the Scope of Works 

Safety Officer – min. ND Safety 

Management, registered as a professional 

with SACPMP. 

10 

Project Manager – min. N6 and registered 

as a professional with ECSA. 
10 

Protection Test Officer – min. N6 and 

registered as a professional with ECSA. 
10 

TOTAL 100 

 

 

 
 

Functionality shall be scored independently by not less than 3 (three) evaluators and averaged in accordance with the following schedules: 

• T2.2-04 Availability of tools & equipment 

• T2.2-02 Previous Experience 

• T2.2-03 Management & CV’s of Key Personnel 

 

Each evaluation criteria will be assessed in terms of scores of 0, 20, 40, 60, 80 or 100  

The scores of each of the evaluators will be averaged, weighted and then totalled to obtain  

the final score for functionality, unless scored collectively. (See CIDB Inform Practice  

Note #9). 

Note: Any tender not complying with the above-mentioned requirements, will be regarded as non-responsive and will therefore not be considered for further evaluation. This note 

must be read in conjunction with Clause C.2.1. 
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C.3.11. Only tenders that achieve the minimum qualifying score for functionality will be evaluated 

further in accordance with the 80/20 preference points systems as described in Preferential 

Procurement Regulations. 

 

80 where the financial value of one or more responsive tenders received have a value equal to 

or below R50 million, inclusive of all applicable taxes,    

 

Up to 100 minus W1 tender evaluation points will be awarded to tenderers who complete the 

preferencing schedule and who are found to be eligible for the preference claimed.  Should 

the BBBEE rating not be provided, tenderers with no verification will score zero 

points for preferencing. 

 

Note: Transnet reserves the right to carry out an independent audit of the tenderer’s scorecard 

components at any stage from the date of close of the tenders until completion of the contract. 

 

C.3.13 Tender offers will only be accepted if:  

1. The tenderer or any of its directors/shareholders is not listed on the Register of 

Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities Act 

of 2004 as a person prohibited from doing business with the public sector;  

2. the tenderer does not appear on Transnet’s list for restricted tenderers and National 

Treasury’s list of Tender Defaulters; 

3.  the tenderer has fully and properly completed the Compulsory Enterprise 

Questionnaire and there are no conflicts of interest which may impact on the 

tenderer’s ability to perform the contract in the best interests of the Employer or 

potentially compromise the tender process and persons in the employ of the state. 

4. Transnet reserves the right to award the tender to the tenderer who scores the highest 

number of points overall, unless there are objective criteria which will justify the 

award of the tender to another tenderer.  Objective criteria include but are not limited 

to the outcome of a due diligence exercise to be conducted.  The due diligence exercise 

may take the following factors into account inter alia. 

the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing 

participating in the employer’s procurement, 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or 

she possesses the professional and technical qualifications, professional and technical 

competence, financial resources, equipment and other physical facilities, managerial 

capability, reliability, experience and reputation, expertise and the personnel, to perform 

the contract, 

c) has the legal capacity to enter into the contract, 

d) is not insolvent, in receivership, under Business Rescue as provided for in chapter 6 

of the Companies Act, 2008, bankrupt or being wound up, has his affairs administered 
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by a court or a judicial officer, has suspended his business activities, or is subject to 

legal proceedings in respect of any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data and 

f) is able, in the option of the employer to perform the contract free of conflicts of 

interest.  

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is 1 (one).  
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STAATSKOERANT, 8 AUGUSTUS 2019 
 

DEPARTMENT OF PUBLIC WORKS 
NOTICE 423 OF 2019 

 
STANDARD FOR UNIFORMITY IN ENGINEERING AND CONSTRUCTION 

WORKS CONTRACTS 
AUGUST 2019 

 

Annex C 

Standard Conditions of Tender 

C.1 General 

C.1.1 Actions 

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions  

 of tender. In their dealings with each other, they shall discharge their duties and obligations  

 as set out in C.2 and C.3, timeously and with integrity, and behave equitably, honestly and  

 transparently, comply with all legal obligations and not engage in anticompetitive practices. 

 

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender  

 Process shall avoid conflicts of interest and where a conflict of interest is perceived or known,  

 declare any such conflict of interest, indicating the nature of such conflict. Tenderers shall  

  declare any potential conflict of interest in their tender submissions. Employees, agents and  

 advisors of the employer shall declare any conflict of interest to whoever is responsible for  

 overseeing the procurement process at the start of any deliberations relating to the  

 procurement process or as soon as they become aware of such conflict and abstain from any  

 decisions where such conflict exists or recuse themselves from the procurement process, as  

 appropriate. 

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for  

 improper acts in some circumstances. A conflict of interest can create an appearance of  

 impropriety that can undermine confidence in the ability of that person to act properly in his  

 or her position even if no improper acts result. 

        2) Conflicts of interest in respect of those engaged in the procurement process include direct,  

 indirect or family interests in the tender or outcome of the procurement process and any  

 personal bias, inclination, obligation, allegiance or loyalty which would in any way affect any  

 decisions taken. 
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C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm 

intention and the capacity to proceed with the contract. 

 

C.1.2 Tender Documents 

The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 

 

C.1.3 Interpretation 

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are  

 Included in the returnable documents are deemed to be part of these conditions of tender. 

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for  

 Tender evaluation purposes, shall form part of any contract arising from the invitation to  

 tender. 

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 

 a) conflict of interest means any situation in which: 

i) someone in a position of trust has competing professional or personal interests  

which make it difficult to fulfill his or her duties impartially; 

ii) an individual or tenderer is in a position to exploit a professional or official capacity  

in some way for their personal or corporate benefit; or 

iii) incompatibility or contradictory interests exist between an employee and the  

tenderer who employs that employee. 

b) comparative offer means the price after the factors of a non-firm price and all 

unconditional discounts it can be utilised to have been taken into consideration; 

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 

influence the action of the employer or his staff or agents in the tender process; 

d) fraudulent practice means the misrepresentation of the facts in order to influence the  

tender process or the award of a contract arising from a tender offer to the detriment of the  

employer, including collusive practices intended to establish prices at artificial levels; 

 

C.1.4 Communication and employer’s agent 

Each communication between the employer and a tenderer shall be to or from the employer's agent 

only, and in a form that can be readily read, copied and recorded. Communications shall be in the 

English language. The employer shall not take any responsibility for non-receipt of communications 

from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender 

data. 

 

 

 



TRANSNET FREIGHT RAIL   

TENDER NUMBER : SIM23031CIDB  
DESCRIPTION OF THE WORKS: FOR THE TESTING OF TRACTION SUBSTATION PROTECTION EQUIPMENT 
BETWEEN VRYHEID AND RICHARDSBAY ON AN AS AND WHEN REQUIRED BASIS OVER A PERIOD OF 24 
MONTHS. 
 

TENDER Part T1: Tendering Procedures 
FORM: PRO-FAT-0166 Rev02 Page 3 of 15 T1.3: Standard Conditions of Tender 

 

C.1.5 Cancellation and Re-Invitation of Tenders 

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if 

a) due to changed circumstances, there is no longer a need for the engineering and  

construction works specified in the invitation; 

b) funds are no longer available to cover the total envisaged expenditure; or 

c) no acceptable tenders are received. 

d) there is a material irregularity in the tender process. 

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the 

 original tender invitation was advertised 

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender  

 Invitation for the second time. 

 

C.1.6 Procurement procedures 

 

C.1.6.1 General 

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the 

tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of 

tender evaluation points, as relevant, based on the tender submissions that are received at the closing 

time for tenders. 

 

C.1.6.2 Competitive negotiation procedure 

 

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 

 tenderers shall submit tender offers in response to the proposed contract in the first round of 

submissions. Notwithstanding the requirements of C.3.4, the employer shall announce only  

the names of the tenderers who make a submission. The requirements of C.8 relating to the  

material deviations or qualifications which affect the competitive position of tenderers shall  

not apply. 

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive tenderers  

 that are highest ranked in terms of the evaluation criteria stated in the tender data shall be  

 invited to enter into competitive negotiations based on the principle of equal treatment,  

 keeping confidential the proposed solutions and associated information. 

 Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified,  

 Specified and fine-tuned in order to improve a tenderer’s competitive position provided that  

 such clarification, specification, fine-tuning or additional information does not alter any  

 fundamental aspects of the offers or impose substantial new requirements which restrict or  

 distort competition or have a discriminatory effect. 
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C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer  

 to revise their tender offer based on the same evaluation criteria, with or without adjusted  

 weightings. Tenderers shall be advised when they are to submit their best and final offer. 

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after 

 tenderers have been requested to submit their best and final offer. 

 

C.1.6.3 Proposal procedure using the two stage-system 

 

C.1.6.3.1 Option 1 

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around 

which a contract may be negotiated. The employer shall evaluate each responsive submission in terms 

of the method of evaluation stated in the tender data, and in the second stage negotiate a contract 

with the tenderer scoring the highest number of evaluation points and award the contract in terms of 

these conditions of tender. 

 

C.1.6.3.2 Option 2 

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall  

 invite all responsive tenderers to submit tender offers in the second stage, following the  

 issuing of procurement documents. 

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the 

 method of evaluation stated in the tender data, and award the contract in terms of these  

 conditions of tender. 

 

C.2 Tenderer’s obligations 

 

C.2.1 Eligibility 

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and  

 the tenderer, or any of his principals, is not under any restriction to do business with  

 employer. 

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 

tendering entity (or both) or any other criteria which formed part of the qualifying  

requirements used by the employer as the basis in a prior process to invite the tenderer to  

submit a tender offer and obtain the employer’s written approval to do so prior to the closing  

time for tenders. 

 

 

 



TRANSNET FREIGHT RAIL   

TENDER NUMBER : SIM23031CIDB  
DESCRIPTION OF THE WORKS: FOR THE TESTING OF TRACTION SUBSTATION PROTECTION EQUIPMENT 
BETWEEN VRYHEID AND RICHARDSBAY ON AN AS AND WHEN REQUIRED BASIS OVER A PERIOD OF 24 
MONTHS. 
 

TENDER Part T1: Tendering Procedures 
FORM: PRO-FAT-0166 Rev02 Page 5 of 15 T1.3: Standard Conditions of Tender 

 

C.2.2 Cost of tendering 

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the 

tenderer for any costs incurred in the preparation and submission of a tender offer, including  

the costs of any testing necessary to demonstrate that aspects of the offer complies with  

requirements. 

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost 

 incurred by the employer for printing the documents. Employers must attempt to make  

 available the tender documents on its website so as not to incur any costs pertaining to the  

 printing of the tender documents. 

 

C.2.3 Check documents 

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 

omission. 

 

C.2.4 Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 

issued by the employer only for the purpose of preparing and submitting a tender offer in response to 

the invitation. 

 

C.2.5 Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 

specifications, conditions of contract and other publications, which are not attached but which are 

incorporated into the tender documents by reference. 

 

C.2.6 Acknowledge addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 

necessary apply for an extension to the closing time stated in the tender data, in order to take the 

addenda into account. 

 

C.2.7 Clarification meeting 

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with 

aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are 

stated in the tender data. 

 

C.2.8 Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) 

working days before the closing time stated in the tender data. 
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C.2.9 Insurance 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full 

cover required in terms of the conditions of contract identified in the contract data. The tenderer is 

advised to seek qualified advice regarding insurance. 

 

C.2.10 Pricing the tender offer 

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes  

 Except Value Added Tax (VAT), and other levies payable by the successful tenderer, such  

 duties, taxes and levies being those applicable fourteen (14) days before the closing time  

 stated in the tender data. 

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the 

 prices. 

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 

adjustment except as provided for in the conditions of contract identified in the contract data. 

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 

 conditions of contract identified in the contract data may provide for part payment in other  

 currencies. 

 

C.2.11 Alterations to documents 

Do not make any alterations or additions to the tender documents, except to comply with instructions 

 issued by the employer, or necessary to correct errors made by the tenderer. All signatories  

 to the tender offer shall initial all such alterations. 

 

C.2.12 Alternative tender offers 

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main  

 tender offer, strictly in accordance with all the requirements of the tender documents, is also  

 submitted as well as a schedule that compares the requirements of the tender documents  

 with the alternative requirements that are proposed. 

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the  

 tender data or criteria otherwise acceptable to the employer. 

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning 

tender. 
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C.2.13 Submitting a tender offer 

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint 

venture to provide the whole of the works identified in the contract data and described in the  

scope of works, unless stated otherwise in the tender data. 

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety,  

 either electronically (if they were issued in electronic format) or by writing legibly in non- 

 erasable ink. 

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number  

 Of copies stated in the tender data, with an English translation of any documentation in a  

 language other than English, and the parts communicated electronically in the same format  

 as they were issued by the employer. 

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender  

 data. The employer will hold all authorized signatories liable on behalf of the tenderer.  

 Signatories for tenderers proposing to contract as joint ventures shall state which of the  

 signatories is the lead partner whom the employer shall hold liable for the purpose of the  

 tender offer. 

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the  

 Packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's  

 address and identification details stated in the tender data, as well as the tenderer's name  

 and contact address. 

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 

 returnable documents listed in the tender data in an envelope marked “financial proposal”  

 and place the remaining returnable documents in an envelope marked “technical proposal”.  

 Each envelope shall state on the outside the employer’s address and identification details  

 stated in the tender data, as well as the tenderer's name and contact address. 

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on  

 the outside only the employer's address and identification details as stated in the tender data. 

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or  

 premature opening of the tender offer if the outer package is not sealed and marked as  

 stated. 

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, 

 unless stated otherwise in the tender data. 

 

C.2.14 Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested completely and in 

the form required, may be regarded by the employer as non-responsive. 
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C.2.15 Closing time 

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender  

 data not later than the closing time stated in the tender data. Accept that proof of posting  

 shall not be accepted as proof of delivery. 

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any  

 reason, the requirements of these conditions of tender apply equally to the extended  

 deadline. 

 

C.2.16 Tender offer validity 

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity 

period stated in the tender data after the closing time stated in the tender data. 

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender  

 data for an agreed additional period with or without any conditions attached to such  

 extension. 

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be 

withdrawn or substituted by giving the employer’s agent written notice before the closing  

time for tenders that a tender is to be withdrawn or substituted. If the validity period stated  

in C.2.16 lapses before the employer evaluating tender, the contractor reserves the right to  

review the price based on Consumer Price Index (CPI). 

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender  

 in accordance with the requirements of C.2.13 with the packages clearly marked as  

 “SUBSTITUTE”. 

 

C.2.17 Clarification of tender offer after submission 

Provide clarification of a tender offer in response to a request to do so from the employer during the 

evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of 

arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the 

competitive position of tenderers or substance of the tender offer is sought, offered, or permitted. 

 

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a  

 preferred tenderer following a competitive selection process, should the Employer elect to do  

 so. 
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C.2.18 Provide other material 

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender  

 offer, the tenderer’s commercial position (including notarized joint venture agreements),  

 preferencing arrangements, or samples of materials, considered necessary by the employer  

 for the purpose of a full and fair risk assessment. Should the tenderer not provide the  

 material, or a satisfactory reason as to why it cannot be provided, by the time for submission  

 stated in the employer’s request, the employer may regard the tender offer as non- 

 responsive. 

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 

 

C.2.19 Inspections, tests and analysis 

Provide access during working hours to premises for inspections, tests and analysis as provided for in 

the tender data. 

 

C.2.20 Submit securities, bonds and policies 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, 

bonds, guarantees, policies and certificates of insurance required in terms of the conditions of contract 

identified in the contract data. 

 

C.2.21 Check final draft 

Check the final draft of the contract provided by the employer within the time available for the 

employer to issue the contract. 

 

C.2.22 Return of other tender documents 

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days 

after the expiry of the validity period stated in the tender data. 

C.2.23 Certificates 

Include in the tender submission or provide the employer with any certificates as stated in the tender 

data. 

 

C.3 The employer’s undertakings 

 

C.3.1 Respond to requests from the tenderer 

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up  

 To five (5) working days before the tender closing time stated in the Tender Data and notify  

 all tenderers who collected tender documents. 

 



TRANSNET FREIGHT RAIL   

TENDER NUMBER : SIM23031CIDB  
DESCRIPTION OF THE WORKS: FOR THE TESTING OF TRACTION SUBSTATION PROTECTION EQUIPMENT 
BETWEEN VRYHEID AND RICHARDSBAY ON AN AS AND WHEN REQUIRED BASIS OVER A PERIOD OF 24 
MONTHS. 
 

TENDER Part T1: Tendering Procedures 
FORM: PRO-FAT-0166 Rev02 Page 10 of 15 T1.3: Standard Conditions of Tender 

 

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the  

 Tendering entity (or both) or any other criteria which formed part of the qualifying  

 requirements used to prequalify a tenderer to submit a tender offer in terms of a previous  

 procurement process and deny any such request if as a consequence: 

 

a) an individual firm, or a joint venture as a whole, or any individual member of the joint 

venture fails to meet any of the collective or individual qualifying requirements; 

b) the new partners to a joint venture were not prequalified in the first instance, either as 

individual firms or as another joint venture; or 

c) in the opinion of the Employer, acceptance of the material change would compromise the 

outcome of the prequalification process. 

 

C.3.2 Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 

the period from the date that tender documents are available until three (3) working days before the 

tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the 

closing time stated in the Tender Data, the Employer may grant such extension and, shall then notify 

all tenderers who collected tender documents. 

 

C.3.3 Return late tender offers 

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 

necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

 

C.3.4 Opening of tender submissions 

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the 

presence of tenderers’ agents who choose to attend at the time and place stated in the  

tender data. Tender submissions for which acceptable reasons for withdrawal have been  

submitted will not be opened. 

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a  

 venue indicated in the tender data, the name of each tenderer whose tender offer is opened  

 and, where applicable, the total of his prices, number of points claimed for its BBBEE status 

 level and time for completion for the main tender offer only. 

 

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request. 
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C.3.5 Two-envelope system 

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the 

technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend  

at the time and place stated in the tender data and announce the name of each tenderer  

whose technical proposal is opened. 

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers 

 who remain in contention for the award of the contract of the time and place when the  

financial proposals will be opened. Open only the financial proposals of tenderers, who score  

in the functionality evaluation more than the minimum number of points for functionality  

stated in the tender data, and announce the score obtained for the technical proposals and  

the total price and any points claimed on BBBEE status level. Return unopened financial  

proposals to tenderers whose technical proposals failed to achieve the minimum number of  

points for functionality. 

 

C.3.6 Non-disclosure 

Not disclose to tenderers, or to any other person not officially concerned with such processes, 

information relating to the evaluation and comparison of tender offers, the final evaluation price and 

recommendations for the award of a contract, until after the award of the contract to the successful 

tenderer. 

 

C.3.7 Grounds for rejection and disqualification 

Determine whether there has been any effort by a tenderer to influence the processing of tender offers 

and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt 

or fraudulent practices. 

 

C.3.8 Test for responsiveness 

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 

received: 

a) complies with the requirements of these Conditions of Tender, 

b) has been properly and fully completed and signed, and 

c) is responsive to the other requirements of the tender documents. 

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the 

tender documents without material deviation or qualification. A material deviation or  

qualification is one which, in the Employer's opinion, would: 

a) detrimentally affect the scope, quality, or performance of the works, services or supply 

identified in the Scope of Work, 

b) significantly change the Employer's or the tenderer's risks and responsibilities under the 

contract, or 
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c) affect the competitive position of other tenderers presenting responsive tenders, if it were 

to be rectified. Reject a non-responsive tender offer, and not allow it to be subsequently 

made responsive by correction or withdrawal of the non-conforming deviation or 

reservation. 

 

C.3.9 Arithmetical errors, omissions and discrepancies 

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in  

 figures. Where there is a discrepancy between the amounts in figures and the amount in  

 words, the amount in words shall govern. 

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation  

 points after the evaluation of tender offers in accordance with C.3.11 for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

(i) line item totals resulting from the product of a unit rate and a quantity in bills of 

quantities or schedules of prices; or 

(ii) the summation of the prices. 

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either 

confirm the tender offer as tendered or accept the corrected total of prices. 

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as  

 follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total 

resulting from the product of the unit rate and the quantity, the line item total shall govern  

and the rate shall be corrected. Where there is an obviously gross misplacement of the  

decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate  

shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections  

Required by this checking process or in the tenderer's addition of prices, the total of the prices 

shall govern and the tenderer will be asked to revise selected item prices (and their rates if bills 

of quantities apply) to achieve the tendered total of the prices. 

 

C.3.10 Clarification of a tender offer 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 

from the tender offer. 
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C.3.11 Evaluation of tender offers 

The Standard Conditions of Tender standardize the procurement processes, methods and procedures 

from the time that tenders are invited to the time that a contract is awarded. They are generic in 

nature and are made project specific through choices that are made in developing the Tender Data 

associated with a specific project. Conditions of tender are by definition the document that establishes 

a tenderer’s obligations in submitting a tender and the employer’s undertakings in soliciting and 

evaluating tender offers. Such conditions establish the rules from the time a tender is advertised to the 

time that a contract is awarded and require employers to conduct the process of offer and acceptance 

in terms of a set of standard procedures. 

 

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies 

the following system requirements: 

 

Requirement Qualitative interpretation of goal 

Fair The process of offer and acceptance is conducted impartially without bias, providing simultaneous 

and timely access to participating parties to the same information. 

 

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the 

parties. 

 

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements 

are restrictions from doing business with the employer, lack of capability or capacity, legal impediments 

and conflicts of interest. 

 

Competitive The system provides for appropriate levels of competition to ensure cost effective and best 

value outcomes. 

 

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to 

attain best value outcomes in respect of quality, timing and price, and least resources to effectively 

manage and control procurement processes. 

 

The activities associated with evaluating tender offers are as follows: 

a) Open and record tender offers received 

b) Determine whether or not tender offers are complete 

c) Determine whether or not tender offers are responsive 

d) Evaluate tender offers 

e) Determine if there are any grounds for disqualification 
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f) Determine acceptability of preferred tenderer 

g) Prepare a tender evaluation report 

h) Confirm the recommendation contained in the tender evaluation report 

 

C.3.11.1 General 

The employer must appoint an evaluation panel of not less than three persons conversant with the 

proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods 

and associated evaluation criteria and weightings that are specified in the tender data. 

 

C.3.12 Insurance provided by the employer 

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and 

/ or certificates of insurance which the conditions of contract identified in the contract data, require the 

employer to provide. 

 

C.3.13 Acceptance of tender offer 

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the 

tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing 

participating in the employer’s procurement; 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she 

possesses the professional and technical qualifications, professional and technical 

competence, financial resources, equipment and other physical facilities, managerial 

capability, reliability, experience and reputation, expertise and the personnel, to perform 

the contract; 

c) has the legal capacity to enter into the contract; 

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of 

  the Companies Act No. 2008, bankrupt or being wound up, has his/her affairs 

administered by a court or a judicial officer, has suspended his/her business activities or 

is subject to legal proceedings in respect of any of the foregoing; 

e) complies with the legal requirements, if any, stated in the tender data; and 

f) is able, in the opinion of the employer, to perform the contract free of conflicts 

of interest. 

 

C.3.14 Prepare contract documents 

C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by  

 The employer as part of the tender documents to take account of: 

 



TRANSNET FREIGHT RAIL   

TENDER NUMBER : SIM23031CIDB  
DESCRIPTION OF THE WORKS: FOR THE TESTING OF TRACTION SUBSTATION PROTECTION EQUIPMENT 
BETWEEN VRYHEID AND RICHARDSBAY ON AN AS AND WHEN REQUIRED BASIS OVER A PERIOD OF 24 
MONTHS. 
 

TENDER Part T1: Tendering Procedures 
FORM: PRO-FAT-0166 Rev02 Page 15 of 15 T1.3: Standard Conditions of Tender 

 

a) addenda issued during the tender period, 

b) inclusion of some of the returnable documents and 

c) other revisions agreed between the employer and the successful tenderer. 

 

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 

 

C.3.15 Complete adjudicator's contract 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange 

for both parties to complete formalities for appointing the selected adjudicator at the same time as the 

main contract is signed. 

 

C.3.16 Registration of the award 

An employer must, within twenty-one (21) working days from the date on which a contractor's offer to 

perform a construction works contract is accepted in writing by the employer, register and publish the 

award on the cidb Register of Projects. 

 

C.3.17 Provide copies of the contracts 

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy 

of the contract as soon as possible after completion and signing of the form of offer and acceptance. 

 

C.3.18 Provide written reasons for actions taken 

Provide upon request written reasons to tenderers for any action that is taken in applying these 

conditions of tender but withhold information which is not in the public interest to be divulged, which is 

considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair 

competition between tenderers. 

 

 

 

 

 

 

 

 

 

 

 

 



TRANSNET FREIGHT RAIL 

TENDER NUMBER : SIM23031CIDB 

DESCRIPTION OF THE SERVICES: FOR THE TESTING OF TRACTION SUBSTATION PROTECTION EQUIPMENT BETWEEN 

VRYHEID AND RICHARDSBAY ON AN AS AND WHEN REQUIRED BASIS OVER A PERIOD OF 24 MONTHS.  

 
 

 
  Part T2: Returnable Documents 
CPM 2020 – Rev 01 Page 1 of 2 T2.2: Returnable Schedules 
 

 

T2.1: List of Returnable Documents 

 

2.1.1 These schedules are required for eligibility purposes: 

       1.  Stage 1, Step 1 – Test for Administrative Responses. 

- Whether the bid has been lodged on time 

- Whether all returnable documents and /or schedules (where applicable) were completed 

and returned by the closing date and time, 

- Verify the validity of all returnable document 

- Verify if the bid document has been duly signed by the authorised respondent 

- A valid Tax Clearance certificate issued by the SARS. Tenderers also to provide Transnet 

with a TCS PIN to verify Tenderer’s compliance status.  

- Proof of registration on the Central Supplier Database. 

- A valid letter of good standing with the Compensation Commissioner issued by the 

Department of Labour related to the scope of work.  

- Tenderers must submit their key employees CVs detailing their experience and related 

work completed. 

 

 2. Stage 1, Step 2 – Test for Substantive Responsiveness Test  

T2.2-01 CIDB Grading Designation (3EP or Higher) 

  

3. Stage 2, Functionality Threshold (70)    

T2.2-02 Evaluation Schedule :Previous Experience 

T2.2-03 Evaluation Schedule :Management and CVs of key personnel  

T2.2-04 Evaluation Schedule :Availability of tools & Equipment 

T2.2-05 Assessment/Due Diligence: Schedule: Health and Safety Management: 

T2.2-06a Health and Safety Questionnaire  

T2.2-06b Health and Safety Cost Breakdown 

T2.2-06c Health and Safety plan 

T2.2-07 Assessment/Due Diligence: Risk Management  

T2.2-08 Assessment/Due Diligence: Environmental Management Plan 

2.1.3 Returnable Schedule : General    

T2.2-09 Authority to submit a tender  

T2.2-10 Record of addenda to tender documents 

T2.2-11     Letter of good standing 
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Agreement and Commitment by Tenderer:  

 

T2.2-13  Compulsory Enterprise Questionnaire   

T2.2-14 Supplier Code of Conduct 

T2.2-15     Unilateral Non-Disclosure Agreement 

T2.2-16     Supplier declaration form 

T2.2-17 RFP Declaration Form  

T2.2-18 Certificate of Acquaintance with Tender Document Pact 

T2.2-19 Service Provider Integrity Pact 

T2.2-20     Request for quotation – Breach of law 

T2.2-21 SBD1 (Tax Compliance Status) 

T2.2-22     Agreement in terms of Protection of Personal Information Act, 4 of 2013 (“POPIA”) 

2.1.4 Bonds/Guarantees/Financial/Insurance: 

T2.2-23 Insurance provided by the Contractor 

T2.2-24     Three (3) years audited financial statements 

 

2.2    C1 - Agreement and Contract Data 

 C1.1 Form of Offer and Acceptance 

 C1.2 Contract Data (Parts 1 & 2) 

 C1.3 Forms of Securities 

2.3    C2 – Pricing Data 

C2.1 Pricing Instructions 

C2.2 Price List  

2.4 C3 - Service Information 

2.5    C4 – Affected Property  
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T2.2-01: CIDB Grading Designation (Eligibility Criteria Schedule) 

Note to tenderers: 

Tenderers are to indicate their CIDB Grading by filling in the table below.  Attach a copy of the CIDB 

Grading Designation or evidence of being capable of being so registered.  

 

CRS Number Status Grading Expiry Date 

    

 

 

1.  Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation 

of submissions, in a contractor grading designation equal to or higher than a contractor grading designation 

determined in accordance with the sum tendered or a value determined in accordance with Regulation 25 

(1B) or 25(7A) of the Construction Industry Development Regulations, for a 3EP or higher class of 

construction work, are eligible to have their tenders evaluated. 

 

2. Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

• every member of the joint venture is registered with the CIDB; 

• the lead partner has a contractor grading designation of not lower than one level below the required 

grading designation in the class of construction works under consideration and possesses the required 

recognition status; and the  

• combined Contractor grading designation calculated in accordance with the Construction Industry 

Development Regulations is equal to or higher than a Contractor grading designation determined in 

accordance with the sum tendered for a 3EP or higher class of construction work or a value 

determined in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry Development 

Regulations 

• The tenderer shall provide a certified copy of its signed joint venture agreement 
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T2.2-02: Evaluation Schedule: Previous Experience  

Tenderers are required to demonstrate their experience in the delivery of similar works, and to this end shall supply a 
sufficiently detailed reference list with their value and completion certificates of their customers (Company name and 
contact person of work completed). 
 
Practical (scoring). Total point 50% 
 
Scoring for previous experience will be as follows: 
 

 Previous Experience 

No Response 

(score 0) 

Tenderer has submitted no information 

Poor 

(score 40) 

1 contactable reference relevant to this RFQ with a written reference, completion 

certificate and their Company name. 

Satisfactory 

(score 70) 

2 – 3 contactable reference relevant to this RFQ with a written reference, 

completion certificates and their Company name 

Good 

(score 90) 

4 - 5 contactable reference relevant to this RFQ with a written reference, 

completion certificates and their Company name 

Very Good 

(score 100) 

6 contactable reference relevant to this RFQ with a written reference, completion 

certificates and their Company name. 

 

T2.2-03: Evaluation Schedule: Management and CVs of key personnel  

General experience & certified copies of applicable qualifications must be submitted.  
Non-submission will lead to no points being allocated. 
 
Practical (scoring) 30%  

Management and CV’s of Key Peron’s (Director, Safety Officer and Test Officer) must be attached. 

A detailed Organogram indicating the Company Structure. 

General experience and qualifications must be submitted. 

Director’s minimum qualification: National Diploma in Electrical Engineering. 

Safety Officer minimum qualification: National Diploma in Safety Management and registration with a body like South African 
Council for the Project and Construction Management Professions (SACPCMP) 

Test Officer minimum qualification: N6 National Diploma in Electrical Engineering and registration with the Engineering 
Council of South Africa (ECSA) 
 
Scoring for Management & CV’s of Key Person will be as follows: 
 

Percentage Score Management and CV’s of Key People 
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No Response 
(score 0) 

Tenderer submitted no information or incomplete 

information. 

Poor 
(score 40) 

1 key person address above. 

Satisfactory 
(score 70) 

2 of the key persons as specified above are addressed 

Very Good 
(score 100) 

3 of the key persons as specified above are addressed 

 

T2.2-04: Evaluation Schedule: Availability of tools & Equipment  

A detailed list of tools and equipment to be submitted including valid Calibration Certificates. 
Minimum of the following tools and equipment is required: 
 
Practical (scoring) 20%  
 

Percentage Score Availability of Tools and Equipment 

No Response 
(score 0) 

Tenderer submitted no information pertaining to the 

ownership of tools and equipment. 

Poor 
(score 40) 

3 of the required tools and equipment have been 

address, including calibration certificates. 

Satisfactory 

(score 70) 
5 of the required tools and equipment have been 

address, including calibration certificates. 

Very Good 
(score 100) 

All 6 of the required tools and equipment have been 

address, including calibration certificates. 

 

T2.2-05: Health and Safety Requirements [Assessment Schedule] 

Submit the following documents as a minimum with your tender: 

1. The Tenderers must provide their own project specific health and safety Plan. 

2. Health and safety cost breakdown (Bill of Quantities)  

3. Safety, Policy signed by the Chief Executive Officer, must include or cover the following five elements – 

 

• Commitment to Safety, prevention of pollution, 

• Continual improvement, 

• Compliance to legal requirements, appropriate to the nature of contractor’s activities,  

• Hold management accountable for development of the safety systems 

• Include objectives and targets. 

4. Table or outline the Roles & Responsibilities, such as S16.2 CEO, CR8.1 Construction manager, CR8.2 

Assistant Construction manager, CR8.5 Safety officer, CR8.7 Construction Supervisor, CR8.8 Construction 
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assistant supervisor, CR9.1 Risk Assessor, 17.1 SHE Reps, etc. as per the Occupational health and safety 
Act 85 of 1993 

5. List of job categories for project and competencies required per category and develop a training Matrix for 
all employees who will be working on the project. This matrix must include Management and highlight 

training planned dates. 
6. Overview of the project specific Baseline Risk Assessment (RA), indicating major activities of the project  

7. Three years synopsis of SHE incidents, description, type and action taken to prevent re-occurrence. 

8. Complete and return with tender documentation the Contractor Safety Questionnaire included as an 

Annexure B.  

 

Attached submissions to this schedule: 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

......................................................................................................................................................
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T2.2-06a: Health and Safety Questionnaire 

1. SAFE WORK PERFORMANCE 

1A. Injury Experience / Historical Performance - Alberta 

Use the previous three years injury and illness records to complete the following: 

Year    

Number of medical treatment cases    

Number of restricted work day cases    

Number of lost time injury cases    

Number of fatal injuries    

Total recordable frequency    

Lost time injury frequency    

Number of worker manhours     

 
1 - Medical Treatment Case Any occupational injury or illness requiring treatment provided by a physician or treatment 

provided under the direction of a physician 

2 – Restricted Work Day Case Any occupational injury or illness that prevents a worker from performing any of his/her 
craft jurisdiction duties 

3 – Lost Time injury Cases Any occupational injury that prevents the worker from performing any work for at least one 
day 

4 – Total Recordable Frequency Total number of Medical Treatment, Restricted Work and Lost Time Injury cases multiplied 
by 200,000 then divided by total manhours 

5- Lost Time Injury Frequency Total number of Lost Time Injury cases multiplied by 200,000 then divide by total manhours 

1B. Workers’ Compensation Experience 

Use the previous three years injury and illness records to complete the following (if applicable): 

 Industry Code: Industry Classification: 
 

Year    

Industry Rate    

Contractor Rate    

% Discount or Surcharge    

Is your Workers’ Compensation account in good 

standing? 
(Please provide letter of confirmation) 

  Yes 

  No 

 

2.  CITATIONS  

2A. Has your company been cited, charged or prosecuted under Health, Safety and/or Environmental 
Legislation in the last 5 years? 

  Yes     No 
If yes, provide details: 

  

  

  

2B. Has your company been cited, charged or prosecuted under the above Legislation in another 
Country, Region or State? 

  Yes     No 
If yes, provide details: 
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3. CERTIFICATE OF RECOGNITION 

Does your company have a Certificate of Recognition?   
  Yes     No  If Yes, what is the Certificate No.  _______________ Issue Date __________ 

 

4. SAFETY PROGRAM 
Do you have a written safety program manual?      Yes    No 
If Yes, provide a copy for review 

Do you have a pocket safety booklet for field distribution?     Yes    No 
If Yes, provide a copy for review 

Does your safety program contain the following elements: 
 YES NO  YES NO 

CORPORATE SAFETY POLICY   EQUIPMENT MAINTENANCE   

INCIDENT NOTIFICATION POLICY   EMERGENCY RESPONSE   

RECORDKEEPING & STATISTICS   HAZARD ASSESSMENT   

REFERENCE TO LEGISLATION   SAFE WORK PRACTICES   

GENERAL RULES & REGULATIONS   SAFE WORK PROCEDURES   

PROGRESSIVE DISCIPLINE POLICY    WORKPLACE INSPECTIONS   

RESPONSIBILITIES   INVESTIGATION PROCESS   

PPE STANDARDS   TRAINING POLICY & PROGRAM   

ENVIRONMENTAL STANDARDS   COMMUNICATION PROCESSES   

MODIFIED WORK PROGRAM       

5. TRAINING PROGRAM 

5A. Do you have an orientation program for new hire employees?  Yes     No 

If Yes, include a course outline. Does it include any of the following: 

 YES NO  YES NO 

GENERAL RULES & REGULATIONS   CONFINED SPACE ENTRY   

EMERGENCY REPORTING   TRENCHING & EXCAVATION   

INJURY REPORTING   SIGNS & BARRICADES   

LEGISLATION   DANGEROUS HOLES & OPENINGS   

RIGHT TO REFUSE WORK    RIGGING & CRANES   

PERSONAL PROTECTIVE EQUIPMENT   MOBILE VEHICLES   

EMERGENCY PROCEDURES   PREVENTATIVE MAINTENANCE   

PROJECT SAFETY COMMITTEE   HAND & POWER TOOLS   

HOUSEKEEPING   FIRE PREVENTION & PROTECTION   

LADDERS & SCAFFOLDS   ELECTRICAL SAFETY   

FALL ARREST STANDARDS   COMPRESSED GAS CYLINDERS   

AERIAL WORK PLATFORMS   WEATHER EXTREMES   
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5B. Do you have a program for training newly hired or promoted supervisors?   Yes     No 

 (If Yes, submit an outline for evaluation. Does it include instruction on the following: 

 Yes No  Yes No 

EMPLOYER RESPONSIBILITIES   SAFETY COMMUNICATION   

EMPLOYEE RESPONSIBILITIES   FIRST AID/MEDICAL PROCEDURES   

DUE DILIGENCE   NEW WORKER TRAINING   

SAFETY LEADERSHIP   ENVIRONMENTAL REQUIREMENTS   

WORK REFUSALS   HAZARD ASSESSMENT   

INSPECTION PROCESSES   PRE-JOB SAFETY INSTRUCTION   

EMERGENCY PROCEDURES   DRUG & ALCOHOL POLICY   

INCIDENT INVESTIGATION   PROGRESSIVE DISCIPLINARY POLICY   

SAFE WORK PROCEDURES   SAFE WORK PRACTICES   

SAFETY MEETINGS   NOTIFICATION REQUIREMENTS   

6. SAFETY ACTIVITIES 

Do you conduct safety inspections?  Yes No Weekly Monthly Quarterly 

      

 Describe your safety inspection process (include participation, documentation requirements,  
 follow-up, report distribution). 

  

  

 Who follows up on inspection action items?  

 Do you hold site safety meetings for field employees? If Yes, how often?  

 Yes No Daily Weekly Biweekly 

      

 Do you hold site meetings where safety is addressed with management and field supervisors? 

 Yes No Weekly Biweeky Monthly 

      

 Is pre-job safety instruction provided before to each new task?    Yes   No 

 Is the process documented?      Yes   No 

Who leads the discussion?  

Do you have a hazard assessment process?     Yes   No 

• Are hazard assessments documented? If yes, how are hazard assessments communicated 
and implemented on each project? Who is responsible for leading the hazard assessment 
process? 
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Does your company have policies and procedures for environmental protection, spill clean-up, 
reporting, waste disposal, and recycling as part of the Health & Safety Program? 

         Yes   No 

How does your company measure its H&S success? 

• Attach separate sheet to explain 

 

7. SAFETY STEWARDSHIP 

7A Are incident reports and report summaries sent to the following and how often? 

 Yes No Monthly Quarterly Annually 

Project/Site Manager      

Managing Director      

Safety Director/Manager      

/Chief Executive Officer      

7B How are incident records and summaries kept? How often are they reported internally? 

 Yes No Monthly Quarterly Annually 

 Incidents totaled for the entire company      

Incidents totaled by project      

• Subtotaled by superintendent      

• Subtotaled by foreman      

7C How are the costs of individual incidents kept?  How often are they reported internally? 
 Yes No Monthly Quarterly Annually 

Costs totaled for the entire company      

Costs totaled by project      

• Subtotaled by superintendent      

• Subtotaled by foreman/general foreman      

7D Does your company track non-injury incidents?      

 Yes No Monthly Quarterly Annually 

Near Miss      

Property Damage      

Fire      

Security      

Environmental      
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8 PERSONNEL 

List key health and safety officers planned for this project.  Attach resume. 
Name Position/Title Designation 

   
Supply name, address and phone number of your company’s corporate health and safety 

representative. Does this individual have responsibilities other than health, safety and 
environment? 

Name  Address Telephone Number 

   
Other responsibilities:  

9 REFERENCES 

List the last three company’s your form has worked for that could verify the quality and management 
commitment to your occupational Health & Safety program 

Name and Company Address Phone Number 
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T2.2-06b: Health and Safety Cost Breakdown  

NB: This Safety Cost breakdown is required to illustrate to Transnet that safety costs have 
been factored into your tender price, and will not be paid for as a separate expense 

Tenderer (Company) Responsible Person Designation Date 

    

Project/Tender Title Project/Tender No. 
Project Location / 

Description 

   

 

# Cost element Unit Cost (R) 
# of 

Units 
Total  Cost (R) 

1.  Human Resources     

2.  Systems Documentation    

3.  Meetings & Administration    

4.  H&S Training    

5.  PPE & Safety Equipment    

6.  Signage & Barricading    

7.  Workplace Facilities     

8.  Emergency & Rescue Measures     

9.  Hygiene Surveys & Monitoring     

10.  Medical Surveillance    

11.  Safe Transport of Workers    

12.  HazMat Management (e.g. asbestos /silica)    

13.  Substance Abuse Testing (3 kits @R500 pm)    

14.  H&S Reward & Recognition    

15.  Other     

 

Total Health and Safety Estimate (R)  

Total Estimate Value (R)  

H&S Cost as % of Tender value  
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T2.2-06c Letter/s of Good Standing with the Workmen’s 

Compensation Fund 
 
Attached to this schedule is the Letter/s of Good Standing. 

1. 
2. 

3. 

4. 
 

 
Name of Company/Members of Joint Venture:  

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

....................................................................................................................................................... 

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

....................................................................................................................................................... 

.......................................................................................................................................................

...................................................................................................................................................... 
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T2.2-07: Risk Management [Assessment Schedule] 

Tenderers to identify and evaluate the potential risk elements associated with the Works and 

possible mitigation thereof. The risk elements and the mitigation as identified thereof by the 

Tenderer are to be submitted.   

If No Risks are identified “No Risks” must be stated on this schedule.  

Tenderers are also to evaluate any risk/s stated by the Employer in Contract Data Part C1 and 

provide possible mitigation thereof. 

 

 

 

 

 

 

 

 

 

Signed 

 
 

Date 

 

Name  Position  

Tenderer  
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Annexure 3: Risk Elements 

 

The Due Diligence of the Tenderer’s Risk Elements will be as follows: 

 

1. Due Diligence Elements: Risk Management and Business Continuity Management 

Tender Number:  

Tender Description:  

1.1. Business Impact Analysis Due Diligence 

1.1.1. Identification of critical processes within the project / 
service: Demonstrate that the critical activities and/ or 

processes are identified. These are activities and/ or processes if 
disrupted prevent project completion / service delivery. 

 
1.1.2. Recovery Time Objective (RTO) in case of any 

interruption that may arise: Detail for each of the above 

critical activities and/ or processes what is the determined 
acceptable recovery time objective for re-instatement of the 

activity/ process (consider all applicable SLA or regulatory 
requirements). 

 

1.1.3. Recovery Strategy: How will the service provider/ supplier 
recover - Detail the step-by-step process as to how the critical 

activities and/ or processes will be recovered? In which order? 
Whom is to undertake the recovery etc. 

 

1.1.4. Operational dependencies: Note all internal and external 
dependencies for the recovery of the listed critical activities and/ 

or processes e.g.: Operational equipment, telephones etc. 
needed to ensure continuity. 

 
1.1.5. Alternative supply of equipment and/ or supply of extra 

staff: Provide adequate information on how alternate 

equipment or additional experienced staff will be secured if a 
BCM incident negatively impacting these resources as originally 

allocated for completion of a project/ delivery of a service.  
 

1.1.6. Battle Box: Provide details on whether a battle box is 

established and what its entails/ contains. This may be either a 
physical collection or an electronic repository of recovery plans, 

other necessary documentation, templates, memo's, letter 
heads etc. required for re-instatement of business-critical 

systems. In some instance this can also include off-site stores of 
certain equipment or electronic devices etc.   

 

 

The 6 listed elements for 

the BIA are required.  
 

All elements will be 

assessed as per the 
guide provided, for 

adequacy and relevance 
to the project / service 

offering etc. and a due 
diligence report 

provided.  
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1.2. Business Continuity Plan Due Diligence 

Business Continuity Plan or related annexures to the plan must contain: 

1.2.1. Emergency operating procedure: Must detail the steps to be 
followed following a emergency situation/ incident for the site / location 

of impact. 
 

1.2.2. Business Continuity Invocation Action: Once the incident is 
under control and its impact determined and assessed, this details the 

when, the how and by whom the BCP will be invoked.  

 
1.2.3. Project Recovery Resources: Identify and list the recovery 

resources. These maybe additional resources or re-arrangement of 
existing resources as required to support the recovery of critical 

activities and/ or processes as detailed in the BCP, within the RTO.   

 
1.2.4. Business/ Supplier Contact List: Demonstrate that these 

have been identified and means to easily contact them is in place.  
 

1.2.5. Emergency Contacts: inclusive as per item 1 to initially deal 

with the incident (emergency services etc), then thereafter must also 
include the BCM recovery team members, names and contact details. 

 
 

 
 

 

 
 

 
  

The 5 listed elements for 

the BIA are required.  
 

All elements will be 

assessed as per the 
guide provided, for 

adequacy and relevance 
to the project / service 

offering etc. and a due 

diligence report 
provided.                                                                                        

1.3. Risk Management Plan - Project/ Operational Risks be 

based on the scope of works / services etc. 
Due Diligence 
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The Risk Management Plan based on the scope of works, must contain 
the following: 

1.3.1. Identification of Risks of Project / Service Interruption 

during the project: A risk register that contains the identified risks of 
service interruption and / or non-delivery of services etc. during the 

project. Demonstrate an understanding of the internal and external 
threats to effective service delivery within scope and to quality.  

 

1.3.2. Risk Analysis Methodology:  Demonstrate for risk identified, 
the causes, risk consequence/ impact and risk likelihood/ probability 

rating and how the risk rating is calculated. The methodology may also 
provide a view on the effectiveness of controls and the residual risk after 

application of controls.  
 

1.3.3. Ranking of the Risks: Once the risk register is completed a risk 

heat map and listing of the risks by name/ risk description from highest 
to lowest ranked risk be provided. 

 
1.3.4. Mitigation of the identified risks: Provided in the risk register 

for each assessed risk the controls in place to manage the risk along 

with additional risk tasks to further mitigate the risk.  
 

1.3.5. Responsible person: Ensure the risks have assigned risk 
owners, assigned control owners for the checking on controls and any 

other person assigned a risk action to complete under the risk register.  

      

 

 

 
 

 
 

 

 
The 5 listed elements for 

the BIA are required.  
 

All elements will be 
assessed as per the 

guide provided, for 

adequacy and relevance 
to the project / service 

offering etc. and a due 
diligence report 

provided.                                                                                                

 

 

 

 

 

T2.2-08: Environmental Management Plan [Assessment Schedule] 

 

The tenderer must provide an environmental management plan describing:-   

 
• Key environmental impacts and aspects associated with the proposed project. 

• Possible mitigation measures associated with identified impacts and aspects. 

• Key roles and responsibilities for both the Tender’s project team and Transnet with regards to 

the project. 

• Monitoring techniques and reporting of both accidents and incidents.  

• Details of induction and other forms of training (if any). 

 

The following documents are key  -  

 

1.0 Transnet SOC Limited – Integrated Management Systems (IMS) Policy,  

1.1 By signing this Tender Schedule, the tenderer confirms that they will comply with the above policy 

statement and environmental commitments therein.  
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1.2 Tender to provide a signed declaration of understanding as part of the returnable acknowledging 

understanding thereof and the budget provision for the implementation of environmental 

management requirements.  

 

By signing this Tender Schedule, the tenderer confirms that they will comply with the above 

requirements and in particular Transnet Freight Rail IMS policy statement and environmental 

commitments therein.  

 

The scoring of the Tenderer’s Environmental Management Plan will be as follows. 

 

Key Environmental Impacts and Possible Mitigation Measures  

 Assessment Feedback 
 

The EMP is not submitted by the bidder.   

EMP with zero/no key impacts and mitigation 
measures specific to the project 

EMP contains 1-3 key impacts and mitigation 
measures specific to the project. 

EMP contains 4-6 key impacts and mitigation 
measures specific to the project. 

EMP contains 7-9 key reasonable and relevant 
impacts and mitigation measures specific to the 
project. 

EMP contains 10 and more key reasonable and 
relevant impacts and mitigation measures specific to 
the project, which meet and exceed tender 
requirements. 

Key Roles and Responsibilities  

 Assessment Feedback 

The EMP is not submitted by the bidder.  

EMP with zero/no key roles and responsibilities 

specific to the project. 

EMP contains 1-3 key reasonable and relevant 

roles and responsibilities specific to the project. 

EMP contains 4-6 key reasonable and relevant 

roles and responsibilities specific to the project.  

EMP contains 7-9 key reasonable and relevant 

roles and responsibilities specific to the project. 
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EMP contains 10 and more key reasonable and 

relevant roles and responsibilities specific to the 

project, which meet and exceed tender 

expectations. 

Environmental Monitoring, Training and Reporting  

  
Assessment Feedback 

The EMP is not submitted by the bidder. 
 

 

EMP with zero/no monitoring techniques, no 
training and no form of reporting. 

Tenderer did not demonstrate understanding of 
the project scope and provided irrelevant 
information on monitoring techniques, training 
methods and types of reports.    

Tenderer understood the project scope but 
provided relevant but less detailed information 
on monitoring techniques, training methods and 
types of reports. 

Tenderer understood the project scope and 
identified relevant monitoring techniques, 
relevant training methods and relevant reports. 

Tenderer understood the project scope and 
addresses critical aspects with regards to 
monitoring, training and reporting which meets 
and exceeds tender requirements. 

Attached submissions to this schedule: 

See EMP comments above. 

 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-09: Authority to submit a Tender 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete the 

certificate set out below for his category of organisation or alternatively attach a certified copy of a company / 

organisation document which provides the same information for the relevant category as requested here. 

 

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE D - SOLE PROPRIETOR 

 

 

   

 

A.  Certificate for Company 

I,        chairperson of the board of directors    

     , hereby confirm that by resolution of the board taken on  

   (date), Mr/Ms      , acting in the capacity of  

     , was authorised to sign all documents in connection with this tender 

offer and any contract resulting from it on behalf of the company. 

 

Signed  Date  

Name  Position Chairman of the Board of Directors 
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B.  Certificate for Partnership 

We, the undersigned, being the key partners in the business trading as     

    hereby authorise Mr/Ms       acting in the 

capacity of       , to sign all documents in connection with the tender 

offer for Contract       and any contract resulting from it on our behalf. 

 

Name   Address Signature Date 

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

 

NOTE: This certificate is to be completed and signed by the full number of Partners necessary to commit the 

Partnership. Attach additional pages if more space is required. 
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C.  Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms  

     , an authorised signatory of the company    

     , acting in the capacity of lead partner, to sign all documents in 

connection with the tender offer for Contract     and any contract resulting from it on 

our behalf.   

This authorisation is evidenced by the attached power of attorney signed by legally authorised signatories of all 

the partners to the Joint Venture.  

Furthermore we attach to this Schedule a copy of the joint venture agreement which incorporates a statement 

that all partners are liable jointly and severally for the execution of the contract and that the lead partner is 

authorised to incur liabilities, receive instructions and payments and be responsible for the entire execution of 

the contract for and on behalf of any and all the partners. 

Name of firm Address 
Authorising signature, name 

(in caps) and capacity 
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D.  Certificate for Sole Proprietor 

I,       , hereby confirm that I am the sole owner of the business 

trading as           . 

 

Signed  Date  

Name  Position Sole Proprietor 
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T2.2-10: Record of Addenda to Tender Documents 
 

This schedule as submitted confirms that the following communications received from the Employer before 

the submission of this tender offer, amending the tender documents, have been taken into account in this 
specific tender offer: 

 

 Date Title or Details 

1   

2   

3   

4   

5   

6   

7   

8   

9   

 

 
Attach additional pages if more space is required. 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-11: Letter/s of Good Standing with the Workmen’s 

Compensation Fund 

 
Attached to this schedule is the Letter/s of Good Standing. 
1. 
2. 
3. 
4. 
 
Name of Company/Members of Joint Venture:  

...........................................................................................................................................

...........................................................................................................................................

...........................................................................................................................................

...........................................................................................................................................

................................................ 

...........................................................................................................................................

...........................................................................................................................................

...........................................................................................................................................

...........................................................................................................................................

................................................ 

...........................................................................................................................................

...........................................................................................................................................

....................... 
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T2.2-13 : Compulsory Enterprise Questionnaire   

The following particulars hereunder must be furnished.  

In the case of a Joint Venture, separate enterprise questionnaires in respect of each 

partner/member must be completed and submitted. 

 

1. SECTION 1:    NAME OF ENTERPRISE:         

2. SECTION 2:    VAT REGISTRATION NUMBER, IF ANY:      

  

3. SECTION 3:    CIDB REGISTRATION NUMBER, IF ANY:      

4. SECTION 4:    CSD NUMBER:          

5. SECTION 5:    PARTICULARS OF SOLE PROPRIETORS AND PARTNERS IN 

PARTNERSHIPS  

Name Identity number Personal income tax number 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 
partners 

6. SECTION 6:    PARTICULARS OF COMPANIES AND CLOSE CORPORATIONS 

Company registration number          

Close corporation number           

Tax reference number:          

 

Section 7: The attached SBD4 must be completed for each tender and be attached 

as a tender requirement. 

Section 8: The attached SBD 6 must be completed for each tender and be 
attached as a requirement.  
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the South African 

Revenue Services that my / our tax matters are in order;  

ii) confirms that the neither the name of the enterprise or the name of any partner, 

manager, director or other person, who wholly or partly exercises, or may exercise, 

control over the enterprise appears on the Register of Tender Defaulters established in 

terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly 

exercises, or may exercise, control over the enterprise appears,  has within the last five 

years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering 

entities submitting tender offers and have no other relationship with any of the tenderers 

or those responsible for compiling the scope of work that could cause or be interpreted 

as a conflict of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge and 

are to the best of my belief both true and correct. 

 

Signed  Date  

Name  Position  

Enterprise 
name 
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SBD 6.1  
PREFERENCE POINTS CLAIM FORM  

This preference form must form part of all bids invited. It contains general information and serves 

as a claim for preference points for Broad-Based Black Economic Empowerment [B-BBEE] Status 

Level of Contribution.  

Transnet will award preference points to companies who provide valid proof of their B-BBEE status 

using either the latest version of the generic Codes of Good Practice or Sector Specific Codes (if 

applicable). 

 

 

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 

taxes included). 

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) 

and therefore the 80/20  preference point system shall be applicable. Despite the stipulated 

preference point system, Transnet shall use the lowest acceptable bid to determine the 

applicable preference point system in a situation where all received acceptable bids are 

received outside the stated preference point system. 

1.3 Preference points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contribution. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTION 20 

Total points for Price and B-BBEE must not 

exceed 

100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE status level of contributor together 

with the bid will be interpreted to mean that preference points for B-BBEE status level of 

contribution are not claimed. 
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1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or 

at any time subsequently, to substantiate any claim in regard to preferences, in any manner 

required by the purchaser. 

2. DEFINITIONS 

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax, 

unemployment insurance fund contributions and skills development levies; 

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of 

the Broad-Based Black Economic Empowerment Act; 

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured 

entity based on its overall performance using the relevant scorecard contained in the Codes 

of Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the 

Broad-Based Black Economic Empowerment Act; 

(d) “bid” means a written offer in a prescribed or stipulated form in response to an invitation 

by an organ of state for the supply/provision of services, works or goods, through price 

quotations, advertised competitive bidding processes or proposals;  

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 

Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(f) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice under 

section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of 

2003); 

(g) “functionality” means the ability of a bidder to provide goods or services in accordance 

with specification as set out in the bid documents 

(h) “Price” includes all applicable taxes less all unconditional discounts. 

(i) “Proof of B-BBEE Status Level of Contributor”  

i) the B-BBBEE status level certificate issued by an authorised body or person;  

ii) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or  

iii) any other requirement prescribed in terms of the B-BBEE Act. 

(j) “QSE” means a Qualifying Small EEnterprise as defines by Codes of Good Practice under 

section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of 

2003); 

(k) “rand value” means the total estimated value of a contract in South African currency, 

calculated at the time of bid invitations, and includes all applicable taxes and excise duties. 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20  PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 

               80/20                      
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 Where 

 Ps = Points scored for comparative price of bid under consideration 

 Pt = Comparative price of bid under consideration 

 Pmin = Comparative price of lowest acceptable bid 

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION 

4.1  preference points must be awarded to a bidder for attaining the B-BBEE status level of 

contribution in accordance with the table below: 

B-BBEE Status Level 

of Contributor 

Number of points 

(80/20 system) 

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant 

contributor 

0 

 

4.2 The table below indicates the required proof of B-BBEE status depending on the category of 

enterprises: 

Enterprise B-BBEE Certificate & Sworn Affidavit 

Large Certificate issued by SANAS accredited verification agency  

QSE 
Certificate issued by SANAS accredited verification agency 
Sworn Affidavit signed by the authorised QSE representative and 
attested by a Commissioner of Oaths confirming annual turnover and 
black ownership (only black-owned QSEs - 51% to 100% Black 
owned) 
[Sworn affidavits must substantially comply with the format that can 
be obtained on the DTI’s website at 
www.dti.gov.za/economic_empowerment/bee_codes.jsp.] 

http://www.dti.gov.za/economic_empowerment/bee_codes.jsp
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EME1 
Sworn Affidavit signed by the authorised EME representative and 
attested by a Commissioner of Oaths confirming annual turnover and 
black ownership 
Certificate issued by CIPC (formerly CIPRO) confirming annual 
turnover and black ownership 
Certificate issued by SANAS accredited verification agency only if the 
EME is being measured on the QSE scorecard 

 

4.3 A trust, consortium or joint venture (including unincorporated consortia and joint ventures) 

must submit a consolidated B-BBEE Status Level verification certificate for every separate 

bid.  

4.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status level 

certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good 

Practice. 

4.5 A person will not be awarded points for B-BBEE status level if it is indicated in the bid 

documents that such a bidder intends sub-contracting more than 25% of the value of the 

contract to any other enterprise that does not qualify for at least the points that such a 

bidder qualifies for, unless the intended sub-contractor is an EME that has the capability and 

ability to execute the sub-contract. 

4.6 A person awarded a contract may not sub-contract more than 25% of the value of the 

contract to any other enterprise that does not have an equal or higher B-BBEE status level 

than the person concerned, unless the contract is sub-contracted to an EME that has the 

capability and ability to execute the sub-contract.  

4.7 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE 

requirements may be changed from time to time by regulatory bodies such as National 

Treasury or the DTI. It is the Bidder’s responsibility to ensure that his/her bid complies fully 

with all B-BBEE requirements at the time of the submission of the bid. 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete 

the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 

1.4 AND 6.1  

6.1 B-BBEE Status Level of Contribution: .      =     ………(maximum of  20 points) 

(Points claimed in respect of paragraph 6.1 must be in accordance with the table reflected 

in paragraph  4.1 and must be substantiated by relevant proof of B-BBEE status level of 

contributor. 

 
1 In terms of the Implementation Guide: Preferential Procurement Regulations, 2017, Version 2, paragraph 11.11 provides that in the 
Transport Sector, EMEs can provide a letter from accounting officer or get verified and be issued with a B-BBEE certificate by SANAS 
accredited professional or agency as the Transport Sector Code has not been aligned to the generic Codes. EMEs in the Transport Sector 
are not allowed to provide a sworn affidavit as the generic codes are not applicable to them. 
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7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 

 

YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 

ii) The name of the sub-contractor………………………………………………………….. 

iii) The B-BBEE status level of the sub-contractor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE. 

(Tick applicable box) 

YES  NO  

 

 

   

   

   

   

   

   

   

   

 

   

   

 

8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 
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8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………………………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………………………

………………………… 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional  

 Other, e.g. transporter, etc. 

[TICK APPLICABLE BOX] 

 

8.7 Total number of years the company/firm has been in business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the B-BBE status level of contribution indicated in 

paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the 

preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated 

in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraph 1.4 and 6.1, the contractor may be required to furnish documentary proof to 

the satisfaction of the purchaser that the claims are correct;  

iv) If a bidder submitted false information regarding its B-BBEE status level of contributor,,  

which will affect or has affected the evaluation of  a bid, or where a bidder has failed to 

declare any subcontracting arrangements or any of the conditions of contract have not 

been fulfilled, the purchaser may, in addition to any other remedy it may have  

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result 
of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 
result of having to make less favourable arrangements due to such 
cancellation; 

(d) if the successful bidder subcontracted a portion of the bid to another 
person without disclosing it, Transnet reserves the right to penalise the 
bidder  up to 10 percent of the value of the contract; 

(e) recommend that the bidder or contractor, its shareholders and directors, 
or only the shareholders and directors who acted on a fraudulent basis, 
be restricted by the National Treasury from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi alteram 
partem (hear the other side) rule has been applied; and 
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(f) forward the matter for criminal prosecution. 

 

 

 

 

  SBD4 
 

 

 
 

BIDDER’S DISCLOSURE 
 

1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. 

In line with the principles of transparency, accountability, impartiality, and ethics as 

enshrined in the Constitution of the Republic of South Africa and further expressed in various 

pieces of legislation, it is required for the bidder to make this declaration in respect of the 

details required hereunder. 

 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of 

Restricted Suppliers, that person will automatically be disqualified from the bid process.  

 

 

2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any 

person having a controlling interest2 in the enterprise,  

 employed by the state?      YES/NO  

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 

employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners 

or any person having a controlling interest in the enterprise, in table below. 

 
2 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the 

person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 
 

 

Full Name Identity Number Name of State institution 

   

   

   

   

   

   

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

DATE: ………………………………….. 

ADDRESS

 ………………………………….. 

 

 ………………………………….. 

 ………………………………

….. 

 

 

WITNESSES 

1. …………………………………….. 

2. ……………………………………. 
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2.2 Do you, or any person connected with the bidder, have a relationship with any person who is 

employed by the procuring institution? YES/NO                                                

2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 

…………………………………………………………………………………… 

 

 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any 

person having a controlling interest in the enterprise have any interest in any other related 

enterprise whether or not they are bidding for this contract?    YES/NO 

 

2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 

……………………………………………………………………………. 

 

3 DECLARATION 

 

I, the undersigned, (name)……………………………………………………………………. 

in submitting the accompanying bid, do hereby make the following statements that I certify to 

be true and complete in every respect: 

 

3.1  I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to 

be true and complete in every respect; 

3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 

communication between partners in a joint venture or consortium3 will not be construed as 

collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications, prices, including methods, 

factors or formulas used to calculate prices, market allocation, the intention or decision to 

submit or not to submit the bid, bidding with the intention not to win the bid and conditions 

or delivery particulars of the products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening 

or of the awarding of the contract. 

 

3.5  There have been no consultations, communications, agreements or arrangements made by the 

 
3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 

capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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bidder with any official of the procuring institution in relation to this procurement process 

prior to and during the bidding process except to provide clarification on the bid submitted 

where so required by the institution; and the bidder was not involved in the drafting of the 

specifications or terms of reference for this bid. 

 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be reported 

to the Competition Commission for investigation and possible imposition of administrative 

penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported 

to the National Prosecuting Authority (NPA) for criminal investigation and or may be 

restricted from conducting business with the public sector for a period not exceeding ten (10) 

years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or 

any other applicable legislation. 

 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 

ABOVE IS CORRECT.  

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN 

TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON 

PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT 

SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 

 

………………………………  ..……………………………………………   

 Signature                           Date 

 

……………………………… ……………………………………………… 

 Position  Name of bidder 
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T2.2-14: Supplier Code of Conduct 

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods and obtaining 

services.  This however must be done in an open and fair manner that supports and drives a competitive 

economy.  Underpinning our process are several acts and policies that any supplier dealing with Transnet must 

understand and support.  These are: 

• The Transnet Procurement Policy – A guide for Tenderers. 

• Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply Chain 

Management):  fair, equitable, transparent, competitive and cost effective; 

• The Public Finance Management Act (PFMA); 

• The Broad Based Black Economic Empowerment Act (BBBEE) 

• The Prevention and Combating of Corrupt Activities Act (PRECCA); and 

• The Construction Industry Development Board Act (CIDB Act). 

This code of conduct has been included in this contract to formally appraise Transnet Suppliers of Transnet’s 

expectations regarding behaviour and conduct of its Suppliers. 

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices 

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, actively competing 

in the logistics industry. Our aim is to become a world class, profitable, logistics organisation. As such, our 

transformation is focused on adopting a performance culture and to adopt behaviours that will enable this 

transformation. 

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it expects its 

suppliers to act in a similar manner. 

• Transnet and its employees will follow the laws of this country and keep accurate business records 

that reflect actual transactions with, and payments to, our suppliers. 

• Employees must not accept or request money or anything of value, directly or indirectly, from 

suppliers. 

• Employees may not receive anything that is calculated to: 

- Illegally influence their judgement or conduct or to ensure the desired outcome of a sourcing 

activity;  
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- Win or retain business or to influence any act or decision of any person involved in sourcing 

decisions; or 

- Gain an improper advantage. 

• There may be times when a supplier is confronted with fraudulent or corrupt behaviour of Transnet 

employees.  We expect our Suppliers to use our “Tip-offs Anonymous” Hot line to report these acts.  

(0800 003 056). 

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive enterprise. 

• Suppliers are expected to comply with all applicable laws and regulations regarding fair competition 

and antitrust practices. 

• Transnet does not engage with non-value adding agents or representatives solely for the purpose 

of increasing BBBEE spend (fronting). 

3. Transnet’s relationship with suppliers requires us to clearly define requirements, to 

exchange information and share mutual benefits. 

• Generally, suppliers have their own business standards and regulations.  Although Transnet cannot 

control the actions of our suppliers, we will not tolerate any illegal activities.  These include, but 

are not limited to: 

- Misrepresentation of their product (origin of manufacture, specifications, intellectual property 

rights, etc); 

- Collusion; 

- Failure to disclose accurate information required during the sourcing activity (ownership, 

financial situation, BBBEE status, etc.); 

- Corrupt activities listed above; and 

- Harassment, intimidation or other aggressive actions towards Transnet employees. 

• Suppliers must be evaluated and approved before any materials, components, products or services 

are purchased from them.  Rigorous due diligence is conducted and the supplier is expected to 

participate in an honest and straight forward manner. 

• Suppliers must record and report facts accurately, honestly and objectively.  Financial records must 

be accurate in all material respects. 



TRANSNET FREIGHT RAIL 
ENQUIRY: SIM23031CIDB 

DESCRIPTION OF THE SERVICES: FOR THE TESTING OF TRACTION SUBSTATION PROTECTION EQUIPMENT 
BETWEEN VRYHEID AND RICHARDSBAY ON AN AS AND WHEN REQUIRED BASIS OVER A PERIOD OF 24 
MONTHS. 

 

CPM 2020 Rev 01  Part T2: Returnable Schedules 
 Page 38 of 66  

 

 

 

 

Conflicts of Interest 

A conflict of interest arises when personal interests or activities influence (or appear to influence) the ability to 

act in the best interests of Transnet SOC Limited. 

• Doing business with family members. 

• Having a financial interest in another company in our industry 

Where possible, contracts will be negotiated to include the above in the terms of such contracts. To the extent 

such terms are not included in contractual obligations and any of the above code is breached, then Transnet 

reserves its right to review doing business with these suppliers. 

I,  

 

 of 

 

 (insert name of Director or as per Authority 

Resolution from Board of Directors) 

 (insert name of Company) 

 

 

hereby acknowledge having read, understood and agree to the terms and conditions set out in the “Transnet 

Supplier Code of Conduct.” 

 

Signed this on day  ___________________________ at ________________________________ 

 

 

_________________________ 

Signature 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-15: Unilateral Non-Disclosure Agreement 

Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an authorised 

signatory: 

THIS AGREEMENT is made effective as of ........... day of ............................... 20...... by and between: 

TRANSNET SOC LTD 

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa, having 

its principal place of business at 138 Eloff Street, Braamfontein, Johannesburg, 2000, South Africa. 

 

and 

............................................................................................................................................................ 

(Registration No. .........................................),a private company incorporated and existing under the laws of 

South Africa having its principal place of business at  

.................................................................................................................................................................

....................................................................................................................................................... 

WHEREAS 

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each party 

may from time to time receive Information relating to the other in respect thereof. In consideration of each 

party making available to the other such Information, the parties jointly agree that any dealings between them 

shall be subject to the terms and conditions of this Agreement which themselves will be subject to the 

parameters of the Tender  Document. 

IT IS HEREBY AGREED 

1. INTERPRETATION 

In this Agreement: 

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-

contractors, or any Group member; 

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information [RFI] Request 

for Proposal [RFP] or Request for Quotation [RFQ], as the case may be; 

1.3 Confidential Information means any information or other data relating to one party [the 

Disclosing Party] and/or the business carried on or proposed or intended to be carried on by that 
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party and which is made available for the purposes of the Bid to the other party [the Receiving 

Party] or its Agents by the Disclosing Party or its Agents or recorded in agreed minutes following 

oral disclosure and any other information otherwise made available by the Disclosing Party or its 

Agents to the Receiving Party or its Agents, whether before, on or after the date of this Agreement, 

and whether in writing or otherwise, including any information, analysis or specifications derived 

from, containing or reflecting such information but excluding information which: 

1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other than as a result 

of disclosure by the Receiving Party or any of its Agents contrary to the terms of this 

Agreement]; or 

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated by its 

written records or other reasonable evidence] free of any restriction as to its use or disclosure 

prior to its being so disclosed; or 

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can be 

demonstrated by its written records or other reasonable evidence] from a source other than 

the Disclosing Party or its Agents, which source is not bound by any duty of confidentiality 

owed, directly or indirectly, to the Disclosing Party in relation to such information; 

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company of 

either party; and 

1.5 Information means all information in whatever form including, without limitation, any information 

relating to systems, operations, plans, intentions, market opportunities, know-how, trade secrets and 

business affairs whether in writing, conveyed orally or by machine-readable medium. 

2. CONFIDENTIAL INFORMATION 

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to the 

other party [the Receiving Party] will be treated by the Receiving Party as secret and confidential 

and will not, without the Disclosing Party’s written consent, directly or indirectly communicate or 

disclose [whether in writing or orally or in any other manner] Confidential Information to any other 

person other than in accordance with the terms of this Agreement. 

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical and 

commercial discussions between the parties in relation to the Tender or for the subsequent 

performance of any contract between the parties in relation to the Tender. 

2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information: 

2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole purpose set 

out in clause 2.2 above, provided that the Receiving Party shall ensure that such Agents are 
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made aware prior to the disclosure of any part of the Confidential Information that the same is 

confidential and that they owe a duty of confidence to the Disclosing Party. The Receiving Party 

shall at all times remain liable for any actions of such Agents that would constitute a breach of 

this Agreement; or 

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject to clause 2.4 

below. 

2.4 In the event that the Receiving Party is required to disclose any Confidential Information in 

accordance with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate with 

the Disclosing Party regarding the form, nature, content and purpose of such disclosure or any action 

which the Disclosing Party may reasonably take to challenge the validity of such requirement. 

2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise than as 

permitted under this Agreement then, upon becoming aware of the same, without prejudice to any 

rights or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable notify the 

Disclosing Party of such event and if requested take such steps [including the institution of legal 

proceedings] as shall be necessary to remedy [if capable of remedy] the default and/or to prevent 

further unauthorised copying, disclosure or use. 

2.6 All Confidential Information shall remain the property of the Disclosing Party and its disclosure shall 

not confer on the Receiving Party any rights, including intellectual property rights over the Confidential 

Information whatsoever, beyond those contained in this Agreement. 

3. RECORDS AND RETURN OF INFORMATION 

3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any copies 

thereof.  

3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon request, 

of the Confidential Information provided and any copies made thereof and, so far as is reasonably 

practicable, of the location of such Confidential Information and any copies thereof. 

3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet: 

3.3.1 return all written Confidential Information [including all copies]; and 

3.3.2 expunge or destroy any Confidential Information from any computer, word processor or other device 

whatsoever into which it was copied, read or programmed by the Company or on its behalf. 

3.4 The Company shall on request supply a certificate signed by a director as to its full compliance with 

the requirements of clause 3.3.2 above. 
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4. ANNOUNCEMENTS  

4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective 

interest in the Tender without the prior written consent of the other party. 

4.2 Neither party shall make use of the other party’s name or any information acquired through its 

dealings with the other party for publicity or marketing purposes without the prior written consent of 

the other party. 

5. DURATION 

The obligations of each party and its Agents under this Agreement shall survive the termination of any 

discussions or negotiations between the parties regarding the Tender and continue thereafter for a period 

of 5 [five] years. 

6. PRINCIPAL 

Each party confirms that it is acting as principal and not as nominee, agent or broker for any other person 

and that it will be responsible for any costs incurred by it or its advisers in considering or pursuing the 

Tender and in complying with the terms of this Agreement. 

7. ADEQUACY OF DAMAGES 

Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from pursuing 

any other remedies available to it, either at law or in equity, for any such threatened or actual breach of 

this Agreement, including specific performance, recovery of damages or otherwise. 

8. PRIVACY AND DATA PROTECTION 

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms 

Section 14 of the Bill of Rights in connection with this Tender and shall procure that its personnel 

shall observe the provisions of such Act [as applicable] or any amendments and re-enactments 

thereof and any regulations made pursuant thereto. 

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and organisational 

measures in place against unauthorised or unlawful processing of data relating to the Tender and 

against accidental loss or destruction of, or damage to such data held or processed by them. 

9. GENERAL 

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with the 

prior written consent of the other, save that Transnet may assign this Agreement at any time to any 

member of the Transnet Group. 
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9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate as a 

waiver of it, nor will any single or partial exercise of it preclude any further exercise or the exercise 

of any right, power or privilege under this Agreement or otherwise. 

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are held 

by a court of competent jurisdiction or other applicable authority to be invalid, void or otherwise 

unenforceable, and the remaining provisions shall remain enforceable to the fullest extent permitted 

by law. 

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised on 

behalf of each party. 

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency 

between the parties. 

9.6 This Agreement will be governed by and construed in accordance with South African law and the 

parties irrevocably submit to the exclusive jurisdiction of the South African courts. 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-16: Supplier declaration form 

Respondents are to furnish the following documentation and complete the Supplier Declaration Form below: 

1. Original or certified cancelled cheque OR letter from the Respondent’s bank verifying banking 

details [with bank stamp] 

2. Certified copy of Identity Document(s) of Shareholders/Directors/Members [where applicable] 

3. Certified copy of Certificate of Incorporation, CM29 / CM9 [name change] 

4. Certified copy of Share Certificates [CK1/CK2 if CC] 

5. Original or certified letterhead confirm physical and postal addresses 

6. Original or certified valid SARS Tax Clearance Certificate [RSA entities only] 

7. Certified copy of VAT Registration Certificate [RSA entities only] 

8. A signed letter from your entity’s auditor or accountant confirming most recent annual turnover 

figures or certified BBBEE certificate  

9. Certified copy of valid Company Registration Certificate [if applicable] 

Note: No contract shall be awarded to any South African Respondent whose tax matters have not been 

declared by SARS to be in order. 

Note: No agreement shall be awarded to any Respondent whose tax matters have not been declared 

by SARS to be in order. 
 

Company Trading Name   

Company Registered Name  

Company Registration Number Or ID Number If A Sole Proprietor   

Form of entity  CC  Trust  Pty Ltd  Limited  Partnership  Sole Proprietor  

VAT number (if registered)  

  Company Telephone Number   

Company Fax Number  

Company E-Mail Address   

Company Website Address  

 
 

Bank Name 

 

 

 

Bank Account 

Number 
 

Postal Address  
 

 Code  

 

Physical 

Address  

 

 Code  

  Contact Person   

Designation   

Telephone   
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Email   

       Annual Turnover Range (Last Financial 

Year)  
< R5 Million   R5-35 million   

> R35 

million  
 

Does Your Company Provide  Products   Services   Both   

Area Of Delivery  National   Provincial   Local   

Is Your Company A Public Or Private Entity  Public   Private   

Does Your Company Have A Tax Directive Or IRP30 Certificate  Yes   No   

Main Product Or Service Supplied (E.G.: Stationery/Consulting)   

BEE Ownership Details 

      % Black 

Ownership  
% Black women 

ownership 
 

% Disabled person/s 

ownership 
 

Does your company have a BEE certificate Yes  No  

What is your broad based BEE status (Level 1 to 9 / Unknown)  

How many personnel does the firm employ Permanent  Part time  

Transnet Contact Person  

Contact number  

Transnet operating division  

 

Duly Authorised To Sign For And On Behalf Of Firm / Organisation 

    Name  Designation  

Signature  Date  

 

Stamp And Signature Of Commissioner Of Oath 

    Name  Date  

Signature  
Telephone 
No. 
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T2.2-17: RFP declaration form 

NAME OF COMPANY: _______________________________________________________ 

We ______________________________________________________ do hereby certify that: 
 

1. Transnet has supplied and we have received appropriate tender offers to any/all questions (as applicable) 

which were submitted by ourselves for tender clarification purposes; 

2. we have received all information we deemed necessary for the completion of this Tender; 

3. at no stage have we received additional information relating to the subject matter of this tender from 

Transnet sources, other than information formally received from the designated Transnet contact(s) as 

nominated in the tender documents; 

4. we are satisfied, insofar as our company is concerned, that the processes and procedures adopted by 

Transnet in issuing this tender and the requirements requested from tenderers in responding to this 

tender have been conducted in a fair and transparent manner; and 

5. furthermore, we acknowledge that a direct relationship exists between a family member and/or an owner 

/ member / director / partner / shareholder (unlisted companies) of our company and an employee or 

board member of  the Transnet Group as indicated below: [Respondent to indicate if this section is not 

applicable] 

FULL NAME OF OWNER/MEMBER/DIRECTOR/ 

PARTNER/SHAREHOLDER:      ADDRESS: 
___________________________________________________________________ 

___________________________________________________________________ 
___________________________________________________________________ 

Indicate nature of relationship with Transnet: 

___________________________________________________________________ 
___________________________________________________________________ 

___________________________________________________________________ 
___________________________________________________________________ 

[Failure to furnish complete and accurate information in this regard may lead to the 
disqualification of your response and may preclude a Respondent from doing future business 
with Transnet] 

We declare, to the extent that we are aware or become aware of any relationship between ourselves and 
Transnet (other than any existing and appropriate business relationship with Transnet) which could unfairly 

advantage our company in the forthcoming adjudication process, we shall notify Transnet immediately in 

writing of such circumstances. 

6. We accept that any dispute pertaining to this tender will be resolved through the 

Ombudsman process and will be subject to the Terms of Reference of the Ombudsman. The 
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Ombudsman process must first be exhausted before judicial review of a decision is sought. 

(Refer “Important Notice to respondents” below). 

7. We further accept that Transnet reserves the right to reverse a tender award or decision 

based on the recommendations of the Ombudsman without having to follow a formal court 

process to have such award or decision set aside. 

8. We have acquainted ourselves and agree with the content of T2.2-39 “Service Provider 

Integrity Pact”. 

 

For and on behalf of 
………………………………………………………………………………………………………………………..…… 

duly authorised thereto 

Name: 

Signature: 

Date: 

 

IMPORTANT NOTICE TO TENDERERS 

• Transnet has appointed a Procurement Ombudsman to investigate any material complaint in respect of 

tenders exceeding R5,000,000.00 (five million S.A. Rand) in value. Should a Tenderer have any material 

concern regarding an tender process which meets this value threshold, a complaint may be lodged with 

Transnet’s Procurement Ombudsman for further investigation.  

• It is incumbent on the Tenderer to familiarise himself/herself with the Terms of Reference for the Transnet 

Procurement Ombudsman, details of which are available for review at Transnet’s website 

www.transnet.net. 

• An official complaint form may be downloaded from this website and submitted, together with any 

supporting documentation, within the prescribed period, to procurement.ombud@transnet.net 

• For transactions below the R5,000,000.00 (five million S.A. Rand) threshold, a complaint may be lodged 

with the Chief Procurement Officer of the relevant Transnet Operating Division. 

• All Tenderers should note that a complaint must be made in good faith. If a complaint is made in bad 

faith, Transnet reserves the right to place such a tenderer on its List of Excluded Bidders. 

 

 

http://www.transnet.net/
mailto:procurement.ombud@transnet.net
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T2.2-18: Certificate of Acquaintance with Tender Documents   

NAME OF TENDERING ENTITY: 

____________________________________________________________________________ 

 

1. By signing this certificate I/we acknowledge that I/we have made myself/ourselves thoroughly familiar 

with, and agree with all the conditions governing this RFP. This includes those terms and conditions of 

the Contract, the Supplier Integrity Pact, Non-Disclosure Agreement etc. contained in any printed form 

stated to form part of the documents thereof, but not limited to those listed in this clause.  

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for relief based on 

an allegation that I/we overlooked any tender/contract condition or failed to take it into account for the 

purpose of calculating my/our offered prices or otherwise. 

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is found not to be 

true and complete in every respect. 

4. For the purposes of this Certificate and the accompanying Tender, I/we understand that the word 

“competitor” shall include any individual or organisation, other than the Tenderer, whether or not 

affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on their 

qualifications, abilities or experience; and 

c) provides the same Services as the Tenderer and/or is in the same line of business as the 

Tenderer 

5. The Tenderer has arrived at the accompanying Tender independently from, and without consultation, 

communication, agreement or arrangement with any competitor.  However communication between 

partners in a joint venture or consortium will not be construed as collusive Tendering. 

6. In particular, without limiting the generality of paragraph 5 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

a) prices; 

b) geographical area where Services will be rendered [market allocation]   
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c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a tender which does not meet the specifications and conditions of the tender; 

or 

f) Tendering with the intention not winning the tender. 

  

7. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

Services to which this tender relates.  

8. The terms of the accompanying tender have not been, and will not be, disclosed by the Tenderer, 

directly or indirectly, to any competitor, prior to the date and time of the official tender opening or of 

the awarding of the contract. 

9. I/We am/are aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to tenders and contracts, tenders that are suspicious will be reported 

to the Competition Commission for investigation and possible imposition of administrative penalties in 

terms of section 59 of the Competition Act No 89 of 1998 and/or may be reported to the National 

Prosecuting Authority [NPA] for criminal investigation. In addition, Tenderers that submit suspicious 

tenders may be restricted from conducting business with the public sector for a period not exceeding 

10 [ten] years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any 

other applicable legislation. 

 

Signed on this   _____   day of   ___________________20___ 

 

_____________________________     

SIGNATURE OF TENDERER   
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T2.2-19: Service Provider Integrity Pact 

Important Note: All potential tenderers must read this document and certify in the RFP Declaration 

Form that that have acquainted themselves with, and agree with the content.  

The contract with the successful tenderer will automatically incorporate this Integrity Pact and 

shall be deemed as part of the final concluded contract. 

INTEGRITY PACT 

Between 

TRANSNET SOC LTD 

Registration Number: 1990/000900/30 

(“Transnet”) 

and 

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”) 
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PREAMBLE 

Transnet values full compliance with all relevant laws and regulations, ethical standards and the principles of 

economical use of resources, fairness and transparency in its relations with its Tenderers / Service 

Providers/Contractors. 

In order to achieve these goals, Transnet and the Tenderer / Service Provider hereby enter into this agreement 

hereinafter referred to as the “Integrity Pact” which will form part of the Tenderer’s / Service Provider’s / 

Contractor’s application for registration with Transnet as a vendor. 

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, fraud and corruption 

by following a system that is fair, transparent and free from any undue influence prior to, during and subsequent 

to the currency of any procurement and / or reverse logistics event and any further contract to be entered into 

between the Parties, relating to such event. 

All Tenderers / Service Providers / Contractor’s will be required to sign and comply with undertakings contained 

in this Integrity Pact, should they want to be registered as a Transnet vendor. 

OBJECTIVES 

Transnet and the Tenderer / Service Provider / Contractor agree to enter into this Integrity Pact, to avoid  

all forms of dishonesty, fraud and corruption including practices that are anti-competitive in nature,  

negotiations made in bad faith and under-pricing by following a system that is fair, transparent and free  

from any influence / unprejudiced dealings prior to, during and subsequent to the currency of the  

contract to be entered into with a view to: 

a) Enable Transnet to obtain the desired contract at a reasonable and competitive price in 

conformity to the defined specifications of the works, goods and services; and 

b) Enable Tenderers / Service Providers / Contractors to abstain from bribing or participating 
in any corrupt practice in order to secure the contract. 

COMMITMENTS OF TRANSNET 

Transnet commits to take all measures necessary to prevent dishonesty, fraud and corruption and to  

observe the following principles: 

Transnet hereby undertakes that no employee of Transnet connected directly or indirectly with the  

sourcing event and ensuing contract, will demand, take a promise for or accept directly or through  

intermediaries any bribe, consideration, gift, reward, favour or any material or immaterial benefit or any  

other advantage from the Tenderer, either for themselves or for any person, organisation or third party  

related to the contract in exchange for an advantage in the tendering process, Tender evaluation,  

contracting or implementation process related to any contract. 

Transnet will, during the registration and tendering process treat all Tenderers / Service Providers with 

 equity, transparency and fairness.  Transnet will in particular, before and during the registration process, 

 provide to all Tenderers / Service Providers the same information and will not provide to any Tenderers  

/ Service Providers / Contractors confidential / additional information through which the Tenderers /  

Service Providers / Contractors could obtain an advantage in relation to any tendering process. 

Transnet further confirms that its employees will not favour any prospective Tenderer in any form that  

could afford an undue advantage to a particular Tenderer during the tendering stage, and will further  

treat all Tenderers / Service Providers / Contractors participating in the tendering process. 

Transnet will exclude from the tender process such employees who have any personal interest in the  

Tenderers / Service Providers / Contractors participating in the tendering process. 
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OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER 

The Tenderer / Service Provider / Contractor commits itself to take all measures necessary to prevent  

corrupt practices, unfair means and illegal activities during any stage of its Tender or during any ensuing  

contract stage in order to secure the contract or in furtherance to secure it and in particular the Tenderer  

/ Service Provider / Contractor commits to the following: 

a) The Tenderer / Service Provider / Contractor will not, directly or through any other person 

or firm, offer, promise or give to Transnet or to any of Transnet’s employees involved in the 
tendering process or to any third person any material or other benefit or payment, in order 

to obtain in exchange an advantage during the tendering process; and 

b) The Tenderer / Service Provider / Contractor will not offer, directly or through intermediaries, 
any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any employee of Transnet, 
connected directly or indirectly with the tendering process, or to any person, organisation 

or third party related to the contract in exchange for any advantage in the tendering, 

evaluation, contracting and implementation of the contract. 

The acceptance and giving of gifts may be permitted provided that: 

a) the gift does not exceed R1 000 (one thousand Rand) in retail value; 

b) many low retail value gifts do not exceed R 1 000 within a 12 month period; 

c) hospitality packages do not exceed R5 000 in value or many low value hospitality packages 
do not cumulatively exceed R5 000; 

d) a Tenderer / Service Provider does not give a Transnet employee more than 2 (two) gifts 

within a 12 (twelve) month period, irrespective of value; 

e) a Tenderer / Service Provider does not accept more than 1 (one) gift in excess of R750 

(seven hundred and fifty Rand) from a Transnet employee within a 12 (twelve) month 
period, irrespective of value; 

f) a Tenderer / Service Provider may under no circumstances, accept from or give to, a 

Transnet employee any gift, business courtesy, including an invitation to a business meal 
and /or drinks, or hospitality package, irrespective of value, during any Tender evaluation 

process, including a period of 12 (twelve) months after such tender has been awarded, as 
it may be perceived as undue and improper influence on the evaluation process or reward 

for the contract that has been awarded; and 

g) a Tenderer / Service Provider may not offer gifts, goods or services to a Transnet employee 
at artificially low prices, which are not available to the public at those prices. 

The Tenderer / Service Provider / Contractor will not collude with other parties interested in the contract  

to preclude a competitive Tender price, impair the transparency, fairness and progress of the tendering  

process, Tender evaluation, contracting and implementation of the contract.  The Tenderer / Service  

Provider further commits itself to delivering against all agreed upon conditions as stipulated within the  

contract. 

The Tenderer / Service Provider / Contractor will not enter into any illegal or dishonest agreement or  

understanding, whether formal or informal with other Tenderers / Service Providers / Contractors.  This  

applies in particular to certifications, submissions or non-submission of documents or actions that are  

restrictive or to introduce cartels into the tendering process. 

The Tenderer / Service Provider / Contractor will not commit any criminal offence under the relevant anti- 

corruption laws of South Africa or any other country.  Furthermore, the Tenderer /Service Provider will  

not use for illegitimate purposes or for restrictive purposes or personal gain, or pass on to others, any  

information provided by Transnet as part of the business relationship, regarding plans, technical proposals  

and business details, including information contained or transmitted electronically. 
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A Tenderer / Service Provider / Contractor of foreign origin shall disclose the name and address of its  

agents or representatives in South Africa, if any, involved directly or indirectly in the registration or  

tendering process.  Similarly, the Tenderer / Service Provider / Contractor of South African nationality  

shall furnish the name and address of the foreign principals, if any, involved directly or indirectly in the  

registration or tendering process. 

The Tenderer / Service Provider / Contractor will not misrepresent facts or furnish false or forged  

documents or information in order to influence the tendering process to the advantage of the Tenderer  

/ Service Provider or detriment of Transnet or other competitors. 

The Tenderer / Service Provider / Contractor shall furnish Transnet with a copy of its code of conduct,  

which code of conduct shall reject the use of bribes and other dishonest and unethical conduct, as well  

as compliance programme for the implementation of the code of conduct. 

The Tenderer / Service Provider / Contractor will not instigate third persons to commit offences outlined  

above or be an accessory to such offences. 

INDEPENDENT TENDERING 

For the purposes of that Certificate in relation to any submitted Tender, the Tenderer declares to fully  

understand that the word “competitor” shall include any individual or organisation, other than the  

Tenderer, whether or not affiliated with the Tenderer, who: 
a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on their 
qualifications, abilities or experience; and 

c) provides the same Goods and Services as the Tenderer and/or is in the same line of business 

as the Tenderer. 

The Tenderer has arrived at his submitted Tender independently from, and without consultation,  

communication, agreement or arrangement with any competitor. However communication between  

partners in a joint venture or consortium will not be construed as collusive tendering.  

In particular, without limiting the generality of paragraph 5 above, there has been no consultation,  

communication, agreement or arrangement with any competitor regarding: 

a) prices; 

b) geographical area where Goods or Services will be rendered [market allocation];  

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a Tender which does not meet the specifications and conditions of the 

RFP; or 

f) tendering with the intention of not winning the Tender. 

In addition, there have been no consultations, communications, agreements or arrangements with any  

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the  

Goods or Services to which his/her tender relates.  

The terms of the Tender as submitted have not been, and will not be, disclosed by the Tenderer, directly  

or indirectly, to any competitor, prior to the date and time of the official Tender opening or of the awarding  

of the contract. 

Tenderers are aware that, in addition and without prejudice to any other remedy provided to combat any  

restrictive practices related to Tenders and contracts, Tenders that are suspicious will be reported to the  

Competition Commission for investigation and possible imposition of administrative penalties in terms of  

section 59 of the Competition Act No 89 of 1998 and/or may be reported to the National Prosecuting  

Authority [NPA] for criminal investigation and/or may be restricted from conducting business with the  
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public sector for a period not exceeding 10 [ten] years in terms of the Prevention and Combating of  

Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

Should the Tenderer find any terms or conditions stipulated in any of the relevant documents quoted in  

the Tender unacceptable, it should indicate which conditions are unacceptable and offer alternatives by  

written submission on its company letterhead, attached to its submitted Tender.  Any such submission  

shall be subject to review by Transnet’s Legal Counsel who shall determine whether the proposed  

alternative(s) are acceptable or otherwise, as the case may be. 

Disqualification from Tendering Process 

If the Tenderer / Service Provider / Contractor has committed a transgression through a violation of  

section 3 of this Integrity Pact or in any other form such as to put its reliability or credibility as a Tenderer  

/ Service Provider into question, Transnet may reject the Tenderer’s / Service Provider’s / Contractor’s  

application from the registration or tendering process and remove the Tenderer / Service Provider from  

its database, if already registered. 

If the Tenderer / Service Provider / Contractor has committed a transgression through a violation of  

section 3, or any material violation, such as to put its reliability or credibility into question.  Transnet may  

after following due procedures and at its own discretion also exclude the Tenderer / Service Provider /  

Contractor from future tendering processes.  The imposition and duration of the exclusion will be  

determined by the severity of the transgression.  The severity will be determined by the circumstances  

of the case, which will include amongst others the number of transgressions, the position of the  

transgressors within the company hierarchy of the Tenderer / Service Provider /Contractor and the  

amount of the damage.  The exclusion will be imposed for up to a maximum of 10 (ten) years.  However,  

Transnet reserves the right to impose a longer period of exclusion, depending on the gravity of the  

misconduct. 

If the Tenderer / Service Provider / Contractor can prove that it has restored the damage caused by it  

and has installed a suitable corruption prevention system, or taken other remedial measures as the  

circumstances of the case may require, Transnet may at its own discretion revoke the exclusion or  

suspend the imposed penalty. 

TRANSNET’S LIST OF EXCLUDED TENDERERS (BLACKLIST) 

All the stipulations around Transnet’s blacklisting process as laid down in Transnet’s Supply Chain Policy  

and Procurement Procedures Manual are included herein by way of reference. Below follows a condensed  

summary of this blacklisting procedure. 

Blacklisting is a mechanism used to exclude a company/person from future business with Transnet for a  

specified period. The decision to blacklist is based on one of the grounds for blacklisting. The standard  

of proof to commence the blacklisting process is whether a “prima facie” (i.e. on the face of it) case has  

been established. 

Depending on the seriousness of the misconduct and the strategic importance of the Goods/Services, in  

addition to blacklisting a company/person from future business, Transnet may decide to terminate some  

or all existing contracts with the company/person as well.  

A Service Provider or Contractor to Transnet may not subcontract any portion of the contract to a  

blacklisted company. 

 

 

Grounds for blacklisting include: If any person/Enterprise which has submitted a Tender, concluded a  

contract, or, in the capacity of agent or subcontractor, has been associated with such Tender or contract: 
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a) Has, in bad faith, withdrawn such Tender after the advertised closing date and time for the 
receipt of Tenders; 

b) has, after being notified of the acceptance of his Tender, failed or refused to sign a contract 
when called upon to do so in terms of any condition forming part of the Tender documents;  

c) has carried out any contract resulting from such Tender in an unsatisfactory manner or has 

breached any condition of the contract;  
d) has offered, promised or given a bribe in relation to the obtaining or execution of the 

contract;  
e) has acted in a fraudulent or improper manner or in bad faith towards Transnet or any 

Government Department or towards any public body, Enterprise or person;  

f) has made any incorrect statement in a certificate or other communication with regard to the 
Local Content of his Goods or his B-BBEE status and is unable to prove to the satisfaction of 

Transnet that: 

(i) he made the statement in good faith honestly believing it to be correct; and 

(ii) before making such statement he took all reasonable steps to satisfy himself of its 

correctness; 
g) caused Transnet damage, or to incur costs in order to meet the contractor’s requirements 

and which could not be recovered from the contractor;  
h) has litigated against Transnet in bad faith.  

Grounds for blacklisting include a company/person recorded as being a company or person prohibited  

from doing business with the public sector on National Treasury’s database of Restricted Service Providers  

or Register of Tender Defaulters. 

Companies associated with the person/s guilty of misconduct (i.e. entities owned, controlled or managed  

by such persons), any companies subsequently formed by the person(s) guilty of the misconduct and/or  

an existing company where such person(s) acquires a controlling stake may be considered for blacklisting.  

The decision to extend the blacklist to associated companies will be at the sole discretion of Transnet. 

PREVIOUS TRANSGRESSIONS 

The Tenderer / Service Provider /Contractor hereby declares that no previous transgressions resulting in  

a serious breach of any law, including but not limited to, corruption, fraud, theft, extortion and  

contraventions of the Competition Act 89 of 1998, which occurred in the last 5 (five) years with any other  

public sector undertaking, government department or private sector company that could justify its  

exclusion from its registration on the Tenderer’s / Service Provider’s / Contractor’s database or any  

tendering process. 

If it is found to be that the Tenderer / Service Provider /Contractor made an incorrect statement on this  

subject, the Tenderer / Service Provider / Contractor can be rejected from the registration process or  

removed from the Tenderer / Service Provider / Contractor database, if already registered, for such  

reason (refer to the Breach of Law Form contained in the applicable RFX document.) 

SANCTIONS FOR VIOLATIONS 

Transnet shall also take all or any one of the following actions, wherever required to: 

a) Immediately exclude the Tenderer / Service Provider / Contractor from the tendering process or 
call off the pre-contract negotiations without giving any compensation the Tenderer / Service 

Provider / Contractor.  However, the proceedings with the other Tenderer / Service Provider / 
Contractor may continue; 

b) Immediately cancel the contract, if already awarded or signed, without giving any compensation 

to the Tenderer / Service Provider / Contractor; 
c) Recover all sums already paid by Transnet; 
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d) Encash the advance bank guarantee and performance bond or warranty bond, if furnished by the 
Tenderer / Service Provider / Contractor, in order to recover the payments, already made by 

Transnet, along with interest; 
e) Cancel all or any other contracts with the Tenderer / Service Provider; and 

f) Exclude the Tenderer / Service Provider / Contractor from entering into any Tender with Transnet 

in future. 

CONFLICTS OF INTEREST 

A conflict of interest includes, inter alia, a situation in which: 

a)  A Transnet employee has a personal financial interest in a tendering / supplying entity; and 
b) A Transnet employee has private interests or personal considerations or has an affiliation or a 

relationship which affects, or may affect, or may be perceived to affect his / her judgment in action 
in the best interest of Transnet, or could affect the employee’s motivations for acting in a particular 

manner, or which could result in, or be perceived as favouritism or nepotism. 

A Transnet employee uses his / her position, or privileges or information obtained while acting in the 
capacity as an employee for: 

a)  Private gain or advancement; or 
b)  The expectation of private gain, or advancement, or any other advantage accruing to the employee 

must be declared in a prescribed form. 

Thus, conflicts of interest of any Tender committee member or any person involved in the sourcing 
process must be declared in a prescribed form. 

If a Tenderer / Service Provider / Contractor has or becomes aware of a conflict of interest i.e. a family,  

business and / or social relationship between its owner(s) / member(s) / director(s) / partner(s) /  

shareholder(s) and a Transnet employee / member of Transnet’s Board of Directors in respect of a Tender  

which will be considered for the Tender process, the Tenderer / Service Provider / Contractor: 

a)  must disclose the interest and its general nature, in the Request for Proposal (“RFX”) declaration 

form; or 

b) must notify Transnet immediately in writing once the circumstances has arisen. 

The Tenderer / Service Provider / Contractor shall not lend to or borrow any money from or enter into  

any monetary dealings or transactions, directly or indirectly, with any committee member or any person  

involved in the sourcing process, where this is done, Transnet shall be entitled forthwith to rescind the  

contract and all other contracts with the Tenderer / Service Provider / Contractor. 

MONITORING 

Transnet will be responsible for appointing an independent Monitor to: 

a)  Conduct random monitoring of compliance to the provisions of this Integrity Pact for contracts 

entered into between Transnet and the Tenderer / Service Provider / Contractor for less than 

R100,000.000 (one hundred million Rand) in value; 
b)  Monitor compliance to the provisions of this Integrity Pact for contracts entered into between 

Transnet and the Tenderer / Service Provider / Contractor for greater than R100,000.000 (one 
hundred million Rand) in value; and  

c)  Investigate any allegation of violation of any provisions of this Integrity Pact for contracts entered 

into between Transnet and the Tenderer / Service Provider / Contractor, irrespective of value. 

The Monitor will be subjected to Transnet’s Terms of Conditions of Contract for the Provision of Services 

to Transnet, as well as to Transnet’s Service Provider Code of Conduct. 

EXAMINATION OF FINANCIAL RECORDS, DOCUMENTATION AND/OR ELECTRONIC DATA 

 

For the purpose of Monitoring, as stipulated above, the Monitor shall be entitled to: 
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a) Examine the financial records, documentation and or electronic date of Tenderer / Service Provider 
/ Contractor / Transnet.  The Tenderer / Service Provider / Transnet shall provide all requested 

information / documentation / data to the Monitor and shall extend all help possible for the purpose 
of such examination. 

DISPUTE RESOLUTION 

Transnet recognises that trust and good faith are pivotal to its relationship with its Tenderer / Service  

Provider / Contractor.  When a dispute arises between Transnet and its Tenderer / Service Provider /  

Contractor, the parties should use their best endeavours to resolve the dispute in an amicable manner,  

whenever possible.  Litigation in bad faith negates the principles of trust and good faith on which  

commercial relationships are based.  Accordingly, following a blacklisting process as mentioned in  

paragraph 0 above, Transnet will not do business with a company that litigates against it in bad faith or  

is involved in any action that reflects bad faith on its part.  Litigation in bad faith includes, but is not  

limited to the following instances: 

a)  Vexatious proceedings: these are frivolous proceedings which have been instituted without 
proper grounds; 

b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement either in giving 
evidence or on an affidavit; 

c)  Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes allegations 

regarding a senior Transnet employee which are without proper foundation, scandalous, abusive 
or defamatory; and 

d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses the court 
process in order to gain a competitive advantage during a Tender process. 

GENERAL 

This Integrity Pact is governed by and interpreted in accordance with the laws of the Republic of South  

Africa. 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow  

in accordance with the provisions of the law relating to any civil or criminal proceedings. 

The validity of this Integrity Pact shall cover all the tendering processes and will be valid for an indefinite  

period unless cancelled by either Party. 

Should one or several provisions of this Integrity Pact turn out to be invalid the remainder of this Integrity 

Pact remains valid. 

Should a Tenderer / Service Provider / Contractor be confronted with dishonest, fraudulent or corruptive  

behaviour of one or more Transnet employees, Transnet expects its Tenderer / Service Provider /  

Contractor to report this behaviour directly to a senior Transnet official / employee or alternatively by  

using Transnet’s “Tip-Off Anonymous” hotline number 0800 003 056, whereby your confidentiality is  

guaranteed. 

The Parties hereby declare that each of them has read and understood the clauses of this Integrity Pact and 

shall a Tenderer by it.  To the best of the Parties’ knowledge and belief, the information 
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T2.2-20: Request for Proposal – Breach of law 

NAME OF COMPANY: _______________________________________________________ 

 

I / We ___________________________________________________________ do hereby certify that I/we 

have/have not been found guilty during the preceding 5 (five) years of a serious breach of law, including 

but not limited to a breach of the Competition Act, 89 of 1998, by a court of law, tribunal or other 

administrative body. The type of breach that the Tenderer is required to disclose excludes relatively minor 

offences or misdemeanours, e.g. traffic offences. 

 

Where found guilty of such a serious breach, please disclose: 

 

NATURE OF BREACH: 

_________________________________________________________________________________________

_________________________________________________________________________________________

__________________________________________________ 

DATE OF BREACH: 

____________________________________________________________________________ 

 

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any Tenderer from the 

tendering process, should that person or company have been found guilty of a serious breach of law, tribunal 

or regulatory obligation. 

 

Signed on this _____ day of _________________ 20____ 

 

 

_______________________ 

SIGNATURE OF TENDER 
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T2.2-21: SBD1 (Tax Compliance Status) 

PART A 

INVITATION TO BID 

 

BID NUMBER: 
 

ISSUE 

DATE: 
 

CLOSING 

DATE:  
 

CLOSING 

TIME: 
 

DESCRIPTION  

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 
Transnet has implemented a new electronic tender submission system, the e-Tender Submission Portal, in line with 
the overall 
Transnet digitalization strategy where suppliers can view advertised tenders, register their information, log their 
intent to 
Respond to bids and upload their bid proposals/responses on to the system. 
RESPONDENTS ARE TO UPLOAD THEIR BID RESPONSE PROPOSALS ONTO THE TRANSNET SYSTEM AGAINST 
EACH TENDER/RFQ SELECTED. 
The Transnet e-Tender Submission Portal can be accessed as follows: 

 Log on to the Transnet eTenders management platform website (https://www.transnet.net); 

 Click on “TENDERS”; 
 Scroll towards the bottom right hand side of the page; 
 Click on “register on our new eTender Portal”; 
 Click on “ADVERTISED TENDERS” to view advertised tenders; 
 Click on “SIGN UP NOW/REGISTER – for bidder to register their information (must fill in all mandatory information); 
 Click on “SIGN IN/REGISTER” - to sign in if already registered; 

 Toggle the “Log an Intent” button to submit a bid; 
 Submit bid documents by uploading them into the system against each tender selected. 
 
Please do always refer back to the tender portal to check if there are any changes on the tender advised before the 
closing date and time. 
 

BIDDING PROCEDURE ENQUIRIES MAY BE 

DIRECTED TO 
TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Khathutshelo Tshamano CONTACT PERSON  

TELEPHONE NUMBER 011 584 0625  TELEPHONE NUMBER  

FACSIMILE NUMBER  FACSIMILE NUMBER  

E-MAIL ADDRESS khathutshelo.tshamano@transnet.net E-MAIL ADDRESS  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE 
NUMBER CODE  NUMBER  

CELLPHONE 

NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 

NUMBER  

SUPPLIER 
COMPLIANCE 

STATUS 

TAX COMPLIANCE 
SYSTEM PIN: 

 

OR 
CENTRAL 

SUPPLIER 

DATABASE 

UNIQUE REGISTRATION 

REFERENCE NUMBER: 
 

MAAA 

 

https://www.transnet.net/
mailto:khathutshelo.tshamano@transnet.net
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B-BBEE STATUS 
LEVEL 

VERIFICATION 

CERTIFICATE 
 

TICK APPLICABLE BOX] 
 

 

 Yes                      No 
 

B-BBEE STATUS LEVEL 
SWORN AFFIDAVIT   

 

 

[TICK APPLICABLE BOX] 
 

 Yes                   

No 
 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED 
IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

1 ARE YOU THE 

ACCREDITED 

REPRESENTATIVE IN 

SOUTH AFRICA FOR 

THE GOODS 

/SERVICES /WORKS 

OFFERED? 

Yes                         No  

 
[IF YES ENCLOSE PROOF] 

 

2 ARE YOU A FOREIGN 

BASED SUPPLIER FOR THE 

GOODS /SERVICES 

/WORKS OFFERED? 

 

Yes No 
 

[IF YES, ANSWER 
QUESTIONAIRE BELOW 

] 

 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?  

  YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?   

  YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? 

  YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?  

  YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                

   YES   NO 

  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A 
TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND 
IF NOT REGISTER AS PER 1.3 BELOW. 
 

 
 

PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. TAX COMPLIANCE REQUIREMENTS 

1.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

1.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY 

SARS TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

1.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS 

WEBSITE WWW.SARS.GOV.ZA. 

http://www.sars.gov.za/
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1.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

1.5 IN BIDS WHERE UNINCORPORATED CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, 

EACH PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

1.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE 

(CSD), A CSD NUMBER MUST BE PROVIDED.  

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER 
THE BID INVALID. 

 

SIGNATURE OF BIDDER:     …………………………………………… 

CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 

(Proof of authority must be submitted e.g. company resolution) 

 

DATE: ____________________ 

 

 

 

 

 

 

 

 

 

 

 

 

T2.2-22: Agreement in terms of Protection of Personal Information 
Act, 4 of 2013 (“POPIA”) 
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1. PREAMBLE AND INTRODUCTION 

 

1.1. The rights and obligation of the Parties in terms of the Protection of Personal Information Act, 4 of 

2013 (“POPIA”) are included as forming part of the terms and conditions of this contract. 

 

2. PROTECTION OF PERSONAL INFORMATION 

2.1. The following terms shall bear the same meaning as contemplated in Section 1 of the Protection of 

Person information act, No. of 2013 ”(POPIA”):  

consent; data subject; electronic communication; information officer; operator; person; personal 

information; processing; record; Regulator; responsible party; special information; as well as any 

terms derived from these terms. 

2.2. The Operator will process all information by the Transnet in terms of the requirements contemplated 

in  Section 4(1) of the POPIA: 

Accountability; Processing limitation; Purpose specification; Further processing limitation; Information 

quality; Openness; Security safeguards and Data subject participation. 

2.3. The Parties acknowledge and agree that, in relation to personal information of Transnet  and the 

information of a third party that will be processed pursuant to this Agreement , the Operator is 

(……………………………………………………………………... insert name of Tenderer/Contractor) hereinafter 

Operator and the Data subject is “Transnet”. Operator will process personal information only with the 

knowledge and authorisation of Transnet and will treat personal information and the information of 

a third party which comes to its knowledge as confidential and will not disclose it, unless so required 

by law or subject to the exceptions contained in the POPIA.  

2.4. Transnet reserves all the rights afforded to it by the POPIA in the processing of any of its information 

as contained in this Agreement and the Operator is required to comply with all prescripts as detailed 

in the POPIA relating to all information concerning Transnet. 

2.5. In terms of this Agreement, the Operator acknowledges that it will obtain and have access to personal 

information of Transnet and the information of a third party and agrees that it shall only process the 

information disclosed by Transnet in terms of this Agreement and only for the purposes as detailed 

in this Agreement and in accordance with any applicable law. 

 

2.6. Should there be a need for the Operator to process the personal information and the information of 

a third party in a way that is not agreed to in this Agreement, the Operator must request consent 



TRANSNET FREIGHT RAIL 
ENQUIRY: SIM23031CIDB 

DESCRIPTION OF THE SERVICES: FOR THE TESTING OF TRACTION SUBSTATION PROTECTION EQUIPMENT 
BETWEEN VRYHEID AND RICHARDSBAY ON AN AS AND WHEN REQUIRED BASIS OVER A PERIOD OF 24 
MONTHS. 

 

CPM 2020 Rev 01 Page 63 of 66                             Returnable Schedules    

from Transnet to the processing of its personal information or and the information of a third party in 

a manner other than that it was collected for, which consent cannot be unreasonably withheld.   

2.7. Furthermore, the Operator will not otherwise modify, amend or alter any personal information and 

the information of a third party submitted by Transnet or disclose or permit the disclosure of any 

personal information and the information of a third party to any third party without prior written 

consent from Transnet.  

2.8. The Operator shall, at all times, ensure compliance with any applicable laws put in place and maintain 

sufficient measures, policies and systems to manage and secure against all forms of risks to any 

information that may be shared or accessed pursuant to the services offered to Transnet in terms of 

this Agreement (physically, through a computer or any other form of electronic communication).  

2.9. The Operator shall notify Transnet in writing of any unauthorised access to personal information and 

the information of a third party , cybercrimes or suspected cybercrimes, in its knowledge and report 

such crimes or suspected crimes to the relevant authorities in accordance with applicable laws, after 

becoming aware of such crimes or suspected crime. The Operator must inform Transnet of the breach 

as soon as it has occurred to allow Transnet to take all necessary remedial steps to mitigate the 

extent of the loss or compromise of personal information and the information of a third party and to 

restore the integrity of the affected personal information as quickly as is possible.  

2.10.  Transnet may, in writing, request the Operator to confirm and/or make available any personal 

information and the information of a third party in its possession in relation to Transnet  and if such 

personal information has been accessed by third parties and the identity thereof in terms of the 

POPIA.  

2.11. Transnet may further request that the  Operator correct, delete, destroy, withdraw consent or object 

to the processing of any personal information and the information of a third party relating to the 

Transnet or a third party in the Operator’s s possession in terms of the provision of the POPIA and  

utilizing Form 2 of the POPIA Regulations . 

2.12. In signing this addendum that is in terms of the POPIA, the Operator hereby agrees that it has 

adequate measures in place to provide protection of the personal information and the information of 

a third party given to it by Transnet in line with the 8 conditions of the POPIA and that it will provide 

to Transnet satisfactory evidence of these measures whenever called upon to do so by Transnet. 

The Operator is required to provide confirmation that all measures in terms of the POPIA are 

in place when processing personal information and the information of a third party received 

from Transnet: 

YES   NO  
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2.13. Further, the Operator acknowledges that it will be held liable by Transnet should it fail to process 

personal information in line with the requirements of the POPIA. The Operator will be subject to any 

civil or criminal action, administrative fines or other penalty or loss that may arise as a result of the 

processing of any personal information that Transnet submitted to it. 

 

2.14. Should a Tenderer have any complaints or objections to processing of its personal information, by 

Transnet, the Tenderer can submit a complaint to the Information Regulator on 

https://www.justice.gov.za/inforeg/, click on contact us, click on complaints.IR@justice.gov.za 

 

3. SOLE AGREEMENT 

3.1. The Agreement, constitute the sole agreement between the parties relating to the subject matter 

referred to in paragraph 1.1 of this and no amendment/variation/change shall be of any force and 

effect unless reduced to writing and signed by or on behalf of both parties. 

 

 

Signed at ____________________ on this ______day of _____________________ 2021 

Name: _________________________ 

Title: _________________________ 

Signature:   ______________________ 

____________________________________________(Name of company) 

(Operator) 

Authorised signatory for and on behalf of ………………………………………………(Name of company) who warrants 

that he/she is duly authorised to sign this Agreement. 

AS WITNESSES: 

1. Name: ________________________            Signature:  _______________________ 

2. Name: ________________________   Signature:  _______________________ 

  

 

 

 

 

 

 

T2.2-23: Insurance provided by the Contractor 

https://www.justice.gov.za/inforeg/
https://owa.justice.gov.za/owa/redir.aspx?C=Vk7vfuiglJIRD2HwpsUfa_fY0BgFmszRLMKYQyM258la4yFS_0fYCA..&URL=mailto%3acomplaints.IR%40justice.gov.za
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Clause 83.1 in NEC3 Term Service Contract (June 2005)(amended June 2006 and April 2013) requires that the 

Contractor provides the insurance stated in the insurance table except any insurance which the Employer is to 

provide as stated in the Contract Data. 

Please provide the following details for insurance which the Contractor is still to provide. Notwithstanding this 

information all costs related to insurance are deemed included in the tenderer’s rates and prices.  

Insurance against 

(See clause 83.2 of the TSC) 

Name of Insurance 

Company 
Cover  Premium 

Liability for death of or bodily injury to employees 

of the Contractor arising out of and in the course 
of their employment in connection with this 

contract 

   

Motor Vehicle Liability Insurance comprising (as a 
minimum) "Balance of Third Party" Risks including 

Passenger and Unauthorised Passenger Liability 

indemnity with a minimum indemnity limit of 

R10 000 000. 

   

Insurance in respect of loss of or damage to own 

property and equipment.  

   

(Other)    

 

Signed  Date  

Name  Position  

Tenderer  
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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 

Title of the Contract 
 
FOR THE TESTING OF TRACTION SUBSTATION PROTECTION EQUIPMENT BETWEEN VRYHEID AND 

RICHARDSBAY ON AN AS AND WHEN REQUIRED BASIS OVER A PERIOD OF 24 MONTHS. 

 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is  R      

Value Added Tax @ 15% is R      

The offered total of the Prices inclusive of VAT is R      

(in words)       

 

If Option E applies, for each offered total insert in brackets, “(Not Applicable – Cost reimbursable)”  
 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date of award.  
 
Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the 
Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall 
constitute a binding contract between the Parties. 
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
. 
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Schedule of Deviations  
Note: 

1.  To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance would not be required if the 
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1             

2             

3             

4             

5             

6             

7             

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 Contract Data 
 

Part one - Data provided by the Employer 
 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 

clauses and the clauses for main Option:  

 

  E:  Cost reimbursable contract 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X2:  Changes in the law 

X17:    Low service damages 

X18:    Limitation of Liability 

  X19: Task Order 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract (June 
2005) (and amended June 2006 and April 

2013) 
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10.1 The Employer is: Transnet SOC Ltd 

 Address 

 
 

 

 
 

 
 

 
Having elected its Contractual Address for 

the purposes of this contract as: 

 

Registered address: 

Transnet Corporate Centre 

138 Eloff Street 

Braamfontein  

Johannesburg  

2000 

 

 
Transnet Freight Rail 

Malahle House 

4 Kiewet Street 
Empangeni 

3880 
 

Postal Address: 
P O Box 20064 

Empangeni 

3880 
 

 Tel No. 035 906 7669 

10.1 The Service Manager is (name):  Shaun Kisten 

 Address Transnet Freight Rail 

4 Kiewiet Road,  
Malahle House Room 228 

Empangeni, 3880 
 

 Tel 035 906 7308 

 e-mail Shaun.Kisten@transnet.net  

11.2(2) The Affected Property is Vryheid and Richards Bay 

11.2(13) The service is  Testing of Traction Substations Protection 
Equipment between Vryheid and Richards 

Bay on an as and when required basis. 

11.2(14) The following matters will be included in 

the Risk Register 

 

As per Risk Assessment 

11.2(15) The Service Information is in  The Scope of Services 

12.2 The law of the contract is the law of  the Republic of South Africa subject to the 

jurisdiction of the Courts of South Africa. 

13.1 The language of this contract is  English 

13.3 The period for reply is 3 days 

2 The Contractor’s main 
responsibilities 

No additional data is required for this section 
of the conditions of contract. 

mailto:Shaun.Kisten@transnet.net
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21.1 The Contractor submits a first plan for 
acceptance within 

 
2 weeks of the Contract Date 

3 Time  

30.1 The starting date is. 01 July 2023 

30.1 The service period is Twenty-Four (24 Months) 

4 Testing and defects No additional data is required for this section 
of the conditions of contract. 

5 Payment  

50.1 The assessment interval is  25th (twenty fifth) day of each successive 
month. 

51.1 The currency of this contract is the  South African Rand. 

51.2 The period within which payments are 

made is 

Payment will be effected on or before the last 

day of the month following the month during 

which a valid Tax Invoice and Statement 
were received. 

51.4 The interest rate is  
 

The prime lending rate of the Standard Bank 

South Africa. 

6 Compensation events No additional data is required for this section 

of the conditions of contract. 

7 Use of Equipment Plant and 
Materials 

No additional data is required for this section 

of the conditions of contract. 

8 Risks and insurance  

80.1 These are additional Employers risks   Included in the Baseline Risk Assessment 

 

83.1 The minimum limit of indemnity for 

insurance in respect of loss and damage 

to property (except goods, plant and 
materials and equipment) and liability for 

bodily injury or death of a person (not an 
employee of the Contractor) caused by 

activity in connection with this contract for 

any one event is:  

Whatever Contractor deems necessary as the 

Employer is not carrying this indemnity. 

83.1 

 

The minimum limit of indemnity for 

insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 

employment in connection with this 
contract for any one event is:  

As prescribed by the Compensation for 

Occupational Injuries and Diseases Act No. 
130 of 1993 and the Contractor’s common 

law liability for people falling outside the 

scope of the Act.  
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83.1 Motor Vehicle Liability Insurance 
comprising (as a minimum) "Balance of 

Third Party" Risks including Passenger and 

Unauthorised Passenger Liability indemnity 
with a minimum indemnity limit of R5 000 

000 

 

83.1 The Contractor liability to the Employer for 

indirect or consequential loss including 
loss of profit, revenue and goodwill, is 

limited to:  

The Total of the Prices. 

 

83.1 For any one event, the Contractor liability 

to the Employer for loss of or damage to 
the Employers property is limited to: 

The Total of the Prices. 

 

83.1 The Contractor total liability to the 
Employer for all matters arising under or 

in connection with this contract, other 

than the excluded matters, is limited to: 

The Total of the Prices. 
 

 

9 Termination There is no Contract Data required for this 

section of the conditions of contract. 

10 Data for main Option clause  

E Cost reimbursable contract  

20.4 The Contractor prepares forecasts of the 
total Defined Cost for the whole of the 

service at intervals no longer than  

 
 

One (1) week. 

11 Data for Option W1  

W1.1 The Adjudicator is (Name) Both parties will agree as and when a dispute 

arises. If the parties cannot reach an 
agreement on the Adjudicator, the chairman 

of the Association of Arbitrators will appoint 
an Adjudicator. 

W1.2(3) The Adjudicator nominating body is:   

 If no Adjudicator nominating body is 

entered, it is  

 

The Association of Arbitrators (Southern 

Africa) 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The Rules for the Conduct of Arbitrations of 
the Association of Arbitrators (Southern 

Africa) 

 The place where arbitration is to be held is Empangeni; South Africa 

 The person or organisation who will 
choose an arbitrator  

- if the Parties cannot agree a choice or 

- if the arbitration procedure does not 
state who selects an arbitrator, is 

 
 

 

The Chairman of the Association of 
Arbitrators (Southern Africa) 
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12 Data for secondary Option 
clauses 

 

X2 Changes in the law No additional data is required for this Option 

X17 Low service damages  

X17.1 The service level table is in Part C3.2 (6.20.5) of the scope of work. 

 

 

Performance 
Level 

% Achieved of performance 
against Time worked for each task 

order 

Low Service damages for each task 
order 

Rate of Protection 
Testing Traction 

Substation 

(as per Contractor’s 
Service 

Information) 

99 - 100% performance achieved R0 (nil) 

95 - 98% performance achieved 2,5% of the Price for Service Provided to 
date in terms of the Task Order 

(Item 2 on the Task Order as per Price List) 

90 – 94% performance achieved 5% of the Price for Service Provided to date 

in terms of the Task Order 

(Item 2 on the Task Order as per Price List) 

88 – 89% performance achieved 7,5% of the Price for Service Provided to 

date in terms of the Task Order 

(Item 2 on the Task Order as per Price List) 

86 – 87% performance achieved 10% of the Price for Service Provided to 

date in terms of the Task Order 
(Item 2 on the Task Order as per Price List) 

84 – 85% performance achieved 12,5% of the Price for Service Provided to 

date in terms of the Task Order 
(Item 2 on the Task Order as per Price List) 

<84% performance achieved 15% of the Price for Service Provided to 

date in terms of the Task Order 
(Item 2 on the Task Order as per Price List) 

   

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 

to 

 
 

Nil.  

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 

damage to the Employer’s property is 
limited to 

 
 

 
The deductible of the relevant insurance 

policy  

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is 

limited to 

 
 

The cost of correcting the defect. 

X18.4 The Contractor’s total liability to the 

Employer, for all matters arising under or 
in connection with this contract, other 

than the excluded matters, is limited to 

 

 
 

Total of the Prices.  

X18.5 The end of liability date is  3 years after the end of the service period. 
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X19 Task Order  

X19.5 The Contractor submits a Task Order 

programme to the Service Manager within  

 

Three (3) days of receiving the Task Order 

Z Additional conditions of contract  

Z1 Obligations in respect of Termination   

Z1.1  The following will be included under core clause 

91.1: 
 

In the second main bullet, after the word 

‘partnership’ add ‘joint venture whether 
incorporated or otherwise (including any 

constituent of the joint venture)’; and 
 

Under the second main bullet, insert the following 

additional bullets after the last sub-bullet: 

• commenced business rescue proceedings 
(R22) 

• repudiated this Contract (R23) 

Z1.2 Termination Table  The following will be included under core clause 
90.2 Termination Table as follows: 

 
Amend “A reason other than R1 – R21” to “A 

reason other than R1 – R23”  

Z1.3   Amend “R1 – R15 or R18” to “R1 – R15, R18, R22 
or R23.” 

 

 

Z2 Right Reserved by Transnet to Conduct 

Vetting through SSA 

 



TRANSNET FREIGHT RAIL  
TENDER NUMBER:SIM22031CIDB  
DESCRIPTION OF THE WORK: TESTING OF TRACTION SUBSTATIONS PROTECTION EQUIPMENT BETWEEN VRYHEID AND RICHARDS 
BAY ON AN “AS AND WHEN” REQUIRED BASIS FOR A PERIOD OF 24 MONTHS. 

 

 
CPM 2020 Rev 01 PAGE 7  Part C1 
  C1.2: Contract Data provided by the Employer 

Z2.1  Transnet reserves the right to conduct vetting 
through State Security Agency (SSA) for security 

clearances of any Contractor who has access to 

National Key Points for the following without 
limitations: 

 
1. Confidential – this clearance is based on 

any information which may be used by 
malicious, opposing or hostile elements to 

harm the objectives and functions of an 

organ of state. 
 

2. Secret – clearance is based on any 
information which may be used by 

malicious, opposing or hostile elements to 

disrupt the objectives and functions of an 
organ of state. 

 
3. Top Secret – this clearance is based on 

information which may be used by 

malicious, opposing or hostile elements to 
neutralise the objectives and functions of 

an organ of state.  

Z3 Additional clause relating to Collusion in 

the Construction Industry 

 

Z3.1  The contract award is made without prejudice to 

any rights Transnet may have to take appropriate 

action later with regard to any declared bid rigging 
including blacklisting. 

Z4 Protection of Personal Information Act  

Z4.1  The Employer and the Contractor are required to 

process information obtained for the duration of the 

Agreement in a manner that is aligned to the 
Protection of Personal Information Act 
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 

The tendering contractor is advised to read both the NEC3 Term Service Contract (June 2005) and the 
relevant parts of its Guidance Notes (TSC3-GN) in order to understand the implications of this Data which 

the tenderer is required to complete.  

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 

 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is ……..% 

 The subcontracted fee percentage is  …….% 

11.2(14) The following matters will be included in 

the Risk Register 

 

……… 

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
………. 

21.1 The plan identified in the Contract Data is 
contained in: 

 
……… 

24.1 The key persons are:  

 1  Name: ……… 

 Job: ………. 

 Responsibilities: ………. 

 Qualifications: ………. 

 Experience: ………. 

 2  Name: ………. 

 Job ………. 

 Responsibilities: ………. 

 Qualifications: ………. 

 Experience: ………. 

  ………. 
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  CV's (and further key person's data including 
CVs) are in ……………….. 

E Cost reimbursable contract  

11.2(12) The price list is in ……… 
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PART C2: PRICING DATA 

 

 

 

 

 

 

 

 

 

 

 

Document  

reference 

Title No of 
pages 

C2.1 Pricing Assumptions: TSC Option E 2 

C2.2 Pricing Schedule 4-23 
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C2.1 Pricing Assumptions: TSC Option E 

The conditions of contract  

2.1.1. Pricing Instructions        

 

2.1.1.a. The Contractor shall be paid under Option E for services performed. 

 

2.1.1.b. The staff rates are the prices charged for staff and shall include for all the 

costs to the Contractor, including basic salary, any additional payments or 

benefits and social costs, overhead charges incurred as part of normal 

business operations including the cost of management, as well as payments 

to administrative, clerical and secretarial staff used to support professional 

and technical staff in general and not on a specific project only. 

 

2.1.1.c. The total annual cost of employment of a person is the total amount borne 

by the Contractor in respect of the employment of such a person per year, 

calculated at the amounts applicable to such a person at the time when the 

services are rendered, including  basic salary, or a nominal market related 

salary, fringe benefits not reflected in the basic salary, including normal 

annual bonus; Employer’s contribution to medical aid; group life insurance 

premiums borne by the Contractor;  the Contractor’s contribution to a 

pension or provident fund; and all other benefits or allowances payable in 

terms of a letter of appointment, including any transportation allowance or 

company vehicle benefits, telephone and/or computer allowances, etc and 

amounts payable in terms of an Act including, but not limited to, the Basic 

Conditions of Employment Act.  Hence, staff rates are to include for all 

burdens/on-costs, statutory holidays and all leave entitlements (normal 

leave, sick leave, family responsibility leave, etc.) in terms of such person’s 

conditions of employment and/or in terms of the Basic Conditions of 

Employment Act. 

 

2.1.1.d. The staff rates shall include for all necessary protective clothing, standard 

equipment required to carry out their duties. 

 

2.1.1.e. Rates quoted in Part C2.2 of the Pricing Schedule are deemed to include for 

tools, consumables and all other equipment required to carry out the 

required scope of service. 

 

2.1.1.f. The Contractor and their employees will be required to undergo a medical 

examination and safety induction on commencement of service and exit 

medical examinations on completion of contract.  

 

2.1.1.g. The staff rates derived from the Part C2.2 which include Contractor’s mark-

up but excludes value added tax. 
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2.1.2  Expenses     

2.1.2.a All costs for materials, medicals, access permits and all other costs 

(approved by the Service Manager), other than the man hours costs  are to 

be charged at cost plus the agreed fee (as per C1.2 Contract Data) 

 

2.1.3 Fixed Price contract  

 

2.1.3.a      This contract is for a 24 month period and will not be subject to escalation. 
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C2.2 Pricing Schedule 

2.2.1    Staff Rates and Expenses     

GENERAL SERVICES 

PREAMBLES  

The Tenderer is required to provide all resources and equipment as set out in the pricing data 

and corresponding Service Information.   

Rates quoted in the tender are deemed to include for the following:  

• All direct and indirect charges (overheads and profit) 

• Personal protective equipment   

• Small tools, transport and minor consumables  

Tendered Manhour Rates are to include for all fee percentage mark-ups. 

All materials purchased under the provisional allowance by the Contractor will be reimbursed 

by the Employer (supported by proof of purchase) with the applicable mark-up as entered by 

the Contractor in the Contract Data. 
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NOTE 

A financial offer score shall be derived from the TGC simulation of Estimated Man-hours, Material and 
Subcontractor costs, utilizing the Rates below, direct fee percentage and subcontracted fee 
percentage that has been entered below by the Tenderer. 

 

DOUBLE UNIT SUBSTATIONS 

SKUME 88/25kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (PCBs, CTs, 
VTs, all relays and other 
related protection equipment’s 
at traction substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

6 
Testing of both units 
Transformer Oil 

each  
 

  

ENGOGWENI 88/25kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (PCBs, CTs, 
VTs, all relays and other 
related protection equipment’s 
at traction substation) 

each  
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2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

6 
Testing of both units 
Transformer Oil 

each  
 

  

MPASENI 88/25kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (PCBs, CTs, 
VTs, all relays and other 
related protection equipment’s 
at traction substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

6 
Testing of both units 
Transformer Oil 

each  
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MPANDA 88/25kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (PCBs, CTs, 
VTs, all relays and other 
related protection equipment’s 
at traction substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

6 
Testing of both units 
Transformer Oil 

each  
 

  

KOMBE 88/25kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (PCBs, CTs, 
VTs, all relays and other 
related protection equipment’s 
at traction substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 
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0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

6 
Testing of both units 
Transformer Oil 

each  
 

  

 

CWAKA 88/25kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (PCBs, CTs, 
VTs, all relays and other 
related protection equipment’s 
at traction substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

6 
Testing of both units 
Transformer Oil 

each  
 

  

INSESE 132/25kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (PCBs, CTs, 
VTs, all relays and other 
related protection equipment’s 
at traction substation) 

each  
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2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

6 
Testing of both units 
Transformer Oil 

each  
 

  

 

SINGLE UNIT SUBSTATIONS 

DUBULA 88/25kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (PCBs, CTs, 
VTs, all relays and other 
related protection equipment’s 
at traction substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  
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6 
Testing of Transformer Oil each  

 

  

EQWASHA 88/25kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (PCBs, CTs, 
VTs, all relays and other 
related protection equipment’s 
at traction substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

6 
Testing of Transformer Oil each  

 

  

ULUNDI 88/25kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (PCBs, CTs, 
VTs, all relays and other 
related protection equipment’s 
at traction substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 



TRANSNET FREIGHT RAIL 

Enquiry: SIM22031CIDB 

DESCRIPTION OF THE WORKS: FOR THE TESTING OF TRACTION SUBSTATION PROTECTION EQUIPMENT 

BETWEEN VRYHEID AND RICHARDSBAY ON AN AS AND WHEN REQUIRED BASIS OVER A PERIOD OF 24 

MONTHS. 

 

CPM 2020 Rev 01 Part C2: Pricing Data 
 Page 11 of 23 Pricing Instructions & Price List, Option E 
 
 
 
 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

6 
Testing of Transformer Oil each  

 

  

INTSHAMANZI 88/25kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (PCBs, CTs, 
VTs, all relays and other 
related protection equipment’s 
at traction substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

6 
Testing of Transformer Oil each  

 

  

EMAKWAZINI 88/25kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 
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1 

Do complete protection testing 
of the substation (PCBs, CTs, 
VTs, all relays and other 
related protection equipment’s 
at traction substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

6 
Testing of Transformer Oil each  

 

  

RICHARDS BAY NORTH (RBN) 88/25kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (PCBs, CTs, 
VTs, all relays and other 
related protection equipment’s 
at traction substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  
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6 
Testing of Transformer Oil each  

 

  

RBCT 132/25kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (PCBs, CTs, 
VTs, all relays and other 
related protection equipment’s 
at traction substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

6 
Testing of Transformer Oil each  

 

  

 

TRACK SECTIONING STATION (TSS) 

NHLAZATSHE TSS 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the Track Sectioning Station 
(CTs, VT, Protection Relays 
and other related protection 
equipment’s) 

each  
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2 

Do minor repair when required 
(TSS protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

  

 

DISTRIBUTION SUB AND RING 

SKUME 88/11kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (PCBs, CTs, 
VTs, all relays and other 
related protection equipment’s 
at the substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

6 
Testing of Transformer Oil each  
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MPASENI 88/11kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (PCBs, CTs, 
VTs, all relays and other 
related protection equipment’s 
at the substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

6 
Testing of Transformer Oil each  

 

  

 

DUBULA 88/11kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (PCBs, CTs, 
VTs, all relays and other 
related protection equipment’s 
at the substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 
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4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

6 
Testing of Transformer Oil each  

 

  

MPANDA 88/11kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (PCBs, CTs, 
VTs, all relays and other 
related protection equipment’s 
at the substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

6 
Testing of Transformer Oil each  

 

  

KOMBE 88/11kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 
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1 

Do complete protection testing 
of the substation (PCBs, CTs, 
VTs, all relays and other 
related protection equipment’s 
at the substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

6 
Testing of Transformer Oil each  

 

  

CWAKA 88/11kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (PCBs, CTs, 
VTs, all relays and other 
related protection equipment’s 
at the substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  
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6 
Testing of Transformer Oil each  

 

  

INSESE 132/11kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (PCBs, CTs, 
VTs, all relays and other 
related protection equipment’s 
at the substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

6 
Testing of Transformer Oil each  

 

  

LOKOZA 11kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (Breakers, 
CTs, VTs, all relays and other 
related protection equipment’s 
at the substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 
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4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

  

 

TRUCK WASH SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (Breakers, 
CTs, VTs, all relays and other 
related protection equipment’s 
at the substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

  

NSEZI C&W 11kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (Breakers, 
CTs, VTs, all relays and other 
related protection equipment’s 
at the substation) 

each  
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2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

  

RICHARDS BAY CTC 11kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (Breakers, 
CTs, VTs, all relays and other 
related protection equipment’s 
at the substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

  

RICHARDS BAY LOCO DEPOT 11kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 
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1 

Do complete protection testing 
of the substation (Breakers, 
CTs, VTs, all relays and other 
related protection equipment’s 
at the substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

  

NSEZI YARD No. 1 11kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (Breakers, 
CTs, VTs, all relays and other 
related protection equipment’s 
at the substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  
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NSEZI YARD No. 2 11kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (Breakers, 
CTs, VTs, all relays and other 
related protection equipment’s 
at the substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  

 

  

EMPANGENI 11kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (Breakers, 
CTs, VTs, all relays and other 
related protection equipment’s 
at the substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 
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>50 /KM  

 

  

FELIXTON YARD No. 1 11kV SUBSTATION 

No 
Activity Description Unit Rates for year 1 Rates or year 2 

activity 

1 

Do complete protection testing 
of the substation (Breakers, 
CTs, VTs, all relays and other 
related protection equipment’s 
at the substation) 

each  

 

2 

Do minor repair when required 
(Substation protection related 
defects) Rate per Hour per 
Team. 

hour  

 

3 
Material Mark Up % 15% 

15% 

4 
Accommodation cost per night 
per team 

each  
 

5 
Travel Rate (AA Rates to be 
calculated from the Empangeni 
Electrical Depot) 

 
 

 
 

 
 
0 - 50 

/KM No Charge 
No Charge 

 
>50 /KM  
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SECTION 1 

1 Description of the Service 

1.1 Executive overview 

The Service that the Contractor is to perform involve the testing and commissioning of 
Substation Protection equipment on an as and when basis over a period of 24 months. This 

contract also caters for emergency breakdowns, where equipment is to be tested within 24 hours 

of activation. 
The area this tender covers is between Vryheid and Richards Bay. There are a total of 14 

Traction Substation (7 Double Units and 7 Single Units) and 1 Track Sectioning Station (TSS). 
There is also 7 x 88/11KV Distribution Substation and 9 x 11kV Distribution Ring Substations.  

1.2 Employer’s objectives  

The Employer’s objectives is to ensure that our electrical systems are properly protected and safe 
for the operation and the safety of the employees is adhered with the provision of the Occupational 
Health and Safety Act (Act 85 of 1993).   

1.3 Interpretation and terminology 

The following abbreviations are used in this Service Information: 

Abbreviation Meaning given to the abbreviation 

AIA Authorised Inspection Authority 

BBBEE Broad Based Black Economic Empowerment 

CEMP Construction Environmental Management Plan 

CD Compact Disc 

CDR Contractor Documentation Register 

CDS Contractor Documentation Schedule 

CRL Contractor Review Label 

CSHEO Contractor’s Safety, Health and Environmental Officer 

CM Construction Manager 

DTI Department of Trade and Industry 

DGN …………  

DWG Drawings 

EDMS …………  

EO Environmental Officer 

HAW Hazard Assessment Servicehop  

HAZOP Hazard and Operability Study 

HSSP Health and Safety Surveillance Plan 

INC Independent Nominated Consultant 

IP Industrial Participation 

IR Industrial Relations 

IPP Industrial Participation Policy  

IPO Industrial Participation Obligation  

IPS Industrial Participation Secretariat 

IRCC Industrial Relations Co-ordinating Committee  
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JSA Job Safety Analysis 

CIRP Contractor’s Industrial Relations Practitioner 

Native Original electronic file format of documentation 

PES Project Environmental Specifications 

PHA Preliminary Hazard Assessment 

PIRM Project Industrial Relations Manager 

PIRPMP Project Industrial Relations Policy and Management Plan  

PLA Project Labour Agreements 

PSIRM Project Site Industrial Relations Manager  

PSPM Project Safety Program Manager 

PSSM Project Site Safety Manager 

ProgEM Programme Environmental Manager 

ProjEM Project Environmental Manager 

QA Quality Assurance 

R&D Research and Development 

SANS South African National Standards 

SASRIA South African Special Risks Insurance Association 

SES Standard Environmental Specification 

SHE Safety, Health and Environment 

SHEC Safety, Health and Environment Co-ordinator 

SIP Site Induction Programme  

SMP Safety Management Plan 

SSRC Site Safety Review Committee 

…………….. …………  

…………  …………  

2 Engineering and the Contractor’s design 

2.1 Employer’s design 

The Employer’s specification to which the contractor is to comply when performing the tests for 

the Service is contained in Transnet Specification BBF8128.  

2.2 Parts of the Service which the Contractor is to design 

2.2.1 The Contractors design where necessary for the Service shall be in accordance with Transnet 

Specification BBF8128 and shall take every clause into consideration. 

2.2.2 The Contractor is responsible in his design for the overall integration of the design of the 
Service with the design of the Employer as stated under 2.1 Employer’s design and 

specification above for the protection testing Service. 

2.2.3 Unless expressly stated to form part of the design responsibility of the Employer as stated 

under 2.1 Employer’s design above and whether or not specifically stated to form part of the 
design responsibility of the Contractor under this paragraph 2.2, all residual design 

responsibility and overall responsibility for the total design solution for the Service rests with 

the Contractor.  
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2.3 Procedure for submission and acceptance of Contractor’s design 

2.3.1 The Contractor must submit all designs to the Service Manager and/or to TFR Technical Office 

(JHB) for approval prior to any construction taking place. 

2.3.2 The Contractor undertakes design safety reviews [with the Service Manager and/or TFR 

Technical Office representative. 

2.3.3 Documentation Submission 

In undertaking the ‘Service’ (including all incidental services required), the Contractor shall 

conform and adhere to the requirements of Transnet Specification BBF8128. 

2.4 Review and Acceptance of Contractor Documentation 

The Contractor submits documentation as the ‘Service Information’ requires to the Service 
Manager for review and acceptance. 

In undertaking the ‘Service’ (including all incidental services required), the Supplier shall conform 

and adhere to the requirements in Transnet Specification BBF8128.  

2.5 Use of Contractor’s design 

2.5.1 The Contractor grants the Employer a licence to use the copyright in all design data presented 

to the Employer in relation to the Service for any purpose in connection with the construction, 

re-construction, refurbishment, repair, maintenance and extension of the Service with such 

licence being capable of transfer to any third party without the consent of the Contractor. 

2.5.2 The Contractor vests in the Employer full title guarantee in the intellectual property and 
copyright in the design data created in relation to the Service as follows: 

2.6 Design of Equipment 

2.6.1 The Contractor submits his design details of his proposed principal Equipment to the Service 
Manager for his information and approval. This must be in accordance to Transnet Specification 

BBF8128. 
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3 Construction 

3.1 Temporary Service, Site services & construction constraints 

3.1.1 Employer’s Site entry and security control, permits, and Site regulations 

3.1.2 The Contractor shall comply with the following requirements of the Employer: 

• Access to site is only permissible after receiving a valid site access certificate from the 
Service Manager. 

• A site access certificate will only be issued once the Contractors safety file has been 

approved by the Transnet Safety representative. 

• The Service will only be executed under a work permit. 

3.1.3 Only People who have attended the safety induction and have conformed to the requirements 

on the safety file are allowed on site. The working hours during normal operation is from 

08H00 to 15H00, during the Coalline Shutdown from 07H00 to 17H00 and no set time during 

emergency conditions. 

3.1.4 The Contractor keeps daily records of his people engaged on the Site and Working Areas 
(including Subcontractors) with access to such daily records available for inspection by the 

Service Manager at all reasonable times. 

3.1.5 Transnet Freight Rail will not be held responsible for any loss, damage or injury to workmen 

while working on Transnet Freight Rail property. 

3.1.6 The Contractor shall comply with the provision of the Occupational Health and Safety Act (Act 
85 of 1993). For the purpose of this Act, the sites occupied by the Contractor is transferred, for 

the duration of the Contract to the control of the Contractor, as if it is his/her property. As 

employer, he/she is in every respect responsible for compliance with the provisions of this Act. 

3.1.7 The Contractor shall, in particular, comply with the Compensation for Occupational injuries and 

Diseases Act (Act 30 of 1993). The Contractor shall produce proof of his/her registration and 
good standing with the Compensation Commissioner of the Act. This proof shall be submitted 

with the return of these documents during the tender stage. 

3.1.8 The Contractor must at all times ensure that his/her staff working next to the railway track 

wears reflective clothing and does not enter nor interfere with the railway track. 

3.1.9 No making of fires for whatever reason will be permitted on site. Any claims arising from the 
making or burning of farmer’s property from such fires will be for the account of the 

Contractor. 

3.1.10 The Contractor complies with the CEMP, SES and PES in the construction of the Service, all as 

described under paragraph 2.4 of C3.1 Employer’s Service Information.  

3.1.11 The Contractor has no title to all Materials arising from excavation and demolition in the 

performance of the Service. 

3.1.12 The Contractor does not advertise the contract or the project to any third party, nor 
communicate directly with the media (in any jurisdiction) whatsoever without the express 

written notification and consent of the Service Manager. 

3.1.13 The Contractor keeps daily records of his Equipment used on Site and the Working Areas 

(distinguishing between owned and hired Equipment) with access to such daily records 

available for inspection by the Project Manger at all reasonable times. 

3.1.14 Wherever the Employer provides facilities (including, inter alia, temporary power, water, waste 

disposal, telecommunications, etc.) for the Contractor’s use within the Working Areas and the 
Contractor adapts such facilities for use, the Contractor makes good and provides full 

reinstatement to the land (including all apparatus of the Employer and Others in, on or under 
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the land) and surrounding areas to its original standard upon dismantling of such facilities and 

hand-back to the Employer. 

3.1.15 Wherever the Contractor provides facilities (either his own or for the Service Manager and/or 

Supervisor) and all items of Equipment, involving, inter alia, offices, accommodation, 
laboratories, Material storage, compound areas etc., within the working Areas, the Contractor 

makes good and provides full reinstatement to the land (including all apparatus of the 

Employer and Others in, on or under the land) and surrounding areas to its original standard, 

upon dismantling of such facilities and items of Equipment. 

3.1.16  Unless expressly stated as a responsibility of the Employer as stated site services and facilities, 
all residual requirements for the provision of the facilities and all items of Equipment necessary 

for the Contractor to Provide the Service remains the responsibility of the Contractor. 

3.1.17  Any cable damaged during trenching, etc. will be for the cost of the Contractor. No cable joints 
will be acceptable. A new cable is to be installed. Damage to any Transnet assets on site will be 

for the cost of the Contractor. 

3.1.18 The Contractor to ensure that the noise levels, dust, water and waste are controlled. 

3.1.19 The Electrician/responsible person from Transnet Freight Rail will provide access to the 
substation and will isolate all equipment before handing it over for testing purposes. No work 

shall be done in any substation with the presence of a Transnet Freight Rail representative. 

 

3.2 Completion, testing, commissioning and correction of Defects 

3.2.1 The contract ends 24 months after signing the contract. The Service will be carried out on an 

as and when basis. 

On or before the Completion Date the Contractor shall have done everything required to Provide 
the Service including the work listed below which is to be done before the Completion Date and in 

any case before the dates stated. The Service Manager cannot certify Completion until all the work 
listed below has been done and is also free of Defects, which would have, in his opinion, prevented 

the Employer from using the Service and Others from doing their work. 

 
The Contractor is to supply latest copy of Calibration Certificates of testing equipment being 

used. Only Omnicron, Megger SMRT1 or approved Electronic test sets can be used for the testing 
of all electronic protection relays. Reports drawn from the test set must accompany all test 

sheets. 
 

Description of work – Refer to BBF8128 To be completed by 

The complete testing of all electrical protection 

relays, CT’s, VT’s, speed tests of breakers, SF6 
Dew Point test, transformer oil testing, substation 

earthing and other related protection equipment 

at traction substations between Vryheid and 
Richards Bay.  

On the day the outage is planned for. 

Perform minor repairs and re-testing where faulty 

equipment is identified during the above testing 
period. The Contractor will supply all material 

required for these repairs including Protection 
Relays at market related cost. 

On the day the outage is planned for. 

Commissioning of new Protection Panels, 

Transformers and other new installations as and 
when required. 

On the day the outage is planned for. 
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Testing and minor repair work (as and when 

required) at any substation between Vryheid and 
Richards Bay for the next 24 months whenever  

protection equipment is found to be faulty or 

suspected faulty. 

On the day the outage is planned for. 

Transformer Oil Testing 

Drawing of an Oil sample and having the Oil 

Analysed is to be carried out whenever the 

Substation is being test but this is also required 

during Emergency Breakdown conditions on a as 

and when basis. 

The Following Tests needs to be performed: 

Acidity, Dielectric Strength Test, Dissolved 

Gas Analysis, polychlorinated biphenyl 

(PCB) and Furan. 

On the day the outage is planned for. 

The Contractor must be able to respond to 

breakdowns or Emergency call outs within 24 
hours of receiving such a call or activation. 

On the day the outage is planned for. 

The Contractor to provide a two day training 

session to Transnet Engineers and Technicians on 
Substation Protection Testing. (1 day in an office 

and 1 day at a Substation) based on Transnet 
Specification BBF8128. 

Within six months of signing the Contract. 

 

3.2.2 The Contractor is permitted to carry out the following Service after Completion: Minor defects 

as seem fit to do so by the Service Manager. 

3.2.3 The Contractor ensures that the documentation as described under paragraph 3.2.5 of the 

Service Information is presented to the Service Manager before Completion. 

3.2.4 The Contractor ensures that the Service Manager has a full and accurate dossier of As-built 

documents that represent the state combination of Mechanical, Electrical, General layout status 

of the completed Service. 

3.2.5 Some of the test include the following but not limited to it. Refer to Transnet Specification for 

BBF8128 for more detail. 

88/25KV Traction Substations the following routine testing must be performed. 

• BBF8995: Current transformers: Ratio and Magnetisation curves. Protection Relays Main 
Overload and Restricted/Duo Biased Earth Fault Protection. Buchholz, Over-temperature, PRD, 

Battery Under voltage Relay and Earth Resistance measurement. 

• BBF8996: Current transformer: Ratio and Magnetisation curves. Battery Under voltage Relays. 

Protection Relays: IDMT, Reverse power, Thermal Overload and Distance Protection. 

• BBF8998: Primary Circuit Breakers: Contact Resistance and Operational Timing tests.  

Secondary Circuit Breakers (VCB's): Contact Resistance and Operational Timing tests. 

• BBB0347: Substation Defect Report. 

• Dew Point Test – once off 
 

Track Sectionalising Station (TSS) the following routine testing must be performed. 

• BBF8996: Current transformer: Ratio and Magnetisation curves. Battery Under voltage Relay. 

Protection Relays: Overcurrent. 

• BBF8998: Circuit Breakers: Contact Resistance and Operational Timing tests. 

• BBB0347: TSS Defect Report. 
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88/11KV Distribution Substations the following routine testing must be performed. 

• BBF9296: Frame Leakage Protection: Current Transformer Ratio and Mag Curves. Zone Relay 

inter-tripping. Insulation Resistance and Pressure tests. Voltage Transformer and Indication 

tests. Battery Under-voltage protection. Earth Resistance Measurement. 

• BBF9297: Current Transformers: Ratio, Magnetisation curves and Polarity tests. Protection 
Relays: Overload, Earth fault, Sensitive Earth Fault and Cable Protection. Transformer 

Protection. 

• BBB0344: Transformer protection Trafogaurd T100. 

• BBB0348: Transformer Insulation & Ratio tests.  

• BBB0347: Substation Defect Report. 
 

 

11KV Distribution Ring Substation 

• BBF9296: Frame Leakage Protection: Current Transformer Ratio and Mag Curves. Zone Relay 
inter-tripping. Insulation Resistance and Pressure Tests. Voltage Transformer and Indication 

tests. Battery Under voltage protection. Earth Resistance Measurement. 

• BBF9297: Current Transformers: Ratio, Magnetisation curves and Polarity tests. Protection 
Relays: Overload, Earth fault, Sensitive Earth Fault and Cable Protection. Transformer 

Protection. 

• BBB0344: Transformer protection Trafogaurd T100. 

• BBB0346: Electrical Light and Power. 

• BBB0347: Substation Defect Report. 

• BBB0348: Transformer Insulation & Ratio tests. 

 

Earthing Test 

• Earth spike readings at transmission line terminations and stepdown points.  
 

 
 

4 Schedule of Requirements – Equipment to be Tested in various 

Substations 

4.1 Equipment to be tested and Test Sheets 

4.1.1 The Contractor must ensure that all equipment is tested or commissioning in accordance to 

Transnet Specification BBF8128 and the correct Test Sheets is made use off. 

4.1.2 For the testing of Protecta Relays (25kV Distance Protection Relay), print outs from the test 

equipment must be provided. 

4.1.3 Two copies of all the Test Sheets must be printed out. One copy to be placed at the Substation 
Test book and the second copy handed to the Service Manager.  

5 Plant and Materials Standards and Workmanship 

5.1 Investigation, Survey and Site Clearance 

5.1.1 During the site briefing session, the Contractor is to conduct all necessary investigation 

regarding the Service. 

5.2 Cabling and Wiring 
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5.2.1 Cables and earthing conductors connected to equipment installed on steel support structures 

shall be supported on the steel structure vertically and horizontally by means of a cable tray. 
This cable tray shall be the O-Line GS50 Gridspan Wire Mesh type having a diameter of 4mm 

and a hot dip galvanised finish. 

5.2.2 The cables shall be fixed to the cable trays using UV stabilised cable ties. 

5.2.3 All dissimilar connections (Cu to Al) shall be made using bi-metallic clamps that are specifically 

designed and manufactured to make that particular connection (ad hoc fabricated clamps are 

not acceptable). 

5.2.4 All Cu connections to steel shall be tinned and connected to the Earth mat. 

5.2.5 Cabling and wiring shall be in accordance to Transnet Specification CEE_0111_ISS_2019. 

5.2.6 In doing any cabling, the ballast stone shall be removed, trenching and laying of the cables, 

the soil compacted back and the ballast washed and placed back neatly. 

5.2.7 No joining of cables or busbar is accepted. The contractor shall provide cables or busbar that 

are long enough for the application. No junction boxes underground shall be used. 

5.2.8 The contractor shall install new cables to connect between all the outdoor yard and the indoor 

equipment. He shall also do all the connection and interconnections. 

5.3 Clearances 

The following safety clearances shall be maintained between any live conductor and 
earthed metal. 
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SECTION 2 

6 Management and start up 

6.1 Management meetings 

Regular meetings of a general nature may be convened and chaired by the Service Manager as 
follows: 

 

Title and 
purpose 

Approximate 
time & interval 

Location Attendance by: 

Risk register and 

compensation 
events 

Weekly – every 

Friday at 11H00 

Teleconference Employer, Service Manager, Contractor 

and as necessary an appropriate 
delegate.  

Overall contract 
progress and 

feedback 

Weekly – every 
Friday at 11H00 

Teleconference Employer, Service Manager, Contractor 
and as necessary an appropriate 

delegate. 

 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information 

or if not so specified by persons and at times and locations to suit the Parties, the nature and the 

progress of the Service.  Records of these meetings are to be submitted to the Service Manager 
by the person convening the meeting within five days of the meeting.   

All meetings are to be recorded using minutes or a register prepared and circulated by the person 
who convened the meeting. Such minutes or register are not to be used for the purpose of 

confirming actions or instructions under the contract as these are to be done separately by the 
person identified in the conditions of contract to carry out such actions or instructions.   

6.2 Documentation Control 

In undertaking the ‘Service’ (including all incidental services required), the Contractor shall conform 
and adhere to the requirements of the ‘Contractor Documentation Submittal Requirements’  

 
During the execution of the Service the Contractor is to keep a daily site diary with two carbon 

copy pages. This diary will be signed by the Contractor and Service Manager on a daily basis. 

6.3  Safety risk management 

6.3.1 The Contractor complies with the following SMP: Site cardinal rules, Project site induction, 

Hazard management on site, Risk assessment, Daily safe task instructions, Occupational health 

and hygiene, Safe systems of work, Incident management, Site management (as a minimum) 

6.3.2 Contractor ensures that its Subcontractors comply with the requirements of the SMP. 

6.3.3 The Contractor makes the SMP available to its employees and subcontractors in the language 
of this contract and the other local languages as required. 

6.4 Environmental constraints and management 

6.4.1 The Contractor complies with the following ENV-STD-001 Rev01 (CEMP): 

The Contractor performs the Service and all construction activities within the Site and Working 

Areas having due regard to the environment and to environmental management practices as 

more particularly described within the SES and PES. 

The SES describes the minimal acceptable standard for environmental management for a range 

of environmental aspects commonly encountered on construction projects and sets 
environmental objectives and targets, which the Contractor observes and complies. 
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The PES may require higher minimal standards than those described in the SES as may be 

required by the Service Manager or Others. 

The overarching obligations of the Contractor under the CEMP before construction activities 

commence on the Site and/or Working Areas is to provide an environmental method statement 
for a particular construction operation at the Site and/or Working Area by the Contractor and 

where requested by the CM and to comply with the following: 

Where relevant, method statements, as detailed in the SES and PES, shall be provided by the 
Contractor. These include, but are not limited to, the following where applicable: 

• Establishment of construction lay down area 

• Hazardous and non-hazardous solid waste management 

• Storm water management 

• Contaminated water management 

• Prevention of marine pollution 

• Hydrocarbon spills 

• Diesel tanks and refuelling procedures 

• Dust control 

• Spoil dumping 

• Sourcing, excavating, transporting and dumping of fill material 

• Noise and vibration control 

• Removal of rare, endemic or endangered species 

• Removal and stockpiling of topsoil 

• Rodent and pest control 

• Environmental awareness training 

• Site division 

• Emergency procedures for environmental incidents 

• Contractor’s SHE Officer 

• Closure of construction laydown area 

 

The Contractor shall ensure that his management, foremen and the general workforce, as well 

as all suppliers and visitors to Site have attended the Induction Programme prior to commencing 
any work on Site.  If new personnel commence work on the Site during construction, the 

Contractor shall ensure that these personnel undergo the Induction Programme and are made 

aware of the environmental specifications on Site. 

The Contractor must appoint a sufficient number of named assistants to the CSHEO to monitor 

environmental issues e.g. litter, spills, illegal activities, fence patrol, dust etc. These 
appointments, along with details of the individuals being appointed and job descriptions, must 

be sent to the Service Manager for his approval. 

During the construction period, the Contractor complies with the following: 

A copy of the SES, and the relevant PES shall be available on Site, and the Contractor shall ensure 

that all the personnel on Site (including Subcontractors and their staff) as well as suppliers are 
familiar with and understand the specifications contained in the SES (as amended by the PES).   

Method statements that are required during construction must be submitted to the Service 
Manager for approval at least 20 days prior to the proposed commencement of the activity. 

Emergency construction activity method statements may also be required. The activities requiring 

method statements cannot commence if they have not been approved by the Service Manager. 

Where applicable, the Contractor shall provide job-specific training on an ad hoc basis when 

workers are engaged in activities, which require method statements. 
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The Contractor shall ensure that any Materials delivery drivers are informed of all procedures and 

restrictions (e.g. which access roads to use, no go areas, speed limits, noise, etc) required by 
the CEMP before they arrive at Site and off load any Materials. 

The Contractor shall be responsible for rehabilitating and re-vegetating all areas to the 
satisfaction of the Service Manager as detailed in the SES and PES. 

The Contractor shall clear and clean the Site and Working Areas and ensure that everything not 

forming part of the Service is removed from the Site and Working Areas and that all rehabilitation 
has taken place in accordance with the PES.   

The Contractor complies with environmental inspections and audits as contained within Annexure 
ENV-STD-001 Rev01 

The Contractor makes copies of the CEMP, SES and PES available at the offices of the Contractor 
on Site. The Contractor ensures that all personnel on Site (including Subcontractors) are familiar 
with and understand the requirements of the CEMP. 

6.4.2 The Contractor complies with the following SES: 

The Contractor shall identify the kinds of environmental impacts that will occur as a result of his 

activities and then prepare separate method statements describing how each of those impacts 
will be prevented or managed so that the standards set out in this document are achieved. These 

method statements will be prepared in accordance with the requirements set out in the CEMP. 

To ensure that environmental issues are taken into account in the establishment of the Site 
offices and all other facilities on Site. 

6.4.3 The Contractor must comply with the PES, CEMP and SES. The Contractor abides by the 

instructions of the Service Manager regarding the implementation of the CEMP. 

6.4.4 The lines of communication of the various personnel acting on behalf of the Service Manager 
who communicate to the Contractor and his keys persons with respect to the CEMP are 

contained within Annexure , see ENV-STD-001 Rev01 

6.5 Quality assurance requirements 

6.5.1 The Contractor shall have, maintain and demonstrate its use to the Service Manager (and/or 
the Supervisor to satisfy the requirements of the documented Quality Management System to 

be used in the performance of the Service. The Contractor’s Quality Management System shall 
conform to International Standard ISO 9001 (or an equivalent standard acceptable to the 

Service Manager). 

6.5.2 The Contractor submits his Quality Management System documents to the Service Manager as 

part of his programme under ECC Clause 31.2 to include details of: 

• Quality Plan for the contract; 

• Quality Policy 

• Index of Procedures to be used; and 

• A schedule of internal and external audits during the contract 

6.5.3 The Contractor develops and maintains a comprehensive register of documents that will be 
generated throughout the contract including all quality related documents as part of its Quality 

Plan.  

6.5.4 The Service Manager indicates those documents required to be submitted for either 
information, review or acceptance and the Contractor indicates such requirements within his 

register of documents. The register shall indicate the dates of issue of the documents with the 
Service Manager responding to documents submitted by the Contractor for review or 

acceptance within the period for reply prior to such documents being used by the Contractor. 
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6.5.5 The Quality Plan means the Contractor’s statement, which outlines strategy, methodology, 

resources allocation, QA and Quality Control co-ordination activities to ensure that the Service 

meet the standards stated in the Service Information. 

6.6 Programming constraints  

6.6.1 The Contractor shows on each programme he submits to the Service Manager, the 
requirements of the [CEMP, SES, PES and SMP] as described under paragraph 2.4 of the 

Service Information, together with the associated environmental method statements.  

6.6.2 The Contractor shows on each programme he submits to the Service Manager, the 
requirements of Health and Safety issues, design issues, construction operations and 

procurement issues. 

6.6.3 The Contractor uses MS Projects or Primavera for his programme submissions or a similar 
programme software package subject to prior written notification and acceptance by the 
Service Manager. 

6.6.4 The Contractor shows on his Accepted Programme and all subsequently revised programmes 

schedules showing the critical path or paths and all necessary logic diagrams demonstrating 

sequence of operations. 

6.6.5 The Contractor’s programme shows duration of operations in working days. 

6.6.6 The Contractor’s programme shows the following levels: 

• Level 1 Master Schedule – defines the major operations and interfaces between engineering 

design, procurement, fabrication and assembly of Plant and Materials, transportation, 

construction, testing and pre-commissioning, commissioning and Completion. 

• Level 2 Project Schedule – summary schedules ‘rolled up’ from Level 3 Project Schedule 

described below 

• Level 3 Project Schedule – detailed schedules generated to demonstrate all operations 

identified on the programme from the starting date to Completion. Individual operations will 
be assigned a code. The Service Manager notifies any subsequent layouts and corresponding 

filters on revised programmes 

• Level 4 Project Schedule – detailed discipline speciality level developed and maintained by the 
Contractor relating to all operations identified on the programme representing the daily 

activities by each discipline 

6.6.7 The Contractor shows on each revised programme he submits to the Service Manager a 
resource histogram showing planned progress versus actual, deviations from the Accepted 

Programme and any remedial actions proposed by the Contractor. 

6.6.8 The Contractor submits programme report information to the Service Manager on weekly 
intervals in addition to the intervals for submission of revised programmes stated under 

Contract Data Part One.  

6.6.9 The Contractor’s weekly programme narrative report includes:  

• Level 4 Project Schedule – showing two separate bars for each task i.e. the primary bar must 

reflect the current forecast dates and the secondary bar the latest Accepted programme. 

• 3-week Look ahead Schedule - showing two separate bars for each task i.e. the primary bar 

must reflect the current forecast dates and the secondary bar the latest Accepted programme. 

• Manpower Histogram – reflecting actual, forecasted and planned activities 

• S-curves – reflecting the actual percentage complete versus the planned percentage for the 

overall contract utilising the earned values as calculated by the detailed progress report. 

6.7 The Contractor’s Invoices 
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6.7.1 When the Service Manager certifies payment (see ECC Clause 51.1) following an assessment 

date, the Contractor complies with the Employer’s procedure for invoice submission. 

6.7.2 The invoice must correspond to the Service Manager’s assessment of the amount due to the 

Contractor as stated in the payment certificate. 

6.7.3 The invoice states the following: 

Invoice addressed to Transnet SOC Ltd;  

Transnet SOC Limited’s VAT No: 4720103177; 

Invoice number; 

The Contractor’s VAT Number; and 

The Contract number. 

Purchase Order number 

The invoice contains the supporting details. 

6.7.4 The invoice is presented either by post or by hand delivery. 

6.7.5 Invoices submitted by post are addressed to: 

Transnet SOC Ltd 

P O Box 8621 

Johannesburg 

2000 

 

For the attention of Central Accounting 

 

A copy of the Invoice must also be submitted to the Service Manager either by email or by hand.  

The invoice is presented as an original.   

6.8 People 

6.8.1 Minimum requirements of people employed on the Site. 

Safety File approved by Transnet safety officers. 

People on site must have a valid medical certificate and they must appear on the organogram 
on the safety file. 

Attend the compulsory Transnet Freight Rail safety induction. 

Have all appropriate Personal Protective Equipment (PPE) 

 

6.8.2 The Contractor complies with the following PIRPMP 

 

a) CONTRACTOR LIABILITY  
 

1.1. The Contractor warrants that it will be liable to Transnet for any loss or damage caused by strikes, 

riots, lockouts or any labour disputes by and/or confined to the Contractor’s employees, which loss 

will include any indirect or consequential damages; 
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1.2. The Contractor warrants that no negotiations or feedback meetings by the Contractor’s employees 

shall take place on Transnet premises, whether owned or rented by Transnet.   

 

1.3. The Contractor shall give notice to Transnet of any industrial action by the Contractor’s employees 

immediately upon becoming aware of any actual or contemplated action that is or may be carried 

out on Transnet’s premises, whether owned or rented, and shall notify Transnet of all matters 

associated with such action that may potentially affect Transnet. 

 

1.4. The Contractor is responsible for educating its employees on relevant provisions of the Labour 

Relations Act which deal with industrial action processes, and the risks of non-compliance.   

 

1.5. The Contractor is required to develop a Contingency Strike Handling Plan, which plan the Contractor 

is obliged to update on a three monthly basis.  The Contractor must provide Transnet with this plan 

and all updates to the Plan.  The Contractor is responsible to communicate with its employees on 

site details of the plan. 

 

b) INDUSTRIAL ACTION BY CONTRACTOR EMPLOYEES  
 

1.6. In the event of any industrial action by the Contractor’s employees, the Contractor is required to 

provide competent contingency resources permitted in law to carry out any of the duties that are or 

could potentially be interrupted by industrial action in delivering the Service.  

 

1.7. The Contractor warrants that it will compensate Transnet for any costs Transnet incurs in providing 

additional security to deal with any industrial action by the Contractor’s employees.   

 

1.8. In the event of any industrial action by the Contractor’s employees, the Contractor is obliged: 

 

1.8.1. To prepare and deliver to Transnet, within two (2) hours of the commencement of 

industrial action an Industrial Action Report.  If the industrial action persists the 

Contractor is required to deliver the report at 8h30 each day.   

 

 

1.8.2. The Industrial Action Report must provide at least the following information:   

1.8.2.1. Industrial incident report, 

1.8.2.2. Attendance register, 

1.8.2.3. Productivity / progress to schedule reports, 

1.8.2.4. Operational contingency plan, 

1.8.2.5. Site security report, 

1.8.2.6. Industrial action intelligence gathered. 

 

1.8.3. The final Industrial Action Report is to be delivered 24 hours after finalisation of the 

industrial action.   

 

1.8.4. The management of the Contractor is required to hold a daily industrial action 

teleconference with personnel identified by Transnet to discuss the industrial action, 

settlement of the industrial action, security issues and the impact on delivery under the 

contract.   

 

1.9. The resolution of any disputes or industrial action by the Contractor’s employees is the sole 

responsibility of the Contractor. 

 

1.10. Access to Transnet premises by the Contractor and its employees is only provided for 
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purposes of the Contractor delivering its services to Transnet.  Should the Contractor and its 

employees not, for any reason, be capable of delivering its services Transnet is entitled to restrict 

or deny access onto its premises and unless otherwise authorized; such person will deemed to be 

trespassing. 

 

6.9 Plant and Materials 

6.9.1 The Contractor provides Plant and Materials for inclusion in the Service in accordance with 

SANS 1200A sub-paragraph 2.1, unless otherwise stated elsewhere in the Service Information 
provided by the Employer. All Plant and Materials are new, unless the use of old or refurbished 

goods and/or Materials are expressly permitted as stated elsewhere in this Service Information 

or as may be subsequently instructed by the Service Manager.  

6.9.2 Where Plant and Materials for inclusion in the Service originate from outside the Republic of 

South Africa, all such Plant and Materials are new and of merchantable quality, to a recognised 

national standard, with all proprietary products installed to manufacturers’ instructions. 

6.9.3 The Contractor replaces any Plant and Materials subject to breakages (whether in the Working 
Areas or not) or any Plant and Materials not conforming to standards or specifications stated 

and notifies the Service Manager and the Supervisor on each occasion where replacement is 

required. 

6.9.4 The Plant and Materials provided by the Employer are solely at the risk of the Contractor for 

inclusion in the Service. The Contractor takes responsibility for ensuring the Plant and Materials 
do not contain a Defect(s) and are in compliance with the standards stated elsewhere in the 

Service Information. 

6.9.5 All Equipment used for the testing and commissioning must carry a valid calibration certificate. 

Tenderers are to provide a copy of the latest calibration certificate for all testing equipment in 

their tender response. 

6.10 Tests and inspections before delivery 

6.10.1 The Contractor submits to the Supervisor details to certify that tests and inspections have been 

carried out on Plant and Materials by others. Provide a copy of the latest calibration certificate 
for all testing equipment to be used during the Service. 

6.11 Preparation of post Completion contracts 

6.11.1 The Contractor provides the following: 

On completion of a test, the contractor will be required to fill out the test sheets as supplied in 

the annexures and stick it in the test book and also email the test sheets to the Service Manager. 

Any uncertainties will be discussed at the site meting and all technical related queries must be 

referred to the Service Manager of the contract. 
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C4.1: AFFECTED PROPERTY 
 
Core clause 11.2(2) states  

 
“Affected Property is property which 

 

• Is affected by the work of the Contractor or used by the Contractor in providing the Service 

• is in the documents which the Contract Data states it is in.” 
 

In Contract Data, reference has been made to this Part 4 of the contract for the location of the Affected 

Property. 

1. Description of the Site and its surroundings 

1.1. General description 

 

The work shall be performed at various Traction Substations between Vryheid and Richards Bay. 
The sites to most of these substations are just of the tarred roads but to four substations require half and 
hour of gravel driving. These are Dubula, Eqwasha, Emakwazini and Cwaka. 

Contractors will be provided a site access certificate only after their Safety File has been approved by a 

Transnet Safety Specialist. The contractor will only be allowed to work under work permit conditions which 

will be taken by a Transnet Electrician and is the responsible person in charge of the site. Access will only be 
granted to workers that have had Transnet approved induction. 

 
 

Work to be done at the following sites in accordance with the scope of work C3: 
 

• SKUME SUB:      LAT:  27°53'3.63"S      LONG:  30°51'44.06"E 

• ENGOGWENI SUB:     LAT:  28°0'21.06"S      LONG:  31°0'25.06"E 

• MPASENI SUB:      LAT:  28°7'46.74"S      LONG:  31°2'39.02"E 

• NHLAZATSHE TSS:  LAT:  28°11'10.04"S    LONG:  31°9'17.71"E 

• DUBULA SUB:              LAT:  28°13'42.88"S    LONG:  31°17'0.57"E 

• EQWASHA SUB:             LAT:  28°14'13.22"S    LONG:  31°17'39.08"E 

• ULUNDI SUB:              LAT:  28°18'18.97"S    LONG:  31°26'5.49"E 

• MPANDA SUB:              LAT:  28°18'5.29"S      LONG:  31°31'46.65"E 

• INTSHAMANZI SUB:       LAT:  28°21'1.93"S      LONG:  31°36'9.46"E 

• KOMBE SUB:              LAT:  28°25'41.29"S    LONG:  31°42'37.68"E 

• EMAKWAZINI SUB:  LAT:  28°31'4.57"S      LONG:  31°51'43.79"E 

• CWAKA SUB:              LAT:  28°35'53.50"S    LONG:  31°57'51.66"E 

• RBN SUB:              LAT:  28°41'24.93"S    LONG:  31°1'29.54"E 

• INSESE SUB:              LAT:  28°46'7.57"S      LONG:  31°58'13.07"E 

• RBCT SUB:             LAT:  28°48'14.10"S    LONG:  32°0'59.26"E 

• LOKOZA INTAKE:           LAT:  28°44'44.67"S    LONG:  32°0'34.61"E 

• WASH BAY:             LAT:  28°44'28.82"S    LONG:  32°0'2.22"E 

• CARRIAGE & WAGON:  LAT:  28°43'49.99"S    LONG:  32°0'43.44"E 

• NSEZI YARD 1:              LAT:  28°43'54.70"S    LONG:  32°0'24.28"E 

• NSEZI YARD 2:               LAT:  28°43'21.98"S    LONG:  32°0'39.04"E 

• CTC:                           LAT:  28°43'4.09"S      LONG:  32°1'1.03"E 

• LOCO DEPOT:                LAT:  28°42'52.67"S    LONG:  32°1'5.53"E 

• EMPANGENI MINI:         LAT:  28°35'53.50"S    LONG:  31°57'51.66"E 

• FELIXTON MINI:             LAT:  28°41'24.93"S    LONG:  31°1'29.54"E 
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1.2. Information about the site at time of tender which may affect the work in this contract 

 
1.2.1 Access limitations  

 

 

• The Contractor will be furnished with a site access certificate once his/her safety file has been 
approved. All works shall be performed under a work permit provided by a Transnet authorised 

personnel.  
 

1.2.2 Existing buildings, structures, and plant & machinery on the Site 

 

• Vehicles must be parked at designated area’s at the substation to avoid outdoor yard equipment 
and cables being damaged. 

 

 

1.2.3 Hidden and other services within the site  
 

• Underground cables and fibre. 

 

2. Site Inspection 

 

• The site will be inspected randomly by a Transnet Safety specialist from time to time to ensure 
all safety measures precautions are being adhered to. Transnet Technical Office, Protection 

Specialist will also observe the testing randomly. 
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MANDATARY AGREEMENT  
 
 

OCCUPATIONAL HEALTH AND SAFETY ACT 85 of 1993 (AS AMENDED) 
 

 
 

AGREEMENT WITH MANDATORY 
In terms of Section 37(1) & (2) 

 
 

 
 
 

WRITTEN AGREEMENT ENTERED INTO AND BETWEEN 
 
 
 

 
Transnet SOC Ltd 

 (Hereinafter referred to as the Employer) 
 
 
 

AND 
 
 

------------------------------------------ 
        

(Hereinafter referred to as Mandatory (Principal Contractor) 
 
 

 
 
Compensation Fund Number :  
 
Project Name   :  
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PREAMBLE 

 WHEREAS section 37(1) & (2) of the Occupational Health and Safety Act No 85 of 1993 (“the Act”) requires 
that parties have an agreement in writing to ensure compliance by a mandatory in line with the provisions of 
the Act. 

AND WHEREAS Transnet SOC Ltd requires the services of the Contractors to execute certain projects within 
its workshops. 

 AND WHEREAS TRANSNET SOC LTD can be better served by Contractors who have the infrastructure, 
specialist employees and expertise to execute such projects at the highest level of efficiency on short notice. 

 NOW THEREFORE the parties agree as follows; 

1. DEFINITIONS 

For the purpose of this agreement, unless the context indicates otherwise, the following definitions are set out 
for the terms indicated: 

1.1  “Act” means the Occupational Health and Safety Act No 85 of 1993; 

1.2 "Agreement" means this Mandatary agreement; 

1.3  “Contractor ” means the Mandatory; 

1.4 “COID Act” means the Compensation for Occupational Injuries and Diseases Act No 130 of 1993. 

1.5  “Effective Date” means the date of signature of this Agreement by the last party signing hereto; 

1.6 “Employer” refers to TRANSNET SOC LTD; 

1.7  “Mandatary” means an agent, Contractor or sub-contractor for work, but without derogating from the 
status in his own right as an employer or user; 

1.8 “Parties” means TRANSNET SOC LTD and the Contractor, and “Party” shall mean either one of them, as 
the context indicates; 

1.9 “Principal Contract” means the appointed contractor whereby such contractor has to provide goods and 
or services to TRANSNET SOC LTD. 
 

1.10 “Regulations” means regulations promulgated in terms of the relevant legislation. 

1.11 “Section” means the relevant section of the Occupational Health and Safety Act No 85 of 1993 

1.12 "Services" means the services to be provided by the Contractor to TRANSNET SOC LTD. 

1.13 "TRANSNET SOC LTD" means Transnet Group and all its operating divisions and Specialist units with 
(Registration No. 1990/000900/30), a public company incorporated in accordance with the company 
laws of the Republic of South Africa; 

2. INTERPRETATION 
 
2.1 Clause headings in this Agreement are included for ease of reference only and do not form part of this 

Agreement for the purposes of interpretation or for any other purpose. No provision shall be construed 
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against or interpreted to the disadvantage of either Party hereto by reason of such Party having or 
being deemed to have structured or drafted such provision. 

 
2.2 Any term, word or phrase used in this Agreement, other than those defined under the clause heading 

“Definitions”  shall be given its plain English meaning, and those terms, words, acronyms, and phrases 
used in this Agreement will be interpreted in accordance with the generally accepted meanings 
accorded thereto. 

 
2.3 A reference to the singular incorporates a reference to the plural and vice versa. 
 

2.4 A reference to natural persons incorporates a reference to legal persons and vice versa. 
 
2.5 A reference to a particular gender incorporates a reference to the other gender. 

 
3. REPORTING 
 

3.1 The Mandatary and/or his designated person appointed in terms of Section 16(2) of the Occupational 
Health and Safety Act 85 of 1993 (”the OHS Act”) shall report to the Risk Manager and/or a Project 
Manager and/or a representative designated by the Employer prior to commencing the work at the 
premises of the Employer. 

 
 
4. WARRANTY OF COMPLIANCE 
 

4.1 In terms of this Agreement the Mandatary warrants that he agrees to any of the arrangements and 

procedures as prescribed by the Employer and as provided for in terms of Section 37(2) of the OHS 
Act for the purposes of compliance with the OHS Act. 

 
4.2 The Mandatary further warrants that he and/or his employees undertake to maintain such compliance 

with the OHS Act.  Without derogating from the generality of the above, nor from the provisions of the 
said Agreement, the Mandatary shall ensure that the clauses as hereunder described are at all times 
adhered to by himself and his employees. 

 
4.3 The Mandatary hereby undertakes to ensure that the health and safety of any other person on the 

premises is not endangered by the conduct of his activities and that of his employees.   
 

5. APPOINTMENTS AND TRAINING 
 

5.1 The Mandatary shall appoint competent persons as per Section 16(2) of the OHS Act.  Any such 

appointed person shall be trained on any occupational health and safety matter and the OHS Act 
provisions pertinent to the work is to be performed under his responsibility.  Copies of any 
appointments made by the Mandatary shall immediately be provided to the Employer. 

 
5.2 The Mandatary shall further ensure that all his employees are trained on the health and safety aspects 

relating to the work to be done on the premises of the Employer and that they understand the hazards 
associated with such work being carried out on the premises.  Without derogating from the foregoing, 
the Mandatary shall, in particular, ensure that all his users or operators of any materials, machinery or 
equipment are properly trained in the use of such materials, machinery or equipment. 

 
5.3 Notwithstanding the provisions of the above, the Mandatary shall ensure that he, his appointed 

responsible persons and his employees are at all times familiar with the provisions of the OHS Act, and 
that they comply with the provisions of the Act. 

 
 

6. SUPERVISION, DISCIPLINE AND REPORTING 
 

6.1 The Mandatary shall ensure that all work performed on the Employer’s a premise is done under strict 
supervision and that no unsafe or unhealthy work practices are permitted.  Discipline regarding health 
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and safety matters shall be strictly enforced against any of his employees regarding non-compliance 
by such employee with any health and safety matters. 

 
6.2 The Mandatary shall further ensure that his employees report to him all unsafe or unhealthy work 

situations immediately after they become aware of such conditions and that he in turn immediately 
reports these to the Employer and/or his representative. 

 
7. ACCESS TO THE OHS ACT 
 

7.1 The Mandatary shall ensure that he has an updated copy of the OHS Act on site at all times and that 

this is accessible to his appointed responsible persons and employees, save that the parties may make 
arrangements for the Mandatary and his appointed responsible persons and employees to have access 
to the Employer’s updated copy/copies of the Act. 

 
8. COOPERATION 
 

8.1 The Mandatary and/or his responsible persons and employees shall provide full co-operation and 
information if and when the Employer or his representative inquires into any occupational health and 
safety issues concerning the Mandatary.  It is hereby recorded that the Employer and his 
representative shall at all times be entitled to make such inquiry. 

 
8.2 Without derogating from the generality of the above, the Mandatary and his responsible persons shall 

make available to the Employer and his representative, on request, all and/or any checklists and 
inspection registers required to be kept by him in respect of any of his materials, machinery or 
equipment. 

 
9. WORK PROCEDURES 
 

9.1 The Mandatary shall, after having established the dangers associated with the work performed, 
develop and implement mitigation measures to minimize or eliminate such dangers for the purpose of 
ensuring a healthy and safe working environment. The Mandatary shall then ensure that his 
responsible persons and employees are familiar with such mitigation measures. 

 
9.2 The Mandatary shall implement any other safe work practices as prescribed by the Employer and shall 

ensure that his responsible persons and employees are made conversant with such other safe work 
practices as prescribed by the Employer and that his responsible persons and employees adhere to 
such safe work practices. 

 
9.3 The Mandatary shall ensure that work for which any permit is required by the Employer is not 

performed by his employees prior to the Employer obtaining such permit from the Mandatary. 
 
10. HEALTH AND SAFETY MEETINGS 
 

10.1 If required in terms of the OHS Act, the Mandatary shall establish his own health and safety 
committee(s) and ensure that his employees, being the committee members, provide health and 
safety representatives to attend the Employer’s health and safety committee meetings. 

 
11. COMPENSATION REGISTRATION 
 

11.1 The Mandatary shall ensure that he has a valid proof of registration with the Compensation 
Commissioner, as required in terms of COID Act, and that all payments owing to the Commissioner 
are discharged.  The Mandatary shall further ensure that the cover remain in force while any such 
employee is present on the premises. 

 

12. MEDICAL EXAMINATIONS 
 

12.1 The Mandatary shall ensure that all his employees undergo routine medical examinations and that they 
are medically fit for the purposes of the work they are to perform. 
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13. INCIDENT REPORTING AND INVESTIGATION 
 

13.1 All incidents referred to in Section 24 of the OHS Act shall be reported by the Mandatary to the 
Department of Labour and to the Employer.  The Employer shall further be provided with copies of any 
written documentation relating to any incident.  

 
13.2 The Employer retains an interest in the reporting of any incident as described above as well as in any 

formal investigation and/or inquiry conducted in terms of section 32 of the OHS-Act into such incident. 

 
14. SUBCONTRACTORS 
 

14.1 The Mandatary shall notify the Employer of any subcontractor he may wish to perform work on his 
behalf on the Employer’s premises. It is hereby recorded that all the terms and provisions contained in 
this clause shall be equally binding upon the subcontractor prior to the subcontractor commencing 
with the work.  Without derogating from the generality of this paragraph: 

 
14.1.1 The Mandatary shall ensure that training as discussed under appointments and training, 

is provided prior to the subcontractor commencing work on the Employer’s premises. 
 

14.1.2 The Mandatary shall ensure that work performed by the subcontractor is done under his 
strict supervision, discipline and reporting. 

 
14.1.3 The Mandatary shall inform the Employer of any health and safety hazards and/or issue 

that the subcontractor may have brought to his attention. 
 

14.1.4 The Mandatary shall inform the Employer of any difficulty encountered regarding 
compliance by the subcontractor with any health and safety instruction, procedure 
and/or legal provision applicable to the work the subcontractor performs on the 
Employer’s premises. 

 
15. SECURITY AND ACCESS 
 

15.1 The Mandatary and his employees shall enter and leave the premises only through the main gate(s) 
and/or checkpoint(s) designated by the Employer. The Mandatary shall ensure that employees observe 
the security rules of the Employer at all times and shall not permit any person who is not directly 
associated with the work from entering the premises. 

 

15.2 The Mandatary and his employees shall not enter any area of the premises that is not directly 
associated with their work.   

 
15.3 The Mandatary shall ensure that all materials, machinery or equipment brought by him onto the 

premises are recorded at the main gate(s) and/or checkpoint(s). Failure to do this may result in a 
refusal by the Employer to allow the materials, machinery or equipment to be removed from the 
Employer’s premises. 

 
16. FIRE PRECAUTIONS AND FACILITIES 
 

16.1 The Mandatary shall ensure that an adequate supply of fire-protection and first-aid facilities are 
provided for the work to be performed on the Employer’s premises, save that the Parties may mutually 
make arrangements for the provision of such facilities. 

 
16.2 The Mandatary shall further ensure that all his employees are familiar with fire precautions at the 

premises, which includes fire-alarm signals and emergency exits, and that such precautions are 
adhered to. 
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17. ABLUTION FACILITIES 
 

17.1 The Mandatary shall ensure that an adequate supply of ablution facilities are provided for his 
employees performing work on the Employer’s premises, save that the parties may mutually make 
arrangements for the provision of such facilities. 

 
18. HYGIENE AND CLEANLINESS 
 

18.1 The Mandatary shall ensure that the work site and surround area is at all times maintained to the 
reasonably practicable level of hygiene and cleanliness. In this regard, no loose materials shall be left 
lying about unnecessarily and the work site shall be cleared of waste material regularly and on 
completion of the work. 

 
19. NO NUISANCE 
 

19.1 The Mandatary shall ensure that neither he nor his employees undertake any activity that may cause 
environmental impairment or constitute any form of nuisance to the Employer and/or his surroundings. 

 
19.2 The Mandatary shall ensure that no hindrance, hazard, annoyance or inconvenience is inflicted on the 

Employer, another Mandatary or any tenants. Where such situations are unavoidable, the Mandatary 
shall give prior notice to the Employer. 

 
20. INTOXICATION NOT ALLOWED 

 
20.1 No intoxicating substance of any form shall be allowed on site. Any person suspected of being 

intoxicated shall not be allowed on the site.  Any person required to take medication shall notify the 
relevant responsible person thereof, as well as the potential side effects of the medication. 

 
21. PERSONAL PROTECTIVE EQUIPMENT 
 

21.1 The Mandatary shall ensure that his responsible persons and employees are provided with adequate 
personal protective equipment (PPE) for the work they may perform and in accordance with the 
requirements of General Safety Regulation 2 (1) of the OHS Act. The Mandatary shall further ensure 
that his responsible persons and employees wear the PPE issued to them at all material times. 

 
22. PLANT, MACHINERY AND EQUIPMENT 
 

22.1 The Mandatary shall ensure that all the plant, machinery, equipment and/or vehicles he may wish to 
utilize on the Employer’s premises is/are at all times of sound order and fit for the purpose for which 
it/they is/are attended to, and that it/they complies/comply with the requirements of Section 10 of the 
OHS Act.  

 
22.2 In accordance with the provisions of Section 10(4) of the OHS Act, the Mandatary hereby assumes the 

liability for taking the necessary steps to ensure that any article or substance that it erects or installs at 
the premises, or manufactures, sells or supplies to or for the Employer, complies with all the 
prescribed requirements and will be safe and without risks in terms of health and safety when properly 
used. 

 
23. NO USAGE OF THE EMPLOYER’S EQUIPMENT 
 

23.1 The Mandatary hereby acknowledges that his employees are not permitted to use any materials, 
machinery or equipment of the Employer unless the prior written consent of the Employer has been 

obtained, in which case the Mandatary shall ensure that only those persons authorized to make use of 
such materials, machinery or equipment, have access thereto. 
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24. TRANSPORT 
 

24.1 The Mandatary shall ensure that all road vehicles used on the premises are in a roadworthy condition 
and are licensed and insured. The Mandatary shall ensure that all drivers shall have relevant and valid 
driving licenses and the Mandatary shall ensure that no vehicle/s shall carry passengers unless it is 
specifically designed to do and that all drivers shall adhere to the speed limits and road signs on the 
premises at all times. 

 
24.2 In the event that any hazardous substances are to be transported on the premises, the Mandatary 

shall ensure that the requirements of the Hazardous Substances Act 15 of 1973 are complied with fully 

all times. 
 

 
25. CLARIFICATION 
 

25.1 In the event that the Mandatary requires clarification of any of the terms or provisions of this 
Agreement, he should take the necessary steps to contact the Risk Manager of the Employer to obtain 
such clarification. 

 
 
26. DURATION OF AGREEMENT 
 

26.1 This Agreement shall remain in force for the duration of the work to be performed by the Mandatary 
and/or while any of the Mandatary’s employees are present on the Employer’s premises. 

 

 
27. NON COMPLIANCE WITH THE AGREEMENT 
 
 

27.1 If the Mandatory fails to comply with any provisions of this Agreement, the Employer shall be entitled 
to give the mandatory 7 (seven) days written notice to remedy such non-compliance and if the 
Mandatory fails to comply with such notice, then the Employer shall forthwith be entitled but not 
obliged, without prejudice to any other rights or remedies which the mandatory may have in law,  

271.1 to suspend the main Agreement; or 

27.1.2 To claim immediate performance and/or payment of such obligations. 

27.2 Should mandatory continue to breach the contract on three occasions, then the Employer is                  
authorised to suspend the main contract without complying with the condition stated in the clause 
above. 

 

28. HEADINGS 
 

The headings as contained in this Agreement are for reference purposes only and shall not be construed as 
having any interpretative value in them or as giving any indication as to the meaning of the contents of the 
paragraphs contained in this Agreement. 
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Thus done and signed  

 

at ___________________on the _____  day of _____________ 201__  

 

 

______________________________________________ 

For and on behalf of the Employer 

 

 

Witnesses: 

 

1. ____________________________   

 

2. ____________________________ 

 

 

 

at ___________________on the _____  day of _____________ 201__  

 

 

______________________________________________ 

for and on behalf of the Mandatary 

 

Witnesses: 

 

3. ____________________________   

 

4. ____________________________ 
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1.0 SCOPE 

1.1 This specification covers the network operator’s requirements for general work and works on, over, under or 
adjacent to railway lines and near high voltage equipment. 

2.0 DEFINITIONS 

 The following definitions shall apply: 

 “Authorised Person” - A person whether an employee of the network operator or not, who has been 
specially authorised to undertake specific duties in terms of Transnet’ publication Electrical Safety 
Instructions, and who holds a certificate or letter of authority to that effect. 

 “Barrier” Any device designed to restrict access to "live" high-voltage electrical equipment. 

 “Bond” - A short conductor installed to provide electrical continuity. 

 “Contractor” - Any person or organisation appointed by the network operator to carry out work on its behalf. 

 “Contract Supervisor” - The person or juristic person appointed by the network operator from time to time as 
the Contract Supervisor, to administer the Contractor's performance and execution of the Works according 
to the powers and rights held by and obligations placed upon the Contract Supervisor in terms of the 
Contract. 

 “Dead” - Isolated and earthed. 

 “Electrical Officer (Contracts)” - The person appointed in writing by the Project Manager in terms of this 
specification as the person who shall be consulted by the Contractor in all electrical matters to ensure that 
adequate safety precautions are taken by the Contractor. 

 “Executive Officer” - The person appointed by the network operator from time to time as the Executive 
Officer to act according to the rights and powers held by and obligations placed upon him in terms of the 
Contract. 

 “High-Voltage” - A voltage normally exceeding 1000 volts. 

 “Live” - A conductor is said to be “live" when it is at a potential different from that of the earth or any other 
conductor of the system of which it forms a part. 

 “Near” - To be in such a position that a person's body or the tools he is using or any equipment he is 
handling may come within 3 metres of “live” exposed high-voltage electrical equipment. 

 “Occupation” - An authorisation granted by the network operator for work to be carried out under specified 
conditions on, over, under or adjacent to railway lines. 

 “Occupation Between Trains” - An occupation during an interval between successive trains. 

 “Optical Fibre Cable” - Buried or suspended composite cable containing optical fibres used in: 

 telecommunication networks for transmission of digital information and  

 safety sensitive train operations systems. 

 “Project Manager” – As defined in the special conditions of the contract. The person or juristic person 
appointed by the network operator from time to time as the Project Manager, to administer the Contract 
according to the powers and rights held by and obligations placed upon him in terms of the Contract. 

 “Responsible Representative” - The responsible person in charge, appointed by a contractor, who has 
undergone specific training (and holds a certificate) to supervise (general or direct) staff under his control 
who perform general work or to work on, over, under or adjacent to railway lines and in the vicinity of high-
voltage electrical equipment. 

 “Total Occupation” - An occupation for a period when trains are not to traverse the section of line covered by 
the occupation. 

 “Work on” - Work undertaken on or so close to the equipment that the specified working clearances to the 
“live” equipment cannot be maintained. 

 “Work Permit” - A combined written application and authority to proceed with work on or near dead electrical 
equipment. 

 “Works” – The contractual intent for the work to be done as defined in the contract at a defined work site. 
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PART A - GENERAL SPECIFICATION 

3.0 AUTHORITY OF OFFICERS OF TRANSNET 

3.1 The Contractor shall co-operate with the officers of the network operator and shall comply with all 
instructions issued and restrictions imposed with respect to the Works which bear on the existence and 
operation of the network operator's railway lines and high-voltage equipment. 

3.2 Without limiting the generality of the provisions of clause 3.1, any duly authorised representative of the 
network operator, having identified himself, may stop the work if, in his opinion, the safe passage of trains or 
the safety of the network operator’s assets or any person is affected. CONSIDERATIONS OF SAFETY 
SHALL TAKE PRECEDENCE OVER ALL OTHER CONSIDERATIONS. 

4.0 CONTRACTOR'S REPRESENTATIVES AND STAFF 

4.1 The Contractor shall nominate Responsible Representatives of whom at least one shall be available at any 
hour for call-out in cases of emergency. The Contractor shall provide the Contract Supervisor with the 
names, addresses and telephone numbers of the representatives. 

4.2 The Contractor guarantees that he has satisfied himself that the Responsible Representative is fully 
conversant with this specification and that he shall comply with all his obligations in respect thereof. 

4.3 The Contractor shall ensure that all contractor staff receives relevant awareness, educational and 
competence training regarding safety as prescribed. 

5.0 OCCUPATIONS AND WORK PERMITS 

5.1 Work to be done during total occupation or during an occupation between trains or under a work permit 
shall be done in a manner decided by the Contract Supervisor and at times to suit the network operator 
requirements. 

5.2 The Contractor shall organise the Works in a manner which will minimise the number and duration of 
occupations and work permits required. 

5.3 The network operator will not be liable for any financial or other loss suffered by the Contractor arising from 
his failure to complete any work scheduled during the period of an occupation or work permit. 

5.4 The Contractor shall submit to the Contract Supervisor, in writing, requests for occupations or work permits 
together with details of the work to be undertaken, at least 21 days before they are required. The network 
operator does not undertake to grant an occupation or work permit for any particular date, time or duration. 

5.5 The network operator reserves the right to cancel any occupation or work permit at any time before or 
during the period of occupation or work permit. If, due to cancellation or change in date or time, the 
Contractor is not permitted to start work under conditions of total occupation or work permit at the time 
arranged, all costs caused by the cancellation shall be born by the Contractor except as provided for in 
clauses 5.6 to 5.8. 

5.6 When the Contractor is notified less than 2 hours before the scheduled starting time that the occupation or 
work permit is cancelled, he may claim reimbursement of his direct financial losses caused by the loss of 
working time up to the time his labour and plant are employed on other work, but not exceeding the period 
of the cancelled occupation or work permit. 

5.7 When the Contractor is notified less than 2 hours before the scheduled starting time, or during an 
occupation or work permit, that the duration of the occupation or work permit is reduced, he may claim 
reimbursement of his direct financial losses caused by the loss of working time due to the reduced duration 
of the occupation or work permit. 

5.8 Reimbursement of the Contractor for any loss of working time in terms of clause 5.6 and 5.7, shall be 
subject to his claims being submitted within 14 days of the event with full details of labour and plant 
involved, and provided that the Contract Supervisor certifies that no other work on which the labour and 
plant could be employed was immediately available. 

5.9 Before starting any work for which an occupation has been arranged, the Contractor shall obtain from the 
Contract Supervisor written confirmation of the date, time and duration of the occupation. 

5.10 Before starting any work for which a work permit has been arranged, the Responsible Representative shall 
read and sign portion C of the Work Permit, signifying that he is aware of the work boundaries within which 
work may be undertaken. After the work for which the permit was granted has been completed, or when the 
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work permit is due to be terminated, or if the permit is cancelled after the start, the same person who signed 
portion C shall sign portion D of the Work Permit, thereby acknowledging that he is aware that the electrical 
equipment is to be made “live”. The Contractor shall advise all his workmen accordingly. 

6.0 SPEED RESTRICTIONS AND PROTECTION 

6.1 When speed restrictions are imposed by the network operator because of the Contractor's activities, the 
Contractor shall organise and carry out his work so as to permit the removal of the restrictions as soon as 
possible. 

6.2 When the Contract Supervisor considers protection to be necessary the Contractor shall, unless otherwise 
agreed, provide all protection including flagmen, other personnel and all equipment for the protection of the 
network operator's and the Contractor's personnel and assets, the public and including trains. 

6.2.1 The network operator will provide training free of charge of the Contractor's flagmen and other personnel 
performing protection duties. The Contractor shall consult with the Contract Supervisor, whenever he 
considers that protection will be necessary, taking into account the minimum permissible clearances set out 
in the Manual for Track Maintenance (Document no. BBB0481): 

 Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1) 

 Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2) 

 Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3) 

 Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5) 

6.3 The Contractor shall appoint a Responsible Representative to receive and transmit any instruction which 
may be given by the network operator personnel providing protection. 

7.0 ROADS AND ROADS ON THE NETWORK OPERATOR’S PROPERTY 

7.1 The Contractor shall take every reasonable precaution to prevent damage to any roads or bridges used 
to obtain access to the site, and shall select routes, use vehicles, and restrict loads so that any 
extraordinary traffic as may arise from the moving of plant or material to or from the site shall be limited 
as far as is reasonably possible. 

7.2 The Contractor shall not occupy or interfere in any way with the free use of any public or private road, 
right-of-way, path or street unless the Contract Supervisor has obtained the approval of the road 
authority concerned. 

8.0 CLEARANCES 

8.1 No temporary works shall encroach on the appropriate minimum clearances set out in the Manual for Track 
Maintenance (Document no. BBB0481): 

 Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1) 

 Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2) 

 Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3) 

 Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5) 

9.0 STACKING OF MATERIAL 

9.1 The Contractor shall not stack any material closer than 3m from the centre line of any railway line without 
prior approval of the Contract Supervisor. 

10.0 EXCAVATION, SHORING, DEWATERING AND DRAINAGE 

10.1 Unless otherwise approved by the Contract Supervisor any excavation adjacent to a railway line shall not 
encroach on the hatched area shown in Figure 1. 
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10.2 The Contractor shall provide, at his own cost any shoring, dewatering or drainage of any excavation unless 
otherwise stipulated elsewhere in the Contract. 

10.3 Where required by the Contract Supervisor, drawings of shoring for any excavation under or adjacent to a 
railway line shall be submitted and permission to proceed, obtained before the excavation is commenced. 

10.4 The Contractor shall prevent ingress of water to the excavation but where water does enter, he shall 
dispose of it as directed by the Contract Supervisor. 

10.5 The Contractor shall not block, obstruct or damage any existing drains either above or below ground level 
unless he has made adequate prior arrangements to deal with drainage. 

11.0 FALSEWORK FOR STRUCTURES 

11.1 Drawings of falsework for the construction of any structure over, under or adjacent to any railway line shall 
be submitted to the Contract Supervisor and his permission to proceed obtained before the falsework is 
erected. Each drawing shall be given a title and a distinguishing number and shall be signed by a registered 
professional engineer certifying that he has checked the design of the falsework and that the drawings are 
correct and in accordance with the design. 

11.2 After the falsework has been erected and before any load is applied, the Contractor shall submit to the 
Contract Supervisor a certificate signed by a registered professional engineer certifying that he has checked 
the falsework and that it has been erected in accordance with the drawings. Titles and numbers of the 
drawings shall be stated in the certificate. Notwithstanding permission given by the Contract Supervisor to 
proceed, the Contractor shall be entirely responsible for the safety and adequacy of the falsework. 

12.0 PILING 

12.1 The Contract Supervisor will specify the conditions under which piles may be installed on the network 
operator’s property. 

13.0 UNDERGROUND SERVICES 

13.1 No pegs or stakes shall be driven or any excavation made before the Contractor has established that there 
are no underground services which may be damaged thereby. 

13.2 Any damage shall be reported immediately to the Contract Supervisor, or to the official in charge at the 
nearest station, or to the traffic controller in the case of centralised traffic control. 

14.0 BLASTING AND USE OF EXPLOSIVES 

14.1 When blasting within 500m of a railway line, the Contractor shall observe the requirements stipulated in 
this specification. 

14.2 No blasting shall be carried out except with the prior written permission of the Contract Supervisor and 
under such conditions as he may impose. 

14.3 On electrified lines the Contractor shall also obtain the permission of the Electrical Officer (Contracts) before 
blasting, and shall give at least 21 days notice of his intention to blast. No blasting shall be done in the 
vicinity of electrified lines unless a member of the network operator's electrical personnel is present. 

14.4 The Contractor shall arrange for the supply, transport storage and use of explosives. 

14.5 The Contractor shall have labour, tools and plant, to the satisfaction of the Contract Supervisor, available 
on the site to clear immediately any stones or debris deposited on the track or formation by blasting, and 
to repair any damage to the track or formation immediately after blasting. Repairs to the track shall be 
carried out only under the supervision of a duly authorised representative of the network operator. 

14.6 The Contractor shall notify the Contract Supervisor of his intention to blast at least 21 days before the 
commencement of any blasting operations.  

14.7 Before any blasting is undertaken, the Contractor and the Contract Supervisor shall jointly examine and 
measure up any buildings, houses or structures in the vicinity of the proposed blasting to establish the 
extent of any existing cracking or damage to such structures, etc. The Contractor, shall, subject to the 
provisions stipulated in the Contract Insurance Policy, make good any deterioration of such buildings, 
houses, or structures, which, in the opinion of the Contract Supervisor, was directly caused by the 
blasting.  

14.8 After completion of the blasting the Contractor shall obtain a written clearance from each landowner in 
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the vicinity of the blasting operations to the effect that all claims for compensation in respect of damage 
caused by the blasting operations to their respective properties, have been settled.  

14.9 The Contractor shall provide proof that he has complied with the provisions of clauses 10.17.1 to 10.17.4 of 
the Explosives Regulations (Act 26 of 1956 as amended). 

14.10 Blasting within 500m of a railway line will only be permitted during intervals between trains. A person 
appointed by the Contract Supervisor, assisted by flagmen with the necessary protective equipment, will be 
in communication with the controlling railway station. 

 Only this person will be authorised to give the Contractor permission to blast, and the Contractor shall obey 
his instructions implicitly regarding the time during which blasting may take place. 

14.11 The flagmen described in clause14.10, where provided by the network operator, are for the protection of 
trains and the network operator’s property only, and their presence does not relieve the Contractor in any 
manner of his responsibilities in terms of Explosives Act or Regulations, or any obligation in terms of this 
Contract. 

14.12 The person described in clause 14.10 will record in a book provided and retained by the network operator, 
the dates and times:- 

 (i) when each request is made by him to the controlling station for permission to blast; 

 (ii) when blasting may take place; 

 (iii) when blasting actually takes place; and 

 (iv) when he advises the controlling station that the line is safe for the passage of trains. 

14.13 Before each blast the Contractor shall record in the same book, the details of the blast to be carried out. The 
person appointed by the Contract Supervisor and the person who will do the blasting shall both sign the 
book whenever an entry described in clause 14.12 is made. 

15.0 RAIL TROLLEYS 

15.1 The use of rail trolleys or trestle trolleys on a railway line for working on high voltage equipment will be 
permitted only if approved by the Contract Supervisor and under the conditions stipulated by him. 

15.2 All costs in connection with trolley working and any train protection services requested by the Contractor 
shall, be borne by the Contractor, unless otherwise agreed. 

16.0 SIGNAL TRACK CIRCUITS 

16.1 Where signal track circuits are installed, the Contractor shall ensure that no material capable of conducting 
an electrical current makes contact between rails of railway line/lines. 

16.2 No signal connections on track-circuited tracks shall be severed without the Contract Supervisor's 
knowledge and consent. 

17.0 PENALTY FOR DELAYS TO TRAINS 

17.1 If any trains are delayed by the Contractor and the Contract Supervisor is satisfied that the delay was 
avoidable, a penalty will be imposed on the Contractor as stipulated in the contract, for the period and 
number of trains delayed. 

18.0 SURVEY BEACONS AND PEGS 

18.1 The Contractor shall not on any account move or damage any beacon, bench mark, reference mark, 
signal or trigonometrical station in the execution of the Works without the written approval of the Contract 
Supervisor.  

 Should the Contractor be responsible for any such occurrence, he shall report the circumstances to the 
Contract Supervisor who will arrange with the Director-General of Surveys for replacement of the beacon 
or mark at the cost of the Contractor. 

18.2 The Contractor shall not move or damage any cadastral or mining beacon without the written approval of 
the Contract Supervisor and before it has been referenced by a registered land surveyor. Any old 
boundary beacon, which becomes an internal beacon on creation of new boundaries, shall not be moved 
without the written approval of the Contract Supervisor.  



BBD8210 Version 1 

 Page 8 of 14

 Should the Contractor move or damage any cadastral or mining beacon without authority, he shall be 
responsible for having it replaced, at his cost, by a land surveyor. 

18.3 The Contractor shall preserve all pegs and bench marks. Such survey points shall not be removed 
without the written approval of the Contract Supervisor. Should any peg or benchmark be removed 
without authority, the Contract Supervisor will arrange for its replacement and the cost will be recovered 
from the Contractor. No claim will be considered for delay in replacing any such peg or bench mark. Each 
peg replaced shall be checked by the Contractor. 

18.4 Where a new boundary has been established, beacons on the fence line shall not be disturbed, and 
fence posts or anchors may not be placed or excavations made within 0,6 m of any beacon without the 
prior written approval of the Contract Supervisor. 

19.0 TEMPORARY LEVEL CROSSINGS 

19.1 The Contract Supervisor may, on request of the Contractor, and if necessary for the purpose of execution 
of the Works, permit the construction of a temporary level crossing over a railway a line at a position 
approved by the Contract Supervisor and at the Contractor's cost. The period for which the temporary 
level crossing is permitted will be at the discretion of the Contract Supervisor. 

19.2 The Contractor will provide protection and supervise the construction of the road over the track(s) and 
within the railway servitude at the level crossing, as well as the erection of all road signs and height 
gauges. All cost to be borne by the applicant. 

 The Contractor shall exercise extreme caution in carrying out this work, especially in respect of damage 
to tracks, services, overhead power and communications routes and prevent contact with “live” overhead 
electrical equipment.  

 Unless otherwise agreed, the Contractor will provide the service deviations or alterations to the network 
operator’s track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems 
to accommodate the level crossing. 

19.3 The Contractor shall take all necessary steps including the provision of gates, locks and, where 
necessary, watchmen to restrict the use of the temporary level crossing to himself and his employees, his 
subcontractors and their employees, the staff of the network operator and to such other persons as the 
Contract Supervisor may permit and of whose identity the Contractor will be advised. If so ordered by the 
Contract Supervisor, the Contractor shall provide persons to control road traffic using the temporary level 
crossing. Such persons shall stop all road traffic when any approaching train is within seven hundred and 
fifty (750) metres of the temporary level crossing, and shall not allow road traffic to proceed over it until 
the lines are clear. 

19.4 The Contractor shall maintain the temporary level crossing within the railway servitude in good condition 
for the period it is in use. A temporary agreement with the road authority to be concluded for the 
maintenance of the level crossing outside the railway servitude.   

19.5 When the temporary level crossing is no longer required by the Contractor, or permitted by the network 
operator, the Contractor shall at his own cost remove it and restore the site and the network operator’s 
track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems to its 
original condition. Work over the tracks and within the railway servitude will be supervised by the network 
operator.  

20.0 COMPLETION OF THE WORKS 

20.1 On completion of the works, the Contractor shall remove all the remaining construction plant and material 
from the site, other than material which is the property of the network operator, and leave the site in a 
clean, neat and tidy condition. If material and plant is required for the liability and maintenance period the 
Contract supervisor must authorise it’s retention on site.  

21.0 PROTECTION OF PERSONS AND PROPERTY 

21.1 The Contractor shall provide and maintain all lights, guards, barriers, fencing and watchmen when and 
where necessary or as required by the Contract Supervisor or by any statutory authority, for the 
protection of the Works and for the safety and convenience of the public.  

 Red, yellow, green or blue lights may not be used by the Contractor as they can be mistaken for signals. 
Red, yellow, green or white flags shall only be used for protection by the Contractor. Within the precincts 
of a port the Contractor shall obtain the permission of the Port Captain before installing any light.  
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21.2 The Contractor shall take all the requisite measures and precautions during the course of the Works to: 

 (i) protect the public and property of the public, 

 (ii) protect the property and workmen of both the network operator and the Contractor, 

 (iii) avoid damage to and prevent trespass on adjoining properties, and 

 (iv) ensure compliance with any instruction issued by the Contract Supervisor or other authorised 
person, and with any stipulation embodied in the contract documents which affects the safety of any 
person or thing.  

21.3 The network operator will provide, at its own cost, protection for the safe working of trains during such 
operations as the Contract Supervisor may consider necessary. Protection by the network operator for 
any purpose whatsoever, does not absolve the Contractor of his responsibilities in terms of the Contract. 

21.4 The Contractor shall take all precautions and appoint guards, watchmen and compound managers for 
prevention of disorder among and misconduct by the persons employed on the Works and by any other 
persons, whether employees or not, on the work site and for the preservation of the peace and protection 
of persons and property in the direct neighbourhood. Any relocation of camps because of disorder shall 
be at the Contractor's expense. 

21.5 All operations necessary for the execution of the Works, including the provision of any temporary work 
and camping sites, shall be carried out so as not to cause veldt fires, ground and environmental pollution, 
soil erosion or restriction of or interference with streams, furrows, drains and water supplies. 

 If the original surface of the ground is disturbed in connection with the Works, it shall be made good by 
the Contractor to the satisfaction of the land owner, occupier or responsible authority.  

21.6 The Contractor shall take all reasonable steps to minimise noise and disturbance when carrying out the 
Works, including work permitted outside normal working hours. 

21.7 Dumping of waste or excess materials by the Contractor shall, in urban areas, be done under the 
direction and control of, and at sites made available by the local authority. Dumping outside local 
authority boundaries shall be done only with the express permission and under the direction and control 
of the Contract Supervisor. 

21.8 The Contractor shall comply with environmental protection measures and specifications stipulated by the 
Contract Supervisor and/or local and environmental authorities.  

22.0 INTERFERENCE WITH THE NETWORK OPERATOR'S ASSETS AND WORK ON OPEN LINES 

22.1 The Contractor shall not interfere in any manner whatsoever with an open line, nor shall he carry out any 
work or perform any act which affects the security, use or safety of an open line except with the authority 
of the Contract Supervisor and in the presence of a duly authorised representative of the network 
operator. 

22.2 The Contractor shall not carry out any work or operate any plant, or place any material whatsoever 
nearer than three metres from the centre line of any open line except with the written permission of the 
Contract Supervisor and subject to such conditions as he may impose. 

22.3 Care must be taken not to interfere with or damage any services such as overhead wire routes, cables or 
pipes and optical fibre cable, except as provided for the work specified. The Contractor will be held 
responsible for any damage to or interruption of such services arising from any act or omission on his 
part or of any of his employees, or persons engaged by him on the Works. The cost of repairing, 
replacing or restoring the services, as well as all other costs arising from any damage to services, shall 
be borne by, and will be recovered from the Contractor. 

22.4 Authority granted by the Contract Supervisor and the presence of an authorised representative of the 
network operator in terms hereof, shall not relieve the Contractor of his duty to comply with this 
specification.  

23.0 ACCESS, RIGHTS-OF-WAY AND CAMPSITES 

23.1 Where entry onto the network operator's property is restricted, permission to enter will be given only for 
the purpose of carrying out the Works and will be subject to the terms and conditions laid down by the 
network operator. 

23.2 The Contractor shall arrange for campsites, workplaces and access thereto as well as for any right-of-
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way over private property to the site of the Works, and for access within the boundaries of the network 
operator's property. The owners of private property to be traversed shall be approached and treated with 
tact and courtesy by the Contractor, who shall, if necessary, obtain a letter of introduction to such 
property owners from the Contract Supervisor.  

The Contractor shall be responsible for the closing of all gates on roads and tracks used by him or his 
employees. Except with the prior approval of the Contract Supervisor and the owner or occupier of any 
private land to be traversed, the Contractor shall not cut, lower, damage, remove or otherwise interfere 
with any fence or gate which is either on the network operator's property or on private property and which 
restricts access to the Works. Where such approval has been given, the Contractor shall prevent entry of 
animals or unauthorised persons onto the network operator's or private property, and shall make the 
fences safe against trespass at the close of each day's work. 

23.3 The Contractor shall take all reasonable steps to confine the movement of vehicles and plant to the 
approved right-of-way to minimise damage to property, crops and natural vegetation. 

23.4 When access is no longer required, and before completion of the Works, the Contractor shall repair, 
restore or replace any fence or gate damaged during execution of the Works to the satisfaction of the 
Contract Supervisor and shall furnish the Contract Supervisor with a certificate signed by the owner and 
occupier of land over which he has gained access to a campsite, workplace and the Works, certifying 
that the owner and occupier have no claim against the Contractor or the network operator arising from 
the Contractor's use of the land. Should the Contractor be unable to obtain the required certificate, he 
shall report the circumstances to the Contract Supervisor.  

24.0 SUPERVISION 

24.1 The Contract Supervisor will provide overall technical superintendence of the Works, and may direct the 
Contractor in terms of the provisions of the Contract or in respect of any measures which the Contract 
Supervisor may require for the operations of the network operator, the safety of trains, property and 
workmen of the network operator, and for the safety of other property and persons. The Contractor shall 
carry out the directions of the Contract Supervisor. The superintendence exercised by the Contract 
Supervisor, including any agreement, approval, refusal or withdrawal of any approval given, shall not 
relieve the Contractor of any of his duties and liabilities under the Contract, and shall not imply any 
assumption by the network operator or by the Contract Supervisor of the legal and other responsibilities 
of the Contractor in carrying out the Works. 

24.2 The Contract Supervisor may delegate to any deputy or other person, any of his duties or functions under 
the Contract. On receiving notice in writing of such delegation, the Contractor shall recognise and obey 
the deputy or person to whom any such duties or functions have been delegated as if he were the 
Contract Supervisor. 

24.3 The Contractor shall exercise supervision over the Works at all times when work is performed or shall be 
represented by an agent having full power and authority to act on behalf of the Contractor. Such agent 
shall be competent and responsible, and have adequate experience in carrying out work of a similar 
nature to the Works, and shall exercise personal supervision on behalf of the Contractor. The Contract 
Supervisor shall be notified in writing of such appointment which will be subject to his approval. 

24.4 The Contractor or his duly authorised agent shall be available on the site at all times while the Works are 
in progress to receive the orders and directions of the Contract Supervisor. 

25.0 HOUSING OF EMPLOYEES 

25.1 The Contractor shall, where necessary, make his own arrangements for suitable housing of his 
employees. Where temporary housing is permitted by the Contract Supervisor on any part of the site, the 
Contractor shall provide suitable sanitation, lighting and potable water supplies in terms of the 
requirements of the local authority or the current network operator’s specification; Minimum Communal 
Health Requirements in Areas outside the Jurisdiction of a Local Authority - E.4B, as applicable.  

25.2 Fouling the area inside or outside the network operator's boundaries shall be prevented. The Contractor 
will be called upon by the Contract Supervisor to dispose of any foul or waste matter generated by the 
Contractor. 

26.0 OPTICAL FIBRE CABLE ROUTES 

26.1 The Contractor shall not handle, impact, move or deviate any optical fibre cable without prior approval.  

26.2 Works that in any way affect the optical fibre cable requires prior approval from the Contract Supervisor 
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who will determine the work method and procedures to be followed. 
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 PART B - SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL EQUIPMENT 

27.0 GENERAL 

27.1 This specification is based on the contents of Transnet’s publication ELECTRICAL SAFETY 
INSTRUCTIONS, as amended, a copy of which will be made available on loan to the Contractor for the 
duration of the contract.  

 These instructions apply to all work near “live” high-voltage equipment maintained and/or operated by the 
network operator, and the onus rests on the Contractor to ensure that he obtains a copy. 

27.2 This specification must be read in conjunction with and not in lieu of the Electrical Safety Instructions. 

27.3 The Contractor's attention is drawn in particular to the contents of Part I, Sections 1 and 2 of the Electrical 
Safety Instructions. 

27.4 The Electrical Safety Instructions cover the minimum safety precautions which must be taken to ensure safe 
working on or near high-voltage electrical equipment, and must be observed at all times. Should additional 
safety measures be considered necessary because of peculiar local conditions, these may be ordered by 
and at the discretion of the Electrical Officer (Contracts). 

27.5 The Contractor shall obtain the approval of the Electrical Officer (Contracts) before any work is done which 
causes or could cause any portion of a person's body or the tools he is using or any equipment he is 
handling, to come within 3 metres of any “live” high-voltage equipment. 

27.6 The Contractor shall regard all high-voltage equipment as “live” unless a work permit is in force. 

27.7 Safety precautions taken or barriers erected shall comply with the requirements of the Electrical Officer 
(Contracts), and shall be approved by him before the work to be protected is undertaken by the Contractor. 
The Contractor shall unless otherwise agreed, bear the cost of the provision of the barriers and other safety 
precautions required, including the attendance of the network operator’s staff where this is necessary. 

27.8 No barrier shall be removed unless authorised by the Electrical Officer (Contracts). 

28.0 WORK ON BUILDINGS OR FIXED STRUCTURES 

28.1 Before any work is carried out or measurements are taken on any part of a building, fixed structure or 
earthworks of any kind above ground level situated within 3 metres of “live” high-voltage equipment, the 
Electrical Officer (Contracts) shall be consulted to ascertain the conditions under which the work may be 
carried out. 

28.2 No barrier erected to comply with the requirements of the Electrical Officer (Contracts) shall be used as 
temporary staging or shuttering for any part of the Works. 

28.3 The shuttering for bridge piers, abutments, retaining walls or parapets adjacent to or over any track may be 
permitted to serve as a barrier, provided that it extends at least 2,5 metres above any working level in the 
case of piers, abutments and retaining walls and 1,5 metres above any working level in the case of 
parapets. 

29.0 WORK DONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING OR UNLOADING 

29.1 No person may stand, climb or work, whilst on any platform, surface or foothold:  

29.1.1  higher than the normal unrestricted access way, namely - 

29.1.1.1 external walkways on diesel, steam and electric locomotives, steam heat vans, etc. and 

29.1.1.2 walkways between coaches and locomotives. 

29.1.2  of restricted access ways in terms of the Electrical Safety Instructions namely - 

29.1.2.1 the floor level of open wagons  

29.1.2.2 external walkways or decks of road-rail vehicles, on-track maintenance machines and material 
trains.  

29.1.3  Unauthorised staff working on these platforms must be directly supervised by duly authorised 
persons in terms of clause 607.1.3 of the Electrical Safety Instructions. These persons must 
attend the relevant electrical safety module training. A letter of training must then be issued by an 
accredited training authority. A Category C Certificate of Authority must be obtained from the 
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local depot examining officer. 

29.2 When in the above positions no person may raise his hands or any equipment he is handling above his 
head. 

29.3 In cases where the Contractor operates his own rail mounted equipment, he shall arrange for the walkways 
on this plant to be inspected by the Electrical Officer (Contracts) and approved, before commencement of 
work. 

29.4 The handling of long lengths of material such as metal pipes, reinforcing bars, etc should be avoided, but if 
essential they shall be handled as nearly as possible in a horizontal position below head height. 

29.5 The Responsible Representative shall warn all persons under his control of the danger of being near “live” 
high-voltage equipment, and shall ensure that the warning is fully understood. 

29.6 Where the conditions in clauses 30.1 to 30.4 cannot be observed the Electrical Officer (Contracts), shall be 
notified. He will arrange for suitable Safety measures to be taken. The Electrical Officer (Contracts), may in 
his discretion and in appropriate circumstances, arrange for a suitable employee of the Contractor to be 
specially trained by the network operator and at the Contractor’s cost, as an Authorised Person to work 
closer than 3 metres from “live” overhead conductors and under such conditions as may be imposed by the 
senior responsible electrical engineer of the network operator. 

30.0 USE OF EQUIPMENT 

30.1 Measuring Tapes and Devices 

30.1.1 Measuring tapes may be used near “live” high-voltage equipment provided that no part of any tape or a 
person's body comes within 3 metres of the “live” equipment. 

30.1.2 In windy conditions the distance shall be increased to ensure that if the tape should fall it will not be blown 
nearer than 3 metres from the “live” high-voltage equipment. 

30.1.3 Special measuring devices longer than 2 metres such as survey sticks and rods may be used if these are of 
non-conducting material and approved by the responsible Electrical Engineer of the network operator, but 
these devices must not be used within 3 metres of “live” high-voltage equipment in rainy or wet conditions. 

30.1.4 The assistance of the Electrical Officer (Contracts) shall be requested when measurements within the limits 
defined in clauses 31.1.1 to 31.1.3 are required. 

30.1.5 The restrictions described in 31.1.1 to 31.1.3 do not apply on a bridge deck between permanent parapets 
nor in other situations where a barrier effectively prevents contact with the “live” high-voltage equipment. 

30.2 Portable Ladders 

30.2.1 Any type of portable ladder longer then 2 metres may only be used near “live” high-voltage equipment under 
the direct supervision of the Responsible Representative. He shall ensure that the ladder is always used in 
such a manner that the distance from the base of the ladder to any “live” high-voltage equipment is greater 
than the fully extended length of the ladder plus 3 metres. Where these conditions cannot be observed, the 
Electrical Officer (Contracts) shall be advised, and he will arrange for suitable safety measures to be taken. 

31.0 CARRYING AND HANDLING MATERIAL AND EQUIPMENT 

31.1 Pipes, scaffolding, iron sheets, reinforcing bars and other material which exceeds 2 metres in length shall 
be carried completely below head height near “live” high-voltage equipment. For maximum safety such 
material should be carried by two or more persons so as to maintain it as nearly as possible in a horizontal 
position. The utmost care must be taken to ensure that no part of the material comes within 3 metres of any 
“live” high-voltage equipment. 

31.2 Long lengths of wire or cable shall never be run out in conditions where a part of a wire or cable can come 
within 3 metres of any “live” high-voltage equipment unless the Electrical Officer (Contracts) has been 
advised and has approved appropriate safety precautions. 

31.3 The presence of overhead power lines shall always be taken account of especially when communications 
lines or cables or aerial cables, stay wires, etc. are being erected above ground level. 

32.0 PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES, ANTENNAE, TREES ETC. 

32.1 A pole may be handled for the purpose of erection or removal near high-voltage equipment under the 
following conditions: 
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 (i) If the distance between the point at which the pole is to be erected or removed and the nearest “live” 
high-voltage equipment is more than the length of the pole plus 3 metres, the work shall be supervised by 
the Responsible Representative. 

 (ii) If the distance described in (i) is less than the length of the pole plus 3 metres, the Electrical Officer 
(Contracts) shall be consulted to arrange for an Authorised Person to supervise the work and to ensure that 
the pole is earthed where possible. The pole shall be kept in contact with the point of erection, and 
adequate precautions shall be taken to prevent contact with “live” high-voltage equipment. 

32.2 The cost of supervision by an Authorised Person and the provision of earthing shall, unless otherwise 
agreed, be borne by the Contractor. 

32.3 The provisions of clauses 33.1 and 33.2 shall also apply to the erection or removal of columns, antennae, 
trees, posts, etc. 

33.0 USE OF WATER 

33.1 No water shall be used in the form of a jet if it can make contact with any “live” high-voltage equipment or 
with any person working on such equipment. 

34.0 USE OF CONSTRUCTION PLANT 

34.1 "Construction plant" entails all types of plant including cranes, piling frames, boring machines, excavators, 
draglines, dewatering equipment and road vehicles with or without lifting equipment. 

34.2 When work is being undertaken in such a position that it is possible for construction plant or its load to come 
within 3 metres of “live” high-voltage equipment, the Electrical Officer (Contracts) shall be consulted. He will 
arrange for an Authorised Person to supervise the work and to ensure that the plant is adequately earthed. 
The Electrical Officer (Contracts) will decide whether further safety measures are necessary. 

34.3 The cost of any supervision by an Authorised Person and the provision of earthing shall, unless otherwise 
agreed, be borne by the Contractor. 

34.4 When loads are handled by cranes, non-metallic rope hand lines shall be used, affixed to such loads so as 
to prevent their swinging and coming within 3 metres of “live” high-voltage equipment. 

34.5 Clauses 35.1 to 35.4 shall apply mutatis mutandis to the use of maintenance machines of any nature. 

35.0 WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER OF A WORK PERMIT 

35.1 If the Responsible Representative finds that the work cannot be done in safety with the high-voltage 
electrical equipment “live”, he shall consult the Electrical Officer (Contracts) who will decide on the action to 
be taken. 

35.2 If a work permit is issued the Responsible Representative shall- 

 (i) before commencement of work ensure that the limits within which work may be carried out have been 
explained to him by the Authorised Person who issued the permit to him, and that he fully understands 
these limits. 

 (ii) sign portion C of the permit before commencement of work; 

 (iii) explain to all persons under his control the limits within which work may be carried out, and ensure that 
they fully understand these limits; 

 (iv) care for the safety of all persons under his control whilst work is in progress; and 

 (v) withdraw all personnel under his control from the equipment on completion of the work before he signs 
portion D of the work permit. 

36.0 TRACTION RETURN CIRCUITS IN RAILS 

36.1 DANGEROUS CONDITIONS CAN BE CREATED BY REMOVING OR SEVERING ANY BOND. 

36.2 Broken rails with an air gap between the ends, and joints at which fishplates are removed under "broken 
bond" conditions, are potentially lethal. The rails on either side of an air gap between rail ends on electrified 
lines shall not be touched simultaneously until rendered safe by the network operator personnel. 

36.3 The Contractor shall not break any permanent bonds between rails or between rails and any structure. He 
shall give the Contract Supervisor at least 7 days written notice when removal of such bonds is necessary. 
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36.4 No work on the track which involves interference with the traction return rail circuit either by cutting or 
removing the rails, or by removal of bonds shall be done unless the Electrical Officer (Contracts) is 
consulted. He will take such precautions as may be necessary to ensure continuity of the return circuit 
before permitting the work to be commenced. 

37.0 HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY THE 
NETWORK OPERATOR 

 Where the work is undertaken on or near high-voltage electrical equipment which is not maintained and/or 
operated by the network operator, the Occupational Health and Safety Act No. 85 of 1993, and Regulations 
and Instructions, or the Mines Health and Safety Act (Act 29 of 1996), shall apply. 

 Such equipment includes:- 

 (i) Eskom and municipal equipment; 

 (ii) The Contractor's own power supplies; and 

 (iii) Electrical equipment being installed but not yet taken over from the Contractor. 

 

END 
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Mandatary Agreement 

 
 

OCCUPATIONAL HEALTH AND SAFETY ACT 85 of 1993 (AS AMENDED) 
 

 
 

AGREEMENT WITH MANDATORY 
In terms of Section 37(1) & (2) 

 
 

 
 
 

WRITTEN AGREEMENT ENTERED INTO AND BETWEEN 
 
 
 

 
Transnet SOC Ltd 

 (Hereinafter referred to as the Employer) 
 
 
 

AND 
 
 

------------------------------------------ 
        

(Hereinafter referred to as Mandatory (Principal Contractor) 
  

 
 
 
Compensation Fund Number :  
 
Project Name   :  
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28. HEADING 
 
PREAMBLE 

 WHEREAS section 37(1) & (2) of the Occupational Health and Safety Act No 85 of 1993 (“the Act”) requires 
that parties have an agreement in writing to ensure compliance by a mandatory in line with the provisions of 
the Act. 

AND WHEREAS Transnet SOC Ltd requires the services of the Contractors to execute certain projects within 
its workshops. 

 AND WHEREAS TRANSNET SOC LTD can be better served by Contractors who have the infrastructure, 

specialist employees and expertise to execute such projects at the highest level of efficiency on short notice. 

 NOW THEREFORE the parties agree as follows; 

1. DEFINITIONS 

For the purpose of this agreement, unless the context indicates otherwise, the following definitions are set out 
for the terms indicated: 

1.1  “Act” means the Occupational Health and Safety Act No 85 of 1993; 

1.2 "Agreement" means this Mandatary agreement; 

1.3  “Contractor ” means the Mandatory; 

1.4 “COID Act” means the Compensation for Occupational Injuries and Diseases Act No 130 of 1993. 

1.5  “Effective Date” means the date of signature of this Agreement by the last party signing hereto; 

1.6 “Employer” refers to TRANSNET SOC LTD; 

1.7  “Mandatary” means an agent, Contractor or sub-contractor for work, but without derogating from the 
status in his own right as an employer or user; 

1.8 “Parties” means TRANSNET SOC LTD and the Contractor, and “Party” shall mean either one of them, as 
the context indicates; 

1.9 “Principal Contract” means the appointed contractor whereby such contractor has to provide goods and 
or services to TRANSNET SOC LTD. 
 

1.10 “Regulations” means regulations promulgated in terms of the relevant legislation. 

1.11 “Section” means the relevant section of the Occupational Health and Safety Act No 85 of 1993 

1.12 "Services" means the services to be provided by the Contractor to TRANSNET SOC LTD. 

1.13 "TRANSNET SOC LTD" means Transnet Group and all its operating divisions and Specialist units with 
(Registration No. 1990/000900/06), a public company incorporated in accordance with the company 
laws of the Republic of South Africa; 

2. INTERPRETATION 
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2.1 Clause headings in this Agreement are included for ease of reference only and do not form part of this 
Agreement for the purposes of interpretation or for any other purpose. No provision shall be construed 
against or interpreted to the disadvantage of either Party hereto by reason of such Party having or 
being deemed to have structured or drafted such provision. 

 
2.2 Any term, word or phrase used in this Agreement, other than those defined under the clause heading 

“Definitions”  shall be given its plain English meaning, and those terms, words, acronyms, and phrases 
used in this Agreement will be interpreted in accordance with the generally accepted meanings 
accorded thereto. 

 
2.3 A reference to the singular incorporates a reference to the plural and vice versa. 
 
2.4 A reference to natural persons incorporates a reference to legal persons and vice versa. 
 
2.5 A reference to a particular gender incorporates a reference to the other gender. 

 
3. REPORTING 
 

3.1 The Mandatary and/or his designated person appointed in terms of Section 16(2) of the Occupational 
Health and Safety Act 85 of 1993 (”the OHS Act”) shall report to the Risk Manager and/or a Project 
Manager and/or a representative designated by the Employer prior to commencing the work at the 
premises of the Employer. 

 
 
4. WARRANTY OF COMPLIANCE 
 

4.1 In terms of this Agreement the Mandatary warrants that he agrees to any of the arrangements and 
procedures as prescribed by the Employer and as provided for in terms of Section 37(2) of the OHS 
Act for the purposes of compliance with the OHS Act. 

 
4.2 The Mandatary further warrants that he and/or his employees undertake to maintain such compliance 

with the OHS Act.  Without derogating from the generality of the above, nor from the provisions of the 
said Agreement, the Mandatary shall ensure that the clauses as hereunder described are at all times 
adhered to by himself and his employees. 

 
4.3 The Mandatary hereby undertakes to ensure that the health and safety of any other person on the 

premises is not endangered by the conduct of his activities and that of his employees.   
 

5. APPOINTMENTS AND TRAINING 
 

5.1 The Mandatary shall appoint competent persons as per Section 16(2) of the OHS Act.  Any such 
appointed person shall be trained on any occupational health and safety matter and the OHS Act 
provisions pertinent to the work is to be performed under his responsibility.  Copies of any 
appointments made by the Mandatary shall immediately be provided to the Employer. 

 
5.2 The Mandatary shall further ensure that all his employees are trained on the health and safety aspects 

relating to the work to be done on the premises of the Employer and that they understand the hazards 
associated with such work being carried out on the premises.  Without derogating from the foregoing, 
the Mandatary shall, in particular, ensure that all his users or operators of any materials, machinery or 
equipment are properly trained in the use of such materials, machinery or equipment. 

 
5.3 Notwithstanding the provisions of the above, the Mandatary shall ensure that he, his appointed 

responsible persons and his employees are at all times familiar with the provisions of the OHS Act, and 
that they comply with the provisions of the Act. 
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6. SUPERVISION, DISCIPLINE AND REPORTING 
 

6.1 The Mandatary shall ensure that all work performed on the Employer’s a premise is done under strict 
supervision and that no unsafe or unhealthy work practices are permitted.  Discipline regarding health 
and safety matters shall be strictly enforced against any of his employees regarding non-compliance 
by such employee with any health and safety matters. 

 
6.2 The Mandatary shall further ensure that his employees report to him all unsafe or unhealthy work 

situations immediately after they become aware of such conditions and that he in turn immediately 
reports these to the Employer and/or his representative. 

 
7. ACCESS TO THE OHS ACT 
 

7.1 The Mandatary shall ensure that he has an updated copy of the OHS Act on site at all times and that 
this is accessible to his appointed responsible persons and employees, save that the parties may make 
arrangements for the Mandatary and his appointed responsible persons and employees to have access 
to the Employer’s updated copy/copies of the Act. 

 
8. COOPERATION 
 

8.1 The Mandatary and/or his responsible persons and employees shall provide full co-operation and 
information if and when the Employer or his representative inquires into any occupational health and 
safety issues concerning the Mandatary.  It is hereby recorded that the Employer and his 
representative shall at all times be entitled to make such inquiry. 

 
8.2 Without derogating from the generality of the above, the Mandatary and his responsible persons shall 

make available to the Employer and his representative, on request, all and/or any checklists and 
inspection registers required to be kept by him in respect of any of his materials, machinery or 
equipment. 

 
9. WORK PROCEDURES 
 

9.1 The Mandatary shall, after having established the dangers associated with the work performed, 
develop and implement mitigation measures to minimize or eliminate such dangers for the purpose of 
ensuring a healthy and safe working environment. The Mandatary shall then ensure that his 
responsible persons and employees are familiar with such mitigation measures. 

 
9.2 The Mandatary shall implement any other safe work practices as prescribed by the Employer and shall 

ensure that his responsible persons and employees are made conversant with such other safe work 
practices as prescribed by the Employer and that his responsible persons and employees adhere to 
such safe work practices. 

 
9.3 The Mandatary shall ensure that work for which any permit is required by the Employer is not 

performed by his employees prior to the Employer obtaining such permit from the Mandatary. 
 
10. HEALTH AND SAFETY MEETINGS 

 
10.1 If required in terms of the OHS Act, the Mandatary shall establish his own health and safety 

committee(s) and ensure that his employees, being the committee members, provide health and 
safety representatives to attend the Employer’s health and safety committee meetings. 

 
11. COMPENSATION REGISTRATION 
 

11.1 The Mandatary shall ensure that he has a valid proof of registration with the Compensation 
Commissioner, as required in terms of COID Act, and that all payments owing to the Commissioner 
are discharged.  The Mandatary shall further ensure that the cover remain in force while any such 
employee is present on the premises. 
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12. MEDICAL EXAMINATIONS 
 

12.1 The Mandatary shall ensure that all his employees undergo routine medical examinations and that they 
are medically fit for the purposes of the work they are to perform. 

 
 
13. INCIDENT REPORTING AND INVESTIGATION 
 

13.1 All incidents referred to in Section 24 of the OHS Act shall be reported by the Mandatary to the 
Department of Labour and to the Employer.  The Employer shall further be provided with copies of any 
written documentation relating to any incident.  

 
13.2 The Employer retains an interest in the reporting of any incident as described above as well as in any 

formal investigation and/or inquiry conducted in terms of section 32 of the OHS-Act into such incident. 
 
14. SUBCONTRACTORS 
 

14.1 The Mandatary shall notify the Employer of any subcontractor he may wish to perform work on his 
behalf on the Employer’s premises. It is hereby recorded that all the terms and provisions contained in 
this clause shall be equally binding upon the subcontractor prior to the subcontractor commencing 
with the work.  Without derogating from the generality of this paragraph: 

 
14.1.1 The Mandatary shall ensure that training as discussed under appointments and training, 

is provided prior to the subcontractor commencing work on the Employer’s premises. 
 

14.1.2 The Mandatary shall ensure that work performed by the subcontractor is done under his 
strict supervision, discipline and reporting. 

 

14.1.3 The Mandatary shall inform the Employer of any health and safety hazards and/or issue 
that the subcontractor may have brought to his attention. 

 
14.1.4 The Mandatary shall inform the Employer of any difficulty encountered regarding 

compliance by the subcontractor with any health and safety instruction, procedure 
and/or legal provision applicable to the work the subcontractor performs on the 
Employer’s premises. 

 
15. SECURITY AND ACCESS 
 

15.1 The Mandatary and his employees shall enter and leave the premises only through the main gate(s) 
and/or checkpoint(s) designated by the Employer. The Mandatary shall ensure that employees observe 
the security rules of the Employer at all times and shall not permit any person who is not directly 
associated with the work from entering the premises. 

 
15.2 The Mandatary and his employees shall not enter any area of the premises that is not directly 

associated with their work.   

 
15.3 The Mandatary shall ensure that all materials, machinery or equipment brought by him onto the 

premises are recorded at the main gate(s) and/or checkpoint(s). Failure to do this may result in a 
refusal by the Employer to allow the materials, machinery or equipment to be removed from the 
Employer’s premises. 

 
16. FIRE PRECAUTIONS AND FACILITIES 
 

16.1 The Mandatary shall ensure that an adequate supply of fire-protection and first-aid facilities are 
provided for the work to be performed on the Employer’s premises, save that the Parties may mutually 
make arrangements for the provision of such facilities. 
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16.2 The Mandatary shall further ensure that all his employees are familiar with fire precautions at the 

premises, which includes fire-alarm signals and emergency exits, and that such precautions are 
adhered to. 

 
 

 
 
17. ABLUTION FACILITIES 
 

17.1 The Mandatary shall ensure that an adequate supply of ablution facilities are provided for his 
employees performing work on the Employer’s premises, save that the parties may mutually make 
arrangements for the provision of such facilities. 

 
18. HYGIENE AND CLEANLINESS 
 

18.1 The Mandatary shall ensure that the work site and surround area is at all times maintained to the 
reasonably practicable level of hygiene and cleanliness. In this regard, no loose materials shall be left 
lying about unnecessarily and the work site shall be cleared of waste material regularly and on 
completion of the work. 

 
19. NO NUISANCE 
 

19.1 The Mandatary shall ensure that neither he nor his employees undertake any activity that may cause 
environmental impairment or constitute any form of nuisance to the Employer and/or his surroundings. 

 
19.2 The Mandatary shall ensure that no hindrance, hazard, annoyance or inconvenience is inflicted on the 

Employer, another Mandatary or any tenants. Where such situations are unavoidable, the Mandatary 
shall give prior notice to the Employer. 

 
20. INTOXICATION NOT ALLOWED 
 

20.1 No intoxicating substance of any form shall be allowed on site. Any person suspected of being 
intoxicated shall not be allowed on the site.  Any person required to take medication shall notify the 
relevant responsible person thereof, as well as the potential side effects of the medication. 

 
21. PERSONAL PROTECTIVE EQUIPMENT 
 

21.1 The Mandatary shall ensure that his responsible persons and employees are provided with adequate 
personal protective equipment (PPE) for the work they may perform and in accordance with the 
requirements of General Safety Regulation 2 (1) of the OHS Act. The Mandatary shall further ensure 
that his responsible persons and employees wear the PPE issued to them at all material times. 

 
22. PLANT, MACHINERY AND EQUIPMENT 
 

22.1 The Mandatary shall ensure that all the plant, machinery, equipment and/or vehicles he may wish to 

utilize on the Employer’s premises is/are at all times of sound order and fit for the purpose for which 
it/they is/are attended to, and that it/they complies/comply with the requirements of Section 10 of the 
OHS Act.  

 
22.2 In accordance with the provisions of Section 10(4) of the OHS Act, the Mandatary hereby assumes the 

liability for taking the necessary steps to ensure that any article or substance that it erects or installs at 
the premises, or manufactures, sells or supplies to or for the Employer, complies with all the 
prescribed requirements and will be safe and without risks in terms of health and safety when properly 
used. 
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23. NO USAGE OF THE EMPLOYER’S EQUIPMENT 
 

23.1 The Mandatary hereby acknowledges that his employees are not permitted to use any materials, 
machinery or equipment of the Employer unless the prior written consent of the Employer has been 
obtained, in which case the Mandatary shall ensure that only those persons authorized to make use of 
such materials, machinery or equipment, have access thereto. 

 
 
24. TRANSPORT 
 

24.1 The Mandatary shall ensure that all road vehicles used on the premises are in a roadworthy condition 
and are licensed and insured. The Mandatary shall ensure that all drivers shall have relevant and valid 
driving licenses and the Mandatary shall ensure that no vehicle/s shall carry passengers unless it is 
specifically designed to do and that all drivers shall adhere to the speed limits and road signs on the 
premises at all times. 

 
24.2 In the event that any hazardous substances are to be transported on the premises, the Mandatary 

shall ensure that the requirements of the Hazardous Substances Act 15 of 1973 are complied with fully 
all times. 

 
 
25. CLARIFICATION 
 

25.1 In the event that the Mandatary requires clarification of any of the terms or provisions of this 
Agreement, he should take the necessary steps to contact the Risk Manager of the Employer to obtain 
such clarification. 

 
 
26. DURATION OF AGREEMENT 

 
26.1 This Agreement shall remain in force for the duration of the work to be performed by the Mandatary 

and/or while any of the Mandatary’s employees are present on the Employer’s premises. 
 
 
27. NON COMPLIANCE WITH THE AGREEMENT 
 
 

27.1 If the Mandatory fails to comply with any provisions of this Agreement, the Employer shall be entitled 
to give the mandatory 7 (seven) days written notice to remedy such non-compliance and if the 
Mandatory fails to comply with such notice, then the Employer shall forthwith be entitled but not 
obliged, without prejudice to any other rights or remedies which the mandatory may have in law,  

271.1 to suspend the main Agreement; or 

27.1.2 To claim immediate performance and/or payment of such obligations. 

27.2 Should mandatory continue to breach the contract on three occasions, then the Employer is                  
authorised to suspend the main contract without complying with the condition stated in the clause 
above. 

 

28. HEADINGS 
 

The headings as contained in this Agreement are for reference purposes only and shall not be construed as 
having any interpretative value in them or as giving any indication as to the meaning of the contents of the 
paragraphs contained in this Agreement. 
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Thus done and signed  

 

at ___________________on the _____  day of _____________ 201__  

 

 

______________________________________________ 

For and on behalf of the Employer 

 

 

Witnesses: 

 

1. ____________________________   

 

2. ____________________________ 

 

 

 

at ___________________on the _____  day of _____________ 201__  

 

 

______________________________________________ 

for and on behalf of the Mandatary 

 

Witnesses: 

 

3. ____________________________   

 

4. ____________________________ 

 

 



 

An Authorised Financial Services Provider l FSP No. 44269 
Board of Directors: Gugu Mkhize, William Kwaku Ayim-Yeboah 

Tel : +27 (0) 11 025 6566 
Fax : +27 (0) 86 632 3980 

Email : info@sankofaib.co.za 
Website : www.sankofaib.co.za 

Post : Postnet Suite 221, Private Bag X51, Rivonia, 2128 
1st Floor, Block E, Edenburg Terraces, 348 Rivonia Boulevard, Rivonia, 2128 

To Whom It May Concern,  
  

CERTIFICATE OF INSURANCE: TRANSNET (SOC) LIMITED – PRINCIPAL CONTROLLED INSURANCE  
 
In our capacity as Insurance Brokers to the Transnet Group of Companies, we hereby certify that the 
undermentioned insurances are currently in place:  
 
INSURED: Transnet (SOC) Limited 
  
PERIOD:   1 April 2023 to 31 March 2024 (Both days inclusive) 
  
DIVISION: Transnet Freight Rail, Transnet Engineering, Transnet  

Properties, Transnet Pipelines, Transnet National Ports Authority and Transnet 
Port Terminals 

  
THE INSURED’S VAT NO:  4720103177 

  
THE INSURED’S COMPANY 
REGISTRATION NO: 

1990/000900/30 

  
POSTAL ADDRESS 
(Head Office)   

Carlton Centre, 150 Commissioner Street, Johannesburg, 2001 

  
 

CONTRACT WORKS INSURANCE  
  
Cover Provided : Contract Works - Physical loss or damage to the Property Insured which being 

materials, plant and other things for incorporation into the permanent works. 
  
Insurer  :   Mirabilis (Santam Limited) 
  
Policy Number :   MZAR35023-CAR 
  
The Contract Site : Any location within the Territorial Limits upon which The Insured Contract is to 

be executed or carried out as more fully defined in The Insured Contract 
documents  together with so much of the surrounding area as may be required 
or designated for the performance of The Insured Contract. 

  
Territorial Limits : The Republic of South Africa. 
  
Additional Co-Insureds:    
  
The Contractor:   All Contractors undertaking work in connection with The Insured Contract including 

the Employer to the extent that the Employer undertakes work in connection with The 
Insured Contract; 

  
Sub-Contractors:    All Sub-Contractors employed by the Contractor and all other Sub- Contractors 

(whether nominated or otherwise) engaged in fulfilment of The Insured Contract; and 
to the extent required by any contract or agreement; transporters, suppliers, 
manufacturers, vendors, other persons, persons providing storage facilities, plant 

mailto:info@sankofaib.co.za
http://www.sankofaib.co.za/
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owners and/or operators in respect of liability loss or damage arising out of The 
Insured Contract; project managers, architects, land surveyors, quantity surveyors, 
engineers and other advisors or consultants or sub-consultants appointed in the 
performance of the Insured Contract activities arising at the Contract Site provided 
always that any such person shall not be insured hereunder in respect of liability loss 
or damage arising out of such person's error or omission in the performance of the 
professional services for which he was appointed; 

  
Provincial & Government:           any Local Provincial or Government Department with which the Insured enters into 

any contract or agreement for the performance of The Insured Contract;   
all for their respective rights and interests. 

  
Insured Contracts :   All Contracts (including any undertaking awarded or commenced prior to Inception of 

the Period of Insurance) involving design, construction, Performance Testing and 
Commissioning in respect of the Works and shall Include capital expenditure, 
upgrade, modification, maintenance or overhaul, refurbishment, renovation, 
retrofitting or alterations and additions to existing facilities undertaken by the Insured 
or other Insured Parties acting on their behalf but excluding; 

 a) contracts which at award stage have a value in excess of R 1,000,000,000;  
 

 b) contracts with an estimated construction period exceeding 48 months but 
increasing to 60 months in respect of rail maintenance contracts and 
Transnet Freight and Rail contracts for logistical support for inline 
inspections and identification of defects over a 5 year period in respect of 
Transnet’s pipeline assets (excluding Defects Liability/Maintenance period);  

 c) contracts involving construction or erection of petrochemical manufacturing 
plant(s) but this exclusion shall not apply to pipelines and other associated 
works undertaken by or on behalf of the Insured;  

 d) contracts in or on any aircraft;  
 e) Off-shore contracts;  
 f) Wet Risk Contracts which at award exceeds R500,000,000;  
 g) Dam Contracts  
 h) Tunnel contracts which at award exceeds R50,000,000;  
 i) Tunnel contracts using tunnel boring machines;  
 j) Underground Mining Contracts;  
 k) Horizontal Directional Drilling Contracts which at award exceeds 

R50,000,000;  
 l) Horizontal  Directional Drilling Contracts where total drilling exceeds 1 km;  
 m) Horizontal Directional Drilling Contracts for pipe diameters greater than 76 

cm. 
  

 
 Definitions 
 1. “Off-shore contracts” means all works and installations in the sea or on 

the seabed including dredging which are accessible only by ship boat 
barge or helicopter and do not constitute normal wet works like harbours 
moles bridges wharves or sewage or cooling water intake or outlet 
facilities. "OffShore Contracts" shall include oilrigs and oil platforms (but 
not including oil platforms when connected to the land on completion). 
The term shall not apply to pre-fabrication works on land associated with 
an Off-Shore Contract.  
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 2 "Wet Risk Contracts" shall mean any Contract and/or Works where more 
than thirty-five (35) percentile of its value is in a permanent body of water 
or is below the high water mark of any tidal body of water. The term shall 
include contracts for the construction of wharves, piers, marinas, 
causeways, breakwaters, jetties, dry docks and offshore pipelines when 
connected directly to on-shore facilities and canal developments. Wet 
Risks shall exclude Off- Shore Contracts;  

 
 3 "Dam Contracts", which term shall include weirs and hydroelectric 

projects involving the construction of dams or weirs;  
 

 4 "Horizontal Directional Drilling Contracts", means micro-tunnelling work 
for the construction of tunnels utilising surface based horizontal 
directional drilling equipment.  

 
 5 Tunnels" means Tunnels (Including declines) involving all of the 

following;  

(a) Works below ground level; and 
(b) Tunnelling machinery below ground level; and 
(c) A tunnelling crew operating the machinery below ground level; 
(d) But shall not include Horizontal Directional Drilling Contracts 

 
 6 “Horizontal Directional Drilling Contracts", means micro-tunnelling work 

for the construction of tunnels utilising surface based horizontal 
directional drilling equipment.  

 
 7 "Underground Mining Contracts", which shall mean any contract 

involving underground mining.  
 

  
Testing Period: 120 Days not consecutive. 
  
Maintenance Period : 12 Months 
  
  
Main Policy Extensions :   

  Costs & Expenses - Limited to maximum of R50,000,000.  
  Expediting Measures – Limited to a maximum of R50,000,000.  
  Professional Fees In Reinstatement Of Property Insured - Limited to a 

maximum of R50,000,000.  
  Costs & Expenses For Removal Of Debris No Damage - Limited to a 

maximum of R50,000,000.  
  Surrounding Property in care custody or control of the contractor – Limited 

to a maximum of R55,000,000.  
  Fire Brigade & Public Authorities - Limited to a maximum of R10,000,000.  
  Public Authority Reinstatement Costs - Limited to a maximum of 

R20,000,000 
  Public Relationship Costs - Limited to a maximum of R1,000,000.  
  Records - Limited to a maximum of R2,000,000.  
  Removal to Gain Access - Limited to a maximum of R20,000,000  
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  Road Reserve and Servitude Extensions - Limited to a maximum of 
R10,000,000  

  Search & Locate Costs - Limited to a maximum of R20,000,000. 
  Borrowing Of Plant For Commissioning Purposes - Limited to a maximum of 

R10,000,000  
  Escalation during Construction – 30%   
  Marine Contribution Clause  
  Claim Preparation Costs – Limited to a maximum of R10,000,000  
  
Main Policy Exclusions :  
  War 
  Nuclear Energy Risks  
  Terrorism  
  Computer Loss General Exception  
  DE4 (All types of Works) for defective material workmanship design plan or 

specification.   
  LEG 3 (Mechanical or Electrical Engineering Works only) for defective 

material workmanship design plan or specification. Limited to maximum of 
15% of the total estimated contract value.  

  Loss or damage arising during air transit or any ocean voyage or whilst in 
storage thereafter.  

  Occurring during any defects/maintenance period unless cause occurred 
prior to such defects/maintenance period  

  Disappearance or by shortage revealed during routine inventory or periodic 
stocktaking.  

  Consequential loss of whatsoever nature.  
  Normal wear and tear, normal atmospheric conditions, rust, erosion, 

corrosion or oxidisation.  
  Due to its own explosion breakdown or derangement occurring after the 

Testing Period which has operated under load conditions.   
  Second hand property due to its own electrical or mechanical breakdown or 

explosion. 

 Cyber and Data  
  
Deductibles: In respect of loss or damage: 
  
 Major Perils shall mean damage caused by storm, rain, tempest, wind, flood, theft, 

malicious damage, subsidence, collapse, earthquake, testing or commissioning and 
the consequences of defective design, specification, materials or workmanship 
(DE4).  
 

  
 Minor Perils shall mean damage caused by a peril not defined as Major Perils defined 

above.  
 

  
 Contracts with a contract value : Major perils              Minor perils 
    
 0 to R100,000,000                    R25,000      R15,000 
 R100,000,001 to R250,000,000    R50,000      R15,000  
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 R250,000,001 to R500,000,000 R100,000 R25,000 
 R500,000,001 to R1,000,000,000 R150,000 R25,000 
  
 Minimum wet risk deductible of R100,000 per occurrence to apply.  

 
  
 LEG 3 Deductible (Only in respect of Mechanical and Electrical contracts);  

 
  
 Contracts with a contract value Deductible 
 0 to R500,000,000 R1,000,000 per occurrence 
 R500,000,001 to R1,000,000,000                                                R1,500,000 per occurrence  

 
 
 

 

PUBLIC LIABILITY  

  
Cover Provided : Contract Works Public Liability – cover the Insured’s legal liability in respect of loss or 

damage or injury to third parties arising out of work performed in respect of the 
Insured Contracts. 

  
Insurer  : Stalker Hutchinson (Santam Limited) 
  
Policy Number:    6000/132335 
  
Territorial Limits : The Republic of South Africa. 
  
Insured Contracts: All contracts (including any undertaking awarded or commenced prior to inception of 

the period of Insurance) involving design, construction, performance testing and 
commissioning in respect of the works and shall include capital expenditure, upgrade, 
modification, maintenance or overhaul, refurbishment, renovation, retrofitting or 
alterations and additions to existing facilities undertaken by the Insured or other 
Insured Parties acting on their behalf but Excluding:  
 

 a) Contracts which at award stage have a value in excess of R 1,000,000,000.  
 b) Contracts with an estimated construction period at award exceeding 48 months 

but 60 months in respect of contracts awarded prior to 1 April 2020 for rail 
maintenance contracts For Transnet Freight & Rail and for Transnet Pipeline’s 
logistical support for inline inspections and identification of defects in respect of 
Transnet’s pipeline assets (all excluding Defects Liability/Maintenance period).  

 c) Contracts with a Contractual Defects Liability Maintenance Period exceeding 
24 months.  

 d) Contracts involving construction or erection of petrochemical manufacturing 
plant(s) but this exclusion shall not apply to pipelines and other associated 
works undertaken by or on behalf of the Insured.  

 e) Contracts in or on any aircraft.  
 f) Off-shore contracts - “Off-shore contracts” means all works and installations in 

the sea or on the seabed and do not constitute normal Wet Risk Contracts like 
harbours, moles, bridges, wharves or sewage or cooling water intake or outlet 
facilities, piers, marinas, causeways, breakwaters, jetties, dry docks and 
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offshore pipelines when connected directly to onshore facilities and canal 
developments. "Off-Shore contracts" shall include oilrigs and oil platforms.  

  
 
 
 
 
 
 
 
 
 
Policy Limits: 
 

Contractors Public Liability R100,000,000 any one occurrence / unlimited during the 
Period of Insurance 

Contractors Negligent Removal or weakening of Support R100 000 000 any one occurrence and R100,000,000 per 
site in the aggregate during the Period of Insurance.   

Statutory Legal Defence Costs *R5 000 000 in the aggregate during the Period of 
Insurance. 

Arrest / Assault / Defamation *R5 000 000 in the aggregate during the Period of 
Insurance. 

Prevention of Access *R5 000 000 in the aggregate during the Period of 
Insurance. 

Trespass / Nuisance *R5 000 000 in the aggregate during the Period of 
Insurance. 

Claims Preparation Costs R5 000 000 any one occurrence 

 
*Where the limits are noted as in the aggregate during the policy period of insurance, that such aggregated limit is 
applicable to all Transnet Insured Contracts collectively and in total and does not apply to each contract separately.  
 
Deductible(s) : R50,000 per occurrence but increased to R5,000,000 in respect of Spread of 

Fire and/or Hot Works and R250,000 in respect of  Sudden and Accidental 
Pollution and/or Goods on the Hook and/or R150,000 in respect of Developers 
Removal of Support. 

  
General Policy Exclusions :    

 
 The policy does not cover:-  

 
  deliberate, conscious and intentional disregard to take reasonable precautions.  
  fines, penalties, punitive and exemplary damages.   
  Pollution unless caused by a sudden, unintended and unexpected occurrence.  
  cost of removing, nullifying or cleaning up the effects of pollution unless caused 

by a sudden, unintended and unexpected occurrence.  
  the hazardous nature of asbestos.  
  War And Terrorism Risks.  
  Nuclear Risks.  
  Actual or alleged unlawful competition, unfair practices, abuse of monopoly 

power, cartel activities   
  Compulsory Insurance  
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  Loss or damage and any consequence therefrom to any Data. •  
  Sanctions Exclusion 

 Grid Failure  
 
 

PROFESSIONAL INDEMNITY  
 

Cover Provided : Professional Indemnity 
 a) In respect of damages which the Insured shall become legally liable to pay 

in consequence of neglect, error or omission by or on behalf of the Insured 
in the conduct or execution of their Professional Activities and Duties as 
defined. 

 b) Prior To Handover/Rectification - against loss arising out of any defect 
in the works discovered prior to the issue of any practical completion 
or take-over certificate provided that any such defects are caused by 
a negligent breach of a Professional Activity  or Duty by the Insured in 
consequence of neglect, error or omission by or on behalf of the 
Insured.  

  
Insurer  : Stalker Hutchinson (Santam Limited) 
  
Policy Number:   6000/132337 
  
Jurisdiction : Worldwide excluding North America 
  
Insured Contracts: All contracts (including any undertaking awarded or commenced prior to 

inception of the period of Insurance) involving design, construction, 
performance testing and commissioning in respect of the works and shall 
include capital expenditure, upgrade, modification, maintenance or overhaul, 
refurbishment, renovation, retrofitting or alterations and additions to existing 
facilities undertaken by the Insured or other Insured Parties acting on their 
behalf but Excluding: 

 a) Contracts which at award stage have a value in excess of R 
1,000,000,000. 

 b) Contracts with an estimated construction period at award exceeding 48 
months (excluding Defects Liability/Maintenance period). 

 c) Contracts with a Contractual Defects Liability Maintenance Period 
exceeding 24 months. 

 d) Contracts involving construction or erection of petrochemical 
manufacturing plant(s) but this exclusion shall not apply to pipelines and 
other associated works undertaken by or on behalf of the Insured. 

 e) Contracts in or on any aircraft. 
 f) Off-shore contracts - “Off-shore contracts” means all works and 

installations in the sea or on the seabed and do not constitute normal 
Wet Risk Contracts like harbours, moles, bridges, wharves or sewage 
or cooling water intake or outlet facilities, piers, marinas, causeways, 
breakwaters, jetties, dry docks and offshore pipelines when connected 
directly to onshore facilities and canal developments. "Off-Shore 
contracts" shall include oilrigs and oil platforms. 

  
Limit Of Indemnity:   Professional Indemnity -  *R100,000,000 in the aggregate during the policy 

period of insurance.   
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 *Where the limit is noted as in the aggregate during the policy period of insurance, 

that such aggregated limit is applicable to all Transnet Insured Contracts 
collectively and in total and does not apply to each contract separately.  

 
 
 

 

Policy Extension   
Limits Of Indemnity: Claims Preparation Costs - *R7,500,000 in the aggregate during the policy 

period of  insurance. 
 Loss of Documents -   *R2,000,000 in the aggregate during the policy 

period of insurance.   
 Statutory Defence Costs - *R5,000,000 in the aggregate during the policy 

period of insurance.   
 Defamation -   *R5,000,000 in the aggregate during the policy 

period of insurance.  
 Infringement of Copyright - *R5,000,000 in the aggregate during the policy 

period of insurance.   
    
 *Where the limits are noted as in the aggregate during the policy period of 

insurance, that such aggregated limit is applicable to all Transnet Insured Contracts 
collectively and in total and does not apply to each contract separately. 

  
Deductibles: R5,000,000 each and every but R10,000 in respect of Claims Preparation Costs, 

Loss of Documents, Statutory Defence Costs, Defamation and Infringement  Of 
Copyright. 

  
Policy Special Conditions : Condition precedent to liability that the Insured is fully qualified and registered with 

the relevant Industry Body/Association in terms of legislation as applicable. 
  
 Prior to hand over/rectification – the insured must give prior written notice to the 

Insurers of the intention to take remedial action to rectify such defect and obtain the 
Insurers’ written agreement to such action being taken and the costs and expenses 
expected to be expended. 

  

Policy Main Exclusions:    
 • Excludes all consequential loss other than cost of re-design, rectification and 

replacement as a consequence of the defect.  
 • Excludes Supervision.   
 • Excludes liability arising out of environmental impairment / pollution  
 • Excludes the cost of removing, nullifying or cleaning-up the effects of 

environmental impairment/ pollution.  
 • Excludes war, invasion, acts of foreign enemies, hostilities or warlike 

operations (whether war be declared or not), civil war, rebellion, revolution, 
insurrection, civil commotion assuming the proportions of or amounting to 
an uprising, military or usurped power, any act of terrorism and nuclear risks. 

 • Excludes fines, penalties, punitive and exemplary damages, multiplication 
of compensatory damages and/or any other noncompensating damages of 
any kind.  

 • Excludes liability from the hazardous nature of asbestos.  
 • Excludes medical malpractice.   
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 • Excludes failure to meet contractual requirements relating to efficiency, 
output or durability.   

 • Excludes failure to meet completion dates   
 • Excludes the estimation of probable costs other than cost advice and cost 

planning services normally provided by a Quantity Surveyor or Project 
manager.  

 • Excludes incorrect authorisation of payment.   
 • Excludes breach of any statutory regulation.  
 • Excludes liability from the insolvency, liquidation or judicial management of 

the Insured.  
 • Excludes the certification of value of work executed by any contractor where 

the Insured has an equity interest in such contractor;  
 • Excludes liability due to unlawful competition, unfair practices, abuse of 

monopoly power, cartel activities or breach of a competitions ac  
 • Sanctions Exclusion  

• Grid Failure 
 

This certificate of the insurance cover arranged is issued as a matter of information only and confers no rights 
upon the certificate holder. This certificate does not amend, extend or alter the coverage afforded by the 
policies issued by Insurers.   
 
 

 
Dennis Govender  
 

 
 
 
Chief Broking Officer  
 
 
 
 
 


