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Offer 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 

Provision of Grounds Maintenance, Horticultural, Alien and Invasive Plants Removal and 
Control Services at Matla Power Station at Matla Power station and Kriel Town Eskom Offices 
and Flats for a period of 36 months. 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this Form of Offer and 
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

 

Options A The offered total of the Prices exclusive of VAT is R [●] 

   

 Sub total R [●] 

 Value Added Tax @ 15% is R [●] 

 The offered total of the amount due inclusive of VAT is1 R [●] 

 (in words) [●] 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in 
the Contract Data. 

 
Signature(s) 

 
 

Name(s) 

 
 

Capacity 

 
 

For the 
tenderer: 

 

(Insert name and address of organisation)  

Name & 
signature of 
witness 

 
Date 

Tenderer’s CIDB registration number:  

 

1 This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in 
terms of the conditions of contract. 

C1.1 Form of Offer & Acceptance 



ESKOM HOLDINGS SOC Ltd CONTRACT NO.   

Provision of Grounds Maintenance, Horticultural, Alien and Invasive Plants Removal and 
Control Services at Matla Power Station at Matla Power station and Kriel Town Eskom Offices 
and Flats for a period of 36 months. 

PART C2: PRICING DATA PAGE 4 C2 TSC3 COVER 

 

 

Acceptance 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer shall form an 
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 

 
The terms of the contract, are contained in: 

 
Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 

Part C2 Pricing Data 

Part C3 Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 

 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any). 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
   

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 

Signature(s)    

   Matla Power Station 

Name(s)    

   Private Bag X5012 

Capacity    

  General Manager    Kriel,2271  

for the 
Employer Eskom Matla Power Station 

  

 (Insert name and address of organisation)   

Name & 
signature of 
witness 

   
Date 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties 
and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate 
the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

 

 

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during 
this process of Offer and Acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

 
 

 For the tenderer:  For the Employer 

Signature    

Name    

Capacity    

On behalf 
of 

(Insert name and address of organisation)  Matla Power Station 
Private Bag X5012 
Kriel, 2271 

Name & 
signature 
of witness 

   

Date 
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Part one - Data provided by the Employer 

[Instructions to the contract compiler: (delete these two notes in the final draft of a contract) 
 

1. Please read the relevant clauses in the conditions of contract before you enter data. The number of 
the clause which requires the data is shown in the left hand column for each statement however 
other clauses may also use the same data. 

2. Some TSC3 options are always selected by Eskom Holdings SOC Ltd. The remaining TSC3 
options are identified by shading in the left hand column. In the event that the option is not required 
select and delete the whole row. Where the following symbol is used “[●]” - data is required to be 
inserted relevant to the specific option selected.] 

 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 

 

 

Clause Statement Data 

1 General 
 

The conditions of contract are the core 
clauses and the clauses for main Option: 

  A: Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1: Price Adjustment for Inflation 

  X2: Changes in the Law 

                                                                                    X17 Low Performance Damages 

                 X18:Limitation of Liability 

               X19: Task Order 

X20: Key Performance 
Indicator 

Z:Additional conditions of contract 
   

of the NEC3 Term Service Contract April 
20132 (TSC3) 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

C1.2 TSC3 Contract Data 
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2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za 
 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. [●] 

 Fax No. [●] 

10.1 The Service Manager is (name): T.B.C 

 
Address Eskom Holdings SOC LTD 

Matla Power Station 
Private Bag X 5012 
KRIEL 
2271 

 Tel  

 
Fax 

 

 
e-mail 

 

11.2(2) The Affected Property is Matla Power Station 

11.2(13) The service is Provision of Grounds Maintenance, 
Horticultural, Alien and Invasive Plants 
Removal and Control Services at Matla Power 
Station at Matla Power station and Kriel Town 
Eskom Offices and Flats for a period of 36 
months. 

11.2(14) The following matters will be included in 
the Risk Register 

Health and safety risks to staff, contractors 
and visitors 
Environmental risks including 
Statutory compliance 
Unprotected strike 

11.2(15) The Service Information is in Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of the Republic of South Africa 

13.1 The language of this contract is English 

13.3 The period for reply is Within 5 working days 

2 The Contractor’s main 
responsibilities 

Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

 

 2 Week of the Contract start date 

3 Time 
 

30.1 The starting date is. TBC 

http://www.ecs.co.za/
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30.1 The service period is 03 years 
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4 Testing and defects There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

5 Payment 
 

50.1 The assessment interval is As per task order 

51.1 The currency of this contract is the South African Rand 

51.2 The period within which payments are 
made is 

 

 30 days or more as per Eskom finance 
procedures 

51.4 The interest rate is the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and 

 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies. LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and if no 
such rate appears in The Wall Street Journal 
then the rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as may 
replace the Reuters Monitor Money Rates 
Service) on the due date for the payment in 
question, adjusted mutatis mutandis every 6 
months thereafter (and as certified, in the event 
of any dispute, by any manager employed in the 
foreign exchange department of The Standard 
Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

7 Use of Equipment Plant and 
Materials 

There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

8 Risks and insurance 
 

80.1 These are additional Employer's risks 1. [●] Unprotected Strike 

  2. [●] 

  3. [●] 
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9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause 
 

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than 

 

 
Two weeks 

11 Data for Option W1 
 

W1.1 The Adjudicator the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him. (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address South Africa 

 
Tel No. [●] 

 
Fax No. [●] 

 
e-mail [●] 

W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is: arbitration 

W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is South Africa 

 The person or organisation who will 
choose an arbitrator 
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 

 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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X1.1 The base date for indices is The month before the month in which the Enquiry 
closes. 

 The proportions used to calculate the Price 
Adjustment Factor are: 

proport 
ion 

linked to index for Index prepared by 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  15% non-adjustable  

  100%   

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified elsewhere 
in this Contract Data. 

X17 Low service damages   In all seasons, the 

following areas but not 

limited to, must be kept 

clear of any weeds and 

grass, Ash dam offices, 

pump houses, 

powerlines, pipelines. 

 

X17.1 The service level table is in    

X18 Limitation of liability    

X18.1 The Contractor’s liability to the Employer for 
indirect or consequential loss is limited to 

  

 
R0.0 (zero Rand) 

 

X18.2 For any one event, the Contractor’s liability 
to the Employer for loss of or damage to the 
Employer’s property is limited to 

the amount of the deductibles relevant to the event 

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited to 

The greater of 

the total of the Prices at the Contract Date and 
the amounts excluded and unrecoverable from the 

Employer’s insurance (other than the resulting 
physical damage to the Employer’s property 
which is not excluded) plus the applicable 
deductibles 
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X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or in 
connection with this contract, other than the 
excluded matters, is limited to 

the total of the Prices other than for the additional 
excluded matters. 

The Contractor’s total liability for the additional 
excluded matters is not limited. 

 
The additional excluded matters are amounts for 
which the Contractor is liable under this contract 
for 

Defects due to his design, plan and specification, 



ESKOM HOLDINGS SOC Ltd CONTRACT NO.   

Provision of Grounds Maintenance, Horticultural, Alien and Invasive Plants Removal and 
Control Services at Matla Power Station at Matla Power station and Kriel Town Eskom Offices 
and Flats for a period of 36 months. 

PART C2: PRICING DATA PAGE 13 C2 TSC3 COVER 

 

 

 

  Defects due to manufacture and fabrication 
outside the Affected Property, 

loss of or damage to property (other than the 
Employer’s property, Plant and Materials), 

death of or injury to a person and 
infringement of an intellectual property right. 

X18.5 The end of liability date is 1 Month after the end of the service period. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within 

 

 5 Days of receiving the Task Order 
 
 

 

X20 Payment will be against the Key 
Performance Indicators is ni 

 

X20.1 A report of performance against the Key 
Performance indicators is provided at 
intervals of 

 

Z The additional conditions of contract 
are 

 

 Z1 to Z14 always apply. 

 
 
 

 
Z1 

 
 
 

 
Cession delegation and assignment 

 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry. 

Z2 Joint ventures  

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

 
Z3 

 
Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 
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Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 
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Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

 
Z4 

 
Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time). Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure. In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager. All rights in and to all 
such images vests exclusively in the Employer. 

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

 
Z5 

 
Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

 
Z6 

 
Health, safety and the environment: Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 
accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 

provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 
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 undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided for 
under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

 
Z7 

 
Provision of a Tax Invoice and interest. Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

 
Z8 

 
Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

 

 
Z9 

 

 
Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract. 

 
Z10 

 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it": 

Z10.1 or had a business rescue order granted against it. 
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Z11 Ethics  

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive 
Action 

 means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

 means where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of 
a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
service to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts 
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid 
an obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action, and 

Prohibited 
Action 

 means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement 
of this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a 
Committing Party has taken such Prohibited Action and the Contractor did not take timely and 
appropriate action to prevent or remedy the situation, without limiting any other rights or 
remedies the Employer has. It is not required that the Committing Party had to have been 
found guilty, in court or in any other similar process, of such Prohibited Action before the 
Employer can terminate the Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 

 
 
 

 

Insurance 

by the 

Employer 

86  

 86.1 The Employer provides the insurances stated in the Insurance Table B 
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Z13 Nuclear Liability (APPLICABLE TO KOEBERG POWER STATION) 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, 
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder 
of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against 
any and all liabilities which the Contractor or any person may incur arising out of or resulting from 
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred 
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor 
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS 
site, without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the 
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that 
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, 
without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 
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Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 

Services conforms to the acceptable prescribed South African standard for asbestos, as per the 
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated 
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four 
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10- 
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and 
monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All 
measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment 
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related 
control measures at the Contractor’s expense. For the purposes of compliance the results 
generated from Parallel Measurements are evaluated only against South African statutory limits as 
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA- 
approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration of 
above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith 
until such time that the area of concern is declared safe by either Compliance Monitoring or an 
AAIA approved control measure intervention, for example, per the emergency asbestos work plan, 
if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures presented, 
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including 
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by 
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 
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Part two - Data provided by the Contractor 

[Instructions to the contract compiler: (delete this notes before issue to tenderers with an enquiry) 
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in 
relation to the option selected. In the event that the option is not required select and delete the whole row.] 

 
Notes to a tendering contractor: 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 
Guidance Notes (TSC3-GN)3 in order to understand the implications of this Data which the tenderer is 
required to complete. 

2. The number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data. 

3. Where a form field like this [ ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data. Otherwise complete by hand and in ink. 

Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is % 

 The subcontracted fee percentage is % 

11.2(14) The following matters will be included in 
the Risk Register 

 

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 

21.1 The plan identified in the Contract Data is 
contained in: 

 

24.1 The key people are:  

 1 Name:  

 Job:  

 Responsibilities:  

 Qualifications:  

 Experience:  

 

3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za 

C1.2 Contract Data 

http://www.ecs.co.za/


ESKOM HOLDINGS SOC Ltd CONTRACT NO.   

Provision of Grounds Maintenance, Horticultural, Alien and Invasive Plants Removal and 
Control Services at Matla Power Station at Matla Power station and Kriel Town Eskom Offices 
and Flats for a period of 36 months. 

PART C2: PRICING DATA PAGE 21 C2 TSC3 COVER 

 

 

 

 2 Name:  

 Job  

 Responsibilities:  

 Qualifications:  

 Experience:  

   
CV's (and further key person's data including 
CVs) are in . 

A Priced contract with price list 

11.2(12) The price list is in 

11.2(19) The tendered total of the Prices is R 

C Target contract with price list 

11.2(12) The price list is in 

11.2(20) The tendered total of the Prices is R 

E Cost reimbursable contract 

11.2(12) The price list is in 
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Part two - Data provided by the Contractor 

 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is % 

 The subcontracted fee percentage is % 

11.2(14) The following matters will be included in 
the Risk Register 

 

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 

21.1 The plan identified in the Contract Data is 
contained in: 

 

24.1 The key people are:  

 1 Name:  

 Job:  

 Responsibilities:  

 Qualifications:  

 Experience:  

 2 Name:  

 Job  

 Responsibilities:  

 Qualifications:  

 Experience:  

   
CV's (and further key person's data including 
CVs) are in . 

A Priced contract with price list  

11.2(12) The price list is in  

11.2(19) The tendered total of the Prices is R 

C1.2 Contract Data 
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How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 

 
Identified and 
defined terms 

11 
11.2 (12) The Price List is the price list unless later changed in accordance with 

this contract. 

  
(17) The Price for Services Provided to Date is the total of 

 
the Price for each lump sum item in the Price List which the Contractor has 

completed and 
where a quantity is stated for an item in the Price List, an amount calculated 

by multiplying the quantity which the Contractor has completed by the 
rate. 

  (19) The Prices are the amounts stated in the Price column of the Price List. 
Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 

 
 

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

 

Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information. 
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price 
List. The Price List is only a pricing document. 

 

Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause 
11.2(17). 

 

Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance 
Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the price list 
either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the 
service to be provided. Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule, 
may have listed some items that he requires the Contractor to include in the price list to be prepared and 
priced by him. 

C2.1 Pricing assumptions: Option A 
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It is assumed that in preparing or finalising the price list the Contractor: 

 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and incidental 
to Providing the Service in accordance with the Service Information, as it was at the time of tender, 
as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other listed 
items in order to fulfil the obligation to complete the service for the tendered total of the Prices. 

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work 
within that item later turns out to be different to that which the Contractor estimated at time of tender. 
The only basis for a change to the (lump sum) Prices is as a result of a compensation event. 

 

Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor. 

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 

 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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PRICE LIST  

 

Price breakdown Unit of Measure Quantity Rate Price Amount 

SHEQ and Contractual Requirements (Provisional Sum) Sum           1.00    

63 x PPE Annually Annually 3   

63 x Medicals Annually 3   

1x Safety officer Monthly 36   

2 x Assistant Safety officers Monthly 36   

3 x Supervisor Monthly 36   

1x Site Manager Monthly 36   

1x Horticulturist  Monthly 36   

2x Pest control officer  Monthly 36   

3x Tractors drivers  Monthly 36   

5x Ride on mower operators  Number 36   

30x Brush cutter operators with certificate of training  Number 36   

15 x Gardeners /General workers Number 36   

4x Employee transport driver Number 36   

Minimum Equipment Inventory Required  Unit of Measure Quantity Rate Price Amount 

2x LDV Bakkie  Monthly 36   

1x 4x4 LDV Bakkie Monthly 36   

3x tractor 55 kw Monthly 36   

1x tractor 45 kw Monthly 36   

1x tipping trailer Monthly 36   

3x water carts 500L Monthly 36   

2x Mount to tractor 1.5 slasher Monthly 36   

30x brush cutters Monthly 36   

10x shears (scissors for pruning) Monthly 36   

8x push mowers Monthly 36   

C2.2 the price list 
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5x Ride on mowers Monthly 36   

8x Leave blower/vacuum Monthly 36   

6x chainsaw (for removal of fallen trees) Monthly 36   

3x road sweepers (to be mounted on tractors) Monthly 36   

Consumables(Fertilizers, Herbicides, Fuel, Rakes and 

brooms, etc) 

Monthly 36   

Miscellaneous equipment (e.g Cherry Picker, mulcher, 

wood chipper) 

Monthly 36   

4x 18-seater Transportation of employees Monthly 36   

Total Amount R    
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Description of the service 

Executive overview 

 
1. Executive Overview 

Matla power station activities involve the storage and use of hydrocarbon and hazardous chemicals. 
Hydrocarbons (all hydrocarbon containing substances at Matla) and the hazardous chemicals 
substances (HCS) are stored in such a way that they do not come in to contact with the natural 
environment (pristine land and water). However, should there be an emergency or if an abnormal 
situation arises, significant amount of hydrocarbons and HCS may spill or find its way to the natural 
resources and therefore the need for specialized containment, cleaning and removal services is 
necessary. 

The implementation of this scope of work will result in the following benefits to Eskom: 

Compliance to the National Environmental Management Act, 107, Sec 28: Duty of care. 

• Early response to spillages containment and clean up. 

• Decrease risk of penalties from DWS and DFFE. 

• Removal of nuisance that may be caused by the smell from the spillages and 

Prevention of environmental pollution and degradation. 

 

Employer’s requirements for the service 

 
The scope will cover the following: 

 
Provision of Grounds Maintenance, Horticultural, Alien and Invasive Plants Removal and Control Services at 
Matla Power Station (Areas: New Ash Dam, Old Ash Dam, Power station, Raw Water Dam (Shooting Range), 
Sewage Treatment Plant, Kriel Properties offices and Flats. 
  
The areas will be divided into two Sections Horticulture services (A) and Alien and Invasive control and 
management (B) 
  
SECTION A: HORTICULTURE SERVICES 
The total site is divided into 100 areas or activities – refer to annexure B. These include the perimeter fence and 
the area within the fence. Eskom (Matla) owned land outside the perimeter fence comprising of the New Ash 
dam, Old ash dam, Raw water dam (Shooting Range), Sewage Treatment Plant and Kriel Properties offices and 
Flats. 
 
 

Refer Scope of work 
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Interpretation and terminology 

 
The following abbreviations are used in this Service Information: 

 

Abbreviation Meaning given to the abbreviation 

PSR Plant safety regulations 

BA Breathing Apparatus 

Ltd Limited 

BU Business Unit 

HR Human Resources 

OH & S Occupational Health and Safety 

  

  

 
 

 

Management strategy and start up. 

The Contractor’s plan for the service 
 

 
The method of carrying out particular items of work, timing, plan, task order, supplier to provide the 
technical reporting certificates to the Contracts Manager. 

 

Management meetings: 

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows: 
 

Title and purpose Approximate time & 
interval 

Location Attendance by: 

Risk register and 
compensation events 

Discussions to take 
place as soon as a risk 
is notified 

EP Centre at Matla 
Power Station 

Contractor & Contract 
Manager 

Daily Toolbox meeting Week days 07:15 – 
08:00 

SM`s office Contractor & Contract 
Manager 

Plant focus meeting Week days 08:00 – 
09:30 

Production Board 
room 

Contractor & Contract 
Manager 

Overall contract 
progress and feedback 

Once in three Months on 
25 at Matla Power 
Station 

EP Centre at Matla 
Power Station 

Contractor & Contract 
Manager 

Main SHEQ Meeting Once a Month TBC Contract Manager & 
Safety Manager 

GM Monthly SHEQ 
Meeting 

Once a Month TBC Contract Manager & 
Safety Manager 

List technical reporting and scheduling requirements which are to be incorporated into the Contractor’s 
plan. 
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Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or 
if not so specified by persons and at times and locations to suit the Parties, the nature and the progress 
of the service. Records of these meetings shall be submitted to the Service Manager by the person 
convening the meeting within five days of the meeting. 

 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions 
or instructions under the contract as these shall be done separately by the person identified in the 
conditions of contract to carry out such actions or instructions. 

 

Contractor’s management, supervision and key people 

N/A 

 

Provision of bonds and guarantees 

N/A 

 

Documentation control: 

 
All Communications will be filed and kept on site as it is crucial to have the correct communication 
structures. 

 

Invoicing and payment 

 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 
51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment 
equal to that stated in the Service Manager’s payment certificate. She/he can submit the invoice to 
Eskom account email below 

The Contractor shall address the tax invoice to 

Eskom Holdings SOC Ltd 
Reg. No. 2002/015527/30 
Accounts Payable 
Email to: Invoiceseskomlocal@eskom.co.za 

 

and include on each invoice the following information: 
 

Name and address of the Contractor and the Service Manager; 
The contract number and title; 
Contractor’s VAT registration number; 
The Employer’s VAT registration number 4740101508; 
Description of service provided for each item invoiced based on the Price List; 
Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
(add other as required) 

 
Add procedures for invoice submission and payment (e. g. electronic payment instructions) 

mailto:Invoiceseskomlocal@eskom.co.za
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Contract change management 
 

 

 
Records of Defined Cost to be kept by the Contractor 

N/A – Option A Applies. 

 

Insurance provided by the Employer 

N/A 

 

Training workshops and technology transfer 

N/A 

 

Design and supply of Equipment 

N/A 

 
Things provided at the end of the service period for the Employer’s use 

Equipment 

Information and other things 

N/A 

 

Management of work done by Task Order 

A Task is work within the service which the Service Manger may instruct the Contractor to carry out 
within a stated period of time. 

 
A signed Task Order is the Service Manager’s instruction to carry out a Task. 

Task Completion is when the Contractor has done all the work in the Task and corrected Defects which 
would have prevented the Employer or Others from using the Affected Property and Others from doing 
their work. 

 
Task Completion Date is the date for completion stated in the Task Order unless later changed in 
accordance with this contract. 

A Task Order includes: 
 

- A detailed description of the work in the Task 

- A priced list of items of work in the Task in which items taken from the Price List are identified. 

- The starting and completion dates for the Task 

- Conditions of the service agreement is in accordance with the Task Order issued 

 
No Task Order is issued after the end of the service period. 

Work will not commence on site without the Contractor receiving a signed detailed task order that has 
been agreed upon by the Service Manager and the Contractor. 

This section is intended to deal with any additional requirements to the compensation event clauses in 
section 6 of the core clauses; such as the use of standard forms. Not the same thing as documentation 
control. 
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Health and safety, the environment and quality assurance 

Health and safety risk management 

The Contractor shall comply with the health and safety requirements contained in Annexure D to this 
Service Information. 

1. Safety 
 

1. The Contractor must ensure that the works complies with the OHS Act 85 of 1993, with 
specific reference to section 10 as well as the construction regulations (GNR 1010 of 18 July 
2003). 

2. The Contractor will provide all SABS Approved Personal Protective Equipment to its 
employee’s as identified in the Risk Assessment 

3. The Contractor is responsible for procurement of PPE and equipment in accordance with the 
OHS act and site- specific requirements, including the use thereof as necessary. 

4. The Contractor shall provide and demonstrate to the Employer a suitable and sufficiently 
documented health and safety plan, based on the Employer’s documented health and safety 
specifications, which shall be applied from the date of commencement of and for the duration 
of the construction work. The plans will be approved by the Employer and Matla Power 
Station Safety Officer. 

5. The Contractor shall ensure that all the documents required by Safety check list are in place 
within 14 days from date of contract awards. No Access will be granted to site if the required 
documents are not submitted. 

6. The Contractor will provide all relevant training records and the total of years’ experience in 
his/her possession to the Employer to verify the competency of all the key personnel for e.g. 
Trade Test Certificates for Artisans, Qualifications for Site Supervisors, Safety Officers. 

7. The Contractors employees will be required to abide by the cardinal rules on site. 
 

2. Risk assessments 

1. Site risk assessments to be conducted by the Contractor prior to each event as per the 
current approved risk assessment method, thus to ensure a healthy and safe environment. 
Note: Should be available on request. 

2. The Contractor must submit a Risk Management Plan and Control Process within 14 days 
from date of contract award, detailing their risk management methodology. Such methodology 
must be aligned to the Generation Risk Management model. Such methodology shall 
accommodate the Risk Assessment; Risk Planning, Risk Handling and Risk Monitoring 
components. 

 
3.  The following matters will be included in the Risk Register 

• Matters as highlighted by 240-30008949 (Table 1) check list 

• Compliance with the cardinal rules/lifesaving rules 32-421 

• Pre-job debrief, risk assessment and on job observations 

 

Environmental constraints and management 

 
It should always be noted that Matla Power Station is ISO14001 certified and therefore promotes 
Integrated Environmental Management (IEM) philosophy which aims to achieve a desirable balance 
between conservation and development. All activities taking place within Matla Power Station must 
consider section 28 of the National Environmental Management Act (107 of 1998) which makes 
provision for the duty of care approach. The contractor’s team must commit to review and to continually 
improve environmental management, with the objective of improving overall environmental 
performance. The Contractor must consult with Matla Environmental section on a regular basis for on- 
going assistance and advices. 
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Quality assurance requirements 

 
1. The Employer in the process of implementing an ISO 9001:2008 series, therefore the 

Contractor will be expected to implement a quality system and maintain the quality system 
until the completion of this contract. The Contractor will comply with the provisions of the 
ISO9001:2008 and 14000 series 

2. The Contractor ensures that all plant and materials for the works are to the standard and 
quality accepted by the Employer and ensures that they are suitable for the purpose intended 
by the manufacturer. 

3. The Contractor provides a Quality Control Plan (QCP) withhold points for the Employer for 
approval 2 weeks prior to commencement of work. 

4. No Contractor shall appoint a construction safety officer to assist in the control of quality 
related aspects on the site unless the Contractor is reasonably satisfied that the construction 
quality controller has the necessary competencies and qualifications. 

5. The Contractor will provide all relevant training records and the total of years’ experience in 
the Contractor’s possession to the Employer to verify the competency of all the key personnel 
in terms of Hazmat. 

The Contract’s Manager has the right to stop the Contractor's work activities which, in the opinion of 
Contract Manager, does not meet the requirements of the system and will have a detrimental effect 
on plant performance. The Contractor may only continue with work activities when all deficiencies 
have been corrected to the Contract Manager’s satisfaction. The Contractor shall have no claim 
against the Employer in respect of delay due to the above. 
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Procurement 

People 

Minimum requirements of people employed 

It is the Contractor’s sole responsibility to ensure all its employees have permits to perform work in the 
Republic of South Africa. 

 
BBBEE and preferencing scheme 

 
Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor 
notifies the Employer within seven days of the change. 

The Contractor is required to submit an updated verification certificate and necessary supporting 
documentation confirming the change in his B-BBEE status to the Employer within thirty days of the 
notification or as otherwise instructed by the Employer. 

 
Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the Employer 
may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to provide the 
service. 

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a 
reason for termination will be dealt with according to the NEC3 TSC penalty/termination clauses 

 

Subcontracting 

Preferred subcontractors 

N/A 

 
Subcontract documentation, and assessment of subcontract tenders 

N/A 

 
Limitations on subcontracting 

N/A 

 
Attendance on subcontractors 

N/A 

 

Plant and Materials 

Specifications 

N/A 

Correction of defects 

N/A 

 

Contractor’s procurement of Plant and Materials 

N/A 

 
Tests and inspections before delivery 
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The contractor will service, inspect and test fire fighting equipment as per the scope of work prior to 
delivery. 

 

Plant & Materials provided “free issue” by the Employer 

N/A 

 

Cataloguing requirements by the Contractor 

N/A 

 

Working on the Affected Property 

The working hours is from 07:00 to 16:00 from Monday to Friday unless in an emergency. 

the contractor should be accompanied by Eskom employee if is going inside the plant. 
 

 

Employer’s site entry and security control, permits, and site regulations 

 
The contractor will be required to go for induction and obtain gas access to the station. The 
contractor must adhere to the Eskom cardinal rule, speed limit on site. 

 

People restrictions, hours of work, conduct and records 

 
The working hours is from 07:00 to 16:00 from Monday to Friday unless for emergency. the 
contractor should be accompanied by Eskom employee if is going inside the plant. 

 

Health and safety facilities on the Affected Property 

Contractor must comply to Eskom’ life-saving rules: 
 

Five Life Saving Rules have been developed that will apply to all Eskom employees, agents, 
consultants and contractors. 

 
Rule 1:  Open, Isolate, Test, Earth, Bond, And / Or Insulate before touch - that is any plant 

operating above 1 000 V. 

Rule 2: Hook up at heights - no person may work at height where there is a risk of falling. 
 

Rule 3: Buckle up – no person may drive any vehicle on Eskom business and/or on Eskom 
premises: unless the driver and all passengers are wearing seat belts. 

Rule 4: Be sober (no person is allowed to work under the influence of drugs and alcohol.) 
 

Rule 5: Use a permit to work – where an authorization limitation exists, no person shall work 
without the required permit to work. 
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Environmental controls, fauna & flora 

N/A 

 

Cooperating with and obtaining acceptance of Others 

N/A 
 

 

Records of Contractor’s Equipment 

N/A 

 

Equipment provided by the Employer 

N/A 

 

Site services and facilities 

Provided by the Employer 

 
The employer will provide the contractor with tap water and ablution facility on site 

 

Provided by the Contractor 

N/A 

 

Control of noise, dust, water and waste 

N/A 

 

Hook ups to existing works 

N/A 

 

Tests and inspections 

Description of tests and inspections 

As per the scope of work. 

 
Materials facilities and samples for tests and inspections 

As per the scope of work. 

Communication 

The Contractor shall address all communications (after contract award) including tele faximilies to: 
 

Service Manager 
Matla Power Station 
Private Bag X5012 
Kriel 
2271 

 
Att : 
Tel : 
Cell : 
Fax : 
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E-Mail : 

All communications from the Contractor shall carry the Enquiry Number or Contract Number after 
Contract Award, as well as the Title of the Works. All communication by the Contractors shall go through 
the buyer. 

 
They shall be headed with the subject of the communications, and be numbered sequentially on the 
basis of the subject of the communication. 

No recruiting is allowed on Eskom property. (Eskom property includes the area outside the main security 
gate). 

 

 

List of drawings 

Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to 
this contract. 

 

Drawing number Revision Title 

N/A N/A N/A 

   

 


