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BID NO: 13/2022 (RE-INVITE)

HLA BOERDERY: CONSTRUCTION OF MULTI-SPAN TUNNELS,
STELLENBOSCH

AUGUST 2022

This document is not for sale. Any entity that requests payment must be reported at the
contact person indicated in this tender.
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GENERAL REQUIREMENTS

The works, as described, are part of the CPAC programme for HLA Boerdery situated close to
Stellenbosch. The quoted amount will be a measured bid and must include labour and machinery.
As the works are of high importance, the successful bidder must have the capacity to start the
works within 7 (seven) days of appointment and complete the work within 30 (thirty) days.

The Contractor must also have capacity on site on a daily basis to operate a dumpy level
successfully, to peg out and control construction levels and have suitable experience in the
construction of multi-span tunnel structures.

Conditions that may pose arisk: (Summary of Risk analysis)

(List any risk that the Contractor must be aware of and have precautions in terms of the
Occupational Health and Safety Act) There will be excavations and steel work on site. There are
also windy and rainy conditions on site. The Contractor must put all necessary precautions in
place to work under these conditions and prepare the site with the correct falls.

The scope of works will include:

1. The construction of a multi-span tunnel structure (100m x 100m).
2. Supply of all the materials and labour as required for the works.

Documents are available for the bidder to download from the following website address under the
specific tender - https://casidra.co.zal/tenders/

Documents for the purpose of this bid include:
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Conditions to Submit Bid (Form CBD 2.1 (Lump Sum)) or Standard Conditions of Contract can
be viewed on the Casidra website at www. Casidra.co.za

Price Form, Bill of Quantities and Schedules (Form CBD 3.1 (Lump Sum))

Scope of Works (Form CBD 4)

PPP Evaluation Form (Form CBD 5.1 (80/20))

Bank Entity Form (Form CBD 7), unless the banking details of the company indicate “verified”
on the Central Supplier Database (CSD).

Registration on the CSD for all suppliers is compulsory and registration numbers must be
supplied.

Drawings: al plan layout hla boerdery page 1 rev 3 & page 2 rev 3

For Construction works — Occupational Health and Safety Risk assessment and Specifications
according to Construction Reg. 5 (b)

o gokowbd

© N

In accordance with Casidra’s Preferential Procurement Policy, this bid as further indicated
in CBD 5.1 is subject to:
e afunctionality compliance test;
e B-BBEE certified bids will receive preferential scores;
e condition of tender;
e Local production and content
This bid includes goods from a designated sector Steel Products and only locally
produced goods, services or works, or locally manufactured goods with a stipulated
minimum threshold for local production and content will be considered. SBD 6.2 and Annex
C, D and E documentation apply and must be completed and handed in with this bid.

For Construction works above the value of R500 000 - Tenderers must have a CIDB contractor
grading designation of 3GB and/or 3SL or higher.

The successful bidder will be required to fill in and sign a written Contract Form (CBD 8). Included
are a penalty clause of R 3000.00/calendar day that apply for late completion of works and a 10%
retention fee for 3 months not bearing interest.

BID DEADLINE: The closing date for the bid is 22 August 2022 strictly at 12HO00.
SUBMISSION OF BIDS

Bids must be submitted in a sealed envelope with the name of the bidder and the inscription
“CONSTRUCTION OF MULTI-SPAN TUNNELS, STELLENBOSCH - BID NO 13/2022 (RE-
INVITE)” and placed in the bid box available at Reception of Casidra’s Head Office, 22 Louws
Avenue, Southern Paarl. No faxed, emailed, counter-to-counter courier or posted bids will be
accepted.

The following documents (including fully completed and signed CBD forms numbered 1 to 7 as
supplied) must be valid for a period of 90 calendar days after closure of the bid and submitted
as a bid packet:

Document Document description Action Mark
number required/comment
\/
CBD 1 General requirements Signed
CBD 2.1 Conditions to submit bid Signed
CBD 3.1 Price form (lump sum) Complete, sign
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CBD 3.1 | Proof of previous work and contact details of | Compulsory

Experience three work-related references that are
qualified to comment on work.

CBD 3.1 Rates Unit rates for the works on the forms as | Compulsory
supplied

CBD 3.1 Changes | Indication if any changes are proposed in | If required
scope of works and cost implication.

CBD 3.1 Plant List of machinery and plant available Compulsory

CBD 3.1 CM Proof of competency of a Construction | Valid/ compulsory
manager in terms of the Construction
regulation 8.

CBD 4 Scope of works Signed

CBD 5.1 (80/20)

PPP Evaluation form

Complete, sign

CBD 7

Bank Entity form (Not needed if “verified” on
CSD)

Complete, bank
stamp

TCC of principle

Registration and verification of Tax

Compulsory

applicable, see CBD 5 for detail)

and sub- | Clearance on CSD.
contractors
BEE B-BBEE Certificate or Sworn Affidavit (as | Original affidavit or

certified copy
certificate/Valid/not

compulsory
Company profile | Detailed company profile including the core | Compulsory
competencies of personnel and
subcontractors
COIDA Letter of good standing of the Contractor in | Valid/ compulsory
terms of COIDA
OHS Plan Occupational Health and Safety Plan | Valid/ Proof after
approved by the Client appointment
Cl Proof of construction insurance Valid/ Proof after
appointment
CIDB Proof of CIDB grading and registration Valid/ compulsory

All enquiries can be referred to Mr Michael Pienaar at (021) 863 5000 or 082 387 0119.

lenience allowed.

Compliance with the Occupational Health and Safety Act and regulations apply. It is
the responsibility of the Contractor to perform all services accordingly.

Take Note: Compliance in terms of the regulations will be strictly enforced and no

Tenderers to note changes in Health & Safety specification which must take into account

COVID 19. Tenderers to allow for provision of additional Health & Safety measures in their bid

price.

For definition of Construction works, see the Construction Regulations 2014 and
definitions as in CBD 2.1
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TAX CLEARANCE CERTIFICATE REQUIREMENTS

It is a condition of bid that the taxes of the successful bidder MUST be in order, or that satisfactory
arrangements have been made with the South African Revenue Service (SARS) to meet the
bidder’s tax obligations.

In order to meet this requirement, bidders must ensure that they are registered on the CSD and
their tax status on the CSD are indicated as compliant. If a discrepancy exist between the CSD
and the SARS eFiling of the supplier, then a printed version of the Tax Clearance Certificate must
be supplied by the supplier and the eFiling PIN number for verification of authenticity by Casidra
on the SARS website.

Foreign suppliers with no tax obligation in South Africa must request from Casidra and complete
a form SBD1 that will be submitted to SARS for verification and issuing of a Confirmation of Tax
Obligation letter.

Where Consortia / Joint Ventures / Sub-Contractors are involved, each party must submit a
separate Tax Clearance Certificate.

COIDA REQUIREMENTS

The aim of the COID Act is to provide for compensation in the case of disablement caused by
occupational injuries and diseases, sustained or contracted by employees in the course of their
employment, or death resulting from such injuries and diseases; and to provide for matters
connected therewith.

Workers who are injured on duty or obtain an occupational disease can claim compensation for
temporary or permanent disablement. If workers die as a result of an injury on duty, their
dependants will also be entitled to claim compensation. Employers that registered their
employees are protected against civil claims in this regard. The COIDA basically prevents
employees covered by the act from suing their employers for damages in terms of common law.

Please note that the following employers are exempted and do not have to pay assessment fees:

. National and provincial state departments;
. Certain local authorities
. Employers insured by a company other than the Compensation Fund like Mutual

Associations. There are currently two approved mutual associations:

>  Federated Employers Mutual Assurance (FEMA), for the building industry; and
>  Rand Mutual Assurance Company (RMA), for the mining industry.

According to prescription, anyone who employs one or more part- or full time workers must
register with the Compensation Fund and pay annual assessment fees. The Compensation Fund
is a trust fund that is controlled by the Compensation Commissioner and employer contributes to
the Compensation Fund. The Commissioner is appointed to administer the Fund and approve
claims lodge by employees or their dependants. This means that the Fund will compensate the
employee or their dependants and not the employer.
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Where a service provider does not have any personnel in employment at time of tender, an official
tender letter for the respective bid from the Department of Labour must still be submitted indicating
this status. A period of 14 days will be allowed after tender award for registration.

No other documents other than stated above, will be accepted.

CONSTRUCTION MANAGER

OHSA Construction regulations: Clause 8 (1) Management and supervision of construction
work

A principal contractor must in writing appoint one full-time competent person as the construction
manager with the duty of managing all the construction work on a single site, including the duty
of ensuring occupational health and safety compliance, and in the absence of the construction
manager an alternate must be appointed by the principal contractor.

"competent person" means a person who—

a) has in respect of the work or task to be performed the required knowledge, training and
experience and, where applicable, qualifications, specific to that work or task: Provided that where
appropriate qualifications and training are registered in terms of the provisions of the National
Qualification Framework Act, 2000 (Act No.67 of 2000), those qualifications and that training must
be regarded as the required qualifications and training;(Training and registration only applicable
from August 2015) and

b) is familiar with the Act and with the applicable regulations made under the Act;

"construction manager" means a competent person responsible for the management of the
physical construction processes and the coordination, administration and management of
resources on a construction site.

CENTRAL SUPPLIER DATABASE

National Treasury indicated during 2015 the development and future use of the Central Supplier
Database (CSD) as a way of simplifying the process of doing business with government.

The CSD will be the source of all supplier information for all organs of state and will reduce the
exchange of compliance documents in paper form, eliminate multiple registrations with different
organs of state and ultimately reduce the cost for both business and government by enabling
electronic registration and verification process.

The CSD will interface with SARS to verify tax clearance certificates and the Companies and
Intellectual Property Commission (CIPC) for business registration and business ownership
information. The CSD will furthermore verify supplier information with the register for tender
defaulters and database of restricted suppliers. (Please see Fact Sheet and CSD pamphlets.)

From 1 September 2015 prospective suppliers should self-register on the CSD website
www.csd.gov.za. Apart from registering and capturing supplier information on the CSD, suppliers
currently on any database of organs of state need to maintain their records through the existing
supplier systems for the period 1 September 2015 to 31 March 2016. This period will be referred
to as the Interim Period. During the Interim Period suppliers that register on the CSD must provide
their CSD supplier number and unique security code that will be communicated to them as well
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as any other relevant documentation (not yet electronically verified by the CSD) to the organs of
state they want to do business with. Casidra urges all their suppliers to please comply with the
request.

During the transitional period until 31 March 2016 Casidra will migrate our current supplier
database to CSD to ensure accuracy and validation of information prior to mandatory
implementation of the database.

For more information please contact National Treasury ocpo.treasury.gov.za
(http://ocpo.treasury.gov.za/Suppliers_Area/Pages/Central-Supplier-Database.aspx) or Central
Supplier Database for Government (https://secure.csd.gov.za/).
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CBD 2.1
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Casidra

BID NO: 13/2022 (RE-INVITE)

HLA BOERDERY: CONSTRUCTION OF MULT-SPAN TUNNELS,
STELLENBOSCH

CONDITIONS TO SUBMIT BID (LUMP SUM)

Definitions:

In this Agreement, unless the context clearly indicates a contrary intention, the following words
will have the following meanings and cognate expressions will have corresponding meanings:

The “Contractor” means the company or person appointed under this bid for the purposes of
delivering the service for this Project to the Client as described in the Scope of Works (CBD 4).
For the purposes of this document, the terms “Contractor” and “Service Provider” are assumed
to have the same meaning.

“Project Manager’” means an official appointed and in charge of coordinating the project at
Casidra SOC Ltd. in accordance with the provisions of these terms and conditions.

“Project” means constriction of a multi-span tunnel structure as further identified under the project
name as above.

“Service level” means the stipulated criteria applicable to the indicated project, including any set
of criteria relating to the performance of the Contractor.

“Project Team” or “Steering Committee” means the people appointed by the Client and identified
to guide the project and approve achievements.

“Client” or “the Client” means Casidra SOC Ltd.

‘Employee” means a person employed in the public administration including persons
contemplated in section 12A of the Public Service Act (advisors to executive authority) and a
person performing similar functions in a municipality or a provincial public entity, whether
permanently or temporarily.

“Family member” means a spouse (partner in marriage, customary union according to indigenous
law or a relationship in which the parties live together in a manner resembling a marital
partnership), child, parent, brother or sister, whether such relationship results from birth, marriage
or adoption.

“Construction work”™ means any work as defined in the Construction regulations 2014 under the
definitions

e Construction work including working at heights

e Excavation work

e Structure including demolition
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CBD 2.1
e Temporary works

Unless the context clearly indicates a contrary intention, any word denoting any gender includes
the other gender, the singular includes the plural and vice versa, natural person includes artificial
persons and vice versa and insolvency includes provision or final sequestration, liquidation or
judicial management.

“Acceptable tender/bid” means any tender which, in all respects, complies with the specifications
and conditions of tender as set out in the tender document.

1. Lump Sum Bid / Measured

These documents are for a lump sum bid for all labour and material as set out in the Scope

of Works. For the purposes of variation orders, the hourly or unit rates rate of the services

should also be given if requested on the form CBD 3.1.

No unit rate price adjustment of whatever nature, except for decreases or increases in the

Value-Added Tax (VAT) and / or Variation Orders, will be applicable in this contract. The

bidder shall make provision in his bid price for possible fluctuations in costs.

2. Premises in Occupation
The premises for the works will be in occupation during the contract period. Approval to
access the premises must be obtained from the land owner.

3. Fixed Price Bids

3.1 No contract price adjustment of whatever nature, except for decreases or increases
in the Value-added Tax (VAT) and / or Variation Orders, shall be applicable in this
contract. The Contractor will make provision in his bid for possible fluctuations in
costs.

3.2 If the instruction / appointment for the construction of certain phases is done after
the validity of the bid has expired, prices may, on request, be updated or re-
negotiated within the reasonable norms of escalation.

4. Project Manager

The person appointed by the Client to act as the Project Manager is Michael Pienaar and is

responsible for the project management of this contract and can be reached at 082 387

0119, email address is mpienaar@casidra.co.za.

5. Acceptance of Bids
The Client is not bound to accept the lowest bid nor is it required to give reasons for selecting
one Contractor in favour of another.

6. Expenses in Preparation of Bid
The Client will not be responsible for, subject to the Preferential procurement regulations,
nor pay any expenses for losses which the bidder may incur in preparation of this bid.

7. Value Added Tax
The total quoted price must include Value Added Tax (VAT).
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CBD 2.1

8. Contract Period
The contract period for the completion and delivery of all the work in this contract is 4
months commencing 7 (seven) days after the date of appointment of the Contractor and
shall include all statutory and building industry holidays to reach “the completion date”.

9. Inspection of Site
Bidders must familiarise themselves with the local conditions, the accessibility of the site,
the full extent and nature of the work to be done and the conditions affecting the execution
and pricing of the bid. Claims on the grounds of lack of knowledge in such respects or
otherwise will not be entertained.
If a site meeting is held, notice of attendance must be forwarded to the contact person.
Only information given in writing to the Contractor by the Engineer during the tender period
will be regarded as binding on the Contract. Verbal information, given during the site
inspection or at any other time prior to the award of the Contract, will not be regarded as
binding on the Contract.

10. Site
The site to be occupied will be clearly pointed out to the Contractor at the site handover.
The Contractor will not be allowed to extend his operations beyond the boundaries of the
site.

11. Water for the Works
The Contractor may use water free of charge / pay for use at a tariff agreed with the Land
Owner from the existing supply if available. He will obtain permission from the
Representative / Land Owner before any connection to or extension of the existing supply
is made, which will be executed, removed and made good on completion of the works at the
Contractor’'s own expense.

12. Electricity & Lighting for the Works
There is no electricity available on site. Bidders must make allowance for own temporary
supply.

13. Scaffolding & Hoisting Equipment
The Contractor will provide for the supply, erection and removal of scaffolding and / or
hoisting equipment as required.

14. Tools, Equipment & Machinery
The Contractor will provide all his own tools and equipment as well as facilities and transport
for this project. Machinery should be sufficient to complete the works in the allocated time.

15. EXxisting Services
If the Contractor encounters any existing services such as cables, pipes or sewers during
the execution of the works, he must immediately notify the Client, halting all work in the
vicinity thereof, until instructions to proceed have been given by the Project Manager.
Electric wires, telephone wires, pipes, etc. will not be interfered with during the course of the
contract but if it should be necessary to disconnect or cut any such wires or pipes, the Client
will be advised thereof and his instruction awaited.
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16.

17.

18.

CBD 2.1
Accounts and Payments
Payment of accounts received by the Client in terms of the works completed, shall be
effected within 30 days after receipt of a correctly completed and approved invoice for the
work module. The Client does not accept responsibility for delays in payment due to faulty
accounts or paperwork.

Payments will be done maximum on a monthly basis and will only be made for work
done/completed.

Responsibility of the Client
The Client will:
17.1  Ensure that payments are done in accordance with the agreed payment schedule.

17.2  Not unnecessarily and for an unreasonable period delay any approvals or directives
that are needed for the project to proceed.

17.3 If applicable: Provide the Contractor with a Occupational Health and safety baseline
risk assessment.

17.4 If applicable: Prepare a site specific health & safety specification based upon the
risk assessment.

Responsibility of the Contractor

The Contractor will:

18.1  Ensure all building and construction works are executed within the requirements as
stipulated in the Occupational Health and Safety Act, No. 85 of 1993.

o The Contractor must sufficiently made provision for Occupational Health and
Safety requirements in his bid.

o The Contractor must have and provide proof of sufficient resources to carry out
the work safely as required by the Occupational Health and Safety Act.

o The Contractor must have and provide proof of the necessary personnel that is
gualified and has suitable experience, competencies, skills and training to do
work safely and meet the requirements of the Occupational Health and Safety
Act and regulations.

o For construction works - The Contractor must ensure and provide proof that all
personnel have a valid medical certificate of fithess specific to construction and
operate construction vehicles and mobile plant.

o For construction works - The Contractor must provide proof, as part of the bid
documents, a letter of good standing in terms of COIDA. Failure to submit will
result in invalidation of the bid.

18.2 Have all the necessary equipment and qualified personnel to execute the works
successfully.

18.3  Wage rates
e Beresponsible for all the sub-Contractors appointed by him to complete the works.
A minimum of 75% of local labour must be incorporated in the project and all
workers must be SA citizens.
e The following guidelines should be considered when setting rates of pay for
workers:
» The rate set should take into account wages paid for comparable unskilled
work in the local area per sector, if necessary
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18.4

18.5

18.6

18.7

18.8

18.9

CBD 2.1
» The rate should be an appropriate wage to offer an incentive for work, to
reward effort provided and to ensure a reasonable quality of work.
» It should not be more than the average local rate to ensure people are not
recruited away from other employment and jobs with longer-term prospects.
» Men, women, disabled persons and the aged must receive the same pay
for work of equal value.
» Provision should be made in the tender for value for payment of UIF and
COIDA statutory levies.

Will provide and demonstrate a suitable and sufficiently documented Health &
Safety Plan, which will be applied from the date of commencement of and for the
duration of the contract. If the risks involved in the project are of such nature, based
on the severity and probability, that safety is compromised, and/or the Contractor is
not meeting the requirements of this Clause, the Client reserves the right to appoint
an Occupational Health and Safety Officer at the cost of the Contractor.

Will be required to keep an attendance register, which meets certain criteria, of all
employees who work at the project and submit this information on a bi-weekly basis
to the Client who, in return, will submit a report to the funder / donor.

The Contractor's supervisor, who shall be identified in writing to the Client’s
representative and empowered to act on his / her behalf, shall constantly be present
in meetings. The supervisor shall attend to any problems or complaints that may
arise and directives given to him / her by the Client’s representative shall be deemed
to be given to the Contractor. The supervisor must be contactable at all reasonable
times, preferably to be equipped with a cellular phone.

Conform to all Laws, Regulations or By-Laws of any Department of State, Provincial
Administration or Local Authority which may be applicable hereto.

Be responsible for the travelling, accommodation, work tools and management of
its services.

Keep a site instruction book with numbered pages on site where all the events and
instructions for the works are documented. This book must be completed in
triplicate, one copy to the Contractor, one copy to the Client and the 3 copy always
kept in the book as reference.

19. General

19.1

19.2

19.3

19.4

Under no circumstances must the Contractor accept that he has been appointed
without the completed documentation as described hereatfter.

The successful Contractor will be given notification in writing / by means of an
appointment letter and the signing of CBD 8, together with this document, will form
the contract.

Late bids will only be considered on the recommendation of the Adjudicating
Committee.

The Contractor is responsible to complete all the work according to the quoted price.
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19.5

19.6

19.7

19.8

19.9

19.10

19.11

19.12

19.13

19.14

19.15

CBD 2.1

The Contractor must be able to give a one (1) year guarantee — if not, this must be
indicated on the quotation on the page named “Changes Made By Bidder”.

According to the evaluation of the bid it can be insisted that an interview be
conducted with the Contractor to test his knowledge on the subject, or to give further
information on its product, service or pricing.

If the above-mentioned requirements are not met, a motivation together with the
quotation must be submitted and indicated on the page named “Changes Made By
Bidder”.

The attached form, CBD 5.1, “PPP — Evaluation Criteria of the Contractor”, MUST
be completed, signed and handed in as part of the bid documents by the Contractor.

The Contractor must provide all details of any references of previous work of a
similar nature or that demonstrates the ability of the Contractor to perform a task of
this nature (refer “PPP — Evaluation Criteria: References of previous work”).

The Client retains the right to conduct a “credit reference check” as part of the
appointment conditions.

The Contractor must include all relative information and documents that will not be
available on the CSD (e.g. copy of B-BBEE certificate, company profile and CVs of
employees if requested) with the quotation in order to successfully complete the
application.

CSD registration and Tax clearance is compulsory for the principle and all
sub-contractors

The Client retains the right to partially or completely amend the quotation to award
or cancel the bid.

NO TIPP-EX may be used to rectify mistakes.

The Client retains the right to amend financial / accounting calculations and to
accept the amended amount as the new bid amount.

The outcome of the bid will not be made public, but each bidder will be informed
on the outcome of the bid. Enquiries on the bidder's own evaluation and score
can be made to project manager as to improve the bidder's competitiveness, ensure
correct and complete bids for future reference.

20 Cancellation of the project
The Client retains the right to partially or completely, amend, award or cancel this project
before appointing any Contractor.

21 Evaluation of the bid
The awarding of bids is dependent on the special evaluation criteria as set out in the
policies of Casidra. The evaluation criteria of this Preferential Procurement Policy is based
on the “Preferential Procurement Policy Framework (Act 5 of 2000)” and related
Regulations and updates.
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22

23

24

CBD 2.1
Further detail on the application of these regulations is as in document CBD 5.1. Awarding
of the bid is dependent on a preferential points system, and every presentation is measured
against the specific evaluation criteria as indicated. The completion and signing of this
document is thus a prerequisite to qualify as a service provider.

Declaration of interest

Public Administration Management Act 11 of 2014, Section 8(2):

An “employee” may not — (a) conduct business with the State or (b) be a director of a public
or private company conducting business with the State.

Public Service Proclamation Act 103 of 1994 — Section 30: Directive

“Conflict of interest” as a conflict between the public duties and private interests of an
employee, in which the employee has private interest which could improperly influence
him/her, and/or negative impact... on the public interest.

Prevention and Combating of Corrupt Activities Act 12 of 2004, Section 17:

Any public officer who, ... acquires or hold a private interest in any contract, agreement or
investment emanating from or connected with the public body in which he or she is
employed or which is made on account of that public body, is guilty of an offence.

Public Service Regulations 2016 — Code of conduct:

Paragraph 13(b): (An employee shall) — not engage in any transaction or action that is in
conflict with or infringes on the execution of his or her official duties;

Paragraph 13(c): (An employee shall) — not conduct business with any organ of state or
be a director of a public or private company conducting business with an organ of state,
unless such employee is in an official capacity a director of a company listed in schedule
2 and 3 of the PFMA,;

Paragraph 13 (d): - will recuse himself or herself from any official action or decision-making
process which may result in improper personal gain, and this should be properly declared
by the employee;

In view of possible allegations of favouritism, it is required that the bidder declare his/her
position in relation to the Client. The bid may be disregarded if that bidder or its directors
have abused the Client’s supply chain management system, committed fraud or any other
improper conduct in relation to such system.

Construction Insurance

Proof of construction insurance for planned work must be submitted by the successful
contractor. If you do not have insurance, for smaller (less than R100 000) projects,
Casidra can put it under its insurance portfolio for your own costs (0.5% of the contract
value). We must be given enough prior notice regarding this.

Inspections, tests and analysis
24.1 All pre-bidding testing will be for the account of the contractor.

24.2 If it is a bid condition that supplies to be produced or services to be rendered
should at any stage during production or execution or on completion be subject to
inspection, the premises of the contractor shall be open, at all reasonable hours,
for inspection by a representative of the Client or an organization acting on behalf
of the Client.

24.3 If there are no inspection requirements indicated in the bidding documents and no
mention is made in the contract, but during the contract period it is decided that
inspections shall be carried out, the Client shall itself make the necessary
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25

24.4

24.5

24.6

24.7

24.8

CBD 2.1

arrangements, including payment arrangements with the testing authority
concerned.

If the inspections, tests and analyses show the supplies to be in accordance with
the contract requirements, the cost of the inspections, tests and analyses shall be
defrayed by the Client.

Where the supplies or services do not comply with the contract requirements,
irrespective of whether such supplies or services are accepted or not, the cost in
connection with these inspections, tests or analyses shall be defrayed by the
contractor.

Supplies and services which do not comply with the contract requirements may
be rejected.

Any contract supplies may on or after delivery be inspected, tested or analysed
and may be rejected if found not to comply with the requirements of the contract.
Such rejected supplies shall be held at the cost and risk of the contractor who
shall, when called upon, remove them immediately at his own cost and forthwith
substitute them with supplies which do comply with the requirements of the
contract. Failing such removal the rejected supplies shall be returned at the
contractors cost and risk. Should the contractor fail to provide the substitute
supplies forthwith, the Client may, without giving the supplier further opportunity
to substitute the rejected supplies, purchase such supplies as may be necessary
at the expense of the contractor.

The provisions of clauses 24.4 to 24.7 shall not prejudice the right of the Client to
cancel the contract on account of a breach of the conditions thereof, or to act in
terms of the conditions of contract.

Warranty

25.1

25.2

25.3

254

The contractor warrants that the goods supplied under the contract are new,
unused, of the most recent or current models, and that they incorporate all recent
improvements in design and materials unless provided otherwise in the contract.
The contractor further warrants that all goods supplied under this contract shall
have no defect, arising from design, materials, or workmanship (except when the
design and/or material is required by the Client’s specifications) or from any act
or omission of the contractor, that may develop under normal use of the supplied
goods in the conditions prevailing in the country of final destination.

This warranty shall remain valid for twelve (12) months after the goods, or any
portion thereof as the case may be, have been delivered to and accepted at the
final destination indicated in the contract, or for eighteen (18) months after the
date of shipment from the port or place of loading in the source country,
whichever period concludes earlier, unless specified otherwise.

The Client shall promptly notify the contractor in writing of any claims arising
under this warranty.

Upon receipt of such notice, the contractor shall, within the period specified and
with all reasonable speed, repair or replace the defective goods or parts thereof,
without costs to the Client.

For office use only | Version no: 11.9 Date: 15 February 2021
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CBD 2.1

25.5 If the contractor, having been notified, fails to remedy the defect(s) within the
period specified, the Client may proceed to take such remedial action as may be
necessary, at the contractor’s risk and expense and without prejudice to any
other rights which the Client may have against the contractor under the contract.

For office use only | Version no: 11.9 Date: 15 February 2021
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CBD 3.1

( _ LUMP SUM

2
Casidra

BID NO: 13/2022 (RE-INVITE)

HLA BOERDERY: CONSTRUCTION OF MULTI-SPAN TUNNELS,
STELLENBOSCH

The total price for this service must include all labour and material required for the proper execution of the
work as described in the Scope of Works and as per Engineers drawings.

Take note: This tender will be evaluated on the criteria for a market related price. The full cost of
the service and/or works must beindicated and may not be discounted or cross subsidised against
another service, project, transaction or sale of goods. Such contributions discounted against the
total project cost must be specified, itemised, priced and clearly indicated in the bid.

These prices must be valid for a period of 90 days from the date of closure of the bid to allow for
evaluation and appointment.

The completion period of this service is 4 months starting from the day of appointment.

ONLY PRICE FOR MULTISPAN TUNNELS - WATERTANKS, SHADENET STRUCTURE &
CONCRETE OMITTED

Completed works as described (Multi-Span Tunnels) R
SUB-TOTAL R
Value-Added Tax (VAT) R
GRAND TOTAL R

Are you registered in terms of sections 23(1) of 23(3) of the Value-added Tax act 1991(Act No. 89 of
1991) (Please circle your answer)

YES NO
If yes, provide your VAT registration number:

Signature:

Date:

For office use only | Version no: 12.1 Date: 15 February 2021
To be initialled by bidder
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BILL OF QUANTITIES — LUMP SUM

CBD 3.1

NB. These quantities are given as a guideline for the bid and for the purposes of unit rates and
will in no way be used as a measured bid. Thisis a lump sum bid.

ITEM DESCRIPTION UNIT QUANTITY UNIT RATE
NO EXCL VAT
1. Multi-span Tunnels
1.1 Clear and Grub m? 10 000
1.2 Multi-span tunnel structure m?2 10 000

Note — shade net, water tanks

and slabs to be emitted from the

tender.

TOTAL CARRIED OVER TO SUMMARY PAGE

For office use only | Version no: 12.1 Date: 15 February 2021
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CBD 3.1
CHANGES MADE BY BIDDER

If the bidder wishes to make any changes to any of the bid conditions or specifications, or if he
wishes to qualify his bid in any way, he must clearly set out his suggestions below. If he makes
ANY changes and do not list them below, his bid will be disqualified.

If no changes or amendments are made, please indicate it below by writing NONE in the space
below.

NB. Any changes made by the bidder outside the scope of works, resulting in not meeting
pre-qualifying conditions or compulsory subcontracting, may influence the functionality
of the end product and may result in the bid being disqualified.

Item Suggested Change

If more space is required, please add a separate page.

For office use only | Version no: 12.1 Date: 15 February 2021
To be initialled by bidder
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CBD 3.1
SCHEDULE: PROOF OF RELEVANT EXPERIENCE & REFERENCES

The following is a summary of works that have been completed successfully by bidder. In order
to be compliant for this bid, the following detail MUST be included:

e Supply at least three different references with contact numbers.

e The description of work must be relevant to the nature of this contract. For e.g., do
not list fencing projects completed when the scope of works is a shade net and
multi-span tunnel structure.

e Elaborate on project description. For example; do not state “Construction” — Be
specific as to the works executed in the contract to support relevant experience.

Employer (include Description Value of Work Completed
contact information)

If more space is required, please add a separate page.

For office use only | Version no: 12.1 Date: 15 February 2021
To be initialled by bidder
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CBD 3.1
SCHEDULE: PLANT AND EQUIPMENT TO BE USED FOR THE WORKS

The following is a list of main items of equipment, plant and tools that we:

(a) have available immediately, or
(b) will purchase / hire if our bid is accepted.

Quantity Description (Size, Capacity, etc.) (@) or (b) as above

If more space is required, please add a separate page.

For office use only | Version no: 12.1 Date: 15 February 2021
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CBD 3.1
SCHEDULE: CONSTRUCTION MANAGER COMPETENCY

The contractor must attach to this page DETAILED & COMPREHENSIVE proof of competency
of a construction manager in terms of Construction Regulations 2014 Clause 8.

Please attach a complete CV for evaluation purposes relevant to this occupation of Construction
work.

Please also supply this particular persons experience regarding construction health & safety
regulations.

If more space is required, please add a separate page.

For office use only | Version no: 12.1 Date: 15 February 2021
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CBD 3.1

SCHEDULE: DETAILED COMPANY PROFILE

The contractor must attach to this page a DETAILED & COMPREHENSIVE company profile
including core competencies of personnel. The company profile must summarize information
about your organisation.

In order for a company profile to be compliant for this bid, the following detail MUST be included
in the company profile.

e Company core business activities — Describe your products and services and
markets in which you operate

e Company background — State number of years in business, location,
history of company, etc

e Company resources — Number of employees, core competencies of
personnel, structure of company - organogram

If more space is required, please add a separate page.

For office use only | Version no: 12.1 Date: 15 February 2021
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SCHEDULE: CIDB GRADING

CBD 3.1

The contractor must attach to this page their proof of CIDB grading of 3SL or 3GB or higher.

If more space is required, please add a separate page.

For office use only
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COIDA LETTER OF GOOD STANDING

The contractor must attach to this page a copy of the current letter of good standing

If more space is required, please add a separate page.

CBD 3.1

For office use only
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CBD 4

F
~—2
Casidra

BID NO: 13/2022 (RE-INVITE)

HLA BOERDERY: CONSTRUCTION OF MULTI-SPAN TUNNELS,
STELLENBOSCH

Scope of works

GENERAL:

SITE ACCESS

The movement of vehicles on the site should be confined to clearly demarcated access routes
and existing roads should be used where approved by the Project Manager. Any deviation should
first be approved by the Project Manager with consultation with the Landowner. Please note to
make allowance for removing security fencing sections and re-instatement in the tender pricing
to gain access with mechanised plant.

SHEDS FOR EMPLOYEES AND MATERIALS

The Contractor shall provide for the supply, erection and maintenance and removal on completion
of the works, of ample temporary sheds for the proper storage of materials and for the use of his
employees.

TEMPORARY LATRINES

The contractor shall provide for the supply and erection of proper temporary latrines for the use
of his employees. Latrines are to be maintained in a thoroughly clean and orderly condition and
adopt such precautions to prevent the soil from being contaminated/polluted and remove such
latrines at the completion of the works.

ACCURACY IN BUILDING WORK

The method of measurement and accuracy of dimensions required for the setting out of structures
and for completed building work shall be as described in SABS Code of Practice 0155, unless
otherwise specified in this document.

SECURITY
The successful bidder is responsible for his own security of his/her plant, facilities, resources, etc
for the duration of the contract.

SITE CLEAN UP

The Contractor shall ensure that all structures, equipment, materials and facilities used or created
on site for or during construction activities are removed to the satisfaction of the Project Manager
once the project has been completed. All roads to be repaired to at least its original condition. All
damage to the sites infrastructure or land production must be repaired or rehabilitated before
completion of the project.

For office use only | Version no: 12 Date: 15 February 2021
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CBD 4
CONSTRUCTION OF A MULTI-SPAN TUNNEL STRUCTURE:

CONSTRUCTION OF TUNNELS

Clean and level the area where the tunnels are to be constructed where it is currently running
with a slight slope from east to west.

Supply and construct 10 multi-span tunnels with sizes, 100 x 100 metres and as shown on the
drawing but the tenderer can provide their own design of the structure. If the structure is going to
change, engineering drawings must also be supplied and plans needs to be handed in at the
Municipality for their approval, together with relevant SANS S2 form and on completion the SANS
S4 form.

The fixing details on the drawing needs to be adhered to. The contractors to include in his/her
tender a manual or leaflet with the specifications of tunnels that were previously constructed by
them as well as photos of the structures.

The tunnels should be able to withstand a wind speed of up to 120km/h in terms of structural
integrity.

The basic construction work of the tunnels to be as follows:
Tunnels are to be constructed as per the details on construction drawings.

Framework — The framework to be constructed with a minimum size of 60mm diameter galvanised
pipework with a minimum wall thickness of 2mm.

e The arches to be spaced at 2000mm centres.

e The lower beam height to be 2500mm from the natural ground level.

e The ridge height to be minimum 4560mm from the natural ground level.

Anchors — Allow for 60mm perimeter anchors and 50mm internal anchors as shown on detail on
drawings

Bracing — The bracing to be of a minimum size of 48mm diameter galvanised pipework with a
minimum wall thickness of 2mm and to be attached to the framework with 2mm thick clamps as
shown on the drawing.

Door — The main door opening to be 2100 x 2000mm high and to be fitted with a Double gate
constructed out of 38mm diameter galvanised piping with 2mm wall thickness and covered with
similar sheeting as for the tunnel covering.

Covering — Roof structure: Cover the roof of the structures with diffused 200-micron Polyethylene
sun cover.

Headwalls — The two front and back arches of the structure to be covered with 40% shade net
and the bottom halves must be fitted with 200-micron Polyethylene sun cover as well.

Sides — Cover the sides with 40% shade netting on the inside and with manually operated 200-
micron Polyethylene side roll-up curtains which are to be fixed to the uprights of the structure on
the outside. To be fixed to the structure as shown on the drawing

For office use only | Version no: 12 Date: 15 February 2021
To be initialled by bidder
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Floors — No plastic required on the floors.

Water tanks — No water tanks or bases required — ignore on drawings.

END OF WORK TO BE DONE

CBD 4

For office use only
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For Casidra office use only:

CBD 4

TIMELINE
ACTION START DATE |END DATE |DURATION (WEEKS)
Administrative and tender preparation 2022/08/05 2022/08/08 3
Tender runtime/sourcing of quotes 2022/08/08 2022/08/22 14
Adjudication and award of bid 2022/08/22 2022/08/29 7
Time to activate delivery 2022/08/29 2022/09/02 4
Construction time/delivery completed 2022/09/02 2023/01/02 122
Total duration 150

Bid documents technically clarified by:

NAME TITLE
SIGNATURE DATE
Head of Department sign off:
NAME TITLE
SIGNATURE DATE

For office use only | Version no: 12 Date: 15 February 2021
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CBD 5.1

e

Casidra

FINANCIAL REGULATIONS
SECTION 22

BID NO: 13/2022 (RE-INVITE)

SUPPLY CHAIN MANAGEMENT - PREFERENTIAL PROCUREMENT POLICY -

EVALUATION CRITERIA
(PPP — EVALUATION CRITERIA)

ONLY FOR USE OF BIDS FROM R30 000 TO THE MAXIMUM VALUE OF R50 MILLION

Casidra, as a Schedule 3D development and implementation agent for the Western Cape Provincial
Government underwrites, and complies to, the Provincial and National developmental initiatives and
administers funds on behalf of donors. Within this context, and because of the specific requirements of the
donors for the application of the funds, the awarding of bids is dependent on the special evaluation criteria as
set out in the policies of Casidra. The evaluation criteria of this Preferential Procurement Policy is based on
the “Preferential Procurement Policy Framework (Act 5 of 2000)” and related Regulations.

Awarding of the bid is dependent on preferential points system, and every presentation is measured against
the specific evaluation criteria as shown. The completion and signature of the document is thus a pre-
requisite to qualify as a service provider.

GENERAL DETAILS: (Please print clearly)

Registered Company Name

Trading Name / Individual Full Name

Company Reg Number / ID Number

VAT Number

CSD Supplier Number *

CSD Unique Registration Ref Number
*

Postal Address

Postal Code

For office use only | Version no: 11.12 Date: 25 August 2021
To be initialled by bidder
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CBD 5.1

Physical Address

Postal Code

CONTACT DETAILS

Representative Name

Telephone Number

Cell Phone Number

Fax Number

Email Address

Website Address

OTHER DETAILS

Main Business Type (Please tick) Consultants & Professionals
Tools & Equipment (Hardware) Clothing & Textiles

Office Supplies & Furniture Accommodation & Transport
Training & Mentorship Printing & Advertising

Event Services (Catering, Venue Irrigation & Water Services
Hire)

Earthmoving & Heavy Machinery Other Production Inputs
Seed, Fertilizer, Chemicals Livestock & Animal Production
Construction Services Repairs & Maintenance
Vehicles & Implements Municipal & Bulk Services

Other (Please Specify)

* Note that you HAVE to register on the Central Supplier Database (CSD) (www.csd.gov.za) before we can use you
as a service provider.

Pre-qualifying criteria

e CIDB grading (for “construction” projects with a value of more than R500 000 only)
“construction”: in terms of this requirement of the CIDB Act means; the provision of a combination of
goods and services arranged for the development, extension, installation, repair, maintenance,
renewal, removal, renovation, alteration, dismantling, or demolition of a fixed asset including building
and engineering services.

Only those bidders who are registered with the CIDB, or are capable of being so prior to the evaluation
of submissions, in a contractor grading designation equal to 2 GB or higher than a contractor grading
designation determined in accordance with Table 5 of the Construction Industry Development
Regulations, for a 3GB and/or 3SL class of construction work, are eligible to have their tenders

For office use only | Version no: 11.12 Date: 25 August 2021
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CBD 5.1
evaluated. Within the framework of a targeted development programme and compulsory
subcontracting objectives, Casidra may accept tender offers from a contractor who is registered as a
potentially emerging enterprise that is one designation lower than the advertised class of construction
work.

Joint ventures are eligible to submit tenders provided that:

1. Every member of the joint venture is registered with the CIDB,;

2. The lead partner has a contractor grading designation in the (above indicated) class of construction
work;

3. The combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations is equal to or higher than a contractor grading designation
determined in accordance with Table 9 of the Construction Industry Development Regulations.

Further Joint Venture criteria

e Tenders to note that if a joint venture is submitted, a JV CIDB contract must accompany this bid.

e The joint Venture must clearly state the percentage split of responsibilities and also list all the
responsibilities / duties of each member of the Joint Venture.

e The work and obligations making up the contract must be broken down into discrete
elements, or sections, usually on the basis of locality, the nature of the work, or the capabilities
and resources required.

e Each element is assigned to a specific member of the joint venture who assumes full
responsibility for its execution, under the direction of the joint venture must be indicated

Failure to submit above information, if submitting a Joint Venture bid, will mean disqualification of
the bid.

Section D — Designated Sectors — Local Content

The following sectors in this bid are subject to a stipulated minimum threshold for local production and
content:

Sector Minimum Threshold (%)
Steel Products & components for construction (including
wire and roof sheets) 100%

If Section D is applicable, Form SBD 6.2 must be completed and signed as well as Annex C Local
Content Declaration — Summary Schedule, and must be handed in as part of the bid documentation.

Proof of competency of Construction Manager

(The level of competency needed with reference to specific person CV is to have experience
in construction of in Building work, but also all aspects of health and safety regarding
construction works)

Sub-contracting

Excluding any subcontracting requirements as a condition of tender, as indicated in CBD 1, the following
general condition apply:

A Maximum of 25% of the value of the contract may be subcontracted without proof of the subcontractor B-

BEE status:

¢ unless with proof of a subcontractor with equal or better B-BBEE points

For office use only
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CBD 5.1

e unless the subcontractor is an exempted micro enterprise with the capacity and ability to execute the
subcontract.
In event of the above, full disclosure by the contractor must be made in the bid documents to Casidra with
full details on the subcontractor as well as proof of the capacity and ability of the subcontractor to execute the
work. Subcontracting a portion of the tender, without disclosure and approval by Casidra, the Contractor can
be penalised up to 10% of the value of the contract.

Will any portion of the contract be sub-contracted? YES /NO (delete which is not applicable)
If YES, indicate:
® what percentage of the contract will be subcontracted? ..................ooiiiinn.
(ii) The name of the SUb-CONLraCtor? ... ... ...t e
(iii) The B-BBEE status level of the sub-contractor? ...
(iv) Whether the sub-contractor is an EME? YES/NO  (Attach B-BBEE certificate / an original
sworn affidavit as proof)

Final points awarded to bid = (B) Price Max 80% + (C) B-BBEE Max 20%
Section A — Functional Requirements

Functional refers to: A service or product that is designed to be practical, useful, working or operating, taking
into account factors like quality, reliability, viability, and durability and the technical capacity (time and
resources) and ability (knowledge and skills) of the bidder to execute the works.

An offer that does not obtain the minimum score for each functionality criterion or the minimum weighted
average for functionality as indicated, is not an acceptable tender. Is this bid subject to the evaluation of
functional requirements? YES /N@ (Casidra to indicate)

If “YES”, the following criteria will be used for evaluation:

: o . Minimum Total
No | Evaluation criteria Weight (A) Score (B) score required | (A X B)
1 Experience of similar work 40% For office use 4 For office use
2 Vlflgiirences of previous 40% For office use 4 For office use
Construction equipment
3 20% For office use 3 For office use

available for contract

TOTAL SCORE - A minimum score of 76 % is required for functional | % = Total / 5 For office use
requirements for this bid to be considered for further evaluation

For office use only | Version no: 11.12 Date: 25 August 2021
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Functional 1 2 3 4 5
ltem Poor: Non- Excellent:
compliant Fully
compliant
References from No refences or Some minor Moderately good | Recommended | Highly
clients on similar | very poor problems by all three by all three recommended
nature related rapport by all experienced by | references references by all three
previous work three all three references
references references
Construction Has no plant Has insufficient | Has basic in- Has sufficient Has more than
equipment resources atall | in- house in- sufficient in-
available for house plant plant available to | house plant house plant
contract available execute works available to available to
to execute but execute works execute works
works & also has to hire
has to hire most | externally

of the
plant externally

Experience of No experience
similar
work — (refer to

company profile)

Limited
exposure to
work at hand

Not similar, but Similar work

related

High level
similar work

Section B —Formulafor Awarding of Price Points (Only to be considered if Section A has met the minimum

requirement)

Unconditional discounts offered will be taken into account for determining the following point:

Price - P min

Point=80 [1- P min ]

Section C — B-BBEE Contribution

where P min is the lowest acceptable bid

An EME must submit a valid, fully completed, original, certified, dated and signed sworn affidavit
(no photostat copies of certification allowed) confirming annual turnover and level of black ownership or
an affidavit issued by Companies Intellectual Property Commission (accounting officer for a Closed
Corporation).

If a start-up EME, a clear, originally certified copy, of B-BBEE certificate issued by the CIPC for
EME-s only is accepted.

A QSE that is less than 51% (50% or less) black owned must be verified in terms of the QSE
scorecard issued via Government Gazette and submit a clear, valid, originally certified copy of a B-
BBEE Verification Certificate issued by SANAS.

A QSE that is at least 51% black owned (51% or higher) must submit an original, certified, dated
and signed sworn affidavit confirming turnover and level of black ownership as well as declare its
empowering status or an affidavit issued by Companies Intellectual Property Commission.

For office use only | Version no: 11.12
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A large enterprise must submit a clear, valid, originally certified copy of a B-BBEE Verification
Certificate issued by a verification agency accredited by SANAS.

A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal
entity, provided that the entity submits their B-BBEE status level certificate.

A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
submit a consolidated B-BBEE status level verification certificate for every separate tender.

Tertiary institutions and public entities will be required to submit their B-BBEE status level certificates
in terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice.

Bids of non-compliant contributors (no certificate) will be considered, but no points will be awarded for B-
BBEE status.

The generic threshold for EME are R10 million, but depending on the sector, the threshold as set in the BEE
charter for that sector will apply. (Tourism R2.5mill and Construction R1.5 mill)

B—BBEE_ Status level Number of points Points awarded BEE recognition
of contributor level
EME & QSE 100% Black
1 20 owned 135%
18 EME & QSE 51% + Black
2 owned 125%
3 14 110%
12 EME 51% < Black owned
4 and EME 100%
5 8 80%
6 6 60%
7 4 50%
8 2 10%
Non-compliant 0
contributor 0%

Market related pricing

If the bidder, whose tender has been compliant, and that received the highest overall points, do not offer a
market related price, the offer may be negotiated with that bidder to be market related.

Are you willing to negotiate your offer?  YES / NO (delete which is not applicable)

For office use only | Version no: 11.12 Date: 25 August 2021

To be initialled by bidder

34



CBD 5.1
If a market related price cannot be negotiated, the offer for negotiation will be extended to the second highest
point scoring bidder, then the third highest scoring bidder, where after, failing to reach any agreement, the
tender will be cancelled.

Declaration of interest and Bidders past supply chain management practices

In terms of section 22 of the CBD 2.1 Conditions of Tender document:

Are any family member, trustee, director, shareholder or member of the bidder in any way
connected to the State?

and/or

Do any potential conflict of interest exist, where the public duties (like being part of an approval
or adjudication process) and private interests of the bidder, could improperly influence or lend
inside trading information to the bidder?

and/or

Do the bidder have any relationship with a person that may be involved with the evaluation or
adjudication of this bid? In view of possible allegations of favouritism, it is required that the
bidder declare his/her position in relation to the Client.

If so, furnish particulars:

The bid may be disregarded if that bidder or its directors have abused the Client’s supply chain
management system, committed fraud or any other improper conduct in relation to such
system.
(1) Is the bidder or any of its directors;
¢ listed on the National Treasury’s Database of Restricted Suppliers as companies or
persons prohibited from doing business with the public sector?
(www.treasury.gov.za, follow the link at the bottom of the home page);

e Listed on the register for Tender Defaulters in terms of section 29 of the Prevention
and Combating of Corrupt Activities Act;

(i) Was the bidder or any of its directors;

o convicted by a court of law (including a court outside of the RSA) for fraud or
corruption during the past five years?

o contract with any organ of state terminated during the past five years on
account of failure to perform on or comply with the contract?

(i)  The contractor is not known to be insolvent, in receivership, bankrupt or being wound up,
or has its affairs administered by a court or a judicial officer, has suspended its business
activities, or is subject to legal procedures in respect of any of the foregoing.

If so, furnish particulars:

For office use only | Version no: 11.12 Date: 25 August 2021
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IMPORTANT NOTES

Casidrareserves the right to:

disregard any bids where the declaration (below) has not been signed;

change the point system of the policy without prior notification;

negotiate prices based on market related pricing before award of the bid;

accept parts of the bid items or split bids based upon item prices

disclose the results of the points awarded on request;

evaluate and award points according to the documentation supplied and evaluate functionality at its own

discretion;

e award the bid to the qualifying Contractor with the highest number of points scored, unless the prices are
not market related or on the basis of objective criteria stated in the tender documents, like fairness, safety,
public interest and international suppliers;

e to award the bid to a Contractor which does not necessarily have the lowest price.

Other Notes:

¢ Final points scored will be rounded off to the nearest 2 decimal places

¢ Inthe event of equal scores, the offer with the highest B-BBEE score will be successful. Is scores are still
equal, and where functionality is part of the bid, the offer with the highest functionality score will be
successful. If the scores are still equal, the drawing of lots will determine the outcome.

The bid may be cancelled if:

all the bid offers received are higher than R50 million;

circumstances change and there is no longer a requirement for this service;

funds are no longer available or if there are insufficient funds available in the budget for the work;
no acceptable bids and/or market related prices are received;

there is a material irregularity in the tender process;

false information were supplied by the bidder.

Cancellation of bid will be placed in the same media as initially advertised.

Bids which are suspected to supplied false information will be subjected the alteram partem rule. If proven
that false information was supplied, disqualify the tender or terminate the contract, without payment and/or
claims for damages incurred by such cancellation.

The Contractor will be liable for the recovery of all costs and damages suffered as a result of the misconduct
or cancellation of the bid or less favourable conditions affecting the award of the bid.

Exclusion of the Contractor and its directors, who acted fraudulently, from any business with an organ of state
for a period not exceeding 10 years after has been applied.
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CBD 5.1
Declaration by the company submitting the bid:

as the authorised representative of the company / CC / business hereby declare that, to the best of my
knowledge the abovementioned information is true and correct and that | am duly authorized as a signatory
of this bid. On behalf of my business | accept the terms and conditions as set out in this document. | will supply
documentary proof of any information supplied herein on request and to the satisfaction of Casidra.

In terms of the POPI Act | further give consent that my contact and company details as will be captured on
the Casidra database may be shared with the role players/funders involved in the project and be used by
Casidra for the purpose of further procurement.

Signature Date

SUPPLY CHAIN PERFORMANCE MEASUREMENT

In order for Casidra to measure its supply chain efficiency and effectiveness, please assist us by answering
the following questions:
¢ What were the source that made you became aware of this bid being available.
Mark with X

Personal Email invite to bid:

Via a friend or business partner:
National Government E-Tender website:
Local Newspapers:

Casidra own website:

CIDB website

O NI S P I Y .t

e Was the time allowed to date of closure sufficient for you to compile an offer.

| No — too short | Yes - Sufficient | No - Too long |

For office use only | Version no: 11.12 Date: 25 August 2021
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BID NO: 13/2022 (RE-INVITE)

HLA BOERDERY: CONSTRUCTION OF MULTI-SPAN TUNNELS,
STELLENBOSCH

AUGUST 2022
BASELINE RISK ASSESMENT REPORT

A baseline risk assessment focuses on the identification of risk that applies to the whole
project. The purpose of conducting a baseline risk assessment is to establish a risk profile.

This is an initial risk assessment that focuses on a broad overview in order to determine
the risk profile to be used in subsequent risk assessments. It is performed to obtain a
benchmark of the types and size of potential hazards, which could have a significant
impact on the whole project and all stakeholders.

The stakeholders need to identify the major and significant risks, then prioritise these risks
and evaluate the effectiveness of current systems for risk control.

The risks for the above project which have been identified have been highlighted under the
following categories:

1. Scope of work (what is being built?)
This project consists of the following elements:

1. The construction of 10 x multi-span tunnels of 200m in length.

2. Location of site and elements specific to the location (municipal by-laws,
weather factors, geographical factors)

Stellenbosch normally receives about 787mm of rain per year and because it
receives most of its rainfall during winter it has a Mediterranean climate. The chart
below shows the average rainfall values for Stellenbosch per month. It receives the
lowest rainfall (20mm) in February and the highest (141mm) in June. The monthly
distribution of average daily maximum temperatures shows that the average midday
temperatures for Stellenbosch range from 10.9°C in July to 21.6°C in February.
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3. Geo-technical risks (conditions of the soil, raise any concerns that may
hinder the project progress)
The site consists of sandy soil conditions, during high rainfalls, the soil can be
waterlogged.

4. Environmental risks (This is the actual or potential threat of adverse effects

on living organisms and environment by effluents, emissions, wastes,
resource depletion, etc. involved in the construction phase)
Due to the site being in an environmental area there is always the risk for soll,
groundwater and surface water pollution and contamination when using mechanical
plant, fuel and pesticides. It will also not be allowed to dispose of any kind of waste
by burying it on site.

5. Risk assessments based on scope of work (Is this a high rise building in a
built-up area? Is it working in a flood plain and/or river with eroded soil
conditions?)

Due to the nature of the works, there is risk of maintaining structural stability during
excavations. Dangers presented are the collapse of excavations, falling or
dislodging material and falling into excavations.

The erection of steel framework presents its own dangers on both the erection of
heavy steel sections and installation of roof plastics, especially at height. Care must
be taken during the erection process with mechanical equipment working in close
proximity to site labour force.

Working at height poses risks of falling, material/tools dropping down damaging
infrastructure and/or personnel. People are struck by material falling from loads
being lifted and material that rolls or is kicked off work platforms; others are struck
or buried by falling materials. Structures under construction may also collapse, e.qg.,
steel frames that have not been adequately braced, or formwork that is prematurely
loaded.

6. Equipment Risks.
The equipment risks associated with this project is as follows:-

It is envisaged that this will be both a mechanised and labour job. There will be
mechanised earth moving equipment in close proximity to people, infrastructure,
and surrounding environment.

7. Material Risks.
The following could pose risks associated with the project:-

e Flammable materials such as diesel/petrol in a highly flammable
environment.

¢ Inhalation of poison or being in contact with skin

e Care must be taken not to dispose of any material by burning
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8. Ergonomic Risks (Ergonomic hazards refer to workplace conditions that pose
the risk of injury to the musculoskeletal system of the worker).

Cold conditions. Dangers associated with pnumonia. During winter season.

Manual handling

Lifting heavy and awkward loads causes back and other

injuries. Some injuries can result from a single lift, but more commonly, long-
term injury develops as a result of repeated minor injury due to repetitive lifting.

Noise and vibration

High levels of noise can cause hearing loss and repeated

use of vibrating tools can cause hand-arm vibration syndrome (damage to
nerves and blood vessels — most commonly in the hands and fingers).]

Chemicals
Exposure to materials such as cement and solvents can cause
skin problems such as dermatitis.

9. Controls specific to client requirements (two-day induction, pink overalls,
entrance to existing premises, etc.).
N/A
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RISK OVERVIEW CHART FOR PROJECT:

RISK CATEGORY

RISK FACTOR

ASSOCIATED RISK

RISK
PROBABILITY

FACTOR (1-5) 1
being low 5 being

LOCATION

Cool temperatures

Pneumonia

very high

GEOGRAPHICAL

Very loose sandy
soil

Windstorms and risk of
collapse of ground when
excavating or open
excavations

ENVIRONMENTAL

Dust pollution

Soil contamination

High winds

Dust will affect both
neighboring & current
farmers crops

Risk of pollution to
ground by contaminants

Risk of damage to
construction materials
and risk of being blown
off structure

SCOPE OF WORK

Structural stability

Working at Heights

Site enclosure

Risk that people be killed
or seriously injured by
collapses and falling
materials while working
in excavations

Risk of falling material
and/or personnel

Risks to public if not
managed and
implemented

EQUIPMENT

Mechanised plant

Risk of injury to labour
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working with labour | force due to close

proximity
MATERIAL Flammable Dangerous to work with
material and to store
ERGONOMIC Manual handling Lifting of heavy
equipment

Noise/Vibration
High noise levels

Chemicals
Exposure to chemicals
Heat
Heat exhaustion
CLIENT Working times No work is to be done
REQUIREMENTS after 17h00 at night
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Please find below risk assessment template which can be used by the contractor to

manage the above identified risks.

Risk assessment

Title:

Company name: Date assessment
was carried out:

Assessment carried out Date of next

by: review:

Risk What are Who What What Who
assessment the might areyou further needs
Activity or hazards? be already action to
area harmed doing? do carry

and you out the
how? need action?
to
take?

When

is the

action

needed
by?
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BID NO: 13/2022 (RE-INVITE)

HLA BOERDERY: CONSTRUCTION OF MULTI-SPAN TUNNELS,
STELLENBOSCH

AUGUST 2022
OCCUPATIONAL HEALTH & SAFETY SPECIFICATION

In terms of the Construction Regulations 2014 Regulation 5, a baseline risk assessment
for the intended works is required to be done by the Client for each specific construction
site.

This risk assessment will inform the site-specific Occupational Health and Safety
specifications that must be supplied to the designer, who will supply any design
specifications to be added and then supplied to the prospective Contractor (Bidder) as part
of the tender documents. This specification must be translated into actions and
preventative risk management measures by the Contractor that will form part the
Occupational Health and Safety Plan of the Contractor.

This specification forms an integral part of the contract, and the Contractor is
required to use it at pre-tender phase to make sufficient provision for related costs
for risk management and after award of tender for the purpose of drawing up its
project-specific construction phase health and safety plan.

It is the responsibility of the Contractor in the bidding process to:

e ensure that he include adequate provision for the cost for health and
safety measures in his bid and

e Provide proof and include in his cost the necessary competencies and
resources to perform the work safely.

The risks for the above project which have been identified, evaluated and resulted in the
following specifications that are highlighted under the following categories: -

This specification does not replace the requirement of the Contractor to comply to
all relevant legislation and the regulations of the Occupational Health and Safety
Act, but just highlight the specific identified and relevant risk factors that need
special mention and attention by the Contractor in his bid.
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1. General administrative requirements

Project Client

Casidra SOC

021 863 5000

22 Louws Avenue
Southern Paarl
7624

Michael Pienaar
Project manager

Department of
Labour

Department of
Labour,
Bellville

021- 941 7000
(tel)

1st Floor,
Middestad Mall
20 Charl Malan
Street

Bellville

N/A

Municipality

Stellenbosch

021 808 8111
(tel)

Town House
Complex, Plein

Street,Stellenbosch,

7600

N/A

Project Funder

Department of
Agriculture

021 808 5000
(tel)

ELSENBURG —
HEAD OFFICE
Muldersvlei Road,

ELSENBURG, 7607

N/A

2. Scope of work (what is being built?)

This project consists of the following elements:

e The construction of 10 x multi-span tunnels of 200m in length.
e The construction of a 96m x 96m shade net structure.

3. Location of site and elements specific to the location (municipal by-laws,
weather factors, geographical factors)

What is the risk?

Cold and rain

Hazard Identification?

High temperatures together with high wind factor.

Description

Who will be injured &

All personnel working on site. Possible injury will vary from

mechanism of injury? pneumonia and or broken ankles from muddy soil.
Preventative action recommended

Category:
Reduction/transfe
r/control/avoidan
ce

e Monitor weather for worsening soil conditions on daily basis.
When conditions underfoot do not assist with mechanical and/or
personnel, call site off until conditions improve

e Ensure for shade and sufficient water onsite for high

Risk reduction/
control

For office use only

| Version no: 2

| Date: 20 October 2014

To be signed upon appointment of winning bidder to form the agreement between the parties

Signature for Casidra

Signature for Contractor

45




temperatures.
e Ensure temperature is monitored and call site off with WGT of 40
and higher
What is the risk? Wind
Hazard Identification? High winds are experienced in the area and danger of
falling off temporary and/or permanent structures
Who will be injured & All personnel working at height. Possible injury will vary
mechanism of injury? from dislocation, broken bones to death by falling.
Description Category:
Reduction/transfer/control/avoidance
e All temporary structures to be designed e Risk reduction/mitigation

and erected to withstand high winds. All
fall protection must be in place before
workers can access platforms e Risk transfer

e Subcontract temporary platform erection
to a specialist and they then bear all

responsibility of erected temporary e Risk control

platforms ¢ Risk avoidance
e All people working at heights must have a

harness.

e Install wind meter on site with siren
warning for wind speeds above 40km/h.
Work at heights will stop until wind
subsides

4. Geo- technical risks (conditions of the soil, raise any concerns that may
hinder the project progress)

What is the risk? Soil conditions

Hazard ldentification? Sandy soil conditions and soggy when wet

Who will be injured & Infrastructure damage, damage to earthmoving equipment

mechanism of injury? and personnel injury will vary from dislocation, broken
bones to death

Preventative action recommended

Description Category:
Reduction/transfe
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r/control/avoidan
ce

This is specialized work that requires competent human resources that
are adequately skilled in working with locating unknown services and
dealing with them when located. Heavy and dangerous machinery in
loose sandy soil conditions when also require skill set.

Risk control

5. Environmental risks (This is the actual or potential threat of adverse effects
on living organisms and environment by effluents, emissions, wastes,

resource depletion, etc. involved in the construction phase)

What is the risk? Soil contamination

Hazard ldentification? Risk of pollution to ground and river by its contaminants
Who will be injured & Environment and this invariably falls over to communities,
mechanism of injury? which then in affect the members of the public

Preventative action recommended
Description

Category:
Reduction/transfe
r/control/avoidan
ce

Maintenance and service areas should be demarcated during site
establishment and all maintenance and service activities contained so
as to avoid any contamination of soil and / or water. All vehicles,
equipment, fuel and petroleum services and tanks should be maintained
in a good condition that prevents leakage and possible contamination of
soil or water supplies. Refuelling areas should be bunded and
lined to prevent spilled fuels and oils from contaminating the
ground or water. It is suggested that as a minimum, sandbags
should be placed surrounding the bulk fuel supply tank. The floor of the
area is to be lined with plastic and a layer of sand of approximately
50mm is placed on top of the plastic. Automatic shut-off nozzles are
recommended on all dispensing units.

The park and service area should be treated with a suitable
hydrocarbon absorption or remediation product. Absorbent spill
mop-up products should to be on hand. All servicing should be done
with a drip tray present to prevent accidental spillage of oils and fuels. A
suitable leak proof container for the storage of oiled equipment (filters,
drip tray contents and oil changes, etc.) should be established. All
spills to be immediately contained, reported to the Project Manager, and
dealt with.

Risk control/
reduction
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What is the risk? Snakes

Hazard Identification? Being bitten by snakes

Who will be injured & Personnel working on site

mechanism of injury?

Description Category:

Reduction/transfe
r/control/avoidan
ce

As the work entails working in dense brush and biomass areas, the risk | Risk

of disturbing a snake is very high. Make sure that all personell are made | reduction/control/
aware of the increased risk of the presence of snakes. avoidance

Wear proper protective clothing to protect against snake bites. An
increased awareness and alertness is the best protection, the snake will
not be looking for you, so watch for it. If a snake is seen or reported on
site, note the area of the snake and work in this area stops until the
hazard is removed. DO NOT approach, attack or otherwise provoke the
snake as 95% of those bitten have done this. REMEMBER - IF
PROVOKED IT WILL STRIKE.

If bitten, the following procedures should apply:

1.Immediately apply a broad firm bandage around the limb and on the
bitten area. It should be as tight as one would bind a sprained ankle. As
much of the limb should be bandaged as possible. Bind from below
upwards. Crepe bandages are ideal, but any flexible material can be
used, eg tear up clothing or old towels into strips. Panty hose is
satisfactory.

2.Keep the limb and the victim as still as possible. Splint the limb.
3.Bring transport to the victim if possible.

4. eave the bandage and splint on until medical care is reached.

Don't cut or excise the bitten area.
Don't apply an arterial tourniquet.

Don't wash the bitten area. The snake involved may be identified by the
detection of venom on the skin.

What is the risk? Bees
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Hazard Identification? Being stung by bees

Who will be injured & Personnel working on site

mechanism of injury?

Description Category:
Reduction/transfe
r/control/avoidan
ce

Upon finding a bee hive/nest, do not try to get rid of the nest or hive Risk

yourself. Each type of insect or situation will likely need different avoidance/control/r

;err\l/?gsl methods. It is best to call pest control professionals for this eduction/transfer

Upon being stung, most people experience local effects like pain,
swelling, itching, and redness around the sting site. In rare cases, a
severe allergic reaction can occur. This situation is serious and can
cause "anaphylaxis" or anaphylactic shock. Symptoms of anaphylaxis
can appear immediately (within minutes) or up to 30 minutes later.
Symptoms to watch for include:

e hives, itching and swelling in areas other than
the sting site,

« swollen eyes and eyelids,

« Wheezing,

« tightness in the chest and difficulty breathing,

« hoarse voice or swelling of the tongue,

o dizziness or sharp drop in blood pressure,

e shock,

e unconsciousness or cardiac arrest.

Although most deaths result from severe allergic reactions, some are
caused by direct toxicity of the insect venom. Of those who die from a
severe allergic reaction to a sting, half die within 30 minutes, and three-
quarters within 45 minutes. If you see any signs of reaction, or even if
you are not sure, call or have a co-worker call emergency medical
services right away. Also, get medical help if the sting is near the eyes,
nose or throat. People who have been stung multiple times (such as
when fleeing from a swarm or nest) can sometimes suffer serious health
effects. While rare, death may occur.

Employers should be notified if a worker, especially one who works
outdoors, has allergies to insect stings. Co-workers should be trained in
emergency first aid, be aware of the signs of a severe reaction, and
know how to use the bee sting kit (self-injectable epinephrine). Always
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carry a cellular phone in case you need emergency medical help.

The best way to prevent stings is to avoid the insects. Leave the area, if
possible.If there is a travelling swarm, they will likely leave within a few
days.

Note that insect repellent ("bug spray") does not affect these stinging
insects. Avoidance and awareness are the keys to not being stung.

Before working at a site:

o Take alook around. Check to see if there are
any visible signs of activity or a hive or nest. If
you see a humber of insects flying around, check
to see if they are entering/exiting from the same
hole or place. If so, it is likely a nest or a source
of food.

o Wear long sleeve shirts, and long pants. If you
cannot avoid working near bees or wasps, wear
a bee-keepers style hat with netting to cover
your head, neck and shoulders. Tape your pant
legs to your boots/socks, and your sleeves to
your gloves. You may also wish to wear an extra
layer of clothing since wasp stings are long
enough to reach through one layer of clothing.

o Power tools such as lawnmowers, weed eaters
and chainsaws will aggravate the insects. When
using these tools, be aware that the tools may
provoke the insects or in some cases, cause the
insects to swarm.

If you find you are working near stinging insects, here are some tips.

e Most bees and wasps will not sting unless they
are startled or attacked. Do not swat at them or
make fast movements. The best option is to let
the insects fly away on their own. If you must,
walk away slowly, or gently "blow" them away.
The only exception is if you have disturbed a
nest and hear "wild" buzzing. Protect your face
with you hands and run from the area
immediately.

e Wear light coloured clothes such as khakis,
beige, or blue. Avoid brightly coloured,
patterned, or black clothing.

« Tie back long hair to avoid bees or wasps from
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getting entangled in your hair.

o Be careful when shaking out clothing or towels
as the insects could be inside the folds.

o If you find a bee or wasp in your car, take a thick
cloth and cover the insect before it gets
frightened. Carefully, let the insect back outside
through an open window.

DO NOT

o Do not wear perfumes, colognes, scented soaps,
or powders as they contain fragrances that are
attractive.

« Do not go barefoot or wear sandals, especially in
areas where there is clover or other flowering
plants that attract bees.

6. Risk assessments based on scope of work (Is this a high rise building in a
built up area? Is it working in a flood plain and/or river with eroded soil
conditions?)

What is the risk? Structural stability

Hazard Identification? Unstable working platforms could cause risk of collapse on
trenches. Risk of excavations collapsing and burying or
injuring people working in them; material falling from the
sides into any excavation; and people or plant falling into
excavations

Who will be injured & Risk that people be killed or seriously injured by collapses

mechanism of injury? and falling materials while working in excavations
Description Category:
Reduction/transfer/control/avoidance
COLLAPSE OF EXCAVATIONS Risk reduction/avoidance
Temporary support — Before digging any
trench pit, tunnel, or other excavations, decide
what temporary support will be required and
plan the precautions to be taken.
Make sure the equipment and precautions
needed (trench sheets, props, baulks etc) are
available on site before work starts.
Battering the excavation sides — Battering the
excavation sides to a safe angle of repose may
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also make the excavation safer.

In granular soils, the angle of slope should be
less than the natural angle of repose of the
material being excavated. In wet ground a
considerably flatter slope will be required

FALLING OR DISLODGING MATERIAL
Loose materials — may fall from spoil heaps
into the excavation. Edge protection should
include toeboards or other means, such as
projecting trench sheets or box sides to protect
against falling materials. Head protection should
be worn.

Undermining other structures — Check that
excavations do not undermine scaffold footings,
buried services or the foundations of nearby
buildings or walls. Decide if extra support for the
structure is needed before you start. Surveys of
the foundations and the advice of a structural
engineer may be required.

Effect of plant and vehicles — Do not park
plant and vehicles close to the sides of
excavations. The extra loadings can make the
sides of excavations more likely to collapse.

FALLING INTO EXCAVATIONS

Prevent people from falling — Edges of
excavations should be protected with substantial
barriers where people are liable to fall into them.
To achieve this, use:

« Guard rails and toe boards inserted into
the ground immediately next to the
supported excavation side; or

« fabricated guard rail assemblies that
connect to the sides of the trench box

o the support system itself, eg using trench
box extensions or trench sheets longer
than the trench depth.

INSPECTION

A competent person who fully understands the
dangers and necessary precautions should
inspect the excavation at the start of each shift.
Excavations should also be inspected after any
event that may have affected their strength or
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stability, or after a fall of rock or earth.
A record of the inspections will be required and
any faults that are found should be corrected

immediately.

Who will be injured & Public will be injured and/or killed

mechanism of injury?

Preventative action recommended

Description Category:
Reduction/transfe
r/control/avoidan
ce

Construction work should be fenced off and suitably signed. This will

protect people (especially children) from site dangers and the site from

vandalism and theft. Site access should be monitored and controlled

and all access routes should be clearly demarcated. A constant

regard must be taken to safety and dangerous areas and should be

adequately cordoned off to prevent accidental injury. Temporary

fencing/hoarding with appropriate warning signs must be in place. Make

sure there is a system to ensure necessary precautions are kept in

place during working hours and that night-time and weekend protection

is put in place as required before the site closes

What is the risk? Working at heights

Hazard Identification? Risks of falling material, tools & personel

Who will be injured & People/Infrastructure being struck by falling material &

mechanism of injury? tools causing injury or even death. The same for personell

falling from heights.

Description Category:
Reduction/transfe
r/control/avoidan
ce

Avoid working at heights where you can. Use work equipmentto | Risk
prevent falls where work at height cannot be avoided. Where the | reduction/avoidanc
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risk of a fall cannot be eliminated, use work equipment to e/control
minimise the distance and consequences of a fall should one
occur. Always consider measures that protect all those at risk, ie
m collective protection measures (scaffolds, nets, soft landing
systems) before measures that only protect the individual, ie
personal protection measures (a harness).

Ensure work is carried out only when weather conditions do not
jeopardise the health and safety of the workers.

Suitable precautions must be taken to prevent falls. General
access scaffolds provide a means of working at height while
preventing falls and should be provided whenever practicable.
Scaffolds should be designed, erected, altered and dismantled
only by competent people and the work should always be carried
out under the direction of a competent supervisor.

Ensure the scaffold is based on a firm, level foundation. The
ground or foundation should be capable of supporting the weight
of the scaffold and any loads likely to be placed on it. Ensure it is
braced and tied into a permanent structure or otherwise
stabilised.

7. Equipment Risks

What is the risk? Heavy Mechanized equipment

Hazard Identification? Close proximity to labour force on ground working together
in combined operations gives risk of collision

Who will be injured & Infrastructure damage, damage to plant

mechanism of injury? equipment/constructed items and personnel injury will vary
from dislocation, broken bones to death

Preventative action recommended

Description Category:
Reduction/transfe
r/control/avoidan
ce

This is specialized work that requires competent human resources that | Risk Control

are adequately skilled in working with heavy and dangerous equipment.

Guidelines and practical advice to all work operations to ensure effective
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and proper management of working with mechanical plant must be in
place. Toolbox talks MUST make all personnel aware of the dangers.
Equipment must be checked for proper working controls such as
reverse warning sirens, etc.

Make sure equipment is in good working order each and every day and
before every single operation. All workers should wear bright protective
clothing and signs that are highly visible.

8. Material Risks.

What is the risk? Storage of materials

Hazard ldentification? Tripping/ Flammable materials igniting
Who will be injured & Material/Infrastructure & personell
mechanism of injury?

Preventative action recommended

Description Category:
Reduction/transfe
r/control/avoidan
ce

Designate storage areas for plant, materials, waste, flammable Risk Control
substances (eg foam plastics, flammable liquids and gases such as
propane) and hazardous substances (eg pesticides and timber
treatment chemicals). Flammable materials will usually need to be
stored away from other materials and protected from accidental ignition.
Do not store materials where they obstruct access routes or where they
could interfere with emergency escape, eg do not store flammable
materials under staircases or near to doors or fire exits.

If materials are stored at height (eg on top of a container or on a scaffold
gantry), make sure necessary guard rails are in place if people could fall
when stacking or collecting materials or equipment. Keep all storage
areas tidy, whether in the main compound or on the site itself.

Try to plan deliveries to keep the amount of materials on site to a
minimum. Waste materials also need storing safely before their removal
from the site and make sure that you allow sufficient space for waste
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skips and bins.

What is the risk? Flammable material

Hazard Identification? Dangerous to work with and store for prevention of fires
Who will be injured & Infrastructure damage and injury or death to all persons
mechanism of injury?
Description Category:
Reduction/transfe
r/control/avoidan
ce

Fuels and flammable materials should be stored in suitably Risk control
equipped storage areas demarcated within the Contractor's camp.
These areas must comply with general fire safety requirements. No
fuel may be stored within drainage lines or areas. Impervious
lining materials should be used in these storage areas to prevent
contamination of the ground in the event of spillages or leaks, and
automatic shut-off nozzles should be used on all dispensing units.
Quantities of fuels and flammable/hazardous materials stored on
site should be appropriate to the requirement for these substances on
site.

Fuels and oils should be safely located out of harm’s way from
the elements. No fuel / oil containers may be left unattended within
drainage areas. All open containers containing used oil, etc., should
be kept under roof or have adequate water tight lids. All spills to
be immediately contained, reported to the Project Manager and
dealt with.

Adequate fire fighting equipment should be available on site, in good
working order, and according to the fire hazard present during
construction activities of at least one type ABC all-purpose 12.5kg
extinguisher and a water cart with a minimum capacity of 1000 litres for
the duration of the contract. Any welding, gas cutting or cutting of metal
should only be permitted inside the demarcated working areas for this
purpose and these areas should be approved by the Project Manager.

What is the risk? Fire
Hazard Identification? Flammable materials are always evident on construction
site and danger of fire is always constant
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Who will be injured & Material/Infrastructure & personnel
mechanism of injury?

Preventative action recommended

Description Category:
Reduction/transfe
r/control/avoidan
ce

Fire can be a particular hazard in refurbishment/new work when there is | Risk

a lot of dry timber and at the later stages of building jobs where reduction/transfer/
flammable materials such as adhesives, insulating materials and soft control/avoidance
furnishings are present.

Many fires can be avoided by careful planning and control of work
activities.

Good housekeeping and site tidiness are important not only to prevent
fire, but also to ensure that emergency routes do not become
obstructed. Making site rules can help.

9. Ergonomic Risks (Ergonomic hazards refer to workplace conditions that pose
the risk of injury to the musculoskeletal system of the worker).

What is the risk? Health

Hazard Identification? On-site injuries due to physical construction work taking

place

Who will be injured & Personnel suffering ill-health

mechanism of injury?

Description Category:
Reduction/transfe
r/control/avoidan
ce

Construction workers are likely to suffer ill health as a result of their Risk

work in the industry after exposure to both harsh working conditions and | reduction/transfer/

hazardous substances. control/avoidance

Assess both immediate risks, eg being overcome by fumes in a confined

space, and longer-term health risks. Materials like cement can cause

dermatitis. Sensitising agents like isocyanates can make people using

them have sudden reactions, even though they may have used the

substance many times before.
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If harm from the substance is possible, the first step to take is to try and
avoid it completely by not using it at all. try and control exposure. Some
of the ways this could be done include: Keep containers closed except
when transferring; using cutting and grinding tools and blasting
equipment fitted with exhaust ventilation or water suppression to control
dust; ensuring good ventilation in the working area by opening doors,
windows and skylights.

The need to provide personal protective equipment (PPE) is also a must
and will contribute in minimizing exposure risks. Respirators can protect
against dusts, vapours and gases. Ear plugs for noise, etc. Where
protective clothing is provided (such as overalls and gloves), it must be
of the right type to protect the wearer against the particular hazard they
are going to encounter. All manufacturers offer advice on the most
suitable gloves for specific types of hazard. When using gloves to help
prevent dermatitis, users must avoid getting contaminants inside the
gloves when putting them on and taking them off. It is also essential to
provide washing facilities, with a supply of hot and cold (or warm)
running water, soap and a means of drying the hands, to help prevent
dermatitis.

First aid can save lives, reduce pain and help an injured person make a
quicker recovery. Provide adequate and appropriate equipment,
facilities and personnel to enable first aid to be given to your employees
if they are injured or become ill at work. The minimum provision for all
sites is:

e afirst aid box with enough equipment to cope with the number of
workers on site;

e an appointed person to take charge of first-aid arrangements;

¢ information telling workers the name of the appointed person or
first aider and where to find them.

10.Controls specific to client requirements (two day induction, pink overalls,
entrance to existing premises, etc).

No work after 17h00 and only on weekdays
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11.Personal Protective Equipment (PPE) and Clothing

The principal contractor and other contractors shall ensure that all workers are issued with
protective clothing free of charge and make use of the equipment and protection provided
such as to wear hard hats, protective footwear, overalls, etc. The Principal Contractor and
all Contractors shall make provision and keep adequate quantities of SABS approved PPE
on site at all times. The Principal Contractor shall clearly outline procedures to follow when
PPE or Clothing is:

1 Lost or stolen;
1 Worn out or damaged

The above procedure applies to Contractors and their Sub-contractors, as they are all
employers in their own right, as per section 37 (2) of the Act.

( The general PPE requirements are attached under Annexure A to this document as well
as an additional list of PPE for biomass removal is also attached as Addendum B to this
specification ).

12.0ccupational Health and Safety signage

The Contractor shall provide and maintain adequate on-site OHS signage. Including but
not limited to: ‘no unauthorised entry’, ‘report to site office’, ‘beware of overhead work’,
‘hard hats, overalls, safety boots, respirators, etc’. Signage shall be posted up at all
entrances to site as well as on site in strategic locations e.g. access routes, stairways,
entrances to structures and buildings, scaffolding, and other potential risk areas/operations

13.Fences and access

Construction sites in built-up areas or adjacent to public roads must be suitable and
sufficiently fenced off and provided with controlled access points to prevent the entry of
unauthorised persons.

14. Admittance to site

A notice must be posted up at every entrance to a building site prohibiting the entry of
unauthorised persons to such workplace and no person shall enter such a site without the
permission of the employer or user as the case may be. In no circumstances may the
wording “Enter at Own Risk” be used

15.Speed Restrictions, construction vehicles and Protection

The Principal Contractor shall ensure that all persons in its employment, all Contractors,
and all those that are visiting the site are aware and comply with the site speed
restriction(s) and route identification for construction vehicles only. Separate vehicle and
pedestrian access routes shall be provided, maintained, controlled, and enforced.
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16.Hazardous Chemical Substances (HCS)

The Principal Contractor and other relevant Contractors shall provide the necessary
training

and information regarding the use, transport, and storage of HCS. The Principal Contractor
shall ensure that the use, transport, and storage of HCS is carried out as prescribed by the
HCS Regulations. The Contractor shall ensure that all hazardous chemicals on site have a
Material Safety Data Sheet (MSDS) on site and the users are made aware of the hazards
and

precautions that need to be taken when using the chemicals. The First Aiders must be
made

aware of the MSDS and how to treat HCS incidents appropriately.

The below acts are relevant regarding the transporting, storage and application of these
agricultural chemicals:-

o Fertilizers, farm feeds, agricultural remedies and stock remedies act, 1947 (Act no.
36 of 1947)

e Hazardous Substances Amendment Act, No. 53 of 1992

e The South African National Pesticide registration authority registrar: Act no. 36 of
1947

17.Public and Site Visitor Health and Safety

The Principal Contractor shall ensure that every person working on or visiting the site, as
well

as the public in general, shall be made aware of the dangers likely to arise from site
activities,

including the precautions to be taken to avoid or minimise those dangers. Appropriate
health

and safety notices and signs shall be posted up, but shall not be the only measure taken.

The Principal Contractor has a duty in terms of the OHS Act 85/1993 to do all that is
reasonably practicable to prevent members of the public and site visitors from being
affected

by the construction activities.

Site visitors must be briefed on the hazards and risks they may be exposed to and what
measures are in place or should be taken to control these hazards and risks. A record of
these ‘inductions’ must be kept on site in accordance with the Construction Regulations.
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18.Occupational Hygiene

Exposure of workers to occupational health hazards and risks is very common in any work
environment, especially in construction. Occupational exposure is a major problem and all
contractors must ensure that proper health and hygiene measures are put in place to
prevent

exposure to these hazards. Prevent inhalation, ingestion, absorption, and noise induction.

Contractor must identify site-specific health risks for construction. e.g. cement dust, wet
cement, wood-dust, noise, etc.

19.Welfare Facilities

The Principal Contractor must supply the following clean, hygienic and maintained
facilities:

e Shower facilities, after consultation with employees or employee representative ( 1
shower for every 15 persons ).

e Sufficient toilets (1 toilet per 30 workers) and hand washing facilities. Separate
toilets needed for both males and females. Toilet paper must be provided.

e Changing facilities for each sex

e Sheltered eating areas

e Waste bins must be strategically placed and emptied regularly.

Workers who are far removed from their homes, reasonable and suitable living
accommodation for the workers must be provided and adequate transportation between
sites and homes where suitable living accommodation is not available.

20.Alcohol and other Drugs

No alcohol and other drugs will be allowed on site. No person may be under the influence
of alcohol or any other drugs while on the construction site. Any person on prescription
drugs must inform his/her superior, who shall in turn report this to the Principal Contractor
forthwith.

Any person suffering from any illness/condition that may have a negative effect on his/her
safety performance must report this to his/her superior, who shall in turn report this to the
Principal Contractor forthwith. Any person suspected of being under the influence of
alcohol

or other drugs must be sent home immediately, to report back the next day for a
preliminary inquiry. A full disciplinary procedure must be followed by the Contractor
concerned and a copy of the disciplinary action must be forwarded to the Principal
Contractor for his records.
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21.0ther compliance requirements

Notwithstanding the Occupational Health & Safety Act, the contractor must also confirm to
the following acts:

Basic conditions of employment act 75 of 1997

National Road Traffic Act 93 of 1996

National Environmental Management: Biodiversity Act, no 10 of 2004
National Veld and Forest Fire Act, no 101 of 1998.

Fertilizers, Farm Feeds, Agricultural Remedies and Stock Remedies Amendment
act

22.Management control measures and review

23.Risk assessment of the site must be reviewed at least every 30 days. Based on the

effectiveness of the existing measures, the safety plan must be adjusted to meet
the new or existing identified deficiencies.

24 Electrical Safety

All persons who carry out or arrange for work of any description for Casidra in connection
with electrical apparatus shall make themselves acquainted with the Occupational Health
and Safety Act (Act 85 1993) with particular reference to the Electrical Machinery
Regulations, Regulations 1 to 23 inclusive.

The works performed under this contract shall comply in every respect with the latest
relevant rules and regulations including following:

Occupational Safety and Health Act (OSH Act)

The South African Bureau of Standards Code of Practice SANS 10142

Normal requirements laid down by Eskom.

The latest requirements of the IEC and the British Standard Institute, where no
SANS codes of practice exist.

All rules and regulations issued by local and other authorities having jurisdiction
over the contract.

The contractor must, in addition to compliance with the Electrical Installation Regulations,
2009, and the Electrical Machinery Regulations,1988, promulgated by Government Notice
No. R. 1593 of 12 August 1988, ensure that —
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(@) before construction commences and during the progress thereof, adequate steps
are taken to ascertain the presence of and guard against danger to workers from any
electrical cable or apparatus which is under, over or on the site;

(b) all parts of electrical installations and machinery are of adequate strength to
withstand the working conditions on construction sites;

(c) the control of all temporary electrical installations on the construction site is
designated to a competent person who has been appointed in writing for that purpose;

(d) all temporary electrical installations used by the contractor are inspected at least
once a week by a competent person and that inspection findings are recorded in a register
kept on the construction site; and

(e) all electrical machinery is inspected by the authorized machine operator or user
on a daily basis using a relevant checklist prior to use and the inspection findings are
recorded in a register kept on the construction site

NOTE:
The Electrical Installation Regulations clause 6 (2) require electrical contractors to register
annually.

“(2) Any person who does electrical installation work as an electrical contractor shall
register annually in the form of Annexure 3 with the chief inspector or a person appointed
by the chief inspector “

In terms of the OHS Act Electrical Installation Regulations, a Certificate of Compliance
(CoC) must be issued by a registered person, defined as “a person registered as an
electrical tester for single phase, an installation electrician, or a master installation
electrician”. Registered persons may be the owners or employees of electrical contractors.
They must be currently registered with the Department of Labour (DoL), and registrations
must be renewed annually, bi-annually or every three years depending on the application.
No company may do electrical contracting work unless they have a permanently employed
registered person as part of the company.

Department of Labour stating the certification as either ‘single phase tester”, “installation
electrician” or “master installation electrician” with a unique licence number

Safety equipment
The following equipment required for working on electrical installations and distribution
systems, must be maintained in good order and repair and must be made available:-

Safety belt, overalls, hard hat, safety shoes or boots, rubber gloves, "Men Working" notice
boards, locks for locking off switches, buss bar shutters in truck-type switchgear, isolators
or earthing links, rubber sheet and length of rope with short circuiting earthing-chains,
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earthing sticks and testing/phasing sticks rated for the voltage of the equipment to be
tested.

Under no circumstances shall work be carried out on electrical apparatus unless the
proper safety equipment is used

With regard to overhead linesmen, no work shall be carried out unless use is made of a
non-metallic ladder and the appropriate safety belt, rubber gloves, overalls, hardhat and
safety shoes or boots are worn. The buddy system must also be implemented.

Earthing
Always safety test before applying earths

Risk assessment of the site must be reviewed at least every 30 days. Based on the
effectiveness of the existing measures, the safety plan must be adjusted to meet the new
or existing.

At completion of the electrical installation work in the tender, a test as required must be
performed to ensure safe operation of the equipment and a signed original CoC be
supplied to the client.
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ADDENDUM A - GENERAL MINIMUM PPE REQUIREMENTS

Subject Requirement
*PPE needs | Need for PPE identified and prescribed in writing.
analysis PPE remain property of Employer, not to be removed from premises GSR

2(4)

*Head Protection

All persons on site wearing Safety Helmets including Sub-contractors and
Visitors (where prescribed)

*Foot Protection

All employees on site wearing Safety Footwear including Gumboots for
concrete / wet work and non-slip shoes for roof work.
Visitors to wear same upon request or where prescribed

*Eye and Face
Protection

Eye and Face (also Hand and Body) Protection (Goggles, Face Shields,
Welding Helmets etc.) used when operating the following:

* Jack/ Kango Hammers

* Angle / Bench Grinders

* Electric Drills (Overhead work into concrete / cement / bricks
* Explosive Powered tools

* Concrete Vibrators / Pokers

* Hammers & Chisels

* Cutting / Welding Torches

* Cutting Tools and Equipment

* Guillotines and Benders

* Shears

* Sanders and Sanding Machines

* CO2 and Arc Welding Equipment

* Skill / Bench Saws

* Spray Painting Equipment etc.

*Hearing
Protection

Hearing Protectors (Muffs, Plugs etc.) used when operating the following:
* Jack / Kango Hammers

* Explosive Powered Tools

* Wood/Aluminium Working Machines e.g. saws, planers, routers

*Hand Protection

Protective Gloves worn by employees handling / using:
* Cement / Bricks / Steel / Chemicals

* Welding Equipment

* Hammers & Chisels

* Jack / Kango Hammers etc.

*Respiratory
Protection

Suitable/efficient prescribed Respirators worn correctly by employees
handling / using:

* Dry cement

* Dusty areas

* Hazardous chemicals

* Angle Grinders

* Spray Painting etc.
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*Fall Prevention

Suitable Safety Belts / Fall Arrest Equipment correctly used by persons

Equipment working on / in unguarded, elevated positions e.g.:

* Scaffolding

* Riggers

* Lift shafts

* Edge work

* Ring beam edges etc.

Other methods of fall prevention applied e.g. catch nets

*Protective All jobs requiring protective clothing ( Overalls, Rain Wear, Welding
Clothing Aprons etc.) ldentified and clothing worn.

*PPE Issue &
Control

Identified Equipment issued free of charge.

All PPE maintained in good condition. (Regular checks).

Workers instructed in the proper use & maintenance of PPE.

Commitment obtained from wearer accepting conditions and to wear the
PPE.

Record of PPE issued kept on H&S File.

PPE remain property of Employer, not to be removed from premises GSR
2(4)
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SBD 6.2

Casidra SOC Ltd

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

This Standard Bidding Document (CBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local content
are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions,
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement
Regulations, 2017, the South African Bureau of Standards (SABS) approved technical
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local
Content together with the Local Content Declaration Templates [Annex C (Local Content
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) makes provision for the
promotion of local production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must
advertise such tenders with the specific bidding condition that only locally produced or
locally manufactured goods, with a stipulated minimum threshold for local production and
content will be considered.

1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding process
will be followed, where the first stage involves a minimum threshold for local production and
content and the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in
such a manner that the local production and content of the overall value of the contract is
reduced to below the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in
accordance with the SABS approved technical specification number SATS 1286: 2011 as
follows:

LC =[1-x/y]*100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the
exchange rate published by South African Reserve Bank (SARB) at 12:00 on the date of
the first advertisement of the bid as indicated in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible
on http:/www.thedti.gov.zal/industrial development/ip.jsp at no cost.
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1.6

2.

2.1.

2.2.

2.3.

2.4.

2.5.

2.6.

2.7.

2.8.

2.9.

3.

SBD 6.2

A bid may be disqualified if —

(a) this Declaration Certificate and the Annex C (Local Content Declaration: Summary
Schedule) are not submitted as part of the bid documentation; and

Definitions
“bid” includes written price quotations, advertised competitive bids or proposals;
“bid price” price offered by the bidder, excluding value added tax (VAT);

“contract” means the agreement that results from the acceptance of a bid by an organ of
state;

“designated sector” means a sector, sub-sector or industry that has been designated by
the Department of Trade and Industry in line with national development and industrial
policies for local production, where only locally produced services, works or goods or locally
manufactured goods meet the stipulated minimum threshold for local production and
content;

“duly sign” means a Declaration Certificate for Local Content that has been signed by the
Chief Financial Officer or other legally responsible person nominated in writing by the Chief
Executive, or senior member / person with management responsibility(close corporation,
partnership or individual).

“imported content” means that portion of the bid price represented by the cost of
components, parts or materials which have been or are still to be imported (whether by the
supplier or its subcontractors) and which costs are inclusive of the costs abroad (this
includes labour or intellectual property costs), plus freight and other direct importation costs,
such as landing costs, dock duties, import duty, sales duty or other similar tax or duty at the
South African port of entry;

“local content” means that portion of the bid price which is not included in the imported
content, provided that local manufacture does take place;

“stipulated minimum threshold” means that portion of local production and content as
determined by the Department of Trade and Industry; and

“sub-contract” means the primary contractor’s assigning, leasing, making out work to, or
employing another person to support such primary contractor in the execution of part of a
project in terms of the contract.

The stipulated minimum threshold(s) for local production and content (refer to Annex
A of SATS 1286:2011) for this bid is/are as follows:

Description of services, works or goods Stipulated minimum threshold

_Steel Components 100 %

%
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SBD 6.2

%

4, Does any portion of the services or goods offered
have any imported content?
(Tick applicable box)

YES NO

4.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as
prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by
SARB for the specific currency at 12:00 on the date of the first advertisement of the bid.
First date of advert to be used in thistender: .......cccoiiiiiiiiiiiiiiiinnne.

The relevant rates of exchange information is accessible on www.reservebank.co.za.

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to
Annex A of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

5. Where, after the award of a bid, challenges are experienced in meeting the stipulated
minimum threshold for local content the dti must be informed accordingly in order for the dti
to verify and in consultation with the AO/AA provide directives in this regard.
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LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. ............. L
ISSUED BY: Casidra SOC Ltd.

1 The obligation to complete, duly sign and submit this declaration cannot be transferred
to an external authorized representative, auditor or any other third party acting on behalf of
the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration
Templates (Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial
development/ip.jsp. Bidders should first complete Declaration D. After completing
Declaration D, bidders should complete Declaration E and then consolidate the information
on Declaration C. Declaration C should be submitted with the bid documentation at the
closing date and time of the bid in order to substantiate the declaration made in
paragraph (c) below. Declarations D and E should be kept by the bidders for verification
purposes for a period of at least 5 years. The successful bidder is required to continuously
update Declarations C, D and E with the actual values for the duration of the contract.

[, the undersigned, ... (TUL NAMES),
do hereby declare, inmy capacity @s ..........ccooiiiiiiiiiiiii s e

(0] PSR US P PE (name of bidder
entity), the following:

(a) The facts contained herein are within my own personal knowledge.
(b) 1 have satisfied myself that:

0] the goods/services to be delivered in terms of the above-specified bid
comply with the minimum local content requirements as specified in the bid, and
as measured in terms of SATS 1286:2011; and

(c) The local content percentage (%) indicated below has been calculated using the formula
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1
above and the information contained in Declaration D and E which has been consolidated
in Declaration C:

Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above.
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SBD 6.2

The local content percentages for each product has been calculated using the formula
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1
above and the information contained in Declaration D and E.

(d) lacceptthat the Procurement Authority / Institution has the right to request that the local
content be verified in terms of the requirements of SATS 1286:2011.

(e) lunderstand that the awarding of the bid is dependent on the accuracy of the information
furnished in this application. | also understand that the submission of incorrect data, or data

that are not verifiable as described in SATS 1286:2011, may result in the Procurement
Authority / Institution imposing any or all of the remedies as provided for in Regulation 14 of
the Preferential Procurement Regulations, 2017 promulgated under the Preferential Policy
Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE: DATE:

WITNESS No. 1 DATE:

WITNESS No. 2 DATE.:
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These documents and their contents remain the
architects property and copyright is reserved therein.
They are for your personal information only and
may not be copied, duplicatd in any respect and
not given or made accessible to a third party.

No operations may be carried out using these
documents or any portion of their contents or any
information contained therin without special permission.

The Designer is not responsible for the construction or
overseeing of the project unless otherwise stated. The Design
of the structure is designed for normal ground conditions; it is

the responsibility of the owner to take appropriate steps for
ground survey and engineering details if required.

All foundations, foundation walls, retaining walls, concrete work,
re-inforced concrete beams, concrete floor slabs and roof
structures to be designed by a structural engineer and built to
his/her details and specifications.

The Designer carries no responsibility for any structural
design and recommends that the owner appoint a registered
engineer to verify the design.

Dimensions, descriptions and quantities on this drawing
to be verified on site, before ordering material and
commencing with work.

Precast cement products i.e. prefabricated floors and

retaining wall systems must lways be installed to the

manufacturers' specification, and must be verified by
the manufacturers' engineers.
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PHOTO LAYOUT OF SITE
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TOTAL AREA OF TUNNELS
TUNNEL NO LENGTH (metres)| WIDTH (metres) m2
ONE 100,00 10,00 1000,00
TWO 100,00 10,00 1000,00
THREE 100,00 10,00 1000,00
FOUR 100,00 10,00 1000,00
FIVE 100,00 10,00 1000,00
SIX 100,00 10,00 1000,00
SEVEN 100,00 10,00 1000,00
EIGHT 100,00 10,00 1000,00
NINE 100,00 10,00 1000,00
TEN 100,00 10,00 1000,00
TOTAL 10000,00
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