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CIBD CATEGORY: 6CE or 5CEPE OR HIGHER 

 
 

 
 
 
 
 
 

DR JS MOROKA LOCAL MUNICIPALITY 
 

CONTRACT NUMBER: JSM/S/13/21-22/W1 
 

TENDER DOCUMENT 
CONSTRUCTION OF GA-PHAHLA SEWER OUTFALL, RETICULATION AND PRE-CAST 

TOILET STRUCTURES (INTERNAL RETICULATION) 
PREPARED BY: PREPARED FOR: 

 
ABAZIYO CONSULTING ENGINEERS 
 
29 Belvedere Road, Glen Austin, Midrand 
 1685 
 
Tel :  (011) 542 9950/1/2/3/4  
 
Email: admin@abaziyo.co.za 
 

 

 

 
 
The Municipal Manager  
Dr J.S. Moroka Local Municipality 
 
P/Bag X 4012 
SIYABUSWA 
0472 
 
Tel:   (013) 973 9126/7/8/9 
Fax:  (013) 973 9132/3 

  

NAME OF BIDDER (BIDDING ENTITY) 
(FULL NAME, i.e. (CC, (PTY) LTD, 
LTD, JV, SOLE PROPRIETOR etc.) :  

TEL NUMBER :  

FAX NUMBER :  

CIDB NO. :  

FAX NUMBER :  
 

 
THE OFFERED TOTAL OF THE PRICES INCLUDING VALUE ADDED TAX IS:  

 
 

R………………..…………………..(In figures) 
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VERY IMPORTANT NOTICE ON DISQUALIFICATIONS: 
                
A bid not complying with the peremptory requirements stated hereunder will be regarded as not being 
an “Acceptable bid”, and as such will be rejected.  
 
“Acceptable bid” means any bid which, in all respects, complies with the conditions of bid and 
specifications as set out in the bid documents, including conditions as specified in the Preferential 
Procurement Policy Framework Act (Act 5 of 2000) and related legislation as published in Government 
Gazette number 22549, dated 10 August 2001, in terms of which provision is made for this policy. 

 
1. If an original and valid tax clearance certificate (or in the case of a joint venture, of all the partners 

in the joint venture) has not been submitted with the bid document on closing date of the bid.  
2. If any pages have been removed from the bid document, and have therefore not been submitted, 

or a copy of the original bid document has been submitted. 
3. Failure to complete the schedule of quantities as required, i.e only lump sums provided. 
4. Scratching out without initialling next to the amended rates or  information, writing over or 

painting out rates affecting the evaluation of the bid. 
5. The use of correction fluid (i.e. tippex) or any erasable ink, eg. Pencil. 
6. Non-attendance of mandatory/compulsory: 

Site inspections or; 
Information/Clarification meetings 

7. The Bid has not been properly signed by a party having the authority to do so, according to the 
example of “Authority for Signatory” 

8. No authority for signatory submitted – See example, where it is stated that a duly signed and 
dated original or certified copy of the company’s relevant resolution (for each specific bid) of their 
members or their board of directors, must be submitted. 

9. Particulars required in respect of the bid have not been completed, except if information required 
on Preferencing Schedule in respect of BBB- EE, is not attached, the bid will not be disqualified 
but no preference points will be awarded. 

10. The bidder attempts to influence, or has in fact influenced the evaluation and/or awarding of the 
contract 

11. The bid has been submitted either in the wrong bid box or after the relevant closing date and time 
12. Failure to provide a valid certificate from the Department of Labour, or a declaration  (Specific 

goals – “Equity ownership”) by a designated employer that it complies with the Employment 
Equity Act 55 of 1998. 

13. If any municipal rates and taxes or municipal service charges owed by the bidder or any of its 
directors to the municipality, or to any other municipality or municipal entity, are in arrears for 
more than three months, attach proof of municipal rates account for both company/ies and 
director/s. 

14. If any bidder who during the last five years has failed to perform satisfactorily on a previous 
contract with the municipality, municipal entity or any other organ of state after  written notice 
was given to that bidder  that performance was unsatisfactory. 

15. The accounting officer must ensure that irrespective of the procurement process followed, no 
award may be given to a person – 
(a)    who is in the service of the state, or; 
(b)  if that person is not a natural person, of which any director, manager, principal shareholder 

or stakeholder, is a person in the service of the state; or; 
who is an advisor or consultant contracted with the municipality in respect of contract that 
would cause a conflict of interest.  

16.      Failure to provide: 
(a) written proof of registration with the CIDB, in an appropriate contractor grading 

designation  (category), as required in the bid documentation (if applicable); or  
(b)  written proof of application to the CIDB for registration as a contractor in an appropriate 

designation (category), as required in the bid documentation (if applicable). 
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17.     Bid offers will be rejected if the bidder or any of his directors is listed on the Register of Bid 
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person 
prohibited from doing business with the public sector. 

18.     Bid offers will be rejected if the bidder has abused the DR. JSMLM’s Supply Chain Management 
System. 

19.    Failure to attach a copy of a valid signed Joint Venture/Consortium agreement (if applicable) to 
the bid     document. 

20.      Form of offer not completed and signed by the authorised signatory. 
21. Not signing all pages on the space provided 
22. Attach CV of Contracts Manager, Site Agent and Safety Officer  
23. Certified Qualification of Contracts Manager (Minimum qualification in Civil / Building related 

projects), Site Agent and Safety Officer (Relevant Certificate) 
24. Proof 0f Foreign Qualification approved from SAQA (if applicable) 
25. Proof of Employment, letter confirming employment (Contracts Manager, Site Agent and Safety 

Officer) 
26. Proof of relevant experience (copies of appointment letter and completion certificate) 
27. Proof of Purchase of the tender document must be attached; this includes tenders procured 

through E-tender system, failure to do that will lead to disqualification. 
28. A letter from the accounting officer (in case of a close cooperation or cooperative) or accounting 

firm (in case of a Private company, stating that the business is going concern. 
29. In case where the bidder fails to prove beyond reasonable double that the project will be 

completed with the amount stated on the form offer. The bidder in the latter case will be given an 
opportunity to present the facts for risk mitigation purposes. 

30. The municipality also reserves the right not to appoint the lowest bidder and to appoint the bid in 
whole or in parts. The municipality also reserves the right to appoint the bid based on its risk 
assessment. 

31. Attach proof of registration with Central Supplier Database (CSD). 
32. The tender document must be colour coded as indicated or shown in page 2 of the document. 

 
 
 

 
NOTE: 

 
IN THIS DOCUMENT AND OTHER DOCUMENTS REFERRED TO BUT NOT ATTACHED, 
THE FOLLOWING WORDS ARE SYNONYMOUS WITH EACH OTHER. 
 
1. CLIENT, EMPLOYER, DR. JS MOROKA LOCAL MUNICIPALITY (DR. JSMLM). 
 
2. BID, TENDER AND VARIATIONS THEREOF 
 
3. JOINT VENTURE / CONSORTIUM 
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DR. JS MOROKA LOCAL MUNICIPALITY  
 
DEPARTMENT NAME: TECHNICAL SERVICES  
 
CONTRACT NO:      JSM/S/13/21-22/W1 
 
 
CONSTRUCTION OF GA-PHAAHLA SEWER OUTFALL, RETICULATION & PRE-CAST 
TOILET STRUCTURES (INTERNAL RETICULATION) 

  

SUMMARY FOR BID OPENING PURPOSES 
 
NAME OF BIDDING ENTITY: ....... ………………………………………………………. 

   ...........................................................................................  
 

PHYSICAL STREET ADDRESS: POSTAL ADDRESS: 

 
 

 

 
 

 

 
 

 

 
 

 

 
TELEPHONE NUMBER .......................................................................................... :   
 
FAX NUMBER  :  ..............................................................................................  
 
E-mail ADDRESS  ............................................................................................... :   
 
 
CONTRACT PRICE : R  ..........................................................................................  
(Amount brought forward from the Form of Offer and Acceptance) * 
 
…………………………………………………………………... ..................................... 
 ………………………………………  
Signed by authorised representative of the Bidding Entity .............................. DATE 
 

• Should any discrepancy occur between this figure and that stated in the Form of 
Offer and Acceptance, the latter shall take precedence and apply. 
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CONTRACT NO:      JSM/S/13/21-22/W1 
 
 
CONSTRUCTION OF GA-PHAAHLA SEWER OUTFALL, RETICULATION & PRE-CAST 
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C1.3  Form of Guarantee .......................................................................................... 89 
 
C1.4  Agreement in Terms of Occupational Health and  
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T1.1 BID NOTICE AND INVITATION TO BID 
 
 
 
 
 
 
 
 
 
 

DR JS MOROKA LOCAL MUNICIPALITY 
 
 

INVITATION TO CONTRACTORS 
 
 
Tenders are hereby invited from Contractors with necessary experience and compliance documents, 
have an active CIDB grading of a minimum 6CE or 5CEPE or Higher and are in good standing with 
the South African Revenue Services for the CONSTRUCTION OF GA-PHAHLA SEWER OUTFALL, 
RETICULATION, AND PRE-CAST TOILET STRUCTURE ( INTERNAL RETICULATION)). 
 
Tender documents will only be available from 17 August 2022 and may be obtained from Dr JS Moroka 
Municipal Head Quarters at the cashier offices situated 2601/3 Bongimfundo Street, Siyabuswa during 
working hours 09h00 to 15h00 (Monday to Friday), upon payment of a non-refundable fee of R 3 058.06 
per document. Only cash or bank guaranteed cheques will be accepted, and cheques are to be made 
payable to Dr JS Moroka Municipality. No tender documents will be sold beyond these dates. 
 
A Compulsory Site meeting and Inspection will be held on 18 August 2022 outside DR JS Moroka 
Technical Services Entrance Gates, commencing at 12h30 (According to Municipality’s time) after 
which Tenderers will be taken to site where project’s construction will be taking place. Only tenders from 
Tenderers who attend the above tender meeting and have signed attendance register shall be 
considered. 
 
All tenders and supporting documents shall be sealed in an envelope or package clearly marked 
“Contract No: JSM/S/13/21-22/W1 for CONSTRUCTION OF GA-PHAHLA SEWER OUTFALL, 
RETICULATION, AND PRE-CAST TOILET STRUCTURE (INTERNAL RETICULATION) 
 
Duly completed tenders shall be placed in the tender box situated at the main entrance of Dr JS 
Moroka Local Municipality at 2601/3 Bongimfundo Street, Siyabuswa.  No Fax or Late tenders will be 
accepted.  Tenders will be evaluated on a 80/20 point system in terms of Dr JS Moroka Municipality’s 
Supply Chain Management Policy in line with Preferential Procurement Framework Act 5 of 2000. 
 
Enquiries: Mr. M.Z. Skosana on (013) 973 1101; SCM Enquiries: Mr. A. Masilela on (013) 973 1101 
(masilelaa@moroka.gov.za) from 07H45 to 16H15 Monday to Friday. 
 
In all cases Tenders shall reach the stipulated address not later than 11h00 on 13 September 
2022 when tenders shall be opened and read in public. 
 
 
Ms M.M Mathebela  – Municipal Manager   
Dr JS Moroka Local Municipality 

 

 
 
 

mailto:masilelaa@moroka.gov.za
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T1.2 BID DATA 
 
 
The Standard Conditions of Bid for Procurements makes several references to the bid data 
for details that apply specifically to this bid.  The bid data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the standard conditions of bid. 
 

Clause number Data 

F.1.1 

ACTIONS 

The Employer is: 
The Administrator  
Dr. JS Moroka Local Municipality 
2601/3 Bongimfundo Street  
Private Bag X4012 
Siyabuswa 
0472  

F.1.2 

TENDER 
DOCUMENTS 

 

 

 

The bid documents issued by the Employer comprise:  

THE BID  

Part T1Bidding procedures 
Part T1.1 Bid notice and invitation to bid 
Part T1.2 Bid data 
Part T2 Returnable documents 
Part T2.1 List of returnable documents 
Part T2.2 Returnable schedules 

THE CONTRACT 

Part C1 Agreements and contract data  
C1.1 Form of offer and acceptance 
C1.2 Contract data 
C1.3 Form of Guarantee 
C1.4 Agreement in terms of Occupational Health and Safety Act, 1993  
Part C2 Pricing Data 
C2.1 Pricing Instructions 
C2.2 Bill of Quantity 
Part C3 Scope of Works 
C3 Scope of Works 
Part C4 Site Information 
C4 Site Information 
 

F.1.4 

COMMUNICATION 
AND 

EMPLOYER’S 
AGENT 

(Compiler:  ABAZIYO CONSULTING ENGINEERS Cc 

The Employer's agent is: 
Name: Mr. Sonny Madoroba  
Address: 29 Belvedere Road, Glen Austin, Midrand, 1685  
Tel    : 011 542 9950/1/2/3/4 
 
Email: admin@abaziyo.co.za  
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Clause number Data 

F.2.1 

ELIGIBILITY 

Only those tenderers who are registered with the CIDB, or are capable of being 
so prior to the evaluation of submissions, in a contractor grading designation 
equal to or higher than a contractor grading designation determined in 
accordance with the sum tendered, or a value determined in accordance with 
Regulation 25 (1B) or 25(7A) of the Construction Industry Development 
Regulations, for a 6CE or 5CEPE class of construction work, are eligible to have 
their tenders evaluated up to a maximum of R10.0 million. 

Joint Ventures are eligible to submit tenders provided that: 

1. Every member of the joint venture is registered with the CIDB; 

2. The lead partner has a contractor grading designation in the 5CE or 4CE 
PE class of construction work; and 

3. The combined contractor grading designation calculated in accordance 
with the Construction Industry Development Regulations is equal to or 
higher than a contractor grading designation determined in accordance 
with the sum tendered for a or 5CE class of construction work or a value 
determined in accordance with Regulation 25 (1B) or 25(7A) of the 
Construction Industry Development Regulations. 

Accept that only those tenderers with a bank rating of not less than a “C” can be 
considered for evaluation. 

F.2.7 

CLARIFICATION 
MEETING 

 

The arrangements for a compulsory/non-compulsory clarification meeting are: 

Location: Dr JS Moroka Technical Services entrance gate. 

Date:  18 August 2022 @ 12H30 

F.2.13.2 

SUBMITTING A 
TENDER OFFER 

Each tenderer is required to return the complete set of documents as listed in the 
Tender data with all the required information supplied and completed in all 
respects. 

F.2.13.3 

SUBMITTING A 
TENDER OFFER 

The whole original bid document, as issued by the DR. JSMLM, shall be 
submitted.  No copies will be accepted. 

Bids may only be submitted on the Bid documentation issued by the Dr. JSMLM. 

 

 

F.2.13.5 

SUBMITTING A 
TENDER OFFER 

The Employer’s address for delivery of bid offers and identification details to be 
shown on each bid offer package are: 

Location of bid box: Main Gate  
Physical address:  Dr. JS Moroka Local Municipality 
         2601/3 Bongimfundo Street  
         Private Bag X4012 
         Siyabuswa 

        0472 

 Identification details: Contract Number: “Contract No: JSM/S/13/21-22/W1 for 

CONSTRUCTION OF GA-PHAHLA SEWER OUTFALL, RETICULATION, AND 

PRE-CAST TOILET STRUCTURE ( INTERNAL RETICULATION) 
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Clause number Data 

F.2.15 

CLOSING TIME 

 

The closing time for submission of bid offers is: 

11h00, 13 September 2022 

Telephonic, telegraphic, telex, facsimile or e-mailed bid offers will not be 
accepted. 

F.2.16 

TENDER OFFER 
VALIDITY 

 

The bid offer validity period is 90 days 

 

F.2.18 

PROVIDE OTHER 
MATERIAL 

The bidder shall, when requested by the Employer to do so, submit the names of 
all management and supervisory staff that will be employed to supervise the 
labour-intensive portion of the works together with satisfactory evidence that 
such staff members satisfy the eligibility requirements  

F.2.19 

INSPECTIONS, TESTS 
AND ANALYSIS 

 
Access must be provided for the inspection of the tenderer’s offices if required. 

F.2.23 

CERTIFICATES 

The bidder is required to submit with his bid. 

(1) a copy of the valid Certificate of Contractor Registration issued by the 
Construction Industry Development Board in terms of the Construction 
Industry Development Board Act (Form F006); and 

(2) an original Tax Clearance Certificate, issued by the South African Revenue 
Services 

(3) a copy of the valid Certificate of Competency for Contractor’s Safety Officer in 
terms of OH/S Act (85/1993) section 16(2)   

F3.4 

OPENING OF BID 
SUBMISSIONS 

The time and location for opening of the bid offers are: 

Immediately after the closing time for submission of bid. 

Location:  Dr. JS Moroka Local Municipality 
      2601/3 Bongimfundo Street  
      Private Bag X4012 
      Siyabuswa,  0472 

F.3.5 

TWO-ENVELOPE 
SYSTEM 

A two-envelope procedure will not be followed. 

F.3.9 

3.9.1 

ARITMETICAL 
ERRORS 

 

 

 

 

 

 

 

Replace the contents of the clause with the following: 

“Check responsive tender offers for arithmetical errors, correcting them in the 
following manner: 

a)  Where there is a discrepancy between the amounts in figures and in words, 
the amount in figures shall govern. 

b)  If bills of quantities (or schedule of quantities or schedule of rates) apply and 
there is an error in the line item total resulting from the product of the unit rate 
and the quantity, the rate shall govern and the line item total shall be 
corrected.  

c)  Where there is an error in the total of the prices either as a result of 
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Clause number Data 

 

3.9.2 

corrections required by this checking process or in the tenderer's addition of 
prices, the total of the prices shall be adjusted to reflect the arithmetically 
correct summation of corrected line item totals. 

Consider the rejection of a tender offer if the tenderer does not accept the 
correction of the arithmetical errors in the manner described above.” 

F.3.11 

EVALUATION OF BID 
OFFERS 

The preference procedure for evaluation of responsive bid offers shall be the 
80/20 point preference system, in full compliance with Form 2.3.3.  Technical and 
general criteria will be evaluated in terms of  paragraph 2.3.3.10 

F.3.13.1 

ACCEPTANCE OF BID 
OFFER 

 
Bids containing any one or more of the errors or omissions, or bids not having 
complied with any one of the peremptory bid conditions as detailed on page 2 of 
this bid document, shall not be considered and shall automatically be rejected. 

 

F.3.18 

PROVIDE COPIES OF 
THE CONTRACTS 

 

The number of paper copies of the signed contract to be provided by the 
Employer is one. 

 

ADDITIONAL 
CONDITIONS 

APPLICABLE TO THIS 
BID 

 

The additional conditions of bid are: 

1 The Employer may also request that the bidder provide written evidence that 
his financial, labour and other resources are adequate for carrying out the 
contract. 

2 The Employer reserves the right to appoint a firm of chartered accountants 
and auditors and/or execute any other financial investigations on the financial 
resources of any bidder.  The bidder shall provide all reasonable assistance 
in such investigations. 

3 The bidder shall be required to complete the Form of Offer and Acceptance 
(C1.1) and Bills of Quantity for all the region or regions for which they intend 
to bid for. 

4 The bid document shall be submitted as a whole and shall not be taken apart. 

5  List of returnable documents (PART T2) must be completed in full.  (A 
bidder’s company profile will not be used by the DR. JSMLM to complete 
PART T2 on behalf of the bidder) 

 NB:  If PART T2 is not completed in full by the bidder, this offer will be 
rejected. 

 
 

 
 
 
 
 
 
 
 
 



  
DR JS MOROKA LOCAL MUNICIPALITY 
CONTRACT NUMBER: BID NO: JSM/S/13//21-22/W1 
CONSTRUCTION OF GA-PHAHLA SEWER OUTFALL, RETICULATION AND PRE-CAST TOILET STRUCTURES ( INTERNAL RETICULATION) 

BIDDER: DR. JSMLM: 

 

Initial:  Authorized signatory/ies: 1. ………………………..… Initial: DR. JSMLM 

…………………....................................... 

 

 2 .…………………...…….. 

 

Witness: ………………………………………………...….…….. 

13 

 
Annex F 
(Normative) 

Standard Conditions of Tender 
 
Note:  1 These Standard Conditions of Tender are identical to that contained In Annex F of SANS 294: 2004, 

Construction Procurement Processes, Procedures and Methods. 
 2 Annex E of SANS 294, Construction Procurement Processes, Procedures and Methods, and 

SAICE‘s Practice Manual #1, The use of South African  National Standards in Construction 
Procurement , provide guidance on referencing these Standard Conditions of Tender in procurement 
documents. 

 
F.1   General 
 
F.1.1   Actions 
 The employer and each tenderer submitting a tender offer shall comply with these 

conditions of tender. In their dealings with each other, they shall discharge their duties 
and obligations as set out in F.2 and F.3, timeously and with integrity, and behave 
equitably, honestly and transparently. 

F.1.2 Tender Documents 
 The documents issued by the employer for the purpose of a tender offer are listed in 

the tender data. 

F.1.3 Interpretation 
F.1.3.1  The tender data and additional requirements contained in the tender schedules that 

are included in the returnable documents are deemed to be part of these conditions of 
tender. 

F.1.3.2  These conditions of tender, the tender data and tender schedules which are only 
required for tender evaluation purposes, shall not form part of any contract arising from 
the invitation to tender. 

F.1.3.3  For the purposes of these conditions for the calling for expressions of interest, the 
following definitions apply: 

a)  comparative offer means the tenderer’s financial offer after the factors of non-firm 
prices, all unconditional discounts and any other tendered parameters that will 
affect the value of the financial offer have been taken into consideration 

b)  corrupt practice means the offering, giving, receiving or soliciting of anything of 
value to influence the action of the employer or his staff or agents in the tender 
process; and 

c)  fraudulent practice means the misrepresentation of the facts in order to influence 
the tender process or the award of a contract arising from a tender offer to the 
detriment of the employer, including collusive practices intended to establish prices 
at artificial levels quality (functionality) means the totality of features and 
characteristics of a product or service that bear on its ability to satisfy stated or 
implied needs  
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F.1.4   Communication and employer’s agent 
 Each communication between the employer and a tenderer shall be to or from the 

employer’s agent only, and in a form that can be read, copied and recorded. Writing 
shall be in the English language.  The employer shall not take any responsibility for 
non-receipt of communications from or by a tenderer. The name and contact details of 
the employer’s agent are stated in the tender data. 

F.1.5  The employer’s right to accept or reject any tender offer 
F.1.5.1  The employer may accept or reject any variation, deviation, tender offer, or 

alternative tender offer, and may cancel the tender process and reject all tender offers 
at any time before the formation of a contract. The employer shall not accept or incur 
any liability to a tenderer for such cancellation and rejection, but will give written 
reasons for such action upon written request to do so. 

F.1.5.2  The employer may not subsequent to the cancellation or abandonment of a tender 
process or the rejection of all responsive tender offers re-issue a tender covering 
substantially the same scope of work within a period of six months unless only one 
tender was received and such tender was returned unopened to the tenderer. 

F.2  Tenderer’s obligations 

F.2.1   Eligibility 
  Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data 

and the tenderer, or any of his principals, is not under any restriction to do business 
with employer. 

F.2.2  Cost of tendering 
  Accept that the employer will not compensate the tenderer for any costs incurred in the 

preparation and submission of a tender offer, including the costs of any testing 
necessary to demonstrate that aspects of the offer satisfy requirements. 

F.2.3  Check documents 
 Check the tender documents on receipt for completeness and notify the employer of 

any discrepancy or omission. 

F.2.4  Confidentiality and copyright of documents 
 Treat as confidential all matters arising in connection with the tender. Use and copy the 

documents issued by the employer only for the purpose of preparing and submitting a 
tender offer in response to the invitation. 

 
F.2.5  Reference documents 
 Obtain, as necessary for submitting a tender offer, copies of the latest versions of 

standards, specifications, conditions of contract and other publications, which are not 
attached but which are incorporated into the tender documents by reference. 

F.2.6  Acknowledge addenda 
 Acknowledge receipt of addenda to the tender documents, which the employer may 

issue, and if necessary apply for an extension to the closing time stated in the tender 
data, in order to take the addenda into account. 
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F.2.7  Clarification meeting 
 Attend, where required, a clarification meeting at which tenderers may familiarize 

themselves with aspects of the proposed work, services or supply and raise questions. 
Details of the meeting are stated in the tender data. 

F.2.8  Seek clarification 
 Request clarification of the tender documents, if necessary, by notifying the employer 

at least five working days before the closing time stated in the tender data. 

 
F.2.9   Insurance 
 Be aware that the extent of insurance to be provided by the employer (if any) might not 

be for the full cover required in terms of the conditions of contract identified in the 
contract data. The tenderer is advised to seek qualified advice regarding insurance. 

F.2.10  Pricing the tender offer 
 F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all 

duties, taxes (except Value Added Tax (VAT), and other levies payable by the 
successful tenderer, such duties, taxes and levies being those applicable 14 days 
before the closing time stated in the tender data. 

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total 
of the prices. 

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject 
to adjustment except as provided for in the conditions of contract identified in the 
contract data 

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 
conditions of contract identified in the contract data may provide for part payment in 
other currencies. 

F.2.11  Alterations to documents  
 Not make any alterations or additions to the tender documents, except to comply with 

instructions issued by the employer, or necessary to correct errors made by the 
tenderer. All signatories to the tender offer shall initial all such alterations. Erasures and 
the use of masking fluid are prohibited. 

F.2.12  Alternative tender offers 
F.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in accordance with 

all the requirements of the tender documents, is also submitted. The alternative tender 
offer is to be submitted with the main tender offer together with a schedule that 
compares the requirements of the tender documents with the alternative requirements 
the tenderer proposes. 

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the 
tender data or criteria otherwise acceptable to the employer. 
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F.2.13  Submitting a tender offer 
F.2.13.1 Submit a tender offer to provide the whole of the works, services or supply identified 

in the contract data and described in the scope of works, unless stated otherwise in the 
tender data. 

F.2.13.2 Return all returnable documents to the employer after completing them in their 
entirety, either electronically (if they were issued in electronic format) or by writing in 
Mack ink. 

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the 
number of copies stated in the tender data, with an English translation of any 
documentation in a language other than English, and the parts communicated 
electronically in the same format as they were issued by the employer. 

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the 
tender data. 

 The employer will hold all authorized signatories liable on behalf of the tenderer. 
Signatories for tenderers proposing to contract as joint ventures shall state which of the 
signatories is the lead partner whom the employer shall hold liable for the purpose of 
the tender offer. 

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the 
packages as “ORIGINAL” and ”COPY”. Each package shall state on the outside the 
employer’s address and identification details stated in the tender data, as well as the 
tenderer’s name and contact address. 

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal 
the returnable documents listed in the tender data in an envelope marked “financial 
proposal” and place the remaining returnable documents in an envelope marked 
“technical proposal”. Each envelope shall state on the outside the employer’s address 
and identification details stated in the tender data, as well as the tenderer‘s name and 
contact address. 

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that 
states on the outside only the employer‘s address and identification details as stated in 
the tender data. 

F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or 
premature opening of the tender offer if the outer package is not sealed and marked as 
stated. 

F.2.14  Information and data to be completed in all respects 
 Accept that tender offers, which do not provide all the data or information requested 

completely and in the form required, may be regarded by the employer as non-
responsive. 

F.2.15  Closing time 
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F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the 
tender data not later than the closing time stated in the tender data. Proof of posting 
shall not be accepted as proof of delivery. The employer shall not accept tender offers 
submitted by telegraph, telex, facsimile or e-mail, unless stated otherwise in the tender 
data. 

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any 
reason, the requirements of these conditions of tender apply equally to the extended 
deadline. 

F.2.16  Tender offer validity 
F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the 

validity period stated in the tender data after the closing time stated in the tender data. 

F.2.16.2 If requested by the employer, consider extending the validity period stated in the 
tender data for an agreed additional period. 

F.2.17  Clarification of tender offer after submission 
 Provide clarification of a tender offer in response to a request to do so from the 

employer during the evaluation of tender offers. This may include providing a 
breakdown of rates or prices and correction of arithmetical errors by the adjustment of 
certain rates or item prices (Or both). No change in the competitive position of 
tenderers or substance of the tender offer is sought, offered, or permitted. 

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred 
tenderer following a competitive selection process, should the Employer elect to do so. 

F.2.18  Provide other material 
F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the 

tender offer, the tenderer’s commercial position (including notarized joint venture 
agreements), preferencing arrangements, or samples of materials, considered 
necessary by the employer for the purpose of a full and fair risk assessment. Should 
the tenderer not provide the material, or a satisfactory reason as to why it cannot be 
provided, by the time for submission stated in the employer’s request, the employer 
may regard the tender offer as non-responsive. 

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where 
required. 

F.2.19  Inspections, tests and analysis 
 Provide access during working hours to premises for inspections, tests and analysis as 

provided for in the tender data. 

F.2.20  Submit securities, bonds, policies, etc. 
 If requested, submit for the employer’s acceptance before formation of the contract, all 

securities, bonds, guarantees, policies and certificates of insurance required in terms of 
the conditions of contract identified in the contract data. 

F.2.21  Check final draft  
 Check the final draft of the contract provided by the employer within the time available 

for the employer to issue the contract. 
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F.2.22  Return of other tender documents 
 If so instructed by the employer, return all retained tender documents within 28 days 

after the expiry of the validity period stated in the tender data 

F.2.23  Certificates 
 Include in the tender submission or provide the employer with any certificates as stated 

in the tender data. 

F.3  The employer’s undertakings 

F.3.1  Respond to clarification 
 Respond to a request for clarification received up to five working days before the 

tender closing time stated in the Tender Data and notify all tenderers who drew 
procurement documents. 

F.3.2  Issue Addenda 
 If necessary, issue addenda that may amend or amplify the tender documents to each 

tenderer during the period from the date that tender documents are available until 
seven days before the tender closing time stated in the Tender Data. If, as a result a 
tenderer applies for an extension to the closing time stated in the Tender Data, the 
Employer may grant such extension and, shall then notify all tenderers who drew 
documents. 

F.3.3  Return late tender offers 
 Return tender offers received after the closing time stated in the Tender Data, 

unopened, (unless it is necessary to open a tender submission to obtain a forwarding 
address), to the tenderer concerned. 

F.3.4  Opening of tender submissions 
F.3.4.1  Unless the two-envelope system is to be followed, open valid tender submissions 

in the presence of tenderers’ agents who choose to attend at the time and place stated 
in the tender data.  Tender submissions for which acceptable reasons for withdrawal 
have been submitted will not be opened. 

F.3.4.2  Announce at the meeting held immediately after the opening of tender 
submissions, at a venue indicated in the tender data, the name of each tenderer whose 
tender offer is opened, the total of his prices, preferences claimed and time for 
completion, if any, for the main tender offer only. 

F.3.4.3  Make available the record outlined in F.3.4.2 to all interested persons upon 
request. 

F.3.5  Two-envelope system 
F.3.5.1  Where stated in the tender data that a two-envelope system is to be followed, open 

Only the technical proposal of valid tenders in the presence of tenderers’ agents who 
choose to attend at the time and place stated in the tender data and announce the 
name of each tenderer whose technical proposal is opened. 

F.3.5.2  Evaluate the quality of the technical proposals offered by tenderers, then advice 
tenderers who remain in contention for the award of the contract of the time and place 
when the financial proposals will be opened. Open only the financial proposals of 
tenderers, who score in the quality evaluation more than the minimum number of points 
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for quality stated in the tender data, and announce the score obtained for the technical 
proposals and the total price and any preferences claimed. Return unopened financial 
proposals to tenderers whose technical proposals failed to achieve the minimum 
number of points for quality. 

F.3.6  Nondisclosure 
 Not disclose to tenderers, or to any other person not officially concerned with such 

processes, information relating to the evaluation and comparison of tender offers, the 
final evaluation price and recommendations for the award of a contract, until after the 
award of the contract to the successful tenderer. 

F.3.7  Grounds for rejection and disqualification 
 Determine whether there has been any effort by a tenderer to influence the processing 

of tender offers and instantly disqualify a tenderer (and his tender offer) if it is 
established that he engaged in corrupt or fraudulent practices. 

F.3.8  Test for responsiveness 
F.3.8.1  Determine, after opening and before detailed evaluation, whether each tender offer 

properly received: 

 a)  complies with the requirements of these Conditions of Tender, 

 b) has been properly and fully completed and signed, and 

 c)  is responsive to the other requirements of the tender documents. 

F.3.8.2  A responsive tender is one that conforms to all the terms, conditions, and 
specifications of the tender documents without material deviation or qualification. A 
material deviation or qualification is one which, in the Employer's opinion, would: 

a)  detrimentally affect the scope, quality, or performance of the works, services or 
supply identified in the Scope of Work, 

 b)  change the Employer's or the tenderer's risks and responsibilities under the 
contract, or  

c)  affect the competitive position of other tenderers presenting responsive tenders, if 
it were to be rectified. 

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 

F.3.9  Arithmetical errors 
F.3.9.1  Check responsive tender offers for arithmetical errors, correcting them in the 

following manner: 

a)  Where there is a discrepancy between the amounts in figures and in words, the 
amount in words shall govern. 

b)  If bills of quantities (or schedule of quantities or schedule of rates) apply and there 
is an error in the line item total resulting from the product of the unit rate and the 
quantity, the line item total shall govern and the rate shall be corrected. Where 
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there is an obviously gross misplacement of the decimal point in the unit rate, the 
line item total as quoted shall be corrected and the unit rate shall govern. 

c)  Where there is an error in the total of the prices either as a result of other 
corrections required by this checking process or in the tenderer's addition of prices, 
the total of the prices shall govern and the tenderer will be asked to revise selected 
item prices (and their rates if bills of quantities apply) to achieve the tendered total 
of the prices. 

F.3.9.2  Consider the rejection of a tender offer if the tenderer does not correct or accept 
the correction of his arithmetical errors in the manner described in F.3.9.1. 

F.3.10  Clarification of a tender offer 
 Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a 

contract arising from the tender offer. 

F.3.11  Evaluation of tender offers 
Evaluation Criteria 
The tenders were evaluated in terms of the Municipality Supply Chain Management 
and Preferential Procurement Policy, which is line with the Preferential Procurement 
Framework Act (Act 5 of 2000). Tenders were evaluated using the 80/10 points 
allocation system as prescribed.  The total points out of a possible maximum of 100 are 
calculated using the following formulae 
 

F.3.11.1 Price 
In relation to Tendered Price, the points allocated to the Tender Price will be calculated 
using the following formula: 
 
Np =  80* [1 - (Ts - Tm)] 

 Tm 
 
Where: NP = number of tender adjudication points awarded in relation to price 

 Ts = Tender Sum 
 Tm = Lowest Tender Sum 

 
F.3.11.2 Preferential Procurement 

Preferential procurement points will be allocated according to the tenderer’s B-BBEE 
status level, as per the Preferential procurement policy framework act, 2000: 
preferential procurement regulations, 2011, which came into effect on the 7th of 
December 2011. 
In order to qualify for preferential procurement points, the tenderer must attach a 
certified copy of its valid B-BBEE construction sector scorecard as contained in the 
Codes of Good Practice on Black Economic Empowerment, issued in terms of 
section 9(1) of the Broad-Based Black Economic Empowerment Act (Act no. 53 of 
2003). 
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Points will be awarded to the tenderer for attaining the B-BBEE status level of contributor in 
accordance with the table below. 
 

B-BBEE Status Level of Contributor Number of points (90/10) 

1 10 

2 9 

3 8 

4 5 

5 4 

6 3 

7 2 

8 1 

Non-compliant contributor 0 

 
 

B-BBEE Status Level of Contributor Number of points (80/20) 

1 20 

2 18 

3 16 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant contributor 0 

 
In the event of a Joint Venture (JV) Tender: 
A Joint venture will qualify for points for their B-BBEE status level as an unincorporated entity, 
provided that the entity submits their consolidated B-BBEE scorecard as if they were a group 
structure and that such a consolidated B-BBEE scorecard is prepared for every separate 
tender. 
 

PLEASE REMEMBER: 

• TO ATTACH A VALID ORIGINAL TAX CLEARANCE CERTIFICATE  

• IN CASE OF A JOINT VENTURE, THE VALID ORIGINAL TAX CLEARANCE 
CERTIFICATE OF EACH PARTNER, THIS MUST BE SUBMITTED WITH THE BID 
DOCUMENT 

 
F.3.12  Insurance provided by the employer 
 If requested by the proposed successful tenderer, submit for the tenderer's information 

the policies and / or certificates of insurance which the conditions of contract identified 
in the contract data, require the employer to provide. 

F.3.13  Acceptance of tender offer 
F.3.13.1 Accept tender offer only if the tenderer complies with the legal requirements stated in 

the Tender Data. 

F.3.13.2 Notify the successful tenderer of the employer's acceptance of his tender offer by 
completing and returning one copy of the form of offer and acceptance before the 
expiry of the validity period stated in the tender data, or agreed additional period. 
Providing the form of offer and acceptance does not contain any qualifying statements, 
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it will constitute the formation of a contract between the employer and the successful 
tenderer as described in the form of offer and acceptance. 

F.3.14  Notice to unsuccessful tenderers 
 After the successful tenderer has acknowledged the employer's notice Of acceptance, 

notify other tenderers that their tender offers have not been accepted. 

F.3.15.  Prepare contract documents 
 If necessary, revise documents that shall form part of the contract and that were issued 

by the employer as part of the tender documents to take account of: 

a)  addenda issued during the tender period, 

b)  inclusion of some of the returnable documents, 

c)  other revisions agreed between the employer and the successful tenderer, and 

d)  the schedule of deviations attached to the form of offer and acceptance, if any. 

F.3.16  Issue final contract 
 Prepare and issue the final draft of contract documents to the successful tenderer for 

acceptance as soon as possible after the date of the employer's signing of the form of 
Offer and acceptance (including the schedule of deviations, if any). Only those 
documents that the conditions of tender require the tenderer to submit, after 
acceptance by the employer, shall be included. 

F.3.17  Complete adjudicator's contract 
 Unless alternative arrangements have been agreed or otherwise provided for in the 

contract, arrange for both patties to complete formalities for appointing the selected 
adjudicator at the same time as the main contract is signed. 

F.3.18  Provide copies of the contracts 
 Provide to the successful tenderer the number of copies stated in the Tender Data of 

the signed copy of the contract as soon as possible after completion and signing of the 
form of offer and acceptance. 
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NOTE: 
Although the documents under Part T2 is headed “Returnable Documents” in line with the CIDB model, these are 
not the only documents to be returned together with the bid. All the documents indicated on Part T1, must be 
completed and signed where applicable and submitted as a complete set of documents. 
 
 
 
 
 
 
 
 
 
 
 
  
 



 
 DR JS MOROKA LOCAL MUNICIPALITY 

CONTRACT NUMBER: BID NO: JSM/S/13/21-22/W 
CONSTRUCTION OF GA-PHAHLA SEWER OUTFALL, RETICULATION, AND 

PRE-CAST TOILET STRUCTURE (INTERNAL RETICULATION) 

 

BIDDER: DR. JSMLM: 

 

Initial:  Authorized signatory/ies: 1. ………………………..… Initial: DR. JSMLM 

…………………....................................... 

 

 2 .…………………...…….. 

 

Witness: ………………………………………………...….…….. 

 

19 

T2.1 RETURNABLE SCHEDULES REQUIRED FOR BID EVALUATION PURPOSES 
 
 
CONTENTS  PAGE(S) 
 
PART T2 LIST OF RETURNABLE DOCUMENTS 
The bidder must complete the following returnable documents. 

 
FORM 2.1.1 SCHEDULE OF EQUIPMENTS REQUIRED FOR THE CONTRACT .................................................. 25 
 
FORM 2.1.2: SIZE OF ENTERPRISE AND CURRENT WORKLOAD…………………….. ......................................... 27 
 
FORM 2.1.3: STAFFING PROFILE ............................................................................................................................ 28 
 
FORM 2.1.4: PROPOSED KEY PERSONNEL .......................................................................................................... 29 
 
FORM 2.1.5: SCHEDULE OF PREVIOUS WORK CARRIED OUT BY BIDDER ....................................................... 30 
 
FORM 2.1.6: FINANCIAL ABILITY TO EXECUTE THE PROJECT………………………… ....................................... 31 
 
FORM 2.1.7: AUTHORITY FOR SIGNATORY ........................................................................................................... 33 
 
FORM 2.1.8: SCHEDULE OF PROPOSED SUB CONTRACTORS……………………….. ........................................ 35 
 
FORM 2.1.9: FINANCIAL REFERENCES (not required if CIDB grading applies)………... ........................................ 36 
 
FORM 2.1.10 DETAILS OF ALTERNATIVE BIDS SUBMITTED…………………………….. ....................................... 38 
 
FORM 2.1.11 AMENDMENTS & QUALIFICATIONS BY BIDDER…………………………… ....................................... 38 
 
FORM 2.1.12 LABOUR-ENHANCED METHODS:  PROPOSED PLANNED ACTIONS OF  
  BIDDER RESULTING IN DEVIATIONS FROM SPECIFIED WORK……….. ....................................... 39 

 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

. 
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FORM 2.1.1 SCHEDULE OF EQUIPMENTS REQUIRED FOR THE CONTRACT 
 
 
The Bidder shall state below what Equipments will be available for the work should he be awarded the Contract. 
 

DESCRIPTION, SIZE, CAPACITY NUMBER 
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FORM 2.1.2 SIZE OF ENTERPRISE AND CURRENT WORKLOAD 
 
 
What was your turnover in the previous financial year?   R________________________ 
 
What is the estimated turnover for your current financial year?  R________________________ 
 
Physical facilities: 

 
Provide information on offices, factories, yards and warehouses occupied by your enterprise (attach details if the space 
provided is not enough) 

 

Description Address Area (m²) 

   

   

   

   

   

 
List your current contracts and obligations: 

 

Description Value (R) Start date Duration 
Expected 
completed 
date 

     

     

     

     

     

     

     

 
Do you have the capacity to supply the goods and services described in this bid, should the contract be awarded to you? 
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FORM 2.1.3 STAFFING PROFILE 

 
Provide information on the staff that you have available to execute this contract (attach a separate list if the space provided 
is insufficient) 
 

Own staff: gender and race Number of staff 

  

  

  

  

  

  

  

  

  

  

  

  

Staff to be employed for the project: gender and race Number of staff 
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FORM 2.1.4 PROPOSED KEY PERSONNEL 
 
The Bidder shall list below the key personnel (including first nominee and the second choice alternate), whom he proposes 
to employ on the project should his Bid be accepted, both at his headquarters and on the Site, to direct and for the 
execution of the work, together with their qualifications, experience, positions held and their nationalities. 
 

DESIGNATION 

NAME OF  

N
A

T
IO

N
A

LI
T

Y
: SUMMARY OF  

HDI 
Status 

Yes/No 

NQF 7 
Certified 

Yes/No 

(i) NOMINEE 
(ii) ALTERNATE 

QUALIFICA-
TIONS 

EXPERIENCE AND PRESENT 
OCCUPATION 

HEADQUARTERS 
Partner/director 

      

      

      

      

      

      

Project Manager       

      

      

      

Other key staff 
(give designation) 

      

      

      

      

      

PROJECT MONITORING 
Site(s) Supervisors 
 
 
 
 
 

      

      

      

      

Other key staff 
(give designation) 
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FORM 2.1.5 SCHEDULE OF PREVIOUS WORK CARRIED OUT BY BIDDER 
 
Provide the following information on relevant previous experience.  Indicate comparable projects of similar or larger size.  
This information is material to the award of the Contract.   
No points will be awarded if reference cannot be reached or if it refuses to supply information.  Give at least two (2) 
names and telephone numbers and e-mail address per reference. 
 

EMPLOYER 
(Name, tel no and fax 

no) 

CONSULTING 
ENGINEER 

(Name, tel no and fax 
no) 

NATURE OF WORK 
CARRIED OUT 
PREVIOUSLY 

VALUE OF 
WORK 

YEAR OF 
COMPLETION 
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FORM 2.1.6 FINANCIAL ABILITY TO EXECUTE THE PROJECT 
Provide details on the surety you will provide if the bid is awarded to you 
 

AMOUNT 

 
Which of the following institutions will provide surety?   
 

• Bank registered in terms of the Bank Act 1990 (Act 94 of 1990):   
 

• Insurance Company registered in terms of the Short Term Insurance Act 1998 (Act 53 of 1998):  ________________________  
 
  ____________________________________________________________________________________________________  
 

• Cash:   

 
Provide the estimated cash flow on the project in terms of submissions of payment certificates or payment schedules to the Employer 
 

Month no 

Amount (VAT included) 

a 
Received 

b 
Payments made 

a – b 
Net cash flow 

Cumulative cash flow 

1   d j=d 

2   e j+e=k 

3   f k+f=l 

4   g l+g=m 

5   h m+h=n 

6   Etc. Etc. 

7     

8     

Maximum negative cash flow: Take the largest negative number in the last column and write 
it in here →  →  →  → →  →  →   

 

Notes: 
(i) Value added tax to be included in all amounts 
(ii) Assume payment of certificates within 30 days of approval of certificate 
 
From what sources will you fund the above amount (e.g. Funds internally available, bank overdraft, loan, etc) 

 _______________________________________________________________________________________________  

 _______________________________________________________________________________________________  
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FORM 2.1.7 AUTHORITY FOR SIGNATORY 
 
All signatories, including sole proprietors, shall confirm their authority by attaching to the last page of this bid a duly 
signed and dated original or certified copy of the relevant resolution of their members or their board of directors, as the 
case may be. 
 

An example  for “COMPANIES / PARTNERSHIPS / CLOSE CORPORATIONS is shown 
below:  
 
"By resolution of the board of directors passed on   12 February 2010,  Mr M W Thomson  has been duly authorised to sign 
all documents in connection with the Bid for Contract  number 000/2010 and any Contract, which may arise there from on 
behalf of the Bidding Entity, namely, NMP (PTY) LTD” 
 
SIGNED ON BEHALF OF THE BIDDING ENTITY: B.J. JONES 
 
IN HIS CAPACITY AS:      DIRECTOR / PARTNER / MEMBER 
 
DATE:        12 February 2010 
 
AUTHORISED PERSON’S SIGNATURE:   M W Thomson 
 
AS WITNESS: 1. M.A Ntuli 
 

An example  for “JOINT VENTURES”  is shown below:  
 
We, the undersigned are submitting this bid offer in Joint Venture and hereby authorize Mr. B. BROOK, authorised signatory 
of the company “ABCD (PTY) LTD”, acting in the capacity of lead partner, to sign all documents in connection with the bid 
for Contract  number 000/2010  and any contract resulting from it on our behalf. 
 
 
NAME OF FIRM 

 
ADDRESS 

 
DULY AUTHORIZED SIGNATORY 
 

 

(Lead partner, i.e. “ABCD (PTY) 

LTD”) 

 

P.O. Box 111 

Springs 

1560 

 

Signature :   .........................................  

Name :  .........................................  

Designation :  .........................................  

 

Name of 2nd Company 

 

Address of 2nd Company 

 

Signature :   .........................................  

Name :  .........................................  

Designation :  .........................................  

 

Name of 3rd Company 

 

Address of 3rd Company 

 

Signature :   .........................................  

Name :  .........................................  

Designation :  .........................................  
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An example  for “SOLE PROPRIETOR”  is shown below:  
 
“I hereby certify that I’m the sole proprietor of the Bidding Entity, namely, “MACADOO” and therefore duly authorised to sign 
the bidding documents” 
 
SIGNATURE OF SOLE PROPRIETOR:  M W Thomson 
 
IN HIS CAPACITY AS:     SOLE PROPRIETOR 
 
DATE:       12 February 2010 
 
AUTHORISED PERSON’S SIGNATURE:  M W Thomson 
 
AS WITNESS: 1. M A Ntuli 
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FORM 2.1.8 SCHEDULE OF PROPOSED SUBCONTRACTORS 
 
Provide details on all sub-contractors you intend utilising for this contract 

 

 
 
Type of work to be 
used for 

a 
 
% of contract 

 
 
Name of sub-
contractor 

b 
 
% HDI owner-ship 

c = a x b 
 
Total contribution to 
HDI ownership 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

Total % of contract 
sub-contracted 

 Total contribution of HDI ownership:  
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FORM 2.1.9 FINANCIAL REFERENCES 
 
FINANCIAL STATEMENTS 
 
I/We agree, if required, to furnish an audited copy of the latest set of financial statements together with my/our Directors’ 

and Auditors’ report. 

 
DETAILS OF BIDDING ENTITY’S BANK 
 
If the bidder is a Joint Venture or partnership, the information requested below is required for each member / 

partner. 

 
I/We hereby authorise the Employer/Engineer to approach all or any of the following banks for the purposes of obtaining a 

financial reference: 

 

DESCRIPTION OF 
BANK DETAIL 

BANK DETAILS APPLICABLE TO 
BIDDER 

Name of bank 
 
 

 
Contact person 

 

Branch name 
 
 

Branch code 
 
 

Street address 
 
 
 

Postal address 
 
 
 

Telephone number (        ) 

Fax number (        ) 

Account number 
 
 

 
Type of account, (i.e. 
cheque account) 
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BIDDER’S TAX DETAILS 
 
Bidder’s VAT vendor registration number:  ...........................................................................................................................  
 
Bidder’s SARS tax reference number:  .................................................................................................................................  
  

DESCRIPTION OF 
BANK DETAIL 

BANK DETAILS APPLICABLE TO 
BIDDER 

Name of bank 
 
 

 
Contact person 

 

Branch name 
 
 

Branch code 
 
 

Street address 
 
 
 

Postal address 
 
 
 

Telephone number (        ) 

Fax number (        ) 

Account number 
 
 

 
Type of account, (i.e. 
cheque account) 

 

 
 
BIDDER’S TAX DETAILS 
 
Bidder’s VAT vendor registration number:  ...........................................................................................................................  
 
Bidder’s SARS tax reference number:  .................................................................................................................................  
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FORM 2.1.10 DETAILS OF ALTERNATIVE BIDS SUBMITTED 
 
 
See condition of bid. 
 

DESCRIPTION 
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FORM 2.1.11 AMENDMENTS AND QUALIFICATIONS BY BIDDER 
 
See condition of bid 
 

PAGE DESCRIPTION 
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FORM 2.1.12 LABOUR-ENHANCED METHODS: PROPOSED PLANNED ACTIONS OF BIDDER 
RESULTING IN DEVIATIONS FROM SPECIFIED WORK 

 

ACTIVITY OR PAY ITEM DESCRIPTION OF PLANNED ACTION RESULTING IN DEVIATION FROM SPECIFIED 
WORK 

  

  

  

  

  

  

  

 
Compliance with Employment Equity Act 55 of 1998 
 
Attach a valid certificate from the Department of Labour, or a declaration (refer to “Form 2.3.5 – Specific goals”) by the designated 
employer, that the employer complies with the relevant chapters of the Employment Equity Act. 
 
Definitions in terms of the last mentioned Act.  
 
“designated employer” means- 
 
a) an employer who employs 50 or more employees; 
b) an employer who employees fewer than 50 employees, but has a total annual turnover that is equal to or above the applicable 

annual turnover of a small business in terms of Schedule 4 to this Act.” 
 
“Schedule 4” 
TURNOVER THRESHOLD APPLICABLE TO DESIGNATED EMPLOYERS 
 

Sector or sub sector in accordance with 
the Standard Industrial Classification 

Total annual 
turnover 

Agriculture R 2,00 m 

Mining and Quarrying R 7,50 m 

Manufacturing R 10,00 m 

Electricity, Gas and Water R 10,00 m 

Construction R 5,00 m 

Retail and Motor Trade and Repair Services R 15,00 m 

Wholesale Trade, Commercial Agents and Allied Services R 25,00 m 

Catering, Accommodation and other Trade R 5,00 m 

Transport, Storage and Communications R 10,00 m 

Finance and Business Services R 10,00 m 

Community, Social and Personal Services R 5,00 m 
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DR. JS MOROKA LOCAL MUNICIPALITY  
 
DEPARTMENT NAME: TECHNICAL SERVICES  
 
CONTRACT NO:      JSM/S/13/21-22/W1 
 
 
CONSTRUCTION OF GA-PHAHLA SEWER OUTFALL, RETICULATION, AND PRE-CAST TOILET 
STRUCTURE ( INTERNAL RETICULATION) 

 
 
T2.2 OTHER DOCUMENTS REQUIRED FOR BID EVALUATION PURPOSES 
 
CONTENTS PAGE(S) 
 
FORM 2.2.1: CERTIFICATE OF BIDDER’S ATTENDANCE AT THE SITE/ 
 CLARIFICATION MEETING ...............................................................................................41-42 
 
FORM 2.2.2: TAX CLEARANCE CERTIFICATE……………………………………….…….  ........................... 43 
  
FORM 2.2.3 PROOF OF REGISTRATION WITH SECURITY INDUSTRY REGULATION 
 AUTHORITY ............................................................................................................................ 44 
 
FORM 2.2.4 DECLARATION…………………………………………………………………. ............................. 45 
 
FORM 2.2.5 DECLARATION OF INTEREST………………………………………………. ............................. 46 
 
FORM 2.2.6 DECLARATION FOR PROCUREMENT ABOVE R10 MILLION ………….. ............................ 49 
 

FORM 2.2.7 DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 
DESIGNATED SECTORS ………….. ...................................................................................... 50 
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FORM 2.2.1 COMPULSORY SITE INSPECTIONS / INFORMATION / CLARIFICATION MEETINGS 
 
Where Compulsory Site Inspections and Compulsory Information, Briefing or Clarification Meetings are to be held, it shall be 

subject to the following conditions: 

 

1. Necessity for Compulsory Site Inspection and Compulsory Information / Briefing / Clarification Meetings 

Compulsory Inspections / Meetings must only be held where the nature of the contract is such that it requires either an 

inspection of a site or a briefing session.  The Bid Specification Committee should indicate to the Bid Office that such a 

compulsory inspection or briefing is regarded as a necessity. 

 
2. Attendance Register 

An attendance register of potential bidders and the firms they represent shall be kept and signed by attendees.  A copy 

of such Attendance Register shall immediately after the inspection/briefing be sent to the Bid Office. 

 
3. Confirmation Notes of Inspection/Briefing Sessions 

Confirmation Notes of the Compulsory Inspection or Briefing Session shall be held by or on behalf of the contact person 

of the Department for whom the Bid is being advertised.  A copy of the notes shall be sent to each firm that was 

represented at the inspection/meeting as soon as possible after the inspection or meeting and before the closing date 

of the bid.  A copy of the notes shall also be sent to the Bid Office.  The relevant Department will ensure that the notes 

are submitted to the Bid Evaluation Committee and to the Bid Adjudication Committee. 

 
4. Bid Documents 

The bid documentation shall clearly state that where the inspection of a site or the attendance of a briefing session is 

compulsory, non-attendance thereof will lead to the disqualification of the bidder in question.  The bid documentation shall 

further clearly state that if bid documents are obtained after the compulsory briefing session or site inspection, it will only 

be made available to firms that were represented at the meeting.  The mere fact that a firm that was not represented at a 

compulsory site inspection/meeting, but nevertheless submitted to the municipality a set of bidding documents, should not 

be construed as creating any expectations that a bid will be considered by the Municipality. 
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FORM 2.2.1 CERTIFICATE OF BIDDER'S ATTENDANCE AT THE COMPULSORY SITE/CLARIFICATION 

MEETING 
 
 
This is to certify that I, (NAME IN PRINT)  ........................................................................................................................... , 
 
representative of (Bidder)  .....................................................................................................................................................  
 
 ..............................................................................................................................................................................................  
 
of (address)  ..........................................................................................................................................................................  
 
 ..............................................................................................................................................................................................  
 
 ..............................................................................................................................................................................................  
 
Telephone number  ...............................................................................................................................................................  
 
Fax number  ..........................................................................................................................................................................  
 
visited and inspected the Site / Attended Clarification Meeting on (date)  ............................................................................  
 
in the company of (Engineer/Engineer's Representative)  ....................................................................................................  
 
 
 
 
SIGNATURE OF BIDDER'S REPRESENTATIVE: ...............................................................................................................  
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FORM 2.2.2 TAX CLEARANCE CERTIFICATE 
 

AN ORIGINAL TAX CLEARANCE CERTIFICATE OBTAINED FROM SARS TO BE SUBMITTED WITH BID DOCUMENTS.  
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FORM 2.2.3 PROOF OF REGISTRATION WITH CONSTRUCTION INDUSTRY DEVELOPMENT BOARD 
 
The bidder is to affix to this page either: 

• Written proof of his registration with the CIDB as a Category 5CEPE / 6CE OR HIGHER. 

Or 

• Written proof of his application to the CIDB for registration as a contractor in the category listed above. 

Note: 
1. Failure to affix such documentation as prescribed to this page shall result in this bid not being further considered for the award of 

the contract. 
2. Should this bid be considered for award of the contract, based on proof of submission of application for registration in the 

appropriate category with the CIDB, and should proof of such subsequent registration not be forthcoming to the employer before 
the end of business, at the last working day, prior to evaluation by the Tender Evaluation Committee of the contract, then this bid 
will no longer be considered for the award of the contract. 
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FORM 2.2.4 DECLARATION: 
 
I/We, the undersigned:  
 
(a) bid to supply and deliver to the DR. JS Moroka Local Municipality [hereafter "DR. JSMLM"] all or any of the supplies and to render all 

or any of the articles, goods, materials, services or the like described both in this and the other Schedules to this Contract; 
 
(b) agree that we will be bound by the specifications, prices, terms and conditions stipulated in those Schedules attached to this bid 

document, regarding delivery and execution; 
 
(c) further agree to be bound by those conditions, set out in, “PARTS T1; T2; C1; C2; C3 and C4”, attached hereto, should this bid be 

accepted in whole or in part; 
 
(d) confirm that this bid may only be accepted by the DR. JSMLM by way of a duly authorised Letter of Acceptance;  
 
(e) declare that we are fully acquainted with the Bid document and Schedules, and the contents thereof and that we have signed the Bill 

of Quantities and completed the Returnable Schedules and declarations, attached hereto; 
 
(f) declare that all amendments to the bid document have been initialled by the relevant authorised person and that the document 

constitutes a proper contract between the DR. JSMLM and the undersigned; 
 
(g) certify that the item/s mentioned in the bid document, qualifies/qualify for the preference(s) shown.; 
 
(h) acknowledge that the information furnished is true and correct; 
 
(i) accept that in the event of the contract being awarded as a result of preference claimed in this bid document, I may be required 

to furnish documentary proof to the satisfaction of the DR. JSMLM that the claims are correct.  If the claims are found to be 
inflated, the DR. JSMLM may, in addition to any other remedy it may have, recover from me all cost, losses or damages incurred 
or sustained by the DR. JSMLM as a result of the award of the contract and/or cancel the contract and claim any damages which 
the DR. JSMLM may suffer by having to make less favourable arrangements after such cancellation; 

 
(i) declare that no municipal rates and taxes or municipal service charges owed by the bidder or any of its directors to the 

municipality, or to any other municipality or municipal entity, are in arrears for more than three (3) months; and 
 
(k) declare that I have not failed to perform satisfactorily during the last five (5) years on a previous contract with the Municipality, 

Municipal entity or any other organ of state, after written notice was given to me that my performance was unsatisfactory. 
 
Signed at  .................................................................................................  this day  .................  of  ......................................................................   
 

 
Authorised Signature:    _____________________________  
 
Name of Bidding Entity:    _____________________________  
 
Date:   _____________________________  
 
As witness: 1.  _____________________________  
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FORM 2.2.5       DECLARATION OF INTEREST 

 
1. No bid will be accepted from persons in the service of the state. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make an offer or offers 

in terms of this invitation to bid.  In view of possible allegations of favouritism, should the resulting bid, or part thereof, be 
awarded to persons connected with or related to persons in service of the state, it is required that the bidder or their authorised 
representative declare their position in relation to the evaluating/adjudicating authority and/or take an oath declaring his/her 
interest.  

 
3 In order to give effect to the above, the following questionnaire must be completed and submitted with the bid. 
 
3.1 Full Name:  .................................................................................................................................................................................... 
 
3.2 Identity Number:  ........................................................................................................................................................................... 
 
3.3 Company Registration Number:  ................................................................................................................................................... 
 
3.4 Tax Reference Number:  ............................................................................................................................................................... 
 
3.5 VAT Registration Number:  ........................................................................................................................................................... 
 

3.6 Are you presently in the service of the state  ................................................................................................................................................................................. YES / NO 
 
3.6.1 If so, furnish particulars. 
 
  ...................................................................................................................................................................................................... 
 
  ...................................................................................................................................................................................................... 
 
3.7 Have you been in the service of the state for the past twelve months?  ....................................................................... YES / NO 
 

If so, furnish particulars. 
 
  ...................................................................................................................................................................................................... 
 
  ...................................................................................................................................................................................................... 
 
3.8  Do you, have any relationship (family, friend, other) with persons in the service of the state 
 And who may be involved with the evaluation and or adjudication of this bid? ............................................................. YES / NO 

 
 
 

 MSCM Regulations: “in the service of the state” means to be – 
(a)  a member of – 

(i) any municipal Council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the 

meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
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3.8.1 If so, furnish particulars. 
 
  ...................................................................................................................................................................................................... 
 
  ...................................................................................................................................................................................................... 
3.9 Are you, aware of any relationship (family, friend, other) between a bidder and any persons in the 
 service of the state who may be involved with the evaluation and or adjudication of this bid? ..................................... YES / NO 
 
3.9.1 If so, furnish particulars 
 
  ...................................................................................................................................................................................................... 
 
  ...................................................................................................................................................................................................... 
 
3.10 Are any of the company’s directors, managers, principle shareholders or stakeholders in service of the state?  ........ YES / NO 
 
3.10.1 If so, furnish particulars. 
 
  ...................................................................................................................................................................................................... 
 
  ...................................................................................................................................................................................................... 
 
3.11 Are any spouse, child or parent of the company’s directors, managers, principle shareholders 
 or stakeholders in service of the state? ......................................................................................................................... YES / NO 
 
3.11.1 If so, furnish particulars. 
 
  ...................................................................................................................................................................................................... 
 
  ...................................................................................................................................................................................................... 

CERTIFICATION 

 
I, THE UNDERSIGNED (NAME)  .............................................................................................................................................................. 
 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 
SHOULD THE INFORMATION REQUIRED ON THIS FORM NOT DULY BE SUPPLIED, THIS BID WILL BE REJECTED. 

 
 
 

 ...................................................................................................   ................................................................................................... 
Signature   Date 
 
 
 
 ...................................................................................................   ................................................................................................... 
Position  Name of Bidding Entity 
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FORM 2.2.6    DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
 

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (VAT INCLUDED) 

 
For all procurement expected to exceed R10 million (VAT included), bidders must complete the 
following questionnaire: 
 
1. Are you by law required to prepare annual financial statement for auditing?  ........................... YES / NO 
 
1.1 If yes, submit audited annual financial statements for the past three years or since 
 since the date of establishment if established during the past three years. 
  ....................................................................................................................................................................  
 
  ....................................................................................................................................................................  
 
2. Do you have any outstanding undisputed commitments for municipal services toward 
 a municipality or any other service provider in respect of which payment is overdue 
 for more than 30 days?  ............................................................................................................. YES / NO 
 
2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal 
 municipal services towards a municipality or other service provider in respect of which 
 payment is overdue for more than 30 days. 
 
2.2 If yes, provide particulars. 
  ....................................................................................................................................................................  
 
  ....................................................................................................................................................................  
 
  
3. Has any contract been awarded to you by an organ of state during the past five years, 
 Including particulars of any material non-compliance or dispute concerning the 
 execution of such contract? ........................................................................................................ YES / NO 
 
3.1 If yes, furnish particulars. 
  ....................................................................................................................................................................  
 
  ....................................................................................................................................................................  
 
4. Will any portion of goods or services be sourced from outside the Republic and if so, what 
 portion and whether any portion of payment from the municipality / municipal entity is 
 expected to be transferred out of the Republic? YES / NO 
 
4.1 If yes, furnish particulars 
  ....................................................................................................................................................................  
 
 CERTIFICATION 
 
I, THE UNDERSIGNED (NAME)  .........................................................................................................................  
 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 
FALSE. 
   
  
Signature  Date 
 ...................................................................................................   ................................................................................................... 
Position  Name of Bidder 
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FORM 2.2.7    DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 
DESIGNATED SECTORS 
 
 
MBD 6.2: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED 

SECTORS  
 

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general information and 
serves as a declaration form for local content (local production and local content are used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, Directives applicable 
in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017,  the South African 
Bureau of Standards (SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the 
Guidance on the Calculation of Local Content together with the Local Content Declaration Templates [Annex C 
(Local Content Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to 
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)]. 

 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of local 

production and content. 
 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise such 
tenders with the specific bidding condition that only locally produced or manufactured goods, with a 
stipulated minimum threshold for local production and content will be considered. 

 
1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding process may be 

followed, where the first stage involves a minimum threshold for local production and content and the 
second stage price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner 

that the local production and content of the overall value of the contract is reduced to below the stipulated 
minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance with 

the SABS approved technical specification number SATS 1286: 2011 as follows:  
 

  LC = [1 - x / y] * 100 
 

Where 
 x  is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT)  
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange 
rate published by South African Reserve Bank (SARB) at 12:00 on the date of advertisement of the bid 
as indicated in paragraph 4.1 below. 

 
The SABS approved technical specification number SATS 1286:2011 is accessible on 

http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   
 

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration: 
Summary Schedule) are not submitted as part of the bid documentation;  

 
 

2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 
1286:2011) for this bid is/are as follows: 
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Description of services, works or goods      Stipulated minimum threshold 
 
Carports        100% 

Notice board      100% 

Welded steel reinforcing mesh      100% 

Formwork (Smooth)       100% 

a) Ends of floor slab 

b) Ends of slopping sides 

Reinforcement (Welded steel fabric)     100% 

a) Mesh Ref 395 

b) Mesh Ref 311 

c) Mesh Ref 193 

Formwork        100% 

a) Rough-Vertical to floor slab (250mm high) 

b) Smooth-Vertical to floor slab (50mm high) 

Reinforcement (High Tensile Steel for bars of diameter)   100% 

a) 10mm 

b) 12mm 

c) 16mm 

d) 20mm 

Reinforcement (Mild Steel)      100% 

a) 10mm 

Gabions        100% 

a) 1.0m long x 1.0m wide x 0.5m high 

b) 2.0m long x 1.0m wide x 0.3m high 

 
 
 
 
 
 
 

3. Does any portion of the goods or services offered have any imported content?       
 (Tick applicable box) 

 

YES  NO  

 
 
3.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in 

paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific currency 
at 12:00 on the date of advertisement of the bid. 

 
The relevant rates of exchange information is accessible on www.reservebank.co.za 

 
Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of 
SATS 1286:2011): 

http://www.reservebank.co.za/
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Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 
4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum 

threshold for local content the dti must be informed accordingly in order for the dti to verify and 
in consultation with the AO/AA provide directives in this regard. 
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LOCAL CONTENT DECLARATION 
 

(REFER TO ANNEX B OF SATS 1286:2011) 
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LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP 
OR INDIVIDUAL)  
IN RESPECT OF BID NO. ................................................................................. 
 
ISSUED BY: (Procurement Authority / Name of Institution): 
......................................................................................................................... 
NB    
1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an external 

authorized representative, auditor or any other third party acting on behalf of the bidder. 

2 Guidance on the Calculation of Local Content together with Local Content Declaration Templates 
(Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial development/ip.jsp. Bidders 
should first complete Declaration D.  After completing Declaration D, bidders should complete 
Declaration E and then consolidate the information on Declaration C. Declaration C should be 
submitted with the bid documentation at the closing date and time of the bid in order to 
substantiate the declaration made in paragraph (c) below.  Declarations D and E should be kept by 
the bidders for verification purposes for a period of at least 5 years. The successful bidder is required to 
continuously update Declarations C, D and E with the actual values for the duration of the contract. 

 
I, the undersigned, …………………………….................................................... (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of bidder entity), the following: 
(a) The facts contained herein are within my own personal knowledge. 

(b) I have satisfied myself that: 

(i) the goods/services/works to be delivered in terms of the above-specified bid comply with the minimum 
local content requirements as specified in the bid, and as measured in terms of SATS 1286:2011; 
and 

(c) The local content percentage (%) indicated below has been calculated using the formula given in clause 
3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the information 
contained in Declaration D and E which has been consolidated in Declaration C: 

Bid price, excluding VAT (y)     R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product contained in 
Declaration C shall be used instead of the table above.   
The local content percentages for each product has been calculated using the formula given in clause 
3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the information 
contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Institution has the right to request that the local content be 

verified in terms of the requirements of SATS 1286:2011. 

(e) I understand that the awarding of the bid is dependent on the accuracy of the information furnished in 
this application. I also understand that the submission of incorrect data, or data  that are not verifiable as 
described in SATS 1286:2011, may result in the Procurement Authority / Institution imposing any or all 
of the remedies as provided for in Regulation 14 of the Preferential Procurement Regulations, 2017 
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 

 SIGNATURE:                                                     DATE: ___________ 
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 

http://www.thdti.gov.za/industrial%20development/ip.jsp
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 ANNEX C   

                 

 Local Content Declaration - Summary Schedule            

                 

(C1) 
Tender 
No. 

          
Note: VAT to be excluded from all 
calculations 

  

(C2) Tender description:            

(C3) 
Designated 
product(s) 

            

(C4) Tender Authority:             

(C5) 
Tendering Entity 
name: 

            

(C6) 
Tender Exchange 
Rate: 

Pula   EU   GBP           

(C7) 
Specified local 
content % 

              

    Calculation of local content  Tender  summary   

 
Tender 

item 
no's 

List of items 

Tender 
price - 
each  
(excl 
VAT) 

Exempted 
imported 

value 

Tender 
value  net 

of 
exempted 
imported  
content 

Imported 
value 

Local 
value 

Local 
content 
% (per 
item) 

 Tender Qty 
Total tender 

value 
Total exempted 

imported content 
Total Imported content   

 (C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15)  (C16) (C17) (C18) (C19)   

               

            (C20)  Total tender  
value 

      

 Signature of tenderer from 
Annex B 

        
(C21) Total 

Exempt imported 
content 

     

            
(C22) Total 

Tender value net 
of exempt 

imported content 

     

             (C23) Total 
Imported content 

    

                (C24) Total local 
content 
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 Date:               
(C25) Average 

local content % of 
tender 

    

                            SATS 1286.2011 

  ANNEX D   

                 

  Imported Content Declaration - Supporting Schedule to Annex C       

                 

(D1) 
Tender 
No. 

         

Note: VAT to be 
excluded from all 
calculations 

     

(D2) 
Tender 
description:  

            

(D3) 
Designated 
Products: 

            

(D4) Tender Authority:               

(D5) 
Tendering Entity 
name: 

              

(D6) 
Tender Exchange 
Rate: 

Pula   EU R  9.00  GBP 
R  

12.00  
       

                 

  A. Exempted imported content Calculation of imported content  Summary 

  
Tender 

item 
no's 

Description of 
imported content 

Local 
supplier 

Overseas 
Supplier 

Forign 
currency 
value as 

per 
Commercial 

Invoice 

Tender   
Exchange 

Rate 

Local 
value 

of 
imports 

Freight 
costs 

to port 
of 

entry 

All 
locally 

incurred 
landing 
costs & 
duties 

Total 
landed 

cost 
excl 
VAT 

 Tender Qty 
Exempted imported 

value 

  (D7) (D8) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16)  (D17) (D18) 

                           

                           

                           

               (D19) Total exempt imported value R  0  

            
 This total must correspond with Annex C - C 21 
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B. Imported directly by the 
Tenderer 

    Calculation of imported content 
 

Summary 

  
Tender 

item 
no's 

Description of 
imported content 

Unit of 
measure 

Overseas 
Supplier 

Forign 
currency 
value as 

per 
Commercial 

Invoice 

Tender 
Rate of 

Exchange 

Local 
value 

of 
imports 

Freight 
costs 

to port 
of 

entry 

All 
locally 

incurred 
landing 
costs & 
duties 

Total 
landed 

cost 
excl 
VAT 

 

Tender Qty Total imported value 

  (D20) (D21) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) 
 

(D30) (D31) 

                      
 

    

                      
 

    

                      
 

    

                      
 

    

                      
 

    

                      
 

    

    `                 
 

    

             
 

(D32)Total imported value by 
tenderer 

R  0  

                 

  C. Imported by a 3rd party and supplied to the Tenderer Calculation of imported content 
 

Summary 

  
Description of 

imported content 
Unit of 

measure 
Local 

supplier 
Overseas 
Supplier 

Forign 
currency 
value as 

per 
Commercial 

Invoice 

Tender 
Rate of 

Exchange 

Local 
value 

of 
imports 

Freight 
costs 

to port 
of 

entry 

All 
locally 

incurred 
landing 
costs & 
duties 

Total 
landed 

cost 
excl 
VAT 

 Quantity imported Total imported value 

  (D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42)  (D43) (D44) 
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  `                        

              (D45) Total imported value by 3rd 
party 

R  0  

                 

  
D. Other foreign 
currency 
payments 

 

  
Calculation of foreign 

currency payments 
       Summary of 

payments 

  Type of payment 

Local 
supplier 
making 

the 
payment 

Overseas 
beneficiary 

Foreign 
currency 

value 
paid 

Tender 
Rate of 

Exchange 

      

 

Local value of 
payments 

  (D46) (D47) (D48) (D49) (D50)       
 (D51) 

                  
   

                  
   

                  
   

                  
   

              
(D52) Total of  foreign currency 
payments declared by tenderer 

and/or 3rd party 
  

  
Signature of tenderer from 
Annex B 

            

              
(D53) Total of imported content & 

foreign currency payments - (D32), 
(D45) & (D52) above 

R  0  

               

 This total must correspond with Annex C  - C 23 

  Date:              
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SATS 

1286.2011 
    

  Annex E    

            

  Local Content Declaration - Supporting Schedule to Annex C   

            

(E1) Tender No.     
Note: VAT to be excluded from all calculations 

   

(E2) Tender description:         

(E3) Designated products:          

(E4) Tender Authority:          

(E5) 
Tendering Entity 
name: 

         

            

   

Local 
Products 
(Goods, 

Services and 
Works) 

Description of items 
purchased 

Local suppliers Value 

% 
of 
LC 

  

     (E6) (E7) (E8)    

             

             

             

             

             

             

             

             

             

             

             

             

       (E9) Total local products 
(Goods, Services and Works) 

R 0     

            

  (E10) 
Manpower 

costs 
( Tenderer's 
manpower cost) 

 R 0     

            

  (E11) 
Factory 

overheads 
(Rental, depreciation & amortisation, utility costs, 
consumables etc.) 

R 0     

            

  (E12) 
Administration 
overheads and mark-up 

(Marketing, insurance, financing, interest 
etc.) 

R 0     

            

   
    (E13)  Total local content R      
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    This total must correspond with Annex C  - C24    

   
         

  
Signature of tenderer from Annex 
B 

       

   
         

   
         

               

  Date:             
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DR. JS MOROKA LOCAL MUNICIPALITY  
 
DEPARTMENT NAME: TECHNICAL SERVICES  
 
CONTRACT NO:      JSM/S/13/21-22W1 
 
 
CONSTRUCTION OF GA-PHAHLA SEWER OUTFALL, RETICULATION, AND PRE-CAST 
TOILET STRUCTURE (INTERNAL RETICULATION) 

 
T2.3 RETURNABLE SCHEDULES THAT WILL BE INCORPORATED IN THE CONTRACT 
 
CONTENTS PAGE(S) 

FORM 2.3.1 RECORD OF ADDENDA TO BID DOCUMENTS  ................................................................... 68 
 
FORM 2.3.2 CONDITIONS PERTAINING TO TARGETED PROCUREMENT  ........................................... 69 
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FORM 2.3.1 RECORD OF ADDENDA TO BID DOCUMENTS 
 
We confirm that the following communications received from the Procuring Department before the submission of this bid 
offer, amending the bid documents, have been taken into account in this bid offer: 
 

 Date Title or Details 

1  Confirmatory notes of compulsory site/clarification meeting 

2   

3   

4   

5   

6   

7   

8   

 
Attach additional pages if more space is required. 
 
 
 
 ...................................................................................................   ...................................................................................................  
Signature  Date 

 
 
 

 ...................................................................................................   ...................................................................................................  
Position  Name of Bidder 
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FORM 2.3.2 CONDITIONS PERTAINING TO TARGETED PROCUREMENT 
 
 

2.3.2.1 PREAMBLE 

2.3.2.2 DEFINITIONS 

2.3.2.3 LEGISLATIVE BASE 

2.3.2.4 SCOPE 

2.3.2.5 PURPOSE 

2.3.2.6 OBJECTIVES 

2.3.2.7 GENERAL PRINCIPLES GOVERNING THE MUNICIPALITY IN ITS 

INTERACTION WITH BIDDERS 

2.3.2.8 ADJUDICATION OF BIDS 

2.3.2.9 ADJUDUCATION USING A POINT SYSTEM 

2.3.2.10 IMPLEMENTATION FRAMEWORK 

2.3.2.11 COMPLAINTS/DISQUALIFICATIONS 

2.3.2.12 DISQUALIFICATIONS 
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DR. JS MOROKA LOCAL MUNICIPALITY  
 

BID DOCUMENT 
2.3.3 CONDITIONS PERTAINING TO TARGETED PROCUREMENT 

 
1. EVALUATION OF TENDERS  

 
Evaluation Criteria 
 

Municipal Supply Chain Management Policy will be used for evaluation of Prospective Service Provider 
as per the approved scoring system by the specification committee. 
 
The evaluation will be done as per Preferential Procurement Regulations, 2011 issued in terms of 
section 5 of PPPFA, Act No. 5 of 2000. 
 
The Construction Firm’s tender responsiveness in relation to points is therefore summarized as follows: 
 
Organising and Staffing                                                      25 

Plant                                                                                  15 

Experience of Firm                                                              40 

Programme and Cashflow                  10 

Bank Ratings                                                            10 

                                                                     

                                                                   Sub-Total        100 

 
 

A firm must obtain a minimum of 60 points out of the 100 points above to be considered for price 
and BBB-EE evaluation/The functionality points shall be distributed as follows below: 
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Project Manager / Contracts Manager (Maximum points obtainable 10; minimum 2) 

 

Name: ……………………………………………………………………. 

 

Evaluation 

Criteria Minimum  Required 

Elimination 

Factor 

Points 

obtainable 

Points 

Claimed 

Academic 

Qualifications 

NQF7-Degree in Civil or 

equivalent No 5  

Academic 

Qualifications  Diploma in Civil or equivalent No 4  

Academic 

Qualifications  

Diploma in Project 

Management or NQF 5 or 

equivalent  No 4  

 

 

Yes 

 

 Matric 2 

Sub-total 5  

Experience of Contracts Manager in similar 

projects 

Elimination 

Factor   

Involvement in 

comparable 

projects 

(Technical) 

 

0  Yes 0  

1 – 2  No 1  

3 – 4  No 3  

5 upwards  No 5  

Sub-total 5  

Total 10  
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Site Agent:                       (Maximum Points obtainable 5, minimum 2) 

 

Name: ……………………………………………………………………. 

 

Evaluation 

Criteria 

Minimum  Required Elimination 

Factor 

Points 

obtainable 

Points 

Claimed 

Academic 

Qualifications  

Diploma in Civil Works or 

Equivalent 

No 2 

 

Academic 

Qualifications 

No formal Education in 

Construction 

Yes 0 

 

Sub-total 2  

Years of 

experience in 

similar projects 

 

0 - 4 Yes 0  

5 - 9 No 1  

10 and above No 3  

    

Sub-total 3  

Total 5  

Note: Should the Site Agent be the same as Contractor Manager zero points will be allocated. 
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Site Foreman:                    (Maximum Points obtainable 5; minimum 2) 

 

Name: ……………………………………………………………………. 

 

Evaluation 

Criteria Minimum  Required 

Elimination 

Factor 

Points 

obtainable 

Points 

Claimed 

Academic 

Qualifications 

(Note 10)Form L N6 in Civil or Equivalent No 2  

Academic 

Qualifications Matric No 1  

Sub-total 2  

Years of 

experience after 

qualification 

 

0-3 Yes 0  

4 – 9 No 1  

10 upwards No 3  

Sub-total 3  

Total 5  

Note: Should the Site Foremen be the same Site Agent and Team leader zero points will be allocated 
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Safety Officer:                    (Maximum Points obtainable 5; minimum 2) 
 
 
Name: ……………………………………………………………………. 
 

Evaluation 
Criteria Minimum  Required 

Elimination 
Factor 

Points 
obtainable 

Points 
Claimed 

Academic 
Qualifications  

Occupational Health and 
Safety Certificate or 
equivalent (SAMTRACT) No 2  

Sub-total 2  

Years of 

experience after 

qualification 

 

0-3 Yes 0  

4-9 No 1  

10 upwards No 3  

Sub-total 3  

Total 5  

 
Note: Should the Safety Officer be the same as Team leader, Site Agent, Site Foreman zero points 
will be allocated. 

 
 
 

ORGANISING AND STAFFING/PERSONNEL 

PERSONNEL TOTAL SCORES 

Construction Manager/Team 
Leader 

10  

Site Agent 5  

Health and Safety Officer 5  

Site Foreman 5  

TOTAL       25       
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PLANT (Maximum Points obtainable 15) 

It must be noted that a total points of 15 are obtainable by the Construction Firm in relation to the 

requirements as mentioned on the table below, failure to submit evidential supporting documents is not an 

eliminating factor BUT a zero point will be scored. Letter of intent or quotation from the lessor must be 

attached. 

Evaluation 

Criteria Minimum  Required 

Elimination 

Factor 

Points 
obtainable 
(Own) 

Points 
obtainable 
(leased) 

Points 

Claimed 

Firm’s plant and 

equipment – 

Note: proof of 

ownership of the 

firm’s equipment 

must be 

attached and 

failure to do so 

will results in 

forfeiting the 

plant points 

 
Excavator x1 

No 

 5 

 

2.5  

 
TLB x 1 

No 

5 

 

2.5  

 
Tipper Trucks x1 

No 

2.5 

 

1.5  

 
Firm’s number of BOMAC 
Roller x1  
 

No 

2.5 

 

1.5 
 

     

     

Sub-total Sub-total 15 

 

8.0 

Total Total 15 

 

8.0 
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Programme and cashflow (Maximum Points obtained 10) 
 
 
It must be noted that total points of 10 are obtainable in construction firm in relation to the requirement 
as mentioned on the table below, failure to submit evidential documents is not an elimination factor BUT 
a Zero point will be scored. 
 

Evaluation 

Criteria 

Minimum 

Required 

Elimination 

Factor 

Points Obtained 

(own) 

Points Claimed 

 1 Cashflow 

linked to 

milestones 

No 5  

1.1 Cashflow not 

linked to 

Programme and 

unbalanced 

No 2  

2 Programme 

with sub 

activities 

showing linkages 

and critical path 

No 5  

2.1 Programme 

without sub 

activities and 

linkages and 

critical path 

No 2  

Sub-total 10  

Total 10  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 DR JS MOROKA LOCAL MUNICIPALITY 

CONTRACT NUMBER: BID NO: JSM/S/13/21-22/W 
CONSTRUCTION OF GA-PHAHLA SEWER OUTFALL, RETICULATION, AND 

PRE-CAST TOILET STRUCTURE (INTERNAL RETICULATION) 

 

BIDDER: DR. JSMLM: 

 

Initial:  Authorized signatory/ies: 1. ………………………..… Initial: DR. JSMLM 

…………………....................................... 

 

 2 .…………………...…….. 

 

Witness: ………………………………………………...….…….. 

 

77 

 
EXPERIENCE OF FIRM (Maximum Points obtainable 40) 
 
Note: Company’s previous completed projects 
 
It must be noted that the experience of the firm carries a maximum of 40 points as indicated in the table 
below. If proof of testimonials and appointment letters, in reference to Form E is not provided, then the bidder 
shall obtain zero point on the experience of the firm. 
 
Provide proof of the company’s previous completed projects which is in the form appointment letters and 
completion certificates. Verifiable references (appointment letters and completion certificates) with 
contact details must be attached. 
 
Similar projects are for Roads and Stormwater Projects.(including vat)-(scope must include 
Earthworks, Stone pitching, Kerbing & Paving) 
 

Evaluation 

Criteria Evaluation Criteria 

Elimination 

Factor 

Points 

obtainable 

Points 

Claimed 

Company 

experience in 

terms of projects 

of similar scope 

completed ( Max 4 

projects) 

Undertakes in the 

last 10 years 

 

Project of similar scope 

(pipeline/sewage works) 

with minimum value R0.5 

- 3m. 

5 points each 

 

Yes  

 

20(Max) 

  

Project similar scope with 

minimum value of R3 - 7 

m. 

7.5 points each 

 

Yes 

 

30(Max) 

  

Project of similar scope 

with minimum value of 

R8m. 

10 points each 

 

Yes 

 

40(Max) 

  

Sub-Total 40  

TOTAL 40  

 

Bank Ratings-Financial Performance 

10 points – Points are allocated for the cash flow management demonstrated by the tenderer from 
bank rating 

Rating Points 

A 10 

B 8 
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C 6 

D 4 

E 2 

F 0 

 
TOTAL SCORE:_____________/100 
 
 
The score points are distributed as follows: 
 
20 – POINTS (FOR PRICE): 
 

ITEM No. DESCRIPTION ALLOCATED POINTS 

1. Price Competitiveness 80  

 

In relation to Tendered Price, the points allocated to the Tender Price will be calculated using the 

following formula: 

 
Np =  80* [1 - (Ts - Tm)] 

     Tm 
 

Where:  NP = number of tender adjudication points awarded in relation to price 

Ts = Tender Sum 
 

  20 – POINTS (FOR BBBEE): 
 

B-BBEE Status Level of Contributor Number of points (80/20) 

1 20 

2 18 

3 16 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant contributor 0 
In the event of a Joint Venture (JV) Tender: 

 

A Joint venture will qualify for points for their B-BBEE status level as an unincorporated entity, 

provided that the entity submits their consolidated B-BBEE scorecard as if they were a group structure 
and that such a consolidated B-BBEE scorecard is prepared for every separate tender. 

PLEASE REMEMBER: 

•  TO ATTACH A VALID ORIGINAL TAX CLEARANCE CERTIFICATE  

•  IN CASE OF A JOINT VENTURE, THE VALID ORIGINAL TAX CLEARANCE CERTIFICATE OF 
EACH PARTNER, THIS MUST BE SUBMITTED WITH THE BID DOCUMENT 

•    TO ATTACH A B-BBEE CERTIFICATE 
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DR JS MOROKA LOCAL MUNICIPALITY 
 

 
 
 
 
 
 
 

CONTRACT NO: JSM/S/13/21-22/W1: CONSTRUCTION OF GA-PHAHLA SEWER OUTFALL, 
RETICULATION, AND PRE-CAST TOILET STRUCTURE ( INTERNAL RETICULATION) 

 
 

 THE CONTRACT  
 

 
Part C1:  Agreements and Contract Data 

C1.1 Form of Offer and Acceptance 
C1.2 Contract Data 
C1.3 Form of Guarantee 
C1.4 Agreement in Terms of Occupational Health and Safety Act, 1993 (Act No 85 Of 1993) 
 

Part C2:  Pricing Data 

C2.1 Pricing Instructions 

C2.2 Bills of quantities 

 

Part C3:  Scope of Work 

C3 Scope of Work 

 

Part C4:  Site Information 

C4 Site Information 

 

Part C5 : Additional Relevant Documents 

 

C5.1 Dr JS Moroka Local Municipality Supply Chain Management Policy. 

 C5.2 The preferential procurement policy framework Act, 2000: preferential    procurement regulations, 2011 

including the following: 

 C5.3 JSM health and safety specifications 

 C5.4 Guidelines for the Implementation of Labour Intensive Infrastructure projects under the Expanded 

Public Works Programme (EPWP) 

 C5.5.    Photo Record and site Locality 

 C5.6.    Tender Drawings 

 C5.7      Name Board 

 C5.8.    Environmental Checklist/ Penalties 
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DR JS MOROKA LOCAL MUNICIPALITY 
 

 
 
 
 
 
 
 
 
 

CONTRACT NO: JSM/S/13/21-22/W1: CONSTRUCTION OF GA-PHAHLA SEWER OUTFALL, 
RETICULATION, AND PRE-CAST TOILET STRUCTURE ( INTERNAL RETICULATION) 

 
 

C1    AGREEMENTS AND CONTRACT DATA 
 

 

  
C1.1  Form of Offer and Acceptance 

 
C1.2 Contract Data 
 

  C1.3 Form of Guarantee 
 

  C1.4 Agreement in Terms of Occupational Health and Safety Act, 1993 (Act No 85 Of 1993) 
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C1.1     FORM OF OFFER AND ACCEPTANCE 

 

C1.1 FORM OF OFFER AND ACCEPTANCE 
 

 
 

FORM OF OFFER AND ACCEPTANCE 
(AGREEMENT) 

OFFER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: CONSTRUCTION OF GA-PHAHLA SEWER OUTFALL, RETICULATION 
AND PRE-CAST TOILET STRUCTURES (INTERNAL RETICULATION) 
The Bidder, identified in the Offer signature block below, has examined the documents listed in the Bid Data 
and addenda thereto as listed in the Bid Schedules, and by submitting this Offer has accepted the 
Conditions of Bid. 
By the representative of the Bidder, deemed to be duly authorised, signing this apart of this Form of Offer 
and Acceptance, the Bidder offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 
 
 

Rand (in words);  
R                                                                                 (in figures), 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Bidder before the end of the period of validity 
stated in the Bid Data, whereupon the Bidder becomes the party named as the Contractor in the Conditions 
of Contract identified in the Contract Data. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the Bid documents and the receipt by the Bidder of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement. 
 
FOR THE BIDDER: 
 
Signature(s)  __________________________   ___________________________  
 
Name(s)   __________________________   ___________________________  
 
Capacity  __________________________   ___________________________  
 
  __________________________   
 (Name and address of organisation) 
 
Name and signature of Witness   __________________________  
 
  __________________________  
 
Date  _________________________________________________  
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ACCEPTANCE 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Bidder's 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with 
the, Conditions of Contract identified in the Contract Data.  Acceptance of the Bidder's Offer shall form an 
agreement, between the Employer and the Bidder upon the terms and conditions contained in this 
Agreement and in the, Contract that is the subject of this Agreement. 
 
The terms of the contract, are contained in 
 Part C1  Agreements and Contract Data, (which includes this Agreement) 
 
 Part C2  Pricing Data 
 
 Part C3  Scope of Work 
 
 Part C4  Site Information 
 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 
above. 
Deviations from and amendments to the documents listed in the Bid Data and any addenda thereto listed in 
the Bid Schedules as well as any changes to the terms of the Offer agreed by the Bidder and the Employer 
during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and 
forming part of this Agreement.  No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representative(s) of both parties. 
 
The Bidder shall within two weeks after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer's agent (whose details are given in the Contract Data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the, Conditions of Contract identified in the Contract Data.  Failure to fulfil any of these 
obligations in accordance with those terms shall constitute a repudiation of this Agreement. 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Bidder 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Bidder (now Contractor) within five working days of the date of such receipt notifies the Employer 
in writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall 
constitute a binding contract between the parties. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the Bid documents and the receipt by the Bidder of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement. 
 
FOR THE CLIENT: 
Signature(s)  ______________________________   _______________________________  
 
Name(s)   ______________________________   _______________________________  
 
Capacity  ______________________________   _______________________________  
 
  ______________________________   _______________________________  
 DR. JS MOROKA LOCAL MUNICIPALITY 
 (Name and address of organisation) 
Name and signature of witness _________________________   
 
  ______________________________  
 
Date  ______________________________________________  
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SCHEDULE OF DEVIATIONS 
Notes: 
 
1. The extent of deviations from the bid documents issued by the Employer prior to the bid closing date is 

limited to those permitted in terms of the Conditions of Bid. 
 
2. A Bidder's covering letter shall not be included in the final contract document.  Should any matter in 

such, letter, which constitutes a deviation as aforesaid become the subject of agreements reached 
during the process of, offer and acceptance, the outcome of such agreement shall be recorded here. 

 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification 

or change to the bid documents and which it is agreed by the Parties becomes an obligation of the 
contract shall also be recorded here. 

 
4. Any change or addition to the bid documents arising from the above agreements and recorded here, 

shall also be incorporated into the final draft of the Contract. 
 
 
1 Subject   _________________________________________________________________________  
 
 Details   _________________________________________________________________________  
 
2 Subject  _________________________________________________________________________  
 
 Details   _________________________________________________________________________  
 
3 Subject   _________________________________________________________________________  
 
 Details   _________________________________________________________________________  
 
4 Subject   _________________________________________________________________________  
 
 Details   _________________________________________________________________________  
 
5 Subject   _________________________________________________________________________  
 
 Details   _________________________________________________________________________  
 
6 Subject   _________________________________________________________________________  
 
 Details   _________________________________________________________________________  
 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Bidder 
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to 
the documents listed in the Bid Data and addenda thereto as listed in the Bid Schedules, as well as any 
confirmation, clarification or change to the terms of the offer agreed by the Bidder and the Employer during 
this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the bid documents and the receipt by the Bidder of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement. 
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FOR THE BIDDER: 
 
Signature(s)  ___________________________________________________________  
 
Name(s)   ___________________________________________________________  
 
Capacity  ___________________________________________________________  
 
  ___________________________________________________________  
 
  ___________________________________________________________  
 (Name and address of organisation) 
 
Name and signature of Witness   __________________________  
 
  __________________________  
 
Date  _________________________________________________  
 
 
 

FOR THE EMPLOYER: 
 
Signature(s)  ___________________________________________________________  
 
Name(s)   ___________________________________________________________  
 
Capacity  ___________________________________________________________  
 
  ___________________________________________________________  
 
 DR JS MOROKA LOCAL MUNICIPALITY 
 (Name and address of organisation) 
 
Name and signature of Witness   __________________________  
 
  __________________________  
 
Date  _________________________________________________  
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C1.2 CONTRACT DATA 

 

The General Conditions of Contract for Construction Works, Second Edition, 2010, published by the South 

African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, is applicable to this Contract 

and is obtainable from www.saice.org.za. 

The following Contract Specific Data, Variations and Additional Clauses referring to the General Conditions 

of Contract for Construction Works, Second Edition, 2010, are applicable to this Contract. 

Each item of data given below is cross-referenced to the clause in the Conditions of Contract to which it 

mainly applies. 

PART 1: DATA PROVIDED BY THE EMPLOYER 

CONTRACT SPECIFIC DATA 

Clause Data 

1.1.1.13 The Defects liability Period is 12 Months. 

1.1.1.14 The time for achieving Practical Completion is 8 Months  

1.1.1.15 The Name of the Employer is Dr. JS Moroka Local Municipality 

1.1.1.26 The Pricing Strategy is Re-measurement Contract. 

1.2.1.2 The address of the Employer is:  

Physical Address: 2601/3 Bongimfundo Street 

Postal Address : Private bag x 4012, Siyabuswa 0472 

Tel No :  (013) 973 9126/7 

Fax No :  (013) 973 9312/3 

1.1.1.16 The Name of the Engineer is: ABAZIYO CONSULTING ENGINEERS cc 

1.2.1.2 The address of the Engineer is: 

Physical Address : 29 Belvedere Road, Glen Austin, 1685 

Postal Address : P.O. Box 5672, Halfway House,1685 

E-mail Address : admin@abaziyo.co.za  

 

Tel : 011 542 9950/1/2/3/4 

*3.1.3 The Engineer shall obtain the specific approval of the Employer before executing any of his 

functions or duties according to the following Clauses of the General Condition of Contract : 

Clause  Description 

6.3 Variations 

http://www.saice.org.za/
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CONTRACT SPECIFIC DATA 

Clause Data 

5.3.1 The documentation required before commencement with Works execution are : 

 Health and Safety Plan (Refer to Clause 4.3) 

 Initial program (Refer to Clause 5.6) 

 Security (Refer to Clause 6.2) 

 Insurance (Refer to Clause 8.6) 

All the Provisional Sums items are to subjected to submission of three quotation and approval 

from the Municipality prior to any appointment. 

5.3.2 The time to submit the documentation required before commencement with Works execution is 

14 days. 

5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as set out in the 

Site Information. 

5.8.1 The non-working days are Sundays. 

The special non-working days are : 

(i) South African public holidays; 

(ii) The year-end break commencing on 15 December 2022 and ending on 9 January 2023. 

5.12.2.2 Extension of time due to abnormal rainfall will be determined in accordance with the principles 

as set out in Annexure D to the Scope of Works: Extension of time due to abnormal rainfall. 

5.13.1 The penalty for failing to complete the works is R 2 000/day. 

5.16.3 The latent defect period is 10 years. 

6.2.2 Additional retention in lieu of performance guarantee will not apply.  The Contractor shall submit 

the selected security to the Employer before commencement with Works execution. 

6.8.3 Price adjustments for variations in the costs of special materials are allowed. 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. 

6.10.3 The limit of retention money is 10%. 

8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the insurance sum 

is Nil. 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum is R250 000.00. 
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CONTRACT SPECIFIC DATA 

Clause Data 

8.6.1.3 The limit of indemnity for liability insurance is R10 000 000.00. 

10.5.3 The number of Adjudication Board Members to be appointed is one. 

10.7.1 The determination of disputes shall be by arbitration. 
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PART 2: DATA PROVIDED BY THE CONTRACTOR 
 

Clause Data 

1.1.1.9 The name of the Contractor is : 

1.2.1.2 The address of the Contractor is : 

Physical address:         _________________________________________________________ 

Postal address : ________________________________________________________ 

E-mail address : ________________________________________________________ 

Fax :    ________________________________________________________ 

6.2.1 The security to be provided by the Contractor shall be one of the following: 

Type of security 

(Value Added Tax is excluded from the Contract Sum and the 
value of the Works for calculating the amount of the security) 

Contractor's choice. 
Indicate 

"Yes" or "No" 

Cash deposit of 10% of the Contract Sum.  

Performance guarantee of 10 % of the Contract Sum.  

Retention of 10% of the value of the Works. Not applicable 

Cash deposit of 5% of the Contract Sum plus retention of 5% of 
the value of the Works. 

Not applicable 

Performance guarantee of 5% of the Contract Sum plus retention 
of 5% of the value of the Works.  

Not applicable 

 

6.5.1.2.3 The percentage allowance to cover overhead charges is 
________________________________________________ 

6.8.3 The variation in cost of special materials is :  

 Type of special material  Unit  Rate or price 

 ___________________                  ______________       _________________ 
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General Conditions of Contract for Construction Works, Second Edition, 2010 

PRO FORMA 

PERFORMANCE GUARANTEE 

For use with the General Conditions of Contract for Construction Works, Second Edition, 2010. 

GUARANTOR DETAILS AND DEFINITIONS 

“Guarantor” means:  ______________________________________________________________________  

Physical address:  ________________________________________________________________________  

 “Employer” means:  ______________________________________________________________________  

“Contractor” means:  ______________________________________________________________________  

“Engineer” means:  _______________________________________________________________________  

“Works” means:  _________________________________________________________________________  

 “Site” means:  __________________________________________________________________________  

 “Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such 

amendments or additions to the Contract as may be agreed in writing between the parties. 

“Contract Sum” means: The accepted amount inclusive of tax of R  _________________________________  

Amount in words:  ________________________________________________________________________  

“Guaranteed Sum” means: The maximum aggregate amount of R  _________________________________  

Amount in words:  ________________________________________________________________________  

“Expiry Date” means:  _____________________________________________________________________  

CONTRACT DETAILS 

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of 

the Works as defined in the Contract. 
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PERFORMANCE GUARANTEE 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance 
Guarantee and up to and including the Expiry Date or the date of issue by the Engineer of the 
Certificate of Completion of the Works or the date of payment in full of the Guaranteed Sum, 
whichever occurs first. The Engineer and/or the Employer shall advise the Guarantor in writing of the 
date on which the Certificate of Completion of the Works has been issued. 

3. The Guarantor hereby acknowledges that: 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience 
and shall not be construed as any intention whatsoever to create an accessory obligation or any 
intention whatsoever to create a suretyship; 

3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay 
the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a 
sum certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms 
of the Contract and failing such payment within seven (7) calendar days, the Employer intends to call 
upon the Guarantor to make payment in terms of 4.2; 

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address 
with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first 
written demand in terms of 4.1 and the sum certified has still not been paid; 

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms 
of the Contract of the sum certified in 4. 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the 
Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand 
from the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance 
Guarantee, such demand stating that: 

5.1 the Contract has been terminated due to the Contractor’s default and that this Performance 
Guarantee is called up in terms of 5; or 

5.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor 
and that the Performance Guarantee is called up in terms of 5; and 

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 
provisional/final sequestration and/or the provisional liquidation court order. 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms 
of 4 and 5 shall not exceed the Guarantor’s maximum liability in terms of 1. 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of 
the Final Payment Certificate submit an expense account to the Guarantor showing how all monies 
received in terms of this Performance Guarantee have been expended and shall refund to the 
Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this Performance 
Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank compounded 
monthly and calculated from the date payment was made by the Guarantor to the Employer until the 
date of refund. 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon 
receipt of the first written demand to the Guarantor. 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original 
Performance Guarantee by the Employer. 
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10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner 
which the Employer may deem fit and the Guarantor shall not have the right to claim his release from 
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

11. The Guarantor chooses the physical address as stated above for the service of all notices for all 
purposes in connection herewith. 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, 
where after no claims will be considered by the Guarantor. The original of this Guarantee shall be 
returned to the Guarantor after it has expired. 

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded 
as a liquid document for the purposes of obtaining a court order. 

14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 
consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the 
jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the 
said Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s 
Court 

Signed at :   ___________________________________________________________________  

Date :   ___________________________________________________________________  

Guarantor’s signatory (1) __________________________________________________________________   

Capacity  ___________________________________________________________________  

Guarantor's signatory (2)  __________________________________________________________________   

Capacity   ___________________________________________________________________  

Witness signatory (1)   ___________________________________________________________________  

Witness signatory (2)   ___________________________________________________________________  
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General Conditions of Contract for Construction 

Works, Second Edition, 2010 

PRO FORMA 

ADJUDICATION BOARD MEMBER AGREEMENT 

Please note that words in italics within brackets are items which 

should be stated. 

This Agreement is entered into between: 

Adjudication Board Member: (Name, physical address, postal 

address, e-mail address, fax number, telephone number and mobile 

number). 

Contractor: (Name, physical address, postal address, e-mail address, 

fax number, telephone number and mobile number). 

Employer: (Name, physical address, postal address, e-mail address, 

fax number, telephone number and mobile number). 

The Contractor and the Employer will hereinafter be collectively 

referred to as the Parties. 

The Parties entered into a Contract for (name of project) which 

provides that a dispute under or in connection with the General 

Conditions of Contract for Construction Works, Second Edition, 2010, 

must be referred to (ad-hoc adjudication/standing adjudication).  

The undersigned natural person has been appointed to serve as 

Adjudication Board Member and together with the undersigned 

Parties agree as follows: 

1. The Adjudication Board Member accepts to perform his 

duties in accordance with the terms of the Contract, the 

General Conditions of Contract for Construction Works 

Adjudication Board Rules and this Agreement. 

2. The Adjudicator undertakes to remain independent and 

impartial of the Contractor, Employer and Engineer for the 

duration of the Adjudication Board proceedings.  

3. The Adjudication Board Member agrees to serve for the 

duration of the Adjudication Board proceedings. 

4. The Parties may at any time, without cause and with 

immediate effect, jointly terminate this Agreement.  
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5. Unless the Parties agree, the Adjudication Board Member 

shall not act as arbitrator or representative of either Party in 

any subsequent proceedings between the Parties under the 

Contract. No Party may call the Adjudication Board Member 

as a witness in any such subsequent proceedings.  

6. The standing Adjudication Board's duties shall end upon the 

Adjudication Board Member(s) receiving notice from the 

Parties of their joint decision to disband the Adjudication 

Board. 

7. The Adjudication Board Member shall be paid in respect of 

time spent upon or in connection with the adjudication 

including time spent traveling : 

a. A monthly retainer of (amount) for (number) of months, 

and/or 

b. A daily fee of (amount) based on a (number) hour day, 

and/or 

c. A hourly fee of (amount), and/or 

d. A non-recurrent appointment fee of (amount) which 

shall be accounted for in the final sums payable.  

8. The Adjudication Board Member's expenses incurred in 

adjudication work shall be reimbursed at cost. 

Upon submission of an invoice for fees and expenses to the Parties, 

the (Contractor/Employer*) shall pay the full amount within 28 days of 

receipt of the invoice and he shall be reimbursed by the other party 

by half the amount so that the fees and expenses are borne equally 

by the Parties. Late payment of such invoice shall attract interest at 

prime plus 3 % points compounded monthly at the prime rate 

charged by the Adjudication Board Member's bank. 

This Agreement is entered into by: 

Contractor's signature:  ________________________________________________________________  

Contractor's name:  ___________________________________________________________________  

Place:  _____________________________________________________________________________  

Date:  ___________________________________  

Employer's signature : _________________________________________________________________  
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Employer's name:  ____________________________________________________________________  

Place:  _____________________________________________________________________________  

Date:  ___________________________________  

Adjudication Board Member's signature:  __________________________________________________  

Adjudication Board Member's name:  _____________________________________________________  

Place:  _____________________________________________________________________________  

Date:  ___________________________________  

* Delete the inapplicable party  
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C1.4 AGREEMENT IN TERMS OF THE OCUPATIONAL 
HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 

 
THIS AGREEMENT made at  _____________________________________________________________  
 
on this the _________________ day of 
________________________________ in the year   
 

between THE DR. JS MOROKA LOCAL MUNICIPALITY 
(hereinafter called "the Employer") of the one part,  
 
herein represented by   
 

in his capacity as  ______________________________________________________________  
 
and   
_____________________________________________________________________________________  
(Hereinafter called "the Mandatory") of the other part, herein 
represented by   
 
  

 
in his capacity as  ______________________________________________________________________  
 
WHEREAS the Employer is desirous that certain works be 

constructed, viz CONTRACT NO: JSM/S/13/21-22/W1 
 
and has accepted a Bid by the Mandatory for the construction, 
completion and maintenance of such Works and whereas the 
Employer and the Mandatory have agreed to certain arrangements and 
procedures to be followed in order to ensure compliance by the 
Mandatory with the provisions of the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993); 
 
NOW THEREFORE THIS AGREEMENT WITNESSETH AS 
FOLLOWS: 
 
1 The Mandatory shall execute the work in accordance with the 

Contract Documents pertaining to this Contract. 
 
2 This Agreement shall hold good from its Commencement Date, 

which shall be the date of a written notice from the Employer or 
Engineer requiring him to commence the execution of the 
Works, to either  
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 (a) the date of the Final Approval Certificate issued in terms 
of Clause 5.16 of the General Conditions of Contract 
(hereinafter referred to as "the GCC"),  

 
 (b) the date of termination of the Contract in terms of Clauses 

9 of the GCC. 
 
 
3 The Mandatory declares himself to be conversant with the 

following: 
 
 (a) All the requirements, regulations and standards of the 

Occupational Health and Safety Act (Act 85 of 1993), 
hereinafter referred to as "The Act", together with its 
amendments and with special reference to the following 
Sections of The Act: 

 
  (i) Section 8 : General duties of employers to 

their employees; 
 
  (ii) Section 9 : General duties of employers 

and self-employed persons to 
persons other than employees; 

 
  (iii) Section 37 : Acts or omissions by 

employees or mandataries, and 
 
  (iv) Subsection 37(2) relating to the purpose and 

meaning of this Agreement. 
 
 (b) The procedures and safety rules of the Employer as 

pertaining to the Mandatory and to all his subcontractors. 
 
4 In addition to the requirements of Clause 33 of the GCC and all 

relevant requirements of the above-mentioned Volume 3, the 
Mandatory agrees to execute all the Works forming part of this 
Contract and to operate and utilise all machinery, plant and 
equipment in accordance with the Act. 

 
5 The Mandatory is responsible for the compliance with the Act by 

all his subcontractors, whether or not selected and/or approved 
by the Employer. 

 

6 The Mandatory warrants that all his and his 

subcontractors' workmen are covered in terms of the 

Compensation for Occupational Injuries and Diseases Act, 

1993 which cover shall remain in force whilst any such 
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workmen are present on site.  A letter of good standing 

from the Compensation Commissioner to this effect must 

be produced to the Employer upon signature of the 

agreement. 

 

7 The Mandatory undertakes to ensure that he and/or 

subcontractors and/or their respective employers will at all 

times comply with the following conditions: 

(a) The Mandatory shall assume the responsibility in terms of 

Section 16.1 of the Occupational Health and Safety Act.  

The Mandatory shall not delegate any duty in terms of 

Section 16.2 of this Act without the prior written approval 

of the Employer.  If the Mandatory obtains such approval 

and delegates any duty in terms of section 16.2 a copy 

of such written delegation shall immediately be 

forwarded to the Employer. 

 

(b) All incidents referred to in the Occupational Health and 

Safety Act shall be reported by the Mandatory to the 

Department of Labour as well as to the Employer.  The 

Employer will further be provided with copies of all 

written documentation relating to any incident. 

 

(c) The Employer hereby obtains an interest in the issue of 

any formal inquiry conducted in terms of section 32 of 

the Occupational Health and Safety Act into any incident 

involving the Mandatory and/or his employees and/or his 

subcontractors. 

 

In witness thereof the parties hereto have set their signatures hereon in 
the presence of the subscribing witnesses: 
 
 
 
 
 

SIGNED FOR AND ON BEHALF OF THE EMPLOYER:    
 
 
WITNESS  1  .........................................................  
   NAME (IN CAPITALS)  
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SIGNED FOR AND ON BEHALF OF THE MANDATORY:  
 

 
WITNESS  1  .........................................................  
   NAME (IN CAPITALS)  
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CERTIFICATE OF AUTHORITY FOR SIGNATORY TO 
AGREEMENT IN TERMS OF OCCUPATIONAL HEALTH AND 
SAFETY ACT, 1993 (ACT NO 85 OF 1993) 
 
 
The signatory for the company that is the Contractor in terms of the 
above-mentioned Contract and the Mandatory in terms of the above-
mentioned Act shall confirm his or her authority thereto by attaching to 
this page a duly signed and dated copy of the relevant resolution of the 
Board of Directors. 
 
An example is given below: 
 
"By resolution of the Board of Directors passed at a meeting held on 
______________________________ 20………, 
 
Mr/Ms 
________________________________________________________
______________ whose signature 
 
appears below, has been duly authorised to sign the AGREEMENT in 
terms of THE  
 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 of 
1993) on behalf of  _____________________ 
 
 

 
 
 
SIGNED ON BEHALF OF THE COMPANY :
 ___________________________________________________
__  
 
 
IN HIS/HER CAPACITY AS :
 ___________________________________________________
_____________ 
 
 
DATE :   
 ________________________________________________ 
 
 
SIGNATURE OF SIGNATORY :
 ___________________________________________________
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______ 
 
 
 

WITNESS  1  .........................................................  
 

NAME (IN CAPITALS)  
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DR JS MOROKA LOCAL MUNICIPALITY 
 

 
 

 

 

 

 

 

 

 

CONTRACT NO: JSM/S/13/21-22/W1: CONSTRUCTION OF 
GA-PHAHLA SEWER OUTFALL, RETICULATION AND PRE-
CAST TOILET STRUCTURES (INTERNAL RETICULATION) 

 

  
 

C2  PRICING DATA 
 

 

 
 

  
C2.1 Pricing Instructions 

 
C2.2 Bill of Quantities  
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DR JS MOROKA LOCAL MUNICIPALITY 
 

 
 

 

 

 

 

 

 

 

CONTRACT NO: JSM/S/13/21-22/W1: CONSTRUCTION OF 
GA-PHAHLA SEWER OUTFALL, RETICULATION, AND 

PRE-CAST TOILET STRUCTURE ( INTERNAL 
RETICULATION) 

 

  

 

C2.1  PRICING INSTRUCTIONS 

  

1.         The Tender Data the Scope of Work and the Drawings are to 

be read in conjunction with the Schedule of Quantities. 

2. a. The Schedule comprises items covering the 

Contractor's profit and costs of general liabilities and 

of the construction of temporary and permanent 

Works. 

b. Although the Tenderer is at liberty to insert a rate of 

his own choosing for each item in the Schedule, his 

attention is drawn to the fact that the Contractor has 

the right, under various circumstances, to payment 

for additional works carried out and that the Engineer 

is obliged to base his assessment of the payment to 

be paid for such additional work on the rates inserted 

in the Schedule by the Contractor. 

c. Clause 8 of each Standardized Specification and the 
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measurement and payment clause of each Particular 

Specification, read together with the relevant clause 

of the Project Specification, set out what ancillary or 

associated activities are included in the rate for the 

operations specified. 

3. Descriptions in the Schedule of Quantities are abbreviated.  

The schedule has been drawn up generally in accordance 

with the latest issue of "Civil Engineering Quantities".  Should 

any requirement of the measurement and payment clause of 

the applicable Standardized Specification, or the Project 

Specification, or the Particular Specification(s) conflict with 

the terms of the Schedule or, when relevant "Civil 

Engineering Quantities", the requirement of the 

Standardized, Project or Particular Specification, as 

applicable, shall prevail. 

4. Unless otherwise stated, items are measured net in 

accordance with the Drawings, and no allowance has been 

made for waste. 

5. The prices and rates to be inserted in the Schedule of 

Quantities are to be the full inclusive prices to the Employer 

for the work described under the several items.  The prices 

and rates shall be exclusive of Value Added Tax.  Such 

prices shall cover all costs and expenses that may be 

required in and for the construction of the work described, 

and shall cover the cost of all general risks, liabilities, and 

obligations set forth or implied in the documents on which the 

tender is based. 

6. A price or rate is to be entered, in BLACK INK, against each 

item in the Schedule of Quantities. 

7. In the event of the Tenderer failing to price any item it will be 

held that the Tenderer has made adequate allowance under 

other items for all labour, material and costs required for the 

execution, not only of the quantum of work covered by the 

unpriced item but also for any increase in the said quantum 

which may have to be undertaken during the course of the 
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Contract. 

 

DR JS MOROKA LOCAL MUNICIPALITY 
 

     
 

 

 

 

 

 

 

 

 
CONTRACT NO: JSM/S/13/21-22/W1: CONSTRUCTION OF 

GA-PHAHLA SEWER OUTFALL, RETICULATION, AND 
PRE-CAST TOILET STRUCTURE ( INTERNAL 

RETICULATION) 
 

 

C2.2     BILL OF QUANTITIES 
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Construction of Ga-Phahla Internal Sewer: Internal Reticulation: - A 

 PAYMENT      
ITEM 
NO 

REFER DESCRIPTION UNIT QTY RATE AMOUNT R 

 
1 SANS  

1200A 
& 1200 B 

SCHEDULE No.1 : PRELIMINARY AND GENERAL    

1 8.3. Fixed-charge items     

1.1.1 8.3.1 Contractual Requirements Sum 1   

 8.3.2 Establishment of facilities on site:     

 8.3.2.1 Facilities for Engineer:     

 PSAB 1.1 a) Name board Sum 1   

 PSAB 1.2 b) Engineers Office  and Parking (No.=2) Sum 1   

 PSAB 2.1/2 c) Survey Equipment Sum 1   

  d)  Cellphone Prov-Sum 1 R7000  

  Overhead profit on item 8.4.2.1c above  %    

  e)  Laptop for Engineer (i5,8GB RAM 560 GB SSD 
500MB  HDD Sum 1   

  f) Latrine facilities  Sum 1   

  g) Survey Assistants Sum 1,00   

1.1.2 8.3.2.2 Facilities for Contractor 

a)   Offices and storage sheds Sum 1 

  

  b)  Ablution and latrine facilities Sum 1   

  c)   Tools and equipment Sum 1   

  d)  Access (See Sub Clause 5.8) Sum 1   

  e)   Plant Sum 1   

  f)   Water supplies and electric power Sum 1   

  g)   Dealing with water Sum 1   

1.1.4 8.3.4 Removal of Site establishment on completion Sum 1   

TOTAL CARRIED FORWARD 
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Construction of Ga-Phahla Internal Sewer: Internal Reticulation: - A 

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 
NO REFER     R 

  SCHEDULE No.1 : PRELIMINARY AND GENERAL 
(PAGE 2) 
Brought Forward/… 
Establish facilities on the Site 

    

 

1,2  Time-related items     
1.2.1 8.4.1 Contractual Requirements 

Operate and maintain facilities on the Site for 
duration  of construction except where otherwise 
stated *All Time-Related Charges will be paid out 
Pro-rata to Cumulative Amount of Work Done to date 

Sum 1   

 8.4.2.1 Facilities for Engineer: a) 
Name board Sum 1 

  

  b) Engineers Office  and Parking (No.=2) Sum 1   

  c) Survey Equipment Sum 1   

  d)  Cellphone Airtime & Data Months 8 R1000 8 000.00 

  d) Meeting Room Sum 1   

  e) Latrine facilities Sum 1   

  f) Accommodation  Months 8 7 000 56 000,00 

  g) Overheads for Item 8.4.2.1 d & (e) % 64 000   

 8.4.2.2 Facilities for Contractor 

a)   Offices and storage sheds Sum 1 

  

  b)  Ablution and latrine facilities Sum 1   

  c)   Tool and equipment Sum 1   

  d)   Access (See Sub Clause 5.8) Sum 1   

  e)   Plant Sum 1   

  f)  Water Supplies and electric power Sum 1   

  g)   Dealing with water Sum 1   

1.2.3 8.4.3 Supervision for duration of construction Sum 1,00   

 8.4.4 Company and Head Office overhead costs for the 
duration of the Contract 

Sum 1,00   

TOTAL CARRIED FORWARD 
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Construction of Ga-Phahla Internal Sewer: Internal Reticulation: - A 

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 
NO REFER     R 

1.2.3 

1.2.5 

8.4.3 

8.4.4 

SCHEDULE No.1 : PRELIMINARY AND 

 GENERAL 
3) 

Brought Forward/… 

 

 

Other time-related obligations 

 
Compliance with OHS Act obligations as per  Sum 
Project Specifications. Safety Officer and other 

 

 

1 

  

 

1.2.6  Appointments and COVID-19 requirements included    
A3.2  Compliance with Environmental Management  

obligations as per project specifications.  
appointments 

a Sum 1   

A3.3  Security costs for duration of contract Sum 1   

1.4.2  Provisionally Sums Stated by Engineer 

Control tests by independent laboratory when Sum 1 40 000 40 000,00 

  ordered by Engineer 

Community Liaison Officer for duration of contract Months 8 6 000 48 000,00 

  Overhead profit on item 8.4.2.1c above  % 48 000 10% 4 800,00 

  Provision of photographic records Sum 1   

  Reinstatement of asphalt  Prov.sum 1  50 000,00 

  Temporary works 

a) Dealing with traffic Sum 1 

  

  b) Relocation of existing services Sum 1   

1.4.3  c) Dealing with water Sum 1   

1,5  d) Excavation by hand to expose existing services m³  100   

TOTAL CARRIED FORWARD TO SUMMARY  
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Construction of Ga-Phahla Sewer: Internal Reticulation - A    

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 
NO REFER     R 

  SCHEDULE No. 2 : DAYWORKS     
1,4 

1.4.1 

 DAYWORKS: All Units per hour 

Note: To be executed on instruction of the 

 Engineer Only 

Labour 

(a) Unskilled labourer 

(b) Semi-skilled labourer 

(c) Skilled labour 

(d) Ganger 
(e) Flagmen 

Personnel outside normal working hours 
(a) Outside normal working hours and Satu 

(i) Unskilled labourer 
(ii) Semi-skilled labourer 
(iii) Skilled labourer 
(iv) Ganger 
(v) Flagmen 

(b) Sundays and public holidays 
(i) Unskilled labourer 
(ii) Semi-skilled labourer 
(iii) Skilled labourer 
(iv) Ganger 
(v) Flagmen 
Plant 

(a) Grader (CAT 140G or similar) hr 
(b) Pedestrian Roller (Bomag BW 90 or 
(c) Water truck (5000 litres) hr  
(d) Tipper truck, 10.0 m3hr 
(e) Backhoe TLB type (Cat 428 or equivalent  hr 
(f) Dewatering pump including generators an  hr 

1 000 

250 

250 

100 
250 

250 
250 
100 
100 
500 

500 
500 
100 
100 
500 

20 
20 
20 
20 
20 
20 

  

  accessories (50 mm pump, 600 litres per minute) (g) 

Compressor including hoses and tools (1  hr 

Materials 
(a) Procurement of materials Prov. Sum 

20 

1 20 000,00 R20 000,00 

  (b) Contractors handling cost, profit and all  
other charges in respect of sub- item (a) 
above. 

 
% 

20 000 % 
 

TOTAL CARRIED FORWARD TO SUMMARY    

Abaziyo Consulting Engineers 
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ITEM PAYMEN DESCRIPTION UNIT QTY RATE AMOUNT 

No. REFER     R 

2 SANS  SCHEDULE 3:  INTERNAL RETICULATION     

 1200 C SITE CLEARANCE     

2,1 8.2.1 Clear and grub vegetation and trees of girth  m 0   

 LI up to 1 m over a width of 2m by LIC methods. 

Remove and grub large trees and tree stumps of girth: 
a) Over 1.0 m and up to  2.0 m 

No. 0 

  

2,2 8.2.10 Remove topsoil to depth of 150mm and stockpile and 

reinstate 

SCHEDULE DB: PIPE TRENCHES 

m³  0   

3,1 SANS Excavation     

 1200 DB 
8.3.2 

Excavate in all materials for trenches and dispose 

surplus material using labour intensive construction 

methods for the depths 

a) Over 0,0m and up to 0.5m 

 

m 19 

  

  b) Over 0,5 and up to 1,0m m 116   

  c) Over 1,0m and up to 1.5m m 3 193   

  d) Over 1,5m and up to 2.0m m 1 055   

  e) Over 2,0m and up to 2,5m m 538   

  f) Over 2,5m and up to 3,0 m m 400   

  g) Over 3,0m and up to 3,5m m 274   

  h) Over 3,5m and up to 4,0m m 259   

  k) Over 4,0m and up to 10,0m m 563   

 8.3.2(b) Extra over Item 3.1 above for : 

a) Intermediate excavation. m³ 2 958 

  

  b) Hard rock excavation. m³ 2 958   

3,2 8.3.3 Excavate and backfill by hand in restricted areas m³  178   

  close to existing services and structures 

Excavate and dispose of unsuitable material  m³  187 

  

  from trench bottom (Provisional) 

Make up deficiency in backfill material: m³  140 

  

 8.3.3.1(a) a) From other excavations on site m³  1 775   

 8.3.3.2(b) b) By importation from designated borrow pits m³  2 219   

TOTAL CARRIED FORWARD  
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ITEM PAYMEN DESCRIPTION UNIT 
QTY 

RATE AMOUNT 

NO REFER     R 

4   SCHEDULE 3: INTERNAL RETICULATION BALANCE 
BROUGHT FORWARD 

    

 8.3.3.1(c) b) Imported backfill materials from commercial m³  2 219   

  sources 

(i) Limited overhaul (2 km free haul) m³-km  7 396 

  

  (ii) Long Overhaul m³-km  6 640   

  Compaction in road reserves, below travelled way only 

Soil Crete 

 
   

 PSDB 3.3 a) Construction of soil crete 32.5 Portland cement 
at a rate of 7% of Dry density of soil Backfilling and 

reinstatement of roads 

i) Fill material m³ 54 

  

 SANS 
1200 LB BEDDING 

Provision of bedding from trench excavation 
a) Bedding Cradle of compacted Selected granular  m³  914 

  

  b) Selected fill material Blanket m³  1 814   

  c) Main fill material m³  4 245   

4,2  Provision of bedding from approved commercial sources: 

a) Selected granular material 
m³  956 

  

  b) Selected fill material m³  415   

  c) 19mm Crushed stone m³  104   

 SANS 
1200 LD PIPE WORK 

    

 8.2.1 uPVC Sewer pipes : Supply, handle, lay in Class B bedding 

, uPVC Class 34. heavy duty socketed sewer pipes with 

solid walls and rubber ring joints to SANS 791 with minimum 

hoop stiffness of 300kPa 

a) 160mm dia m 4850 

  

  b) 200mm dia m 950   

  b) 250mm dia m    

  b) 315mm dia m    

TOTAL CARRIED FORWARD TO SUMMARY  
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ITEM 
 
PAYMEN 

Construction  
DESCRIPTION UNIT 

QTY 
RATE AMOUNT 

NO  REFER     R 

    SCHEDULE 3: INTERNAL RETICULATION BALANCE BROUGHT 
FORWARD 

 

 

 

 

  

  8.2.2 SPECIALS AND FITTINGS 

Supply, lay, bed, including cut pipes to length where required, disinfect, 

test and including jointing the  following extra over items for pipelaying: 

a) 160mm x 22.5 deg access Bends No. 
b) 160mm x 45 deg  access Bends No. 
c) 160mm x 90 deg  access Bends No. 

Manholes of pre-cast concrete with depth to invert as shown including 

channelling, benching and heavy duty precast concrete cover over frame 

type 

 as per the 

a) 1250mm diameter 

 1) 0.0 - 1.0m  

 

 

 
No. 
No. 
No. 

 

 

 

 

 

 
No 

 

 

 

 
25 
50 
50 
 
 
 
 
 
 
 
 
 

0  

  

   2) 1.0 - 2.0m No. 5   

   3) 2.0 -3.0m No. 97   

   4) 3.0- 4.0m No. 5   

   5) 4.0 - 5.0m No. 5    

  8.2.6  

Erf Connections Direct as per Dwg. No. LD-7 

100 mm, 4-5 m long, to sewers up to 225 mm 

SUNDRIES 

 
 
 

No  

 
 
 

325 

  

  8.2.7 Casing to pipes, concrete mix ...... m³  32   

  8.2.8 Anchor blocks, concrete mix ......     

  8.2.9 Marker posts, complete, installed     

  8.2.10 Permanent plug stoppers     

  

8.2.11 
Break into and connect to existing manhole at ...  
including flexible joints as Dwg. No. LD-2 and make good all benching 

 
Sum 

   

  8.2.12 Raising or lowering of existing manholes Sum    

 
TOTAL CARRIED FORWARD TO SUMMARY 
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Construction of Ga-Phaahla Sewer:  

Construction of Ga-Phahla  Sewer : Internal Reticulation - A 

ITEM DESCRIPTION 
AMOUNT (R ) 

1 PRELIMINARY AND GENERAL   

2 DAYWORKS 
 

3 
A-INTERNAL RETICULATION EASTERN SIDE 

CONSTRUCTION COST 

ADD 10% CONTIGENCIES 

 

SUB TOTAL  

  

ADD 15% VAT 

 

TOTAL AMOUNT CARRIED TO FORM OF TENDER  

Abaziyo Consulting Engineers 
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DR JS MOROKA LOCAL MUNICIPALITY 

 

       
 

 

 

 

 

 

 

 

CONTRACT NO: JSM/S/13/21-22/W1: CONSTRUCTION OF GA-PHAHLA SEWER 
OUTFALL, RETICULATION AND PRE-CAST TOILET STRUCTURES (INTERNAL 

RETICULATION) 

 

 

 

 

TOTAL BROUGHT FORWARD  
 

PLUS 10% CONTINGENCIES 
 

SUBTOTAL 
  

PLUS 15% VALUE ADDED TAX 
 

TOTAL CARRIED FORWARD TO FORM OF 
OFFER 
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DR JS MOROKA LOCAL MUNICIPALITY 
 

       
 
 
 
 
 
 

CONTRACT NO: JSM/S/13/21-22/W1: CONSTRUCTION OF GA-PHAHLA SEWER 
OUTFALL, RETICULATION, AND PRE-CAST TOILET STRUCTURE (INTERNAL 

RETICULATION) 
 

C3 Scope of Work 
 
C3.1 DESCRIPTION OF THE WORKS 
 
1.1 Employer’s objectives  
 
The Clients objective is to appoint a competent contractor for the construction of Ga-Phahla sewer: A 
-Internal Reticulation in the area of Ga-Phahla.  
 

For Expanded Public Works Programme (EPWP) 
 

The employer’s objectives are to deliver public infrastructure using both conventional construction and  

labour intensive methods. according to the Special Public Works Programme (SPWP) as prescribed 

 in the guidelines of the Expanded Public Works Programme (EPWP). 

 
 
1.2  Overview of the works  
The work to be carried out includes the installation of internal sewer reticulation network and supply of 
equipment, material, and labour requirements for the successful completion of the project within the 
constraints of time, cost and quality.  
 
1.3 Extent of the works 
 

A – CONSTRUCTION OF INTERNAL RETICULATION 

(a) Installation of 4850m of  ø160mm uPVC Class 34 Sewer Internal reticulation Pipes 

(b) Installation of 900m of  ø200mm uPVC Class 34 Sewer Internal reticulation Pipes 

(c) Installation of 97 No Manholes at a depth of 2-to-3m deep 

 
The Works to be carried out by the Contractor under this Contract comprise comprises but not limited 

to the following: 

• Site clearance;  

• Location, exposing and protection of existing services 

• Excavation, trench preparation and compaction; 
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• Supply, bedding and laying of pipes; 

• Backfilling of trenches and testing of installation; 

• Provision and installation of internal reticulation sewer pipeline. 

• Reinstatement of surfaces to original condition;  

• Connections into existing networks. 

 

 

1.4 Location of the works 
 

The works will be carried out at Ga-Phahla Village which is under the jurisdiction of the DR. 

JSMLM. Ga-Phahla is located in Mpumalanga, with Latitude: 25°07'54.5" S (b) Longitude 

29°03'18.7" E. The area can be accessed through R568 road and is 150km from Pretoria and 4 

km from Siyabuswa sewage Treatment Plant. The area falls under ward 1 in the DR. JSMLM. 

 
1.5 Temporary works 
 
Temporary works will mainly include access roads to the site, site establishment, protection of existing  
Services, Traffic accommodation etc, all these temporary works should be reinstated on completion of  
the works by the contractor.   
 
 
C 3.2     ENGINEERING 
 
C 3.2.1   Drawings 
The following drawings are applicable to the contract: 

PLAN 

No.: 

DESCRIPTION REFERENCE No.: 

001 GA-PHAHLA SEWER PROJECT – LOCALITY PLAN 12241-C-LOC-100 

002 GA- PHAHLA – SEWER PROJECT – KEY PLAN 12241-C-KEY-101  

003 
INTERNAL SEWER RETICULATION – GENERAL LAYOUT 

PLAN 
12241-C-GEN-102  

004 BULK SEWER– GENERAL LAYOUT PLAN MAIN PROJECT 

AREA 

12241-C-GEN-103  

005 BULK SEWER– GENERAL LAYOUT PLAN BULK 

INFRASTRUCTURE 

12241-C-GEN-104  

006 
BULK SEWER CONTRIBUTORS-GENERAL LAYOUT PLAN 

CONTRIBUTING COMMUNITIES 

12241-C-GEN-105 

007 INTERNAL  SEWER RETICULATION- LAYOUT PLAN -SHEET 1 

of 8 

12241-C-LAY-201 

008 INTERNAL  SEWER RETICULATION- LAYOUT PLAN -SHEET 2 

of 8 

12241-C-LAY-202 

009 
INTERNAL  SEWER RETICULATION- LAYOUT PLAN -SHEET 3 

of 8 
12241-C-LAY-203 

010 
INTERNAL  SEWER RETICULATION- LAYOUT PLAN -SHEET 4 

of 8 
12241-C-LAY-204 

011 INTERNAL  SEWER RETICULATION- LAYOUT PLAN -SHEET 5 

of 8 

12241-C-LAY-205 

012 INTERNAL  SEWER RETICULATION- LAYOUT PLAN -SHEET 6 

of 8 

12241-C-LAY-206 

013 INTERNAL  SEWER RETICULATION- LAYOUT PLAN -SHEET 7 

of 8 

12241-C-LAY-207 

014 INTERNAL  SEWER RETICULATION- LAYOUT PLAN -SHEET 8 

of 8 

12241-C-LAY-208 
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C 3.3  PROCUREMENT 
 
C 3.3.1               Preferential procurement procedures 
 
The works shall be executed in accordance with the conditions specified in the procurement 
preferencing schedule. 
 
C 3.3.2              Scope of mandatory subcontract work 
 

It is up to the contractor to determine which works should be subcontracted, However any work that is 

to be sub-contracted must be approved by the Employer. 

 

 

Competitive tenders shall be invited in respect of each of the portions of the works in accordance with 
the relevant provisions of the latest edition of the CIDB Standard for Uniformity in Construction 
Procurement. The Contract Data in the associated procurement documents shall be based on the use 
of CIDB Standard subcontract (labour only), SAFCEC General conditions of subcontract (2003 
edition) (select appropriate option), with minimal project specific variations and amendments that do 
not change their intended usage.  
 

The Employer  shall evaluate the tenders received in accordance with the provisions of the Standard 

Conditions of Tender contained in Annexure F of Standard for Uniformity in Construction 

Procurement. The evaluation panel shall comprise equal representatives from the Employer and from 

the Contractor. 

The Contractor shall without delay enter into contract with the successful tendering subcontractor 

based on their accepted tender submission. The Contractor shall remain responsible for providing the 

subcontracted portion of the works as if the work had not been subcontracted. 

 
 
C 3.4 CONSTRUCTION 
 

C 3.4.1   Applicable SANS 1200 Standardized Specifications 
The Standard Specifications for all associated civil work applicable to this Contract shall be:  

 

 SANS  DESCRIPTION 

28 :   Metal ties for cavity walls (1986)  

227 :  Burnt clay masonry units (2007) 

282    Bending dimensions and scheduling of steel reinforcement for concrete (2004) 

523  : Limes for use in building (2007) 

558 : Cast iron surface boxes and manhole and inspection covers and frames (1973) 

920  :  Steel bars for concrete reinforcement (2005) 

1024  :Welded steel fabric for reinforcement of concrete (2006) 

1083 :Aggregates from natural sources - Aggregates for concrete (2006) 

1090: Aggregates from natural sources - Fine aggregates for plaster and   mortar (2002) 

 

1200 A :  General (1986) 

1200 AB:  Employer's office (1986) 

1200 C :  Site clearance (1980) 

1200 D : Earthworks (1988) 
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1200 DB:  Earthworks (Pipe trenches) (1989) 

1200 DK:  Gabions and Pitching (1996) 

1200 G : Concrete (Structural) (1982) 

1200 GA:  Concrete (Small works) (1982) 

1200 GE: Precast Concrete (1984) 

1200 L :  Medium pressure pipelines (1983) 

1200 LB: Bedding (Pipes) (1983) 

1200 LC:  Cable ducts (1981) 

1200 LF: Erf connection (water) (1983) 

1200 LG: Pipe jacking (1983) 

1200 DM:  Earthworks (Roads, Subgrade) (1981) 

 
The following parts of SANS 1200 Construction works standards and associated specification data are applicable 
to the works: 
 
1) SANS 1200 
 

The abovementioned South African National Standards make several references to the Specification 
Data for data, provisions and variations that make these standards applicable to this contract. The 
Specification Data shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and these standards. Each item of Specification Data given below is cross-referenced to 
the clause in the standard to which it mainly applies. 
 
The associated Specification Data is as follows: 
SANS 1200 

Essential Data: 

Clause Specification data 

  

Variations: 
None 

Additional clauses: 
None 

 
C 3.4.2 EPWP labour intensive specification 
 
The Guidelines for Implementation of Labour-Intensive Infrastructure Projects under The Expanded 
Public Works Programme (EPWP) are applicable in this contract. 
 
C 3.4.3 Plant and materials provided by the employer 
 

None. 
 

C 3.4.4 Services and facilities provided by the employer 
 

None. 
 

C 3.4.5 Plant and equipment  
 
The plant and equipment used on the site shall not be inferior to that described in the Schedule of 
Plant and Equipment.  
 
C 3.5 MANAGEMENT 
 
C 3.5.1 Applicable Variations and Additions to the SANS 1200 Standardized Specifications and 
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SANS 1921 standards 
 
The following parts of SANS 1921 Construction works standards and associated specification data are applicable 
to the works: 
 
1) SANS 1921 
 

The abovementioned South African National Standards make several references to the Specification 
Data for data, provisions and variations that make these standards applicable to this contract. The 
Specification Data shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and these standards. 
Each item of Specification Data given below is cross-referenced to the clause in the standard to which 
it mainly applies. 
The associated Specification Data is as follows: 
 
SANS 1921-1, Construction and management requirements for works contracts – Part 1: General 
engineering and construction works 

Clause Specification data 

Essential data 

4.1.7 There are no requirements for drawings, information and calculations for which the contractor is 
responsible 

4.2.1 The responsibility strategy assigned to the contractor for the works is A. 

4.2.2 The Consulting Engineer is Abaziyo Consultng Engineers 

4.3.1 The planning, programme and method statements are to comply with the following: 
1) bar chart 

4.3.3 The notice period for inspection is one Day. 

4.7.3 The overbreak allowances for blasting are provided for in the scope of work. 

4.9.3 The trees and shrubs which are not to be disturbed will be pointed out on site by the Engineer. 

4.12.2 The samples of materials, workmanship and finishes that the contractor is to provide and deliver to 
the employer are: 
1) cleaning of site on completion 

4.12.2 The fabrication drawings that the contractor is to provide and deliver to the employer are: 
1) None 

 
4.14.3 The office accommodation, equipment, accommodation for site meetings and other facilities for use 

by the employer and his agents are: 
1)   Site office which shall be used for site meetings and for the contractor’s use. Such an office shall 
comprise a minimum of 20m2 in area and 3 m high, be ventilated, have good lamination, must be 
reasonably sound proof, and have a hard floor construction. It shall be furnished with a desk on which 
drawings can be rolled open and on which there is sufficient writing space and sufficient temporary 
chairs or benches to accommodate all persons present at site meetings. 

4.14.5 The Contractor is required to provide latrine and ablution facilities. 

4.14.6 The requirements for the provision and erection of separate sign boards for consultants and 
subcontractors are: 
1)    The boards must comply with the official standard type signboard of the Employer and be at least 

2750 x 1800 mm high. 
2)  The boards must be constructed with a firm flat exposed face using suitable material of firm 

construction, painted and lettered according to the standard drawings available from the 
Employer on request and mounted on sturdy pipe-standards at a height of 1800 mm above 
natural ground level.  

4.17.1 The requirements for the termination, diversion or maintenance of existing services are: None. 

4.17.3 Services which are known to exist on the site are: None. 

 
4.17.4 

  
The requirements for detection apparatus are: None. 

4.18  The following standards and specifications shall be in addition to the provisions of 4.18: 
1)  See the scope of works. 
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 Variations 

 None 

 Additional clauses 

 1 Site meetings and procedures 
    

The Employer’s Representative and the Contractor shall hold meetings relating to the progress of the 
works at regular intervals and at other such times as may be necessary. The Contractor shall attend 
all site meetings and shall ensure that all persons under his jurisdiction are notified timeously of all 
site meetings should the Employer’s Representative require their attendance at such meetings. The 
Contractor shall keep on site a set of minutes of all site meetings, daily records of resources (people 
and equipment employed), a site instruction book, a complete set of contract working drawings and a 
copy of the procurement document and make these available at all reasonable times to all persons 
concerned with the contract. 
 

2  Water and electricity  
The Employer does not warrant that any water supply or electricity supply that may exist is adequate 
for the proper execution of the works.  The responsibility strategies in terms of the tabulation below that 
will apply to the contract is: 
a)      water        :  
b)      electricity  :  

 
Service 

Option 

A 
Contractor responsibility 

Water The Contractor is to provide, and remove and make good upon completion, all the 
necessary temporary plumbing connections and purchase water from the local 
authority for the works at his own cost.  

Electricity The Contractor is to provide, and remove and make good upon completion all the 
necessary temporary electrical connections and installations and purchase 
electricity form the local authority / ESKOM for the works at his own cost. 

 
 

 
 
SANS 1921-5, Construction and management requirements for works contracts – Part 5: Earthworks 
activities which are to be performed by hand. 

Clause Specification Data 

Essential Data: 
5.1 The depth of trenches which are to be excavated by hand is 1,5 metres. 

Additional clauses: 
1 Excess rubble concrete masonry 

All excess rubble, concrete masonry, shall be collected, loaded, off loaded and placed by 
hand.   
Sand and stone shall be hauled to its point of placement by means of wheelbarrows where 
the haul distance is not greater than 150m. for soil crete work 
 shall be mixed and placed by hand.   

2 Manufactured Elements 
Elements manufactured or designed by the Contractor, such as manhole rings and cover 
slabs, precast concrete planks and pipes, masonry units and edge beams shall not 
individually, have a mass of more than 320kg.  In addition the items shall be large enough 
so that four workers can conveniently and simultaneously acquire a proper hand hold on 
them. 

 
 
SANS 1921-6, Construction and management requirements for works contracts – Part 6: HIV/AIDS 
awareness. 
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4.2.1(a) A qualified service provider is a service provider that is one that is accredited or provisionally 
accredited training service provider in the HIV/AIDS field. A list of accredited service providers can be 
obtained from the Construction SETA (CETA) (Tel: 011-265 5900), Health and Welfare SETA 

(HWSETA) (011-622 6852) or on the Health and Welfare SETA website: www.hwseta.org.za. 
4.2.1(a) The HIV/AIDS awareness programme is to be repeated at four month intervals throughout the 

duration of the contract. (Four times in total, including the initial one at the start of the contract.) 

 
 
C 3.5.2   Recording of weather 
 

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures in 
a book. Such book shall be handed to the employer’s representative for his signature no later than 12 
days after rain that is considered to justify an extension of time occurs. 
 
 
C 3.5.3              Unauthorised persons 
 
The Contractor shall keep unauthorized persons from the works at all times and under no 
circumstances may any person except guards be allowed to sleep on the building site. 
 
C 3.5.4   Management meetings 
 
There will be monthly compulsory site and technical meetings. 
 

C 3.5.5   Forms for contract administration 
 
Quality control forms will be made available to the contractor in hard copy. 

 
C 3.5.6   Electronic payments 
 
The employer will pay electronically, and the contractor must provide correct banking details. 

 
C 3.5.7   Daily records 
 
The contractor shall all the times keep daily records of everything on site. 
 
C 3.5.8   Payment certificates 
 
The contractor must prepare payment certificate every month for approval by the engineer. 
 

 C 3.5.9               Communication 
 
The engineer’s representative on this project will be: 
Mr Sonny Madoroba Email: sonnyboy@abaziyo.co.za 
Contact number: 084 475 1922 
 
The contact person for the employer is: 
 
Mr. M.Z. Skosana email:skosanaz@moroka.gov.za 
Tel: (013) 973 1101 
 
Mr. P. Mahlangu 
Tel: (013) 973 9126 

http://www.hwseta.org.za/
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C3.6 STANDARD SPECIFICATIONS 
 
The following SANS specifications are also referred to in this document and the Contractor is advised 
to obtain them from Standards South Africa (a division of SABS) in Pretoria. 
 

SANS 10396: 2003: Implementing Preferential Construction Procurement Policies using 
Targeted Procurement Procedures 

SANS 1914-1 to 6 (2002) : Targeted Construction Procurement 

SANS 1921 – 1 (2004):  Construction and Management Requirements for Works Contracts  
Part 1: General Engineering and Construction Works and where 
accommodation of traffic is involved: 

SANS 1921-2 (2004):   Construction and Management Requirements for Works Contracts; and 
Part 2: Accommodation of Traffic on Public Roads Occupied by the 
Contractor.  

 
 

C3.7    PROJECT SPECIFICATIONS 
 
STATUS 
 
The Project Specification consists of two parts which form an integral part of the contract and 
supplements the Standard Specifications.  
 
Part A contains a general description of the works, the site and the requirements to be met. 

Part B contains variations, amendments and additions to the Standardized Specifications and, if 
applicable, the Particular Specifications.  
 
In the event of any discrepancy between a part or parts of the Standardized or Particular 
Specifications and the Project Specification, the Project Specification shall take precedence. In the 
event of a discrepancy between the Specifications, (including the Project Specifications) and the 
drawings and / or the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the 
execution of the work under the relevant item. 
 
The standard specifications which form part of this contract have been written to cover all phases of 
work normally required for sewer contracts, and they may therefore cover items not applicable to this 
particular contract. 
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 C3.7.1: PART A: GENERAL 
 
PS-1 PROJECT DESCRIPTION 
 
This project entails the CONSTRUCTION OF GA-PHAHLA SEWER OUTFALL, RETICULATION AND 
PRE-CAST TOILET STRUCTURES (INTERNAL RETICULATION). 
   
PS-2 DESCRIPTION OF THE SITE AND ACCESS 
 
2.1 Location of site  

 Ga-Phahla area which is under the jurisdiction of the DR. JSMLM. Ga-Phahla is located in 
Siyabuswa. 
 

2.2 Access to site 
  

The Site of Works can be accessed from GPS coordinates at 25°07′ 54.5″ S, 29° 03′ 18.7″ 
E. 
 

PS-3 DETAILS OF THE WORKS 
 

A brief detail of the works for which this specification is applicable is as follows: 
 
3.1 Construction of the followings; 

 

• Installation of 4850m of  ø160mm uPVC Class 34 Sewer Internal reticulation Pipes 

• Installation of 900m of  ø200mm uPVC Class 34 Sewer Internal reticulation Pipes 

• Installation of 97 No Manholes at a depth of 2-to-3m deep 

 
3.1           Structures 
 

The nature of the work to be included in this contract is as follows:- 
 
Establishment of camp and plant on site 
Provision of offices and accommodation of supervisory staff 
 

3.3 Ancillary works 
 

• Accommodation of traffic 

• Such other works as may be deemed necessary by the Engineer for the completion of the 
project. 
 
The Contractor shall make all reasonable provision in the construction programme and its 
implementation to accommodate the Employer’s Development and / or Emerging 
Contractors. 
 

3.4 Nature of ground conditions and subsoil conditions 
 

A geotechnical investigation of the site has been carried out.  
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3.5           Climatic conditions  
 

The average annual rainfall is 88.67 mm and the average maximum monthly rainfall in the 

summer month of December / January is +/- 53.28 mm. little rainfall occurs during the 

winter month of July with an average monthly precipitation of 1.5 mm. 

 

 

3.6 Labour recruitment conditions 
 

A Community Liaison Officer (CLO) will be appointed through the Local community 
structures community. Recruitment of all local labour should be done through the 
Community Liaison officer (CLO). 
 
It is mandatory that the Contractor shall interact with the community via proactive project 
liaison and project participation by its leaders and constituted organisations and forums, as 
well as through the employment of its people, and these activities shall constitute essential 
facets of the project. 
 

3.8 Construction in confined Areas 
 

It may be necessary for the Contractor to work within confined areas. Except where 
provided for in the specifications, no additional payment shall be made for work done in 
restricted areas. In certain places the width of the fill material and pavement layers may 
decrease to zero and the working space may be confined. The method of construction in 
these confined areas largely depends on the Contractor’s constructional plant. 
 
However, the Contractor shall note that, unless provided for in terms of the scheduled 
payment items in the SANS and SABS Standard Specifications or these project 
specifications, measurement and payment shall be in accordance with the specified cross 
sections and dimensions only, irrespective of the method used for achieving these cross 
sections and dimensions, and that the tendered rates and amounts shall include full 
compensation for all special equipment and construction methods and for all difficulties 
encountered when working in confined areas and narrow widths, and at or around 
obstructions, and that no extra payment shall be made nor shall any claim for additional 
payment be considered in such cases. 

 
 
PS-4 CONSTRUCTION AND MANAGEMENT REQUIREMENTS 
 
4.1 General 

The Contractor is referred to SANS 1921: 2004 parts 1, 2 and 3: Construction and 
Management Requirements for Works Contracts. These specifications shall be applicable 
to the contract under consideration and the Contractor shall comply with all requirements 
relevant to the project.  
 
Certain aspects however require further attention as described hereafter.  
 

4.1.1 Drawings (Read with SANS 1921 – 1: 2004 clauses 4.1.7; 4.1.11 and 4.1.12) 
 
 The requirements for drawings, information and calculations for which the Contractor is 

responsible are: None. 
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 The reduced drawings which form part of the tender documents shall be used for tendering 
purposes only. 
 

The contractor shall be supplied with three complete paper copies of the construction 

drawings free of charge. The Contractor shall at his own expense produce there from all 

further paper prints required for the construction of the work. 

 

At the completion of the Contract, the Contractor shall return to the Engineer all drawings, 

provided or made, during the contract period. 

 

Any information which the Contractor has control over and which is required by the Resident 

Engineer to complete the as-built drawings shall be made available to the Resident Engineer 

before the completion certificate is issued.  

 

Only written dimensions may be used. Dimensions are not to be scaled from drawings 

unless ordered by the Engineer. The Engineer will supply all figures / dimensions which are 

not shown on the drawings. The levels or dimensions given on the drawings are subject to 

confirmation on site. The Contractor shall submit all levels and dimensions to the Engineer 

for confirmation before he commences with any structural construction work. The Contractor 

shall also check all clearances which are given on the drawings and inform the Engineer of 

any conflicting dimensions. 

 

Any destination names on road signs which may be indicated on the drawings are subject to 

confirmation by the Engineer before these signs are manufactured. 

 

4.2 Responsibilities for design and construction 

 

Civil Engineer  

 

The civil engineer responsible for the design in accordance with the specification is Abaziyo 
Consulting Engineers. 

  

4.3 Planning and Programme (Read with SANS1921-1:2004 clause 4.3) 
 
Preliminary programme 
 
The Contractor shall include with his tender a preliminary programme on the prescribed 
form to be completed by all Tenderers. The programme shall be in the form of a simplified 
bar chart with sufficient details to show clearly how the works will be performed within the 
time for completion as stated in the Contract Data. 
 
Tenderers may submit tenders for an alternative Time for Completion in addition to a 
tender based on the specified Time for Completion.  Each such alternative tender shall 
include a preliminary programme similar to the programme above for the execution of the 
works and shall motivate his proposal clearly by stating all the financial implications of the 
alternative completion time. 
 
The Contractor shall be deemed to have allowed fully in his tendered rates and prices as 
well as in his programme for all possible delays due to normal adverse weather conditions 
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and special non-working days as specified in the Special Conditions of Contract, in the  
 
Project Specifications and in the Contract Data. 
 
The following constraints shall be taken into account in preparing the preliminary 
construction programme which must be submitted with the Tender.  These same 
constraints shall apply to the final construction programme. 

 
a) The Contract time is 6 months. Plant and personnel requirements to complete the 

project in 2 months must be incorporated in the Tender.  
b) A high standard of traffic accommodation 
c) The relocation of services are to be determined during construction. 
d) Ancillary works by Emerging Contractors 
 
Programme in terms of Clause 12 of the General Conditions of Contract 

 
It is essential that the construction programme, which shall conform in all respects to 
Clause 5.6.1 of the General Conditions of Contract, be furnished within the time stated in 
the Contract Data. The preliminary programme to be submitted with the tender shall be 
used as basis for this programme. The Contractor's attention is also drawn to 
clause 5.6.2.5.3 of the General Conditions of Contract  for Construction Works 3rd Edition 
2015. 
 

4.4 Quality Assurance (QA) (Read with SANS 1921 – 1: 2004 clause 4.4) 

The Contractor will be solely responsible for the production of work that complies with the 
Specifications to the satisfaction of the Engineer.  To this end it will be the full 
responsibility of the Contractor to institute an appropriate Quality Assurance (QA) system 
on site.  The Engineer will audit the Contractor's quality assurance (QA) system on a 
regular basis to verify that adequate independent checks and tests are being carried out 
and to ensure that the Contractor's own control is sufficient to identify any possible quality 
problems which could cause a delay or failure. 
 
The Contractor shall ensure that efficient supervisory staff, the required transport, 
instruments, equipment and tools are available to control the quality of his own 
workmanship in accordance with his QA-system. His attention is drawn to the fact that it is 
not the duty of the Engineer or the Engineer’s representative to act as foreman or 
surveyor. 

 
4.5 Management and disposal of water  (Read with SANS 1921 - 1: 2004 clause 4.6) 
 

The Contractor shall pay special attention to the management and disposal of water and 
stormwater on the site. It is essential that all completed works or parts thereof are kept dry 
and properly drained. Claims for delay and for repair of damage caused to the works as a 
result of the Contractor’s failure to properly manage rain and surface water, will not be 
considered.  

 
4.6 Acceptance control 

The process control test results submitted by the Contractor for approval of materials and 
workmanship may be used by the Engineer for acceptance control. However, before 
accepting any work, the Engineer may have further control tests carried out by a laboratory 
of his choice. The cost of such additional tests will be covered by a provisional sum 
provided in the schedule of quantities, but tests that failed to confirm compliance with the 
specifications, will be for the account of the Contractor. 
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4.14 Site Establishment (Read with SANS 1921 - 1: 2004 clause 4.14) 

 
Contractor's camp site and depot  
 
The Contractor is responsible to provide a suitable site for his camp and to provide 
accommodation for his personnel and labourers. If the Employer can make any specific 
site available to the Contractor, such site will be pointed out to the Contractor. 
 
The chosen site shall be subject to the approval of the Engineer, the Local Authorities and 
the Client. Possible locations for a campsite shall be pointed out at the Site inspection. The 
Contractor shall conform to all local authority, environmental and industrial regulations. 
 
The Contractor shall make his own arrangements concerning the supply of electrical 
power and all other services.  No direct payment shall be made for the provision of 
electrical and other services.  The cost thereof shall be deemed to be included in the rates 
and amounts tendered for the various items of work for which these services are required. 
 
The Contractor shall provide security watchmen for the contract as he deems fit at no extra 
cost for the Employer.  The Contractor must ensure that all his employees as well as the 
employees of his subcontractors are able to identify themselves as members of the 
construction team. 
 
Accommodation of Employees 
 
No employees except for security guards will be allowed to sleep or be accommodated on 
the site in urban areas.  
 
 
No housing is available for the Contractor's employees and the Contractor shall make his 
own arrangements to house his employees and to transport them to site.  
 
No informal housing or squatting will be allowed. 
 
The Contractor shall provide the necessary ablution facilities at his camp site and the site 
of the works for the use of his employees. Chemical toilets only will be allowed where 
temporary facilities have to be provided. 
 

4.15 Survey beacons (Read with SANS 1921 - 1: 2004 clause 4.15) 
 

The Contractor shall take special precautions to protect all permanent survey beacons or 
pegs such as bench-marks, stand boundary pegs and trigonometrical beacons, regardless 
whether such beacons or pegs were placed before or during the execution of the Contract. 
If any such beacons or pegs have been disturbed by the Contractor or his employees, the 
Contractor shall have them replaced by a registered land surveyor at his own cost. 

 
4.17 Existing Services (Read with SANS 1921 - 1: 2004 clause 4.17) 

 
The Contractor shall make himself acquainted with the position of all existing services 
before any excavation or other work likely to affect the existing services is commenced.  
 
The Contractor will be held responsible for any damage to known existing services caused 
by or arising out of his operations and any damage shall be made good at his own 
expense. Damage to unknown services shall be repaired as soon as possible and liability 
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shall be determined on site when such damage should occur. 
 
A provisional amount is included in the bill of quantities for the protection of services.  
 
Prior to commencing construction activities in a particular area, the Contractor shall also 
diligently enquire of local landowners as to whether there are any other known services 
which have not been shown on the drawings but which may be affected by the 
construction activities in that area, and any such services shall be brought to the attention 
of the Engineer immediately. 
 
The Contractor shall take note of the requirements of clause 1202 of the standard 
specifications with regard to services. 
 

 
4.18 Health and Safety (Read with SANS 1921 - 1: 2004 clause 4.18) 
 
4.18.1 General statement 
 

It is a requirement of this contract that the Contractor shall provide a safe and healthy 
working environment and to direct all his activities in such a manner that his employees 
and any other persons, who may be directly affected by his activities, are not exposed to 
hazards to their health and safety. To this end the Contractor shall assume full 
responsibility to conform to all the provisions of the Occupational Health and Safety Act No 
85 and Amendment Act No 181 of 1993, and the OHSA 1993 Construction Regulations 
2003 issued on 18 July 2003 by the Department of Labour.  
 
For the purpose of this contract the Contractor is required to confirm his status as 
mandatory and employer in his own right for the execution of the contract by entering into  
 
an agreement with the Employer in terms of the Occupational Health and Safety Act in the 
form as included in section C1.2.4  
 

 
 Health and Safety Specifications and Plans  
 

(a) Employer's Health and Safety Specification  

The Employer's Health and Safety Specification will be included in the tender documents 
as part of the Project Specifications.  
 
 (b) Tenderer's Health and Safety Plan  

The Tenderer shall submit with his tender his own documented Health and Safety Plan he 
proposes to implement for the execution of the work under the contract. His Health and 
Safety Plan must at least cover the following: 
 

(i) A proper risk assessment of the works, risk items, work methods and 
procedures in terms of Regulations 7 to 28; 

(ii) Pro-active identification of potential hazards and unsafe working conditions; 
(iii) Provision of a safe working environment and equipment; 
(iv) Statements of methods to ensure the health and safety of subcontractors, 

employees and visitors to the site, including safety training in hazards and risk 
areas (Regulation 5); 

(v) Monitoring health and safety on the site of works on a regular basis, and keeping 
of records and registers as provided for in the Construction Regulations; 
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(vi) Details of the Construction Supervisor, the Construction Safety Officers and 
other competent persons he intends to appoint for the construction works in 
terms of Regulation 6 and other applicable regulations; and 

(vii) Details of methods to ensure that his Health and Safety Plan is carried out 
effectively in accordance with the Construction Regulations 2003. 

 
The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 

amendment if necessary, before commencement of construction work. The Contractor will 

not be allowed to commence work, or his work will be suspended if he had already 

commenced work, before he has obtained the Employer's written approval of his Health 

and Safety Plan.  

 
Time lost due to delayed commencement or suspension of the work as a result of the 

Contractor's failure to obtain approval for his safety plan, shall not be used as a reason to 

claim for extension of time or standing time and related costs  

Cost of compliance with the OHSA Construction Regulations 
 
The rates and prices tendered by the Contractor shall be deemed to include all costs for 
conforming to the requirements of the Act, the Construction Regulations and the 
Employer's Health and Safety Specification as applicable to this contract. 
 
Should the Contractor fail to comply with the provisions of the Construction Regulations, 
he will be liable for penalties as provided in the Construction Regulations and in the 
Employer's Health and Safety Specification. 
 
 
 

4.18.2 Requirements for Accommodation of Traffic (Read with SANS 1921 - 2: 2004 ) 
 

General 
 

The Contractor will be responsible for the safe and easy passage of public traffic past and 
on sections of roads of which he has occupation or where work has to be done near traffic. 
The travelling public shall have the right of way on public roads, and the Contractor shall 
make use of approved methods to control the movement of his equipment and vehicles so 
as not to constitute a hazard on the road. 
 
Accommodation of traffic, where applicable shall comply with SANS 1921-2: 2004: 
Construction and Management Requirements for Works Contracts, Part 2: 
Accommodation of Traffic on Public Roads occupied by the Contractor. The Contractor 
shall obtain this specification from Standards South Africa if accommodation of traffic will 
be involved on any part of the construction works. 
   
 
Basic Requirements 
 
The travelling public shall have the right of way on public roads, and the Contractor shall 
make use of approved methods to control the movement of his equipment and vehicles so 
as not to constitute a hazard on the road. 
 
The Contractor shall ensure that all road signs, barricades, delineators, flagmen and 
speed controls are effective and that courtesy is extended to the public at all times.  
 
Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall 
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constitute ample reason for the Engineer to suspend the work until the road signs, etc, 
have been repaired to his satisfaction. 
 
The Contractor may not commence constructional activities affecting existing roads before 
adequate provision has been made to accommodate traffic in accordance with the 
requirements of this document and the South African Road Traffic Signs Manual.  
 
The Contractor shall construct and maintain all temporary drainage works necessary for 
temporary deviations.  

 
The Contractor shall provide and grant access to persons whose properties fall within or 
adjoin the area in which he is working.  

 
 
 Payment 
 

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include 
full compensation for all possible additional costs which may arise from this, and no claims 
for extra payment due to inconvenience as a result of the modus operandi will be 
considered.  
 

4.19 Management of the environment  (Read with SANS 1921 - 1: 2004 clause 4.19) 
 

Respect for the environment is an important aspect of this contract and the Contractor 
shall pay special attention to the following: 
 
 
 
(a) Natural Vegetation 

The Contractor shall confine his operation to the limits of the road reserve for the purpose 
of constructing the works and where applicable detours, shall be sited in consultation with 
the Engineer and the local communities. 
 
Only those trees and shrubs directly affected by the works and such others as the 
Engineer may direct I writing shall be cut down and stumped. The natural vegetation, 
grassing and other plants shall not be disturbed other than in areas where it is essential for 
the execution of the work or where directed by the Engineer.  
 
(b) Fires 
 
The Contractor shall comply with the statutory and local fire regulations. He shall also take 
all necessary precautions to prevent any fires. In the event of fire the Contractor shall take 
active steps to limit and extinguish the fire and shall accept full responsibility for damages 
and claims resulting from such fires which may have been caused by him or his 
employees.  
 
 

(c) Environmental Management Plan 
 

In addition to the above all requirements according to the Environmental Management 

Plan as detailed in C3.3, Particular Specifications, will be adhered to.  
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C3.7.2: PART B: AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATIONS 

 

B1 PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND 
OTHER ADDITIONAL SPECIFICATIONS 

 
  
VARIATIONS AND ADDITIONS TO SABS 1200 STANDARDIZED SPECIFICATIONS AND 

PARTICULAR SPECIFICATIONS 
 

The following variations and additions to the SABS 1200 Standardized Specifications referred 
to above apply to this Contract.  The prefix PS indicates an amendment to SABS 1200.  The 
letters and numbers following these prefixes respectively indicate the relevant Standardized 
Specification and clause numbers in SABS 1200 to which the variation or addition thereto 
applies.PSA  GENERAL 1200 
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PSA 3  MATERIAL (Clause 3 

 

PSA 3.1 QUALITY (Sub-Clause 3.1) 

 

All material required for this contract shall bear the official standardisation mark. 

 

PSA 4  PLANT (Clause 4) 

 

PSA 4.1 CONTRACTOR’S OFFICES, STORES AND SERVICES (Sub-Clause 4.2) 

 

   Add the following to this subclause: 

 

PSA 4.1.1 Storage (New Sub-clause) 

  

The Contractor shall supply sufficient protection for perishable material to the 

satisfaction of the Engineer, and all materials shall be used in the order in which it 

was delivered.  Cement older than three months shall be removed from the site 

and shall not be used in the Works. 

 

PSA 4.1.2 Restrictions on Employee Accommodation 

 

No housing is available for the Contractor’s employees, and the contractor shall 

make his own arrangements to house his employees and transport them to site. 

  

The Employer will place at the disposal of the Contractor and area to able him to 

erect his site offices, workshops, stores, and any temporary camp the Contractor 

may wish to erect for his personnel.  The temporary housing and ablution facilities 

shall comply with the requirements of the local authority 

 

PSA 4.2 CAPACITY OF PLANT AND EQUIPMENT (New Sub-Clause 4) 

Add as Clause 4.3: 

 

The  Contractor  shall  supply  plant  and  equipment  in  sound  working  condition  

and  of  adequate  capacity  to  complete  the  Works  well  within  the period  or  

periods  specified  or  stated  in  the  appendix  to  the  tender. 

 

In  addition, he  shall  have available  on  the  Site  adequate  standby  plant 

ensure  that  operations  designed  to  be  executed  continuously  are  not 

disrupted  because  of  breakdown   

of  any  plant  provided  for  such operations. 
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PSA  5 CONSTRUCTION (Clause 5) 

PSA 5.1.1 SETTING OUT OF THE WORK (Sub-Clause 5.1.1) 

The Contractor shall be solely responsible for the execution of the works to the correct 
line and level. 
The Contractor shall carefully set out the works, employing a capable surveyor to the 
lines and levels gleaned from information provided. The tolerance allowed in setting out 
shall be 3mm either way. 

 
Work set out by the Contractor shall be checked by the Engineer whereafter any errors 
be rectified by the Contractor. 

The Contractor shall provide at least three days’ notice of such a check to the Engineer. 

The Contractor shall supply any material and labour required for the control survey work 

by the Engineer including the supply of and placing the necessary pegs, sight rails, etc. 

 

Any assistance, including checking, rendered to the Contractor by the Engineer shall not 

be held as reliving the Contractor of his responsibility in this respect.  Should any portion 

of these works be constructed incorrectly, the Contractor shall at his own expense rectify 

the work to the satisfaction of the Engineer. 

The Contractor shall be held solely responsible for the protection of all bench marks, 

reference pegs and level pegs.  The Contractor shall establish at least three benchmarks 

at selected points. 

The Contractor shall provide the necessary assistance during any operations necessary 

in connection with the removal, alteration or safeguarding of any public services. 

 

The relevant authority and Engineer shall be informed of any damages without delay. 

 

PSA 5.2 WATCHING, BARRICADING, LIGHTING  AND  TRAFFIC  CROSSINGS  (Sub-Clause 

5.2) 

 

Add  the  following  to  this  subclause: 

 

The Contractor shall ensure that he complies with all the requirements of the authorities 

concerned with  respect  to  the  safety  of  the  works and  labourers, including  the  

provision  and  wearing  of  protective clothing.  Any negligence or nor-compliance  of  

any  of  these  requirements  shall  be  viewed  in  a  serious  light  and  shall  be  

sufficient  reason  for  the  Engineer  to  order  the  immediate  suspension  of  the total  

extent  of  the  Works. 

The Contractor shall  provide  for  artificial  lighting  for  any  part  of  the Works  that  

may  be required  for the  proper  execution  of  the  work. 

 

The tendered rate shall include full compensation for providing all plant, equipment, 

tools, transport, labour, supervision, flagmen, guards, signs, lights, barricades and all 

other incidentals necessary for the proper maintenance of an alternative road.  
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Item Unit 

 

Accommodation of traffic………………………………………………………..  Sum 

 

PSA 5.4 PROTECTION  OF  OVERHEAD  AND  UNDERGROUND SERVICES (Sub-Clause 5.4) 

 

Add  the  following  to  the  subclause: 

 

Before  commencing  any excavation, the  Contractor  shall verify  the position  of  all  

known  or  suspected  obstacles  by  inspection  of  the site, examination  of  drawings  

or, where  necessary  by  the  excavation  of trial  holes.  

 

The Contractor shall take cognisance of restrictions imposed by service authorities with 

respect to operations of mechanical equipment adjacent to or near their services.  In 

particular the relevant authority shall be advised by the Contractor, at least 48 hours in 

advance, of any operation within 3,0m, measured on a horizontal plane to the estimated 

position of the authority’s service, so that the authority can make arrangements for the 

supervision of the operation by his staff. 

 

The Contractor will be held responsible for any damage to known services (i.e. services 

that tare within the Site and are shown on the drawings or could reasembly be located by 

him in good time) and he shall take all necessary measures to protect them.  All work or 

protective measures shall be subject to approval.  In the event of a service being 

damaged, the Contractor shall immediately notify the authorities concerned as well as 

the Engineer.  The Contractor shall not repair any such service unless instructed to do 

so. 

 

The lump sum tendered shall also include full compensation for all negotiations with 

private owners or public authorities controlling services to be opened to determine their 

exact position, or to be relocated and/or protected. 

 

PSA 5.5 SPECIAL WATER CONTROL (Sub-Clause 5.5) 

 

The rates tendered and paid for excavation shall include for dewatering as may be 

necessary. 

 

PSA 5.6 PREVENTION OF DUST NUISANCE (Sub-Clause 5.6) 
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The Contractor’s attention is drawn to the presence of existing dwellings on and 

adjoining the site are vulnerable to dust nuisance and traffic hazards which might arise 

from the Contractor's operations.  The Contractor is particularly required to take all 

necessary precautions, including limiting the length of open trenches to 200 metres, 

watering where appropriate, to prevent dust blowing from construction material and spoil 

heaps and/or ground stripped of vegetation cover.  The Contractor is to allow for the cost 

of this work as a time related item in the Preliminary and General section of the Schedule 

of Quantities. 

 

PSA 5.8 GROUND AND ACCESS TO WORK (Sub-Clause 5.8) 

 

Add the following to Sub-clause 5.8 

 

Access to properties should be maintained at all the times.  All fences and other 

structures that have been damaged or interfered with by the Contractor shall be restored 

to a condition at least equivalent to their original conditions. 

 

PSA  6.2 DEGREE  OF  ACCURACY  (Sub-Clause 6.2) 

 

  Delete this sub-clause and replace with the following: 

 

The Contractor shall construct each of the various parts of the Works to the  degree of 

accuracy specified in the relevant standardized specification. 

 

PSA 7  TESTING 

 

PSA 7.2 APPROVED  LABORATORIES  (Sub-Clause 7.2) 

 

  Add the following to this sub-clause: 

 

No laboratory facilities are required on site.  The Contractor shall use an independent 

laboratory for the necessary tests. 

 

The cost of all testing to be carried out by the Contractor in terms of the  requirement of 

the relevant SABS 1200 standards shall be included in the rates  for the various work 

items listed in the Schedule of Quantities. No separate payments shall be made in this 

regard. 

  

 

The Engineer may order the Contractor to arrange special check tests to be carried out 

by an approved independent laboratory.  The results of these tests shall be made 

available to the Contractor. 
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The cost of special check test ordered by the Engineer shall be borne by the Employer if 

the test results indicate compliance with the specification and by the Contractor if the 

results indicate non-compliance with the specification. 

 
PSA 8  MEASUREMENT  AND  PAYMENT  (Clause  8) 

PSA 8.1.1 METHOD OF MEASUREMENT, ALL SECTIONS (Sub-Clause 8.1.1) 

 

In no case will any dimensions be allowed, or any quantities are included in the 

measurement for payment which shall exceed the dimensions required by the contract or 

as ordered in writing by the Engineer in the case of extra work. 

 The quantities as shown in the Bill of Quantities are estimated quantities and are used 

for comparing tenders and awarding of the contract.  It shall be noted that only the actual 

work executed, or materials supplied will be measured and paid for, therefore billed 

quantities may be increased or decreased as allowed for in the General Conditions of 

Contract. The entire works shall be measured on completion by the Engineer and paid for 

at the relevant rates, according to the actual quantity of each item of work executed. The 

Contractor shall have no claim for loss of profit on unexecuted works 



 
 DR JS MOROKA LOCAL MUNICIPALITY 

CONTRACT NUMBER: BID NO: JSM/S/13/21-22/W 
CONSTRUCTION OF GA-PHAHLA SEWER OUTFALL, RETICULATION, AND 

PRE-CAST TOILET STRUCTURE (INTERNAL RETICULATION) 

 

BIDDER: DR. JSMLM: 

 

Initial:  Authorized signatory/ies: 1. ………………………..… Initial: DR. JSMLM 

…………………....................................... 

 

 2 .…………………...…….. 

 

Witness: ………………………………………………...….…….. 

 

147 

PSA 8.5 PROVISIONAL SUMS (Sub-Clause 8.5) 

PSA 8.5.1 Testing of Materials (Sub-Clause 8.5.1) 

The Engineer reserves the right to carry out any test he deems necessary using 

commercial laboratories to ensure compliance of the materials supplied for use in 

the works with the requirements of the Specification, the Contractor will be 

required to pay the account of the laboratory concerned, but such payments will be 

recoverable under the provisional sum allowed for in the Schedule of Quantities.  

The Contractor’s tendered mark-up must allow for arranging the necessary testing 

and for payment, if applicable, through the contract. 

Item unit  Testing of Materials by the Engineer…………………………………….Prov. sum 

 
5.2.2  PSAB  ENGINEER’S  OFFICE 

PSAB 3 MATERIALS (Clause 3) 
 

PSAB 3.1 NAMEBOARDS (Sub-Clause 3.1) 

   Add the following to the subclause: 

Notwithstanding the provisions of Subclause  3.1  of SABS 1200 AB, the details  of  

the name board will be available from the Engineers. 

 

PSAB 3.2 OFFICE  STRUCTURE (Sub-Clause 3.2) 

 

   Delete this sub-clause and replace with the following: 

 

The Contractor shall provide the following furnished offices for the use of the  

Engineer and the Client.  Each office shall consist of one room with the following 

floor area: 

   i) Engineers office   - 12m² 

The clear height of all offices between floor and ceiling shall be 2,5m minimum.  All  

windows  shall  be  of  the  type  than  can  be  open  over the full  window  area: 

 

Each office shall be weatherproof, shall have a concrete floor and shall be 

provided with insulation, with an acceptable type of door with a secure lock, and 

two opening windows of glazed area at least 3m².  Each office shall be well 

ventilated and shall be insulated as to provide comfortable working conditions. 

  

 The internal furnishings of each office shall include: 

   a) one trestle table, 2m long x 1m wide x 0,9m high, with a smooth top; 

b) one desk having a top of size at least 1,5m x 0,9m and at least two   

lockable  drawer; 

   c) two  chairs; 

   d) an acceptable blind on each window; 
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   e) a wash-hand basin inside the office; 

     f) acceptable lighting; 

   g) provision for heating in winter and cooling in summer; 

   i) Fifteen comfortable seating chairs around conference table. 

 

PSAB 3.3 CAR  PORTS  (New Sub-Clause 3.3) 

 

The Contractor shall provide one car port for the use of the Engineer.  The car port  shall 

be so constructed that the vehicles parked under them will at all-time be  shaded  from 

direct  sunlight.. The car ports shall be at least 20m2 in area and shall have a hard stand 

of crushed stone. 

 

PSAB 3.4 SURVEY  EQUIPMENT  (New Sub-clause 3.4) 

 

  Add  the  following: 

 

The Contractor shall provide the following survey equipment on the site from the 

commencement  to the completion of the Works: 

  1  Tachometer  capable  of  reading  20  seconds  of  arc; 

  1  Engineer’s  level  with  360º  circle  and  aluminium  staff; 

  2  Tachometer  staffs  graduated  metrically; 

  1  Steel  tape  of  length  30m; 

  5  Ranging  rods  2m  in  lengths; 

  1  Nylon  tape  of  length  100m. 

 

The tachometer may be shared by arrangement between the Contractor and the  

Engineer’s Representative, but the remaining instruments shall be provided for  the  

exclusive use of the Engineer’s Representative.  The Contractor shall keep the  

equipment continuously insured against any loss, damage, or breakage and he  shall 

indemnify the Engineer and the Employer against any claims in this regard.  Upon 

completion of the whole of the Works, the ownership of the equipment shall  revert to the 

Contractor. 

 

The Contractor shall maintain the equipment in good working order and keep it  clean 

throughout the contract period. 

 

  Item         Unit 

 

  Provide  and  maintain  survey  equipment  .........................................  Sum 

 

The rate shall cover  the  charges  for  the  provision,  insurance  and maintenance  of 

the equipment. 
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PSAB 3.5 SITE INSTRUCTION BOOKS (New Sub-Clause 3.5) 

 

Throughout the construction period the Contractor shall supply a carbon triplicate book 

as a site instruction book. 

This book shall be kept on Site and shall be accessible to both the Contractor and the 

Engineer’s Representative at all times.  It shall be used: 

 

(a)    by the Contractor for: 

 

(i) providing the Engineer’s Representative with any information regarding the 

construction of the Works which may be requested, and  

 

(ii) giving notification in writing as required by any of the relevant clauses of the 

General Conditions of Contract, and  

 

(a)       by the Engineer’s representative for the purpose of writing day-to-day instructions 

and confirming       

                                any verbal information or instruction given to the Contractor. 

 

PSAB 4 PLANT (Clause 4) 

 

PSAB 4.1 TELEPHONE (Sub-Clause 4.1) 

 

 The Contractor shall supply Engineer with cellular phone for sole use in the project. The 

Contractor shall be responsible for the supply, maintenance, payment of accounts, etc, of 

the cellular phone. . Ownership of the equipment shall revert to the Contractor at the end 

of the Contract. 
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PSAB 5 CONSTRUCTION (Clause 5) 

 

PSAB 5.5 SURVEY ASSISTANTS (Sub-clause 5.5) 

 

The Contractor shall make available to the Engineer or his Representative two 

suitably experienced survey assistants to assist on and about the Site with survey 

and measurements. 

 

PSAB 8 MEASUREMENT AND PAYMENT (Clause 8) 

 

  Delete Clause 8 and insert the following:- 

 

The method of measurement as described in Subclause 8.1.2 (b) and (d) of SABS 

1200A shall apply and shall be by the lump sum or by number as indicated in PSAB 8.1. 

 

PSAB 8.1 ENGINEER’S FACILITIES ON SITE (Sub-Clause 8.1) 

 

PSAB 8.1.1 Fixed Charge and Value Related Items (Sub-Clause 8.1.1) 

 

Payment for fixed-charge and value-related items with respect to facilities to be provided 

for the Engineer will be affected in accordance with Clause PSA 8.3 as applicable. 

 

                       Item Unit 

                       Fixed Charge and Value-Related Items  

(a)   Furnished office and toilets sum 

(b)   Name boards No. 

i.PSAB 8.1.2   Time-Related Items 

 

Payment for time-related items with respect to facilities to be provided for the Engineer, 

will be affected in accordance with Clause   

   

  Item          Unit 

 

  Time Related Items 
              

(a) Furnished offices …………………………………………………………Sum 
 

 (b) Name boards……………………………………………………………….No. 
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5.2.3 PSC SITE  CLEARANCE 
 
PSC 3.1 DISPOSAL  OF  MATERIAL  (Sub-Clause  3.1) 

 
                            Add  to  this  subclause : 
 

 Material obtained from clearing and grubbing from the demolition structure shall be 
disposal of in a                                                               borrow pit indicated by the 
Engineer and shall be finished to the satisfaction of the Engineer. 

 

PSC 2 CONSTRUCTION (Clause 5) 

PSC 2.1 INDIVIDUAL TREES (Subclause 5.2.3.2) 

 Add to this subclause: 

  Should the Contractor remove or damage any tree marked to be preserved, a penalty 
of R1 000,00 per tree shall be payable or deducted from monies due to Tenderer 
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5.2.5 PSDM  EARTHWORKS (Roads, Subgrade) 

PSDM 3 MATERIALS  (Clause 3) 

PSDM 3.1 CLASSIFICATION  OF  EXCAVATED  MATERIAL  (Subclause 3.1) 

 

Delete this subclause and replace with the following: 

 

Distinction shall be drawn, for payment purposes, between excavation in hard and 

soft material.  All excavation for pipe trenches shall be classified in accordance 

with the following classification. 

 

PSDM 1.1.1 Soft excavation 

 

Soft excavation shall be excavation in all existing fill material as well as excavation 

in material which can be  efficiently  removed  by  any  of  the following  plant. 

 

A bulldozer having a mass, including the mass of the ripper if fitted of 35 ton and 

having a flywheel power of approximately 220 kW. 

 

PSDM 1.1.2 Hard excavation 

 

Hard excavation shall  be  excavation  in  material  which  cannot  be  efficiently ripped  

by  plant  as  described  in  PSDM 1.1.1.  This excavation generally includes material  

such  as  formation  of  unweathered  rock  which  can  only  be removed  after  blasting  

or  boulders  of  0,5m³  or  larger  in  volume. 

 

The Contractor   shall be at liberty to use any  method  he wishes  to excavated  any  

class  of  material, but  the  method  of  excavation  shall, however, not  dictate  the  

classification  of  the  excavation. 

 

The Engineer shall decide under which one of the above classes any excavation shall be 

classified and paid for.  In the first instance the classification shall be based on inspection 

of the material to be excavated and the method of excavated and the method of 

excavation proposed by the Contractor.  In the event of disagreement between the 

Contractor and the Engineer, the Contractor shall, if required, make available such 

mechanical equipment as specified in order to test the reasonable removability or 

otherwise of the material.  The decision of the Engineer as to the classification shall 

thereafter be final and binding. 
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The Contractor shall immediately inform the Engineer as and when the nature of the 

material being excavated changes to the extent that a new classification for further 

excavation is warranted.  Failure on the part of the Contractor to timeously advise the 

Engineer shall entitle the Engineer to classify, in his sole discretion, such excavation as 

may have been executed in material of a different nature. 

 

PSDM 4 FREE HAUL (Clause 5.6.8) 

 Delete this subclause and replace with the following: The free haul distance within which 

the Contractor  

 will be required to move material without separate compensation shall be 2,0km. Overhaul 

will be paid  

 for the moving of material beyond that distance 

 

CONSTRUCTION (Clause 5) 

PSDB 4.1 REMOVAL OF HARD MATERIAL (Subclause 5.6.4) 

 Add the following: 

 All unused and surplus hard material shall be removed to the designated spoil site. 

PSDB 4.2 PROGRAMMING OF PIPE TRENCHES (Clause 5.11) 

 The Contractor shall programme his work to finish all excavations and backfilling of the 

pipe trenches before the subbase of any street is built. 

PSDB 4.3 MEASUREMENT AND PAYMENT (Subclause 9) 

PSDB 4.4 BASIC PRINCIPLES (Subclause 8.1.1) 

 Change the following in this subclause: 

 The free haul distance will be 2,0km and not 0,5km.  

PSDB 4.5 CALCULATION OF QUANTITIES (Subclause 8.2.3) 

 Change the first sentence of the subclause to read as follows: 

 Where volumetrically measurement is necessary, the volume will be computed from the 

difference in level between natural ground level and 100mm below pipe 

 

SOILCRETE 
 The unit of measurement is a cubic meter soil Crete as constructed, computed according 

to prescribed dimensions of the excavation and the depth of the soil Crete. The volume of 

any pipes and structures in or crossing the soil Crete must be subtracted from the 

computed quantity. 

 The tendered rate shall include payment for the construction of the soilcrete complete and 

according to specifications, including Portland cement used at a rate of 7% of the dry 

density of the soil used and the placing of rocks to support the soilcrete and the end of the 

trenches. 
 

PSLB 5 BEDDING (Pipes) 

   PSLB 5.1  MATERIALS (Clause 3) 

    Bedding (Subclause 3) 

   Selected fill material (as per subclause 3.2) shall be used for the bedding cradle and fill 
blanket up to the underside of the main fill. 

   Suitable selected fill material for the fill blanket and for the bedding cradle will generally 
be available from trench excavations, within a distance not exceeding 500 m.        

MEASUREMENT AND PAYMENT 
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 Principles (Subclause 8.1.1) 

Bedding material shall be obtained from suitable material from trench excavations.  Where 

 material  alongside the trench is unsuitable, bedding material shall be provided from alternate locations 

 on instruction from the Engineer.  Payment shall only be made for provision of this material when the 

 distance over which it has been transported exceeds 500 m.  In all other cases, the rate for  

excavation and backfill shall cover the cost of handling, providing, placing and compacting the bedding. 

PSLD 6.0   SEWERS 

 PSLD 1   MATERIALS 

 PSLD 1.1  Pipes, Fittings And Pipe Joint (Subclause 3.1) 

Sewer pipes used in this contract shall be  160mm, 200mm, 250mm and 315mm diameter uPVC  class 

 34  (Heavy Duty) to SANS 791 as amended with a minimun wall stiffness of 300 kPa  

PSLD 1.2 Manholes, Chambers  (Subclause 3.5) 

   Manholes shall be pre-cast concrete rings with pre-cast cover to Type 4 (medium Duty) 
as in typical details  MH Drg.  

   Sewer manholes that consist of precast concrete sections shall comply with SANS 1294 
with step irons located on the downstream side, and are to be of dolomitic concrete. 

   For all manholes channeling shall be clay channels.Alternative offers can be done 
separately by the contractor for plain concrete finish steel trowelled smooth, but no PVC 
channels will be allowed  

 PSLD 1.3       Concrete (Subclause 3.5.4) 

   Concrete shall be made with ordinary Portland cement complying with SANS 471. The 
minimum cement content shall be 420 kg/m³ and a minimum cement: water ratio of 2,2. 
Only dolomitic aggregates shall be used. 

 PSLD 1.4         Mortar (Subclause 3.5.6) 

   Mortar shall be composed of one part of ordinary Port-land cement to 3 parts of sand by 
volume. 

 PSLD 1.5 Manhole Covers And Frame (Subclause 3.5.8) 

   All manhole covers and frames shall comply with SABS 558 and shall be dolomitic 
concrete with a steel rim to the cover.  Covers shall be either heavy duty or medium 

duty capable of test loading of 135 kN and 40 kN respectively. 

 

SDM 7.0 CONSTRUCTION (Clause 5) 

PSDM 7.1. House Connections. 
Where sewer house connections are installed in hard rock material the Contractor shall  

over excavate by 1 m measured horizontally. 

   House connection markers shall consist of a nominal 2 mm dia galvanised iron wire tied 
to a brick left at the pipe connection.  The other end of the wire shall be cast into Class 
20/19 rectangular concrete block of dimensions at least 200 mm x 200 mm x 200 mm 
deep. 

   The marker shall be installed vertically above the connection and the concrete block 
shall protrude 50 mm above ground level. The rate for the marker will be included in the 
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erf connections type 1-3. 

 PSLD 2.2 Water Tightness Of Manholes (Subclause 7.2.6) 

  Amend Subclause 7.2.6 to read: 

  Where ordered by the Engineer the Contractor shall arrange for the manholes to be tested in  

the following manner in the presence of the Engineer: 

  All sewer inlets and outlets to and from the manhole shall be closed with expanding plugs or 

   other apparatus. Water shall then be introduced into the manhole up to a level approximately 

   50mm below the underside of the roof slab and left standing for a minimum of 2 hours. 

The water level shall then be accurately measured at the end of each of four 15 minute 

intervals and the rate of leakage computed. In the event of the rate of leakage, if any, 

exceeding 5,0 l/hr/metre depth of manhole, or in the event of any weakness, defect or 

fracture or visible signs of leakage occurring in the manhole under test, the test shall be 

discontinued and the Contractor shall search for and rectify any weakness or defect in the 

manhole under test, such work or rectification to consist of repair or replacement or both. 

The manhole shall thereafter be retested in the manner specified. This process shall be 

repeated until satisfactory results are obtained.The Contractor will be paid for the testing of 

the water tightness of manholes at the rate per manhole quoted by him in the Schedule of 

Quantities. The rate for the testing of manholes shall cover the cost of all plant, labour and 

material required for compliance with the above. The cost of rectification work and retesting 

of manholes that have failed the test shall be to the Contractor’s account 

 

PSDB 8 MEASUREMENT AND PAYMENT (Sub-Clause 8) 

PSDM 8.1 House Connections. 
  House connections shall be measured and paid per No and shall include all piping, couplings,  

  concrete and formwork used to construct the connection in accordance with the drawings, the 

   markers including painting ,excavations ,backfill and spoil of surplus material as well for any  

  bedding materials . 
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PSDM 8.1.1 ACCOMMODATION  OF  TRAFFIC (New Sub-Clause) 

 

                       Item Unit 

 

Accommodation of traffic where the road is constructed in half-widths            

 

Sum 

 

      The unit of measurement for accommodating traffic where the road is constructed in half- 

widths shall be the metre measured along the centre line of the road which is constructed 

in half-widths on the written instruction of the Engineer. 

   

The tendered rate shall include full compensation for providing all plant, equipment, 

tools, transport, labour, supervision, flagmen, guards, signs, lights, barricades and all 

other incidentals necessary for the proper and safe handling of traffic as specified and 

shall include full compensation for all additional costs and work resulting from 

construction of the road in half-widths 

 

5.2.6 PSGA  CONCRETE  (Small  Works) 

PSGA 4 PLANT  (Clause 4) 

PSGA 4.4.1 FINISH  OF  CONCRETE  (Sub-Clause 4.4..2) 

 

- Change  this  sub-clause  as  follows : 

- The  quality  of  the  finished  concrete  surface  shall  be  as  follows: 

- All off-shutter concrete from 150mm underneath the ground level ...  Smooth. 

- Unseen  concrete  up  to  150 mm  underneath  the  ground  level … Rough. 
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PSGA 5.1.2 FIXING  OF  REINFORCEMENT  (Subclause  5.1.2) 

 

  Add  to  this  subclause : 

  No  welding  shall  be  allowed. 

 

PSGA 5.3.1.5 STRENGTH  CONCRETE  (Subclause  5.4.1.5) 

 

  Add  to  this  subclause : 

 

The following classes of concrete of concrete shall be used in the following positions: 

 

- Class  15/19 Blinding, mass  concrete, encasement  of  pipes, etc. 

- Class  20/19 Strip  foundation  for  brick  walls  and  mass  foundation. 

- Class  30/19 All structural concrete, including concrete floors and paving. 

 

The Contractor shall design trial mixes in accordance with SABS 0100, Part II  1980,  

Appendix B.  The target strength of the trial mix shall be determined using  K equal to 1,7 

and a standard deviation Mpa for a “good” degree of site control.  The  average 28 day 

cube strength of the trial mix shall equal or exceed the target  strength.  The Contractor 

shall submit the trial mixes and the 7 and 28 day test  results to the Engineer for 

approval.  No concreting may proceed until the trial  mixes have been approved. 

 

PSGA 5.4.1.6 READY  MIXED  CONCRETE  (Subclause  5.4.1.6) 

 

  Delete  the  subclause  and  replace  with  the  following: 

 

Ready-mixed concrete will be allowed on the site, provided the nominal mix proportions  

given in S 1200 GA Clause 8.4.1, apply.  The prior approval of the Engineer is however  

required. 

 

PSGA 5.4.2.3 AGGREGATES  (Subclause  5.4.2.3) 

 

  Aggregates 

  Add  to  this  clause. 

Volume  batching  is  permitted  for  concrete  pours  of  up  to  5,0m³.  All  greater  

quantities  shall  be  weigh  batched  to  an  accuracy  of  2%. 
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PSGA 5.4.3(e) MIXING  (Subclause  5.4.3 (e)) 

 

  Delete  this  subclause  and  replace  with  the  following: 

 

  (e) Concrete shall be placed within thirty minutes of the start of mixing. 

 

PSGA 5.4.8 CONCRETE  SURFACES  (Clause  5.4.8) 

 

  Add the following: 

 

Concrete  surface  finishes  required  shall  be  indicated  on the  drawings  and  shall  be  

classified  as  follows: 

a) Rough  : This shall comprise a lightly ridged surface as struck off with a tamping  

board.  Degree of accuracy III is required.  This finish shall provide a good key  for 

subsequent finishing with a screed or bituminous carpet. 

b)  Smooth  wood  float :  The  surface  shall be  wood  floated  to  a  uniform  surface  

free   of  trowel  marks  and  to  Degree  of  Accuracy  II. 

c) Smooth steel float : The surface shall be accurately struck off and floated and  

finished with a steel float to a smooth and uniform surface, free of trowel marks, to 

Degree of Accuracy I. Rubbing  with  a  carborundum  stone  will  be  permitted  but  

no plastering  to  correct  imperfections  will  be permitted. 
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PSGA 5.4.11 CONSTRUCTION JOINTS (CLAUSE 5.4) 
 
   Add to this clause 
 

Concrete shall be carried out continuously up to the locations where joints are 
shown on the drawings or up to approved locations.  Joints  shall  be constructed  
in  accordance  with  the  details  shown  on  the  drawings. 
 
The Contractor shall continue concreting through meal breaks or  after normal  
working  hours in order  to  complete  work  up  to  a  construction  joint and  no  
extra  payment  shall  be  made  to  the  Contractor  for  working overtime. 
 
If, If, because  of  an  emergency  (such  as  a  breakdown  of  the  mixing  plant  
or the  occurrence  of  unsuitable  weather), concreting  has  to  be  interrupted, 
concrete  shall  be  finished  off  at  the  place  of  stoppage  in  the  manner  that 
will  least  impair  the  durability, appearance, and  proper  functioning  of  the 
concrete. 

 
 PSGA 5.4.12 JOINT  SEALING  (New Sub-Clause) 
 
   Add to this clause: 

   
Joints shall be formed as indicated  on  the  drawings, using  bitumen impregnated  
fibre board or closed cell expanded polyethylene compressible joint filler  
complying  with  AASHTO  Specification  M153. 

 
Joints shall be sealed as indicated on the drawings, using rubberised bitumen joint  
sealant for concrete  pavement  complying  with  BS5212.  Where indicated on the  
drawings joint sealant  shall  be  backed  by a Polythene Tape  bonebreaker. 

 
The use of the joint former and joint sealing materials and all joint sealing shall be  
carried out by workmen experience in the use of the materials and shall be strictly 
in  accordance with the instruction and recommendations of the manufacturer and 
supplier. 

 

PSGA 5.4.6.3 MECHANICAL  VIBRATION  (New Sub-Clause) 

 

Delete  this  subclause  and  replace  with  the  following: 

 

Only mechanical vibrations shall be accepted for the compaction of the concrete.  

Any  other method of compaction shall only be accepted with the written approval 

by the  Engineer. 
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PSGA 5.4.8.2 WATERTIGHT  CONCRETE  (Subclause  5.4.8.2) 

 

  Add  to  this  subclause : 

 

  Manholes  and the  stormwater  channel  shall  be  water tights  and  no  water       

 leakage  will  be allowed  at  the  joints. 

 

 

PSGA 6 TOLERANCES  (Clause 6) 

 

PSGA 6.1 GENERAL  (Subclause  6.1.1) 

 

All  concrete, excluding  blinding  and  mass  concrete, shall  comply  with  the 

specified  tolerances, except  where  a  different  tolerance  is  shown  on  the 

drawings, in which  case  the  specification  on  the  drawing  shall  prevail. 

 

PSGA 6.4 TOLERANCES  (Clause 6.4) 

 

   Degree  of  accuracy  required  is :  (II). 

 

PSGA 7 TESTS  (Clause 7) 

PSGA 7.1.1 FACILITIES (Sub-Clause 7.1.1) 

 

   Facilities   

 

   Add the  following  : 

 

The Contractor shall be fully responsible for sampling and testing the concrete at  

the frequency specified. 

 

PSGA 7.1.2.2 FREQUENCY OF SAMPLING (Sub-Clause 7.1.2.2) 

 

Add the following : 

 

At least one sample sufficient for 3 cubes and a slump test shall be taken from 

each  day’s casting and from at least every 20m³ of concrete of each grade 

placed.  More  frequent slump tests shall be take should the consistency of the 

concrete be seen  to vary. 
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PARTICULAR SPECIFICATIONS 

 

C3.4.1.2 Particular Specifications 

 

The following Particular Specifications for work not covered by the SANS 1200 Standardized 

Specifications are also included hereunder: 

 

PLI: PARTICULAR SPECIFICATION FOR GENERIC LABOUR-INTENSIVE METHODS 

 

B 1231 LABOUR BASED CONSTRUCTION METHODS 

Bidders must take into consideration that the following works may only be constructed using labour-

based construction methods: 

 

a) Excavation to expose existing services. 

b) Preparation of bedding material for water pipes. 

 

Where Bidders propose to use additional labour-based methods, the methods must be stated as well 

as the activities.  It will reflect positively on the Bidder’s bid if he should use more labour-based 

methods. 

 

PLI 1 Scope 

 

This specification establishes general requirements for activities which are to be executed by hand 

involving the following: 

 

 (a) trenches having a depth of less than 1,5 metres 

 15 

PLI 2 Precedence 

 

Where this specification is in conflict with any other standard or specification referred to in the Scope 

of Works to this Contract, the requirements of this specification shall prevail. 

 

PLI 3 Hand excavatable material 

 

Hand excavatable material is material: 

 

(a) Granular materials: 

 

  (i) whose consistency when profiled may in terms of table 1 be classified as very 

loose, loose, medium dense, or dense; or 

 

  (ii) where the material is a gravel having a maximum particle size of 10 mm and 

contains no cobbles or isolated boulders, no more than 15 blows of a dynamic 

cone penetrometer is required to penetrate 100 mm. 

 

 (b) Cohesive materials: 

 

  (i) whose consistency when profiled may in terms of table 1 be classified as very 

soft, soft, firm, stiff and stiff / very stiff; or 
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  (ii) where the material is a gravel having a maximum particle size of 10 mm and 

contains no cobbles or isolated boulders, no more than 8 blows of a dynamic 

cone penetrometer is required to penetrate 100 mm; 

 

Note: (1) A boulder, a cobble and gravel is material with a particle size 

greater than 200 mm, between 60 and 200 mm. 

 

  (2) A dynamic cone penetrometer is an instrument used to 

measure the insitu shear resistance of a soil comprising a drop 

weight of approximately 10 kg which falls through a height of 

400 mm and drives a cone having a maximum diameter of 

20 mm (cone angle of 60° with respect to the horizontal) into 

the material being used. 

 

Table 1: Consistency of materials when profiled 

 

Granular materials Cohesive materials 

Consistency Description Consistency Description 

Very loose Crumbles very easily 

when scraped with a 

geological pick. 

Very soft Geological pick head can 

easily be pushed in as far 

as the shaft of the 

handle. 

Loose Small resistance to 

penetration by sharp 

end of a geological 

pick. 

Soft Easily dented by thumb; 

sharp end of a geological 

pick can be pushed in 30 

- 40 mm; can be moulded 

by fingers with some 

pressure. 

Medium dense Considerable 

resistance to 

penetration by sharp 

end of a geological 

pick. 

Firm Indented by thumb with 

effort; sharp end of 

geological pick can be 

pushed in upto 10 mm; 

very difficult to mould with 

fingers; can just be 

penetrated with an 

ordinary hand spade. 

Dense Very high resistance to 

penetration by the 

sharp end of 

geological pick; 

requires many blows 

for excavation. 

Stiff Can be indented by 

thumb-nail; slight 

indentation produced by 

pushing geological pick 

point into soil; cannot be 

moulded by fingers. 

Very dense High resistance to 

repeated blows of a 

geological pick. 

Very stiff Indented by thumb-nail 

with difficulty; slight 

indentation produced by 

blow of a geological pick 

point. 

 

PLI 4 Trench excavation 

 

All hand excavatable material in trenches having a depth of less than 1,5 metres shall be 

excavated by hand. 
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PLI 5 Compaction of backfilling to trenches (areas not subject to traffic) 

 

Backfilling to trenches shall be placed in layers of thickness (before compaction) not 

exceeding 100 mm. Each layer shall be compacted using hand stampers 

 

(a) to 90% Proctor density; 

 

(b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to 

penetrate 100 mm of the backfill, provided that backfill does not comprise more than 

10% gravel of size less than 10 mm and contains no isolated boulders, or 

 

(c) such that the density of the compacted trench backfill is not less than that of the 

surrounding undisturbed soil when tested comparatively with a DCP. 

 

PLI 6 Excavation 

 

All hand excavatable material including topsoil classified as hand excavatable shall be 

excavated by hand. Harder material may be loosened by mechanical means prior to 

excavation by hand. 

 

The excavation of any material which presents the possibility of danger or injury to workers 

shall not be excavated by hand. 

 

PLI 7 Clearing and grubbing 

 

Grass and small bushes shall be cleared by hand. 

 

PLI 8 Shaping 

 

All shaping shall be undertaken by hand. 

 

PLI 9 Loading 

 

All loading shall be done by hand, regardless of the method of haulage. 

 

PLI 10 Haul 

 

Excavation material shall be hauled to its point of placement by means of wheelbarrows 

where the haul distance is not greater than 150 m. 

 

PLI 11 Offloading 

 

All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised 

for haulage. 

 

PLI 12 Spreading 

 

All material shall be spread by hand. 

 

PLI 13 Compaction 
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Small areas may be compacted by hand provided that the specified compaction is achieved. 

 

PLI 16 Manufactured elements 

 

 Elements manufactured or designed by the contractor, such as manhole rings and cover 

slabs, precast concrete planks and pipes, masonry units and edge beams shall not 

individually, have a mass of more than 320 kg. In addition, the items shall be large enough so 

that four workers can conveniently and simultaneously acquire a proper handhold on them. 

 

 
C3.7.3 : PART C : ENVIRONMENTAL MANAGEMENT SPECIFICATION 

 
1 General 
 
 In order to ensure that the construction works is carried out in an environmentally sensitive 

matter, strict compliance to the Environmental Management Plan (EMP) guidelines is 

required.  The purpose of the EMP is to: 

 

▪ Encourage good management practices through planning and commitment to 
environmental issues, 

▪ Provide rational and practical environmental guidelines to: 
i. Minimise disturbance of the natural environment, 
ii. Prevent pollution of land, air and water, 
iii. Prevent soil erosion and facilitate re-vegetation. 

▪ Adopt the best practicable means available to prevent or minimise adverse 
environmental impact, 

▪ Develop waste management practices based on prevention, minimisation, 
recycling, treatment or disposal of wastes, 

▪ Train employees and contractors with regard to environmental obligations. 
 

2 Training and Induction of Employees 

 

▪ The Contractor has a responsibility to ensure that all those people involved in the 
project are aware of and familiar with the environmental requirements for the project 
(this includes sub-contractors, casual labour, etc.). The CMP shall be part of the 
terms of reference for all contractors, sub-contractors and suppliers. 

 

3 Complaints Register and Environmental Incident Book 
 

Any complaints received by the project team from the public will be recorded. The 
complaint should be brought to the attention of the site manager, who will respond.  

 
The following information must be recorded: 

▪ Time, date and nature of the complaint, 
▪ Type of communication (telephone, letter etc), 
▪ Name, contact address and telephone number of the complainant, 
▪ Response and investigation undertaken and 
▪ Actions taken and by whom. 

 
All complaints received will be investigated and a response given to the complainant within 
14 days. 

 
All environmental incidents occurring on the site will be recorded. The following information 
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will be provided: 
▪ Time, date, location and nature of the incident, 
▪ Actions taken and by whom. 
 

4 Site Cleanliness and Neatness 
▪ Location of a construction camp is to be approved by the Engineer and is to be 

restored to its previous condition after completion of construction. 
▪ The construction camp should preferably be fenced with a 1.8m bonnox fence or 

similar approved. 
▪ All materials, equipment, plant and vehicles must be stored within the 

construction camp. 
▪ A dedicated area must be made available for construction staff to change and 

store their personal belongings. 
 
5 Access 
 

Access to existing roads, schools, buildings, shops and residential properties must 
not be impeded during construction. 

Access roads utilised by the Contractor must be maintained in good condition. 
 

6 Borrow Pits 
 

▪ Mining authorisations (permits) for borrow pits must be obtained 
from the Department of Minerals and Energy (DME) in consultation with the 
Department of Water Affairs (DWA). 

▪ Spoil dumps resulting from borrow pits must not interfere with any 
natural surface drainage. 

▪ Borrow pits must be rehabilitated after use in accordance with the 
requirements of DME and DWA. 

 
7 Dust Control / Air Quality 
 

▪ Dust suppression measures must be implemented during construction by ensuring 
that all surfaces prone to dust generation are kept damp (e.g. use of water tanker). 

▪ Ensure that vehicles and equipment are in good working conditions and that 
emissions are not excessive. 

▪ Ensure that vehicles and equipment are in good working conditions and that 
emissions are not excessive. 

▪ Special care must be taken in areas where the route passes close to schools and 
residential areas. 

▪ The speed of construction vehicles must be reduced. 
 
8 Fauna 
 

▪ Contractor staff may not chase, catch or kill animals encountered during 
construction. 

 
 

9 Fire Prevention and Control 
 

▪ Smoking is prohibited in the vicinity of flammable substances. 
▪ The contractor must ensure that fire-fighting equipment is available on site, 

particularly where flammable substances are being stored or used, and that 
construction staff are aware of where it is kept and how it is operated. 
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▪ Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and 
risk to adjacent property owner’s lands. 

 
10 Grave Sites 
 

▪ Gravesites in close proximity to the road must not be disturbed during construction.  
 
11 Materials Handling and Spills Management 
 

▪ Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) 
are to be stored in a designated area at the campsite. 

▪ The storage containers/facilities (including any diesel/petrol tanks) must be placed 
on an impermeable surface and surrounded by a bund wall, in order to ensure that 
accidental spillage does not pollute the environment. 

▪ Workers must at all times be made aware of the health and safety risks associated 
with any hazardous substances used (e.g. smoking near fuel tanks), and must be 
provided with appropriate protective clothing/equipment in case of spillages or 
accidents. 

▪ Ensure all staff and contractors undergo relevant training in the maintenance of 
equipment to prevent the accidental discharge or spill of fuel, oil, lubricants and 
other chemicals. 

▪ Any spill of potentially hazardous materials must be cleaned up immediately 
(Potentially hazardous materials on site include paint, oil, grease, fuel, turpentine, 
etc). 

▪ The area of contaminated soil or spill must be deposited into the hazardous waste 
container(s). 

▪ The contractor should keep Peat Sorb or a similar absorbent on site to clean up any 
spills. The absorbent must be stored in a designated area and be available for 
inspection. 

▪ All spills are to be recorded in the environmental incident book. 
 

12 Noise  
 

▪ Noise generating activities must be restricted to between 07h00 and 17h00 Monday 
to Friday, unless otherwise approved by the appropriate competent person in 
consultation with adjacent landowners/affected persons. 

▪ All equipment, vehicles and machinery must be in good working condition and be 
equipped with sound mufflers if necessary. 

▪ Construction staff must be trained and made aware of not creating unnecessary 
noise such as hooting and shouting. 

 
13 Pollution Control 
 

▪ Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous 
substances must be avoided. 

▪ All construction vehicles are to be maintained in good working order so as to 
prevent soil or water pollution from oil, fuel or other leaks, and to reduce noise 
pollution. 

 
14 Rivers and Streams 

▪ During construction of bridge structures, there must be no obstruction of the water 
flow of rivers and streams. 

▪ Excavated material must not be stockpiled on or near riverbanks, in order to prevent 
sedimentation occurring. 
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▪ Erosion control measures must be employed both during and after construction.   
▪ No impediments to natural surface water flow, other than approved erosion control 

measures, must occur. 
 

15 Safety 
 

▪ Safety measures, such as detour signs, must be implemented during construction to 
ensure the safety of workers, pedestrians and drivers/passengers in vehicles in the 
vicinity of construction work. 

▪ Special care must be taken in the vicinity of schools to ensure the safety of children 
wishing to cross the road under construction.   

▪ The relevant signage (e.g. speed control signs) must be erected alongside the road 
during the operation phase in order to control traffic. 

▪ Accommodation must be made for pedestrian pathways alongside the road during 
the construction and operation phases.  

 
16 Soil Management 
 

▪ Stormwater drainage pipes must be installed alongside the road in all areas 
susceptible to soil erosion. 

▪ Erosion should be minimised by the construction of meadow drains and the planting 
of indigenous vegetation on the side slopes and drains to reduce flow velocity of 
stormwater. 

▪ Spoil from cuts may be used in existing erosion galleys. 
▪ Stone pitching and gabions should be constructed at pipe culvert outlets. 
▪ Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and 

chemicals should be removed together with the contaminated soil. 
▪ If necessary, an absorbent such as Peat Sorb should be used the aid in cleaning up 

the spill. The contaminated soil should be disposed of in an appropriate container, 
depending on its classification. 

▪ Servicing and re-fuelling of vehicles must only be carried out at construction camp. 
 

17 Worker Conduct 
 

Code of Conduct for Construction Personnel: 
 

Do not leave the construction site untidy and strewn with rubbish which will attract 
animal pests. 

Do not set fires.  
Do not cause any unnecessary, disturbing noise at the construction camp/site or at 

any designated worker collection/drop off points. 
Do not drive a construction-related vehicle under the influence of alcohol. 
Do not exceed the national speed limits on public roads or exceed the recommended 

speed limits on the site. 
Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy 

vehicles must be reported and repaired as soon as possible). 
Do not litter along the roadsides, including both the public and private roads. 
Do not pollute any water bodies (whether flowing or not). 
No member of the construction team is allowed to enter the areas outside the 

construction site. 
 

18 Traffic Disturbances and Diversions 
▪ Any traffic diversions must be undertaken with the approval of all relevant 

authorities and in accordance with all relevant legislation. 
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▪ Wherever possible, traffic diversion must only take place on existing disturbed areas 
and remain within the existing road reserve. 

▪ Traffic diversion routes must be rehabilitated after use. 
 

19 Vegetation 
 

▪ Only vegetation falling directly on the route must be removed where necessary. 
▪ Alien vegetation within the road reserve must be eradicated, and management 

measures must be implemented for future control of these species. 
▪ Vegetation that has been removed from large areas (e.g. on traffic diversion routes) 

during construction must be replaced with indigenous vegetation after construction 
has been completed.    

 
20 Waste Management 
 

▪ All general, non-hazardous waste must be placed in a skip container and disposed 
of at a registered waste disposal site.  

▪ The contractor is to ensure that the portable toilet facilities at the campsite are 
properly maintained and in working order.   

▪ No disposal, or leakage, of sewage must occur on or near the site. 
▪ All hazardous waste (e.g. oil, paint, empty lime bags, contaminated wash water, etc) 

must be stored in leakproof containers and disposed of at a registered hazardous 
waste disposal site.   

▪ The contents of waste storage containers must, under no circumstances, be 
emptied to the surrounding area.  In general, littering, discarding or burying of any 
materials is not allowed on site or along the route. 

▪ Adequate waste receptacles must be available at strategic points around the 
construction camp and site for all domestic refuse and to minimise the occurrence of 
littering. 

▪ Concrete rubble must be collected and disposed of as directed by the Project 
Manager. 

 
▪ Each working area must be cleared of litter and building waste (e.g. rubble, wood, 

concrete packets etc) on completion of the day’s work. 
▪ Any spill around the container(s) should be treated as per Section C11 and C16. 
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C3.7.4: PART D: DAYWORKS 

 

This part of the Project Specifications deals with the provision for Dayworks in the Schedule of 

Quantities. Rates for Dayworks shall be entered in Schedule D of the Schedule of Quantities in 

accordance with the following specifications. 

 

D. 1 SCOPE 

 

Certain work may be carried out using rates tendered in the daywork schedule.  A schedule 

of personnel, plant and equipment which may be necessary to perform work on a daywork 

basis is included in the schedule of quantities.  The quantities used in the schedule are for 

tender evaluation purposes only and the use or not of these items shall not constitute a 

variation. 

No work will be paid for as Dayworks without the written instruction or approval of the 

Engineer. 

  

D. 2 TYPE OF WORK 

 

The Engineer may order daywork in certain cases where it is necessary to vary or to 

extend the works due to new or unforeseen circumstances to such an extent that the 

tendered rates for specific items of work are no longer applicable, or where no suitable 

combination of tendered rates can be used to pay for such work.   

 

As a general rule, applicable rates for additional work items will be agreed between the 

Contractor and the Engineer.  Dayworks will only be used in exceptional circumstances. 

 

D. 3 MATERIALS 

 

Materials for use in works carried out under Daywork shall be purchased by the Contractor 

who shall also arrange for delivery to site, and shall be responsible for any other 

requirements associated with specific materials.  A Provisional Sum has been allowed in 

Schedule D for Daywork materials.  The Contractor shall enter a tendered percentage in 

the schedule to cover his handling costs and profit, as per other provisional and prime cost 

sums in this Contract. 

 

Materials shall be paid for using the method described in the Pricing Data.  No contract 

price adjustment will be applicable to materials. 

 

The Contractor shall submit proof of ownership for any materials used in Dayworks with his 

dayworks claim to the Engineer.  Further, if specific materials are required for Dayworks, 

quotations will be called for. 
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D. 4 CONSTRUCTION PLANT HIRE 

 

Where daywork is ordered, the tendered rates for plant hire in Schedule D shall be used in 

calculating the payment due for any plant required to execute the daywork.  If no rate is 

included in the schedule for a particular piece of equipment, and where no other rate or 

combination of rates would provide suitable compensation, then the daywork method of 

payment described in Clause 37.2.3 of the General Conditions of Contract 2004 edition will 

be used. 

 

The tendered rates for each item of constructional plant shall include for all operating costs 

associated with the said item of plant.  Such costs are deemed to include fuel, re-fuelling 

costs, lubrication and routine servicing / maintenance, breakdowns and spares, all 

overhead costs, site management costs and administration costs.  The tendered rates shall 

also include the plant operator and the general supervision of the plant while it is engaged 

in the dayworks. 

 

 

D. 5 SALARIES AND WAGES OF WORKMEN 

 

The salaries and wages of workmen executing daywork shall be paid for using the tendered 

rates in Schedule D.  The tendered rates shall include for all costs associated with the 

employment of personnel, including salaries, wages, allowances, workmen’s compensation, 

medical aid and pension contributions, Municipality levies and taxes, training costs and any 

costs associated with living on the site.  The tendered rates shall also include for the 

transportation of the workmen to the site of the dayworks.   

 

All overhead costs, administration costs, site management costs and the Contractor’s profit 

are deemed to be covered by the Dayworks rates and no additions or mark ups will be made 

to the tendered rates. 

 

The tendered rates shall also include any hand tools normally associated with the workmen’s 

job description e.g. picks, shovels, hammers, saws, spirit levels, etc.  The tendered rate for 

labourers shall also include for the casual supervision by a gang boss or foreman.  Only when 

specifically called for by the Engineer, will payment be made for the use of a gang boss or 

foreman supervising on a continuous basis. 

 

D. 6 MEASUREMENT AND PAYMENT 

 

The following principles shall also apply to the measurement and payment of Dayworks. 

 

The unit of measurement for plant shall be the number of vibroclock hours worked and each 

item of plant shall be fitted with a vibroclock, the cost of which shall be included in the rates.  

Excessive non-productive time when the engine is idling will not be paid for.  Where there is 

ambiguity between the flywheel horsepower and mass of the machine, the flywheel horsepower 

shall govern the measurement category.  Where width and mass are specified, mass shall 

govern the measurement category. 

 

The Contractor’s attention is drawn to the requirements of Sub-clauses 37.2.5 and 37.2.6 of the 

General Condition of Contract 2010 edition with regard to the submission of Dayworks claims. 



 
 DR JS MOROKA LOCAL MUNICIPALITY 

CONTRACT NUMBER: BID NO: JSM/S/13/21-22/W 
CONSTRUCTION OF GA-PHAHLA SEWER OUTFALL, RETICULATION, AND 

PRE-CAST TOILET STRUCTURE (INTERNAL RETICULATION) 

 

BIDDER: DR. JSMLM: 

 

Initial:  Authorized signatory/ies: 1. ………………………..… Initial: DR. JSMLM 

…………………....................................... 

 

 2 .…………………...…….. 

 

Witness: ………………………………………………...….…….. 

 

171 

 

 

C3.7.5: PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION 

 
E1. SCOPE 
 

This specification covers the health and safety requirements to be met by the Contractor to 
ensure a continued safe and healthy environment for all workers, employees and 
subcontractors under his control and for all other persons entering the site of works. 

 
This specification shall be read with the Occupational Health and Safety Act (Act No 85 
and amendment Act No 181) 1993, and the corresponding Construction Regulations 2003, 
and all other safety codes and specifications referred to in the said Construction 
Regulations. 
 
In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of 
the Contractor as mandatory to the Employer (client) is that of an employer in his own 
right, responsible to comply with all provisions of OHSA 1993 and the Construction 
Regulations 2003. 
 
This safety specification and the Contractor’s own Safety Plan as well as the Construction 
Regulations 2003, shall be displayed on site or made available for inspection by all 
workers, employees, inspectors and any other persons entering the site of works. 
 
The following are possible risks associated with this project: 

 
▪ Working high above the ground on top and below the bridge, most of the time 

in a restricted environment with limited landings (working platforms) 
▪ Working above a continuously flowing river and in an flood plain environment 

subject to flooding 
▪ Lifting and lowering of materials and equipment from the ground to the bridge 

and vice versa, exposed to cross winds 
▪ Steep and restricted access to the lower flood plain below the bridge 
▪ Potentially dangerous existing services, i.e. gas lines, water and sewerage 

mains, electrical high voltage cables, on the bridge, buried and overhead 
▪ Deep excavations in soils requiring shoring or reducing of slopes 
▪ Blasting of hard rock or demolition of concrete 
▪ High pressure during testing of the new rising main, which could result in 

potentially dangerous situations in the event of the pipeline of fittings failing 
▪ Potentially harmful gasses when tying into the existing sewer mains 
▪ Movement of construction vehicles on site, taking into consideration steep 

slopes, other traffic and existing services 
▪ Exposure to possible injuries due to mishandling or failure of power and hand 

tools 
▪ Falling debris, tools and materials from bridge 
▪ Non-conformance to specifications with regards to fasteners and materials 
▪ Risks related to general safety and security on site 
 
Additional risks may arise from specific methods of construction selected by the Contractor 
which are not necessary covered in the above. 
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E2. DEFINITIONS 
 

For the purpose of this contract the following shall apply: 
 
(a) Employer” where used in the contract 

documents and in this specification, means the Employer as defined in the General 
Conditions of Contract and it shall have the exact same meaning as “client” as 
defined in the Construction Regulations 2003.   “Employer” and “client” is therefore 
interchangeable and shall be read in the context of the relevant document. 

 
(b) “Contractor” wherever used in the contract 

documents and in this specification, shall have the same meaning as “Contractor” as 
defined in the General Conditions of Contract. 

 
In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively. 
 
For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the 
mandatory, without derogating from his status as an employer in his own right. 

 
(c) “Engineer” where used in this specification, 

means the Engineer as defined in the General Conditions of Contract.   In terms of 
the Construction Regulations the Engineer may act as agent on behalf of the 
Employer (the client as defined in the Construction Regulations). 

 
E3. TENDERS 
 

The Contractor shall submit the following with his tender: 
 

(a)  a documented Health and Safety Plan as stipulated in Regulation 5 of the Construction 
Regulations.   The Safety Plan must be based on the Construction Regulations 2003 
and will be subject to approval by the Employer; 

 
(b) a declaration to the effect that he has the competence and necessary resources to 

carry out the work safely in compliance with the Construction Regulations 2003; 
 
(c) a declaration to the effect that he made provision in his tender for the cost of the 

health and safety measures envisaged in the Construction Regulations. 
 
(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the 

Contractor will not be able to carry out the work under the contract safely in 
accordance with the Construction Regulations. 
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E4. NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 
 

After award of the contract, but before commencement of construction work, the 
Contractor shall, in terms of Regulation 3, notify the Provincial Director of the Department 
of Labour in writing if the following work is involved: 

 
(a) the demolition of structures and dismantling 

of fixed plant of height of 3,0m or more; 
(b) the use of explosives; 
(c) construction work that will exceed 30 days or 

300 person-days; 
(d) excavation work deeper than 1,0 m; or 
(e) working at a height greater than 3,0 m above 

ground or landings. 
 
The notification must be done in the form of the pro forma included under Section 9 
(Forms to be Completed by Successful Tenderer) of the tender document. 
 
A copy of the notification form must be kept on site, available for inspection by inspectors, 
Employer, Engineer, employees and persons on site.  

 
E5. RISK ASSESSMENT 
 

Before commencement of any construction work during the construction period, the 
Contractor shall have a risk assessment performed and recorded in writing by a competent 
person.   (Refer Regulation 7 of the Construction Regulations 2003). 
 
The risk assessment shall identify and evaluate the risks and hazards that may be 
expected during the execution of the work under the contract, and it shall include a 
documented plan of safe work procedures to mitigate, reduce or control the risks and 
hazards identified. 
 
The risk assessment shall be available on site for inspection by inspectors, Employer, 
Engineer, subcontractors, employees, trade unions and health and safety committee 
members, and must be monitored and reviewed periodically by the Contractor. 

 
E6. APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 
 

6.1 Health and Safety plan 
 

The Contractor shall appoint his employees and any subcontractors to be employed on the 
contract, in writing, and he shall provide them with a copy of his documented Health and 
Safety Plan, or relevant sections thereof.    The Contractor shall ensure that all 
subcontractors and employees are committed to the implementation of his Safety Plan. 

 
6.2 Health and safety induction training 

 
The Contractor shall ensure that all employees under his control, including subcontractors 
and their employees, undergo a health and safety induction training course by a 
competent person before commencement of construction work.   No visitor or other person 
shall be allowed or permitted to enter the site of the works unless such person has 
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undergone health and safety training pertaining to hazards prevalent on site.    
 
The Contractor shall ensure that every employee on site shall at all times be in possession 
of proof of the health and safety induction training issued by a competent person prior to 
commencement of construction work. 

 
 

E7. APPOINTMENT OF SAFETY PERSONNEL 
 

7.1 Construction Supervisor 
 

The Contractor shall appoint a full-time Construction Supervisor with the duty of 
supervising the performance of the construction work. 
 
He may also have to appoint one or more competent employees to assist the construction 
supervisor where justified by the scope and complexity of the works. 

 
7.2 Construction safety officer 

 
Taking into consideration the size of the project and the hazards or dangers that can be 
expected, the Contractor shall appoint in writing a full-time or part-time Construction Safety 
Officer if so decided by the Inspector of the Department of Labour.   The Safety Officer 
shall have the necessary competence and resources to perform his duties diligently. 
 
Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated 
construction safety officer appointed after award of the contract. 

 
7.3 Health and safety representatives 

 
In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer 
in terms of the Act for the execution of the contract, shall appoint a health and safety 
representative whenever he has more than 20 employees in his employment on the site of 
the works.   The health and safety representative must be selected from employees who 
are employed in a full-time capacity at a specific workplace. 
 
The number of health and safety representatives for a workplace shall be at least one for 
every 100 employees. 
 
The function of health and safety representative(s) will be to review the effectiveness of 
health and safety measures, to identify potential hazards and major incidents, to examine 
causes of incidents (in collaboration with his employer, the Contractor), to investigate 
complaints by employees relating to health and safety at work, to make representations to 
the employer (Contractor) or inspector on general matters affecting the health and safety 
of employees, to inspect the workplace, plant, machinery etc. on a regular base, to 
participate in consultations with inspectors and to attend meetings of the health and safety 
committee. 

 
7.4 Health and safety committee 

 
In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall 
establish one or more health and safety committee(s) where there are two or more health 
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and safety representatives at a workplace.   The persons selected by the Contractor to 
serve on the committee shall be designated in writing.  

 
The function of the health and safety committee shall be to hold meetings at regular 
internals, but at least once every three months, to review the health and safety measures 
on the contract, to discuss incidents related to health and safety with the Contractor and 
the inspector, and to make recommendations regarding health and safety to the Contractor 
and to keep record of recommendations and reports made by the committee. 

 
7.5 Competent persons 

 
In accordance with the Construction Regulations the Contractor has to appoint in writing 
competent persons responsible for supervising construction work on each of the following 
work situations that may be expected on the site of the works. 

 
(a) Risk assessment and induction training as described in Regulation 7 of the 

Construction Regulations; 
(b) Fall protection as described in Regulation 8; 
(c) Formwork and support work as described in Regulation 10; 
(d) Excavation work as described in Regulation 11; 
(e) Demolition work as described in Regulation 12; 
(f) Scaffolding work as described in Regulation 14; 
(g) Suspended platform operations as described in Regulation 15; 
(h) Material hoists as described in Regulation 17; 
(i) Batch plant operations as described in Regulation 18; 
(j) Explosive powered tools as described in Regulation 19; 
(k) Cranes as described in Regulation 20; 
(l) Construction vehicle and mobile plant inspections on a daily basis by a 
(m) competent person as described in Regulation 21(1); 
(n) Control of all temporary electrical installation on the construction site as described in 

Regulation 22; 
(o) Stacking and storage on construction sites as described in Regulation 26; and 
(p) Inspections of fire equipment as described in Regulation 27. 
 
 
A competent person may be appointed for more than one part of the construction work 
with the understanding that the person must be suitably qualified and able to supervise at 
the same time the construction work on all the work situations for which he has been 
appointed. 

 
The appointment of competent persons to supervise parts of the construction work does 
not relieve the Contractor from any of his responsibilities to comply with all requirements of 
the Construction Regulations. 

 
E8.     RECORDS AND REGISTERS 
 

In accordance with the Construction Regulations the Contractor is bound to keep records 
and registers related to health and safety on site for periodic inspection by inspectors, the 
Engineer, the Employer, trade union officials and subcontractors and employees.   The 
following records and registers must be kept on site and shall be available for inspection at 
all times. 
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(a) A copy of the OHSA 1993 Construction Regulations 2003; 
(b) A copy of this Health and Safety Specification; 
(c) A copy of the Contractor’s Health and Safety Plan (Regulation 4); 
(d) A copy of the Notification of Construction Work (Regulation 3); 
(e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction 

Safety Officer (Regulation 6(7)); 
(f) A copy of the risk assessment described in Regulation 7; 
(g) A full protection plan and the corresponding records of evaluation and training of 

employees working from elevated positions as described in Regulation 8; 
(h) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and 

support work structures (Regulation 10(d)) must be kept on site; 
(i) Pronouncement of the safety of excavations must be recorded in a register to be kept 

on site (Regulation 11(3)(h)); 
(j) A copy of the certificate of the system design for suspended platforms (Regulation 

15(3)); 
(k) A notice must be affixed around the base towers of material hoists to indicate the 

maximum mass load, which may be carried at any one time by material hoists 
(Regulation 7(5)); 

(l) Maintenance records of material hoists and inspection results must be kept in a 
record book to be kept on site (Regulation 17(8)); 

(m) A record of any repairs to or maintenance of a batch plant must be kept on site 
(Regulations 18(9)); 

(n) A warning notice must be displayed in a conspicuous manner when and wherever an 
explosive powered tool is used (Regulation 19(2)); 

(o) A register for recording of findings by the competent person appointed to inspect 
construction vehicles and mobile plant (Regulation 21(1)(j)). 

 
E9.    CONTRACTORS RESPONSIBILITIES 
 

For this contract the Contractor will be the mandatory of the Employer (Client), as defined 
in the Act (OHSA 1993), which means that the Contractor has the status of employer in his 
own right in respect of the contract.   The Contractor is therefore responsible for all the 
duties and obligations of an employer as set out in the Act (OHSA 1993) and the 
Construction Regulations 2003. 
 
 
 
 
Before commencement of work under the contract, the Contractor shall enter into an 
agreement with the Employer (Client) to confirm his status as mandatory (employer) for 
the contract under consideration.  

 
The Contractor’s duties and responsibilities are clearly set out in the Construction 
Regulations 2003, and are not repeated in detail but some important aspects are 
highlighted hereafter, without relieving the Contractor of any of his duties and 
responsibilities in terms of the Construction Regulations. 

 
(a) Contractor’s position in relation to the Employer (Client) (Regulation 4) 
 
 In accordance with Section 4 of the Regulations, the Contractor shall liaise closely 
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with the Employer or the Engineer on behalf of the Employer, to ensure that all 
requirements of the Act and the Regulations are met and complied with. 

 
(b) The Principal Contractor and Contractor (Regulation 5) 

 
The Contractor is in terms of the definition in Regulation 2(b) the equivalent of 
Principle Contractor as defined in the Construction Regulations, and he shall comply 
with all the provisions of Regulation 5. 

 
Any subcontractors employed by the Contractor must be appointed in writing, setting 
out the terms of the appointment in respect of health and safety.   An independent 
subcontractor shall however provide and demonstrate to the Contractor a suitable, 
acceptable and sufficiently documented health and safety plan before 
commencement of the subcontract.   In the absence of such a health and safety plan 
the subcontractor shall undertake in writing that he will comply with the Contractor’s 
safety plan, the health and safety specifications of the Employer and the Construction 
Regulations 2003. 

 
(c) Supervision of construction work (Regulation 6) 

 
The Contractor shall appoint the safety and other personnel and employees as 
required in terms of Regulation 6 and as set out in paragraph 7 above.   Appointment 
of those personnel and employees does not relieve the Contractor from any of the 
obligations under Regulation 6. 

 
(d) Risk assessment (Regulation 7) 

 
The Contractor shall have the risk assessment made as set out in paragraph 7 above 
before commencement of the work and it must be available on site for inspection at all 
times.   The Contractor shall consult with the health and safety committee or health 
and safety representative(s) etc. on a regular basis to ensure that all employees, 
including subcontractors under his control, are informed and trained by a competent 
person regarding health hazards and related work procedures. 
 
No subcontractor, employee or visitor shall be allowed to enter the site of works 
without prior health and safety induction training, all as specified in Regulation 7. 

 
(e) Fall protection (Regulation 8) 
 
 Fall protection, if applicable to this contract shall comply in all respects with 

Regulation 8 of the Construction Regulations. 
 
(f) Structures (Regulation 9) 
 
 The Contractor will be liable for all claims arising from collapse or failure of structures 

if he failed to comply with all the specifications, project specifications and drawings 
related to the structures, unless it can be proved  

 
 that such collapse or failure can be attributed to faulty design or insufficient design 

standards on which the specifications and the drawings are based. 
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In addition the Contractor shall comply with all aspects of Regulation 9 of the 
Construction Regulations. 

 
(g) Formwork and support work (Regulation 10) 
 
 The Contractor will be responsible for the adequate design of all formwork and 

support structures by a competent person. 
 
 All drawings pertaining to formwork shall be kept on site and all equipment and 

materials used in formwork, shall be carefully examined and checked for suitability by 
a competent person. 

 
 The provisions of Regulation 10 of the Construction Regulations shall be followed in 

every detail. 
 
(h) Excavation work (Regulation 11) 
 
 It is essential that the Contractor shall follow the instructions and precautions in the 

Standard Specifications and Project Specifications as well as the provisions of the 
Construction Regulations to the letter as unsafe excavations can be a major hazard 
on any construction site.   The Contractor shall therefore ensure that all excavation 
work is carried out under the supervision of a competent person, that inspections are 
carried out by a Professional Engineer or Technologist, and that all work is done in 
such a manner that no hazards are created by unsafe excavations and working 
conditions. 

  
 Supervision by a competent person will not relieve the Contractor from any of his 

duties and responsibilities under Regulation 11 of the Construction Regulations. 
 
(i) Demolition work (Regulation 12) 
 
 Whenever demolition work is included in a contract, the Contractor shall comply with 

all the requirements of Regulation 12 of the Construction Regulations.   The fact that 
a competent person has to be appointed by the Contractor does not relieve the 
Contractor from any of his responsibilities in respect of safety of demolition work. 

 
(j) Tunnelling (Regulation 13) 
 
 The Contractor shall comply with Regulation 13 wherever tunnelling of any kind is 

involved. 
 
(k) Scaffolding (Regulation 14) 
 
 The Contractor shall ensure that all the provisions of Regulation 14 of the 

Construction Regulations are complied with.  [Note:  Reference in the Regulations to 
“Section 44 of the Act” should read “Section 43 of the Act”]. 

 
(l) Suspended platforms (Regulation 15) 
 
 Wherever suspended platforms will be necessary on any contract, the Contractor 

shall ensure that copies of the system design issued by a Professional Engineer are 
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submitted to the Engineer for inspection and approval.   The Contractor shall appoint 
competent persons as supervisors and competent scaffold erectors, operators and 
inspectors and ensure that all  

 
 
 work related to suspended platforms are done in accordance with Regulation 15 of 

the Construction Regulations. 
 

(m) Boatswain’s chains (Regulation 16) 
 
 Where boatswain’s chains are required on the construction site, the Contractor shall 

comply with Regulation 16. 
 
 
(n) Material Hoists (Regulation 17) 
 
 Wherever applicable, the Contractor shall comply with the provisions of Regulation 17 

to the letter. 
 
(o) Batch plants (Regulation 18) 
 
 Wherever applicable, the Contractor shall ensure that all lifting machines, lifting 

tackle, conveyors, etc. used in the operation of a batch plant shall comply with, and 
that all operators, supervisors and employees are strictly held to the provisions of 
Regulation 18.   The Contractor shall ensure that the General Safety Regulations 
(Municipality Notice R1031 of 30 May 1986), the Driven Machinery Regulations 
(Municipality Notice R295 of 26/2/1988) and the Electrical Installation Regulations 
(Municipality Notice R2271 of 11/10/1995) are adhered to by all involved. 

 
 In terms of the Regulations, records of repairs and maintenance shall be kept on 
site. 

 
(p) Explosive powered tools (Regulation 19) 
 
 The Contractor shall ensure that, wherever explosive-powered tools are required to 

be used, all safety provisions of Regulation 19 are complied with. 
 
 It is especially important that warning notices are displayed and that the issue and 

return of cartridges and spent cartridges be recorded in a register to be kept on site. 
 
(q) Cranes (Regulation 20) 
 
 Wherever the use of tower cranes becomes necessary, the provisions of Regulation 

20 shall be complied with. 
 
(r) Construction vehicles And mobile plant (Regulation 21 
 
 The Contractor shall ensure that all construction vehicles and plant are in good 

working condition and safe for use, and that they are used in accordance with their 
design and intended use.   The vehicles and plant shall only be operated by workers 
or operators who have received appropriate training, all in accordance with all the 
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requirements of Regulation 21. 
 
 All vehicles and plant must be inspected on a daily basis, prior to use, by a competent 

person and the findings must be recorded in a register to be kept on site. 
 
(s) Electrical installation and machinery on construction sites (Regulation 22) 
 
 The Contractor shall comply with the Electrical Installation Regulations (Municipality 

Notice R2920 of 23 October 1992) and the Electrical Machinery Regulations 
(Municipality Notice R1953 of 12 August 1993).   Before commencement of 
construction, the Contractor shall take adequate steps to  

 
 ascertain the presence of, and guard against dangers and hazards due to electrical 

cables and apparatus under, over or on the site. 
 

All temporary electrical installations on the site shall be under the control of a 
competent person, without relieving the Contractor of his responsibility for the health 
and safety of all workers and persons on site in terms of Regulation 22. 

 
(t) Use of temporary storage of flammable liquids on construction sites (Regulation 23) 
 
 The Contractor shall comply with the provisions of the General Safety Regulations 

(Municipality Notice R1031 of 30 May 1986) and all the provisions of Regulation 23 of 
the Construction Regulations to ensure a safe and hazard-free environment to all 
workers and other persons on site. 

 
(u) Water environments (Regulation 24) 
 
 Where construction work is done over or in close proximity to water, the provisions of 

Regulation 24 shall apply. 
 
(v) Housekeeping on Construction sites (Regulation 25) 
 
 Housekeeping on all construction sites shall be in accordance with the provisions of 

the environment Regulations for workplaces (Municipality Notice R2281 of 16 October 
1987) and all the provisions of Regulation 25 of the Construction Regulations. 

 
(w) Stacking and storage on construction sites (Regulation 26) 
 
 The provisions for the stacking of articles contained in the General Safety Regulations 

(Municipality Notice R1031 of 30 May 1986) as well as all the provisions Regulation 
26 of the Construction Regulations shall apply. 

 
(x) Fire precautions on construction sites (Regulation 27) 

 
The provisions of the Environmental Regulations for Workplaces (Municipality Notice 
R 2281 of 16 October 1987) shall apply. 
 
In addition the necessary precautions shall be taken to prevent the incidence of fires, 
to provide adequate and sufficient fire protection equipment, sirens, escape routes 
etc. all in accordance with Regulation 27 of the Construction Regulations.  



 
 DR JS MOROKA LOCAL MUNICIPALITY 

CONTRACT NUMBER: BID NO: JSM/S/13/21-22/W 
CONSTRUCTION OF GA-PHAHLA SEWER OUTFALL, RETICULATION, AND 

PRE-CAST TOILET STRUCTURE (INTERNAL RETICULATION) 

 

BIDDER: DR. JSMLM: 

 

Initial:  Authorized signatory/ies: 1. ………………………..… Initial: DR. JSMLM 

…………………....................................... 

 

 2 .…………………...…….. 

 

Witness: ………………………………………………...….…….. 

 

181 

 
(y) Construction welfare facilities (Regulation 28) 
 
 The Contractor shall comply with the construction site provisions as in the Facilities 

Regulations (Municipality Notice R1593 of 12 August 1988) and the provisions of 
Regulation 28 of the Construction Regulations. 

 
(z) Non-compliance with the Construction Regulations 2003 
 
 The foregoing is a summary of parts of the Construction Regulations applicable to all 

construction projects. 
 
 The Contractor, as employer for the execution of the contract, shall ensure that all 

provisions of the Construction Regulations applicable to the contract under 
consideration are complied with to the letter. 

 
 Should the Contractor fail to comply with the provisions of the Regulations 3 to 28 as 

listed in Regulation 30, he will be guilty of an offence and will be liable, upon 
conviction, to the fines or imprisonment as set out in Regulation 30. The Contractor is 
advised in his own interest to make a careful study of the Act and the Construction 
Regulations as ignorance of the Act and the Regulations will not be accepted in any 
proceedings related to non-conformance to the Act and the Regulations. 

   
E10. MEASUREMENT AND PAYMENT 
 

10.1 Principles 
 

It is a condition of this contract that Contractors, who submit tenders for this contract, shall 
make provision in their tenders for the cost of all health and safety measures during the 
construction process.  All associated activities and expenditure are deemed to be included 
in the Contractor’s tendered rates and prices. 

 
(a) Safety personnel 

 
The Construction Supervisor, the Construction Safety Officer, Health and Safety 
Representatives, Health and Safety Committee and Competent Persons shall be 
members of the Contractor’s personnel, and no additional payment will be made for 
the appointment of such safety personnel. 
 

(b) Records and Registers 
 

The keeping of health and safety-related records and registers as described in 8 is 
regarded as a normal duty of the Contractor for which no additional payment will be 
considered, and which is deemed to be included in the Contractor’s tendered rates 
and prices. 
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C4.1 CONDITIONS ON SITE: GEOTECHNICAL REPORT 

 
There is geotechnical report for this site, and it will be made available during construction. However, 
Tenderers are advised to thoroughly familiarize themselves with the existing site soil conditions and 
any claim on the grounds of unknown subsoil conditions will not be entertained. 
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C4.2 EXISTING SERVICES REPORT 

 
All known services will be shown to the tenderers and others will be exposed during construction. 
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C5:   ADDITIONAL RELEVANT DOCUMENTATION 
 

       C5.1 Dr JS Moroka Local Municipality Supply Chain Management Policy. 

        C5.2 The preferential procurement policy framework Act, 2000: preferential    procurement 

regulations, 2011 including the following: 

       C5.3        drjsmlm health and safety specifications 

       C5.4         Guidelines for the Implementation of Labour Intensive Infrastructure projects under the 

Expanded Public Works Programme (EPWP) 

       C5.5.        Photo Record and site Locality 

       C5.6.        Tender Drawings 

       C5.7.  Name Board 

       C5.8.         Environmental Checklist/ Penalties 
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C6:   TENDER DRAWINGS 
 

 The following drawings are attached in this Tender document: 
  

 
DRAWING NO 

 
DESCRIPTION 

12241-C-LOC-100 GA-PHAHLA SEWER PROJECT – LOCALITY PLAN 

12241-C-KEY-101  GA- PHAHLA – SEWER PROJECT – KEY PLAN 

12241-C-GEN-102  INTERNAL SEWER RETICULATION – GENERAL LAYOUT PLAN 

12241-C-GEN-103  BULK SEWER– GENERAL LAYOUT PLAN MAIN PROJECT AREA 

12241-C-GEN-104  BULK SEWER– GENERAL LAYOUT PLAN BULK INFRASTRUCTURE 

12241-C-GEN-105 BULK SEWER CONTRIBUTORS-GENERAL LAYOUT PLAN CONTRIBUTING 
COMMUNITIES 

12241-C-LAY-201 INTERNAL SEWER RETICULATION- LAYOUT PLAN -SHEET 1 of 8 

12241-C-LAY-202 INTERNAL SEWER RETICULATION- LAYOUT PLAN -SHEET 2 of 8 

12241-C-LAY-203 INTERNAL SEWER RETICULATION- LAYOUT PLAN -SHEET 3 of 8 

12241-C-LAY-204 INTERNAL SEWER RETICULATION- LAYOUT PLAN -SHEET 4 of 8 

12241-C-LAY-205 INTERNAL SEWER RETICULATION- LAYOUT PLAN -SHEET 5 of 8 

12241-C-LAY-206 INTERNAL SEWER RETICULATION- LAYOUT PLAN -SHEET 6 of 8 

12241-C-LAY-207 INTERNAL SEWER RETICULATION- LAYOUT PLAN -SHEET 7 of 8 

12241-C-LAY-208 INTERNAL SEWER RETICULATION- LAYOUT PLAN -SHEET 8 of 8 

12241-C-STC-S-009 TOILET STRUCTURE WATERBORNE UNIT 

 


