MPUMALANGA PROVINCIAL GOVERNMENT

DEPARTMENT OF AGRICULTURE, RURAL
DEVELOPMENT, LAND AND ENVOROMENTAL
AFFAIRS

BID NUMBER: ALA/575/24/MP

PANEL OF SERVICE PROVIDERS FOR
SUPPLYING, DELIVERY, OFFLOADING,
INSTALLATION AND COMMISSIONING OF
FENCING MATERIAL IN THE
MPUMALANGA PROVINCE FOR A PERIOD
OF 60 MONTHS (05) YEARS

ISSUED BY:

Department of Agriculture, Rural Development, Land & Environmental Affairs
Private Bag X11219

Mbombela

1200

NAME OF BIDDER: .......oiiiiiiiiii e



SBD1

PART A
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF AGRICULTURE,RURAL DEVELOPMENT,LAND &
ENVIRONMENTAL AFFAIRS

BID NUMBER: | ALA/575/24/MP [ CLOSING DATE:07 March 2024 | | CLOSING TIME: | 12000

PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY,OFFLOADING,INSTALLATION AND COMMISSIONING OF FENCING
DESCRIPTION | MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (05) YEARS

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

MBOMBELA, Riverside Government Complex, Building No 9, Government Boulevard, Mbombela, 1200, PIET RETIEF, No. 11 Measroch Street,
Piet Retief Office, KWAMHLANGA, KwaMhlanga Government Complex, Department of Finance, Building No. 12, Computer Centre EVANDER, 10
Cornell Road (previously occupied by Evander Home Affairs Offices), Evander, 2280, BUSHBUCKRIDGE, Bushbuckridge Advice Centre, Department
of Finance, Protea building (old Telkom building), MIDDELBURG, Department of Public Works, Cnr. Lillian Ngoyi and Dr Beyers Naudé Streets — Old
TPA Building, Upper ground floor, Office numbers A20, 21 and 25, MALELANE, 24 Air Street, Malelane, ELUKWATINI ,Elukwatini Sub Regional
offices, Office numbers A49 and A50 (opposite Elukwatini Community Hall) Stand number 12 Extension A, Elukwatini.

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON Ms. NI Mbuyane CONTACT PERSON Mr. M Chinyangana
TELEPHONE NUMBER | 013 766 6118 TELEPHONE NUMBER 073 734 5695
FACSIMILE NUMBER FACSIMILE NUMBER

E-MAIL ADDRESS NIMbuyane@mpg.qov.za E-MAIL ADDRESS chinyanganam@gmail.com
SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER | CODE NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER | CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION

NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE COMPLIANCE OR SUPPLIER
STATUS SYSTEM PIN: DATABASE
No: MAAA

B-BBEE STATUS TICK APPLICABLE BOX] B-BBEE STATUS LEVEL SWORN [TICK APPLICABLE BOX]
LEVEL VERIFICATION AFFIDAVIT
CERTIFICATE

[] Yes ] No [ Yes [ 1No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE

ACCREDITED

REPRESENTATIVE IN ARE YOU A FOREIGN BASED | .o [INo
SUPPLIER FOR THE GOODS

SOUTH AFRICAFOR | []Ves [INo ISERVICES /WORKS OFFERED?

THE GOODS ? | IF YES, ANSWER THE

JSERVICES WORKS | [IF YES ENCLOSE PROOF] QUESTIONNAIRE BELOW ]

OFFERED? |

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [] ves [INO

DOES THE ENTITY HAVE A BRANCH IN THE RSA? [] YES []NO

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [] ves [INO

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [] vEs []NO

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [] YEs [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

1




SBD1

PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

1.2,

1.3.

14.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED IN
THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL
CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

TAX COMPLIANCE REQUIREMENTS

2.1
22

2.3

24
2.5

26

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE THE
ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA/ JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE
TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE
STATE”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e,

CAPACITY UNDERWHICH THISBID IS SIGNED: )
(Proof of authority must be submitted e.g. company resolution)

DATE: )




MPUMALANGA PROVINCIAL GOVERNMENT
Ny A

DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND ENVIRONMENTAL
AFFAIRS (DARDLEA)

BID DOCUMENT
BID NUMBER:

PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY,
OFFLOADING, INSTALLATION AND COMMISSIONING OF
FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A
PERIOD OF 60 MONTHS (5 YEARS).

NAME OF BIDDER

TOTAL BID RATES

TEL NUMBER

FAX NUMBER

PREPARED FOR: PREPARED BY:

\:&‘f’:m oy e':tg;l

HEAD OF DEPARTMENT ENGINEERING SERVICES

MPUMALANGA DEPT. OF AGRICULTURE, RURAL
: MPUMALANGA DEPT. OF AGRICULTURE,
DEVELOPMENT, LAND AND ENVIRONMENTAL RURAL DEVELOPMENT. LAND AND
A GG X11210 ENVIRONMENTAL AFFAIRS
PRIVATE BAG X11219
NELSPRUIT NELSPRUIT
1200 1200

CLOSING DATE: AS PER BID BULLETIN
THIS BID IS VALID FOR 90 DAYS



PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING
MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY,
OFFLOADING, INSTALLATION AND COMMISSIONING OF
FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A
PERIOD OF 60 MONTHS (5 YEARS).

DETAILS OF BIDDER

NAME OF BIDDE R e
PHY SIC AL ADDRE S S
POST AL ADDRES S
CONTACT PERSON  (NAME) o
(SURNAME). ..o
(PHONE NO) oot
(CELLNO) eoeeeee oo
(FAXNO) oo
(E-MAIL) oo
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PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING
MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT,
LAND AND ENVIRONMENTAL AFFAIRS

PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY,
OFFLOADING, INSTALLATION AND COMMISSIONING OF
FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A
PERIOD OF 60 MONTHS (5 YEARS).
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PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING
MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND ENVIRONMENTAL
AFFAIRS

BID NO:
NOTICE AND INVITATION TO BID

The Mpumalanga Department of Agriculture, Rural Development, Land and Environmental Affairs invites bids for the:
PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND
COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (5
YEARS) The works consist Supply, delivery, installation, and commissioning of fencing material in the Mpumalanga
Province for a period of 60 months (5 years), Service Providers should have a CIDB contractor grading of 1SQ or

higher.

BID documents will be obtainable from the following supply chain management offices Mbombela Riverside
Government Complex, Malelane 24 Air Street, Siyabuswa Old Parliament Building, Middleburg Department of
Public Works, KwaMhlanga Government Complex Department of Finance, Piet Retief no. 11 Mearsorch Street,
Evander 10 Cornell Road, Elukwatini Sub-Regional Offices and Bushbuckridge Advice Centre, Department of
Finance, on payment of a non-refundable levy of R100.00 or can be downloaded at
https://www.etenders.gov.za/lHome/Opportunities. Only bank guaranteed cheques or cash will be accepted and
document can be collected between 7:45 and 16:00 Cheques shall be made payable to Mpumalanga Provincial
Government.

The closing date for receipt of bids is: AS PER BID BULLETIN at 12h00.

Duly completed BIDs enclosed in a sealed envelope marked “PANEL OF SERVICE PROVIDERS FOR SUPPLYING,
DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING MATERIAL IN THE
MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS).” with the name of the Bidder, shall be
deposited in the clearly marked BID boxes provided at the following Supply Chain Offices: Mbombela, Malelane,
Bushbuckridge, KwaMhlanga, Middleburg, Piet Retief and Evander. The BIDs will be opened in public.

Compulsory Briefing will be held As per Bid Bulletin at DARDLEA Ehlanzeni District Office, Cycad Building (Block 4), 1
Aqua Street, Riverside, Nelspruit, Mbombela Coordinates: (GPS Coordinates: 25°26'20.8"S, 30°57'43.5"E) Bidders
are advised to acquaint themselves with the directions to site at least 24hrs before the briefing session

Telegraphic, telephonic, telex, facsimile, e-mail and late bids WILL NOT be accepted.

Bidders should ensure that bids are delivered on time to the correct address. If the bid is late, it will not be accepted for

consideration.
All documentation submitted in response to this bid must be in English, unless otherwise indicated under technical

specification.

Employer: Engineer:
For: PMU & ENGINEERING SERVICES
HEAD Y AGRICULTURE, RURAL DEVELOPMENT, LAND
AGRICULTURE, RURAL DEVELOPMENT, LAND AND | AND ENVIRONMENTAL AFFAIRS
ENVIRONMENTAL AFFAIRS PRIVATE BAG X11219
PRIVATE BAG X11219 NELSPRUIT
NELSPRUIT 1200
1200
Mr M Chinyangana, Pr Eng.
Cell: 073 734 5695

BID T6 of T77 T1.1
Part T1: Bidding Procedures Notice and Invitation to BID



PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING
MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

T1.2. BID DATA

The Conditions of BID in the Standard Conditions of BID as contained in Annex F of CIDB Standard
Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced without
amendment or alteration for the convenience of the prospective service providers in this BID in the
section T1.3 of the BID Data.

The Standard Conditions of BID make several references to the BID Data for details that apply
specifically to this BID. The BID Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of BID. Each item of BID Data given below is
cross-referenced to the relevant clause in the standard Conditions of BID.

F.1.1 The Employer for this Contract is: Mpumalanga Department of Agriculture, Rural Development,
Land and Environmental Affairs

F.1.2 BID Documents
The BID Document consists of the following:

BID

T1: BID Procedures
T1.1: Notice and Invitation to BID
T1.2: BID Data

T2: Returnable Documents

T2.1: List of Returnable Documents
T2.2: Returnable schedules
CONTRACT

Part 1: Agreements and Contract Data
C1.1: Form of Offer and Acceptance
C1.2: Contract Data
C1.3: Form of Guarantee
C1.4: Agreement with Adjudicator
C1.5: Agreement in terms of Section 37(2) of the Occupational Health and Safety Act
(No 85, 1993)

Part 2: Pricing Data
C2.1; Pricing Instructions
C2.2: Bill of Quantities

Part 3: Scope of Work
C3.1: Standard Specifications
C3.2: Project Specifications
C3.3: Particular Specifications

Part 4: Site Information
C4.1: Locality Plan
C4.2: Construction Notice Board

DRAWINGS
Drawings are bound in this document.
The BID Document and the drawings shall be obtained from the Employer or his authorized

representative at the physical addresses stated in the BID Notice, upon payment of the deposit stated
in the BID Notice.

BID T7 of T77 T1.2
Part T1: BID Procedures BID Data



PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING
MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

F1.4

F.1.5

F.21

The Employer’s agent is:

Mr M Chinyangana, Pr Eng.
Cell: 073 734 5695

The Employer’s right to accept or reject any BID Offer

The Employer may accept or reject any variation, deviation, BID Offer, or alternative Offer, and may
cancel the BID process and reject all BID Offers at any time before the formation of a Contract. The
Employer shall not accept or incur any liability to a service provider for such cancellation and rejection,
but will give written reasons for such action upon written request to do so.

Eligibility

A service provider will not be eligible to submit a BID if:

()
(b)
(c)
(d)
(e)

()
(9)

The service provider submitting the BID is under restrictions or has principals who are under
restriction to participate in the Employer’s procurement due to corrupt of fraudulent practices;

The service provider does not have the legal capacity to enter into the Contract;

The service provider submitting the BID is insolvent, in receivership, bankrupt or being wound up,
has his affairs administered by a court or a judicial officer, has suspended his business activities,
or is subject to legal proceedings in respect of the foregoing;

The service provider does not comply with the legal requirements stated in the Employer’s
procurement policy;

The service provider cannot demonstrate that s/he possesses the necessary professional and
technical qualifications and competence, financial resources, equipment and other physical
facilities, managerial capability, personnel, experience and reputation to perform the Contract;

The service provider cannot provide proof that he is in good standing with respect to duties, taxes,
levies and contributions required in terms of legislation applicable to the work in the Contract.

Only those service providers who have in their employ management and supervisory staff
satisfying the requirements of the Scope of Work for Labour Intensive Competencies for
supervisory and management staff are eligible to submit BIDs.

CIDB GRADING

Only those service providers who are registered with the CIDB as defined in the Regulations 09

June 2004 and 05 July 2019, in terms of the CIDB Act No 38 of 2000, or are capable of being so

prior to the evaluation of submissions, in a Contractor grading designation equal to or higher than a
Contractor grading designation determined in accordance with the Sum bided for a 1SQ or higher
class of Fencing, Steel Security work, are eligible to submit BIDs.

Joint Ventures are eligible to submit BIDs provided that:

1. every member of the Joint Venture is registered with the CIDB;

2. the lead partner has a Contractor grading designation in the 1SQ or higher class of
Civil Engineering work; and

3. the combined Contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a Contractor
grading designation determined in accordance with the Sum bided for a 1SQ or higher
class of Fencing, Steel Security work

BID

T8 of T77 T1.2

Part T1: BID Procedures BID Data



PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING
MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

F.2.7

F.2.10

F.2.11

F.2.12

F2.13

F.2.13.3

F.2.13.5

F.2.15

Site visit and clarification meeting

Date: AS PER BID BULLETIN Starting time: AS PER BID BULLETIN
Inquiries and confirmation of attendance at least ONE FULL WORKING DAY in advance regarding the
meeting and site inspection may be directed to:

Technical inquiries may be directed to:

Mr M Chinyangana, Pr Eng.

Cell: 073 734 5695

Email: engchinyangana@gmail.com

Pricing the BID Offer

(a) Value Added Tax

e The Valued Added Tax (VAT) rate shall be 15% or as otherwise provided for by Legislation.

e The successful service provider shall be required to produce a VAT invoice that shall only be
prepared once measurements and valuations for work done in Terms of Contract Offer have
been agreed with the Employers agent and a Certificate of Payment issued.

e Payment of VAT to non-VAT vendors shall be processed from the month in which the service
provider’s liability with the South African Revenue Services is effective.

Alterations to document

A BID Offer shall not be considered if alterations have been made to the Forms of BID data or Contract
data (unless such alterations have been duly authenticated by the service provider) or if any particulars
required therein have not been completed in all respects.

Alternative BID Offers

No alternative Offers will be considered.

Submitting a BID Offer

BID Offers shall be submitted as an original only.

Under no circumstances whatsoever may the BID forms be retyped or redrafted.

Photocopies of the original BID documentation may be used, but an original signature must appear on
such photocopies.

The Employer’s address for delivery of BID Offers and identification details to be shown on such
BID Offer package are:

Location of BID box: As indicated in BID Notice

Physical address: As indicated in BID Notice

Identification details BID for: PANEL OF SERVICE PROVIDERS FOR SUPPLYING,
DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF
FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A
PERIOD OF 60 MONTHS (5 YEARS)

Bid No: AS PER BID BULLETIN
Closing Date: as per bid bulletin, at 12h00

Closing Time

BID

T9 of T77 T1.2
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PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING
MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

The closing time for submission of BID Offers is: 12h00 as per the bid bulletin as stated in the Notice
and Invitation to BID.

Telephonic, telegraphic, telex, facsimile, electronic or e-mailed BIDs will not be accepted.
F.2.16 BID Offer validity
The BID Offer validity period is 90 days from the closing time for submission of BIDs.
F.2.18 Provide other material
fhe service provider shall, when requested by the Employer to do so, submit the names of all
management and supervisory staff that will be employed to supervise the labour-intensive portion of the
works together with satisfactory evidence that such staff members satisfy the eligibility requirements
F.2.19 Access
Access shall be provided for inspections and testing by personnel acting on behalf of the Employer.
F.2.22 Return of BID Documents
Not applicable.
F.2.21 EVALUATION PROCESS

1.1. The valuation process comprises of the following phases:

1.1.1  Phase I: Initial Screening Process
During this phase, bid documents will be reviewed to determine compliance with the following:

All SBD forms must be correctly and fully completed, and signed,

Attendance of compulsory briefing session and signing of attendance register.

The Bill of Quantities (BoQ) must be fully completed and signed by the bidder.

Signed Joint Venture Agreement and Power of Attorney in case of Joint Ventures;

Company Profile, including previous contract work done, value of the work and contactable references
per contract.

e Certificate of Contractor Registration issued by the Construction Industry Development Board. Where
a service provider satisfies CIDB Contractor grading designation requirements through Joint Venture
formation, such service providers must submit the Certificates of Contractor Registration in respect of
each partner.

e e o o o

All bidders must be registered on the Central Supplier Database (CSD) failure to do so will be automatically
disqualified.

NB: It is the responsibility of the bidder to ensure that the following key information is in order to avoid any
disqualification during the bid evaluations:

« The Business registration status
» Bid restrictions and defaulters status
- |dentification number and the service of the state status

Failure to submit or adhere to the above “Phase I” requirements will lead to automatic disqualification.

NB: bidders must ensure that they fully complete the Declaration certificate for Local Production and
content (SBD 6.2) together with Annexure C ( Local Content Declaration: Summary Schedule ) failure to
adhere the bidder will lose points for specific goals as indicated on the SBD 6.1 for local production
content designated items and designated percentage required to claim preference points.

BID T10 of T77 T1.2
Part T1: BID Procedures BID Data



PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING
MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

1.1.2 Phase lI: Local Content Calculation

The following items are part of the BoQ and are designated according to the Department of Trade and

industry (DTI)

No Designated items Designated percentage
1 Prefabricated Steel 100%

2 Joining/Connecting Components 100%

3 Fasteners 100%

4 Wire Products 100%

5 Galvanised and Colour Coated Coils 100%

A bidder who will score below the stipulated percentage must have an exemption letter from DTI permitting
them to deviate from the stipulated percentages.

A bidder must calculate each item separately as per the Guidance Document for the Calculation for Local

The exchange rate to be used for the calculation of local production and content will be the exchange rate
published by the South African Reserve Bank (SARB) at 12:00 on the date of advertisement of the bid; and
only the South African Bureau of Standard (SABS) approved technical specification number SATS 1286; 2011
must be used to calculate local content.

The local content (LC) expressed, as a percentage of the bid price must be calculated in accordance with the
following formula, which must be disclosed in the bid documentation:

= LC=(1=X)*100

e Y
o Where
e X is the imported content in Rand
e Y is the bid price in Rand excluding value-added tax (VAT)

Prices referred to in the determination of x will be converted to Rand (ZAR) by using the exchange rate
published by the SARB at 12:00 on the date of advertisement of the bid.

The SABS approved technical specification number SATS 1286:2011 and the Guidance of the calculation of
local together with the Local Content Declaration Templates (Annexure C (Local Content Declaration:
Summery Schedule), D (Imported Content Declaration: Supporting Schedule to Annexure C) and E (Local
Content Declaration: Supporting Schedule to Annexure C) are accessible to all potential bidders on the dti’s
official website http://www.thedit.gov.za/industrial development/ip. jsp at no cost.

1.2. Phase lll Functionality evaluation as per attached Terms of Reference

a) Bids will be evaluated strictly according to the bid evaluation criteria stipulated in the terms of reference

b) Bidders must as part of their bid documents, submit supportive documentation for all technical
requirements as indicated hereunder. The panel responsible for scoring for the respective bids will evaluate
and score all bids based on their submissions and the information provided.

c) Bidders will not rate themselves, but need to ensure that all information is supplied as required. The Bid
Evaluation committee (BEC) will evaluate and score all responsive bids and will verify all documents
submitted by the bidders.

d) The BEC members will individually evaluate the responses received against the following criteria as set out
below:

BID T11 of T77 T1.2
Part T1: BID Procedures BID Data



PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING
MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

CRITERIA EVIDENCE VALUE WEIGHTING
No information
Pla'?t and Equipment Truck and LDV (must have proof of 2
available owr_1ed or ownership or hiring arrangement)
leased by the Bidder LDV concrete mixer 3
Truck, TLB/ Excavator/ TLB/Excavation/loader and_ truck (rp_ust
loader Grader have proof of ownership or hiring
! X arrangement; letter of intent)
c;?iTep;aacr:grLDV'sconcrete LDV TBL/ _Excavation/ loader, truck, 4 10
concrete mixer and roller/ compactor
(must have proof of ownership or hiring
arrangement
Truck, TLB/ Excavator/ loader, Grader,
compactor, concrete mixer and LDV’s 5
(must have proof of ownership or hiring
arrangement)
Program  of  Works No information & Gantt chart without 1
(Execution Plan  with activities
cash flow)
Gantt chart with clear activities 2
Gantt chart with clear activities and within 3
timelines 25
Gantt chart with clear activities and within 4
timelines and cash flow projection.
Gantt charts with clear activities,
resources and completion is within 5
timelines and cash flow projection
No information & submitted the method
statement but irrelevant 1
Submitted the method statement but
major work not described 2
Step by step, covering all the description
Detailed method of works 3 25
statement Step by step, covering all the description
of works 4
Perfectly suited, meets complete
requirements with step by step, covering 5
all the description of works, and cater
unforeseen circumstances
g?t?r:liz (é:foitsgc?\a:taa%ﬁ No information & General Staff 1
CVs and certified Staff Experienced but not relevant to this
copies of qualifications job 2
with  written  consent Relevant technicians (builders, plant
from relevant person for operators, plumbers, electrician)
verification. Qoqsent subcontracted with appropriate 3
letter should indicate experience
whether the individual IS All relevant technicians (builders, plant 10
outsourced  for  this operators, plumbers, electrician) within
contract or employed by the organization  with  appropriate 4
the I company experience
g:rrt'lr?ocglct)r?ansgoﬂc:)n?ﬁst All relevant technicians (builders, plant
by the closing of bid operators, plumbers, electrician) as
y 9 ’ indicated in the tender document within 5
the organization with  appropriate
experience and Professionals registered
with relevant bodies
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CRITERIA EVIDENCE VALUE WEIGHTING
Experience relevant to No information or One similar contract 1
this  technical field
(completion certificates Two similar contracts 2
or appointment letters .
must be included) Three similar contracts 3 25
Four similar contracts 4
Five or more similar contracts 5
Bidder's Bank rating F, G H and E or if submitted no ’
(Submit Stamped Letter information
from Bank indicating D 2
Bank rating) o) 3 5
B 4
A 5
Total 100

Only bidders who attain a minimum of 70 percent on Functionality will qualify to proceed for further
evaluation on Price and Preference points.

The bid evaluation committee may conduct physical verification during the evaluation process.

Each panel member will rate each individual criterion on the score sheet using the following scale:
1-Poor, 2- Average, 3- Good, 4- Very Good, 5- Excellent

Individual value scores will be multiplied with the specified weighting for the criterion to obtain the marks
scored for all elements. These marks will be added and expressed as a fraction of the best possible score
for all criteria. This score will be converted to a percentage and only bidders that have met or exceeded the
minimum threshold of 70% for functionality will be evaluated and scored in terms of pricing and socio-

The value scored for each criterion will be multiplied by the specified with weighting for the relevant
criterion to obtain the marks scored for each criterion. These marks will be added and expressed as a
fraction of the best possible score for all criteria.

This score will be converted to a percentage and only bidders that have met or exceeded the minimum
threshold of 70 % for functionality will be evaluated and scored in terms of pricing and socio-economic

e)
f)
economic goals as indicated hereunder.
9)
h)
goals as indicated hereunder.
i)

)

Any proposal not meeting a minimum score of 70% functionality proposal will be disqualified.

The price will not be evaluated as this stage

Phase IV: Price / Financial stage

a)
b)

Price / Financial proposal must be submitted in South African Rand.
The following formula will be used to calculate the points for price in respect of this bid:

Ps =80 (1 + (Pt-Pmin)
(Pmin)
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

BID
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c) The responsive bids will be adjudicated by the State on the 80/20-preference point system based on price
points and preference point:
» The bid price (maximum 80 points)
=  Specific goals (maximum 20 points)
d) The department reserves the right to arrange contracts with more than one contractor.
e) The Preferential Procurement Policy Framework Act 2000 (PPPFA) Preferential Procurement Regulations
2022, Regulations were gazetted on 4 November 2022
(No. 47552) Vol.689 and effective from 16 January 2023. These bid will be evaluated as per above
mentioned regulations. Bidders are required to submit evidence by which preference points can be claimed
based on the specific goals determined by the Department. In case of a Joint Venture, the average score of
the joint companies will be considered for determining preference point score. Sub-contracting will only be
allowed for up to 25% of the value of the contract to a company that possess the same or a higher
preference point score in terms of specific goals.
f) A maximum of 20 points may be awarded to a bidder for full complying with specific goals requirements
stipulated in the table below. For this bid the maximum number preference points that could be allocated to
a bidder are indicated below:
Specific Goal Maximum Preference Minimum Proof required for claiming preference
Points Allocated points
An Enterprise owned by at 4 o CIPC enterprise registration certificate,
least 51% black people certified ID copies of company owners and
Accredited B-BBEE status level contributor
certificate or certified and signed sworn
affidavit
An Enterprise owned by at 4 e CIPC enterprise registration certificate,
least 51% people who are certified ID copies of company owners and
youth (35 years or younger) Accredited B-BBEE status level contributor
certificate or certified and signed sworn
affidavit
An Enterprise owned by at 4 e CIPC enterprise registration certificate,
least 51% people who are certified ID copies of company owners and
women Accredited B-BBEE status level contributor
certificate or certified and signed sworn
affidavit
An Enterprise owned by at 4 e CIPC enterprise registration certificate,
least 51% people with a certified ID copies of company owners,
disability Accredited B-BBEE status level contributor
certificate or certified and signed sworn
affidavit and Proof of disability (Certificate
from a medical doctor that specifies the
nature of the disability)
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Promotion of South African e A written declaration signed by the Enterprise
Sr\grr;]eoc:igr?rgfp ; r;|:|s through the 4 with an indication of local production and content
manufacturers- local production designated percentage for all goods listed on the

and content

specific goal and Annexure C (Local Content

Local production and content Declaration: Summery Schedule)

designated items and
designated percentage
required to claim preference

points:

NB: (Points are allocated
only when the bidder
Prefabricated Steel meets the designated
100% percentage for all listed

items)
Joining/Connecting
Components 100%

Fasteners 100%
Wire Products 100%

Galvanised and Colour
Coated Coils 100%

TOTAL 20 POINTS .

Failure to submit the required evidence will lead to allocation of zero (0) preference points

g) The points scored by a bidder in respect of the preference points indicated above will be added to the
points scored for price.

h) Bidders are requested to complete SBD 6.1 in order to claim preference points and attach relevant
evidence as stipulated on the table above.

i) Only a bidder who has completed and signed the declaration part of the preference claim form will be
considered for preference points.

i) Supply Chain Management may, before a bid is adjudicated or at any time, require a bidder to substantiate
claims it has made with regard to claims regarding preference points.

k) Points scored will be rounded off to the nearest 2 decimals.

1) In the event that two or more bids have scored equal total points, the contract will be awarded to the bidder
scoring the highest number of preference points. Should two or more bids be equal in all respects, the
award shall be decided by drawing of lots.

m) A contract may, on reasonable and justifiable grounds, be awarded to a bid that did not score the highest

number of points. The bidder must submit copies of identity documents of all directors or shareholders of
the company with the bid documents at the closing date and time of the bid.

NB: It is the responsibility of the service provider to ensure that tax is compliant during the appointment stage and

have a verified bank account on CSD.

e Where the recommended bidder is not tax compliant, the bidder will be notified by email or in writing of their
non-compliant status and the bidder will be requested to provide written proof from SARS on their compliance
status or proof that they have made an arrangement to meet their outstanding tax obligation, within 7 working
days. The bidder should thereafter provide the Department with proof of their tax compliance status which
should be verified via the Central Supplier Database.

e Should the recommended bidder fail to provide written proof of their tax compliance status within seven (7)
working days for bids; the Accounting Officer or Accounting Authority must reject the bid submitted by the
bidder.

BID
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« Where goods and services have been delivered satisfactory without any dispute the department must not delay
the processing of payments as a result of outstanding tax matters. A bidder must register for Value Added Tax
(VAT) if the total value of taxable goods or rest stop awarded is more than R1 million in a 12-month period or is

expected to exceed this amount.

CLIENT BASE

All the information submitted with regpards to the experience may be verified in terms of contactable
references which are on the company profile. The references may include the names of the relevant
persons as well as their phone numbers, fax numbers, and e-mail addresses.

DARDLEA may utilize this data to obtain information during the evaluation and/or adjudication process.

LEGAL IMPLICATIONS

Successful service providers must be prepared to enter into a service level agreement with the DARDLEA.
DARDLEA reserves the right to award this bid on a non-exclusive basis, i.e. DARDLEA may procure similar
services outside this bid with the view of securing the best service and value for money.

COMMUNICATION

Supply Chain Management will communicate with bidders for, among others. Where bid clarity is sought, to
obtain information or to extend the validity period. Any communication either by facsimile, letter or
electronic mail or any other form of correspondence to any government official, department or
representative of a testing institution or a person acting in an advisory capacity for DARDLEA in respect of
this bid between the closing date and the award of the bid by the bidder is prohibited.

COUNTER CONDITIONS

Bidders’ attention is drawn to the fact that amendments to any of the Special Conditions by bidders will
result in invalidation of such bids.

PROHIBITION OF RESTRICTIVE PRACTICES

a. In terms of section 4(1) of the Competition Act No. 89 of 1998, as amended, an agreement between, or
concerted practice by, firms or a decision by an association of firms, is prohibited if it is between parties in a
horizontal relationship and if a bidder(s) is/are or a contractor(s) was/were involved in:

o Directly or indirectly fixing a purchase or selling price or any other trading condition;

« Dividing markets by allocation customers, suppliers, territories or specific types of goods or
services; or

e Collusive bidding.

b) If a bidder(s) or contractor(s), in the judgment of purchaser, has/have engaged in any of the restrictive
practises referred to above, the purchaser may, without prejudice to any other remedy provided for,
invalidate the bid(s) for such items(s) offered or terminate the contract in whole or in part and refer the
matter to the Competition Commission for investigation and possible imposition of administrative penalties
as contemplated in the Competition Act no.89 of 1998.

FRONTING

DARDLEA supports the spirit of broad based black economic empowerment and recognizes that real
empowerment can only be achieved through individuals and businesses conduction themselves in
accordance with the Constitution and in an honest, fair, equitable, transparent and legally compliant
manner. Against this background DARDLEA condemns any form of fronting.

DARDLEA, in ensuring that bidders conduct themselves in an honest manner will, as part of the bid
evaluation processes, conduct or initiate the necessary enquiries/investigations to determine the accuracy
of the representation made in bid documents. Should any of the fronting indicators as contained in the
Guidelines on Complex Structures and Transactions and Fronting, issued by the Department of Trade and
industry be established during such enquiry/investigation, the onus will be on the bidder / contractor to
prove that fronting does not exist.
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Failure to do so within a period of 14 days from date of notification may invalidate the bid/contract and may
also result in the restriction of the bidder/contractor to conduct business with public sector for a period not
exceeding ten years, in addition on any other remedies DARDLEA may have against the bidder/contractor
concerned.

PRESENTATION
DARDLEA may require presentations/interviews from short-listed bidders as part of the bid process

F.3.13 Acceptance of BID Offer
F.3.13.1 BID offers will only be accepted on condition that:

(a) The BID Offer is signed by a person authorised to sign on behalf of the service provider;

(b) the service provider’s declaration of compliance with the Occupational Health and Safety Act No.
85 of 1993 and the Construction Regulations 2003, is included with her/his BID submission;

(c) a service provider who submitted a BID as a Joint Venture has included an acceptable Joint
Venture Agreement with her/his BID;

(d) the service provider or a competent authorised representative of the Contractor who submitted the
BID has attended the compulsory clarification meeting or site inspection;

(e) the Contractor who submits the BID has been registered with the Construction Industry
Development Board in accordance with the Construction Industry Development Board Act No. 38
of 2000 and the CIDB Regulations 2003 promulgated in terms of the Act, or if the Contractor can
submit proof or evidence that s/he will be able to register within 10 days of the closing date for
submission of BIDs;

(f) the service provider or any of its principals is not listed on the register of BID Defaulters in terms of
the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing
business with the Public Sector;

(9) the service provider has not abused the Employer’s Supply Chain Management System or has
failed to perform on any previous Contract and has been given a written notice to this effect;

(h) The service provider or any of its Principals, Directors or Managers is not employed in the service
of the State (all spheres of government) nor is a Public Representative (Councillor);

(i) acompany profile is attached;

() the required Certificates listed in F.2.23 above, are attached;

(k) The Returnable Schedules in T2.2 have been completed and signed;

()  The Form of Offer in C1.1 has been signed by the Service Provider;

(m) the Employer is satisfied that the service provider or any of her/his Principals have not influenced
the BID Offer and acceptance by the following criteria:

a. having Offered, promised or given a bribe or other gift or remuneration to any person in
connection with the obtaining or execution of this Contract;

b. having acted in a fraudulent or corrupt manner in obtaining or executing this Contract;

c. having approached an Officer or employee of the Employer or the Employer’s Agent with the
objective of influencing the award of a Contract in the service provider’s favour;

d. having entered into any agreement or arrangement, whether legally binding or not, with any
other Person, Firm or Company to refrain from Quoting for this Contract or as to the amount of
the BID to be submitted by either party;
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e. having disclosed to any other Person, Firm or Company other than the Employer, the exact or
approximate amount of his proposed BID;

f. The Employer may, in addition to using any other legal remedies, repudiate the BID Offer and
acceptance and declare the Contract invalid should it have been concluded already.

F.3.18 Copies of Contract
The number of paper copies of the signed Contract to be provided by the Employer is ONE.

BID T18 of T77 T12
Part T1: BID Procedures BID Data



PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING
MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

T1.3: Annex F: Standard Conditions of Bid

(As contained in Annexure F of South African National Standard: Construction procurement processes,
Methods and procedures: SANS 294: 2004 Edition)

F.1 General
F.1.1 Actions

The employer and each service provider submitting a Bid offer shall comply with these conditions of Bid. In their
dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3, timeously and
with integrity, and behave equitably, honestly and transparently.

F.1.2 Bid Documents
The documents issued by the employer for the purpose of a Bid offer are listed in the Bid data.

F.1.3 Interpretation

F.1.3.1 The Bid data and additional requirements contained in the Bid schedules that are included in the returnable
documents are deemed to be part of these conditions of Bid.

F.1.3.2 These conditions of Bid, the Bid data and Bid schedules which are only required for Bid evaluation purposes,
shall not form part of any contract arising from the invitation to Bid.

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the following definitions apply:

a) comparative offer means the service providers financial offer after the factors of non-firm prices, all
unconditional discounts and any other Bided parameters that will affect the value of the financial offer have
been taken into consideration

b) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the action
of the employer or his staff or agents in the Bid process; and

c) fraudulent practice means the misrepresentation of the facts in order to influence the Bid process or the
award of a contract arising from a Bid offer to the detriment of the employer, including collusive practices
intended to establish prices at artificial levels

d) quality (functionality) means the totality of features and characteristics of a product or service that bear on
its ability to satisfy stated or implied needs

F.1.4 Communication and employer’s agent

Each communication between the employer and a service provider shall be to or from the employer's agent only, and
in a form that can be read, copied and recorded. Writing shall be in the English language. The employer shall not
take any responsibility for non-receipt of communications from or by a service provider. The name and contact
details of the employer’s agent are stated in the Bid data.

F.1.5 The employer’s right to accept or reject any Bid offer

F.1.5.1. The employer may accept or reject any variation, deviation, Bid offer, or alternative Bid offer, and may
cancel the Bid process and reject all Bid offers at any time before the formation of a contract. The employer may
accept any Bid offer in part or in full and split the Bid to award to one or more Bid offers. The employer shall not
accept or incur any liability to a service provider for such cancellation and rejection, but will give written reasons for
such action.
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F.1.5.1.1. Objectives

To appoint a panel of contractors who will Supply, delivery, instaliation, and commissioning of fencing material in the
Mpumalanga Province for a period of 60 months, to the Department of Agriculture, Rural Development, Land and
Environmental Affairs (DARDLEA).

F.1.5.2 Price negotiations

Service providers quoted above the market-related rates:

The market-related prices are used as a basis to negotiate standardised market rates.

Service providers quoted above the market-related prices will be offered the market-related prices as standardised
rates offered by the department. If all bidders do not agree, they are requested to provide reasons for rejecting the
offer, and reasons may be supported by proof of relevant market rates |

If the market-related rates are declined by the service providers the price negotiation committee should recommend
to the Accounting Officer for the cancellation of the bid.

if all service providers are in agreement with the above conditions, a service level agreement will be signed by both

parties.

Service providers quoted below the market rates:

Service providers market-related below the market-related prices and confirmed that they will deliver the goods and
services as per the quoted prices will be appointed based on their quoted prices.

The department will prepare individual bills of quantity for each bidder which will be used during service delivery:
service providers who quoted below the market rate may sign a BOQ which may be different from the panel rates

If a supplier offers a price that is deemed by the committee to be not viable to supply goods or services as required
by the department, measures will be in place to mitigate the risk; these may include confirming with the supplier in
writing if they will be able to deliver on the price if they confirm that they cannot, they will be disqualified on the basis
of being non-responsive.

If they confirm that they can deliver the department will have a very tight contract to mitigate the risk of non-
performance. Further action on failures by the supplier to deliver shouid be handled in terms of the contract including
performance warnings and cancellation of the contract.

The negotiation committee must not provide for the increase of prices as submitted by the service provider on the
total bid offer.

The service providers may be afforded an opportunity to negotiate items within the bill of quantities however the
negotiated outcome should not be higher than the total bid price.

If all service providers are in agreement with the above conditions, a service level agreement will be signed by both
parties.

NB; The Department reserves the right/discretion to enter into a contract with bidders that have accepted the
negotiated market-related price. Price negotiation agreement must be concluded within 3 days after the committee

and service providers have negotiated the offer.

F.2 Service Providers obligations
The service provider shall comply with the following obligations:

F.2.1  Eligibility
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Submit a Bid offer only if the service provider complies with the criteria stated in the Bid data and the service
provider, or any of his principals, is not under any restriction to do business with employer.

F.2.2 Cost of Biding
Accept that the employer will not compensate the service provider for any costs incurred in the preparation
and submission of a Bid offer, including the costs of any testing necessary to demonstrate that aspects of the
offer satisfy requirements.
F.2.3 Check documents
Check the Bid documents on receipt for completeness and notify the employer of any discrepancy or
omission.
Bidders shall check the numbers of the pages and satisfy themselves that none are missing or duplicated.
No liability shall be accepted in regard to claims arising from the fact that pages are missing or duplicated.
F.2.4 Confidentiality and copyright of documents
Treat as confidential all matters arising in connection with the Bid. Use and copy the documents issued by
the employer only for the purpose of preparing and submitting a Bid offer in response to the invitation.
F.2.5 Reference documents
Obtain, as necessary for submitting a Bid offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the Bid
documents by reference.
F.2.6 Acknowledge addenda
Acknowledge receipt of addenda to the Bid documents, which the employer may issue, and if necessary
apply for an extension to the closing time stated in the Bid data, in order to take the addenda into account.
F.2.7 Clarification meeting
Attend, where required, a clarification meeting at which service providers may familiarize themselves with
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in
the Bid data.
F.2.8 Seek clarification
Request clarification of the Bid documents, if necessary, by notifying the employer at least five working days
before the closing time stated in the Bid data.
F.2.9 Insurance
Be aware that the extent of insurance to be provided by the employer (if any) may not be for the full cover
required in terms of the conditions of contract identified in the contract data. The service provider is advised
to seek qualified advice regarding insurance.
F.2.10 Pricing the Bid offer
F.2.10.1 Include in the rates, prices, and the Bided total of the prices (if any) all duties, taxes (except Value
Added Tax (VAT)), and other levies payable by the successful service provider, such duties, taxes
and levies being those applicable 14 days before the closing time stated in the Bid data.
F2.10.2 Show VAT payable by the employer separately as an addition to the Bided total of the prices.
F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract data.
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the Bid data. The conditions of
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contract identified in the contract data may provide for part payment in other currencies.
F.2.11 Alterations to documents

Not make any alterations or additions to the Bid documents, except to comply with instructions
issued by the employer, or necessary to correct errors made by the service provider. All signatories
to the Bid offer shall initial all such alterations. Erasures and the use of masking fluid are prohibited.

F.2.12 Alternative Bid offers

F.2.12.1 Submit alternative Bid offers only if a main Bid offer, strictly in accordance with all the
requirements of the Bid documents, is also submitted. The alternative Bid offer is to be
submitted with the main Bid offer together with a schedule that compares the requirements
of the Bid documents with the alternative requirements the service provider proposes.

F.2.12.2 Accept that an alternative Bid offer may be based only on the criteria stated in the Bid data
or criteria otherwise acceptable to the employer.

F.2.13 Submitting a Bid offer

F.2.13.1 Submit a Bid offer to provide the whole of the works, services or supply identified in the contract data
and described in the scope of works, unless stated otherwise in the Bid data.

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing in black ink.

F.2.13.3 Submit the parts of the Bid offer communicated on paper as an original plus the number of copies
stated in the Bid data, with an English translation of any documentation in a language other than
English, and the parts communicated electronically in the same format as they were issued by the
employer.

F.2.13.4 Sign the original and all copies of the Bid offer where required in terms of the Bid data. The employer
will hold all authorized signatories liable on behalf of the service provider. Signatories for service
providers proposing to contract as joint ventures shall state which of the signatories is the lead partner
whom the employer shall hold liable for the purpose of the Bid offer.

F.2.13.5 Seal the original and each copy of the Bid offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and
identification details stated in the Bid data, as well as the service providers name and contact address.

F.2.13.6 Where a two-envelope system is required in terms of the Bid data, place and seal the returnable
documents listed in the Bid data in an envelope marked “financial proposal” and place the remaining
returnable documents in an envelope marked “technical proposal”’. Each envelope shall state on the
outside the employer’s address and identification details stated in the Bid data, as well as the service
provider's name and contact address.

F.2.13.7 Seal the original Bid offer and copy packages together in an outer package that states on the outside
only the employer's address and identification details as stated in the Bid data.

F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or premature
opening of the Bid offer if the outer package is not sealed and marked as stated.

F.2.14 Information and data to be completed in all respects

Accept that Bid offers, which do not provide all the data or information requested completely and in the form
required, may be regarded by the employer as non-responsive.

F.2.15 Closing time
F.2.15.1 Ensure that the employer receives the Bid offer at the address specified in the Bid data not

later than the closing time stated in the Bid data. Proof of posting shall not be accepted as
proof of delivery. The employer shall not accept Bid offers submitted by telegraph, telex,
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F.3

facsimile or e-mail, unless stated otherwise in the Bid data.

F.2.15.2 Accept that, if the employer extends the closing time stated in the Bid data for any reason,
the requirements of these conditions of Bid apply equally to the extended deadline.

F.2.16 Bid offer validity

F.2.16.1 Hold the Bid offer(s) valid for acceptance by the employer at any time during the validity
period stated in the Bid data after the closing time stated in the Bid data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the Bid data
for an agreed additional period.

F.2.17 Clarification of Bid offer after submission

Provide clarification of a Bid offer in response to a request to do so from the employer during the evaluation
of Bid offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors
by the adjustment of certain rates or item prices (or both). No change in the total of the prices or substance

of the Bid offer is sought, offered, or permitted. The total of the prices stated by the service provider shall be
binding upon the service provider.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a
preferred service provider following a competitive selection process, should the Employer elect to do so.

F.2.18 Provide other material
F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the Bid offer,
the service providers commercial position (including notarized joint venture agreements),
preferencing arrangements, or samples of materials, considered necessary by the employer
for the purpose of a full and fair risk assessment. Should the service provider not provide the
material, or a satisfactory reason as to why it cannot be provided, by the time for submission
stated in the employer’s request, the employer may regard the Bid offer as non-responsive.
F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.
F.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for
in the Bid data.

F.2.20 Submit securities, bonds, policies, etc.
If requested, submit for the employer’s acceptance before formation of the contract, all securities,
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of
contract identified in the contract data.

F.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the
employer to issue the contract.

F.2.22 Return of other Bid documents

If so instructed by the employer, return all retained Bid documents within 28 days after the expiry of
the validity period stated in the Bid data.

F.2.23 Certificates

Include in the Bid submission or provide the employer with any certificates as stated in the Bid data.

The employer’s undertakings

Bid
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The employer undertakes to:

F.3.1

F.3.2

F.3.3

F.3.4

Respond to clarification

Respond to a request for clarification received up to five working days prior to the Bid closing time
stated in the Bid Data and notify all service providers who drew procurement documents.

Issue Addenda

If necessary, issue addenda that may amend or amplify the Bid documents to each service provider
during the period from the date of the Bid Notice until seven days before the Bid closing time stated
in the Bid Data. If, as a result a service provider applies for an extension to the closing time stated in
the Bid Data, the Employer may grant such extension and, will then notify it to all service providers
who drew documents.

Return late Bid offers

Return Bid offers received after the closing time stated in the Bid Data, unopened, (unless it is
necessary to open a Bid submission to obtain a forwarding address), to the service provider
concerned.

Opening of Bid submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid Bid submissions in the
presence of service provider's agents who choose to attend at the time and place stated in
the Bid data. Bid submissions for which acceptable reasons for withdrawal have been
submitted will not be opened.

F.3.4.2 Announce at the opening held immediately after the opening of Bid submissions, at a venue
indicated in the Bid data, the name of each service provider whose Bid offer is opened, the
total of his prices, preferences claimed and time for completion, if any, for the main Bid offer
only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.

F.3.5 Two-envelope system

F.3.6

F.3.7

F.3.5.1 Where stated in the Bid data that a two-envelope system is to be followed, open only the
technical proposal of valid Bids in the presence of service provider’s agents who choose to
attend at the time and place stated in the Bid data and announce the name of each service
provider whose technical proposal is opened.

F.3.5.2 Evaluate the quality of the technical proposals offered by service providers, then advise
service providers who remain in contention for the award of the contract of the time and
place when the financial proposals will be opened. Open only the financial proposals of
service providers, who score in the quality evaluation above the minimum number of points
for quality stated in the Bid data, and announce the score obtained for the technical
proposals and the total price and any preferences claimed. Return unopened financial
proposals to service providers whose technical proposals failed to achieve the minimum
number of points for quality.

Non-disclosure

Not disclose to service providers, or to any other person not officially concerned with such
processes, information relating to the evaluation and comparison of Bid offers, the final evaluation
price and recommendations for the award of a contract, until after the award of the contract to the

successful service provider.
Grounds for rejection and disqualification

Determine whether there has been any effort by a service provider to influence the processing of Bid
offers and instantly disqualify a service provider (and his Bid offer) if it is established that he
engaged in corrupt or fraudulent practices.

Bid
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F.3.8 Test for responsiveness

Determine, on opening and before detailed evaluation, whether each Bid offer properly received:

a)
b)
c)

meets the requirements of these Conditions of Bid,
has been properly and fully completed and signed, and
is responsive to the other requirements of the Bid documents.

A responsive Bid is one that conforms to all the terms, conditions, and specifications of the Bid
documents without material deviation or qualification. A material deviation or qualification is one

which

, in the Employer's opinion, would:

detrimentally affect the scope, quality, or performance of the works, services or supply
identified in the Scope of Work,

change the Employer's or the service provider’s risks and responsibilities under the contract,
or affect the competitive position of other service providers presenting responsive Bids, if it
were to be rectified.

Reject a non-responsive Bid offer, and not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.

F.3.9 Arithmetical errors

Check responsive Bid offers for arithmetical errors, correcting them in the following manner:

Where there is a discrepancy between the amounts in figures and in words, the amount in
words shall govern.

If a bill of quantities (or schedule of rates) apply and there is an error in the line item total
resulting from the product of the unit rate and the quantity, the line item total shall govern and
the rate shall be corrected. Where there is an obviously gross misplacement of the decimal
point in the unit rate, the line item total as Bided shall govern, and the unit rate will be
corrected.

Where there is an error in the total of the prices either as a result of other corrections required
by this checking process or in the service provider’s addition of prices, the total of the prices
shall govern and the service provider will be asked to revise selected item prices (and their
rates if a bills of quantities applies) to achieve the Bided total of the prices.

Consider the rejection of a Bid offer if the service provider does not correct or accept the correction

of his

arithmetical errors in the manner described above.

F.3.10 Clarification of a Bid offer

Obtain clarification from a service provider on any matter that could give rise to ambiguity in a contract
arising from the Bid offer.

F.3.11 Evaluation of Bid offers

F.3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive Bid offer to a
comparative offer and evaluate it using the Bid evaluation method that is indicated in the Bid Data and
described below:

Method 4:
Financial offer,
quality and
preferences

1) Score quality, rejecting all Bid offers that fail to score the minimum number of points for
quality stated in the Bid data.

2) Score Bid evaluation points for financial offer.

3) Confirm that service providers are eligible for the preferences claimed, and if so, score Bid
evaluation points for preferencing.

4) Calculate total Bid evaluation points.
5) Rank Bid offers from the highest number of Bid evaluation points to the lowest.

6) Recommend service provider with the highest number of Bid evaluation points for the
award of the contract, unless there are compelling and justifiable reasons not to do so.

Bid
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Score financial offers, preferences and quality, as relevant, to two decimal places.
F.3.11.3 Scoring quality (functionality)

Score quality in each of the categories stated in the Bid Data and calculate total score for quality.
F.3.12 Insurance provided by the employer

If requested by the proposed successful service provider, submit for the service provider’s information the
policies and / or certificates of insurance which the conditions of contract identified in the contract data,
require the employer to provide.

F.3.13 Acceptance of Bid offer

F.3.13.1 Accept Bid offer only if the service provider satisfies the legal requirements stated in Clause F.2.1 of the Bid
Data. '

F.3.13.2 Notify the successful service provider of the employer's acceptance of his Bid offer by completing and
returning one copy of the form of offer and acceptance before the expiry of the validity period stated in the
Bid data, or the agreed additional period. Providing the form of offer and acceptance does not contain any
qualifying statements, it will constitute the formation of a contract between the employer and the successful
service provider as described in the form of offer and acceptance.

F.3.13.3 The Contingency will be claimed by the service provider as and when required and it must be approved by
the Accounting Officer or delegated authorities.

F.3.13.4 The service provider may be required to submit a bank guarantee, acceptance letter and programme of
work upon appointment

. Bidders will be allocated works as per their CIDB ranges

o Bidders will be rotated as per the departmental rotation register

F.3.14 Notice to unsuccessful Service providers

After the successful service provider has acknowledged the employer’s notice of acceptance, notify other
service providers that their Bid offers have not been accepted.

F.3.15. Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the employer as
part of the Bid documents to take account of:

a) Addenda issued during the Bid period,

b) Inclusion of some of the returnable documents,

c) Other revisions agreed between the employer and the successful service provider, and
d) The schedule of deviations attached to the form of offer and acceptance, if any.

F.3.16 Issue final contract

Prepare and issue the final draft of contract documents to the successful service provider for acceptance as
soon as possible after the date of the employer's signing of the form of offer and acceptance (including the
schedule of deviations, if any). Only those documents that the conditions of Bid require the service provider
to submit, after acceptance by the employer, shall be included.

F.3.17 Complete adjudicator’'s contract
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for
both parties to complete formalities for appointing the selected adjudicator at the same time as the

Main contract is signed.

F.3.18 Provide copies of the contracts

Bid Initials : T1.3
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Provide to the successful service provider the number of copies stated in the Bid Data of the signed copy of
the contract as soon as possible after completion and signing of the form of offer and acceptance.
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PART T2: RETURNABLE SCHEDULES
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PART T2: RETURNABLE SCHEDULES

T2.1 List of Returnable Documents

The Service Providers must complete the following Returnable Documents in the Appendix

The complete bid document as received from the employer, together with all additional documentation as
requested, must be submitted. No documentation must be removed from the bid document.

Compulsory Returnable Documents:

Legal Joint Venture Agreement (where applicable);

Valid letter of Good Standing from the Department of Labour;
Bank rating letter, certified by bidder’s banker -

CIDB registration Certificate;

Proof of Registration with the Central Supplier Database;

NB: It is the responsibility of the bidder to ensure that the following key information is in order to avoid any
disqualification during the bid evaluations:

.............................. The Business registration status
.............................. Tender restrictions and defaulters status

Identification number and the service of the state status

Non-submission of any of the above listed documents may lead to disqualification of the bid.

Returnable Schedules

The bidder must complete the following returnable documents:
Returnable Schedules required only for bid evaluation purposes

Record of Addenda to Bid Documents;

Proposed Amendments, Deviations and Alternatives;
Bidder’s previous experience;

List of traceable references for similar services;
Schedule of plant and equipment, and hand tools;
Schedule of proposed subcontractors (if applicable)
Preliminary Execution Programme;

Capacity: Signed CVs of staff with letter of consent, certified proof of Qualification(s) not older than six (6)
months and organogram;

Company profile;

Minimum Proof required for claiming preference points

Other schedules and documents that will be incorporated into the contract and must be completed &
submitted to be considered responsive

Fully completed and signed Compulsory Enterprise Questionnaire;
Fully completed and signed Certificate of Authority for Signatory;,
Schedule of amendments, deviations and alternatives;

Contractor’s health and safety declaration;

Fully correctly completed and signed all SBD forms

The Bill of Quantities (BoQ) must be fully completed and signed
Attendance of site briefing meeting and signing of attendance register
Notification Form in Terms of the Occupational Health and Safety Act 1993, Construction Regulations 2003
Offer and Acceptance

Contract Data

Pricing schedule

Other

Bid
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Note that the bid document must be fully completed and signed, failure which may result in disqualification
of the bid.

5 The Offer portion

Part C1 Agreement and Contract Data
Part C2 Pricing Data

Part C3 Scope of Work

Part C4 Site Information

Note that the bid document must be fully completed and signed, failure which will result in disqualification
of the bid.
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T2.2 Returnable Schedules to be completed by Service Provider
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RECORD OF ADDENDUM TO BID DOCUMENTS

We confirm that the following communications received from the Employer before the submission of this Bid Offer, amending
the Bid Documents, have been taken into account in this Bid Offer:

Date Title or Details

Attach additional pages if more space is required.

Signed Date
Name Position
Service

Provider
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CERTIFICATE OF AUTHORITY OF AN ENTITY

Indicate the status of the service provider by ticking the appropriate box hereunder. The service provider must
complete the Certificate set out below for the relevant category.

M (m (1) (v) v)
Company Close Partnership Joint Venture Sole Proprietor
Corporation

()] CERTIFICATE FOR COMPANY

SO UP R POPUPPPTTTRTN , chairperson of the Board of Directors of
........................................................................... , hereby confirm that by resolution of the Board (copy attached)
takenon ......cccceeeeeiiiiiiiiinn. 20...... ,

MIEIIVIS e e , acting in the capacity of

, was authorised to sign all Documents in

connection with this Bid and any Contract resulting from it on behalf of the Company.

Signature of Chairman: ..................cooiiiii e

Signature of SiIgNatory: ...........coooiiiiii e

As Witnesses:
L e s Name in Block Letters.........coooovivieviiniiiieeeeeeeiinnn,

2 s Name in Block Letters........ccooovvevviieiniiiiiiieiinnnn,
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COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a Joint Venture, separate Enterprise questionnaires in respect of
each Partner must be completed and submitted.

Section 1: Name of Enterprise: .......... ...ttt ittt aas seanans

Section 2: VAT registration number,ifany: ............ .. ... i i i

Section 3: CIDB registration number,ifany:............ ... .. i i

Section 4: Particulars of Sole Proprietors and Partners in Partnerships

Name* Identity number* Personal income tax number*

* Complete only if Sole Proprietor or Partnership and attach separate page if more than 3 Partners

Section 5: Particulars of Companies and Close Corporations
Company registration number . . . . ... ...
Close Corporation NUMDET . . .. . ... . i et e e

Tax reference NUMDET . . . . . e

Section 6: Record in the service of the State

Indicate by marking the relevant boxes with a cross, if any Sole Proprietor, Partner in a Partnership or Director, Manager,
Principal Shareholder or Stakeholder in a Company or Close Corporation is currently or has been within the last 12 months in
the service of any of the following:

a Member of any Municipal Council an employee of any Provincial Department, National
a Member of any Provincial Legislature or Provincial Public entity or Constitutional Institution
a Member of the National Assembly or the within the meaning of the Public Finance
National Council of Province Management Act, 1999 (Act 1 of 1999)

a Member of the Board of Directors of any a Member of an Accounting Authority of any National
Municipal entity or Provincial Public Entity

an Official of any Municipality or Municipal entity an employee of Parliament or a Provincial Legislature

If any of the above boxes are marked, disclose the following:

Name of Sole Proprietor, | Name of Institution, Public Office, board Status of service

Partner, Director, Manager, | or organ of State and position held (tick appropriate column
Principal Shareholder or Current Within last
Stakeholder 12 months

*insert separate page if necessary

Section 7: Record of spouses, children and parents in the service of the State
Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a Sole Proprietor, Partner in a Partnership
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or Director, Manager, Principal Shareholder or Stakeholder in a Company or Close Corporation is currently or has been within
the last 12 months been in the service of any of the following:

a Member of any Municipal Council an employee of any Provincial Department, National
a Member of any Provincial Legislature or Provincial Public Entity or Constitutional Institution
a Member of the National Assembly or within the meaning of the Public Finance
the National Council of Province Management Act, 1999 (Act 1 of 1999)

a Member of the Board of Directors of a Member of an Accounting Authority of any National
any Municipal Entity or Provincial Public entity

an Official of any Municipality or an employee of Parliament or a Provincial Legislature

Municipal entity

Name of spouse, child or | Name of Institution, Public Office, Board Status of service
parent or Organ of State and position held (tick appropriate
column)

Current | Within last
12 months

*insert separate page if necessary

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the Enterprise:

i) authorizes the Employer to obtain a tax clearance Certificate from the South African Revenue Services that my / our tax
matters are in order;

ii) confirms that the neither the name of the Enterprise or the name of any Partner, Manager, Director or other Person, who
wholly or partly exercises, or may exercise, control over the Enterprise appears on the Register of Bid Defaulters
established in terms of the Prevention and Combating of Corrupt Activities Act of 2004,

iii) confirms that no Partner, Member, Director or other Person, who wholly or partly exercises, or may exercise, control over
the Enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other Biding entities submitting Bid Offers and have no
other relationship with any of the Biders or those responsible for compiling the Scope of Work that could cause or be
interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true

and correct.

Signed Date
Name Position
Enterprise

Name
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The following is a Statement of Work of similar nature recently successfully executed by myself / ourselves:

SCHEDULE OF THE SERVICE PROVIDERS EXPERIENCE

L Consultin

Q Employer: Engineer'g

& Contact :

w Person and Contact Nature of Work Value of Work Date
E ‘ Person and (inclusive of VAT) Completed
o Telephone

= Number Telephone

w Number

1

2

3

4

= Contractual

u

o Employer Engineer Nature of Work Value 9 fWork (VAT completion
4 Inclusive)

S Date

o

1

2

3

4
SIGNATURE: ..ot DATE: oo
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(of person authorised to sign on behalf of the service provider)
KEY PERSONNEL

In terms of the Project Specification and the Conditions of Bid, unskilled Workers may only be brought in from
outside the Local Community if such personnel are not available locally.

The service provider shall list below the personnel which he intends to utilize on the Works, including key
personnel which may have to be brought in from outside if not available locally.

Number of Persons

Key Personnel to be Unskilled Personnel to be
imported if not available recruited from local
locally community

Key Personnel, Part of the
Category of Employee Contractor’s Organisation

HDI NON-HDI HDI NON-HDI HDI NON-HDI

Site Agent, Project
Managers

Foremen, Quality
Control and Safety
Personnel

Technicians,
Surveyors, etc

Artisans and other
Skilled Workers

Plant Operators

Unskilled Workers

SIGNATURE: ... e DATE: ..o,
(of person authorised to sign on behalf of the service provider)
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CURRICULUM VITAE FORMAT OF KEY PERSONNEL
(e.g. Contract Manager)

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my
qualifications and my experience.

Signature of person named in the Schedule Date
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CURRICULUM VITAE FORMAT OF KEY PERSONNEL
(e.g. Site Agent)

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my
qualifications and my experience.

Signature of person named in the Schedule Date
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CURRICULUM VITAE FORMAT OF KEY PERSONNEL
(e.g. General Foreman)

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my
qualifications and my experience.

Signature of person named in the Schedule Date
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CURRICULUM VITAE FORMAT OF KEY PERSONNEL
(e.g. Any Other)

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my
qualifications and my experience.

Signature of person named in the Schedule Date
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AMENDMENTS, DEVIATIONS AND ALTERNATIVES

(This is not an invitation for amendments, deviations or alternatives, but should the service provider desire to
make any departures from the Provisions of this Contract he shall set out his proposals clearly hereunder. The
Employer will not consider any amendment, unless form (a), has been completed to the satisfaction of the
Employer). The service provider is referred to Bid Data paragraph F.2.12, where it is clearly stated that no
Alternative Offers will be accepted.

| / We herewith propose the amendments, as set out in the table below:

(a) AMENDMENTS

PAGE, CLAUSE OR PROPOSED AMENDMENT
ITEM NO

Notes: (1) Amendments to the General and Special Conditions of Contract are not acceptable;

(2) The service provider must give full details of all the financial implications of the amendments and
qualifications in a covering letter attached to his Bid.
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SCHEDULE OF PROPOSED SUPPLIERS AND SUB-CONTRACTORS

We notify you that it is our intention to employ the following Suppliers and Subcontractors for Work in this Contract.
If we are awarded a Contract we agree that this notification does not change the requirement for us to submit the
names of proposed Suppliers and Subcontractors in accordance with requirements in the Contract for such
appointments. If there are no such requirements in the Contract, then your written acceptance of this list shall be
binding between us.
We confirm that all Subcontractors who are Contracted to construct a house are registered as Home Builders with
the National Home Builders Registration Council.

Name and address of proposed Name of Equipment/Material to Previous experience with

Supplier Supply Supplier.
1
2
3
4

Name and address of proposed Nature and extent of Work Previous experience with

Subcontractor Subcontractor.
1.
2,

Signed Date
Name Position
Service

provider
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SCHEDULE OF PLANT AND EQUIPMENT

The following are lists of major items of relevant equipment that | / we presently own or lease and will have available
for this Contract or will acquire or hire for this Contract if my / our Bid is accepted.

(a) Details of major equipment that is owned by and immediately available for this Contract.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

(b)  Details of major equipment that will be hired, or acquired for this Contract if my / our Bid is acceptable.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

Signed Date
Name Position
Service

provider
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COPY OF WORKMEN’S COMPENSATION REGISTRATION CERTIFICATE (OR PROOF OF PAYMENT OF
CONTRIBUTIONS IN TERMS OF THE COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES
ACT NO. 130 OF 1993)

[Certified Copy of the Certificate or Proof of Payment thereof obtained from the Workmen’s Compensation
Commissioner to be inserted here]
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CONTRACTOR'’S FINANCIAL STANDING

In terms of Clause F.2.18.1 of the Contract-specific Bid Data the service provider shall provide
information about his commercial position, which includes information necessary for the Employer to
evaluate the service providers financial standing.

To that end the service provider must provide with his Bid a bank rating, certified by his banker, to the
effect that he will be able to successfully complete the contract at the Bided amount within the specified
time for completion.

However, should the service provider be unable to provide a bank rating with his Bid, he shall state the
reasons as to why he is unable to do so, and in addition provide the following details of his banker and
bank account that he intends to use for project:

NAME Of ACCOUNT NOIAET: ..o e e e e et e e ettt e e et e e e e enaeeens

Name of Bank: ..., Branch:
Account number: ... Type of acCoUNt: ...
Telephone number: ..............oooiiiiinnt. Facsimile number: ...

Name of contact person (at bank): ...

Failure to provide either the required bank details or a certified bank rating with his Bid, will lead
to the conclusion that the service provider does not have the necessary financial resources at
his disposal to complete the contract successfully within the specified time for completion.

The Employer undertakes to treat the information thus obtained as confidential, strictly for the use of
evaluation of the Bid submitted by the service provider.

SIGNATURE: ... DATE: ..
(of person authorised to sign on behalf of the service provider)
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FINANCIAL INFORMATION OF SERVICE PROVIDER

This information sheet has to be filled in by the financier of the service provider, duly signed and
stamped on behalf of the financial institution he represents.

Bid DS ION: .ttt
CONITACE P IO, o e e e e

Name of service provider:

Bank ACCOUNE NUMIDEI: ... e e e e e et ea e
Bid AMOUNE: e
Demand Guarantee will be provided by this Bank: ves [ no [

If yes, state amount of Demand Guarantee: R.............cooiiiiiiiiiii

Financial Institution

Name of Bank Manager: ...t
Telephone NUMDEI: ... e
We acting on behalf of the above Commercial Bank confirm that

....................... ettt (O€TVICE PrOVIDET)
has operated an account with us for the last ................. years.

We have been requested to provide a bank rating based in relation to the financial capability of the
service provider, taking into account directives set out in the following two tables.
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FINANCIAL CAPABILITY

Maximum value of contract that | Value on which Bank Rating must
the service provider is considered be used
capable of
Up to R300 000 R24 000
R1 000 000 R78 000
R3 000 000 R240 000
R5 000 000 R480 000
R10 000 000 R900 000
R30 000 000 R2 400 000
R100 000 000 R7 800 000
BANK RATING
Bank Code Description of Bank Code
A Undoubted for the amount of enquiry
B Good for the amount of enquiry
C Good for the amount Bided if strictly in the way of business
D Fair trade risk for amount of enquiry
E Figures considered too high
F Financial position unknown
G Occasional dishonours
H Frequent dishonours

The value on which our Bank Rating of the service provideris basedis R.........................

[ IRV e o [T TP only)

The Bank Rating is code:

Print Name

Signature: Manager Financial Institution

RUBBER STAMP OF INSTITUTION
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CIDB GRADING CERTIFICATE

[Certified Copy of the CIDB Grading Certificate to be inserted here]
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EXECUTION PROGRAMME

The service provider shall detail below or attach a preliminary programme reflecting the proposed
sequence and tempo of execution of the various activities comprising the Work for this Contract. The
programme shall be in accordance with the information supplied in the Contract, requirements of the
Project Specifications and with all other aspects of his Bid.

The Execution Programme must be based on the completion time as specified in the Contract Data.

PLEASE NOTE: the cash flow projections from the Contractor (to be submitted before commencement of the
execution of the Contract) must be in accordance with this execution plan in order to ensure proper Cash flow
management by the Department and to minimise delayed payments.

PROGRAMME

WEEKS

ACTIVITY

SIGNATURE: ....ooeiiiiiiieeeee e e DATE: ..,
(of person authorised to sign on behalf of the service provider)
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DETAILED METHOD STATEMENT

The service provider shall detail below or attach a detailed method statement reflecting the proposed
sequence and tempo of execution of the various activities comprising the Work for this Contract. The
Method Statement shall be read in conjunction with the works program but detailing and expanding on all
the items leading to the completion of the works and the resource allocation.

SIGNATURE: ..o e DATE: ..o
(of person authorised to sign on behalf of the service provider)




PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING
MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

CONTRACTOR'S HEALTH AND SAFETY DECLARATION
In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the Regulations”
hereafter), a Contractor may only be appointed to perform construction Work if the Employer is satisfied that the
Contractor has the necessary competencies and resources to carry out the Work safely in accordance with the
Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2003.

To that effect a person duly authorised by the service provider must complete and sign the declaration hereafter in
detail.

Declaration by the Service provider

1. | the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health and
Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of
1993), and the OHSA 1993 Construction Regulations 2003.

2. | hereby declare that my Company has the competence and the necessary resources to safely carry out
the construction Work under this Contract in compliance with the Construction Regulations and the
Employer's Health and Safety Specifications.

3. | propose to achieve compliance with the Regulations by one of the following:
(a) From my own competent resources as detailed in 4(a) hereafter: ........... *Yes /| No

(b) From my own resources still to be appointed or trained until competency is
achieved, as detailed in 4(b) hereafter: ............ccccooiiiiiii e *Yes /| No

(c) From outside sources by appointment of competent specialist Subcontractors
as detailed in 4(c) hereafter: .........ccccooiviiiiii *Yes / No

(* = delete whatever is not applicable)
4. Details of resources | propose:
(Note: Competent resources shall include safety personnel such as a construction supervisor and
Construction Safety Officer as defined in Regulation 6, and Competent Persons as defined in Regulations

7,8, 10, 11, 12, 14, 15, 18, 21(1), 22, 26 and 27, as applicable to this Contract)

(a) Details of the competent and qualified key persons from my Company's own resources, who will form part
of the Contract team:

NAMES OF COMPETENT POSITIONS TO BE FILLED BY COMPETENT
PERSONS PERSONS
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(b)

(c)

Details of training of persons from my Company's own resources (or to be hired) who still have to be
trained to achieve the necessary competency:

(i) By whom will training be provided? ..............eiiiiiie e

(i)  When will training be undertaken? .............ooii i

(iii)  List the positions to be filled by persons to be trained or hired: .............ccccooiiiiiiiii

Details of competent resources to be appointed as Subcontractors if Competent Persons cannot be supplied
from own Company:

Name of proposed SUDCONTTACION: ........ccuiiii i
Qualifications or details of competency of the Subcontractor: ..o

| hereby undertake, if my Bid is accepted, to provide, before commencement of the Works under the
Contract, a suitable and sufficiently Documented Health and Safety Plan in accordance with Regulation 5(1)
of the Construction Regulations, which plan shall be subject to approval by the Employer.

I confirm that copies of my Company's approved Health and Safety Plan, the Employer's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2003 will be provided on Site and will at
all times be available for inspection by the Contractor's personnel, the Employer's personnel, the Engineer,
visitors, and Officials and Inspectors of the Department of Labour.

| hereby confirm that adequate provision has been made in my Bided rates and prices in the Schedule of
Quantities to cover the cost of all resources, actions, training and all health and safety measures envisaged
in the OHSA 1993 Construction Regulations 2003, and that | will be liable for any penalties that may be
applied by the Employer in terms of the said Regulations (Regulation 30) for failure on the Contractor's part
to comply with the Provisions of the Act and the Regulations.

| agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean
that | am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2003, and
accept that my Bid will be prejudiced and may be rejected at the discretion of the Employer.

SIGNATURE: ... DATE: ..ot
(of person authorised to sign on behalf of the service provider)
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CONTRACTOR'S SAFETY PLAN

[The Contractor shall submit the Contractor's Health and Safety Plan as required in terms of Regulation 5
of the Occupational Health and Safety Act 1993 Construction Regulations 2003, and referred to in T2.1,

before commencement of the Works.]
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PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993,
CONSTRUCTION REGULATIONS 2003

[This form must be completed and forwarded, prior to commencement of Work on Site, by all
Contractors that qualify in terms of Regulation 3 of the Construction Regulations 2003, to the Office of
the Department of Labour]

1. (a) Name and postal address of Contractor:.................ooiiiiii
(b) Name of Contractor’'s Contact PErSON: ........cc.cooiiiiiiiiii e
TelEPNONE NUMDET: ...ttt e e e e e e ek e e e e s bnbnbe s
2. Contractor’'s Workman’s compensation registration number: ............cccooviiiiiiiiiicin e
3. (a) Name and postal address of Client: ...........cccoiiiiiiiei e

(b) Name of Client’s contact person or AgeNt: ...........cccoiiiiiiiii i
TelephonNe NUMDET..........oo e
4. (a) Name and postal address of designer(s) for the Project: .............ccccooiiiiiiiii
(b) Name of Designer's CoNtact PErSON: ........ocoiiiiiiiiiii e
TElEPNONE NUMDET ... ..ottt ettt e st et e e e s nnbaeeeesnsasnbeneeeeas
5. Name of Contractor’s Construction Supervisor on Site appointed in terms of
Regulation 6(1): .....eeeveeeeeeeeiiieeee e Telephone number: ................ccoceeeeieeennn.
6. Name/s of Contractor’s sub-ordinate supervisors on Site appointed in terms of Regulation 6(2).

9. Expected Commencement DAte: ..........ccooiiiiiiiiie i
10. Expected ComPletion Date: .......cccooiuiiiiiieii ettt e
11. Estimated maximum number of persons on the construction Site: .........ccccccciiniiiiii .
12. Planned number of Subcontractors on the construction Site accountable to Contractor: .............
13. Name(s) of Subcontractors already ChOSEN: ...........ccooiiiciiiiiii e

SIGNED BY:
CONTRACTOR: L.t DATE: ..

CLIENT: w.ooootesmessseeseeess st 07, 1 =S ;
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MONTHLY LABOUR REPORT

MONTHLY LABOUR REPORT FOR CERTIFICATE OF PAYMENT NO. .........ccoocciiiiieieiennns
JOBS CREATED.......c.cocieieieieiaenne
Jobs are to be reported on a monthly basis on following standard documents:

e EPWP Agreement - Limited Duration Contract of Employment (template to be provided by the Employer)
o Certified ID copies (not older than three (3) months from date of employment) of all employees under the

contract
e Signed and dated monthly EPWP timesheets per employee (template to be provided by the Employer)

The Service Provider is required to submit CVs (including certified proof of qualification(s)) and Contact Details of
all key personnel upon appointment or during the Site Handover.
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THE CONTRACT

PART C1: AGREEMENTS AND CONTRACT DATA
PART C2: PRICING DATA

PART C3: SCOPE OF WORK

PART C4: SITE INFORMATION

Contract C1 0of C83 Index
Part C1: Agreement and Contract Data



PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING
MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND
ENVIRONMENTAL AFFAIRS

PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING,
INSTALLATION AND COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA
PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS))

TABLE OF CONTENTS

PART C1: AGREEMENTS AND CONTRACT DATA (YELLOW COLOUR)
C1.1: FORM OF OFFER AND ACCEPTANCE
C1.2: CONTRACT DATA
C1.2.1: CONDITIONS OF CONTRACT
C1.2.2: PART A: CONTRACT DATA PROVIDED BY THE EMPLOYER
PART B: CONTRACT DATA PROVIDED BY THE CONTRACTOR
C1.3: FORM OF GUARANTEE

C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE
OCCUPATIONAL HEALTH AND SAFETY ACT No 85 OF 1993

PART C2: PRICING DATA (YELLOW COLOUR)
C2.1: PRICING INSTRUCTIONS
C2.2: BILL OF QUANTITIES

PART C3: SCOPE OF WORK (BLUE COLOUR)
TABLE OF CONTENTS
C3.1: STANDARD SPECIFICATIONS
C3.2: PROJECT SPECIFICATIONS
C3.3: PARTICULAR SPECIFICATIONS

PART C 4: SITE INFORMATION (GREEN COLOUR)

C4.1: LOCALITY PLAN
C4.2: CONSTRUCTION NOTICE BOARD
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C1.2.1: CONDITIONS OF CONTRACT

C1.2.2: PART A: CONTRACT DATA PROVIDED BY THE EMPLOYER
PART B: CONTRACT DATA PROVIDED BY THE CONTRACTOR

C1.3: FORM OF GUARANTEE
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MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT LAND AND
ENVIRONMENTAL AFFAIRS

PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING,
INSTALLATION AND COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA
PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

C1.1 Form of Offer and Acceptance
Offer

The Employer, identified in the Acceptance Signature block, has solicited Offers to enter into a Contract for the
procurement of:

BID No. ALA/504/23/MP SUPPLY, DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING
OF FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS
(5 YEARS)

The Service Provider, identified in the Offer Signature block, has examined the Documents listed in the Bid Data and
addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of
Bid.

By the representative of the Service Provider, deemed to be duly authorized, signing this part of this Form of Offer
and Acceptance, the Service Provider Offers to perform all of the obligations and liabilities of the Contractor under
the Contract including compliance with all its Terms and Conditions according to their true intent and meaning for an
amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

.............................................................................................................. Rand (in words);
R oo e (in figures)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance
and returning one copy of this Document to the Service Provider before the end of the period of validity stated in the
Bid Data, whereupon the Service Provider becomes the Party named as the Contractor in the Conditions of Contract
identified in the Contract Data.

Signature Block: Service Provider

Signature ... .. Date...................

Name ..

Capacity — ............. ... [

Name of organization. . . . . . ... ... e
Address of organization . . . . .. ... e

Signature of witness . .. ... ... ... L Date...................

NamMe Of WItNESS . . . . o o e e e e e e e

Contract C4 of C83 C1.1
Part C1: Agreement and Contract Data Form of Offer and Acceptance
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Service
Providers Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with
the conditions of Contract identified in the Contract Data. Acceptance of the Service Providers Offer shall Form an
Agreement between the Employer and the Service Providers upon the Terms and Conditions contained in this
Agreement and in the Contract that is the subject of this Agreement.

The terms of the Contract, are contained in:

Part C1: Agreements and Contract Data, (which includes this Agreement)

Part C2: Pricing Data

Part C3: Scope of work.

Part C4: Site Information and Drawings and Documents or parts thereof, which may be incorporated by
reference into Parts C1 to C4 above.

Deviations from and amendments to the Documents listed in the Bid Data and any addenda thereto as listed in the
Bid Schedules as well as any changes to the Terms of the Offer agreed by the Service Provider and the Employer
during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached to and Forming
part of this Agreement. No amendments to or deviations from said Documents are valid unless contained in this
schedule.

The Service Provider shall within two weeks after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer’'s agent (whose details are given in the Contract Data) for
delivery of any Bonds, Guarantees, proof of Insurance and any other Documentation to be provided in terms of the
Conditions of Contract Identified in the Contract Data. Failure to fulfil any of these Obligations in accordance with
those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Service Provider
receives one fully completed original copy of this Document, including the Schedule of Deviations (if any). Unless
the Service Provider (now Contractor) within five working days of the date of such receipt notifies the Employer in
writing of any reason why he cannot accept the Contents of this Agreement, this Agreement shall constitute a
binding Contract between the Parties.

Signature Block: Employer

Signature .. ... Date...................
Name ..
Capacity ... ... .

for the Employer Mpumalanga DARDLEA

Signature of witness . .. ... ... ... o Date...................

Name of WIlNESS . . . . . . e

Contract C5 of C83 C1.1
Part C1: Agreement and Contract Data Form of Offer and Acceptance
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Schedule of Deviations

1 SUD G . . .
Deetails . .. o

2 SUD B . . . oo

Details . . . e

B OUDJECt . . . o
DtailS . . . . e

4 SUD Gt . . . o

Deetails . .. .

B U Gt . . . oo
Details . .. .

By the duly Authorised Representatives signing this Agreement, the Employer and the Service Provider agree to and
accept the foregoing Schedule of Deviations as the only deviations from and amendments to the Documents listed in
the Bid Data and addenda thereto as listed in the Bid Schedules, as well as any confirmation, clarification or changes
to the terms of the Offer agreed by the Service Provider and the Employer during this process of Offer and
Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the Bid Documents and the receipt by the Service Provider of a completed signed copy of this
Agreement shall have any meaning or effect in the Contract between the parties arising from this Agreement.

Contract C6 of C83 C1.1
Part C1: Agreement and Contract Data Form of Offer and Acceptance
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MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND
ENVIRONMENTAL AFFAIRS

PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING,

INSTALLATION AND COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA
PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS))

C1.2 CONTRACT DATA

CONTENTS
C1.21 Part 1: Data provided by the Employer
C.1.211 Conditions of Contract
c1.21.2 Contract-specific Data
C.1.21.21 Compulsory Data
C1.21.22 Variations to the General Conditions of Contract
C1.21.23 Additional Clauses to the General Conditions of Contract
Contract C7 of C83 C1.2

Part C1: Agreement and Contract Data Contract Data
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C1.21 Part 1: Data provided by the Employer

Cc1.211 Conditions of Contract
The conditions of Contract are:

e the “General Conditions of Contract” as they appear in the commercially available publication
“General Conditions of Contract for Construction Works, Third Edition, 2015”, hereinafter
referred to as “GCC 2015”; and

¢ specific data as contained in this Contract Data.

Each party to the Contract shall purchase its own copy of the GCC 2015 that applies to this
Contract, available from its publisher:

South African Institution of Civil Engineering
Private Bag X200

Halfway House

1685

South Africa

Tel +27 (0)11 805 5947

The following notes apply:

Note 1

The GCC 2015 makes several references to the Contract Data.

Each item of data below is cross-referenced to the clause in the Conditions of Contract to which it applies.
Notwithstanding anything specified to the contrary, the Contract Data shall take precedence in the interpretation of
any ambiguity or inconsistency between it and the GCC 2015.

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purpose of
interpretation, the priority of the documents shall be in accordance with the following order of precedence:

(a) the Form of Offer and Acceptance.

(b) amendments to the General Conditions of Contract within the Contract Data.

(c) additional conditions to the General Conditions of Contract within the Contract Data.

(d) corrigenda to the General Conditions of Contract.

(e) the General Conditions of Contract.

(f) the Specifications, Drawings, Schedules and other documents forming part of the Contract (in that order)
contained in the Scope of Work and the Site Information.

If any ambiguity or discrepancy is found in the documents, the Engineer needs to be contacted to issue any
necessary clarification or instruction.

Note 2

Certain pro-forma forms and pro-forma agreements contained in the GCC 2015 have been adapted for this
particular contract. Those pro-forma forms and pro-forma agreements contained in the GCC 2015 do not apply
where replaced by similar pro-forma forms and proforma agreements in this document.

Contract C8 of C83 C1.2
Part C1: Agreement and Contract Data Contract Data
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C.1.21.2 Contract-specific Data
The following contract-specific data, referring to the General Conditions of Contract, are applicable to this Contract:

C.1.21.21 Compulsory Data

Clause Data

1.1.1.13 | The Defects Liability is 12 months

1.1.1.14 | The time for achieving Practical Completion shall be allocated in line with the project scope for each
site.

1.1.1.15 | The name of the Employer is Mpumalanga Department of Agriculture, Rural Development, Land
and Environmental Affairs (DARDLEA)

1.1.1.26 | The Pricing Strategy of a Re-measurement Contract shall apply

1.21.2 The address of the Employer is:
Physical address:

Government Complex Riverside
1st Floor Bldg 6

Nelspruit

1200

Postal address:
Private Bag X11219
Nelspruit

1200

Contact details:

Ms N Mafu/Mrs F Mdhiuli
Nobuhlobo.agri@gmail.com or faith.lugo@gmail.com
Tel: (013) 766 6069

1.1.1.16 | The name of the Engineer is:

Mr M Chinyangana, Pr Eng.
Cell: 073 734 5695
Email: engchinvangana@gamail.com

1.21.2 The address of the Engineer is:
Physical address:

Government Complex Riverside
1st Floor Building 6

Nelspruit

1200

Postal address:
Private Bag X11219
Nelspruit

1200

Mr M Chinyangana, Pr. Eng
Cell: 073 734 5695
Email: engchinyangana@gmail.com

Contract C9 of C83 Cc1.2 |
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4.9.1 The Contractor shall deliver to the Engineer, on a monthly basis, a detailed inventory of Construction
Equipment kept on Site, full particulars given for each day of the month. Distinction shall be made
between Owned Equipment and Hired Equipment as well as Equipment in working order and
Equipment out of order. Such inventory shall be submitted by the seventh day of the month following
the month to be reported.

4.10.2 The Contractor shall deliver to the Engineer, on a monthly basis, a return in detail of supervisory staff
and the number of categorized classes of labour employed each day for the said period by the
Contractor for execution of the Contract. Such return shall be submitted by the seventh day of the
month following the month to be reported.

5.3.1 The documentation required before commencement with Works execution are:

Health and Safety Plan (Refer to Clause 4.3)

A signed Agreement between the Employer and the Contractor for the Works to be completed by the
Contractor in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act (Act
No.85 of 1993) and the Construction Regulations promulgated thereunder (Refer to Clause 4.3).
Proof of payment to the Employer, that the Contractor has paid all contributions required in terms of
the Compensation for Occupational Injuries and Diseases Act, No 130 of 1993 (Refer to Clause 4.3).
Initial programme (Refer to Clause 5.6).

Security (Refer to Clause 6.2).

Insurance (Refer to Clause 8.6).

5.3.2 The time to submit the documentation required before commencement with Works execution is 14
Days.

542 The access and possession of Site shall not be exclusive to the Contractor but shall be as set out
elsewhere in the Contract.

5.8.1 The non-working Days are Sundays.

The special non-working Days are:

Statutory public holidays; and

All annual year-end shutdown periods as recommended by the South African Federation of Civil
Engineering Contractors (SAFCEC), and which commence after the Commencement Date and which
commence before the Due Completion Date.

5131 The penalty for failing to complete the Works is 0,1 percent of contract price per calendar day.
5.16.3 The latent defect period is 10 years, commencing on the Day after the date of certification of Practical
Completion.

6.5.1.2.3 | The percentage allowance to cover overhead charges is:
50 per cent for labour; and
15 per cent for materials.

6.10.1.5 | The percentage advance on materials not yet built into the Permanent Works is 80%. Proof of
ownership is required.

6.10.3 The limit of retention money is 10% of the value of the Contract Price.

A Retention Money Guarantee is compulsory.

A penalty will be applied for non-delivery of the Retention Money Guarantee as required. The penalty
will be 10% of the value of the completion Retention Money Amount per calendar month for late
delivery of the said Retention Money Guarantee.

8.6.1.1.2 | The value of Plant and materials supplied by the Employer to be included in the insurance sum is nil.

8.6.1.1.3 | The amount to cover professional fees for repairing damage and loss to be included in the insurance
sum is a maximum of 10% (ten percent) of the Contract Sum.

8.6.1.3 The limit of indemnity for liability insurance is equal to the contract amount.

10.5.1 Dispute resolution shall be by standing adjudication, use GCC 2015, Appendix 5.

10.7.1 The determination of disputes shall be by arbitration.

Payment for labour-intensive component of the works
Payment for works identified in the Scope of Works as being labour-intensive shall only be made in
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accordance with the provisions of the Contract if the works are constructed strictly in accordance with
the provisions of the Scope of Work. Any payment for such works shall not relieve the Contractor in
any way from his obligations either in contract or in delict.

Linkage of payment for labour-intensive component of works to submission of project data
The Contractor’s payment invoices shall be accompanied by labour information for the corresponding
period in a format specified by the employer. If the contractor chooses to delay submitting payment
invoices, labour returns shall still be submitted as per frequency and timeframe stipulated by the
Employer. The contractor’s invoices shall not be paid until all pending labour information has been
submitted.

Applicable Labour Laws

The current Ministerial Determination (also downloadable at www.epwp.gov.za), Expanded Public
Works Programmes, issued in terms of the Basic Condition of Employment Act of 1997 by the
Minister of Labour in Government Notice, shall apply to works described in the scope of work as being
labour-intensive and which are undertaken by unskilled workers.

C.1.21.2.2 Variations to the General Conditions of Contract

Clause Data

251 Cession
Amend Clause 2.5.1 as follows:

Delete the words “without the written consent of the other”

5.14.5.1 | Consequences of Completion
Amend Clause 5.14.5.1 as follows:

In the second line, substitute the word ‘Guarantor’ with ‘Contractor’.

6.2 Security
Replace Sub-Clauses 6.2.1 and 6.2.2 with:

“The Contractor shall deliver to the Employer within such time as may be stated in the Contract Data,
a Demand Guarantee, of an Insurance Company registered in terms of the Short-term Insurance Act
(Act 53 of 1998) or of a registered Commercial Bank, in a sum equal to the amount stated in the
Contract Data. The Demand Guarantee shall be issued by an entity subject to the approved of the
Employer, and shall conform in all respects to the format contained in the Contract Data.

The security to be provided by the Contractor shall be a Demand Guarantee of 10% of the Contract
Sum.

Wherever a joint venture constitutes the contracting party, the Demand Guarantee shall be issued on
behalf of the joint venture.

Failure to produce an acceptable Demand Guarantee within the period stated in the Contract Data, is
a fundamental breach of Contract, entitling the Employer to cancel the Contract by due notice in
terms of Clause 9.2 with specific reference to Sub-clause 9.2.2 as amended in the Contract Data.”

6.3.1 Variations
Amend Clause 6.3.1, as follows:

In the first paragraph, third line, after the words "or for any reason appropriate”, add the phrase
" including the limiting of contract expenditure so as not to exceed the Employer’s budgeted project
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funding, "

Add the following phrase to the last paragraph of Clause 6.3.1.6, after the words "ascertaining the
amount of the Contract Price™:

", and no such variation shall give reason for consideration of any claim in terms of Clause 6.11.”

6.3.2 Orders for Variations to be in writing

Omit the words “Provided that” under Clause 6.3.2 and omit Clause 6.3.2.1.

6.9.2 Definition of “materials”
Amend Clause 6.9.2, as follows:

Substitute the word ‘plant’ with ‘Plant’.

6.10.1 Interim Payments
Amend Clause 6.10.1.5 as follows:

In the third line, add the words ‘not yet’ before the words ‘built into’

Clause Data

6.10.5 Payment of retention money
Amend Clause 6.10.5 as follows:

In the second line, add the words ', if any,’ after the words Defects Liability Period’

6.10.6 Set-off and delayed payments
Amend Clause 6.10.6.2 as follows:

Delete the words ‘simple interest’ and substitute with the words finterest compounded monthly’.

Delete the words ‘Contractor’s Bank’ and substitute with the words Employer’s Bank’

6.11 Variations exceeding 15 per cent
Replace the marginal heading with:
“Variations exceeding 20 per cent”

Replace “15 per cent” with “20 per cent” in the text of this Sub-Clause

7.44 Cost of test specimens and tests
Amend Clause 7.4.4.2 as follows:

In the second line of paragraph two, add the words ‘the requirements of before the words ‘the
Contract

7.8.2 Cost of making good of defects
Amend Clause 7.8.2.1 as follows:

In the first line, correct the spelling of therefore’.

8.1.3 Excessive loads and traffic
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In the third line, add a comma after the word ‘Site’ as follows: ‘in the vicinity of the Site, from’.

8.3.1 Excepted risks
Amend Clause 8.3.1.10 as follows:

In the second line, delete the words Employer or any of their’ and substitute with ‘or any of its’.

8.6.6 Contractor to produce proof of payment
“The Contractor shall before commencement of the Works produce to the Engineer:
8.6.6.1 The policies by which the insurances are effected,

8.6.6.2 Proof that due payment of all premiums there under, covering the full required period has
been made, and

8.6.6.3 Proof of continuity of the policies for the required period.

Should, during the currency of the Contract, the required period of insurance be extended for any
reason, the Contractor shall timeously extend (so as to maintain) the said insurances for the full
extended duration.

The Engineer shall be empowered to withhold all payment certificates until the Contractor has
complied with his obligations in terms of this Clause 8.6.6.”

8.6.7 Remedy on Contractor’s failure to insure
Delete sub-clause 8.6.7 and substitute with:

“Failure on the part of the Contractor to effect and keep in force any of the insurances referred to in
Clause 8.6.1 and its sub-clauses, is a fundamental breach of Contract, entiting the Employer to
cancel the Contract by due notice in terms of Clause 9.2 and with specific reference to sub-clause
9.2.2, as amended in the Contract Data.”

9.1.2 State of emergency

In the fourth line, delete the words ‘supply of and substitute with ‘availability of .

9.2 Termination by Employer

Delete the contents of Clause 9.2 and substitute with:

“9.2.1 The Employer may terminate the Contract by written notice to the Contractor if:

9.2.1.1 Sequestration of the Contractor’s estate is ordered by a Court with due jurisdiction, or

9.2.1.2 The Contractor publishes a notice of surrender or presents a petition for the surrender of his
estate as insolvent, or makes a compromise with his creditors, or assigns in favour of his
creditors, or agrees to carry out the Contract under the supervision of a committee
representing his creditors, or (being a company) goes into liquidation, whether provisionally or
finally (other than a voluntary liquidation for the purpose of amalgamation or reconstruction), or
if the Contractor assigns the Contract without having first obtained the Employer’s consent in
writing, or if execution is levied on his goods, or

9.2.1.3 The Contractor, or anyone on his behalf, or in his employ, offers to any person in the employ
of the Employer or the Engineer, a gratuity or reward or commission, or
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9.2.1.4 The Contractor furnished materially inaccurate information in his Tender, which had a bearing
on the award of the Contract, or

9.2.1.5 The Contractor has abandoned the Contract.

9.2.2 If the Contractor:

9.2.2.1 Has failed to commence the Works in terms of Clause 10 hereof, or has suspended the
progress of the Works for fourteen (14) days after receiving from the Engineer written notice to
proceed, or

9.2.2.2 Has failed to provide the Guarantee in terms of Clause 7 within the time stipulated in the
Contract Data, or

9.2.2.3 Has failed to proceed with the Works with due diligence, or

9.2.2.4 Has failed to remove materials from the Site or to pull down and replace work within fourteen
(14) days after receiving from the Engineer written notice that the said materials or work have
been condemned and rejected by the Engineer in terms of these conditions, or

9.2.2.5 Is not executing the Works in accordance with the Contract, or is neglecting to carry out his
obligations under the Contract, or

9.2.2.6 Has, to the detriment of good workmanship or in defiance of the Engineer’s instructions to the
contrary, sublet any part of the Contract, or

9.2.2.7 Has assigned the Contract or any part thereof without the Employer’s consent in writing, then
the Employer may give the Contractor 14 days notice to rectify the default, and if the
Contractor fails to rectify the default in said 14 days, then, without further notice, notify the
Contractor in writing of the termination of the Contract and expel the Contractor and order the
Contractor to vacate the site within 24 hours of issue of the Notice of Termination and to hand
the Site over to the Employer, and the Employer may then enter upon the Site and the Works
without affecting the rights and powers conferred on the Employer or the Engineer by the
Contract and the Employer may himself complete the Works or may employ another contractor
to complete the Works, and the Employer or such other contractor may use for such
completion so much of the Construction Equipment, Temporary Works and materials brought
onto the Site by the Contractor as the Employer may think proper, and the Employer may at
any time sell any of the said Construction Equipment, Temporary Works and unused materials
and apply the proceeds of sale towards payment of any sums that may be due or become due
to the Employer by the Contractor under the Contract. In such circumstances the Contractor
shall forthwith vacate the Site and shall not be entitled to remain on the Site on the grounds
that he is entitled to do so on a right of retention until amounts due to him have been paid,
neither will the Contractor be entitled to any further payments in terms of this Contract.

9.2.3 If the Contractor, having been given notice to rectify a default in terms of 9.2.2 above, rectifies
said default, but later repeats the same or substantially the same default, then the Employer
may notify the Contractor of the immediate termination of the Contract, and proceed as stated in
the paragraph following the word ‘writing’ in Clause 9.2.2.7 above.

9.2.4 Should the amounts that the Employer must pay to complete the Works, exceed the sum that
would have been payable to the Contractor on due completion by him, then the Contractor shall
upon demand pay to the Employer the difference, and it shall be deemed a debt due by the
Contractor to the Employer and shall be recoverable accordingly. Provided that should the
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Contractor on demand not pay the amount of such excess to the Employer, such sum may be
determined and deducted by the Employer from any sum due to or that may become due to the
Contractor under this or any previous or subsequent contract between the Contractor and the
Employer.”

C.1.21.2.3 Additional clauses to the General Conditions of Contract:

Clause Data

1.1 Definitions

1.1.1.35 | Add the following at the end of Sub-Clause 1.1.1:

1.1.1.36 | 1.1.1.35 “Client”, as used in the Occupational Health and Safety Act — Construction Regulations, means

Employer.
1.1.1.36 “Principal Contractor”, as used in the Occupational Health and Safety Act - Construction
Regulations, means Contractor.

412 Contractor’s superintendence
Add the following sub-clause 4.12.4 to Clause 4.12:
“Where a form is included in the Contract Data for this purpose, the Tenderer shall fill in the name of the
person he proposes to entrust with the post of Contractor’s Site Agent on this Contract in the space
provided therefore. Previous experience of this person on work of a similar nature during the past five
(5) years is to be entered on the form.
The Contractor’s Site Agent shall be on Site at all times when work is being performed.
The person shall be subject to approval of the Engineer in writing and shall not be replaced or removed
from Site without the written approval of the Engineer.”

5.6 Programme
Add the following sub-clause 5.6.6 to Clause 5.6:
“Failure on the part of the Contractor to deliver to the Engineer, the
« programme of the Works in terms of Clause 5.6.1 and
« supporting documents in terms of Clause 5.6.2
Within the period stated in the Contract Data, shall be sufficient cause for the Engineer to retain 25 per
centum of the value of the Fixed Charge and Value-related items in assessment of amounts due to the
Contractor, until the Contractor has submitted aforementioned first Programme of the Works and
Supporting Documents”.

59.7 Engineer to approve Contractor’s Designs and Drawings
Add the following sub-clause 5.6.6 to Clause 5.6:
“All designs, calculations, drawings and operation and maintenance manuals shall be fully endorsed by
a third party registered engineer, accomplished in such specific field of practice and the cost thereof
shall be borne solely by the Contractor.
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Once the alternative design has been approved, the Contractor shall indemnify and hold harmless the
Engineer, the Employer, their agents and assigns, against all claims howsoever arising out of the said
design, whether in contract or delict”.

Clause Data
511 Suspension of the Works
Add the following sub-clause 5.11.4 to Clause 5.11:
“If the Contractor does not receive from the Employer the amount due under an Interim Payment
Certificate within 28 days after expiry of the time stated in sub-clause 6.10.4 within which payment is to
be made (except for deductions in accordance with sub-clauses 6.10.1.6 and 6.10.1.7), the Contractor
may, after giving 14 days’ notice to the Employer, suspend the progress of the Works.
The Contractor’s action shall not prejudice his entitlements to a claim in terms of Clause 10.1 and to
cancellation of the Contract in terms of Clause 9.3.
If the Contractor subsequently receives full payment of the amount due under such Interim Payment
Certificate before giving a notice of cancellation of the Contract, the Contractor shall resume normal
working as soon as is reasonably practicable.”
5.12 Extension of Time for Practical Completion
Add the following at the end of Sub-Clause 5.12.2.2:
“The extension of time to be allowed due to abnormal rainfall shall be calculated separately for each
calendar month or part thereof in accordance with the following formula:
i Rw — Rn
V=(Nw—-Nn)+ ———
Where
V = Extension of time in calendar days for the calendar month under consideration
Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or more has been
recorded
Nn = Average number of days for the calendar month on which a rainfall of 10 mm or more has been
recorded, as derived from existing rainfall records
Rw = Actual recorded rainfall for the calendar month
Rn = Average rainfall for the calendar month, as derived from existing rainfall records
x = 20
The rainfall records which shall provisionally be accepted for calculation purposes are:
Based on records taken at:
Rainfall Station nearest to Allandale Citrus
The data shall be presented as indicated below:
Years of record:
Month Average rainfall Average number of days for calendar
for calendar month on which a rainfall of 10 mm or
month more were recorded
Rn Nn
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(mm) (days)

January
February
March
April

May

June

July
August
September
October
November
December

The factor (Nw - Nn) shall be considered to represent a fair allowance for days during which rainfall
exceeds 10 mm and the factor (Rw - Rn)/x shall be considered to represent a fair allowance for those
days when rainfall does not exceed 10 mm but wet conditions prevent or disrupt work.

The total extension of time shall be the algebraic sum of all monthly totals for the contract period, but if
the algebraic sum is negative the time for completion shall not be reduced due to subnormal rainfall.
Extensions of time for a part of a month shall be calculated using pro rata values of Nn and Rn.”

For this project the rainfall formula will only apply as background information, or dispute resolution.
Extension of time for rainfall will only be granted on Actual Delays experienced; noted and agreed upon
by the engineer.

6.10

Payments
Add the following at the end of Sub-Clause 6.10.1:

“The Contractor shall complete the ‘Contractor's Monthly Report Schedule’, which pro forma
documentation is obtainable from the Engineer. Pursuant to Sub-Clause (1), these, duly signed by all
concerned, together with the Contractor’'s statement and a VAT invoice in original format are to be
submitted to the Engineer. Issue by the Engineer to the Employer and Contractor of any signed payment
certificate is conditional to this information being fully endorsed, accurately and timeously submitted to
the Engineer”.

Add the following at the end of Sub-Clause 6.10.1.5:

“All documentary evidence of such materials shall be unambiguous with respect to ownership having
fully passed to the Contractor on or before the date of submittal of the Contractor’'s monthly statement.
Should the Contractor fail to supply unambiguous documentary evidence, he shall, prior to submittal of
his monthly statement, deliver to the Employer a Guarantor Guarantee in the form contained in the
Appendices to the Contract Data.”

9.3

Termination by the Contractor
Add the following at the end of Sub-Clause 9.3:

9.3.5 “In addition to, or as an alternative to the rights to termination contained in this Clause 9.3, the
Contractor may notify the default to the Employer, with a copy to the Engineer, and if the default is not
rectified within 10 days the Contractor may suspend progress of the works until a date 7 days after the
default is rectified. The Contractor shall be entitled to extension of time to the extent of delay caused by
or resulting from such suspension, and to payment of additional costs caused by or resulting from the
suspension. Such extension of time and additional costs shall be promptly ascertained by the Engineer,
who shall then grant the extension of time and include the additional costs in all future payment
certificates. Such suspension, extension of time and/or payment of additional costs, shall not prejudice
the Contractor’s rights to cancel the contract.”

Contract
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MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT LAND AND
ENVIRONMENTAL AFFAIRS

PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING,
INSTALLATION AND COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA
PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

C1.3 FORM OF GUARANTEE

BID No. as per bid bulletin
WHEREAS The MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND

ENVIRONMENTAL AFFAIRS (hereinafter referred to as the Employer”) entered into, a Contract with:

(Hereinafter called “the Contactor”)onthe . ... ... .. dayof...... ... .. ... .. 20......

For the PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND
COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60
MONTHS (5 YEARS)

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by way
of a Guarantee for the due and faithful fulfilment of such Contract by the Contractor;

AND WHEREAS . . . . has / have at the
request of the Contractor, agreed to give such Guarantee;

NOW THEREFORE WE . ... e e e e e do hereby
Guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the Employer under
renunciation of the benefits of division and execution for the due and faithful performance by the Contractor of all
the Terms and Conditions of the said Contract, subject to the following Conditions:

1. The Employer shall, without reference and / or notice to us, have complete liberty of action to act in any
manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any
modifications, variations, alterations, directions or extensions of the completion date of the works under the
said Contract, and that its rights under this Guarantee shall in no way be prejudiced nor our liability hereunder
be affected by reason of any steps which the Employer may take under such Contract, or of any modification,
variation, alterations of the completion date which the Employer may make, give, concede or agree to under
the said Contract. )

2. This Guarantee shall be limited to the payment of a sum of money.

3. The Employer shall be entitled, without reference to us, to release any Guarantee held by it, and to give time
to or compound or make any other arrangement with the Contractor.
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4. This Guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms of
the Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of his
intention to institute claims, and the particulars thereof, in which event this Guarantee shall remain in full force
and effect until all such claims have been paid or liquidated.

5. Our total liability hereunder shall not exceed the Guaranteed Sum of:

Ro......... P (in figures)

6. The Guarantor reserves the right to withdraw from this Guarantee by depositing the Guaranteed Sum with the
beneficiary, whereupon our liability hereunder shall cease.

7. We hereby choose our address for the serving of all notices for all purposes arising here from as

IN WITNESS WHEREOF this Guarantee has been executedbyusat..........................
onthis......... dayof . ... ... ... . 20........

Signature . . ...

Duly authorized to signonbehalfof . ....... ... ... ... .
AdArESS o

As witnhesses:
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MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT LAND, AND
ENVIRONMENTAL AFFAIRS

PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY,
OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING
MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60
MONTHS (5 YEARS)

(5 YEARS)

C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT NO 85 OF 1993

THIS AGREEMENT is made between the MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL
DEVELOPMENT, LAND AND ENVIRONMENTAL AFFAIRS represented by the Head of Department

(hereinafter called the EMPLOYER of the one part, herein represented by:

AND: ...

T AT eT= 1o 2= L1V 1= SR

duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an Agreement between
the CONTRACTOR and the EMPLOYER in respect of

PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND
COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60
MONTHS (5 YEARS)

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms of the
provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA
Amendment Act No 181/1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the CONTRACTOR
with all relevant provisions of the ACT and the regulations promulgated in terms thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions
imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed
certain arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR,
his officials and employees. The CONTRACTOR shall bear the onus of acquainting himself/herself/itself
with such arrangements and procedures.
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The CONTRACTOR hereby accepts Sole Liability for such due compliance with the relevant duties,
obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and
the CONTRACTOR expressly absolves the EMPLOYER and the Employer's CONSULTING ENGINEERS
from being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and
procedures in respect of the work included in the Contract.

The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, although
not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with
his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall not
be limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to
take such steps it may deem necessary to remedy the default of the CONTRACTOR at the cost of the
CONTRACTOR.

The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint or
criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, pursuant
to work performed in terms of this agreement, and shall, on written demand, provide full details in writing of
such investigation, complaint or criminal charge.

Thus signed at......... P For and on behalf of the CONTRACTOR

Onthisthe .................. dayof .o 20.........

SIGNATURE: ...ttt et st h e ee e s sa e et e e e e b s e s e e n e e e e e e e sens

NAME AND SURNAME: ... ettt e e s et e e e st e e s enn e e ee e

(0N = AN O I I OO U O U SOP PSR RPTUTT

WITNESSES: 1. e

PPN PPURPPPPPP
Thus signed at ..........ccooooiiiiiii for and on behalf of the EMPLOYER on this
The o dayof ... 20.........
SIGNATURE: ... ettt ettt et e oot 2t e ta e e e e ekt eR e e e bt e s bt e ab e e e ar e eb et e bt ee e e et en e e am e e eaeaeeeneennneeenne s
NAME AND SURNAME: ..o oottt ettt et et e e ettt e s b e ese e o bt e bt e rbe et e e abeseeeeseeeaneneameeaanseneaaeans
(07N = X o] I £SO PO TP PP SU USRS USSPRPN
WITNESSES: 1. oot
SRS UTPR T PRURORN
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PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING
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C2.1: PRICING INSTRUCTIONS
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PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING
MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT LAND AND
ENVIRONMENTAL AFFAIRS

PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING,
INSTALLATION AND COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA
PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

C2.1 Pricing Instructions

1. Measurement and payment shall be in accordance with the relevant provisions of the General
Conditions of Contract 2015 (3 Edition) as amended in the Scope of Works.

2. The units of measurement described in this Bill of Quantities are metric units. Abbreviations used
in the Bill of Quantities are as follows:

% = percent
h = hour
ha = hectare
kg = kilogram
kl = kilolitre
km = kilometre
km-pass = kilometre-pass
kPa = kilopascal
kw = kilowatt
| = litre
m = metre
mm = millimetre
m? = square metre
m?2-pass = square metre-pass
m?3 = cubic metre
m3-km = cubic metre-kilometre
MPa = megapascal
No. = number
Prov sum = Provisional sum
PC sum = Prime Cost sum
R/only = Rate only
sum = lump sum
t = ton (1000 kg)
W/day = Work day
3. For the purpose of this Bill of Quantities, the following words shall have the meanings hereby
assigned to them:
Unit: The unit of measurement for each item of work as defined in the Specifications
Quantity: The number of units of work for each item.
Rate: The agreed payment per unit of measurement.
Amount: The product of the quantity and the agreed rate for an item.
Lump sum: An agreed amount for an item, the extent of which is described in the Bills of

Quantities but the quantity of work of which is not measured in any units.

4, Unless otherwise stated, items are measured net in accordance with the Drawings, and no
allowance is made for waste.

5. The prices and rates in this Bill of Quantities are fully inclusive prices for the Work described under
the items. Such prices and rates cover all costs and expenses that may be required in and for the
execution of the Work described in accordance with the provisions of the Scope of Work, and shall
cover the cost of all general risks, liabilities, and obligations set forth or implied in the Contract
Data, as well as overhead charges and profit. These prices will be used as a basis for assessment

Contract C26 of C83 Cc21
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PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING
MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

10.

1.

12.

13

of payment for additional Work that may have to be carried out.

It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28 days
before the closing date for Tenders. (Refer to www.stanza.org.za or www.iso.org for information on
Standards)

Where the Scope of Work requires detailed Drawings and designs or other information to be
provided, all costs associated therewith are deemed to have been provided for and included in the
unit rates and sum amount Tendered such items

An item against which no price is entered will be considered to be covered by the other prices or
rates in the Bill of Quantities. A single Lump Sum will apply should a number of items be grouped
together for pricing purposes.

The quantities set out in this Bill of Quantities are approximate and do not necessarily represent
the actual amount of Work to be done. The quantities of work accepted and Certified for Payment
will be used for determining payments due and not the quantities given in this Bill of Quantities.

The short descriptions of the items of payment given in this Bill of Quantities are only for the
purposes of identifying the items. More details regarding the extent of the work entailed under
each item appear in the Scope of Work.

The item numbers appearing in the Bills of Quantities refer to the corresponding item numbers in
the Specifications were applicable.

Those parts of the contract to be constructed using labour-intensive methods have been marked in
the Bills of Quantities with the letters “LI” in a separate column filled in against every item so
designated. The works, or parts of the works so designated are to be constructed using labour-
intensive methods only. The use of plant to provide such works, other than plant specifically
provided for in the scope of work, is a variation to the contract. The items marked with the letters LI
are not necessarily an exhaustive list of all the activities which must be done by hand, and this
clause does not over-ride any of the requirements in the generic labour-intensive specification in
the Scope of Works.

Payment for items which are designated to be constructed labour-intensively (either in this
schedule or in the Scope of Works) will not be made unless they are constructed using labour-
intensive methods. Any unauthorised use of plant to carry out work which was to be done labour-
intensively will not be condoned and any works so constructed will not be certified for payment.

NB: For pricing of items for which description in the BoQ differs from that of the specifications; the
description in the specifications shall take precedence.

Contract
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C2.2 Bill of Quantities
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PANEL OF SERVICE PROVIDERS TO SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF
FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (05) YEARS.

ITEM DESCRIPTION Unit QTY RATES
THE TOTAL FOR ALL P & Gs MUST BE
UPTO 15% OF THE COST OF WORKS
SECTION A
PRELIMINARY AND GENERAL
1 Fixed-charge items:
Contractual requirements sum 1
2 Establishment of facilities on the site
Facilities for the contractor
i) Site Office(minimum 25m2 floor area) sum 1
ii) Ablution and latrine facilities (male and
female) sum 1
i) Tools and Equipment sum 1
iv) Water Supply sum 1
v) Supply of electric power sum 1
Other fixed-charge obligations(including,but
not limited to dealing with access,removal of
temporary site roads and reinstatement of Prov
site,dealing with traffic and dealing with water sum 1 R 100 000,00
Removal of site establishment sum 1
3 Halth and safety
i) Healthy and safety obligations including risk
assessment sum 1
ii) Health and safety plan/file sum 1
iii)All other costs to comply with the
requirements of the OHS Act and Health and
safety specification(Provisional) sum 1
4 Time Related items:
Facilities for the contractor
i) Site Office(minimum 2 5m2 floor area) Month 1
ii) Ablution and latrine facilities (male and femq Month 1




iii) Workshop Month
iv)Tools and Equipment Month
v) Water Supply Month
vi) Supply of electric power Month
Supervision and company and head office
5 overhead costs Month
Remuneration of Community Liason Officer Month
6 Halth and safety
i) Healthy and safety obligations including risk
assessment Month
ii) Health and safety plan/file Month
iii) All other costs to comply with the
requirements of the OHS Act and Health and
safety specification(Provisional) Month
7 Other time-related obligatios
8 Existing services
Provisional of equipment for detecting services | Month
i) Water and sewer pipes Month
ii) Electrical and other cables Month
i) Other (Provisional Month
Hand excavation necessary for locating and
9 exposing existing services in all materials m°
Locating,protection,alteration and relocation of
existing services carried out by authorities or
10 Contractor (Provisoinal) sum
12 Enviromental managemnent
Compliance with Enviromental Management
Plan sum
13 Miscellaneaous
Concrete cube - testing and reporting per cube | No

TOTAL SECTION A CARRIED TO SUMMARY




PANEL OF SERVICE PROVIDERS TO SUPPLY, DELIVERY, INSTALLATION AND
COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A
PERIOD OF 60 MONTHS (05) YEARS.

ITEM | DESCRIPTION Unit QTY RATES

SECTION B

LAND PREPARIATION

1 Site Clearing

Clear and grub developmen
area m 1

Remove and grub large trees
and tree stumps of girth

Over 1,0m and up to and

including 2,0m No 1

Over 2,0m and up to and

including 3,0m No 1

Removal of existing fences m 1
2 EARTHWORKS

Excavate in all materials for
trenches;backfill,compact and
use or disposal of surplus

material m 1
3 Extra-over C3.5:Exacavation

Hard rock excavation m? 1

Intermediate excavation m® 1
4 Concrete

Class 15 Mpa/19mm mass

concrete m 1
Class 25 Mpa/19mm mass
concrete m® 1

TOTAL SECTION C CARRIED TO SUMMARY




PANEL OF SERVICE PROVIDERS TO SUPPLY, DELIVERY, INSTALLATION AND
COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD
OF 60 MONTHS (05) YEARS.

ITEM DESCRIPTION Unit QTY RATES

SECTION C

FENCING MATERIALS
(NB: RATES MUST INCLUDE 80% FOR SUPPLY
DELIVERY AND OFFLOADING TO SITE AND 20%

FOR INSTALLATION OF MATERIAL)

1 Electric Fence

High tensile low resistance braided wire

135m/kg

1.2mm galvanised wire No 1
1.5mm galvanised wire No 1
12,0mm galvanised wire No 1
1.2mm aluminium wire No 1
1.2mm mstainless steel wire No 1

Low resistance Aluminium wire 1000m

2 roll
1.6mm No 1
2.0mm No 1
2.5mm No 1
3 Stainless steel wire, 157/kg
Grade 304
1.0mm 5kg No 1
2.0mm 50kg No 1
3.0mm No 1
1.0mm.Grade 316 5kg No 1
4 High strain steel wire,fully galvanised
2.24 mm 50kg roll No 1

2.0 mm 50kg roll No 1




Undergate cable

Soft undergate cable/100m No
Haed undergate cable,double
insulted/100m No

Aluminium Cable

Low resistance aluminium cable/100m No

2.7mm Aluminium cable/100m No

TOTAL SECTION C CARRIED FORWARD




PANEL OF SERVICE PROVIDERS TO SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF
FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (05) YEARS.

ITEM DESCRIPTION Unit QTY RATES
BROUGHT FORWARD
SECTION C
FENCING MATERIALS
(NB: RATES MUST INCLUDE 80% FOR SUPPLY
DELIVERY AND OFFLOADING TO SITE AND 20% FOR
INSTALLATION OF MATERIAL)

7 ENERGISERS
Single-zone security energizer with the
following maximum output energy,with built-
in lightning and surge protection
1.8 joule No 1
2.8 joule No 1
5.0 joule with LCD display No 1
8.0 joule with LCD display No 1
14 joule with LCD display No 1
Two-zone security energizer with the
following maximum output energy,with built-

8 in lightning and surge protection
5.0 joule with LCD display No 1
8.0 joule with LCD display No 1
Energizer for agriculture applications with

9 the following specifications
8 joule energizer,with digital voltage display No 1
12 joule energizer,with digital voltage display No 1
16 joule energizer,with digital voltage display No 1
1.5 joule AC/DC energizer No 1
3 joule AC/DC energizer No 1
4.5 joule AC/DC energizer No 1
0.2 joule solar energizer No 1
0.5 joule solar energizer No 1




1.1 joule solar energizer No
10 Battery
1.3 Ah Battery No
1.9 Ah Battery No
4.5 Ah 6 Volt Battery No
7 Ah Battery No
17 Ah Battery No
50 Ah deep cycle battery No
105 Ah deep cycle battery No

TOTAL SECTION C CARRIED FORWARD




PANEL OF SERVICE PROVIDERS TO SUPPLY, DELIVERY, INSTALLATION AND
COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A
PERIOD OF 60 MONTHS (05) YEARS.

ITEM DESCRIPTION Unit QTY | RATES
BROUGHT FORWARD
SECTION C
FENCING MATERIALS
(NB: RATES MUST INCLUDE 80% FOR SUPPLY
DELIVERY AND OFFLOADING TO SITE AND
20% FOR INSTALLATION OF MATERIAL)
11 MONITOR
Fence Voltage and Fault-Finding Units
Voltage Neon Tester No 1
Digital Voltmeter No 1
Directional Volmeter No 1
12 Fence Monitor
Fence monitor with LCD Display No 1
Low Voltage zone monitor No 1
Fence implulse analyser(joules,voltage &
pulse shaps-energiser tester) No 1
13 EARTH SPIKES
120 cm Galvanised earth spike with
clamp No 1
120 cm Copper plated earth spike with
clamp No 1
Offset earth loop to alert of wire
separation No 1
Wall-top fencing security spikes No 1
14 Insulators
Plastic strain insulator,fire retardant No 1
Y-Standard insulator No 1
15 Wall-top Fencing Brackets-Round Bar
Powder coated 5-wire round No 1
Galvanised 5-wire round No 1




PVC moulded 5-wire round bar

No

Powder coated 6-wire round No

Galvanised 6-wire round No

PVC moulded 6-wire round bar No
16 Wall-top Fencing Brackets-Flat Bar

5-wire flat power coated black /white flat

bar bobbin No

5-wire galvanised flat bar with flat bar

bobbin No

6-wire flat bar power coated black/white

flat bar bobbin No

6-wire galvanised flat bar with flat bar

bobbin No

TOTAL SECTION C CARRIED FORWARD




PANEL OF SERVICE PROVIDERS TO SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING
OF FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (05)

YEARS.
ITEM DESCRIPTION Unit QTY RATES
BROUGHT FORWARD
SECTION C
ICINGTINO WA TETRTACD
(NB: RATES MUST INCLUDE 80% FOR SUPPLY
DELIVERY AND OFFLOADING TO SITE AND 20% FOR
INSTALLATION OF MATERIAL)
17 Powder coated stays
600mm No 1
750mm No 1
1000mm No 1
18 Galvanised steel stays
600mm No 1
750mm No 1
1000mm No 1
19 Galvanised and epoxy coated stays
600mm No 1
750mm No 1
1000mm No 1
1000 mm x 10mm No 1
20 Grade 304 stainless steel
600mm No 1
750mm No 1
21 Wall-top Fencing Brackets-square tube
Powder coated with flat bar bobbin - black
6 wire square tube No 1
8 wire square tube No 1
10 wire square tube No 1




12 wire square tube No

22 Galvanised bracket with flat bar bobbin
6 wire square tube No
8 wire square tube No
10 wire square tube No
12 wire square tube No
Galvaised & Epoxy coated bracket with flat

23 bar bobbin
6 wire square tube No
8 wire square tube No
10 wire square tube No
12 wire square tube No

TOTAL SECTION C CARRIED FORWARD




PANEL OF SERVICE PROVIDERS TO SUPPLY, DELIVERY, INSTALLATION AND
COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF
60 MONTHS (05) YEARS.

ITEM DESCRIPTION Unit QTY RATES
BROUGHT FORWARD
SECTION C
FENCING MATERIALS
(NB: RATES MUST INCLUDE 80% FOR SUPPLY
DELIVERY AND OFFLOADING TO SITE AND 20%
FOR INSTALLATION OF MATERIAL)
24 Plastic Brackets
6 line bracket No 1
7 line bracket No 1
8 line bracket No 1
10 line bracket No 1
25 Horizontal 6 strand wall top bracket
Small front mounting bracket No 1
Large reverse mounting bracket No 1
26 Y-Standards,fully galvanised
2.4m No 1
3.0m No 1
Profile/piggy back steel bracket,hot dip
27 galanised +25%
0.9m No 1
1.2 m No 1
1.5m No 1
1.8 m No 1
21m No 1
24 m No 1
3.0 m No 1
28 Profile/Profile back plastic profile
18 wire plastic profile; 1.83 m No 1




21 wire plastic profile 2.43 m No
24 wire plastic profile 2.43 m No
30 wire plastic profile 3.03 m No
Plastic profile,90-degree corner,18 wire;
1.83 m No
Plastic profile,90-degree corner,21wire;
213 m No
Plastic profile,90-degree corner,24 wire;
243 m No
Plastic profile,90-degree corner,30 wire;
3.03m No
Freestanding fencing poles,hot-dip

29 galvanised
1.8m,40mm x 40mm x 3mm angle iron pre-
punched corner bracket No
2.4m,40mm x 40mm x 3mm angle iron pre-
punched corner bracket No
3.0m,40mm x 40mm x 3mm angle iron pre-
punched corner bracket No
2.4 m 2mm,corner post,drilled for s hook-
single holes No
3.0 m 2mm,corner post,drilled for s hook-
single holes No

TOTAL SECTION C CARRIED FORWARD




PANEL OF SERVICE PROVIDERS TO SUPPLY, DELIVERY, INSTALLATION AND
COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A
PERIOD OF 60 MONTHS (05) YEARS.

ITEM DESCRIPTION Unit QTY RATES
BROUGHT FORWARD
SECTION C
FENCING MATERIALS
(NB: RATES MUST INCLUDE 80% FOR SUPPLY
DELIVERY AND OFFLOADING TO SITE AND 20%
FOR INSTALLATION OF MATERIAL)
30 Enclosures
Plastic enclosure,waterproof
300mm x 220mm x 170mm No 1
100mm x 100 x 50mm No 1
150mm x 110mm x 50mm No 1
190mm x 140mm x 70mm No 1
240 mm x 190mm x 125mm No 1
380mm x 300 x 170mm No 1
31 Galavanised steel box
300mm x 400mm x 200mm No 1
600mm x 400mm x 250mm No 1
800mm x 600mm x 300mm No 1
1000mm x 750mm x 300mm No 1
32 Lightning Protector
Liighning diverter No 1
Mains surge protector No 1
Fence protection kit(220V,HV out and HV
return protection)with 2 year warrantee No 1
33 Power Supply
Plug in transformer,16 volt,1 Amp No 1
Plug in transformer,13.6 volt,1 Amp No 1




Digital battery charger,12V/24V,288 W with

plug No
Inverter,1kw,DC 12V,AC 230,50Hz pure

sinewave No

34 Solar Panels

20 Watt No
50 Watt No
85 Watt No
100 Watt No
150 Watt No
12 Amp solar regulator No
20 Amp solar regulator No
30 Amp solar regulator No
Solar cable,4 mm No

TOTAL SECTION C CARRIED FORWARD




PANEL OF SERVICE PROVIDERS TO SUPPLY, DELIVERY, INSTALLATION AND
COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD
OF 60 MONTHS (05) YEARS.

ITEM

DESCRIPTION

Unit

QTY

RATES

BROUGHT FORWARD

SECTION C

FENCING MATERIALS

(NB: RATES MUST INCLUDE 80% FOR
SUPPLY DELIVERY AND OFFLOADING TO
SITE AND 20% FOR INSTALLATION OF

MATERIAL)

35

Automated Gated

Boom gate with 86mm x
43mm,1.5mm wall thick barrier arm
powder coated white aluminium with
red reflective tape,with the following
barrier arm length

3m

No

3.5m

No

4m

No

4.5m

No

5m

No

5.5m

No

6m

36

Turnstile gate with 32mm U-tube
arms spaced at 165mm apart

1400mm wide x 2 125mm high single
turnstile for recommended minimun
opening of 1430mm width x 2250mm
height

No

2150mm wide x 2 125mm high single
turnstile for recommended minimun
opening of 2180mm width x 2250mm
height

No

37

Gate Motors

Sliding gate motor




Gate motor with 90-240V AC+/- 10%,50
Hz input voltage,with 12V DC motor
voltage,including battery and nylon
rack,remotes and on board receiver No

Gate motor with 90-240V AC+/- 10%,50
Hz input voltage,with 12V DC motor
voltage,including battery and nylon

rack,remotes and on board receiver No
38 Sliding gate accessories
10m steel rack No
Hot dip galvanised bylon rack No
Motor safe anti-theft bracket compatible
with items mention above No
39 Power Supply
60mm wheel kit No
80mm wheel kit No
100mm wheel kit No
Sliding gate mounting bracket No
Sliding gate contacts in the following
40 configurations
Standard No
Series No
In line No

TOTAL SECTION C CARRIED FORWARD




PANEL OF SERVICE PROVIDERS TO SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING
OF FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (05)

YEARS.
ITEM DESCRIPTION Unit QTY AMOUNT
BROUGHT FORWARD
SECTIONC
FENCING MATERIALS
(NB: RATES MUST INCLUDE 80% FOR SUPPLY
DELIVERY AND OFFLOADING TO SITE AND 20% FOR
INSTALLATION OF MATERIAL)
41 MESH AND WIRE FENCE
Provision for wall-top accessories Prov.Sum | 1 R 20 000,00
Provision for fasteners Prov.Sum | 1 R 20 000,00
Provision for off-set brackets Prov.Sum | 1 R 20 000,00
Provision for tensiners Prov.Sum | 1 R 20 000,00
42 Mesh and Wire Fence
Galvanised Corner and Gate Posts
3000mm x 101mm x 2.0mm No 1
3000mm x 101mm x 2.0mm with 450mm
overhang No 1
2600mm x 101mm x 2.0mm No 1
2600mm x 101mm x 2.0mm with 450mm
overhang No 1
2400mm x 101mm x 2.0mm No 1
2400mm x 101mm x 2.0mm with 450mm
overhang No 1
2100mm x 101mm x 2.0mm No 1
2100mm x 101mm x 2.0mm with 450mm
overhang No 1
1800mm x 101mm x 2.0mm No 1
1800mm x 101mm x 2.0mm with 450mm
overhang No 1
43 Gavanised Straining Posts
3000mm x 76mm x 2.0mm No 1
3000mm x 76mm x 2.0mm with 450mm
overhang No 1




2600mm x 76mm x 2.0mm No
2600mm x 76mm x 2.0mm with 450mm
overhang No
2400mm x 76mm x 2.0mm No
2400mm x 76mm x 2.0mm with 450mm
overhang No
2100mm x 76mm x 2.0mm No
2100mm x 76mm x 2.0mm with 450mm
overhang No
1800mm x 76mm x 2.0mm No
1800mm x 76mm x 2.0mm with 450mm
overhang No

TOTAL SECTION C CARRIED FORWARD




PANEL OF SERVICE PROVIDERS TO SUPPLY, DELIVERY, INSTALLATION AND
COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD

OF 60 MONTHS (05) YEARS.

ITEM DESCRIPTION Unit QTY RATES
BROUGHT FORWARD
SECTION C
FENCING MATERIALS
(NB: RATES MUST INCLUDE 80% FOR SUPPLY
DELIVERY AND OFFLOADING TO SITE AND 20% FOR
INSTALLATION OF MATERIAL)
Galvanised Stays (two stay for corner and

44 straining posts,one stay for gate posts
3000mm x 48 x 2mm No 1
3000mm x 50 x 2mm No 1
2400mm x 50 x 2mm No 1
2400mm x 38 x 2mm No 1
1800mm x 50 x 2mm No 1
1800mm x 38 x 2mm No 1

45 Standards (Every 5m)
3650mm Y-standard No 1
3050mm Y-standard No 1
2450mm Y-standard No 1
1850mm Y-standard No 1
1700mm Y-standard No 1
1550mm Y-standard No 1
1400mm Y-standard No 1
2450mm I-standard No 1
1850mm I-standard No 1
1700mm I-standard No 1
1550mm |-standard No 1
1400mm |-standard No 1

TOTAL SECTION C CARRIED FORWARD




PANEL OF SERVICE PROVIDERS TO SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF
FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (05) YEARS.

ITEM DESCRIPTION Unit QTY RATES
BROUGHT FORWARD
SECTION C
FENCING MATERIALS
(NB: RATES MUST INCLUDE 80% FOR SUPPLY
DELIVERY AND OFFLOADING TO SITE AND 20% FOR
INSTALLATION OF MATERIAL)

46 Creosote/CCA Treated Rounded Wood Poles
2400mm x 125mm No 1
2400mm x 100mm No 1
2400mm x 90mm No 1
2400mm x 75mm No 1
2100mm x 200mm No 1
2100mm x 180mm No 1
2100mm x 150mm No 1
2100mm x 125mm No 1
2100mm x 100mm No 1
2100mm x 90mm No 1
2100mm x 75mm No 1
1800mm x 200mm No 1
1800mm x 180mm No 1
1800mm x 150mm No 1
1800mm x 125mm No 1
1800mm x 100mm No 1
1800mm x 90mm No 1
1800mm x 75mm No 1
1500mm x 180mm No 1
1500mm x 150mm No 1




1500mm x 125mm

No

1500mm x 100mm No
1500mm x 90mm No
1500mm x 75mm No
1200mm x 180mm No
1200mm x 150mm No
1200mm x 125mm No
1200mm x 100mm No
1200mm x 90mm No
1200mm x 75mm No
Creosote/CCA Treated Wood Droppers, 32-
47 50mm Diameter

2400mm No
2100mm No
1800mm No
1500mm No
1400mm No
1200mm No

TOTAL SECTION C CARRIED FORWARD




PANEL OF SERVICE PROVIDERS TO SUPPLY, DELIVERY, INSTALLATION AND
COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A
PERIOD OF 60 MONTHS (05) YEARS.

ITEM DESCRIPTION Unit QTY RATES
BROUGHT FORWARD
SECTION C
FENCING MATERIALS
(NB: RATES MUST INCLUDE 80% FOR SUPPLY
DELIVERY AND OFFLOADING TO SITE AND
20% FOR INSTALLATION OF MATERIAL)

48 Diamond mesh , Fully Galvansedd
900mm x 50mm x 2.0mm No 1
900mm x 50mm x 2.50mm No 1
900mm x 50mm x 3.15mm (15m) No 1
900mm x 63mm x 2.0mm No 1
900mm x 63mm x 2.50mm No 1
900mm x 63mm x 3.15mm (15m) No 1
1200mm x 50mm x 2.0mm No 1
1200mm x 50mm x 2.50mm No 1
1200mm x 50mm x 3.15mm No 1
1200mm x 63mm x 2mm No 1
1200mm x 63mm x 2.50mm No 1
1200mm x 63mm x 3.15mm No 1
1200mm x 75mm x 2.50mm No 1
1500mm x 50mm x 2mm No 1
1500mm x 50mm x 2.50mm No 1
1500mm x 50mm x 3.15mm No 1
1500mm x 63mm x 2.0mm No 1
1500mm x 63mm x 2.50mm No 1
1500mm x 63mm x 3.15mm No 1
1800mm x 50mm x 2.0mm No 1




1800mm x 50mm x 2.50mm No
1800mm x 50mm x 3.15mm No
1800mm x 63mm x 2.0mm No
1800mm x 63mm x 2.50mm No
1800mm x 63mm x 3.15mm No
1800mm x 75mm x 2.50mm No
2000mm x 50mm x 2.50mm No
2000mm x 50mm x 3.150mm No
2400mm x 50mm x 2.50mm No
2400mm x 50mm x 3.150mm No
3000mm x 50mm x 2.50mm No
3000mm x 50mm x 3.150mm No
3600mm x 50mm x 2.50mm No
3600mm x 50mm x 3.150mm No
Barbed Tape Concertina Galvanised

450mm diameter,11m strech No
730mm diameter 12m strech No
980mm diameter 14m strech No

TOTAL SECTION C CARRIED FORWARD




PANEL OF SERVICE PROVIDERS TO SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING
OF FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (05)

YEARS.

ITEM DESCRIPTION Unit QTY RATES
BROUGHT FORWARD
SECTIONC
FENCING MATERIALS
(NB: RATES MUST INCLUDE 80% FOR
SUPPLY DELIVERY AND OFFLOADING
TO SITE AND 20% FOR INSTALLATION
OF MATERIAL)

50 Ripper Razor Coil,Galvanised
450mm diameter 8m strech No 1
730mm diameter 10m strech No 1
452mm diameter 13m strech No 1
612mm diameter 10m strech length
galvanised long barb caoil No 1

51 Flat Wrap,Galvanised
500mm diameter 15m strech No 1
700mm diameter 15m strech No 1
900mm diameter 15m strech No 1

52 Razor Mesh Fence
2.1m high.6 m roll No 1
2.4m high.6 m roll No 1
1.8m high.6 m roll No 1
Welded Mesh Fence, Fully

53 Galvanised
1.20m x 50 x 25mm x 2.50mm No 1
1.20m x 50 x 50mm x 2.50mm No 1
1.20m x 50 x 50mm x 3.150mm No 1
1.20m x 100 x 50mm x 2.50mm No 1
1.20m x 100 x 50mm x 3.150mm No 1
1.80m x 50 x 25mmx x2.50mm No 1




1.80m x 50 x 50mm x 2.50mm No 1
1.80m x 50 x 50mm x 3.150mm No 1
1.80m x 100 x 50mm x 2.50mm No 1
1.80m x 100 x 50mm x 3.150mm No 1
2.40m x 50 x 25mmx x2.50mm No 1
2.40m x 50 x 50mm x 2.50mm No 1
2.40m x 50 x 50mm x 3.150mm No 1
2.40m x 100 x 50mm x 2.50mm No 1
2.40m x 100 x 50mm x 3.150mm No 1

TOTAL SECTION C CARRIED FORWARD




PANEL OF SERVICE PROVIDERS TO SUPPLY, DELIVERY, INSTALLATION AND
COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A
PERIOD OF 60 MONTHS (05) YEARS.

ITEM DESCRIPTION Unit QTYy RATES

BROUGHT FORWARD

SECTION C

FENCING MATERIALS

(NB: RATES MUST INCLUDE 80%
FOR SUPPLY DELIVERY AND
OFFLOADING TO SITE AND 20%

FOR INSTALLATION OF MATERIAL)

54 Fully Galvanised Field Mesh
2100mm x 150mm No 1
1800mm x 300mm No 1
1800mm x 150mm No 1
1200mm x 300 No 1
1200mm x 150mm No 1
990mm x 300mm No 1
990mm x 150mm No 1

Auction Gates,50mm OD
Tubing Fully Galvanised with
lock mechanism,1200m high

55 with the following width
750mm No 1
900mm No 1
1200mm No 1
1500mm No 1
1800mm No 1
2100mm No 1
2400mm No 1
2700mm No 1

3000mm No 1




3300mm No 1

3600mm No 1

3600mm No 1

4200mm No 1

4500mm No 1

4800mm No 1
56 Security Gate

Single Leaf

900mm wide x 1800mm high

with 450mm overhang No 1

1200mm wide x 1800mm high

with 450mm overhang No 1

1500mm wide x 1800mm high

with 450mm overhang No 1

1800mm wide x 1800mm high

with 450mm overhang No 1

Double Leaf

2400mm wide x 1800mm high

with 450mm overhang No 1

3000mm wide x 1800mm high

with 450mm overhang No 1

3600mm wide x 1800mm high

with 450mm overhang No 1

4200mm wide x 1800mm high

with 450mm overhang No 1

TOTAL SECTION C CARRIED FORWARD




PANEL OF SERVICE PROVIDERS TO SUPPLY, DELIVERY, INSTALLATION AND
COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD
OF 60 MONTHS (05) YEARS.

ITEM DESCRIPTION Unit QTY RATES
BROUGHT FORWARD
SECTIONC
FENCING MATERIALS
(NB: RATES MUST INCLUDE 80% FOR
SUPPLY DELIVERY AND OFFLOADING TO
SITE AND 20% FOR INSTALLATION OF
MATERIAL)
57 Diamond Mesh Gates
Single Leaf
900mm wide x 1200mm high No 1
1200mm wide x 1200mm high No 1
1500mm wide x 1200mm high No 1
1800mm wide x 1200mm high No 1
2400mm wide x 1200mm high No 1
900mm wide x 1800mm high No 1
1200mm wide x 1800mm high No 1
1500mm wide x 1800mm high No 1
1800mm wide x 1800mm high No 1
2400mm wide x 1800mm high No 1
58 Double Leaf
3000mm wide x 1200mm high No 1
3600mm wide x 1200mm high No 1
4200mm wide x 1200mm high No 1
3000mm wide x 1800mm high No 1
3600mm wide x 1800mm high No 1
4200mm wide x 1800mm high No 1
4800mm wide x 1800mm high No 1




59

Concrete Palisade Fence

10 Pale section,1800mm x 75mm x
100mm,2 m wide with two horizontal
slotted rails,225mm x 140mm with
80mm tapering.Each pale must have
80mm tapering to the front at the top
and bottom,complete with M8/M10
bolts with washers.All boilts must
grouted to avoid tampering No 1

10 Pale section,2400mm x 75mm X
100mm,2 m wide with two horizontal
slotted rails,225mm x 140mm with
80mm tapering.Each pale must have
80mm tapering to the front at the top
and bottom,complete with M8/M10
bolts with washers.All boilts must
grouted to avoid tampering No 1

60

25mmx x25mm x 2mm Anglelron
Devil Fork Panel

3m x 600mm No 1

3m x 1000mm No 1

3m x 1200mm No 1

3m x 1500mm No 1

3m x 1800mm No 1

3m x 2000mm No 1

TOTAL SECTION C CARRIED FORWARD




PANEL OF SERVICE PROVIDERS TO SUPPLY, DELIVERY, INSTALLATION AND
COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A
PERIOD OF 60 MONTHS (05) YEARS.

ITEM DESCRIPTION Unit QTY RATES

BROUGHT FORWARD

SECTIONC

FENCING MATERIALS

(NB: RATES MUST INCLUDE 80% FOR
SUPPLY DELIVERY AND OFFLOADING TO
SITE AND 20% FOR INSTALLATION OF

MATERIAL)

30mm x 30mm x 2mm Angle Iron

61 Devil Fork Panel
3m x 600mm sum 1
3m x 1000mm sum 1
3m x 1200mm sum 1
3m x 1500mm sum 1
3m x 1800mm sum 1
3m x 2000mm sum 1

40mm x 40 x 2mm Angle Iron Devil

62 Fork Panel
3m x 600mm sum 1
3m x 1000mm sum 1
3m x 1200mm sum 1
3m x 1500mm sum 1
3m x 1800mm sum 1
3m x 2000mm sum 1
30mm x 30mm x 2mm Angle Iron

63 King Crown Panel
3m x 600mm sum 1
3m x 1000mm sum 1
3m x 1200mm sum 1
3m x 1500mm sum 1

3m x 1800mm sum 1




3m x 2000mm sum
40mm x 40mm x 2mm Angle Iron

64 King Crown Panel
3m x 600mm sum
3m x 1000mm sum
3m x 1200mm sum
3m x 1500mm sum
3m x 1800mm sum
3m x 2000mm sum
30mm x 30mm x 2mm Angle Iron 7-

65 Spike Panel
3m x 600mm sum
3m x 1000mm sum
3m x 1200mm sum
3m x 1500mm sum
3m x 1800mm sum
3m x 2000mm sum

TOTAL SECTION C CARRIED FORWARD




PANEL OF SERVICE PROVIDERS TO SUPPLY, DELIVERY, INSTALLATION AND
COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A
PERIOD OF 60 MONTHS (05) YEARS.

ITEM

DESCRIPTION

Unit

QTY

RATES

BROUGHT FORWARD

SECTION C

FENCING MATERIALS

(NB: RATES MUST INCLUDE 80% FOR
SUPPLY DELIVERY AND OFFLOADING
TO SITE AND 20% FOR INSTALLATION

OF MATERIAL)

66

40mm x 40mm x 2mm Angle Iron
7-Spike Panel

3m x 600mm

sum

3m x 1000mm

sum

3m x 1200mm

sum

3m x 1500mm

sum

3m x 1800mm

sum

3m x 2000mm

sum

67

Devil Fork Steel Paliade
Pedestrian Gate with 76mm x
38mm x 1.6mm square tube
frame,complete with locking set

25mmx x25mm x 2.0mm Angle
Devil fork

180mm x 1000mm

No

2000mm x 1000

No

30mm x 30mm x 2.0mm Angle
Devil Fork

180mm x 1000mm

No

2000mm x 1000

No

40mm x 40mm x 2mm Angle Iron
Devil fork

180mm x 1000mm

No

2000mm x 1000

No

TOTAL SECTION C CARRIED FORWARD




PANEL OF SERVICE PROVIDERS TO SUPPLY, DELIVERY, INSTALLATION AND
COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A
PERIOD OF 60 MONTHS (05) YEARS.

ITEM DESCRIPTION Unit QTY RATES

BROUGHT FORWARD

SECTION C

FENCING MATERIALS
(NB: RATES MUST INCLUDE 80% FOR SUPPLY
DELIVERY AND OFFLOADING TO SITE AND 20%

FOR INSTALLATION OF MATERIAL)

Devil Fork Steel Sliding Pedestrian Gate
with 76mm x 38mm x 1.6mm square
tube frame,8000mm Sliding Rail on
concretewith a set of 100mm diameter U
shaped Heavy Duty Rolling Wheels,Gate
Stopper and Lock Set.Wheels must be

68 located at 25% from either end

25mmx x25mm x 2.0mm Angle Devil

fork

3000mm x 1800mm No 1
3000mm x 2000mm No 1
3200mm x 1800mm No 1
3200mm x 2000mm No 1
3500mm x 1800mm No 1
3500mm x 2000mm No 1
4000mm x 1800mm No 1
4000mm x 2000mm No 1
5000mm x 1800mm No 1
5000mm x 2000mm No 1
6000mm x 1800mm No 1

6000mm x 2000mm No 1




30mmx x30mm x 2.0mm Angle Devil

69 fork
3000mm x 1800mm No
3000mm x 2000mm No
3200mm x 1800mm No
3200mm x 2000mm No
3500mm x 1800mm No
3500mm x 2000mm No
4000mm x 1800mm No
4000mm x 2000mm No
5000mm x 1800mm No
5000mm x 2000mm No
6000mm x 1800mm No
6000mm x 2000mm No
40mmx x40mm x 2.0mm Angle Devil
70 fork

3000mm x 1800mm No
3000mm x 2000mm No
3200mm x 1800mm No
3200mm x 2000mm No
3500mm x 1800mm No
3500mm x 2000mm No
4000mm x 1800mm No
4000mm x 2000mm No
5000mm x 1800mm No
5000mm x 2000mm No
6000mm x 1800mm No
6000mm x 2000mm No

TOTAL SECTION C CARRIED FORWARD




PANEL OF SERVICE PROVIDERS TO SUPPLY, DELIVERY, INSTALLATION AND
COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD
OF 60 MONTHS (05) YEARS.

ITEM DESCRIPTION Unit QTY RATES
BROUGHT FORWARD
SECTION C
FENCING MATERIALS
(NB: RATES MUST INCLUDE 80% FOR
SUPPLY DELIVERY AND OFFLOADING TO
SITE AND 20% FOR INSTALLATION OF
MATERIAL)
Free standing Fencing Poles, Hot-Dip
71 .
Galvanised
3.0 M, 2 mm, Corner Post, Drilled For S Each 1
Hook - Double Holes
3.0 M Corner Stay Each 1
72 Wood Ridgeback Droppers
2450 mm Each 1
1 850 mm Each 1
1400 mm Each 1
1250 mm Each 1
950 mm Each 1
73 Binding Wire
2 mm Fully Galvanised Binding Wire
50 Kg Roll, 2 000 M Each 1
5 Kg Roll, 200 M Each 1
2.5 mm Fully Galvanised Binding Wire
50 Kg Roll, 1 300 M Each 1
5 Kg Roll, 130 M Each 1




3.15 mm Fully Galvanised Binding Wire

50 Kg Roll, 800 M Each

5 Kg Roll, 80 M Each

4 mm Fully Galvanised Binding Wire

50 Kg Roll, 500 M Each

5 Kg Roll, 50 M Each

Barbed Wire

3.15 mm X 2.5 mm Single Strand Fully
Galvanised Barbed Wire (35 Kg Roll = Each
515m)

2.8 mm X 1.9 mm Single Strand Fully
Galvanised Barbed Wire (35 Kg Roll = Each
845m)

2.0 mm X 1.57 mm Double Strand Fully
Galvanised Barbed Wire (35 Kg Roll = Each
845m)

2.0 mm X 2.0 mm Double Strand Fully
Galvanised Barbed Wire (35 Kg Roll = Each
560m)

2.0 mm X 2.5 mm Double Strand Fully
Galvanised Barbed Wire (50 Kg Roll = Each
540m)

TOTAL SECTION C CARRIED FORWARD




PANEL OF SERVICE PROVIDERS TO SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING
OF FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (05)

YEARS.

ITEM

DESCRIPTION

Unit

QTY

RATES

BROUGHT FORWARD

SECTION C

FENCING MATERIALS
(NB: RATES MUST INCLUDE 80% FOR SUPPLY
DELIVERY AND OFFLOADING TO SITE AND

20% FOR INSTALLATION OF MATERIAL)

75

CLEAR VU OR EQUIVALENT FENCE

Panel: 3050(W) x 2700mm (H) galvanized
heavy high security welded mesh panel
with 3-V reinforcing bends 3mm horizontal
4mm vertical with aperture 76x12mm

Each

Post: Anthracit 3600mm H profile 80mm x
55mm x 2mm with an allowance to fit
panels laterally and seal up against the
inside of the post.

Each

Brackets: flat max Stainless Steel

Each

76

Accessories

Cupsquares M6 x40mm stainless steel

Each

Washers M6 x 25x1,6mm Stainless Steel

Each

Shearnuts M6 Stainless Steel

Each

77

Underdigs

Install 3050x 600mm galvanized razor
wire to prevent burrowing

Each

Topguard Z profile 80mm x 2mm
galvanized, grey. Z profile
30x20x30x2mm galvanized

Each

78

Accessories

Each

Cupsquares M6 x30mm stainless steel

Each

Washers M6 x 25x1,6mm Stainless Steel

Each

Shearnuts M6 Stainless Steel

Each

TOTAL SECTION C CARRIED FORWARD




PANEL OF SERVICE PROVIDERS TO SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF
FENCING MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (05) YEARS.

ITEM

DESCRIPTION Unit

QTY

RATES

BROUGHT FORWARD

SECTION C

FENCING MATERIALS
(NB: RATES MUST INCLUDE 80% FOR SUPPLY
DELIVERY AND OFFLOADING TO SITE AND 20% FOR

INSTALLATION OF MATERIAL)

79

SCREWS,NUTS AND BOLTS

Screws No

Nuts No

Boilts No

TOTAL SECTION C CARRIED FORWARD




PANEL OF SERVICE PROVIDERS TO SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF FENCING
MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (05) YEARS.

ITEM DESCRIPTION RATES

SECTION A PRELIMINARY AND GENERAL ITEMS

SECTION B EARTHWORKS AND LAND PREPARATION

SECTIONC FENCING MATERIAL

10% Contigency

SUB TOTAL

15% VAT

TOTAL RATES R

ESCALATION RATES YEAR 2 %

TOTAL RATES YEAR 2 R

ESCALATION RATES YEAR 3 %

TOTAL RATES YEAR 3 R

ESCALATION RATES YEAR 4 %

TOTAL RATES YEAR 4 R

ESCALATION RATES YEAR 5 %

TOTAL RATES YEAR 5 R

GRAND TOTAL (Y1+Y2 +Y3 +Y4+Y5)

NAME OF THE BIDDER:

SIGNATURE :

DATE :




PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING MATERIAL
IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND
ENVIRONMENTAL AFFAIRS

PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING,
INSTALLATION AND COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA
PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS):

SUMMARY (TOTAL BID AMOUNT)

ITEM DESCRIPTION RATES
SECTION A PRELIMINARY AND GENERAL ITEMS

SECTION B EARTHWORKS AND LAND PREPARATION

SECTION C FENCING MATERIAL

10% Contingency

SUBTOTAL
15% VAT
TOTAL RATES R
ESCALATION RATES YEAR 2 %
TOTAL RATES YEAR 2 R
ESCALATION RATES YEAR 3 %
TOTAL RATES YEAR 3 R
ESCALATION RATES YEAR 4 %
TOTAL RATES YEAR 4 R
ESCALATION RATES YEAR 5 %
TOTAL RATES YEAR 5 R
GRAND TOTAL (Y1+Y2 +Y3 +Y4+Y5)
R
NAME OF SUPPLIER:
SIGNATURE DATE
Contract C28 of C83 Cc21

Part C2: Pricing Data Pricing Instructions



PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING
MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND
AND ENVIRONMENTAL AFFAIRS

PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING,
INSTALLATION AND COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA
PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

PART C3: SCOPE OF WORK
C3.1: STANDARD SPECIFICATIONS
C3.2: PROJECT SPECIFICATIONS

C3.3: PARTICULAR SPECIFICATIONS

Contract C30 of C83 Index
Part C3: Scope of Work



PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING
MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND
ENVIRONMENTAL AFFAIRS

PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING,
INSTALLATION AND COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA
PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

C3: SCOPE OF WORK

C3.1 STANDARD SPECIFICATIONS
C3.2 PROJECT SPECIFICATIONS

PART A: GENERAL

PS-1 Project Description

PS-2 Description of the Site and Access
PS-3 Details of the Works

PS-4 Construction Programme

PS-5 Site Facilities Available

PS-6 Facilities Required on Site

PS-7 Management and Disposal of Water
PS-8 Rainfall Figures

PS-9 Security Clearance of Personnel
PS-10 Health and Safety

PS-11 Subcontractors

PS-12 Deviation from Construction Programme
PS-13 Delay in Completion

PS-14 Supply of Materials

PS-15 Execution of Works

PS-16 Existing Services

PS-17 Labour Intensive Specification

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

C3.3 PARTICULAR SPECIFICATIONS

PART C: STANDARD SPECIFICATIONS FOR BUILDING TRADES
PART D: ENVIRONMENTAL MANAGEMENT
PART E: OHSA 1993 SAFETY SPECIFICATION

Contract C310of C83 Index
Part C3: Scope of Work



PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING
MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS))

MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND
ENVIRONMENTAL AFFAIRS

PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING,
INSTALLATION AND COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA
PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

C3.1 STANDARD SPECIFICATIONS

The standard specifications on which this contract is based are the SANS Standardised Specifications for Civil
Engineering Works.

The following SANS specifications are also referred to in this document and the Contractor is advised to obtain them
from Standards South Africa (a division of SABS) in Pretoria.

SABS 1200 A - General
SABS 1200 C - Site Clearance (amended 1982)
SABS 1200 DA - Earthworks (Small Works)

The following SANS specifications are also referred to in this document and the Contractor is advised to obtain them
from Standards South Africa (a division of SABS) in Pretoria.

SANS 10396: 2003: Implementing Preferential Construction Procurement Policies using Targeted Procurement
Procedures

SANS 1914-1to 6 (2002) : Targeted Construction Procurement

SANS 1921 — 1 (2004): Construction and Management Requirements for Works Contracts

Part 1: General Engineering and Construction Works

and where accommodation of traffic is involved:

SANS 1921-2 (2004): Construction and Management Requirements for Works Contracts
Part 2: Accommodation of Traffic on Public Roads Occupied by the Contractor.

Contract C 32 0of C83 C.3.1
Part C3: Scope of Work Standard Specifications



PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING
MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND
ENVIRONMENTAL AFFAIRS

PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING,
INSTALLATION AND COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA
PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

C3.2: PROJECT SPECIFICATIONS

STATUS

The Project Specification, consisting of two parts, forms an integral part of the contract and supplements the
Standard Specifications.

Part A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standardized Specifications and, if applicable, the
Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications and the
Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between the
Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the
discrepancy shall be resolved by the Engineer before the execution of the work under the relevant item.

The standard specifications which form part of this contract have been written to cover all phases of work normally
required for road contracts, and they may therefore cover items not applicable to this particular contract.

Contract C330f C83 C.32
Part C3: Scope of Work Project Specifications



PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING
MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

PART A: GENERAL

PS1 PROJECT DESCRIPTION

Supply, delivery, installation, and commissioning of fencing material in the Mpumalanga Province for a period of
60 months (5 Years) comprises of the following:

e De-bushing / Site Clearance.

e Clearing and grubbing of vegetation along the fence.

e The composition and requirements of Boundary fencing which includes, but is not limited to, temporary and
permanent fencing required for servitudes, farm boundaries, access roads and around Departmental
structures.

The requirements of supply and delivery of fencing material.

The requirements for installing the fencing material.

The requirements for gates for the Boundary fencing.

The requirements for gates for the removal or moving of existing fences and re-erecting.

The dismantling of the existing fences and the stacking and storing or disposal of fencing materials.

PS2 DESCRIPTIONS OF THE SITE AND ACCESS

2.1 Location of site
The coordinates for the site will be given after allocation of site to appointed Service Provider(s).

Incidental intrusion into private property shall not be permitted without the owner’s written authority. Any such
agreement reached with a private landowner (occupier) shall include the proviso that any material or equipment on
that site shall remain the exclusive property of the Employer in terms of the contract.

2.2 Access to site

The contractor shall be responsible for the maintenance and re-instatement of damage caused by him or his
agents / deliveries during the construction activities. No damage to flora or fauna located outside the limits of the
site will be permitted in this contract.

The contractor should take cognisance of the aforementioned items concerning the environment and allow for any
costs in his Tender under the relevant section in the Bill of Quantities.

PS 3 DETAILS OF THE WORKS
PS 3.1 Brief Description of Works:

e De-bushing / Site Clearance.

Clearing and grubbing of vegetation along the fence.

The composition and requirements of Boundary fencing which includes, but is not limited to, temporary and
permanent fencing required for servitudes, farm boundaries, access roads and around Departmental
structures.

The requirements of supply and delivery of fencing material.

The requirements for installing the fencing material.

The requirements for gates for the Boundary fencing.

The requirements for gates for the removal or moving of existing fences and re-erecting.

The dismantling of the existing fences and the stacking and storing or disposal of fencing materials.

Contract C34 of C83 C.32
Part C3: Scope of Work Project Specifications



PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING, INSTALLATION AND COMMISSIONING OF FENCING
MATERIAL IN THE MPUMALANGA PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

PS 3.1.1 MATERIALS
PS 3.1.1.1 Fencing

A - Wire

Barbed wire: Barbed wire shall be fully galvanised IOWA or CAMPEON type double strand barbed wire according
to SABS 675. The wire shall be galvanised IOWA or CAMPEON type double strand barbed wire according to
SABS 675. The wire shall be galvanised mild steel with a minimum diameter as specified per project.

Smooth wire: Smooth wire, to be used as tension wire, shall be high tensile steel wire complying with the
requirements of SABS 675.

B - Diamond mesh
Diamond mesh shall comply with the requirements of CKS 229. The edge finish shall be both sides clinched or

barbed. Supporting wires and additional wires shall be smooth wire.

C - Wire netting
Wire netting shall be galvanised mild steel wire with a hexagonal mesh. It shall have a minimum width of 900 mm.

D - Standards

Standards shall be one of the following:

“|"-section iron standards with unit mass 3,0 kg/m and complying with the requirements of CKS 82.

“Y”-section iron standards with unit mass 2,5 kg/m and complying with the requirements of CKS 82.

Wooden poles with a minimum diameter of 75 mm at the thin end and complying with the requirements of SABS

457.

E - Droppers
Droppers shall be one of the following:

Mild steel “ridgeback” sections treated.
Wooden poles with a minimum diameter of 30 mm at the thin end and complying with the requirements of SABS

457.

F - Straining and corner posts
Straining and corner posts shall be one of the following:

They shall be fitted with a 230 mm x 230 mm x 5 mm footplate
Mild steel railway profile with a minimum unit mass of 15 kg/m and shall comply with the requirements of CKS 82.
Wooden poles with a minimum diameter of 125 mm at the thin end and comply with the requirements of SABS 457.

G - Stays

Strengthening stays shall be one of the following:

Mild steel tubing with an outside diameter of 38 to 50 mm and a wall thickness of 2.0 mm. They shall be fitted with
a 100 mm x 100 mm x 3 mm footplate. They shall be fitted and 2 x 13 mm holes shall be drilled in the flattened

section prior to galvanising.
Mild steel railway profile with a minimum unit mass of 10 kg/m and shall comply with the requirements of CKS 82.
Wooden poles with a minimum diameter of 100 mm at the thin end and comply with the requirements of SABS 457.

H - Binding wire
Fully galvanised binding wire of at least 2.0 mm diameter shall be used.

PS 3.1.1.2 Treatment
All fencing materials shall, except where otherwise detailed above, be treated as follows:

Mild steel shall be galvanised according to SABS 763.

L ]
e Tension and binding wire shall be galvanised according to SABS 935.
e Nuts and bolts shall be galvanised according to SABS 763.
e Diamond mesh shall be galvanised according to SABS 1373.
e Iron standards and rail profiles shall be protected with a coat of bituminous paint.
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e All materials to be galvanised shall be cut, drilled, and welded as required before galvanising. No drilling,
cutting, or welding shall be carried out after corrosion protection.

PS 3.1.1.3 Gates

Gates shall conform to the requirements of CKS 146

PS 3.1.1.4 Main members

Main members shall be mild steel tubing as follows:

(a) For 1,8-metre-wide gates or smaller: 25 to 35 mm diameter tubing with al wall thickness of between 1,8 and 2,4
?;J;nl;'or gates wide than 1,8 metres: 40 to 50 mm diameter tubing with al wall thickness of between 2,4 and 3,0 mm.

PS 3.1.1.5 Bracing members

Bracing members shall be mild steel tubing with an outside diameter of 20 to 256 mm and a wall thickness of 2,0 to
2,5 mm.

PS 3.1.1.6 Diamond mesh

Shall be fully galvanised.

PS 3.1.1.7 Hinge and bearing bolts

Hinge bolts shall be 225 mm long, threaded for 200 mm and shall be as follows:

(a) For 1,8-metre-wide gates or smaller: 12 mm diameter
(b) For gates wider than 1,8 metres: 16 mm diameter.

PS 3.1.1.8 Chains and padlocks

Gates shall be supplied with a galvanised locking chain welded to or wrapped around and welded onto the gate
post on the opening side of the gate. The locking length to be at least 300 m. Any damage to galvanising shall be
repaired using a method approved by the Engineer. Where wooden gate posts are used the chain shall be
attached to the pole in a manner approved by the Engineer.

Two padlocks shall be supplied for each gate, and it shall conform to the requirements of CKS 280. Padlocks to be
keyed alike with two keys supplied for each lock with a maximum of 10 keyed per contract (or portion of the Works
where specified).

PS 3.1.1.9 Motor grid gates
Cross members;

Cross members shall be one of the following:
Mild steel railway with a unit mass, depending on the road width, of between 22 kg/m and 48 kg/m (see drawing

99775).
Precast concrete beams shall be specified and approved by the Engineer.
PS 3.1.2 PLANT

The Contractor shall supply and maintain suitable tools, plant and equipment to construct and erect all fences to
the required standard.

PS 3.1.3 CONSTRUCTION
PS 3.1.3.1 Installing posts and standards

Straining posts shall be erected at all ends, corners, and bends in the line of fences and at all junctions with other
fences. Straining posts shall not be paced further apart than shown on the drawings. The length of posts above
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ground shall be such that the correct clearance between the lowest wire and the ground can be obtained.

Posts shall be accurately set in holes and, where shown on the drawings, provided with concrete bases to the
dimensions shown on the drawings. Wooden posts shall be concerted in the post hole so that the ends is in
concrete with the soil.

Holes shall be excavated to the full specified depth of the posts irrespective of the materials encountered.

Corner, gate, end and straining posts shall be braced by means of stays or anchors as directed by the Engineer.
Pipe stays shall be securely bolted to the posts.

Standards shall be firmly plated into the ground at the spacing as directed by the Engineer. The spacing of
standards between any two straining posts shall be uniform and as directed by the Engineer. In rock or hard
material standards shall be either driven or set in holes shall be such that a tight fit is obtained. Care shall be
exercised when driving standards to prevent buckling or damage to them.

After posts and standards have been firmly set, but not before a period of 3 days has elapsed for the curing of any
concrete surround where applicable, the fence wire shall be attached thereto at the spacing specified by the

Engineer. ~

PS 3.1.3.2 Installing wire

All fencing wire shall be wired to the sides of standards or posts to prevent the wires from being displaced or
becoming loose. The wires shall be carefully stretched and hung without sag, and with true alignment. Wires shall
be tensioned to no less than 1,5 kN and no more than 2,0 kN.

Each strand of fencing wire shall be securely fastened in the correct position to each standard with soft binding
wire. The binding wire for each horizontal fence wire shall pass through a hole or notch in the standard to prevent
slipping of the fence wire in a vertical direction while the ends f the wire shall be wound at least three times around
the fencing wire to prevent is moving in a vertical direction.

At end, corner, straining and gate posts the fencing wire shall be securely wrapped twice around the post and
secured against slipping by tying the end tightly around the wire by means of at least five snug tight twists.

Splices in the fencing wire shall be permitted if made in the following manner using a splice tool. The end of each
wire at the splice shall be carried at least 75 mm past the splice tool and wrapped snugly around the other wire for
not less than six complete turns, the two separate wire ends being turned in opposite directions. After the splice
tool is removed the space left by it in the splice wire shall be closed by pulling the wire ends together. The unused
ends of wire be cut close so as to leave a neat splice.

The gaps between posts and adjacent straining posts shall be fenced off with short fencing wires.

Droppers shall be tied to each fence wire with soft binding wire in the required position as specified for standards to
prevent slipping in a vertical direction. The spacing of droppers between any two straining posts shall be uniform.

PS 3.1.3.2 Installing diamond mesh or wire netting

The diamond mesh or wire netting shall be secured by means of soft binding wire at 750 mm centres along the top
and bottom wires and at 3 m centres along each of the other fencing wires.

PS 3.1.3.3 Closing openings under fences

At ditches, streams, drainage channels or other hollows where it is not possible to erect the fence so that it follows
the general contour of the ground, the Contractor shall close the opening under the fence by means of horizontal
barbed wires at distances of 125 mm from each other, stretched between additional posts or straining posts as
directed by the Engineer. In the case of vermin proof fences, the opening shall be covered with strips of wire
netting 900 mm wide to the barbed wires.

PS 3.1.3.4 Existing fences
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A - General

Where a new fence joins and existing fence whether in line or at an angle, new fence shall be erected with a new
straining post positioned at the terminal of the existing fence.

Existing fence that requires to be taken down or moved to a new location shall be dismantled. Material not
required for re-erection or declared unsuitable for reuse shall be neatly stacked at approved locations in
accordance with the Project Specification. Fencing wire or netting shall be stacked clear of the ground.

In the case of fences that require moving, the Contractor shall reuse all material declared suitable for this purpose
by the Engineer, plus such new material as may be required to re-erect the fence to the standard specified for new
fences. The Engineer shall not be responsible for any delays or costs arising from breakage of reused wire during
straining.

B - Access through existing fences

Where existing fences cross a pipeline route, temporary access road or other similar works, the fences within such
working areas shall be replaced on completion of the works or portion thereof with suitable fences and gates using
new material throughout.

Before any fence is cut, the Contractor shall erect suitable straining posts in the line of the fence on both sides of
the construction to the working width required. The post shall be firmly concreted into the ground and shall be
properly strutted or stayed, whereafter the wire strands of the existing fence shall be cut one by one and each
secured to the straining posts before proceeding to cut further strands so that the tension in the existing fences is
maintained.

The Contractor shall immediately erect and maintain temporary fences and gates between straining posts to the
same general standard as the existing fence and in a manner that will ensure easy access to the rest of the Works
for the Contractor, the Engineer or his authorised Representative.

As soon as construction work has been completed in the vicinity of the temporary fence and gate, a permanent
fence and, where necessary, a gate to acceptable standards shall be erected to replace the temporary fence and
gate.

PS 3.1.3.5 Installing gates
Gates shall be installed at the positions shown indicated by the Engineer. The gates shall be hung on gate fittings
in accordance with the stipulated requirements. Gates shall be so erected as to swing in a horizontal plane at right

angles to the gate posts, clear of the ground in all positions. Gates shall not be further than 100 mm from the gate
post when closed. The bottom frame of the gate shall not be further than 75 mm from the ground at any point.

PS 3.1.3.6 General requirements

The completed fence shall be plumb, taut, true to line and ground contour, with all posts, standards and stays firmly
set.

Where temporary or stated temporary fences are erected, they shall be firm and of sufficient height with a sufficient
number of wires to prevent the passage of stock.

The Contractor shall, on completion of each section of fence, remove all cut-offs and other loose wire or netting so
as not to create a hazard to grazing animals or disturbance to the owners of the ground.

All fencing shall be neatly and effectively joined to existing fences, fences, and walls.

The Contractor shall regularly inspect all fences and make good immediately any defects found or brought to his
attention. The fences shall be always maintained in good condition.

Motor grid gates

All motor grid gates shall be constructed as specified in the Project Specification.

PS 3.3 Project Approach
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PS 3.4

PS 4
PS 4.1

The successful service provider will be responsible for the full spectrum of supply, delivery, setting out,
construction, quality control, and testing and defects attendance services. The Employer will appoint a
consultant to monitor construction progress and quality. Regular progress payments, based on work
actually performed at the Tendered rates, are envisaged. A defects liability period of 12 months will be
applicable on this project.

Labour Recruitment Conditions

A Project Steering Committee (PSC) will be established and is a vital means of communication between all
parties involved with the project. The composition of the PSC comprises representation by the Employer,
the Engineer and formal structures within the community.

The contractor shall make use of these communication channels, and shall appoint from amongst his site
personnel a responsible person to participate in the affairs of the PSC, and this representative may be also
required to attend the monthly PSC meetings.

It is mandatory that the Contractor shall interact with the community via proactive project liaison and project
participation by its leaders and constituted organisations and forums, as well as through the employment of
its people, and these activities shall constitute essential facets of the project.

Local labour is to be used and the employment of such labour is to be done in conjunction with the
PSC/CLO.

PSC shall appoint a Community Liaison Officer (CLO). The duties of the CLO shall consist of inter alias of
the following:

. To be available on site daily between the hour of 07:00 and 17:00 and at other times as the need
arises. His normal working day will extend from 07:00 in the morning until 17:00 in the afternoon.

3 To communicate daily with regard to number and skills, to facilitate in labour disputes and to assist
in their resolution.

° To attend all meetings in which the community and/or labour are present or are required to be
represented.

To attend all PSC meeting to report on labour.
To assist in the identification and screening of labourers from the community in accordance with the
contractor’s requirements.
. To advise and inform temporary labourers of their conditions of employment and to inform
temporary labourers as early as possible when their period of employment will be terminated.
To attend disciplinary proceedings to ensure that hearings are fair and reasonable.

[

. To keep a daily written record of his interviews and community liaison, labour force etc.
. To attend monthly site meetings and report in writing on labour and contract matters.

. Keeping a data base of available labour.

. All such other duties as agreed upon between all parties concerned.

. Compile a list of available skills in the area (skills audit).

CONSTRUCTION PROGRAMME

General

The submission of a construction programme as stated per Clause 5 of the General Conditions of Contract
is compulsory.

Before any work is to be commenced on the site (within a period as stated in Clause 5.6 of the General
Conditions of Contract), the Contractor must submit a detailed project programme for the construction of
the Works to the Engineer for his approval.

In preparation of the construction programme the Contractor must liaise with the Engineer and the
programme must take into account the coordination of all activities. The programme must consist of a
detailed schedule or block diagram covering all aspects of the Works and the planned time thereof must,
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PS 4.2

with the Contract Period as time basis, be shown.

Rainfall conditions will be taken as abnormal when the average rainfall, as shown in Clause PS 8, is
exceeded and the contractor must then apply in writing for extension of the contract period using Clause
5.12 of the General Conditions of Contract.

The service provider is required to state in the Appendix to the Form of Tender the time in which he is
prepared to undertake and complete the works.

The Contractor shall submit to the Engineer a realistic, detailed programme not later than 14 days after
receipt of the Letter of Acceptance. The programme shall be in bar-chart format showing in detail how the
Contractor proposes to complete the work covered by this contract by the Due Completion Date.

The following details must be stated:

I. The quantity of work applicable to each bar item as well as the rate at which the work will be
completed.
II. A budget of the value of completed work, month by month, for the full contract period.
Ill.  The Contractor’s plant commitment on the contract for every fortnight.
IV. The critical path.

The programme shall be kept up to date. If a Contractor fails to maintain progress in terms of the
programme, he shall produce a revised programme showing the modifications to the original programme
necessary to ensure completion of the Works before the Due Completion Date.

The approval of any programme by the Engineer shall have no contractual significance, other than
satisfying the Engineer that the Work is carried out according to such programme and that the Contractor
undertakes to carry out the work in accordance with the programme. The Engineer will have the right to
instruct the Contractor to revise the programme if necessitated by circumstances.

Time for Completion

The maximum time allowed for the completion will be allocated for each site/project by the Employer or
Employers Representative.

PS 5 SITE FACILITIES AVAILABLE

PS 5.1

PS 5.2

PS 6

PS 6.1

PS 6.2

Water Supply

The Contractor must make his own arrangements for provision of fresh water on site for domestic and
construction purposes.

The rates Tendered for the relevant items in the Preliminary and General Section of the schedule shall

include all costs for the establishment and maintenance of water supply to the works and the Contractor
shall make his own arrangements for the possible conveyance and storage of water if necessary.

Power Supply

The Contractor must make his own arrangements for the provision of electricity on site. The rates Tendered
for the relevant items in the Preliminary and General Section of the schedule shall include all costs for the
establishment and maintenance of a power supply to the works.

FACILITIES REQUIRED ON SITE

Facilities for the Engineer

A site office for the Engineer is not required.

Facilities for the Contractor

Site Establishment
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PS 6.3

PS 6.4

PS 6.5

PS 6.6

PS7

The Contractor is responsible to provide a suitable site for his camp and to provide accommodation for his
personnel and labourers. If the Employer can make any specific site available to the Contractor, such site
will be pointed out to the Contractor.

The chosen site shall be subject to the approval of the beneficiary/Engineer and the Project Steering
Committee (if available). Possible locations for a campsite shall be pointed out at the Site inspection. The
Contractor shall conform to all beneficiary, local authority, environmental and industrial regulations.

The Contractor shall make his own arrangements concerning the supply of electrical power and all other
services. No direct payment shall be made for the provision of electrical and other services. The cost
thereof shall be deemed to be included in the rates and amounts Tendered for the various items of work for
which these services are required.

The Contractor shall provide security watchmen for the contract as he deems fit at no extra cost for the
Employer. The Contractor must ensure that all his employees as well as the employees of his
subcontractors are able to identify themselves as members of the construction team.

Ablution and Sanitary Facilities

The Contractor shall erect and maintain on the site proper ablution facilities. The Contractor shall service
and maintain the facilities in a clean and hygienic state for the duration of the contract period and on
completion of the works remove it from the site to the satisfaction of the Employer/beneficiary.

Laboratory Facilities
The laboratory facility is not required.

Construction Notice Board (Name Board)

The project has an existing Name Board for the Project Development. The service provider shall provide
Safety signs on site and in his/her Site Office.

Housing for the Engineer and/or his Representative
No housing is required for the Engineer or his Representative.
Telephone Facilities

ltems have been provided in the Bill of Quantities to cover for communication costs for the Contractor.
MANAGEMENT AND DISPOSAL OF WATER

The Contractor shall pay special attention to the management and disposal of water and storm water on the
site. It is essential that all completed works or parts thereof are kept dry and properly drained. Claims for
delay and for repair of damage caused to the works as a result of the Contractor’s failure to properly
manage rain and surface water, will not be considered.
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PS8 RAINFALL FIGURES
The following data collection format shall be used to calculate rainfall figures for Clause 50(5) of the Special
Conditions of Contract:
INFORMATION SOURCE:
RAINFALL STATION:
PERIOD:
Rainfall station:
Period:
Month Nn Rn Month Nn Rn
January July
February August
March September
April October
May November
June December
Annual average:
Nn = Average amount of days on which a rainfall of 10 mm or more has been recorded.
Rn = Average monthly rainfall in mm
Extensions of time in respect of Clause 5.12 in the General Conditions of Contract for Construction Works
(2015) in respect of abnormal rainfall shall be calculated using the following formula for each calendar
month or part thereof:
V = (Nw — Nn) + (Rw — Rn)
X
Where:
vV = Extension of time in calendar days in respect of the calendar month under consideration.
Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or more has
been recorded.
Nn = Average number of days in the relevant calendar month, as derived from existing rainfall records,
on which a rainfall of 10mm or more has been recorded for the calendar month.
Rw = Actual average rainfall in mm recorded for the calendar month under consideration.
Rn = Average rainfall in mm for the calendar month as derived from existing rainfall records as stated
in the Site Information.
X =20mm
For purposes of the Contract Nn, Rn and Nn shall have those values assigned to them in the table above
based on figures from the WRC report 1994.
If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus Nn.
The total extension of time shall be the algebraic sum of all monthly totals for the period under
consideration, but if the total is negative the time for completion shall not be reduced due to subnormal
rainfall. Extensions of time for part of a month shall be calculated using pro rata values of Nn and Rn.
This formula does not take account flood damage which could cause further or concurrent delays and will
be treated separately as far as extension of time is concerned.
The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the average in
the number of days during which rainfall exceeds 10 mm. The factor (Rw-Rn) shall be considered to
represent a fair allowance for variations from the average in the number of days during which the rainfall
did not exceed 10 mm but wet conditions prevented or disrupted work.
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PS 9

PS 10

PS 10.1

PS 10.2

For the purpose of applying the formula, accurate rain gauging shall be taken at a suitable point on the Site
and the Contractor shall at his own expense, take all necessary precautions to ensure that rain gauges
cannot be interfered with by unauthorized persons.

SECURITY CLEARANCE OF PERSONNEL

Service Providers to note that the Mpumalanga Department of Agriculture may require that Security
Clearance investigations be conducted on any number of the service providers personnel.

If so required, by the Mpumalanga Department of Agriculture, the service provider must remove personnel
as indicated immediately and ensure that they have no access to the works or documentation or any other
information pertaining to the site.

The Employer shall not be liable for any cost concerning the removal of personnel or the effect thereof on
the execution of the work.

HEALTH AND SAFETY
General statement

It is a requirement of this contract that the Contractor shall provide a safe and healthy working environment
and to direct all his activities in such a manner that his employees and any other persons, who may be
directly affected by his activities, are not exposed to hazards to their health and safety. To this end the
Contractor shall assume full responsibility to conform to all the provisions of the Occupational Health and
Safety Act (OHSA) No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 Construction
Regulations 2003 issued on 18 July 2003 by the Department of Labour, and Covid-19 Regulations and
Guidelines. For the purpose of this contract the Contractor is required to confirm his status as mandatory
and employer in his own right for the execution of the contract by entering into an agreement with the
Employer in terms of the Occupational Health and Safety Act in the form as included in section C1.5.

Health and Safety Specifications and Plans

(a) Employer's Health and Safety Specification

The Employer's Health and Safety Specification is included in Section C3.3, Part E of the Tender
documents as part of the Particular Specifications. ‘

(b) Service Providers Health and Safety Plan

The service provider shall submit with the Tender his own documented Health and Safety Plan he
proposes to be implemented for the execution of the work under the contract. The Health and Safety
Plan must at least cover the following:

(i) a proper risk assessment of the works, risk items, work methods and procedures in terms
of Regulations 7 to 28;

(i)  pro-active identification of potential hazards and unsafe working conditions;

(iiiy  provision of a safe working environment and equipment;

(iv) statements of methods to ensure the health and safety of subcontractors, employees and
visitors to the site, including safety training in hazards and risk areas (Regulation 5);

(v) monitoring health and safety on the site of works on a regular basis, and keeping of
records and registers as provided for in the Construction Regulations;

(vi) details of the Construction Supervisor, the Construction Safety Officers and other
competent persons he intends to appoint for the construction works in terms of Regulation
6 and other applicable regulations; and

(vii) details of methods to ensure that his Health and Safety Plan is carried out effectively in
accordance with the Construction Regulations 2003.

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or amendment if
necessary, before commencement of construction work. The Contractor will not be allowed to commence
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work, or his work will be suspended if he had already commenced work, before he has obtained the
Employer's written approval of his Health and Safety Plan.

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's failure
to obtain approval for his safety plan, shall not be used as a reason to claim for extension of time or
standing time and related costs

PS 10.3 Cost of compliance with the OHSA Construction Regulations

PS 11

The rates and prices Tendered by the Contractor shall be deemed to include all costs for conforming to the
requirements of the Act, the Construction Regulations and the Employer's Health and Safety Specification
as applicable to this contract.

Should the Contractor fail to comply with the provisions of the Construction Regulations, he will be liable for
penalties as provided in the Construction Regulations and in the Employer's Health and Safety
Specification.

SUBCONTRACTORS

The Contractor shall have the right to cede any sub-contract under this contract to a subcontractor of
his/her choice.

PS 12 DEVIATION FROM CONSTRUCTION PROGRAMME

The programme of work as required in terms of the “General Conditions of Contract —Third Edition (2015)”
shall be submitted to the Engineer not later than fourteen days after the Commencement Date.

The Contractor shall take into account the requirements of the Occupational Health and Safety Act, as well
as the Construction Regulations in the drafting of the programme.

The format shall not be in the form of a bar chart only, but shall also clearly indicate the anticipated quantity
of work to be executed each month. The construction programme shall also clearly indicate the local and
foreign labour to be utilised for the duration of the Contract.

If during the progress of the work, the quantities of the work performed per month fall below the expected
indicated in the Construction programme, or if the sequence of operation is altered, or if the programme is
deviated from in any other way, the Contractor shall, within one week after being notified by the Engineer,
submit a revised construction programme.

Such a revised construction programme shall be based on the tempo of work achieved by the Contractor
up to the date of revision. Any proposal to increase the tempo of work must be accompanied by positive
steps to increase production by providing more labour and plant on site or by using the available labour
and plant in a more efficient manner.

Failure on the part of the Contractor to work according to the programme or revised programmes shall be
sufficient reason for the Engineer to take steps as provided for in the “General Conditions of Contract —
Third Edition (2015)”

PS 13 DELAY IN COMPLETION

The Contractor shall organise the Works in such a manner that no delays occur. Delay due to faulty
organisation or lack or shortage of materials or labour or co-operation with other parties or to any other
cause within the control of the Contractor will not be countenanced and full power is reserved by the
Engineer to order the Contractor to expedite the work should the work, in the opinion of the Engineer, not
progress in a satisfactory way.

PS 14 SUPPLY OF MATERIALS

All material to be used in the Works shall be new, approved in accordance this standards, and is to be
supplied by the Contractor.
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The Contractor shall ensure that the work is not delayed due to the lack of materials on Site, by placing
orders for material required under this Contract as soon as possible. No extension of time will be allowed
for any delay due to the supply of materials.

Although the quantities have been carefully calculated, it must be considered as approximate only and the
Contractor, before ordering any materials, should check the quantities required. The bill of quantities is
provisional.

PS 15 EXECUTION OF THE WORKS
PS 15.1 Inspection by the Engineer

No portion of the work shall be proceeded with until the Engineer or his representative has examined and
approved the previous stage. If any work is covered or hidden from view before the Engineer or his
representative has inspected the work, the Contractor shall at his own cost expose the covered or hidden
work for inspection. The Contractor shall also be responsible for making good any work damaged during
the uncovering.

PS 15.2 Certificate of Completion

When all the work under the Contract have been completed to the entire satisfaction of the Engineer, he
will issue a certificate of completion to the Contractor informing the Contractor of the date the date at which
the works are deemed to be completed and accepted by the Employer.

The sureties provided by the Contractor for the fulfiiment and completion of the Contract in terms of the
Form of Agreement will be released upon the issue of the Certificate of Completion.

PS 16 EXISTING SERVICES

The Contractor shall make himself acquainted with the position of all existing services before any excavation
or other work likely to affect the existing services is commenced.

The Contractor will be held responsible for any damage to known existing services caused by or arising out
of his operations and any damage shall be made good at his own expense. Damage to unknown services
shall be repaired as soon as possible and liability shall be determined on site when such damage should
occur.

A provisional amount is included in the bill of quantities for the protection and/or shifting of services.

Two weeks prior to commencing construction activities in a particular area, the Contractor shall also
diligently enquire of local landowners as to whether there are any other known services which have not been
shown on the drawings but which may be affected by the construction activities in that area, and any such

services shall be brought to the attention of the Engineer immediately. The contractor shall make provision
in his programme for the location and/or shifting of services.

The Contractor shall take note of the requirements of the standard specifications with regard to services.

PS 17 LABOUR INTENSIVE SPECIFICATIONS

Labour must be used in all activities where such use of labour will not compromise quality and progress.
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PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

B1 PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER
ADDITIONAL SPECIFICATIONS

In certain clauses in the standard, standardised and particular specifications, allowance is made for a
choice to be specified in the project specifications between alternative materials or methods of
construction, and for additional requirements to be specified to suit a particular contract. Details of such
alternative or additional requirements applicable to this contract are contained in this part of the project
specifications. It also contains the necessary additional specifications required for this particular contract.
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VARIATIONS TO REQUIREMENTS OF SPECIFICATIONS LISTED IN C3.1

PSA GENERAL (SABS 1200A)
PS A1 REFERENCE PEGS

The reference pegs placed by the Engineer may of necessity have to be moved during construction. Pegs that
have to be moved must be properly referenced, recorded, marked and protected and later reinstated.

PS A2 COMMENCING OF WORK

Before commencing with the works, the contractor will check all dimensions, levels, sections and other data used
for the calculation of quantities for payment purposes with the engineer. The contractor will inform the engineer
before any new part of the work is started. If the contractor fails to follow the above steps, the decision of the
engineer regarding dimensions, levels and sections will be final and no further negotiation will take place.

The submission of a Safety Plan and adherence to the safety requirements is a prerequisite for the start of the
works and the continuation there of. The safety plan according to the specifications, which outlines in detail method
statements how the works will be executed, all associated risks, risk assessments, appointments, appropriate
medical fitness certificates, induction forms, CV'’s for all key personnel, etc. will be included. This Safety Plan must
be submitted to the Employer for approval as well within 14 days after the Commencement Date

PS A3 ACCURACY OF WORK

The contractor will execute the works according to the drawings and specifications as set out in this document, and
drawings that will be issued during the construction period. Tolerances allowed will be as detailed or as specified
in the relevant SABS specification. Any limitations and required / necessitated deviations in this regard must be
cleared and approved by the engineer beforehand.

PS A4 CONTROL OF WORK

The contractor must verify the quality of preparation and completion of all work and notify the engineer before he
requests that an inspection be done. All equipment for the execution of tests (compaction, concrete, pressure
testing and x-raying) must be supplied or arranged by the contractor. Application for inspections and/or approval of
tests must be done on approved formatted documentation with detail information.

PS A7 PAYMENT CERTIFICATE

The interim claim for payment to the contractor will be set out on a typed form similar to the Schedule of Quantities.
A preliminary copy will be submitted to the engineer for approval where after it will be returned, with or without
changes, to the contractor for submission of the final payment claim.

PS A8 ERECTION OF CAMP, DELIVERY OF EQUIPMENT TO THE SITE AND ACCOMMODATION AND
OFFICES FOR SUPERVISING PERSONNEL

PS A8.1 Description:

This part of the work entails the erection and maintenance of the construction camp (depot) required for the
execution of the works. It includes all offices, storage facilities, workshop sheds, sanitary facilities, water and
electricity supply and the maintenance facilities required according to the conditions of contract and the
specifications for the successful completion of the work. It includes accommodation of workers. It also includes
the transport of personnel, equipment and other items to and from the site, the restoration of all semi-permanent
buildings and the removal of all temporary buildings and equipment after completion of the works.

PS A8.2 Accommodation:

The contractor must make his own arrangements for accommodation.
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PS A8.3 Site of construction camp (depot)

The general location of the camp sites need to be adjacent or as close as possible to the buildings to as to ensure
minimum impact to the environment. The more specific location of the sites will be finalised on site in consultation
with the Employer and Engineer.

The contractor is responsible for all earthworks, drainage, fencing and access, and maintenance and security of the
construction camps for the period of the contract.

PS A8.4 Semi-permanent buildings:
All buildings used by the contractor as offices, storage facilities; workshops, laboratories, sheds and sanitary
facilities must be of a temporary nature. The size of the buildings must be determined by the contractor. Sufficient

facilities only for the purpose of this contract must be supplied.

Adequate sanitary facilities must be supplied by the contractor, erected according to the local authority's
specifications on approved spots to the satisfaction of the engineer.

PS A9 FINISHING OFF AND CLEARING UP OF SITE

PS A9.1 Description:

After completion of the works the contractor is responsible for the finishing off and clearing up of the site. This work
entails the clearing of all obvious signs of construction activities like building equipment, excess material, debris
and temporary works to the satisfaction of the engineer.

PS A9.2 Access roads on the site:

Access roads on the site, as well as embankments and excavations must be smoothed and shaped to even planes
to the satisfaction of the engineer. All changes in gradient must be properly shaped.

PS A10 DEFECTS LIABILITY

The defects liability period will be twelve (12) months after the completion certificate has been issued according to
the General Conditions of Contract. The completion certificate will be issued once all clearing and finishing off on
the site has been completed. The defects liability period will be determined accordingly.

PS A11 PAYMENT FOR ITEMS UNDER GENERAL

PS A11.1 Site establishment:

Payment for site establishment will be done once it is complete and complying with safety requirements.

PS A11.2 Clearing and finishing off:

Payment for this item will be made when clearing and finishing off has been completed.

PS A11.3 Time related obligations:

Time related obligations will not be subject to escalation and payment will be made in equal amounts during the
construction period.

PS A12RECEIPT AND STORAGE OF MATERIAL

The contractor is responsible for the receipt of material on site, as well as the safe storage thereof. He is
responsible for the control of deliveries and signing of delivery notes. The contractor will ensure that all material
delivered be in good condition and will return defective material immediately. The contractor must ensure that no
damage is done during handling of material on site and is fully responsible for any damages before or during
installation.
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PSC CLEARING (SABS 1200 C)

PS C1 CONSERVATION OF FAUNA AND FLORA

It is required that the contractor will only clear the minimum width for construction work and related activities.

PS C2 REMOVAL OF TOPSOIL

The removal and stockpiling of topsoil will be indicated on site. The levelling of topsoil is required.

PS C3 DISPOSAL OF MATERIAL

Disposal areas are not available on site. The Contractor shall locate his own disposal areas and shall remove and
cart away any accumulation of material generated by his construction activities and not required for further use in

the Works. The cost of loading, carting away and disposing of material shall be deemed to have been included in
the excavation rates.

Care should be taken during clearing that no significant amounts of topsoil are being removed and pushed into
windrows. Should that be found, contractor will move such topsoil back at his own cost.

PSD EARTHWORKS (SABS 1200 D)

PS D1 CLASSIFICATION FOR EXCAVATION PURPOSES

Excavation shall mean excavating in all kinds of material met with the exception only of “Rock” as hereinafter
defined, and shall include for the grubbing up and clearing away of all old foundations, footings, manholes, drains,

paving, etc, that may be encountered; and not claim by the Contractor in respect of such items will be allowed
unless specified in the Schedules of Quantities.

PS DB EARTHWORKS (DAM) (SABS 1200DB)
PS DB1 CLASSES OF EXCAVATION

Refer to Clauses PS D1 for excavation classification.

PS DB2 MATERIAL

Material imported will be as per engineer’s specification and certification (for material sourced from commercial
sources) or designated borrow pits test results will be required before approval.

PS DB3 COMPACTION

The moisture content during compaction shall be the optimum moisture content for the construction plant
employed.

In unrestricted areas, the excavation shall be backfilled in layers specified and the material shall be compacted to a
specified relative density Modified AASHTO maximum density.

In areas subject to road traffic loads and under the structures excavations shall be backfilled in layers not
exceeding 150 mm in compacted thickness, and the material shall be compacted to not less than 93 % of Modified

AASHTO maximum density or 100 % in the case of non-plastic sand.
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PSG: CONCRETE (STRUCTURAL) (SABS 1200 G)

PSG1 WELDING

Welding of reinforcement is permitted.

PSG2 READY MIXED CONCRETE

Use of ready-mixed concrete is permitted and the manufacturer’s quality control system will be acceptable.

PSG3 CONCRETE CURING

Where suitable water for curing of the concrete is not readily available, the contractor is to allow for the use of an
approved curing compound.

PS GA CONCRETE (SMALL WORKS) (SABS 1200 GA)

PS GA1 MATERIAL

PS GA1.1 Cement:

Only the use of Ordinary Portland Cement CEM 11/ A-V (PC15FA) ENV 197-1 extended with Pulverized Fuel Ash
will be permitted. Cement older than 10 weeks will not be used. Cement will be transported from the factory in
sealed bags and no loose cement will be used.

PS GA1.2 Aggregate:

PS GA1.2.1 Spare stones:

Spare stones will not be used.

PS GA2 TOLERANCE

Tolerances for concrete work will be according to SABS 1200 GA, Grade 2.

PS GA3 SHUTTERING

PS GA3.1 Rough finish:

Rough shuttering according to sub-clause 5.2.1 A of the SABS specification will be used for concrete which will not
be exposed.

PS GA3.2 Smooth finish:
Smooth shuttering according to sub-clause 5.2.1 B will be used for exposed surfaces.
PS GA4 CONCRETE FINISHES

Concrete against which earth will be backfilled shall be finished rough. All exposed concrete surfaces shall be
wood float finished or steel float finished smooth to a Degree of Accuracy 2. Further treatment/finishing may be
required on floated finishes.

PS GA5 CONCRETE MIXTURES

Strength concrete as specified in the drawings and bill of quantities will be used for all concrete work on this
project. The contractor shall submit the proposed mix design to the Engineer for approval before casting of any
concrete. Mix designs shall be made by an approved concrete technical laboratory. The approved mix shall be
used.
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PS GA6 PLACING OF CONCRETE IN EXCAVATIONS

All concrete used for foundations will be placed against undisturbed soil.
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C3.3 PARTICULAR SPECIFICATIONS

PART C: STANDARD SPECIFICATIONS FOR BUILDING TRADES
PART D: ENVIRONMENTAL MANAGEMENT
PARTE: OHSA 1993 SAFETY SPECIFICATION
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PANEL OF SERVICE PROVIDERS FOR SUPPLYING, DELIVERY, OFFLOADING,
INSTALLATION AND COMMISSIONING OF FENCING MATERIAL IN THE MPUMALANGA
PROVINCE FOR A PERIOD OF 60 MONTHS (5 YEARS)

C3.3 PARTICULAR SPECIFICATIONS

In addition to the Standardised and Project Specifications the following Particular Specifications shall apply to this
contract and are bound in hereafter.

PART D: ENVIRONMENTAL MANAGEMENT
PART E: OHSA 1993 SAFETY SPECIFICATION
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PART D: ENVIRONMENTAL MANAGEMENT SPECIFICATION

D1 General

In order to ensure that the construction works is carried out in an environmentally sensitive matter, strict compliance
to the Environmental Management Plan (EMP) guidelines is required. The purpose of the EMP is to:

Encourage good management practices through planning and commitment to environmental issues,
Provide rational and practical environmental guidelines to:

a) Minimise disturbance of the natural environment,

b) Prevent poliution of land, air and water,

c) Prevent soil erosion and facilitate re-vegetation.
Adopt the best practicable means available to prevent or minimise adverse environmental impact,
Develop waste management practices based on prevention, minimisation, recycling, treatment or disposal
of wastes,

e Train employees and contractors with regard to environmental obligations.

D2 Training and Induction of Employees

The Contractor has a responsibility to ensure that all those people involved in the project are aware of and familiar
with the environmental requirements for the project (this includes sub-contractors, casual labour, etc.). The EMP
shall be part of the terms of reference for all contractors, sub-contractors and suppliers.

D3 Complaints Register and Environmental Incident Book

Any complaints received by the project team from the public will be recorded. The complaint should be brought to
the attention of the site manager, who will respond.

The following information must be recorded:
e Time, date and nature of the complaint,
Type of communication (telephone, letter etc),
Name, contact address and telephone number of the complainant,
Response and investigation undertaken and
Actions taken and by whom.

All complaints received will be investigated and a response give to the complainant within 14 days.

All environmental incidents occurring on the site will be recorded. The following information will be provided:

Time, date, location and nature of the incident,
Actions taken and by whom.

D4 Site Cleanliness and Neatness

e Location of a construction camp is to be approved by the Engineer and is to be restored to its previous
condition after completion of construction.

e The construction camp should preferably be fenced with a 1.8m bonnox fence or similar approved.
All materials, equipment, plant and vehicles must be stored within the construction camp.

e A dedicated area must be made available for construction staff to change and store their personal
belongings.

D5 Access
e Access to existing roads, schools, buildings, shop and residential properties must not be impeded during

construction.
e Access roads utilised by the Contractor must be maintained in good condition.

D6 Borrow Pits
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e Mining authorisations (permits) for borrow pits must be obtained from the Department of Minerals and
Energy (DME) in consultation with the Department of Water Affairs (DWA).
Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage.
Borrow pits must be rehabilitated after use in accordance with the requirements of DME and DWA.
Official consultation and approval must be followed before utilizing existing burrow pits.

D7 Dust Control / Air Quality
o Dust suppression measures must be implemented during construction by ensuring that all surfaces prone

to dust generation are kept damp (e.g. use of water tanker).
Ensure that vehicles and equipment are in good working conditions and that emissions are not excessive.

[ ]
e Ensure that vehicles and equipment are in good working conditions and that emissions are not excessive.
e Special care must be taken in areas where the route passes close to schools and residential areas.
e The speed of construction vehicles must be reduced.
D8 Fauna

Contractor staff may not chase, catch or kill animals encountered during construction.
D9 Fire Prevention and Control

Smoking is prohibited in the vicinity of flammable substances.
The contractor must ensure that fire-fighting equipment is available on site, particularly where flammable
substances are being stored or used, and that construction staff are aware of where it is kept and how it is
operated.

e Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to adjacent property
owner’s lands.

D10 Grave sites
Gravesites in close proximity to the road must not be disturbed during construction.
D11 Materials Handling and Spills Management

e Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are to be stored in a
designated area at the campsite.

e The storage containers/facilities (including any diesel/petrol tanks) must be placed on an impermeable
surface and surrounded by a bund wall, in order to ensure that accidental spillage does not pollute the
environment.

e Workers must at all times be made aware of the health and safety risks associated with any hazardous
substances used (e.g. smoking near fuel tanks), and must be provided with appropriate protective
clothing/equipment in case of spillages or accidents.

e Ensure all staff and contractors undergo relevant training in the maintenance of equipment to prevent the
accidental discharge or spill of fuel, oil, lubricants and other chemicals.

e Any spill of potentially hazardous materials must be cleaned up immediately (Potentially hazardous

materials on site include paint, oil, grease, fuel, turpentine, etc).

The area of contaminated soil or spill must be deposited into the hazardous waste container(s).

[
e The contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills.
e The absorbent must be stored in a designated area and be available for inspection.
e All spills are to be recorded in the environmental incident book.
D12 Noise

« Noise generating activities must be restricted to between 07h00 and 17h00 Monday to Friday, unless
otherwise approved by the appropriate competent person in consultation with adjacent landowners/affected
persons.

e All equipment, vehicles and machinery must be in good working conditions and be equipped with sound
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D13

D14

D15

D16

D17

mufflers if necessary.
Construction staff must be trained and made aware of not creating unnecessary noise such as hooting and
shouting.

Pollution Control

Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous substances must be
avoided.

All construction vehicles are to be maintained in good working order so as to prevent soil or water pollution
from oil, fuel or other leaks, and to reduce noise pollution.

Rivers and Streams

During construction of bridge structures, there must be no obstruction of the water flow of rivers and
streams.

Excavated material must not be stockpiled on or near riverbanks, in order to prevent sedimentation
occurring.

Erosion control measures must be employed both during and after construction.

No impediments to natural surface water flow, other than approved erosion control measures, must occur.

Safety

Safety measures, such as detour signs, must be implemented during construction to ensure the safety of
workers, pedestrians and drivers/passengers in vehicles in the vicinity of construction work.

Special care must be taken in the vicinity of schools to ensure the safety of children wishing to cross the
road under construction.

The relevant signage (e.g. speed control signs) must be erected alongside the road during the operation
phase in order to control traffic.

Accommodation must be made for pedestrian pathways alongside the road during the construction and
operation phases.

Soil Management

Storm water drainage pipes must be installed alongside the road in all areas susceptible to soil erosion.
Erosion should be minimised by the construction of meadow drains and the planting of indigenous
vegetation on the side slopes and drains to reduce flow velocity of stormwater.

Spoil from cuts may be used in existing erosion galleys.

Stone pitching and gabions should be constructed at pipe culvert outlets.

Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals should be removed
together with the contaminated soil.

If necessary, an absorbent such as Peat Sorb should be used the aid in cleaning up the spill. The
contaminated soil should be disposed of in an appropriate container, depending on its classification.
Servicing and re-fuelling of vehicles must only be carried out at construction camp.

Worker Conduct

Code of Conduct for Construction Personnel:

Do not leave the construction site untidy and strewn with rubbish which will attract animal pests.

Do not set fires.

Do not cause any unnecessary, disturbing noise at the construction camp/site or at any designated worker
collection/drop off points.

Do not drive a construction-related vehicle under the influence of alcohol.

Do not exceed the national speed limits on public roads or exceed the recommended speed limits on the
site.

Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy vehicles must be
reported and repaired as soon as possible).

Do not litter along the roadsides, including both the public and private roads.

[ )
¢ Do not pollute any water bodies (whether flowing or not).
¢ No member of the construction team is allowed to enter the areas outside the construction site.
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D18

D19

D20

Traffic Disturbances and Diversions

Any traffic diversions must be undertaken with the approval of all relevant authorities and in accordance
with all relevant legislation.

Wherever possible, traffic diversion must only take place on existing disturbed areas and remain within the
existing road reserve.

Traffic diversion routes must be rehabilitated after use.

Vegetation

Only vegetation falling directly on the route must be removed where necessary.

Alien vegetation within the road reserve must be eradicated, and management measures must be
implemented for future control of these species.

Vegetation that has been removed from large areas (e. g on traffic diversion routes) during construction
must be replaced with indigenous vegetation after construction has been completed.

Waste Management

All general, non-hazardous waste must be placed in a skip container-and disposed of at a registered waste
disposal site.

The container is to ensure that the portable toilet facilities at the campsite are properly maintained and in
working order.

No disposal, or leakage, of sewage must occur on or near the site.

All hazardous waste (e.g. oil, plant empty lime bags, contaminated wash water, etc) must be stored in
leakproof containers and disposed of a registered hazardous waste disposal site.

The contents of waste storage containers must, under no circumstances, be emptied to the surrounding
area. In general, littering, discarding or burying of any materials is not allowed on site or along the route.
Adequate waste receptacles must be available at strategic points around the construction camp and site for
all domestic refuse and to minimise the occurrence of littering.

Concrete rubble must be collected and disposed of as directed by the Project Manager.

Each working area must be cleared of litter and building waste (e.g. rubble, wood, concrete packets etc) on
completion of the day’s work.

Any spill around the container(s) should be treated as per Section D11 and D16.
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PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION

E1 SCOPE

This specification covers the health and safety requirements to be met by the Contractor to ensure a continued
safe and healthy environment for all workers, employees and subcontractors under his control and for all other
persons entering the site of works. :

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment Act No
181) 1993, and the corresponding Construction Regulations 2003, and all other safety codes and specifications
referred to in the said Construction Regulations.

In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the Contractor as
mandatory to the Employer (client) is that of an employer in his own right, responsible to comply with all provisions
of OHSA 1993 and the Construction Regulations 2003.

This safety specification and the Contractor's own Safety Plan as well as the Construction Regulations 2003, shall
be displayed on site or made available for inspection by all workers, employees, inspectors and any other persons
entering the site of works.

The following are possible risks associated with this project:

Working high above ground on top and in a restricted environment with limited landings (working platforms)

Working in a flood plain environment subject to flooding

Lifting and lowering of materials and equipment from the ground and vice versa, exposed to cross winds

Steep and restricted access

Potentially dangerous existing services, i.e. gas lines, water and sewerage mains, electrical high voltage

cables, on the bridge, buried and overhead

Deep excavations in soils requiring shoring or reducing of slopes

Blasting of hard rock or demolition of concrete

e High pressure during testing of the relocated pipe lines, which could result in potentially dangerous
situations in the event of the pipeline of fittings failing

o Potentially harmful gasses when tying into the existing sewer mains

Movement of construction vehicles on site, taking into consideration steep slopes, other traffic and existing

services

Exposure to possible injuries due to mishandling or failure of power and hand tools

Falling debris, tools and materials from bridge

Non-conformance to specifications with regards to fasteners and materials

Risks related to general safety and security on site

Additional risks may arise from specific methods of construction selected by the Contractor which are not
necessary covered in the above.

E2 DEFINITIONS
For the purpose of this contract the following shall apply:

a) Employer” where used in the contract documents and in this specification, means the Employer as defined
in the General Conditions of Contract and it shall have the exact same meaning as “client” as defined in
the Construction Regulations 2003. “Employer” and “client” is therefore interchangeable and shall be
read in the context of the relevant document.

b) “Contractor” wherever used in the contract documents and in this specification, shall have the same
meaning as “Contractor” as defined in the General Conditions of Contract.

In this specification the terms “principal contractor” and “contractor” are replaced with “Contractor” and
“subcontractor” respectively.

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory, without
derogating from his status as an employer in his own right.
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c) “Engineer” where used in this specification, means the Engineer as defined in the General Conditions of
Contract. In terms of the Construction Regulations the Engineer may act as agent on behalf of the
Employer (the client as defined in the Construction Regulations).

E3 BIDS
The Contractor shall submit the following with his Bid:

a) adocumented Health and Safety Plan as stipulated in Regulation 5 of the Construction Regulations. The
Safety Plan must be based on the Construction Regulations 2003 and will be subject to approval by the
Employer;

b) a declaration to the effect that he has the competence and necessary resources to carry out the work
safely in compliance with the Construction Regulations 2003;

c) a declaration to the effect that he made provision in his Bid for the cost of the health and safety measures
envisaged in the Construction Regulations;

d) Failure to submit the foregoing with his Bid, will lead to the conclusion that the Contractor will not be able to
carry out the work under the contract safely in accordance with the Construction Regulations.

E4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK

After award of the contract, but before commencement of construction work, the Contractor shall, in terms of
Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following work is involved:

a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more;
b) the use of explosives;

c) construction work that will exceed 30 days or 300 person-days;

d) excavation work deeper than 1,0m; or

e) working at a height greater than 3,0m above ground or landings.

The notification must be done in the form of the pro forma included under Section 9 (Forms to be completed by
Successful Service Provider) of the Bid document.

A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, Engineer,
employees and persons on site.

ES RISK ASSESSMENT

Before commencement of any construction work during the construction period, thé Contractor shall have a risk
assessment performed and recorded in writing by a competent person. (Refer Regulation 7 of the Construction
Regulations 2003).

The risk assessment shall identify and evaluate the risks and hazards that may be expected during the execution of
the work under the contract, and it shall include a documented plan of safe work procedures to mitigate, reduce or
control the risks and hazards identified.

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, subcontractors,
employees, trade unions and health and safety committee members, and must be monitored and reviewed
periodically by the Contractor.

APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS

E5.1 Health and Safety plan

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in writing, and
he shall provide them with a copy of his documented Health and Safety Plan, or relevant sections thereof. The

Contractor shall ensure that all subcontractors and employees are committed to the implementation of his Safety
Plan.
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E5.2 Health and safety induction training

The Contractor shall ensure that all employees under his control, including subcontractors and their employees,
undergo a health and safety induction training course by a competent person before commencement of
construction work. No visitor or other person shall be allowed or permitted to enter the site of the works unless such
person has undergone health and safety training pertaining to hazards prevalent on site.

The Contractor shall ensure that every employee on site shall at all times be in possession of proof of the health
and safety induction training issued by a competent person prior to commencement of construction work.

E6 APPOINTMENT OF SAFETY PERSONNEL
E6.1 Construction Supervisor

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the performance of
the construction work.

He may also have to appoint one or more competent employees to assist the construction supervisor where
justified by the scope and complexity of the works.

E6.2 Construction safety officer

Taking into consideration the size of the project and the hazards or dangers that can be expected, the Contractor
shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by the Inspector of the
Department of Labour. The Safety Officer shall have the necessary competence and resources to perform his
duties diligently.

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction safety officer
appointed after award of the contract.

E6.3 Health and safety representatives

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of the Act for
the execution of the contract, shall appoint a health and safety representative whenever he has more than 20
employees in his employment on the site of the works. The health and safety representative must be selected
from employees who are employed in a full-time capacity at a specific workplace.

The number of health and safety representatives for a workplace shall be at least one for every 100 employees.

The function of health and safety representative(s) will be to review the effectiveness of health and safety
measures, to identify potential hazards and major incidents, to examine causes of incidents (in collaboration with
his employer, the Contractor), to investigate complaints by employees relating to health and safety at work, to
make representations to the employer (Contractor) or inspector on general matters affecting the health and safety
of employees, to inspect the workplace, plant, machinery etc. on a regular base, to participate in consultations with
inspectors and to attend meetings of the health and safety committee.

E6.4 Health and safety committee

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one or more
health and safety committee(s) where there are two or more health and safety representatives at a workplace.
The persons selected by the Contractor to serve on the committee shall be designated in writing.

The function of the health and safety committee shall be to hold meetings at regular internals, but at least once
every three months, to review the health and safety measures on the contract, to discuss incidents related to health
and safety with the Contractor and the inspector, and to make recommendations regarding health and safety to the
Contractor and to keep record of recommendations and reports made by the committee.
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E6.5 Competent persons
In accordance with the Construction Regulations the Contractor has to appoint in writing competent persons
responsible for supervising construction work on each of the following work situations that may be expected on the

site of the works.

a) Risk assessment and induction training as described in Regulation 7 of the Construction Regulations;

b) Fall protection as described in Regulation 8;

¢) Formwork and support work as described in Regulation 10;

d) Excavation work as described in Regulation 11;

e) Demolition work as described in Regulation 12;

f) Scaffolding work as described in Regulation 14;

g) Suspended platform operations as described in Regulation 15;

h) Material hoists as described in Regulation 17;

i) Batch plant operations as described in Regulation 18;

j) Explosive powered tools as described in Regulation 19;

k) Cranes as described in Regulation 20;

I) Construction vehicle and mobile plant inspections on a daily basis by a competent person as described in
Regulation 21(1);

m) Control of all temporary electrical installation on the construction site as described in Regulation 22;

n) Stacking and storage on construction sites as described in Regulation 26; and

o) Inspections of fire equipment as described in Regulation 27.

A competent person may be appointed for more than one part of the construction work with the understanding that
the person must be suitably qualified and able to supervise at the same time the construction work on all the work
situations for which he has been appointed.

The appointment of competent persons to supervise parts of the construction work does not relieve the Contractor
from any of his responsibilities to comply with all requirements of the Construction Regulations.

E7 RECORDS AND REGISTERS

In accordance with the Construction Regulations the Contractor is bound to keep records and registers related to
health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, trade union officials and
subcontractors and employees. The following records and registers must be kept on site and shall be available for
inspection at all times.

a) A copy of the OHSA 1993 Construction Regulations 2003,;

b) A copy of this Health and Safety Specification;

c) A copy of the Contractor’s Health and Safety Plan (Regulation 4);

d) A copy of the Notification of Construction Work (Regulation 3);

e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety Officer
(Regulation 6(7));

f) A copy of the risk assessment described in Regulation 7;

g) A full protection plan and the corresponding records of evaluation and training of employees working from
elevated positions as described in Regulation 8;

h) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and support work structures
(Regulation 10(d)) must be kept on site;

i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site (Regulation
11(3)(h));

i) A copy of the certificate of the system design for suspended platforms (Regulation 15(3));

k) A notice must be affixed around the base towers of material hoists to indicate the maximum mass load,
which may be carried at any one time by material hoists (Regulation 7(5));

I) Maintenance records of material hoists and inspection results must be kept in a record book to be kept on
site (Regulation 17(8));

m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 18(9));

n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive powered
tool is used (Regulation 19(2));

o) A register for recording of findings by the competent person appointed to inspect construction vehicles and
mobile plant (Regulation 21(1)(j)).
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ES8

CONTRACTORS RESPONSIBILITIES

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act (OHSA 1993),
which means that the Contractor has the status of employer in his own right in respect of the contract. The
Contractor is therefore responsible for all the duties and obligations of an employer as set out in the Act (OHSA
1993) and the Construction Regulations 2003.

Before commencement of work under the contract, the Contractor shall enter into an agreement with the Employer
(Client) to confirm his status as mandatory (employer) for the contract under consideration.

The Contractor’'s duties and responsibilities are clearly set out in the Construction Regulations 2003, and are not
repeated in detail but some important aspects are highlighted hereafter, without relieving the Contractor of any of
his duties and responsibilities in terms of the Construction Regulations.

a) Contractor’s position in relation to the Employer (Client) (Regulation 4)
In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the Employer or the
Engineer on behalf of the Employer, to ensure that all requirements of the Act and the Regulations are met
and complied with. .

b) The Principal Contractor and Contractor (Regulation 5)
The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle Contractor as
defined in the Construction Regulations, and he shall comply with all the provisions of Regulation 5.
Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms of the
appointment in respect of health and safety. An independent subcontractor shall however provide and
demonstrate to the Contractor a suitable, acceptable and sufficiently documented health and safety plan
before commencement of the subcontract. In the absence of such a health and safety plan the
subcontractor shall undertake in writing that he will comply with the Contractor’s safety plan, the health and
safety specifications of the Employer and the Construction Regulations 2003.

c) Supervision of construction work (Regulation 6)
The Contractor shall appoint the safety and other personnel and employees as required in terms of
Regulation 6 and as set out in paragraph 7 above. Appointment of those personnel and employees does
not relieve the Contractor from any of the obligations under Regulation 6.

d) Risk assessment (Regulation 7)
The Contractor shall have the risk assessment made as set out in paragraph 7 above before
commencement of the work and it must be available on site for inspection at all times. The Contractor
shall consult with the health and safety committee or health and safety representative(s) etc. on a regular
basis to ensure that all employees, including subcontractors under his control, are informed and trained by
a competent person regarding health hazards and related work procedures.
No subcontractor, employee or visitor shall be allowed to enter the site of works without prior health and
safety induction training, all as specified in Regulation 7.

e) Fall protection (Regulation 8)
Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of the
Construction Regulations.

f)  Structures (Regulation 9)
The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to comply
with all the specifications, project specifications and drawings related to the structures, unless it can be
proved that such collapse or failure can be attributed to faulty design or insufficient design standards on
which the specifications and the drawings are based.
In addition, the Contractor shall comply with all aspects of Regulation 9 of the Construction Regulations.
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g) Formwork and support work (Regulation 10)
The Contractor will be responsible for the adequate design of all formwork and support structures by a
competent person.
All drawings pertaining to formwork shall be kept on site and all equipment and materials used in formwork,
shall be carefully examined and checked for suitability by a competent person.
The provisions of Regulation 10 of the Construction Regulations shall be followed in every detail.

h) Excavation work (Regulation 11)
It is essential that the Contractor shall follow the instructions and precautions in the Standard Specifications
and Project Specifications as well as the provisions of the Construction Regulations to the letter as unsafe
excavations can be a major hazard on any construction site. The Contractor shall therefore ensure that all
excavation work is carried out under the supervision of a competent person, that inspections are carried
out by a Professional Engineer or Technologist, and that all work is done in such a manner that no hazards
are created by unsafe excavations and working conditions.
Supervision by a competent person will not relieve the Contractor from any of his duties and responsibilities
under Regulation 11 of the Construction Regulations.

i) Demolition work (Regulation 12)
Whenever demolition work is included in a contract, the Contractor shall comply with all the requirements of
Regulation 12 of the Construction Regulations. The fact that a competent person has to be appointed by
the Contractor does not relieve the Contractor from any of his responsibilities in respect of safety of
demolition work.

j)  Tunnelling (Regulation 13)
The Contractor shall comply with Regulation 13 wherever tunnelling of any kind is involved.

k) Scaffolding (Regulation 14)
The Contractor shall ensure that all the provisions of Regulation 14 of the Construction Regulations are
complied with. [Note: Reference in the Regulations to “Section 44 of the Act” should read “Section 43 of
the Act’].

I) Suspended platforms (Regulation 15)
Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that copies
of the system design issued by a Professional Engineer are submitted to the Engineer for inspection and
approval. The Contractor shall appoint competent persons as supervisors and competent scaffold
erectors, operators and inspectors and ensure that all work related to suspended platforms are done in
accordance with Regulation 15 of the Construction Regulations.

m) Boatswain’s chains (Regulation 16)
Where boatswain’s chains are required on the construction site, the Contractor shall comply with
Regulation 16.

n) Material Hoists (Regulation 17)
Wherever applicable, the Contractor shall comply with the provisions of Regulation 17 to the letter.

o) Batch plants (Regulation 18)
Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors, etc.
used in the operation of a batch plant shall comply with, and that all operators, supervisors and employees
are strictly held to the provisions of Regulation 18. The Contractor shall ensure that the General Safety
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Regulations (Government Notice R1031 of 30 May 1986), the Driven Machinery Regulations (Government
Notice R295 of 26/2/1988) and the Electrical Installation Regulations (Government Notice R2271 of
11/10/1995) are adhered to by all involved.

In terms of the Regulations, records of repairs and maintenance shall be kept on site.

p) Explosive powered tools (Regulation 19)
The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all safety
provisions of Regulation 19 are complied with.
It is especially important that warning notices are displayed and that the issue and return of cartridges and
spent cartridges be recorded in a register to be kept on site.

q) Cranes (Regulation 20)
Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall be complied
with.

r) Construction vehicles and mobile plant (Regulation 21
The Contractor shall ensure that all construction vehicles and plant are in good working condition and safe
for use, and that they are used in accordance with their design and intended use. The vehicles and plant
shall only be operated by workers or operators who have received appropriate training, all in accordance
with all the requirements of Regulation 21.
All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and the
findings must be recorded in a register to be kept on site.

s) Electrical installation and machinery on construction sites (Regulation 22)
The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920 of 23
October 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12 August 1993).
Before commencement of construction, the Contractor shall take adequate steps to ascertain the presence
of, and guard against dangers and hazards due to electrical cables and apparatus under, over or on the
site.
All temporary electrical installations on the site shall be under the control of a competent person, without
relieving the Contractor of his responsibility for the health and safety of all workers and persons on site in
terms of Regulation 22.

t) Use of temporary storage of flammable liquids on construction sites (Regulation 23)
The Contractor shall comply with the provisions of the General Safety Regulations (Government Notice
R1031 of 30 May 1986) and all the provisions of Regulation 23 of the Construction Regulations to ensure a
safe and hazard-free environment to all workers and other persons on site.

u) Water environments (Regulation 24)
Where construction work is done over or in close proximity to water, the provisions of Regulation 24 shall
apply.

v) Housekeeping on Construction sites (Regulation 25)
Housekeeping on all construction sites shall be in accordance with the provisions of the environment
Regulations for workplaces (Government Notice R2281 of 16 October 1987) and all the provisions of
Regulation 25 of the Construction Regulations.

w) Stacking and storage on construction sites (Regulation 26)
The provisions for the stacking of articles contained in the General Safety Regulations (Government Notice
R1031 of 30 May 1986) as well as all the provisions Regulation 26 of the Construction Regulations shall
apply.
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x)

y)

E9

F9.1

Fire precautions on construction sites (Regulation 27)

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16 October
1987) shall apply.

In addition, the necessary precautions shall be taken to prevent the incidence of fires, to provide adequate
and sufficient fire protection equipment, sirens, escape routes etc. all in accordance with Regulation 27 of
the Construction Regulations.

Construction welfare facilities (Regulation 28)

The Contractor shall comply with the construction site provisions as in the Facilities Regulations
(Government Notice R1593 of 12 August 1988) and the provisions of Regulation 28 of the Construction
Regulations.

Non-compliance with the Construction Regulations 2003

The foregoing is a summary of parts of the Construction Regulations applicable to all construction projects.

The Contractor, as employer for the execution of the contract, shall ensure that all provisions of the
Construction Regulations applicable to the contract under consideration are complied with to the letter.

Should the Contractor fail to comply with the provisions of the Regulations 3 to 28 as listed in Regulation
30, he will be guilty of an offence and will be liable, upon conviction, to the fines or imprisonment as set out
in Regulation 30.

The Contractor is advised in his own interest to make a careful study of the Act and the
Construction Regulations as ignorance of the Act and the Regulations will not be accepted in any
proceedings related to non-conformance to the Act and the Regulations.

MEASUREMENT AND PAYMENT

Principles

It is a condition of this contract that Contractors, who submit Bids for this contract, shall make provision in their Bids

for the

cost of all health and safety measures during the construction process. All associated activities and

expenditure are deemed to be included in the Contractor’s Bided rates and prices.

a) Safety personnel
The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, Health
and Safety Committee and Competent Persons referred to in clauses 7.1 to 7.5 shall be members of the
Contractor’s personnel, and no additional payment will be made for the appointment of such safety
personnel.

b) Records and Registers
The keeping of health and safety-related records and registers as described in 8 is regarded as a normal
duty of the Contractor for which no additional payment will be considered, and which is deemed to be
included in the Contractor’s Bided rates and prices.
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C4.1 LOCALITY PLAN

The Locality of the Site/s shall be allocated for each project during implementation.
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C4.2 CONSTRUCTION NOTICE BOARD

See Details on attached Drawings



SATS 1286.2011
Annex C

Local Content Declaration - Summary Schedule

(C1) |Tender No. Note: VAT to be excluded from all
(C2) |Tender description: calculations

(C3) |Designated product(s)
(C4) |Tender Authority:
(C5) |Tendering Entity name:

(C6) |Tender Exchange Rate: Pula | Y| | GBP |

(C7) |Specified local content %
Tender value

Tender item . . Tender price - mxm:.unmn net of imported Local Tender Total exempted Total Imported
no's List of items each imported exempted value Local value | content % aty Total tender value imported content content
(excl VAT) value imported (per item)
content
(c8) (9) (c10) (c11) (c12) (c13) (C14) (€c15) (c16) (€17) (c18) __(€19)

(C20) Total tender <m_:o_

Signature of tenderer from Annex B (C21) Total Exempt imported content
(C22) Total Tender value net of exempt imported content
(€23) Total Imported content

(C24) Total local content

Date: (C25) Average local content % of tender
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l/ SA;RS TAX CLEARANCE

Application for a Tax Clearance
Certificate

Purpose
Select the applicable option . .. . KT e : N S . Tenders | Good standing

If “Good standing”, please state the purpose of this application

Particulars of applicant
Name/Legal nhame b i ; L ;
(Initials & Surname A e e I o oo
or registered name) P Do AR T R A T I e

Trading name

(if applicable) , - pE T ; . )
; fod A T 4
ID/Passport no . ~ ‘ . . Company/Close Corp. ij
! : registered no
Income Tax refno ; oo PAYE refno 7
VAT registration no 4 | 3 ' SDL ref no L ’
Customs code Lo x UIF refno U
Telephone no [ - Fax
! | ‘ no

E-mail address

Physical address Col o P i : ' L

Postal address

Particulars of representative (Public Officer/Trustee/Partner)
Surname | ? [ b I N » ] P Do 3 L
First names

ID/Passport no ' ‘ ; | Income Tax ref no

Fax

Telephone no C i
no

E-mail address

Physical address
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Particulars of tender (If applicable)
Tender number L bl Lo

Estimated Tender
amount R

Expected duration

of the tender - year(s)

Particulars of the 3 largest contracts previously awarded

Date started Date finalised Principal Contact person Telephone number Amount
Audit
Are you currently aware of any Audit investigation against you/the company? B s YES NO

If “YES” provide details

Appointment of representative/agent (Power of Attorney)

1 the undersigned confirm that I require a Tax Clearance Certificate in respect of Tenders ¢ or Goodstanding.

1 hereby authorise and instruct ) | to apply to and receive from
SARS the applicable Tax Clearance Certificate on my/our behalf.

Signature of representative/agent Date
Name of i '
representative/ |
agent

Declaration

I declare that the information furnished in this application as well as any supporting documents is true and correct in every
respect.

Signature of applicant/Public Officer Date
Name of applicant/ g e : L ‘ i U ‘
Public Officer N i ! i i P (A T R |

Notes:
1. Itis a serious offence to make a false declaration.
2. Section 75 of the Income Tax Act, 1962, states: Any person who
(a) fails or neglects to furnish, file or submit any return or document as and when required by or under this Act; or
(b) without just cause shown by him, refuses or neglects to-
(i)  furnish, produce or make available any information, documents or things;
(i)  reply to or answer truly and fully, any questions put to him ...
As and when required in terms of this Act ... shall be guilty of an offence ...
3. SARS will, under no circumstances, issue a Tax Clearance Certificate unless this form is completed in full.

4. Your Tax Clearance Certificate will only be issued on presentation of your South African Identity Document or Passport (Foreigners only)
as applicable.
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SBD4
BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of
this invitation to bid. In line with the principles of transparency,
accountability, impartiality, and ethics as enshrined in the Constitution
of the Repubilic of South Africa and further expressed in various pieces
of legislation, it Is required for the bidder to make this deciaratzon in
'rekpect of the deta:!s requneci hereundev .

‘s" 'h&re a per son/s are !isted in ihe Reglstér for Tender Defaulters and /
or the List of Restricted Suppliers, that person will avtomatically be
»oj_sql_:alviﬂed from the bid process.

2. Bidder’s declaration

2.1 lIsthe bidder, or any of its directors / trustees / shareholders / members
{ partners or any person having a controlling interest1 in the enterprise,
employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and,
if applicable, state employee numbers of sole proprietor/ directors /
trustees / shareholders / members/ partners or any person having a
controlling mterest in the enterprise, in table below.

Fuli Name Identity Number f Name  of  State |
| | institution

2.2 Do you, or any person connected with the bidder, have a relationship

1 the power, by one person or a group of persons holding the
majority of the equity of an enterprise, alternatively, the person/s
having the deciding vote or power to influence or to direct the
course and decisions of the enterprise.



SBb4
with any person who is employed by the procuring institution? YES/NO

2.2.1 If so, fumish particulars:

R N R R B R R R L R I S I N R R L ]

............................................................................................

2.3 Doss the bigder or any of its direcfors / trustees / shareholders /
members / pariners or any person having g controlling interest in the
enterprise have any interest in any other related erderprise whether or
not they are bidding for this contract? YES/NO

2.3.1 If so, furnish particulars:’

BE M atrisaAnamaRAREEEI AN NEEAE AR TEAREAALI SALALIIANARSIIIEABE IR N BROAS AR TR EE e et

, the undersigned,
9 T1 111 T P PP TU RN in
submitting the accompanying bid, do hereby make the following
statements that | certify o be true and complete in every respect:

3.1 Ihave read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this
disclosure is found not to be true and complete in every respect;

3.3  The bidder has arrived at the actompanying bid independently from,
and without consultation, communication, agreement or arrangement
with any competitor. However, communication between partners in a
joint venture or consortium?2 wil not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications,
agreements or arrangements with any competitor regarding the quality,
quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the
bid and conditions or delivery particulars of the products or services to
which this bid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be,
disclosed by the bidder, directly or indirectly, to any competitor, prior to
the date and time of the official bid opening or of the awarding of the
contract.

2 Joint venture or Consortium means an association of persons for
the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a
contract.



3.5

3.6

SBbh4

There have been no consuliations, communications, agreements or
arrangements made by the bidder with any official of the procuring
institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted
where so required by the institution; and the bidder was not invalved in
the drafting of the specifications or terms of reference for this bid.

i am aware that, in addition and without prejudice to any other remedy
provided to combat any restrictive practices related fo bids and
contracts, bids that are suspicious wiil be reported io the Competition
Commission for investigation and possible imposition of administrative
penalties in-ferms of section 58 of the Cormpelition Act No-88 of 1868

and or.may be reported to the Naticnal Proseculing Authority (NPA) for
criminal investigation and or may be restricled from conducting
business with the-public sector for a period not exceeding ten (10) years
in terms of the Prevention and Combating of Corrupt Activities Act No
12 of 2004 or any other applicable legislation.

I CERTIFY THAT THE INFORMATION FURNISHED IN
PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT
AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM
INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING
ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD
THIS DECLARATION PROVE TO BE FALSE.

dawevAm AnsIvOERI cFELERFOID PREBEICED S VL

T T R i S

Signature Date

I T I R R R T T T R S,

) Position Name of bidder



SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point
system.

b) Either the 80/20 preference point sysiern will be applicable in this tender. The
lowest/ hlghest acceptable tender will be used to determine the accurate system
once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:

(a) Price; and

(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum pomts for this tender are allocated as follows:

= B "POINTS
PRICE
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS
1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of

this tender to claim points for specific goals with the tender, will be interpreted to mean
that preference points for specific goals are not claimed.
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1.6 The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

2 DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20

Pt—Pmi

Ps =80 (1- B
Pmin

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
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3.2.

3.2.1.

Where

41.

4.2.

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20
Pt—P
Ps =80 (1+22)
P max
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
preference point system will apply and that the highest acceptable tender will
be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 preference point system
will apply and that the lowest acceptable tender will be used to determine the
applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table

below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each

preference point system.)

Number of points Number of points
allocated claimed (80/20 system)
The specific goals allocated To be completed b
points in terms of this tender (80/20 system) ( the tendperer) !
(To be completed by
the organ of state)
An Enterprise owned by at least 51% 4
black people
An Enterprise owned by at least 51% 4
people who are youth (35 years or
younger)
An Enterprise owned by at least 51% 4
people who are women
An Enterprise owned by at least 51% 4
people with a disability
Promotion of South African Owned 4

companies through the promotion of
local manufacturers- local
production and content

Local production and content
designated items and designated
percentage required to claim
preference points:

e Prefabricated Steel 100%

e Joining/Connecting
Components 100%

e Fasteners 100%

e  Wire Products 100%

e Galvanised and Colour
Coated Coils 100%

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of CoOmMPaNY/fIMM ... ... e

4.4, Company registration number: ...
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4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any .
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: ...

DATE: e
ADDRESS:
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SBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local content
are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions,
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement
Regulations, 2017, the South African Bureau of Standards (SABS) approved technical
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local
Content together with the Local Content Declaration Templates [Annex C (Local Content
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the
promotion of local production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must
advertise such tenders with the specific bidding condition that only locally produced or
manufactured goods, with a stipulated minimum threshold for local production and content
will be considered.

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding
process may be followed, where the first stage involves a minimum threshold for local
production and content and the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in
such a manner that the local production and content of the overall value of the contract is
reduced to below the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in
accordance with the SABS approved technical specification number SATS 1286: 2011 as
follows:

LC =[1-x/y]* 100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using
the exchange rate published by South African Reserve Bank (SARB) on the date of
advertisement of the bid as indicated in paragraph 3.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible
on http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.



1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content
Declaration: Summary Schedule) are not submitted as part of the bid documentation;

2. The stipulated minimum threshold(s) for local production and content (refer to
Annex A of SATS 1286:2011) for this bid is/are as follows:

Description of services, works or goods Stipulated minimum threshold

%

%

%

3. Does any portion of the goods or services offered
have any imported content?
(Tick applicable box)

YES NO

3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as
prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by
SARB for the specific currency on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.resbank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below
(refer to Annex A of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated
minimum threshold for local content the dti must be informed accordingly in order for the dti
to verify and in consultation with the AO/AA provide directives in this regard.

LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

INRESPECT OF BID NO. ...t

ISSUED BY: (Procurement Authority / Name of Institution):




NB

1 The obligation to complete, duly sign and submit this declaration cannot be
transferred to an external authorized representative, auditor or any other third party
acting on behalf of the bidder.

2 Guidance on the Calculation of Local Content together with Local Content
Declaration  Templates (Annex C, D and E) is accessible on
hitp://www.thedti.gov.za/industrial _development/ip.isp. Bidders should first complete
Declaration D. After completing Declaration D, bidders should complete Declaration
E and then consolidate the information on Declaration C. Declaration C should be
submitted with the bid documentation at the closing date and time of the bid in
order to substantiate the declaration made in paragraph (c) below. Declarations
D and E should be kept by the bidders for verification purposes for a period of at
least 5 years. The successful bidder is required to continuously update Declarations
C, D and E with the actual values for the duration of the contract.

[, the undersigned, ..................ooiiiieeeeeeeeceeeen. (Ul NAMes),
do hereby declare, inmy capacity @s ..o

OF e (name of bidder
entity), the following:

(a) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:

(i) the goods/services/works to be delivered in terms of the above-specified bid
comply with the minimum local content requirements as specified in the bid,
and as measured in terms of SATS 1286:2011; and

(c) The local content percentage (%) indicated below has been calculated using the
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in
paragraph 3.1 above and the information contained in Declaration D and E which has
been consolidated in Declaration C:

Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each
product contained in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in
paragraph 3.1 above and the information contained in Declaration D and E.

(d) | accept that the Procurement Authority / Institution has the right to request that the
local content be verified in terms of the requirements of SATS 1286:2011.

(e) | understand that the awarding of the bid is dependent on the accuracy of the
information furnished in this application. | also understand that the submission of
incorrect data, or data that are not verifiable as described in SATS 1286:2011, may
result in the Procurement Authority / Institution imposing any or all of the remedies as
provided for in Regulation 14 of the Preferential Procurement Regulations, 2017
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5




of 2000).

SIGNATURE:

WITNESS No. 1 DATE:

WITNESS No. 2 DATE:




THE NATIONAL TREASURY

Republic of South Africa
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GENERAL CONDITIONS OF CONTRACT

July 2010



GOVERNMENT PROCUREMENT

GENERAL CONDITIONS OF CONTRACT
July 2010

NOTES

The purpose of this document is to:

(i)  Draw special attention to certain general conditions
applicable to government bids, contracts and orders; and

(ii)  To ensure that clients be familiar with regard to the rights
and obligations of all parties involved in doing business
with government.

In this document words in the singular also mean in the plural
and vice versa and words in the masculine also mean in the
feminine and neuter.

e The General Conditions of Contract will form part of
all bid documents and may not be amended.

e Special Conditions of Contract (SCC) relevant to a specific
bid, should be compiled separately for every bid (if
(applicable) and will supplement the General Conditions
of Contract. Whenever there is a conflict, the provisions
in the SCC shall prevail.
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1. Definitions

General Conditions of Contract

1.

1.1

1.2

1.3

14

1.5

1.6

1.7

1.8

1.9

1.10

The following terms shall be interpreted as indicated:

“Closing time” means the date and hour specified in the bidding
documents for the receipt of bids.

“Contract” means the written agreement entered into between the
purchaser and the supplier, as recorded in the contract form signed by
the parties, including all attachments and appendices thereto and all
documents incorporated by reference therein.

“Contract price” means the price payable to the supplier under the
contract for the full and proper performance of his contractual
obligations.

“Corrupt practice” means the offering, giving, receiving, or soliciting
of any thing of value to influence the action of a public official in the
procurement process or in contract execution.

"Countervailing duties" are imposed in cases where an enterprise
abroad is subsidized by its government and encouraged to market its
products internationally.

“Country of origin” means the place where the goods were mined,
grown or produced or from which the services are supplied. Goods are
produced when, through manufacturing, processing or substantial and
major assembly of components, a commercially recognized new
product results that is substantially different in basic characteristics or
in purpose or utility from its components.

“Day” means calendar day.

“Delivery” means delivery in compliance of the conditions of the
contract or order.

“Delivery ex stock” means immediate delivery directly from stock
actually on hand.

“Delivery into consignees store or to his site” means delivered and
unloaded in the specified store or depot or on the specified site in
compliance with the conditions of the contract or order, the supplier
bearing all risks and charges involved until the supplies are so
delivered and a valid receipt is obtained.

"Dumping" occurs when a private enterprise abroad market its goods
on own initiative in the RSA at lower prices than that of the country of
origin and which have the potential to harm the local industries in the



1.12

1.13

1.14

1.15

1.16

1.18

1.19

1.20

1.21

1.22

1.23

1.24

RSA.

“Force majeure” means an event beyond the control of the supplier and
not involving the supplier’s fault or negligence and not foreseeable.
Such events may include, but is not restricted to, acts of the purchaser
in its sovereign capacity, wars or revolutions, fires, floods, epidemics,
quarantine restrictions and freight embargoes.

“Fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of any bidder, and includes collusive practice among bidders
(prior to or after bid submission) designed to establish bid prices at
artificial non-competitive levels and to deprive the bidder of the
benefits of free and open competition.

“GCC” means the General Conditions of Contract.

“Goods” means all of the equipment, machinery, and/or other materials
that the supplier is required to supply to the purchaser under the
contract.

“Imported content” means that portion of the bidding price represented
by the cost of components, parts or materials which have been or are
still to be imported (whether by the supplier or his subcontractors) and
which costs are inclusive of the costs abroad, plus freight and other
direct importation costs such as landing costs, dock dues, import duty,
sales duty or other similar tax or duty at the South African place of
entry as well as transportation and handling charges to the factory in
the Republic where the supplies covered by the bid will be
manufactured.

“Local content” means that portion of the bidding price which is not
included in the imported content provided that local manufacture does
take place.

“Manufacture” means the production of products in a factory using
labour, materials, components and machinery and includes other

related value-adding activities.

“Order” means an official written order issued for the supply of goods
or works or the rendering of a service.

“Project site,” where applicable, means the place indicated in bidding
documents.

“Purchaser” means the organization purchasing the goods.

“Republic”” means the Republic of South Africa.

“SCC” means the Special Conditions of Contract.

“Services” means those functional services ancillary to the supply of
the goods, such as transportation and any other incidental services,

such as installation, commissioning, provision of technical assistance,
training, catering, gardening, security, maintenance and other such



2. Application

3. General

4. Standards

5. Useof
contract
documents
and
information;
inspection.

6. Patent rights

1.25

2.1

22

23

3.1

32

4.1

5.1

5.2

53

obligations of the supplier covered under the contract.

“Written” or “in writing” means handwritten in ink or any form of
electronic or mechanical writing.

These general conditions are applicable to all bids, contracts and orders
including bids for functional and professional services, sales, hiring,
letting and the granting or acquiring of rights, but excluding
immovable property, unless otherwise indicated in the bidding
documents.

Where applicable, special conditions of contract are also laid down to
cover specific supplies, services or works.

Where such special conditions of contract are in conflict with these
general conditions, the special conditions shall apply.

Unless otherwise indicated in the bidding documents, the purchaser
shall not be liable for any expense incurred in the preparation and
submission of a bid. Where applicable a non-refundable fee for
documents may be charged.

With certain exceptions, invitations to bid are only published in the
Government Tender Bulletin. The Government Tender Bulletin may be
obtained directly from the Government Printer, Private Bag X85,
Pretoria 0001, or accessed electronically from www.treasury.gov.za

The goods supplied shall conform to the standards mentioned in the
bidding documents and specifications.

The supplier shall not, without the purchaser’s prior written consent,
disclose the contract, or any provision thereof, or any specification,
plan, drawing, pattern, sample, or information furnished by or on
behalf of the purchaser in connection therewith, to any person other
than a person employed by the supplier in the performance of the
contract. Disclosure to any such employed person shall be made in
confidence and shall extend only so far as may be necessary for
purposes of such performance.

The supplier shall not, without the purchaser’s prior written consent,
make use of any document or information mentioned in GCC clause
5.1 except for purposes of performing the contract.

Any document, other than the contract itself mentioned in GCC clause
5.1 shall remain the property of the purchaser and shall be returned (all
copies) to the purchaser on completion of the supplier’s performance
under the contract if so required by the purchaser.

5.4 The supplier shall permit the purchaser to inspect the supplier’s records

6.1

relating to the performance of the supplier and to have them audited by
auditors appointed by the purchaser, if so required by the purchaser.

The supplier shall indemnify the purchaser against all third-party
claims of infringement of patent, trademark, or industrial design rights
arising from use of the goods or any part thereof by the purchaser.
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Within thirty (30) days of receipt of the notification of contract award,
the successful bidder shall furnish to the purchaser the performance
security of the amount specified in SCC.

The proceeds of the performance security shall be payable to the
purchaser as compensation for any loss resulting from the supplier’s
failure to complete his obligations under the contract.

The performance security shall be denominated in the currency of the
contract, or in a freely convertible currency acceptable to the purchaser
and shall be in one of the following forms:

(a) a bank guarantee or an irrevocable letter of credit issued by a
reputable bank located in the purchaser’s country or abroad,
acceptable to the purchaser, in the form provided in the
bidding documents or another form acceptable to the
purchaser; or

(b) a cashier’s or certified cheque

The performance security will be discharged by the purchaser and
returned to the supplier not later than thirty (30) days following the
date of completion of the supplier’s performance obligations under the
contract, including any warranty obligations, unless otherwise
specified in SCC.

All pre-bidding testing will be for the account of the bidder.

If it is a bid condition that supplies to be produced or services to be
rendered should at any stage during production or execution or on
completion be subject to inspection, the premises of the bidder or
contractor shall be open, at all reasonable hours, for inspection by a
representative of the Department or an organization acting on behalf of
the Department.

If there are no inspection requirements indicated in the bidding
documents and no mention is made in the contract, but during the
contract period it is decided that inspections shall be carried out, the
purchaser shall itself make the necessary arrangements, including
payment arrangements with the testing authority concerned.

If the inspections, tests and analyses referred to in clauses 8.2 and 8.3
show the supplies to be in accordance with the contract requirements,
the cost of the inspections, tests and analyses shall be defrayed by the
purchaser.

Where the supplies or services referred to in clauses 8.2 and 8.3 do not
comply with the contract requirements, irrespective of whether such
supplies or services are accepted or not, the cost in connection with
these inspections, tests or analyses shall be defrayed by the supplier.

Supplies and services which are referred to in clauses 8.2 and 8.3 and
which do not comply with the contract requirements may be rejected.

Any contract supplies may on or after delivery be inspected, tested or
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analyzed and may be rejected if found not to comply with the
requirements of the contract. Such rejected supplies shall be held at the
cost and risk of the supplier who shall, when called upon, remove them
immediately at his own cost and forthwith substitute them with
supplies which do comply with the requirements of the contract.
Failing such removal the rejected supplies shall be returned at the
suppliers cost and risk. Should the supplier fail to provide the
substitute supplies forthwith, the purchaser may, without giving the
supplier further opportunity to substitute the rejected supplies,
purchase such supplies as may be necessary at the expense of the
supplier.

The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the
purchaser to cancel the contract on account of a breach of the
conditions thereof, or to act in terms of Clause 23 of GCC.

The supplier shall provide such packing of the goods as is required to
prevent their damage or deterioration during transit to their final
destination, as indicated in the contract. The packing shall be
sufficient to withstand, without limitation, rough handling during
transit and exposure to extreme temperatures, salt and precipitation
during transit, and open storage. Packing, case size and weights shall
take into consideration, where appropriate, the remoteness of the
goods’ final destination and the absence of heavy handling facilities at
all points in transit.

The packing, marking, and documentation within and outside the
packages shall comply strictly with such special requirements as shall
be expressly provided for in the contract, including additional
requirements, if any, specified in SCC, and in any subsequent
instructions ordered by the purchaser.

Delivery of the goods shall be made by the supplier in accordance with
the terms specified in the contract. The details of shipping and/or other
documents to be furnished by the supplier are specified in SCC.

Documents to be submitted by the supplier are specified in SCC.

The goods supplied under the contract shall be fully insured in a freely
convertible currency against loss or damage incidental to manufacture
or acquisition, transportation, storage and delivery in the manner
specified in the SCC.

Should a price other than an all-inclusive delivered price be required,
this shall be specified in the SCC.

The supplier may be required to provide any or all of the following
services, including additional services, if any, specified in SCC:

(a) performance or supervision of on-site assembly and/or
commissioning of the supplied goods;

(b) furnishing of tools required for assembly and/or maintenance
of the supplied goods;

(c) furnishing of a detailed operations and maintenance manual

for each appropriate unit of the supplied goods;
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(d) performance or supervision or maintenance and/or repair of
the supplied goods, for a period of time agreed by the parties,
provided that this service shall not relieve the supplier of any
warranty obligations under this contract; and

(e) training of the purchaser’s personnel, at the supplier’s plant
and/or on-site, in assembly, start-up, operation,
maintenance, and/or repair of the supplied goods.

Prices charged by the supplier for incidental services, if not included in
the contract price for the goods, shall be agreed upon in advance by the
parties and shall not exceed the prevailing rates charged to other
parties by the supplier for similar services.

As specified in SCC, the supplier may be required to provide any or all
of the following materials, notifications, and information pertaining to
spare parts manufactured or distributed by the supplier:

(a) such spare parts as the purchaser may elect to purchase from the
supplier, provided that this election shall not relieve the supplier
of any warranty obligations under the contract; and

(b) in the event of termination of production of the spare parts:

(i) Advance notification to the purchaser of the pending
termination, in sufficient time to permit the purchaser to
procure needed requirements; and

(ii)following such termination, furnishing at no cost to the
purchaser, the blueprints, drawings, and specifications of the
spare parts, if requested.

The supplier warrants that the goods supplied under the contract are
new, unused, of the most recent or current models, and that they
incorporate all recent improvements in design and materials unless
provided otherwise in the contract. The supplier further warrants that
all goods supplied under this contract shall have no defect, arising from
design, materials, or workmanship (except when the design and/or
material is required by the purchaser’s specifications) or from any act
or omission of the supplier, that may develop under normal use of the
supplied goods in the conditions prevailing in the country of final
destination.

This warranty shall remain valid for twelve (12) months after the
goods, or any portion thereof as the case may be, have been delivered
to and accepted at the final destination indicated in the contract, or for
eighteen (18) months after the date of shipment from the port or place
of loading in the source country, whichever period concludes earlier,
unless specified otherwise in SCC.

The purchaser shall promptly notify the supplier in writing of any
claims arising under this warranty.

Upon receipt of such notice, the supplier shall, within the period
specified in SCC and with all reasonable speed, repair or replace the
defective goods or parts thereof, without costs to the purchaser.

If the supplier, having been notified, fails to remedy the defect(s)
within the period specified in SCC, the purchaser may proceed to take
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such remedial action as may be necessary, at the supplier’s risk and
expense and without prejudice to any other rights which the purchaser
may have against the supplier under the contract.

The method and conditions of payment to be made to the supplier
under this contract shall be specified in SCC.

The supplier shall furnish the purchaser with an invoice accompanied
by a copy of the delivery note and upon fulfillment of other obligations
stipulated in the contract.

Payments shall be made promptly by the purchaser, but in no case later
than thirty (30) days after submission of an invoice or claim by the
supplier.

Payment will be made in Rand unless otherwise stipulated in SCC.

Prices charged by the supplier for goods delivered and services
performed under the contract shall not vary from the prices quoted by
the supplier in his bid, with the exception of any price adjustments
authorized in SCC or in the purchaser’s request for bid validity
extension, as the case may be.

No variation in or modification of the terms of the contract shall be
made except by written amendment signed by the parties concerned.

The supplier shall not assign, in whole or in part, its obligations to
perform under the contract, except with the purchaser’s prior written
consent.

The supplier shall notify the purchaser in writing of all subcontracts
awarded under this contracts if not already specified in the bid. Such
notification, in the original bid or later, shall not relieve the supplier
from any liability or obligation under the contract.

Delivery of the goods and performance of services shall be made by
the supplier in accordance with the time schedule prescribed by the
purchaser in the contract.

If at any time during performance of the contract, the supplier or its
subcontractor(s) should encounter conditions impeding timely delivery
of the goods and performance of services, the supplier shall promptly
notify the purchaser in writing of the fact of the delay, its likely
duration and its cause(s). As soon as practicable after receipt of the
supplier’s notice, the purchaser shall evaluate the situation and may at
his discretion extend the supplier’s time for performance, with or
without the imposition of penalties, in which case the extension shall
be ratified by the parties by amendment of contract.

No provision in a contract shall be deemed to prohibit the obtaining of
supplies or services from a national department, provincial department,

or a local authority. :

The right is reserved to procure outside of the contract small quantities
or to have minor essential services executed if an emergency arises, the
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supplier’s point of supply is not situated at or near the place where the
supplies are required, or the supplier’s services are not readily
available.

Except as provided under GCC Clause 25, a delay by the supplier in
the performance of its delivery obligations shall render the supplier
liable to the imposition of penalties, pursuant to GCC Clause 22,
unless an extension of time is agreed upon pursuant to GCC Clause
21.2 without the application of penalties.

Upon any delay beyond the delivery period in the case of a supplies
contract, the purchaser shall, without canceling the contract, be entitled
to purchase supplies of a similar quality and up to the same quantity in
substitution of the goods not supplied in conformity with the contract
and to return any goods delivered later at the supplier’s expense and
risk, or to cancel the contract and buy such goods as may be required
to complete the contract and without prejudice to his other rights, be
entitled to claim damages from the supplier.

Subject to GCC Clause 25, if the supplier fails to deliver any or all of
the goods or to perform the services within the period(s) specified in
the contract, the purchaser shall, without prejudice to its other remedies
under the contract, deduct from the contract price, as a penalty, a sum
calculated on the delivered price of the delayed goods or unperformed
services using the current prime interest rate calculated for each day of
the delay until actual delivery or performance. The purchaser may also
consider termination of the contract pursuant to GCC Clause 23.

The purchaser, without prejudice to any other remedy for breach of
contract, by written notice of default sent to the supplier, may
terminate this contract in whole or in part:

(a) if the supplier fails to deliver any or all of the goods within
the period(s) specified in the contract, or within any
extension thereof granted by the purchaser pursuant to GCC
Clause 21.2;

b) if the Supplier fails to perform any other obligation(s) under
the contract; or
(©) if the supplier, in the judgment of the purchaser, has

engaged in corrupt or fraudulent practices in competing for
or in executing the contract.

In the event the purchaser terminates the contract in whole or in part,

the purchaser may procure, upon such terms and in such manner as it
deems appropriate, goods, works or services similar to those undelivered,
and the supplier shall be liable to the purchaser for any excess costs for
such similar goods, works or services. However, the supplier shall
continue performance of the contract to the extent not terminated.

23.3 Where the purchaser terminates the contract in whole or in part, the
purchaser may decide to impose a restriction penalty on the supplier by
prohibiting such supplier from doing business with the public sector for a
period not exceeding 10 years.

23.4

If a purchaser intends imposing a restriction on a supplier or any

11



24. Anti-dumping
and  countervailing
duties and rights

person associated with the supplier, the supplier will be allowed a time
period of not more than fourteen (14) days to provide reasons why the
envisaged restriction should not be imposed. Should the supplier fail to
respond within the stipulated fourteen (14) days the purchaser may regard
the intended penalty as not objected against and may impose it on the
supplier.

23.5 Any restriction imposed on any person by the Accounting Officer /

Authority will, at the discretion of the Accounting Officer / Authority,
also be applicable to any other enterprise or any partner, manager,
director or other person who wholly or partly exercises or exercised or
may exercise control over the enterprise of the first-mentioned person,
and with which enterprise or person the first-mentioned person, is or was
in the opinion of the Accounting Officer / Authority actively associated.

23.6 If a restriction is imposed, the purchaser must, within five (5) working

days of such imposition, furnish the National Treasury, with the

following information:

(i) the name and address of the supplier and / or person restricted by the
purchaser;

(11) the date of commencement of the restriction

(i11) the period of restriction; and

(1v) the reasons for the restriction.

These details will be loaded in the National Treasury’s central database
of suppliers or persons prohibited from doing business with the public
sector.

23.7 If a court of law convicts a person of an offence as contemplated in

sections 12 or 13 of the Prevention and Combating of Corrupt Activities
Act, No. 12 of 2004, the court may also rule that such person’s name be
endorsed on the Register for Tender Defaulters. When a person’s name
has been endorsed on the Register, the person will be prohibited from
doing business with the public sector for a period not less than five years
and not more than 10 years. The National Treasury is empowered to
determine the period of restriction and each case will be dealt with on its
own merits. According to section 32 of the Act the Register must be
open to the public. The Register can be perused on the National Treasury
website.

24.1 When, after the date of bid, provisional payments are required, or anti-

dumping or countervailing duties are imposed, or the amount of a
provisional payment or anti-dumping or countervailing right is
increased in respect of any dumped or subsidized import, the State is
not liable for any amount so required or imposed, or for the amount of
any such increase. When, after the said date, such a provisional
payment is no longer required or any such anti-dumping or
countervailing right is abolished, or where the amount of such
provisional payment or any such right is reduced, any such favourable
difference shall on demand be paid forthwith by the contractor to the
State or the State may deduct such amounts from moneys (if any)
which may otherwise be due to the contractor in regard to supplies or
services which he delivered or rendered, or is to deliver or render in
terms of the contract or any other contract or any other amount which

12
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may be due to him

Notwithstanding the provisions of GCC Clauses 22 and 23, the
supplier shall not be liable for forfeiture of its performance security,
damages, or termination for default if and to the extent that his delay in
performance or other failure to perform his obligations under the
contract is the result of an event of force majeure.

If a force majeure situation arises, the supplier shall promptly notify
the purchaser in writing of such condition and the cause thereof.
Unless otherwise directed by the purchaser in writing, the supplier
shall continue to perform its obligations under the contract as far as is
reasonably practical, and shall seek all reasonable alternative means for
performance not prevented by the force majeure event.

The purchaser may at any time terminate the contract by giving written
notice to the supplier if the supplier becomes bankrupt or otherwise
insolvent. In this event, termination will be without compensation to
the supplier, provided that such termination will not prejudice or affect
any right of action or remedy which has accrued or will accrue
thereafter to the purchaser.

If any dispute or difference of any kind whatsoever arises between the
purchaser and the supplier in connection with or arising out of the
contract, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consultation.

If, after thirty (30) days, the parties have failed to resolve their dispute
or difference by such mutual consultation, then either the purchaser or
the supplier may give notice to the other party of his intention to
commence with mediation. No mediation in respect of this matter may
be commenced unless such notice is given to the other party.

Should it not be possible to settle a dispute by means of mediation, it
may be settled in a South African court of law.

Mediation proceedings shall be conducted in accordance with the rules
of procedure specified in the SCC.

Notwithstanding any reference to mediation and/or court proceedings
herein,

(a) the parties shall continue to perform their respective obligations
under the contract unless they otherwise agree; and
(b) the purchaser shall pay the supplier any monies due the supplier.

Except in cases of criminal negligence or willful misconduct, and in

the case of infringement pursuant to Clause 6;

(a) the supplier shall not be liable to the purchaser, whether in
contract, tort, or otherwise, for any indirect or consequential loss
or damage, loss of use, loss of production, or loss of profits or
interest costs, provided that this exclusion shall not apply to any
obligation of the supplier to pay penalties and/or damages to the
purchaser; and

13
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(b) the aggregate liability of the supplier to the purchaser, whether
under the contract, in tort or otherwise, shall not exceed the total
contract price, provided that this limitation shall not apply to the
cost of repairing or replacing defective equipment.

The contract shall be written in English. All correspondence and other
documents pertaining to the contract that is exchanged by the parties
shall also be written in English.

The contract shall be interpreted in accordance with South African
laws, unless otherwise specified in SCC.

Every written acceptance of a bid shall be posted to the supplier
concerned by registered or certified mail and any other notice to him
shall be posted by ordinary mail to the address furnished in his bid or
to the address notified later by him in writing and such posting shall be
deemed to be proper service of such notice

The time mentioned in the contract documents for performing any act
after such aforesaid notice has been given, shall be reckoned from the
date of posting of such notice.

A foreign supplier shall be entirely responsible for all taxes, stamp
duties, license fees, and other such levies imposed outside the
purchaser’s country.

A local supplier shall be entirely responsible for all taxes, duties,
license fees, etc., incurred until delivery of the contracted goods to
the purchaser.

No contract shall be concluded with any bidder whose tax matters are
not in order. Prior to the award of a bid the Department must be in
possession of a tax clearance certificate, submitted by the bidder.
This certificate must be an original issued by the South African
Revenue Services.

The NIP Programme administered by the Department of Trade and
Industry shall be applicable to all contracts that are subject to the
NIP obligation.

In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of
1998, as amended, an agreement between, or concerted practice by,
firms, or a decision by an association of firms, is prohibited if it is
between parties in a horizontal relationship and if a bidder (s) is / are
or a contractor(s) was / were involved in collusive bidding (or bid

rigging).

If a bidder(s) or contractor(s), based on reasonable grounds or
evidence obtained by the purchaser, has / have engaged in the
restrictive practice referred to above, the purchaser may refer the
matter to the Competition Commission for investigation and possible
imposition of administrative penalties as contemplated in the
Competition Act No. 89 of 1998.

14
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If a bidder(s) or contractor(s), has / have been found guilty by the
Competition Commission of the restrictive practice referred to
above, the purchaser may, in addition and without prejudice to any
other remedy provided for, invalidate the bid(s) for such item(s)
offered, and / or terminate the contract in whole or part, and / or
restrict the bidder(s) or contractor(s) from conducting business with
the public sector for a period not exceeding ten (10) years and / or
claim damages from the bidder(s) or contractor(s) concerned.

Js General Conditions of Contract (revised July 2010)
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