				Amount
	FINAL SUMMARY			
Section No 1	**PRELIMINARIES**		Page	
1	PRELIMINARIES (3 MONTHS & INCLUDING CONTRACTOR HEALTH & SAFETY)			
Section No 2	**BUILDING WORKS**			
1	ALTERATIONS			
2	WATERPROOFING			
3	CARPENTRY & JOINERY			
4	CEILINGS, PARTIONS AND ACCESS FLOORING			
5	FLOOR COVERINGS			
6	METALWORK			
7	PLASTERING			
8	TILING			
9	PLUMBING AND DRAINAGE			
10	PAINTWORK			
11	PROVISIONAL SUMS			
	Sub Total before VAT			
	Contingencies @10%			
	Sub Total before VAT			
	ADD VAT @ 15%:			
	Carried to Form of Tender		**R**	
	FINAL SUMMARY			