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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

Title of the Contract

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is R [e]
orC

Sub total | R [e]

Value Added Tax @ 15% is R [e]

The offered total of the amount due inclusive of VAT is' R [e]

(in words) [e]

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in
the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)
Name &
signature of Date
withess

Tenderer’s CIDB registration number:

" This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in
terms of the conditions of contract.
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
conditions of contract identified in the Contract Data. Acceptance of the tenderer's Offer shall form an
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed
Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed and signed original copy of this document, including the Schedule of Deviations

(if any).

Signature(s)
Matla Power Station
Name(s)
Private Bag X5012
Capacity
General Manager Kriel, 2271
for the .
Employer Eskom Matla Power Station
(Insert name and address of organisation)
Name &
signature of Date
witness

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.
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ESKOM HOLDINGS SOC Ltd.

CONTRACT NUMBER
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Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the
Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate

the effect of it.

No. Subject Details
1 [e] []
2 [e] [e]
3 [e] [e]
4 [e] []
5 [e] [e]
6 [e] [e]
7 [e] [e]

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during

this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer:

For the Employer

Signature
Name
Capacity
On behalf (Insert name and address of organisation) (Insert name and address of organisation)
of Matla Power Station
Private Bag X5012
Kriel, 2271
Name &
signature
of witness
Date
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C1.2 TSC3 Contract Data

Part one - Data provided by the Employer
[Instructions to the contract compiler: (delete these two notes in the final draft of a contract)

1. Please read the relevant clauses in the conditions of contract before you enter data. The number of
the clause which requires the data is shown in the left-hand column for each statement however
other clauses may also use the same data.

2. Some TSC3 options are always selected by Eskom Holdings SOC Ltd. The remaining TSC3
options are identified by shading in the left-hand column. In the event that the option is not required
select and delete the whole row. Where the following symbol is used “[e]” - data is required to be
inserted relevant to the specific option selected.]

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data

1 General

The conditions of contract are the core
clauses and the clauses for main Option:

A: Priced contract with price list
dispute resolution Option wi1: Dispute resolution procedure
and secondary Options

X1: Price adjustment for inflation

X2 Changes in the law
X13: Performance Bond
X17: Low service damages

X18: Limitation of liability
X19: Task Order

Z: Additional conditions of contract
of the NEC3 Term Service Contract April
20132 (TSC3)
10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no:

2002/015527/30), a state-owned company
incorporated in terms of the company laws of
the Republic of South Africa

Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg

Tel No. +27 11 800 8111
Fax No. [e]

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za


http://www.ecs.co.za/
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101 The Service Manager is (name): Nomfundo Nxumalo
Address Eskom Holdings SOC LTD
Matla Power Station
Private Bag X5012
KRIEL
2271
Tel +27 17 612 6381
Fax [e]
e-mail nxumalnli@eskom.co.za
11.2(2) The Affected Property is Matla Power Station (Slurry Plant)
11.2(13)  The service is supply and deliver of spares and refurbishment
of outside plant PULLEYS FOR for a Period of 5
Years at Matla Power Station (coal PLANT)
11.2(14)  The following matters will be included in
the Risk Register Access to site
Health and safety risks to staff, contractors
and visitors
Environmental risks including
Statutory compliance
Unprotected strike
11.2(15)  The Service Information is in Part 3: Scope of Work and all documents to
which it refers.
12.2 The law of the contract is the law of the Republic of South Africa
13.1 The language of this contract is English
13.3 The period for reply is Within 24 Hours for emergency
Within 3 days for Production
Within 5 days or other Contractual matters
2 The Contractor's main Data required by this section of the core
responsibilities clauses is also provided by the Contractor in
Part 2 and terms in italics used in this section
are identified elsewhere in this Contract Data
211 The Contractor submits a first plan for
acceptance within 2 Weeks after effective Contract date
3 Time
30.1 The starting date is.
30.1 The service period is 3 Years
4 Testing and defects As per core clause 4 of the NEC3 TSC

Testing to be conducted on suppliers’ site
before delivery to Matla Power Station and the
contractor shall correct all defects whether or
not the Service Manager notifies him
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5 Payment

50.1 The assessment interval is As per task order

51.1 The currency of this contract is the South African Rand

51.2 The period within which payments are 14 or 30 days as per Eskom finance procedures

made is
60 days (Payment terms of 60 days applies
where the total value of the contract amount to
R50 M and above).
60 Calendar days after final assessment
approval.
60 Calendar days after receipt of a valid tax
invoice.

514 The interest rate is the publicly quoted prime rate of interest
(calculated on a 365-day year) charged by from
time to time by the Standard Bank of South
Africa Limited (as certified, in the event of any
dispute, by any manager of such bank, whose
appointment it shall not be necessary to prove)
for amounts due in Rands

6 Compensation events All Compensation Events are to be managed as
per core clause 6 of the NEC3 TSC

7 Use of Equipment Plant and To be managed as per core clause 7 of the

Materials NEC3 TSC

8 Risks and insurance

80.1 These are additional Employer's risks 1. Natural disaster
2. Unprotected strike
3. [e]

9 Termination Refer to NEC3 TSC Core Clause 9

10 Data for main Option clause

A Priced contract with price list

20.5 The Contractor prepares forecasts of the

final total of the Prices for the whole of the
service at intervals no longer than As and when required

1 Data for Option W1

W1.1 The Adjudicator the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.orq.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

Address South Africa

PART C1: AGREEMENTS AND CONTRACT DATA

C1.2A TSC3 CONTRACT DATA PART 1


http://www.ice-sa.org.za/

ESKOM HOLDINGS SOC Ltd
TITLE OF PROJECT / CONTRACT: SUPPLY AND DELIVER OF SPARES AND REFURBISHMENT OF OUTSIDE PLANT PUMPS FOR FOR A
PERIOD OF 3 YEARS AT MATLA POWER STATION.

CONTRACT NO.

Tel No. [e]
Fax No. [e]
e-mail [e]

W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the Institution of Civil Engineers (London)
(see www.ice-sa.org.za ) or its successor body.

W1.4(2) The tribunal is: Arbitration

W1.4(5)  The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

The place where arbitration is to be held is Johannesburg South Africa

The person or organisation who will

choose an arbitrator

- if the Parties cannot agree a choice or the Chairman for the time being or his nominee

- if the arbitration procedure does not of the Association of Arbitrators (Southern
state who selects an arbitrator, is Africa) or its successor body.

12 Data for secondary Option

clauses

X1 Price adjustment for inflation N/A

X1.1 The base date for indices is [e].

The proportions used to calculate the proport | linked to index | Index prepared by
Price Adjustment Factor are: ion for

0. [e] [e]

0. [e] [e]

0. [e] [e]

0. [e] [e]

0. [e] [e]

[e] non-adjustable

1.00

X2 Changes in the law Becomes a Compensation Event only if the
changes in the Law of the Republic of South
Africa took place after the Contract Date.

X17 Low service damages

X171 The service level table is in

X18 Limitation of liability

X18.1 The Contractor’s liability to the Employer

for indirect or consequential loss is limited
to

R0.0 (zero Rand)
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X18.2 For any one event, the Contractor’s the amount of the deductibles relevant to the
liability to the Employer for loss of or event
damage to the Employer's property is
limited to
X18.3 The Contractor's liability for Defects dueto  N/A
his design of an item of Equipment is limited
to
X18.4 The Contractor's total liability to the the total of the Prices other than for the
Employer, for all matters arising under or  additional excluded matters.
in connection with this contract, other than
the excluded matters, is limited to The Contractor’s total liability for the additional
excluded matters is not limited.
The additional excluded matters are amounts
for which the Contractor is liable under this
contract for
o Defects due to his design, plan and
specification,
o Defects due to manufacture and fabrication
outside the Affected Property,
¢ loss of or damage to property (other than
the Employer's property, Plant and
Materials),
e death of or injury to a person and
¢ infringement of an intellectual property
right.
X18.5 The end of liability date is 12 months after the end of the service period.
X19 Task Order Refer to Clause X19 of the NEC3 TSC
X19.5 The Contractor submits a Task Order 5 days of receiving the Task Order
programme to the Service Manager within
X20 Key Performance Indicators (not used
when Option X12 applies)
X20.1 The incentive schedule for Key
Performance Indicators is in Annexure B to this Contract Data
X20.2 A report of performance against each Key
Performance Indicator is provided at
intervals of 3 months
V4 The additional conditions of contract
are Z1 to Z14 always apply.
21 Cession delegation and assignment
Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.
Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and

delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.
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z2

Z3

Z4

Z21

72.2

Z2.3

Z31

Z3.2

Z3.3

Z3.4

Z4.1

Z4.2

Z4.3

Z4.4

Joint ventures

If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons or organisations then these persons or organisations are deemed to be jointly
and severally liable to the Employer for the performance of this contract.

Unless already notified to the Employer, the persons or organisations notify the Service
Manager within two weeks of the Contract Date of the key person who has the authority to bind
the Contractor on their behalf.

The Contractor does not alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without the consent of the Employer having
been given to the Contractor in writing.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor's B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service Manager
within thirty days of the notification or as otherwise instructed by the Service Manager.

Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor's
obligation to Provide the Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1
and A3 as stated in clause 93.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in the possession of the Contractor at the
time of disclosure (evidenced by written records in existence at that time). Should the
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that
the provisions of this clause are complied with by the recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Service Manager.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. If such protective order is not, or cannot, be
obtained, then the Contractor may disclose that portion of the information which it is required to
be disclosed by law and uses reasonable efforts to obtain assurances that confidential
treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the Affected
Property or any portion thereof, while Providing the Service and after the end of the service
period, requires the prior written consent of the Service Manager. All rights in and to all such
images vests exclusively in the Employer.
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Z5

Z6

7

Z8

Z4.5

Z51

Z6.1

Z6.2

Z7.1

7.2

Z7.3

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights and does
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Health, safety and the environment: Add to core clause 27.4

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

¢ warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of the service; and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided for
under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to core clause 51

Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for payment
equal to that stated in the payment certificate.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer's VAT number 4740101508 on each invoice he submits for payment.

Notifying compensation events

Z8.1

Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of
the event, he is not entitled to a change in the Prices.
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29 Employer’s limitation of liability

291

The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is

limited to R0.00 (zero Rand)

Z29.2

The Contractor's entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the

Employer’s liability under the indemnity is limited to compensation as provided for in core
clause 63 and X19.11 if Option X19 Task Order applies to this contract.

210

Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet

point, after the words "against it":

Z10.1

211

Ethics

or had a business rescue order granted against it.

For the purposes of this Z-clause, the following definitions apply:

Affected Party

Coercive
Action

Collusive
Action

Committing
Party

Corrupt Action

Fraudulent
Action

Obstructive
Action

Prohibited
Action

means, as the context requires, any party, irrespective of whether it is the Contractor
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s
employees, or any one or more of all these parties’ relatives or friends,

means to harm or threaten to harm, directly or indirectly, an Affected Party or the
property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

means where two or more parties co-operate to achieve an unlawful or illegal
purpose, including to influence an Affected Party to act unlawfully or illegally,

means, as the context requires, the Contractor, or any member thereof in the case of
a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s
employees,

means the offering, giving, taking, or soliciting, directly or indirectly, of a good or
service to unlawfully or illegally influence the actions of an Affected Party,

means any unlawfully or illegally intentional act or omission that misleads, or attempts
to mislead, an Affected Party, to obtain a financial or other benefit or to avoid an
obligation or incurring an obligation,

means a Committing Party unlawfully or illegally destroying, falsifying, altering or
concealing information or making false statements to materially impede an
investigation into allegations of Prohibited Action, and

means any one or more of a Coercive Action, Collusive Action Corrupt Action,
Fraudulent Action or Obstructive Action.

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement
of this contract or in execution thereof.

Z211.2

The Employer may terminate the Contractor's obligation to Provide the Services if a

Committing Party has taken such Prohibited Action and the Contractor did not take timely and
appropriate action to prevent or remedy the situation, without limiting any other rights or
remedies the Employer has. It is not required that the Committing Party had to have been
found guilty, in court or in any other similar process, of such Prohibited Action before the
Employer can terminate the Contractor’s obligation to Provide the Services for this reason.

Z211.3

If the Employer terminates the Contractor's obligation to Provide the Services for this reason,

the amounts due on termination are those intended in core clauses 92.1 and 92.2.
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Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited

Action. Where the Employer does not have a contractual bond with the Committing Party, the
Contractor ensures that the Committing Party co-operates fully with an investigation.

212 Insurance

Z 12 A1 Replace core clause 83 with the following:

Insurance cover 83

83.1 When requested by a Party, the other Party provides certificates from his insurer
or broker stating that the insurances required by this contract are in force.

83.2  The Contractor provides the insurances stated in the Insurance Table A from the
starting date until the earlier of Completion and the date of the termination
certificate.

INSURANCE TABLE A

Insurance against Minimum amount of cover or minimum limit of
indemnity

Loss of or damage caused by | The replacement cost where not covered by the
the Contractor to the Employer’s insurance.
Employer’s property

The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s insurance.

Loss of or damage to Plant and | The replacement cost where not covered by the
Materials Employer’s insurance.

The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s insurance.

Loss of or damage to The replacement cost where not covered by the
Equipment Employer’s insurance.

The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s insurance.

The Contractor’s liability for Loss of or damage to property
loss of or damage to property The replacement cost

(except the Employer's
property, Plant and Materials
and Equipment) and liability for | Bodily injury to or death of a person

bodily injury to or death of a The amount required by the applicable law.
person (not an employee of the
Contractor) arising from or in
connection with the
Contractor’'s Providing the
Service

Liability for death of or bodily The amount required by the applicable law
injury to employees of the

Contractor arising out of and in
the course of their employment
in connection with this contract

PART C1: AGREEMENTS AND CONTRACT DATA PAGE 9 C1.2A TSC3 CONTRACT DATA PART 1



ESKOM HOLDINGS SOC Ltd CONTRACT NO.
TITLE OF PROJECT / CONTRACT: SUPPLY AND DELIVER OF SPARES AND REFURBISHMENT OF OUTSIDE PLANT PUMPS FOR FOR A
PERIOD OF 3 YEARS AT MATLA POWER STATION.

Z 122 Replace core clause 86 with the following:

Insurance 86

by the

Employer

86.1 The Employer provides the insurances stated in the Insurance Table B

INSURANCE TABLE B
Insurance against or name | Minimum amount of cover or minimum lir
of policy of indemnity
Assets All Risk Per the insurance policy document
Contract Works insurance Per the insurance policy document
Environmental Liability Per the insurance policy document
General and Public Liability Per the insurance policy document
Transportation (Marine) Per the insurance policy document
Motor Fleet and Mobile Plant | Per the insurance policy document
Terrorism Per the insurance policy document
Cyber Liability Per the insurance policy document
Nuclear Material Damage and | Per the insurance policy document
Business Interruption
Nuclear Material Damage Per the insurance policy document
Terrorism

213 Nuclear Liability

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation,
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder
of a nuclear licence in respect of the KNPS.

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against
any and all liabilities which the Contractor or any person may incur arising out of or resulting from
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS
site, without the permission of the Employer or of a person acting on behalf of the Employer.

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the

aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site,
without the permission of the Employer or of a person acting on behalf of the Employer.
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Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any
replacement section dealing with the same subject matter.

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is
decommissioned.

Z14 Asbestos

For the purposes of this Z-clause, the following definitions apply:

AAIA
ACM

AL

Ambient Air

Compliance
Monitoring

OEL

Parallel
Measurements

Safe Levels

Standard

SANAS

TWA

means approved asbestos inspection authority.
means asbestos containing materials.

means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres
per ml of air measured over a 4 hour period. The value at which proactive actions is
required in order to control asbestos exposure to prevent exceeding the OEL.

means breathable air in area of work with specific reference to breathing zone, which
is defined to be a virtual area within a radius of approximately 30cm from the nose
inlet.

means ccompliance sampling used to assess whether or not the personal exposure of
workers to regulated asbestos fibres is in compliance with the Standard’s requirements
for safe processing, handling, storing, disposal and phase-out of asbestos and
asbestos containing material, equipment and articles.

means occupational exposure limit.

means measurements performed in parallel, yet separately, to existing measurements
to verify validity of results.

means airborne asbestos exposure levels conforming to the Standard’s requirements
for safe processing, handling, storing, disposal and phase-out of asbestos and
asbestos containing material, equipment and articles.

means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing,
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing
Material, Equipment and Articles.

means the South African National Accreditation System.
means the average exposure, within a given workplace, to airborne asbestos fibres,

normalized to the baseline of a 4 hour continuous period, also applicable to short term
exposures, i.e. 10-minute TWA.

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the
Services conforms to the acceptable prescribed South African standard for asbestos, as per the
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and
monitored according to HSG173 and OESSM.

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All
measurements and reporting are affected by an independent, competent, and certified
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related
control measures at the Contractor's expense. For the purposes of compliance the results
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Z14.3

Z14.4

Z14.5

Z14.6

Z14.7

generated from Parallel Measurements are evaluated only against South African statutory limits as
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan.

The Employer manages asbestos and ACM according to the Standard.

In the event that any asbestos is identified while Providing the Services, a risk assessment is
conducted and if so required, with reference to possible exposure to an airborne concentration of
above the AL for asbestos, immediate control measures are implemented and relevant air
monitoring conducted in order to declare the area safe.

The Contractor's personnel are entitled to stop working and leave the contaminated area forthwith
until such time that the area of concern is declared safe by either Compliance Monitoring or an
AAIA approved control measure intervention, for example, per the emergency asbestos work plan,
if applicable.

The Contractor continues to Provide the Services, without additional control measures presented
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001.

Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a
registered asbestos contractor, instructed by the Employer at the Employer's expense, and
conducted in line with South African legislation.

Annexure B: Table of low service damages (X17)

e Low Service Damage
Description

e Value of Low Service
Damages

e Limit of Low Service
Damage

e  Pumps fail before warranty
lapse

o Repairs at the supplier's
cost

e Limited to Task Order value

e  Pumps fail immediately on
commissioning

e 100% of the task order
Penalty

e Limited to Task Order value

o Committed delivery date

e Min 2% of task order
penalty

e Limited to task order value

o No Data pack for new pumps
submitted

e 20% of the Task order
penalty

e Limited to 25% of Task Order
value

e Quality Documents not
submitted (For
Refurbishments only)

e Min 2% of the task order
penalty

e Limited to 5% of Task Order
value

e No response of NCR within 3
days

o 2% of Task Order per month

e Limited to 10% of Task Order
Value
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C1.2 Contract Data

Part two - Data provided by the Contractor

[Instructions to the contract compiler: (delete these notes before issue to tenderers with an enquiry)
Whenever a cell is shaded in the left-hand column it denotes this data is optional and would be required in
relation to the option selected. In the event that the option is not required select and delete the whole row.]

Notes to a tendering contractor:

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its
Guidance Notes (TSC3-GN)? in order to understand the implications of this Data which the tenderer is
required to complete.

2. The number of the clause which requires the data is shown in the left-hand column for each
statement however other clauses may also use the same data.

3. Where a form field like this [ ] appears, data is required to be inserted relevant to the option
selected. Click on the form field once and type in the data. Otherwise, complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause |Statement Data

101 The Contractor is (Name):
Address
Tel No.

Fax No.

11.2(8) The direct fee percentage is %

The subcontracted fee percentage is %

11.2(14)  The following matters will be included in
the Risk Register

11.2(15)  The Service Information for the
Contractor's plan is in:

21.1 The plan identified in the Contract Data is
contained in:
24.1 The key people are:
1 Name:
Job:

Responsibilities:
Qualifications:
Experience:

2 Name:

Job

3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za


http://www.ecs.co.za/

ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
PROJECT OR CONTRACT TITLE: REFURBISHMENT AND SUPPLY PUMPS FOR A PERIOD OF 3 YEARS AT MATLA POWER
STATION

Responsibilities:

Qualifications:

Experience:
CV's (and further key person's data including
CVs) are in
A Priced contract with price list
11.2(12)  The price list is in
11.2(19) The tendered total of the Prices is R
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ESKOM HOLDINGS SOC Ltd CONTRACT NO.
PROJECT OR CONTRACT TITLE: REFURBISHMENT AND SUPPLY OF OUTSIDE PLANT PUMPS FOR A PERIOD OF 3 YEARS AT
MATLA POWER STATION

C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with
this contract.

(17) The Price for Services Provided to Date is the total of

e the Price for each lump sum item in the Price List which the Contractor
has completed and

e where a quantity is stated for an item in the Price List, an amount
calculated by multiplying the quantity which the Contractor has
completed by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price
List. The Price List is only a pricing document.

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause
11.2(17).

Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance
Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the price list
either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the
service to be provided. Alternatively, the Employer, in his Instructions to Tenderers or in a Tender Schedule,
may have listed some items that he requires the Contractor to include in the price list to be prepared and
priced by him.
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It is assumed that in preparing or finalising the price list the Contractor:

Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;

Understands the function of the Price List and how work is priced and paid for;

Is aware of the need to link operations shown in his plan to items shown in the Price List;

Has listed and priced items in the price list which are inclusive of everything necessary and incidental

to Providing the Service in accordance with the Service Information, as it was at the time of tender,

as well as correct any Defects not caused by an Employer’s risk;

e Has priced work he decides not to show as a separate item within the Prices or rates of other listed
items in order to fulfil the obligation to complete the service for the tendered total of the Prices.

e Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work

within that item later turns out to be different to that which the Contractor estimated at time of tender.

The only basis for a change to the (lump sum) Prices is as a result of a compensation event.

Format of the price list

(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the
tendering contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected
Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected
Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected Quantity column.
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C2.2 the price list

Water Treatment Plant Pump Contract Scope of Work for a period of 3 years

DESCRIPTION UNI | QTY | RATE AMOUNT
NO T

Estimated Number of Repairs

1 Effluent pumps ,
, 130kW submersible pump, Liquid: 6% H2S0O4 + Resin

and Na OH, Head: 90 m, Volumetric Flow: 90.00

m3/h, Fluid Temperature: 20 °C, pH: as low 2, Cable

Iength 20m
Collection and Transportation No 20
Stripping and reporting No 20
Supply and Installation of Impellors No 20
Supply and Installation of Wear Rings No 20
Supply and Installation of the rotating assembly No 20
Sand blasting No 20
Supply and installation of bearings No 20
Supply and Installation of Wear rings No 20
Supply and installation of oil seals No 20
Supply and Installation of grease nipples No 20
Assemble the rotating assembly and balance as a No 20

unit (Contractor to supply balancing certificate)

2 Sludge Pumps:- Liquid: Sludge ,Liquid type thick
sludge ,Head: 90 m, Volumetric Flow: 270.00 m3/h,
Fluid Density: 1000 - 1200 kg/m3, Sump Depth: +8 m,
Fluid Temperature: 20 °C, pH: between 2 and 13 ,Cable
length: 20 m ,Maximum allowable ,discharge pressure
pumplng sludge: 10 Bar

Collection and Transportation No 35
Stripping and reporting No 35
Supply and Installation of Impellors No 35
Supply and Installation of Wear Rings No 35
Supply and Installation of the rotating assembly No 35
Sand blasting No 35
Supply and installation of bearings No 35
Supply and Installation of Wear rings No 35
Supply and installation of oil seals No 35
Supply and Installation of grease nipples No 35
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CONTRACT NO.

MATLA POWER STATION
Assemble the rotating assembly and balance as a No 35
unit (Contractor to supply balancing certificate)
3 Acid Reuse PumpsCapacity: 10m3/h
* Discharge pressure: 300kPa
* Motor Speed:2900 rpm
Collection and Transportation No 15
Stripping and reporting No 15
Supply and Installation of Impellors No 15
Supply and Installation of Wear Rings No 15
Supply and Installation of the rotating assembly No 15
Sand blasting No 15
Supply and installation of bearings No 15
Supply and Installation of Wear rings No 15
Supply and installation of oil seals No 15
Supply and Installation of grease nipples No 15
Assemble the rotating assembly and balance as a No 15
unit (Contractor to supply balancing certificate)
4 Dilution Pump+ PUMP: DILLUTION;334 MM;0.08
M3/HR;1475;75
* Flow: 500 m3/h
* Head-38 m
Collection and Transportation No 10
Stripping and reporting No 10
Supply and Installation of Impellors No 10
Supply and Installation of Wear Rings No 10
Supply and Installation of the rotating assembly No 10
Sand blasting No 10
Supply and installation of bearings No 10
Supply and Installation of Wear rings No 10
Supply and installation of oil seals No 10
Supply and Installation of grease nipples No 10
: Assemble the rotating assembly and balance as a No 10
unit (Contractor to supply balancing certificate)
5 Sewage pumps+ Head-30 to 65m
* Flow- 72.8 to 108 m3/h
Collection and Transportation No 21
Stripping and reporting No 21
Supply and Installation of Impellors No 21
Supply and Installation of Wear Rings No 21
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Supply and Installation of the rotating assembly No 21
Sand blasting No 21
Supply and installation of bearings No 21
Supply and Installation of Wear rings No 21
Supply and installation of oil seals No 21
Supply and Installation of grease nipples No 21

: Assemble the rotating assembly and balance as a No 21

unit (Contractor to supply balancing certificate)

6 Brine Pump- Head-40m

* Flow- 35 m3/h
Collection and Transportation No 27
Stripping and reporting No 27
Supply and Installation of Impellors No 27
Supply and Installation of Wear Rings No 27
Supply and Installation of the rotating assembly No 27
Sand blasting No 27
Supply and installation of bearings No 27
Supply and Installation of Wear rings No 27
Supply and installation of oil seals No 27
Supply and Installation of grease nipples No 27

: Assemble the rotating assembly and balance as a No 27

unit (Contractor to supply balancing certificate)

7 Dilution pumps

* Flow: 500m3/h

* Head- 38 m
Collection and Transportation No 10
Stripping and reporting No 10
Supply and Installation of Impellors No 10
Supply and Installation of Wear Rings No 10
Supply and Installation of the rotating assembly No 10
Sand blasting No 10
Supply and installation of bearings No 10
Supply and Installation of Wear rings No 10
Supply and installation of oil seals No 10
Supply and Installation of grease nipples No 10
Assemble the rotating assembly and balance as a No 10

unit (Contractor to supply balancing certificate)
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Scour Pit Pumpse Type- Centrifugal pump
* Flow: 100l/s
* Head- 30 m

Collection and Transportation No 15
Stripping and reporting No 15
Supply and Installation of Impellors No 15
Supply and Installation of Wear Rings No 15
Supply and Installation of the rotating assembly No 15
Sand blasting No 15
Supply and installation of bearings No 15
Supply and Installation of Wear rings No 15
Supply and installation of oil seals No 15
Supply and Installation of grease nipples No 15

: Assemble the rotating assembly and balance as a No 15

unit (Contractor to supply balancing certificate)

9 Scour Pit Pumpse Type- Centrifugal pump

* Flow: 30l/s

* Head- 30 m
Collection and Transportation No 21
Stripping and reporting No 21
Supply and Installation of Impellors No 21
Supply and Installation of Wear Rings No 21
Supply and Installation of the rotating assembly No 21
Sand blasting No 21
Supply and installation of bearings No 21
Supply and Installation of Wear rings No 21
Supply and installation of oil seals No 21
Supply and Installation of grease nipples No 21

: Assemble the rotating assembly and balance as a No 21

unit (Contractor to supply balancing certificate)

10 | Anion Pumps- Vertical Centrifugal pump

* Manufacturer- SAMCO

* Head-58m

* Flow- 220m3/h
Collection and Transportation No 15
Stripping and reporting No 15
Supply and Installation of Impellors No 15
Supply and Installation of Wear Rings No 15
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Supply and Installation of the rotating assembly No 15
Sand blasting No 15
Supply and installation of bearings No 15
Supply and Installation of Wear rings No 15
Supply and installation of oil seals No 15
Supply and Installation of grease nipples No 15
: Assemble the rotating assembly and balance as a No 15
unit (Contractor to supply balancing certificate)
11 Varkie Pumps - Submersible Pump, 7.5 KW
Collection and Transportation No 55
Stripping and reporting No 55
Supply and Installation of Impellors No 55
Supply and Installation of Wear Rings No 55
Supply and Installation of the rotating assembly No 55
Sand blasting No 55
Supply and installation of bearings No 55
Supply and Installation of Wear rings No 55
Supply and installation of oil seals No 55
Supply and Installation of grease nipples No 55
Assemble the rotating assembly and balance as a No 55
unit (Contractor to supply balancing certificate)
12 | Submersible Pumps Submersible Pump, 22 KW
Collection and Transportation No 15
Stripping and reporting No 15
Supply and Installation of Impellors No 15
Supply and Installation of Wear Rings No 15
Supply and Installation of the rotating assembly No 15
Sand blasting No 15
Supply and installation of bearings No 15
Supply and Installation of Wear rings No 15
Supply and installation of oil seals No 15
Supply and Installation of grease nipples No 15
: Assemble the rotating assembly and balance as a No 15
unit (Contractor to supply balancing certificate)
13 | Varkie Pump Submersible pump, 5.5 KW
Collection and Transportation No 30
Stripping and reporting No 30
Supply and Installation of Impellors No 30
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Supply and Installation of Wear Rings No 30
Supply and Installation of the rotating assembly No 30
Sand blasting No 30
Supply and installation of bearings No 30
Supply and Installation of Wear rings No 30
Supply and installation of oil seals No 30
Supply and Installation of grease nipples No 30

: Assemble the rotating assembly and balance as a No 30

unit (Contractor to supply balancing certificate)

14 | Acid Pump PUMP DIAPH: SANDWICH;25 X 25;900

L/HR
Collection and Transportation No 22
Stripping and reporting No 22
Supply and Installation of Impellors No 22
Supply and Installation of Wear Rings No 22
Supply and Installation of the rotating assembly No 22
Sand blasting No 22
Supply and installation of bearings No 22
Supply and Installation of Wear rings No 22
Supply and installation of oil seals No 22
Supply and Installation of grease nipples No 22

: Assemble the rotating assembly and balance as a No 22

unit (Contractor to supply balancing certificate)

15 | Acid Pump PUMP DIAPH: SULPHURIC ACID;25 X 25

MM;650
Collection and Transportation No 15
Stripping and reporting No 15
Supply and Installation of Impellors No 15
Supply and Installation of Wear Rings No 15
Supply and Installation of the rotating assembly No 15
Sand blasting No 15
Supply and installation of bearings No 15
Supply and Installation of Wear rings No 15
Supply and installation of oil seals No 15
Supply and Installation of grease nipples No 15

: Assemble the rotating assembly and balance as a No 15

unit (Contractor to supply balancing certificate)
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16 | Acid Pump PUMP DIAPH: SANDWICH;25 X 25 MM;340
L/HR
Collection and Transportation No 15
Stripping and reporting No 15
Supply and Installation of Impellors No 15
Supply and Installation of Wear Rings No 15
Supply and Installation of the rotating assembly No 15
Sand blasting No 15
Supply and installation of bearings No 15
Supply and Installation of Wear rings No 15
Supply and installation of oil seals No 15
Supply and Installation of grease nipples No 15
: Assemble the rotating assembly and balance as a No 15
unit (Contractor to supply balancing certificate)
17 | Ammonia Pump Dosing PUMP DIAPH: DOSING;1/2 X
1/2 IN;500 L/HR
Collection and Transportation No 15
Stripping and reporting No 15
Supply and Installation of Impellors No 15
Supply and Installation of Wear Rings No 15
Supply and Installation of the rotating assembly No 15
Sand blasting No 15
Supply and installation of bearings No 15
Supply and Installation of Wear rings No 15
Supply and installation of oil seals No 15
Supply and Installation of grease nipples No 15
: Assemble the rotating assembly and balance as a No 15
unit (Contractor to supply balancing certificate)
18 | Ammonia Concentrated PumpPUMP DIAPH:
DOSING;1/2 X 1/2 IN;80 L/HR
Collection and Transportation No 15
Stripping and reporting No 15
Supply and Installation of Impellors No 15
Supply and Installation of Wear Rings No 15
Supply and Installation of the rotating assembly No 15
Sand blasting No 15
Supply and installation of bearings No 15
Supply and Installation of Wear rings No 15
Supply and installation of oil seals No 15
Supply and Installation of grease nipples No 15
Assemble the rotating assembly and balance as a No 15

unit (Contractor to supply balancing certificate)
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19

Sulphur Offloading Pump PUMP CNTRFGL:24
M3/HR;20 M; SQ 65 MM;2000

Collection and Transportation No 15
Stripping and reporting No 15
Supply and Installation of Impellors No 15
Supply and Installation of Wear Rings No 15
Supply and Installation of the rotating assembly No 15
Sand blasting No 15
Supply and installation of bearings No 15
Supply and Installation of Wear rings No 15
Supply and installation of oil seals No 15
Supply and Installation of grease nipples No 15

: Assemble the rotating assembly and balance as a No 15

unit (Contractor to supply balancing certificate)

20 | Sulphur Supply Pump PUMP ASSY: DIAPHRAGM

METERING
Collection and Transportation No 15
Stripping and reporting No 15
Supply and Installation of Impellors No 15
Supply and Installation of Wear Rings No 15
Supply and Installation of the rotating assembly No 15
Sand blasting No 15
Supply and installation of bearings No 15
Supply and Installation of Wear rings No 15
Supply and installation of oil seals No 15
Supply and Installation of grease nipples No 15

: Assemble the rotating assembly and balance as a No 15

unit (Contractor to supply balancing certificate)

21 Booster Pump PUMP CNTRFGL:32 M;400-1200

L/MIN;51-32 M
Collection and Transportation No 15
Stripping and reporting No 15
Supply and Installation of Impellors No 15
Supply and Installation of Wear Rings No 15
Supply and Installation of the rotating assembly No 15
Sand blasting No 15
Supply and installation of bearings No 15
Supply and Installation of Wear rings No 15
Supply and installation of oil seals No 15
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ESKOM HOLDINGS SOC Ltd
PROJECT OR CONTRACT TITLE: REFURBISHMENT AND SUPPLY OF OUTSIDE PLANT PUMPS FOR A PERIOD OF 3 YEARS AT

CONTRACT NO.

MATLA POWER STATION
Supply and Installation of grease nipples No 15
Assemble the rotating assembly and balance as a No 15
unit (Contractor to supply balancing certificate)
22 | CPP Caustic Pump PUMP: Caustic 250 MM;500
L/S;1480 RPM;16
Collection and Transportation No 15
Stripping and reporting No 15
Supply and Installation of Impellors No 15
Supply and Installation of Wear Rings No 15
Supply and Installation of the rotating assembly No 15
Sand blasting No 15
Supply and installation of bearings No 15
Supply and Installation of Wear rings No 15
Supply and installation of oil seals No 15
Supply and Installation of grease nipples No 15
: Assemble the rotating assembly and balance as a No 15
unit (Contractor to supply balancing certificate)
23 | Cooling Tower CW Pump PUMP CNTRFGL:3 M;135
M3/HR;26 M;1450 RPM
Collection and Transportation No 15
Stripping and reporting No 15
Supply and Installation of Impellors No 15
Supply and Installation of Wear Rings No 15
Supply and Installation of the rotating assembly No 15
Sand blasting No 15
Supply and installation of bearings No 15
Supply and Installation of Wear rings No 15
Supply and installation of oil seals No 15
Supply and Installation of grease nipples No 15
Assemble the rotating assembly and balance as a No 15
unit (Contractor to supply balancing certificate)
24 | Cooling Tower Circulating Water Pump PUMP
CNTRFGL:2 M;145 M3/HR;14 M;1450 RPM
Collection and Transportation No 8
Stripping and reporting No 8
Supply and Installation of Impellors No 8
Supply and Installation of Wear Rings No 8
Supply and Installation of the rotating assembly No 8
Sand blasting No 8
Supply and installation of bearings No 8
Supply and Installation of Wear rings No 8
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ESKOM HOLDINGS SOC Ltd
PROJECT OR CONTRACT TITLE: REFURBISHMENT AND SUPPLY OF OUTSIDE PLANT PUMPS FOR A PERIOD OF 3 YEARS AT

CONTRACT NO.

MATLA POWER STATION
Supply and installation of oil seals No 8
Supply and Installation of grease nipples No 8
Assemble the rotating assembly and balance as a No 8
unit (Contractor to supply balancing certificate)
25 | Dam 1 Pump PUMP: SUBMERSIBLE;150 MM;45
L/S;1470 RPM
Collection and Transportation No 8
Stripping and reporting No 8
Supply and Installation of Impellors No 8
Supply and Installation of Wear Rings No 8
Supply and Installation of the rotating assembly No 8
Sand blasting No 8
Supply and installation of bearings No 8
Supply and Installation of Wear rings No 8
Supply and installation of oil seals No 8
Supply and Installation of grease nipples No 8
: Assemble the rotating assembly and balance as a No 8
unit (Contractor to supply balancing certificate)
26 | Seepage Pump PUMP: SUBMERSIBLE;100 MM;1.5
KL/MIN;2800
Collection and Transportation No 15
Stripping and reporting No 15
Supply and Installation of Impellors No 15
Supply and Installation of Wear Rings No 15
Supply and Installation of the rotating assembly No 15
Sand blasting No 15
Supply and installation of bearings No 15
Supply and Installation of Wear rings No 15
Supply and installation of oil seals No 15
Supply and Installation of grease nipples No 15
Assemble the rotating assembly and balance as a No 15
unit (Contractor to supply balancing certificate)
27 | SWR & OLD AWRCASING PUMP: SLUICE WATER
RETURN;350 X 300
Collection and Transportation No 15
Stripping and reporting No 15
Supply and Installation of Impellors No 15
Supply and Installation of Wear Rings No 15
Supply and Installation of the rotating assembly No 15
Sand blasting No 15
Supply and installation of bearings No 15
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PROJECT OR CONTRACT TITLE: REFURBISHMENT AND SUPPLY OF OUTSIDE PLANT PUMPS FOR A PERIOD OF 3 YEARS AT

CONTRACT NO.

MATLA POWER STATION
Supply and Installation of Wear rings No 15
Supply and installation of oil seals No 15
Supply and Installation of grease nipples No 15
: Assemble the rotating assembly and balance as a No 15
unit (Contractor to supply balancing certificate)
28 | DAF PumpPUMP: CENTRIFUGAL; DIA 250 X LG 680
MM;1.1
Collection and Transportation No 15
Stripping and reporting No 15
Supply and Installation of Impellors No 15
Supply and Installation of Wear Rings No 15
Supply and Installation of the rotating assembly No 15
Sand blasting No 15
Supply and installation of bearings No 15
Supply and Installation of Wear rings No 15
Supply and installation of oil seals No 15
Supply and Installation of grease nipples No 15
: Assemble the rotating assembly and balance as a No 15
unit (Contractor to supply balancing certificate)
29 | RAS PumpPUMP CNTRFGL:4 M;80 M3/HR;30 M;2150
RPM
Collection and Transportation No 15
Stripping and reporting No 15
Supply and Installation of Impellors No 15
Supply and Installation of Wear Rings No 15
Supply and Installation of the rotating assembly No 15
Sand blasting No 15
Supply and installation of bearings No 15
Supply and Installation of Wear rings No 15
Supply and installation of oil seals No 15
Supply and Installation of grease nipples No 15
: Assemble the rotating assembly and balance as a No 15
unit (Contractor to supply balancing certificate)
30 | Slurry PumpPUMP: CENTRIFUGAL; NPSH 17 74 M,
CAPACITY 376 L/S TOTAL HEAD 74 93 M, SIZE 75 X
50MM SPEED 3170 RPM, STAGE SINGLE,
SPECIFICATION 3/2 CAH, MOUNT VERTICAL, SHAFT
DIAMETER 45 MM, OVERHEAD Z
Collection and Transportation No 15
Stripping and reporting No 15
Supply and Installation of Impellors No 15
Supply and Installation of Wear Rings No 15
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PROJECT OR CONTRACT TITLE: REFURBISHMENT AND SUPPLY OF OUTSIDE PLANT PUMPS FOR A PERIOD OF 3 YEARS AT

CONTRACT NO.

MATLA POWER STATION

Supply and Installation of the rotating assembly No 15
Sand blasting No 15
Supply and installation of bearings No 15
Supply and Installation of Wear rings No 15
Supply and installation of oil seals No 15
Supply and Installation of grease nipples No 15

: Assemble the rotating assembly and balance as a No 15

unit (Contractor to supply balancing certificate)

31 | Slurry PumpPUMP: CENTRIFUGAL; NPSH 10 M,

CAPACITY 116L/S TOTAL HEAD 64 M, SIZE 6 X 4 IN,

SPEED 194 RPM STAGE 1, DRIVER ELECTRIC

MOTOR, MOUNT HORIZONTAL, SHAFT DIAMETER 80

MM

: Collection and Transportation No 15
Stripping and reporting No 15
Supply and Installation of Impellors No 15
Supply and Installation of Wear Rings No 15
Supply and Installation of the rotating assembly No 15
Sand blasting No 15
Supply and installation of bearings No 15
Supply and Installation of Wear rings No 15
Supply and installation of oil seals No 15
Supply and Installation of grease nipples No 15

: Assemble the rotating assembly and balance as a No 15

unit (Contractor to supply balancing certificate)

32 | Slurry PumpPUMP: CENTRIFUGAL; NPSH 10 M,

CAPACITY 116L/S TOTAL HEAD 67 M, SIZE 12 X 10 IN,

SPEED 899 RPM STAGE 1, DRIVER ELECTRIC

MOTOR, MOUNT HORIZONTAL, SHAFT DIAMETER

125MM

: Collection and Transportation No 15
Stripping and reporting No 15
Supply and Installation of Impellors No 15
Supply and Installation of Wear Rings No 15
Supply and Installation of the rotating assembly No 15
Sand blasting No 15
Supply and installation of bearings No 15
Supply and Installation of Wear rings No 15
Supply and installation of oil seals No 15
Supply and Installation of grease nipples No 15
Assemble the rotating assembly and balance as a No 15

unit (Contractor to supply balancing certificate)
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CONTRACT NO.

33

Slurry PumpPUMP: TYPE SLUDGE, SIZE 80 X 80 IN,
CAPACITY 20L/S AT 10M, SPEED 1450 RPM, RATING
14 BAR, DRIVER ELECTRIC MOTOR, SPECIFICATION
SVA55, POTENTIAL 380 V, APPLICATION TRANSFER
SLUDGE SLURRY

Collection and Transportation No 15
Stripping and reporting No 15
Supply and Installation of Impellors No 15
Supply and Installation of Wear Rings No 15
Supply and Installation of the rotating assembly No 15
Sand blasting No 15
Supply and installation of bearings No 15
Supply and Installation of Wear rings No 15
Supply and installation of oil seals No 15
Supply and Installation of grease nipples No 15

: Assemble the rotating assembly and balance as a No 15

unit (Contractor to supply balancing certificate)

34 | Slurry PumpPUMP: TYPE SUBMERSIBLE, SIZE 1320 X

578 X 543 MM, CAPACITY 300 M3/HR SPEED 1450

RPM, RATING 22 KW , POTENTIAL 400 V, CASING

MATERIAL STAINLESS STEEL, SELF AGITATING,

AUTO DRIVEN
Collection and Transportation No 15
Stripping and reporting No 15
Supply and Installation of Impellors No 15
Supply and Installation of Wear Rings No 15
Supply and Installation of the rotating assembly No 15
Sand blasting No 15
Supply and installation of bearings No 15
Supply and Installation of Wear rings No 15
Supply and installation of oil seals No 15
Supply and Installation of grease nipples No 15

: Assemble the rotating assembly and balance as a No 15

unit (Contractor to supply balancing certificate)

35 | Seal Water Pump - PUMP CNTRFGL:2.5;4 L/S;337.5

M;65 X 50;9

: Collection and Transportation No 15
Stripping and reporting No 15
Supply and Installation of Impellors No 15
Supply and Installation of Wear Rings No 15
Supply and Installation of the rotating assembly No 15
Sand blasting No 15
Supply and installation of bearings No 15
Supply and Installation of Wear rings No 15
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PROJECT OR CONTRACT TITLE: REFURBISHMENT AND SUPPLY OF OUTSIDE PLANT PUMPS FOR A PERIOD OF 3 YEARS AT

CONTRACT NO.

MATLA POWER STATION
Supply and installation of oil seals No 15
Supply and Installation of grease nipples No 15
Assemble the rotating assembly and balance as a No 15
unit (Contractor to supply balancing certificate)
36 Eaton Pump - Hydraulic single piston Pump, Charge
pressure ;160-400 psi (11 -28 bars) ,Control flow +/-
12.5cis @200 psi supply
Collection and Transportation No 27
Stripping and reporting No 27
Supply and Installation of Impellors No 27
Supply and Installation of Wear Rings No 27
Supply and Installation of the rotating assembly No 27
Sand blasting No 27
Supply and installation of bearings No 27
Supply and Installation of Wear rings No 27
Supply and installation of oil seals No 27
Supply and Installation of grease nipples No 27
Assemble the rotating assembly and balance as a No 27
unit (Contractor to supply balancing certificate)
Sub -Total
New pumps to be supplied during contract duration
1 Effluent pumps , No 10
,130kW submersible pump, Liquid: 6% H2SO4 + Resin
and Na OH, Head: 90 m, Volumetric Flow: 90.00 m3/h,
Fluid Temperature: 20 °C, pH: aslow 2 ,Cable length:
20m
2 Sludge Pumpse Liquid: Sludge , Liquid type , thick sludge No 12
,Head: 90 m, Volumetric Flow: 270.00 m3/h, Fluid
Density: 1000 - 1200 kg/m3, Sump Depth: + 8 m ,Fluid
Temperature: 20 °C, pH: between 2 and 13, Cable
length: 20 m ,Maximum allowable, discharge pressure
,pumping sludge: 10 Bar
3 Acid Reuse PumpsCapacity: 10m3/h No 12
* Discharge pressure: 300kPa
* Motor Speed:2900 rpm
4 Dilution Pumps PUMP: DILLUTION;334 MM;0.08 No 12
M3/HR;1475;75
* Flow: 500 m3/h
* Head-38 m
5 Sewage pumpse* Head-30 to 65me Flow- 72.8 to 108 m3/h | No 10
6 Brine Pumpe Head-40m No 20

* Flow- 35 m3/h
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PROJECT OR CONTRACT TITLE: REFURBISHMENT AND SUPPLY OF OUTSIDE PLANT PUMPS FOR A PERIOD OF 3 YEARS AT
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7 Dilution pumps No 12
* Flow: 500m3/h
* Head- 38 m

8 Scour Pit Pumpse Type- Centrifugal pump No 12
* Flow: 100l/s
* Head- 30 m

9 Scour Pit Pumpse Type- Centrifugal pump No 12
* Flow: 30I/s
* Head- 30 m

10 | Anion Pumpse Vertical Centrifugal pump No 12
» Manufacturer- SAMCO
* Head-58m
* Flow- 220m3/h

1 Varkie PumpsSubmersible Pump, 7.5 KW No 20

12 | Submersible PumpsSubmersible Pump, 22 KW No 14

13 | Varkie PumpSubmersible pump, 5.5 KW No 15

14 | Acid PumpPUMP DIAPH: SANDWICH;25 X 25;900 L/HR | No 15

15 | Acid PumpPUMP DIAPH: SULPHURIC ACID;25 X 25 No 10
MM;650

16 | Acid PumpPUMP DIAPH: SANDWICH;25 X 25 MM;340 No 10
L/HR

17 | Ammonia Pump DosingPUMP DIAPH: DOSING;1/2 X 1/2 | No 10
IN;500 L/HR

18 Ammonia Concentrated PumpPUMP DIAPH: DOSING;1/2 | No 12
X 1/2 IN;80 L/HR

19 | Sulphur Offloading PumpPUMP CNTRFGL:24 M3/HR;20 No 12
M; SQ 65 MM;2000

20 | Sulphur Supply Pump PUMP ASSY: DIAPHRAGM No 12

METERING
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CONTRACT NO.

21

Booster PumpPUMP CNTRFGL:32 M;400-1200 L/MIN;51-
32M

No

12

22

CPP Caustic PumpPUMP: Caustic 250 MM;500 L/S;1480
RPM;16

No

12

23

Cooling Tower CW PumpPUMP CNTRFGL:3 M;135
M3/HR;26 M;1450 RPM

No

12

24

Cooling Tower Circulating Water PumpPUMP
CNTRFGL:2 M;145 M3/HR;14 M;1450 RPM

No

10

25

Dam 1 PumpPUMP: SUBMERSIBLE;150 MM;45
L/S;1470 RPM

No

10

26

Seepage PumpPUMP: SUBMERSIBLE;100 MM;1.5
KL/MIN;2800

No

10

27

SWR & OLD AWRCASING PUMP: SLUICE WATER
RETURN;350 X 300

No

10

28

DAF PumpPUMP: CENTRIFUGAL; DIA 250 X LG 680
MM;1.1

No

10

29

RAS PumpPUMP CNTRFGL:4 M;80 M3/HR;30 M;2150
RPM

No

10

30

Slurry PumpPUMP: CENTRIFUGAL; NPSH 17 74 M,
CAPACITY 376 L/S TOTAL HEAD 74 93 M, SIZE 75 X
50MM SPEED 3170 RPM, STAGE SINGLE,
SPECIFICATION 3/2 CAH, MOUNT VERTICAL, SHAFT
DIAMETER 45 MM, OVERHEAD Z

No

10

31

Slurry PumpPUMP: CENTRIFUGAL; NPSH 10 M,
CAPACITY 116L/S TOTAL HEAD 64 M, SIZE 6 X 4 IN,
SPEED 194 RPM STAGE 1, DRIVER ELECTRIC
MOTOR, MOUNT HORIZONTAL, SHAFT DIAMETER 80
MM

No

10

32

Slurry PumpPUMP: CENTRIFUGAL; NPSH 10 M,
CAPACITY 116L/S TOTAL HEAD 67 M, SIZE 12 X 10 IN,
SPEED 899 RPM STAGE 1, DRIVER ELECTRIC
MOTOR, MOUNT HORIZONTAL, SHAFT DIAMETER
125MM

No

10

33

Slurry PumpPUMP: TYPE SLUDGE, SIZE 80 X 80 IN,
CAPACITY 20L/S AT 10M, SPEED 1450 RPM, RATING
14 BAR, DRIVER ELECTRIC MOTOR, SPECIFICATION
SVA55, POTENTIAL 380 V, APPLICATION TRANSFER
SLUDGE SLURRY

No

10

34

Slurry PumpPUMP: TYPE SUBMERSIBLE, SIZE 1320 X
578 X 543 MM, CAPACITY 300 M3/HR SPEED 1450
RPM, RATING 22 KW , POTENTIAL 400 V, CASING
MATERIAL STAINLESS STEEL, SELF AGITATING,
AUTO DRIVEN

No

10

35

Seal Water Pump - PUMP CNTRFGL:2.5;4 L/S;337.5
M;65 X 50;9

No

15

36

Eaton Pump - Hydraulic single piston Pump, Charge
pressure ;160-400 psi (11 -28 bars) ,Control flow +/-
12.5cis @200 psi supply

No

15

Sub - Total
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‘ ‘ TOTAL AMOUNT | | | ‘

The total of the Prices
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Document Identifier | 14593 Rev | 7
@ €S|(0m Effective Date | October 2024
Review Date | October 2027
SCOPE OF WORK PROCEDURE, SPECIFICATION, HOLD POINTS, RESPONSIBLE
DESCRIPTION/ACTIVITY ENG. REQUIREMENTS / DOCUMENTATION WITNESS, REPORTS PARTY

1.1 | Safety All work is to be done in accordance with Matla plant procedures and safety regulations. | Eskom to witness. Contractor
(GGR 0992).
Matla power station induction must be done before any work commences.
Permit to work must be in place before any work commences.
Worker’s register must be completed and daily risk assessment conducted before any
work commences.

1.2 Environmental Management. All activities listed in the National Environmental Act 107 of 1998, EIA Regulations as Eskom to witness. Contractor
amended, must have environmental AUTHORISATION before commencement of work.
The contractor shall comply with all applicable legal and other requirements.
The polluter pays principle will be applied.
The contractor manager shall ensure compliance with Eskom Matla Environmental
procedures to ensure the prevention of pollution (refer: OMOP 4090 and 4402).
The last payment will be processed based on the status of the last housekeeping check
sheet (Annexure C: OMOP 4402) of designated area.
EMS file based on ISO14001 will be required.

1.3 | Quality Management The contractor/executionary work will be responsible for drawing up all QCP Hold point Contractor
documentation and this must be approved by engineering and authorized by the Quality
Department before commencing with the work.

Reference No:  MEA-06940 Reference Rev No: Date:2025/10/20 Page 2 of 20
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Contractors/executioner to adhere to QM 58 and OMOP4497 requirements

Number of NCR issued can affect your next tendering process.

The QCP shall be signed progressively by the Engineer/Supervisor, Eskom QC
Inspector, Contractor QC Inspector and/or AlA.

No procuring of outage items without the approval of scopes by quality

All outage scopes creep and scopes addition should be approved by quality

No contractor should be in the possession of scopes for execution without the scopes
approved by quality

The contractor is subjected to quality auditing at any point in time during execution of

scope
14 Inputs from other
departments
1.5 | Commissioning reference

SCOPE OF WORK PROCEDURE, SPECIFICATION, HOLD POINTS, RESPONSIBLE
DESCRIPTION/ ACTIVITY ENG. REQUIREMENTS / DOCUMENTATION WITNESS, REPORTS PARTY
Reference No:  MEA-06940 Reference Rev No: Date:2025/10/20 Page 3 of 20
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This Pump Scope of work was compiled for the Water Treatment Plant Pumps Contract (5 Years) Scope of Work.
2. SCOPE OF WORK DESCRIPTION / ACTIVITY PROCEDURE, SPECIFICATION, HOLD POINTS, RESPONSIB
ENG. REQUIREMENTS / DOCUMENTATION WITNESS, LE PARTY
REPORTS
2.1 Strip and Repair the Water Treatment Plant Pumps WTP Pump Specifications. Hold Points Contractor
Note:The contractor shall be responsible for collection and | Refer to Appendix A for Pumps Specification
transportation of all the pumps that require attention.

e The contractor shall send Quality control plan and method
statement to Eskom Engineering for approval prior to
commencing with work.

e All damages found must be recorded in a report with
photographic evidence, which must be sent to Eskom
Engineering for record keeping purposes.

e The pumps shall be repaired and tested in accordance with the
OEM specifications.

e The contractor shall, when required, and at the direction of the
Contract's Manager perform 24-hour call-back services,
corrective repair services, alteration/addition services and
vandalism/abuse repairs to all equipment listed in this SOW.

e The contractor shall be available to respond to all outages,
service call back requests and emergencies at Matla Power
Station 24 hours a day 365 days a year for the term of the

Reference No:  MEA-06940 Reference Rev No: Date:2025/10/20 Page 4 of 20
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contract. The contractor’s response time shall be within four
(4) hours from the receipt of the request for service all times.
The contractor supplies all consumables, O-rings, gaskets,
bolts, nuts, washers, seals, wear rings, flinger rings and
bearings.

The contractor should maintain enough replacement parts
within his workshop necessary to maintain and repair the
equipment in a safe and efficient operating condition. The
replacement parts shall remain the contractor’s sole property
until installed on the equipment. In performing the indicated
work, the contractor agrees to provide parts used by the
manufacturer of the equipment for replacement or repair and to
use lubricant obtained from and /or recommended by the
manufacturer. Equivalent parts or lubricants may be used if
approved in writing by the Auxiliary Plant Engineer.

The contractor is to provide a reasonable warranty on all pump
repairs and this duration and terms and conditions must be
indicated in the contractor’s repair method statement.

2.2 Quality Control

Minimum required intervention points for
Eskom Engineering and QC to witness (hold
points):

e Clearance recording before and after

Hold

Contractor
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¢ Machining or welding that is done.
e  Grit blasting before coating
commences.

e Balancing of rotating assembly

23

Refurbishment Prelim Scope Of Work

The work shall include but not limited to:

Collection and Transportation

Stripping and reporting

Supply and Installation of Impellors

Supply and Installation of Wear Rings

Supply and Installation of the rotating assembly
Sand blasting

Supply and installation of bearings

Supply and Installation of Wear rings

Supply and installation of oil seals

Supply and Installation of grease nipples
Assemble the rotating assembly and balance as a unit

(Contractor to supply balancing certificate)

ISO 1940-1:2003
Balance quality grade — G6.3

Hold

Contractor
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¢ Flow/Performance testing (Test reports to be supplied with the
pump, engineer to witness)

e Assemble and spray the pump (All pumps and parts thereof
to be engraved with a unique serial number)

e Supply and installation of grease dispenser

Pump Services Site Support (Mechanical or Electrical) as and when
required.

e Performance Data label of the pump to be installed on the
pump using an appropriate material to avoid rust. Minimum
Data to include Serial Number, Pump Model Number, Head
and Flow and Best Efficiency Point (BEP). Pump shall be tested

against the performance data stipulated.

SCOPE COMPILATION REFERENCES

SOURCE & Ref No. Yes No N/A Comments

Previous outage service reports
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Return to service data packages

Maintenance Strategy with Rev number

SAP defects (attach list as appendix)

GHRMS (STEP) reports

(Generation Heat Rate Management System)

Online Condition Monitoring

Pre-outage performance test results

Post outage performance test results

GPSS/ Plant Performance data on UCLF incurred

OMS / IRMS recommendations (Audits Reports)

Risk controls (IRM system)

Previous audits and reviews (e.g. ERAP)

Engineering Change Requests (Projects)

LOPP strategy reports

URS

Philosophy (Outage)

Condition Monitoring Report

VA/PHD Viewer trends

Corrective Actions

CARAB reports
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Statutory Requirements

Grid code requirements

Waivers and Exemptions

Calibration requirements

Previous Outage SOW variations

Post Mortems Actions from previous outages

Pre—Outage plant walks

Risk based inspection (RBI) report

Simulation, TOIs, OON, SI

COMMENTS

Compiled by: ..o
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APPENDIX A: PUMPS

3.1 Effluent pumps e  130kW submersible pump
e Liquid: 6% H2S04 + Resin and Na OH
e Head: 90 m
¢ Volumetric Flow: 90.00 m3/h
e  Fluid Temperature: 20°C
e pH: as low 2
e Cable length: 20m
¢ Quantity: 3 (Installed)
e Estimated Number of Repairs during Contract period: 20
e Number of new pumps to be supplied during contract
duration: 10
e Stock number: 646823
3.2 Sludge Pumps e Liquid: Sludge
e Liquid type thick sludge
e Head: 90 m
e Volumetric Flow: 270.00 m3/h
e Fluid Density: 1000 - 1200 kg/m3
e  Sump Depth: +8m
e  Fluid Temperature: 20°C
e pH: between 2 and 13
e Cable length: 20m

¢ Maximum allowable
discharge pressure
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pumping sludge: 10 Bar

Estimated Number of Repairs during Contract period:35
Number of new pumps to be supplied during contract
duration:12

Stock Number: 569306

3.3

Acid Reuse Pumps

Capacity: 10m3/h

Discharge pressure: 300kPa

Motor Speed:2900 rpm

Quantity: 3 (Installed)

Estimated Number of Repairs during Contract period:15
Number of new pumps to be supplied during contract
duration: 12

Stock Number: 653064

34

Dilution Pump

PUMP: DILLUTION;334 MM;0.08 M3/HR;1475;75

Flow: 500 m3/h

Head-38 m

Quantity: 6 (Installed)

Estimated Number of Repairs during Contract period: 10

Number of new pumps to be supplied during contract
duration:12
Stock number 730430

3.5

Sewage pumps

Head-30 to 65m
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Flow- 72.8 to 108 m3/h

Quantity: 11 (Installed)

Estimated Number of Repairs during Contract period:21
Number of new pumps to be supplied during contract
duration: 10

Stock number: 569721

3.6

Brine Pump

Head-40m

Flow- 35 m3/h

Quantity: 12 (Installed)

Estimated Number of Repairs during Contract period: 27

Number of new pumps to be supplied during contract
duration: 20.
Stock number: 567226

3.7

Dilution Pump

PUMP: DILLUTION;334 MM;0.08 M3/HR;1475;75

Flow: 500 m3/h

Head-38 m

Quantity: 6 (Installed)

Estimated Number of Repairs during Contract period: 10

Number of new pumps to be supplied during contract
duration:12
Stock number 730430

3.8

Scour Pit Pumps

Type- Centrifugal pump
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Flow: 100l/s
Head- 30 m
Estimated number of repairs during Contract Term: 15

Number of new pumps to be supplied during contract
duration: 12.
Stock number: 567227

3.9

Scour Pit Pumps

Type- Centrifugal pump

Flow: 30I/s

Head- 30 m

Estimated number of repairs during Contract Term:21

Number of new pumps to be supplied during contract
duration: 12.
Stock number: 687405

3.10

Anion Pumps

Vertical Centrifugal pump

Manufacturer- SAMCO

Head-58m

Flow- 220m3/h

Quantity: 3 (Installed)

Estimated number of repairs during Contract Term: 15

Number of new pumps to be supplied during contract
duration: 12.
Stock number: 177394
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3.1 Varkie Pumps e  Submersible Pump
e 7.5KW
e Estimated number of repairs during Contract Term: 55

e Number of new pumps to be supplied during contract
duration: 20.
e  Stock number: 215009

3.12 Submersible Pumps e  Submersible Pump
e 22KW
e Estimated number of repairs during Contract Term: 15

¢ Number of new pumps to be supplied during contract
duration: 14.

e Stock number: 591836

3.13 Varkie Pump e  Submersible pump
e 55KW
e Estimated number of repairs during Contract Term: 30

e Number of new pumps to be supplied during contract
duration: 15.
e Stock number 591833

3.14 Acid Pump e PUMP DIAPH: SANDWICH;25 X 25;900 L/HR
o Estimated number of repairs during Contract Term: 22

e Number of new pumps to be supplied during contract
duration: 15.
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e Stock number 638487

3.15 Acid Pump ¢ PUMP DIAPH: SULPHURIC ACID;25 X 25 MM;650
e Estimated number of repairs during Contract Term: 15

e  Number of new pumps to be supplied during contract
duration: 10.
e  Stock number 592956

3.16 Acid Pump ¢ PUMP DIAPH: SANDWICH;25 X 25 MM;340 L/HR
e Estimated number of repairs during Contract Term: 15

e Number of new pumps to be supplied during contract
duration: 10.
e  Stock number 638558

3.17 Ammonia Pump Dosing ¢ PUMP DIAPH: DOSING;1/2 X 1/2 IN;500 L/HR
o Estimated number of repairs during Contract Term: 15

o  Number of new pumps to be supplied during contract
duration: 10.
e  Stock number 647810

3.18 Ammonia Concentrated Pump o PUMP DIAPH: DOSING;1/2 X 1/2 IN;80 L/HR
o Estimated number of repairs during Contract Term: 15

o  Number of new pumps to be supplied during contract
duration: 12.
e  Stock number 647809
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3.19 Sulphur Offloading Pump ¢ PUMP CNTRFGL:24 M3/HR;20 M; SQ 65 MM;2000
e Estimated number of repairs during Contract Term: 15.

e  Number of new pumps to be supplied during contract
duration: 12.
e  Stock number 177558

3.20 Sulphur Supply Pump ¢ PUMP ASSY: DIAPHRAGM METERING
o Estimated number of repairs during Contract Term: 15

e Number of new pumps to be supplied during contract
duration: 12
e  Stock number 559286

3.21 Booster Pump e PUMP CNTRFGL:32 M;400-1200 L/MIN;51-32 M
e Estimated number of repairs during Contract Term: 15

e Number of new pumps to be supplied during contract

duration: 12.
e  Stock number 607701
3.22 CPP Caustic Pump e PUMP: Caustic 250 MM;500 L/S;1480 RPM;16

o Estimated number of repairs during Contract Term: 15
e Number of new pumps to be supplied during contract

duration: 12.
e Stock number 567225
3.23 Cooling Tower CW Pump e PUMP CNTRFGL:3 M;135 M3/HR;26 M;1450 RPM

o Estimated number of repairs during Contract Term: 15

o Number of new pumps to be supplied during contract
duration: 12.
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e Stock number 555681

3.24 Cooling Tower Circulating Water Pump ¢ PUMP CNTRFGL:2 M;145 M3/HR;14 M;1450 RPM
e Estimated number of repairs during Contract Term: 8.

e  Number of new pumps to be supplied during contract
duration: 10.
e  Stock number 563467

3.25 Dam 1 Pump ¢ PUMP: SUBMERSIBLE;150 MM;45 L/S;1470 RPM
e Estimated number of repairs during Contract Term: 8.

e Number of new pumps to be supplied during contract
duration: 10.
e  Stock number 568924

3.26 Seepage Pump ¢ PUMP: SUBMERSIBLE;100 MM;1.5 KL/MIN;2800
o Estimated number of repairs during Contract Term: 15

o  Number of new pumps to be supplied during contract
duration: 10.
e  Stock number 568923

3.27 SWR & OLD AWR e CASING PUMP: SLUICE WATER RETURN;350 X 300
o Estimated number of repairs during Contract Term: 15

o  Number of new pumps to be supplied during contract
duration: 10.
e  Stock number 573083
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3.28 DAF Pump e PUMP: CENTRIFUGAL; DIA 250 X LG 680 MM;1.1
e Estimated number of repairs during Contract Term: 15

e Number of new pumps to be supplied during contract
duration: 10.
e Stock number 709100

3.29 RAS Pump e PUMP CNTRFGL:4 M;80 M3/HR;30 M;2150 RPM
e Estimated number of repairs during Contract Term: 15

¢ Number of new pumps to be supplied during contract
duration: 10.
e  Stock number 769558

3.30 Slurry Pump e Pump CENTRIFUGAL; NPSH 17.74M CAPACITY 37.6 L/S
TOTAL HEAD 74.93M ‘SIZE 75X50MM; SPEED 3170 RPM;
SINGLE STAGE; SPECIFICATION:3/2 CAH MOUNT:
VERTICAL SHAFT DIAMETER 45MM

e Estimated number of repairs during Contract Term: 15

e Number of new pumps to be supplied during contract
duration: 10.
e Stock number 0566061

3.31 Slurry Pump e Pump CENTRIFUGAL; NPSH 10M CAPACITY L/S TOTAL
HEAD 64M ‘SIZE 6X4 MM; SPEED 194 RPM; SINGLE
STAGE; SPECIFICATION:3/2 CAH MOUNT: VERTICAL
SHAFT DIAMETER 80MM
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e PUMP CNTRFGL:38.3 MM;215L/S;40 M;3 X 3
e Estimated number of repairs during Contract Term: 15

e Number of new pumps to be supplied during contract
duration: 10.
e  Stock number 683431

3.32 Slurry Pump e Pump CENTRIFUGAL; NPSH 10M; CAPACITY 553 L/S
TOTAL HEAD 67M ‘SIZE 12X10 INCH; SPEED 899 RPM;
STAGE-1; DRIVER ELECTRIC MOTOR: MOUNT:
HORIZONTAL: SHAFT DIAMETER 125MM

e Estimated number of repairs during Contract Term: 15

e Number of new pumps to be supplied during contract
duration: 10.
e Stock number 0591791

3.33 Slurry Pump e PUMP: TYPE: SLUDGE; SIZE 80 X 80 IN; CAPACITY
20L/S 10M; SPEED 1450RPM: RATING 14BAR ; DRIVER
: ELECTRIC MOTOR; SPEC: SVA55 POTENTIAL:380V:
APPLICATION: TRANSFER SLUDGE SLURRY

e Estimated number of repairs during Contract Term: 15

e Number of new pumps to be supplied during contract
duration: 10.
e Stock number 0591833
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3.34

Slurry Pump

PUMP: TYPE: SUBMERSIBLE; SIZE 1320X578X543;
CAPACITY 300M3/HR; SPEED 1450 RPM: RATING 22KW ;
DRIVER: ELECTRIC MOTOR; SPEC: SVA55
POTENTIAL:400V ; CASING MATERIAL

: STAINLESS STEEL; SELF AGITATING AUTO DRIVEN
Estimated number of repairs during Contract Term: 15

Number of new pumps to be supplied during contract
duration: 10.
Stock number: 687405

3.35

Seal Water Pump

PUMP CNTRFGL:2.5;4 L/S;337.5 M;65 X 50;9
Estimated number of repairs during Contract Term: 15

Number of new pumps to be supplied during contract
duration: 15
Stock number 555684

3.36

Eaton Pump

Hydraulic single piston Pump

Charge pressure ;160-400 psi (11 -28 bars)

Control flow +/-12.5cis 200 psi supply

Estimated number of repairs during Contract Term: 27

Number of new pumps to be supplied during contract
duration: 15
Stock number: 37653
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No.

SCOPE OF WORK PROCEDURE, SPECIFICATION, HOLD POINTS, RESPONSIBLE
DESCRIPTION / ENG. REQUIREMENTS / WITNESS, REPORTS PARTY
ACTIVITY DOCUMENTATION

Description of the service

Executive overview

To SUPPLY AND DELIVER OF SPARES AND REFURBISHMENT OF OUTSIDE PLANT PUMPS FOR FOR A PERIOD OF 5 YEARS AT MATLA
POWER STATION

Employer’s requirements for the service

GENERAL
o Data books, reviews, reports, and diagrams/drawings shall be submitted to Engineering after
the completion of the work. Engineering to forward the data books to Quality Department
(Document Control)
e All QCP’s to be submitted to Engineering and Quality for approval prior to outage/project or
maintenance work commencement.

Management strategy and start up.

The Contractor’'s plan for the service

In the TSC3 the Contractor's plan is his “design” for performing the service throughout the service period.
Section 2 of the conditions of contract describes what the Contractor is to show in his plan both in the core
clauses and some additional requirements in each of the main Options.

The extent of the Contractor’s plan will depend on whether the Contractor is required to develop a plan in
accordance with the Employer’s broad outline of the service or whether the Employer has provided a plan for
the Contractor to follow. Read the TSC3 Guidance Notes pages 21 and 22 for more information on the
Contractor's plan.

Use this section to describe any particulars which must be considered by the Contractor in developing his
plan as required by clause 21.2. For example, information about the order and timing or method of carrying
out particular items of work.

List technical reporting and scheduling requirements which are to be incorporated into the Contractor's plan.

The method of carrying out particular items of work, timing, plan, task order; supplier to provide the technical
reporting certificates to the Contracts Manager.

Management meetings

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

Title and purpose Approximate time & | Location Attendance by:
interval
Risk register and Discussions to take Matla Power Station | Contractor & Contract
compensation events place as soon as a risk Manager
is notified
Overall contract Once a month in Matla Office of Contract Contractor & Contract
progress and feedback | Power Station Manager at Matla Manager
Power Station or via
MS Teams
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Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the
service. Records of these meetings shall be submitted to the Service Manager by the person convening the
meeting within five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or
instructions under the contract as these shall be done separately by the person identified in the conditions of
contract to carry out such actions or instructions.

Contractor's management, supervision and key people
N/A

Provision of bonds and guarantees
N/A

Documentation control

All Communications will be filed and kept on site as it is crucial to have the correct communication structures.

Invoicing and payment

The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a
list of information which is to be shown on an invoice.

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1,
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that
stated in the Service Manager's payment certificate. She/he can submit the invoice to Eskom account email
below:

The Contractor shall address the tax invoice to:

Eskom Holdings SOC Ltd

Reg. No. 2002/015527/30

Accounts Payable

Email to: Invoiceseskomlocal@eskom.co.za

and include on each invoice the following information:

Name and address of the Contractor and the Service Manager;

The contract number and title;

Contractor's VAT registration number;

The Employer's VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT,
(add other as required)

Add procedures for invoice submission and payment (e. g. electronic payment instructions)

Contract change management
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This section is intended to deal with any additional requirements to the compensation event clauses in
section 6 of the core clauses; such as the use of standard forms. Not the same thing as documentation
control.

Records of Defined Cost to be kept by the Contractor
N/A — Option A Applies.

Insurance provided by the Employer
N/A

Training workshops and technology transfer
N/A

Design and supply of Equipment
N/A

Things provided at the end of the service period for the Employer's use
Equipment

N/A

Information and other things

N/A

Management of work done by Task Order

A Task is work within the service which the Service Manger may instruct the Contractor to carry out within a
stated period of time.

A signed Task Order is the Service Manager’s instruction to carry out a Task.

Task Completion is when the Contractor has done all the work in the Task and corrected Defects which would
have prevented the Employer or Others from using the Affected Property and Others from doing their work.

Task Completion Date is the date for completion stated in the Task Order unless later changed in accordance
with this contract.

A Task Order includes:

- A detailed description of the work in the Task

- A priced list of items of work in the Task in which items taken from the Price List are identified.
- The starting and completion dates for the Task

- Conditions of the service agreement is in accordance with the Task Order issued

No Task Order is issued after the end of the service period.
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Work will not commence on site without the Contractor receiving a signed detailed task order that has been
agreed upon by the Service Manager and the Contractor.
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Health and safety, the environment and quality assurance

Health and safety risk management

The Contractor shall comply with the health and safety requirements contained in Annexure D to this Service
Information.

1. Safety

1.

2.

6.

The Contractor must ensure that the works complies with the OHS Act 85 of 1993, with specific
reference to section 10 as well as the construction regulations (GNR 1010 of 18 July 2003).

The Contractor will provide all SABS Approved Personal Protective Equipment to its employee’s as
identified in the Risk Assessment

The Contractor is responsible for procurement of PPE and equipment in accordance with the OHS
act and site- specific requirements, including the use thereof as necessary.

The Contractor shall ensure that all the documents required by Safety check list are in place within
14 days from date of contract awards. No Access will be granted to site if the required documents
are not submitted.

The Contractor will provide all relevant training records and the total of years’ experience in his/her
possession to the Employer to verify the competency of all the key personnel for e.g. Trade Test
Certificates for Artisans, Qualifications for Site Supervisors, Safety Officers.

The Contractors employees will be required to abide by the Eskom Life Saving Rules on site.

2. Risk assessments

1.

Site risk assessments to be conducted by the Contractor prior to each event as per the current
approved risk assessment method, thus, to ensure a healthy and safe environment. Note: Should be
available on request.

The Contractor must submit a Risk Management Plan and Control Process within 14 days from date
of contract award, detailing their risk management methodology. Such methodology must be aligned
to the Generation Risk Management model. Such methodology shall accommodate the Risk
Assessment; Risk Planning, Risk Handling and Risk Monitoring components.

3. The following matters will be included in the Risk Register
e Matters as highlighted by 240-30008949 (Table 1) check list
e Compliance with the cardinal rules/lifesaving rules 32-421
e Pre-job debrief, risk assessment and on job observations

Environmental constraints and management

It should always be noted that Matla Power Station is 1ISO14001 certified and therefore promotes Integrated
Environmental Management (IEM) philosophy which aims to achieve a desirable balance between
conservation and development. All activities taking place within Matla Power Station must consider section 28
of the National Environmental Management Act (107 of 1998) which makes provision for the duty of care
approach. The contractor's team must commit to review and to continually improve environmental
management, with the objective of improving overall environmental performance. The Contractor must consult
with Matla Environmental section on a regular basis for on-going assistance and advice.

Quality assurance requirements

1.

The Employer in the process of implementing an ISO 9001:2008 series, therefore the Contractor will
be expected to implement a quality system and maintain the quality system until the completion of
this contract. The Contractor will comply with the provisions of the ISO9001:2008 and 14000 series
The Contractor ensures that all plant and materials for the works are to the standard and quality
accepted by the Employer and ensures that they are suitable for the purpose intended by the
manufacturer.

The Contractor provides a Quality Control Plan (QCP) withhold points for the Employer for approval
2 weeks prior to commencement of work.

PART C3: SCOPE OF WORK PAGE 28 C3.1 TSC3 EMPLOYER’S SERVICE INFORMATION



4. No Contractor shall appoint a construction safety officer to assist in the control of quality related
aspects on the site unless the Contractor is reasonably satisfied that the construction quality
controller has the necessary competencies and qualifications.

5. The Contractor will provide all relevant training records and the total of years’ experience in the
Contractor’s possession to the Employer to verify the competency of all the key personnel in terms of
Hazmat.

The Contract’'s Manager has the right to stop the Contractor's work activities which, in the opinion of Contract
Manager, does not meet the requirements of the system and will have a detrimental effect on plant
performance. The Contractor may only continue with work activities when all deficiencies have been
corrected to the Contract Manager’s satisfaction. The Contractor shall have no claim against the Employer in
respect of delay due to the above
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Procurement

People
Minimum requirements of people employed

Itis the Contractor’s sole responsibility to ensure all its employees have permits to perform work in the Republic
of South Africa.

BBBEE and preferencing scheme

Where a change in the Contractor’s legal status, ownership or any other change to his business composition
or business dealings results in a change to the Contractor's B-BBEE status, the Contractor notifies the
Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary supporting
documentation confirming the change in his B-BBEE status to the Employer within thirty days of the notification
or as otherwise instructed by the Employer.

Where, as a result, the Contractor's B-BBEE status has decreased since the starting date the Employer may
either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to provide the service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for
termination will be dealt with according to the NEC3 TSC penalty/termination clauses

Accelerated Shared Growth Initiative — South Africa (ASGI-SA)
N/A

Subcontracting
Preferred subcontractors
N/A

Subcontract documentation, and assessment of subcontract tenders

N/A

Limitations on subcontracting

N/A

Attendance on subcontractors

N/A
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Plant and Materials

Specifications

| N/A

Correction of defects

N/A

Contractor's procurement of Plant and Materials

N/A

Tests and inspections before delivery

The contractor will service, inspect and test pumps as per the scope of work prior to delivery.

Plant & Materials provided “free issue” by the Employer

N/A

Cataloguing requirements by the Contractor

N/A
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Working on the Affected Property

The working hours is from 07:00 to 16:00 from Monday to Thursday and 07:00 to 12:00 Friday
unless if it is an emergency. The contractor should be accompanied by Eskom employee if is going
inside the plant.

Employer’s site entry and security control, permits, and site regulations

The contractor will be required to go for induction and obtain access to the station. The contractor
must adhere to the Eskom Life Saving Rules and speed limit on site.

People restrictions, hours of work, conduct and records

The working hours is from 07:00 to 16:00 from Monday to Thursday and 07:00 to 12:00 Friday
unless if it is an emergency. The contractor should be accompanied by Eskom employee if is going
inside the plant.

Health and safety facilities on the Affected Property

Contractor must comply to Eskom’ life-saving rules:

Five Life Saving Rules have been developed that will apply to all Eskom employees, agents, consultants
and contractors.

Rule 1: Open, Isolate, Test, Earth, Bond, And / Or insulate before touch - that is any plant operating
above 1000 V.

Rule 2: Hook up at heights - no person may work at height where there is a risk of falling.

Rule 3: Buckle up — no person may drive any vehicle on Eskom business and/or on Eskom premises:
unless the driver and all passengers are wearing seat belts.

Rule 4: Be sober (no person is allowed to work under the influence of drugs and alcohol.)

Rule 5:  Use a permit to work — where an authorization limitation exists, no person shall work without the
required permit to work.

Environmental controls, fauna & flora

| N/A

Cooperating with and obtaining acceptance of Others

| N/A

Records of Contractor's Equipment
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N/A

Equipment provided by the Employer

| N/A

Site services and facilities
Provided by the Employer

The employer will provide the contractor with tap water and ablution facility on site

Provided by the Contractor

N/A

Control of noise, dust, water and waste

| N/A

Hook ups to existing works

| N/A

Tests and inspections

Description of tests and inspections

‘ As per the scope of work

Materials facilities and samples for tests and inspections

As per the scope of work
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List of drawings

Drawings issued by the Employer

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this
contract.

Drawing number Revision Title

N/A N/A N/A
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