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C1.1 Form of Offer and Acceptance 
 
Offer 
The employer, identified in the acceptance signature block, wishes to enter into a contract for the 

 
MAINTENANCE OF DIESEL GENERATOR SETS AT UPINGTON INTERNATIONAL AIRPORT FOR A 
PERIOD OF THREE (3) YEARS. 
 
The Contractor, identified in the offer signature block, has examined this document and addenda hereto 
as listed in the schedules, and by submitting this offer has accepted the conditions thereof. 
 
By the representative of the Contractor, deemed to be duly authorised, signing this part of this form of 
offer and acceptance, the Contractor offers to perform all the obligations and liabilities of the Contractor 
under the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the 
Contract Data. 
 

The offered total of the Prices exclusive of VAT is   

Value Added Tax @ 15% is  

The total offered amount due inclusive of VAT is  

 
 
 
 

(in words) 
(The above amount should be calculated as per the guide provided in the Pricing Data [Total E].  In the event of any conflict between 
the amount above and the Pricing Data [Total E], the former shall prevail.) 

 
for the Contractor 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Date            . . . . . . . . . . . . . . . . . . . . .  . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Capacity     . . . . . . . . . . . . . . . . . . . . . . . .  

 
(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of  
organisation)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       signature     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the Bidder before the end of the period of validity 
stated in the tender data, whereupon the Bidder becomes the party named as the Contractor in the 
conditions of contract identified in the contract data. 
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Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the 
Contractor’s offer.  In consideration thereof, the employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the contract data.  Acceptance of the Contractor’s 
offer shall form an agreement between the employer and the Contractor upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in:  
 
Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data and Price Schedule 
Part C3: Service information. 
and schedules, drawings and documents or parts thereof where so indicated. 

 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as 
listed in the tender schedules as well as any changes to the terms of the offer agreed by the Bidder and 
the employer during this process of offer and acceptance, are contained in the schedule of deviations 
attached to and forming part of this agreement.  No amendments to or deviations from said documents 
are valid unless contained in this schedule. 
 
The Contractor shall within two weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these 
obligations in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the Bidder 
receives one fully completed original copy of this document, including the schedule of deviations (if any).  
Unless the Bidder (now Contractor) within five working days of the date of such receipt notifies the 
employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 
shall constitute a binding contract between the parties. 
 
for the Employer 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Date           . . . . . . . . .. . . . . . . . . . . . . . . . . . .     

 

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Capacity     . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Airports Company South Africa SOC Limited 
Western Precinct, Aviation Park, 
O.R. Tambo International Airport,  
1 Jones Road, Kempton Park, 
Gauteng, South Africa,  

                          1632 
Name of  
witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .    signature        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorised representatives signing this agreement, the employer and the Contractor agree to 
and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the Bidder and the employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the Bidder of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 
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 1 For the Tenderer: 
 

 2 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.1 Form of Offer and Acceptance 
 
Offer 
The employer, identified in the acceptance signature block, wishes to enter into a contract for the 

 
MAINTENANCE OF DIESEL GENERATOR SETS AT GEORGE AIRPORT FOR A PERIOD OF THREE 
(3) YEARS. 
 
The Contractor, identified in the offer signature block, has examined this document and addenda hereto 
as listed in the schedules, and by submitting this offer has accepted the conditions thereof. 
 
By the representative of the Contractor, deemed to be duly authorised, signing this part of this form of 
offer and acceptance, the Contractor offers to perform all the obligations and liabilities of the Contractor 
under the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the 
Contract Data. 
 

The offered total of the Prices exclusive of VAT is   

Value Added Tax @ 15% is  

The total offered amount due inclusive of VAT is  

 
 
 
 

(in words) 
(The above amount should be calculated as per the guide provided in the Pricing Data [Total E].  In the event of any conflict between 
the amount above and the Pricing Data [Total E], the former shall prevail.) 

 
for the Contractor 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Date            . . . . . . . . . . . . . . . . . . . . .  . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Capacity     . . . . . . . . . . . . . . . . . . . . . . . .  

 
(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of  
organisation)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       signature     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the Bidder before the end of the period of validity 
stated in the tender data, whereupon the Bidder becomes the party named as the Contractor in the 
conditions of contract identified in the contract data. 
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Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the 
Contractor’s offer.  In consideration thereof, the employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the contract data.  Acceptance of the Contractor’s 
offer shall form an agreement between the employer and the Contractor upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in:  
 
Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data and Price Schedule 
Part C3: Service information. 
and schedules, drawings and documents or parts thereof where so indicated. 

 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as 
listed in the tender schedules as well as any changes to the terms of the offer agreed by the Bidder and 
the employer during this process of offer and acceptance, are contained in the schedule of deviations 
attached to and forming part of this agreement.  No amendments to or deviations from said documents 
are valid unless contained in this schedule. 
 
The Contractor shall within two weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these 
obligations in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the Bidder 
receives one fully completed original copy of this document, including the schedule of deviations (if any).  
Unless the Bidder (now Contractor) within five working days of the date of such receipt notifies the 
employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 
shall constitute a binding contract between the parties. 
 
for the Employer 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Date           . . . . . . . . .. . . . . . . . . . . . . . . . . . .     

 

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Capacity     . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Airports Company South Africa SOC Limited 
Western Precinct, Aviation Park, 
O.R. Tambo International Airport,  
1 Jones Road, Kempton Park, 
Gauteng, South Africa,  

                          1632 
Name of  
witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .    signature        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorised representatives signing this agreement, the employer and the Contractor agree to 
and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the Bidder and the employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the Bidder of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 
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 For the Tenderer: 
 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.1 Form of Offer and Acceptance 
 
Offer 
The employer, identified in the acceptance signature block, wishes to enter into a contract for the 

 
MAINTENANCE OF DIESEL GENERATOR SETS AT KIMBERLEY AIRPORT FOR A PERIOD OF 
THREE (3) YEARS. 
 
The Contractor, identified in the offer signature block, has examined this document and addenda hereto 
as listed in the schedules, and by submitting this offer has accepted the conditions thereof. 
 
By the representative of the Contractor, deemed to be duly authorised, signing this part of this form of 
offer and acceptance, the Contractor offers to perform all the obligations and liabilities of the Contractor 
under the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the 
Contract Data. 
 

The offered total of the Prices exclusive of VAT is   

Value Added Tax @ 15% is  

The total offered amount due inclusive of VAT is  

 
 
 
 

(in words) 
(The above amount should be calculated as per the guide provided in the Pricing Data [Total E].  In the event of any conflict between 
the amount above and the Pricing Data [Total E], the former shall prevail.) 

 
for the Contractor 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Date            . . . . . . . . . . . . . . . . . . . . .  . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Capacity     . . . . . . . . . . . . . . . . . . . . . . . .  

 
(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of  
organisation)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       signature     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the Bidder before the end of the period of validity 
stated in the tender data, whereupon the Bidder becomes the party named as the Contractor in the 
conditions of contract identified in the contract data. 
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Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the 
Contractor’s offer.  In consideration thereof, the employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the contract data.  Acceptance of the Contractor’s 
offer shall form an agreement between the employer and the Contractor upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in:  
 
Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data and Price Schedule 
Part C3: Service information. 
and schedules, drawings and documents or parts thereof where so indicated. 

 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as 
listed in the tender schedules as well as any changes to the terms of the offer agreed by the Bidder and 
the employer during this process of offer and acceptance, are contained in the schedule of deviations 
attached to and forming part of this agreement.  No amendments to or deviations from said documents 
are valid unless contained in this schedule. 
 
The Contractor shall within two weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these 
obligations in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the Bidder 
receives one fully completed original copy of this document, including the schedule of deviations (if any).  
Unless the Bidder (now Contractor) within five working days of the date of such receipt notifies the 
employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 
shall constitute a binding contract between the parties. 
 
for the Employer 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Date           . . . . . . . . .. . . . . . . . . . . . . . . . . . .     

 

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Capacity     . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Airports Company South Africa SOC Limited 
Western Precinct, Aviation Park, 
O.R. Tambo International Airport,  
1 Jones Road, Kempton Park, 
Gauteng, South Africa,  

                          1632 
Name of  
witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .    signature        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorised representatives signing this agreement, the employer and the Contractor agree to 
and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the Bidder and the employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the Bidder of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 
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 For the Tenderer: 
 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 Contract Data 

Precedence in interpretation of the contract: 
 
In the event of any ambiguity, inconsistency or conflict between the General Conditions of Contract, 
Special Conditions, Pricing Data, Service information, or other, the order of precedence shall be as 
follows: 

Firstly, the Service information (C3) and Annexes thereto shall prevail; 

Secondly the Contract Data (C1.2) and Conditions of Contract; 

Thirdly the General Conditions of Contract; 

Fourthly the Pricing data; 

Fifth, the additional conditions of contract under these Z clauses 

Lastly any schedules, drawings and other documents included with this agreement. 
 
General Conditions of Contract 

The General Conditions of Contract comprise the NEC3 Term Service Contract, April 2013, published 
by the NEC, and the following “Particular Conditions”, which include amendments and additions to 
such General Conditions.  

 
The following Particular Conditions amplify the General Conditions of Contract and highlight areas in 
that document that require specific attention. 

Wherein in the contract it is stated no contract data is required accordingly the conditions of 
contract remain unaltered as per NEC3 Term Service Contract, April 2013. 
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Part C1 Agreements and Contract Data 
 

C1.2a: Contract Data Provided by the 
Employer 
 

• Part one - Data provided by the Employer 

Clause Statement Data 

1 
General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A: Priced contract with price list  

 dispute resolution Option: W1: Dispute resolution procedure 

  X1:  Price Adjustment for inflation 

 and secondary Options:  X2: Changes in the law 

  X17:  Low service damages 

  X18:  Limitation of Liability (as amended 
 in Option Z) 

  X19:  Task Order 

  X20:  Key performance indicators 

  Z: Additional conditions of contract 
 of the NEC3 Term Service Contract 

(April 2013) 

10.1 The Employer is: Airports Company South Africa SOC 
Limited (ACSA),  
Registration No 1993/004149/30,  
VAT no 4930138393,  
a juristic person incorporated in terms of 
the company laws of the Republic of South 
Africa 

Address Registered office at 
Airports Company South Africa (ACSA) 
SOC, 
Western Precinct, Aviation Park, O.R. 
Tambo International Airport,  
1 Jones Road, Kempton Park, Gauteng, 
South Africa,  
1632 
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 Tel No. 011 723 1400 

10.1 The Service Managers are: 
 
The Service Manager, George Airport is: 
 
The Service Manager, Kimberly Airport is: 
 
The Service Manager, Upington International 
Airport is: 

 
 

Marclen Stallenberg  
 
Tlotego Matlhare 

 
George Brandt 

11.2(1) The Accepted Plan is Included in Part C3 of this document, 
including Annexes thereto as submitted by 
the Contractor and accepted by the Service 
Manager. 

11.2(2) The Affected Properties are  Airports Company South Africa SOC 
Limited sites: 
 
George Airport 
 
Kimberley Airport 
 
Upington International Airport  

11.2(13) The service is MAINTENANCE OF DIESEL GENERATOR 
SETS AT UPINGTON INTERNATIONAL, 
GEORGE AND KIMBERLY AIRPORTS for a 
period of 36 months, as more fully set out 
in Section C3 Service Information. 

11.2(14) The following matters will be included in the 
Risk Register 

 1. Access to Site 
2. Spare Parts Management 
3. Technical Competency 
4. Service Level Agreement - Refer to 

Annex E for more detail. 
5. Health and Safety hazards 
6. Financial risks 

11.2(15) The Service Information is in  Part C3: Employer’s Service Information 
and all documents. 

12.2 The law of the contract is the law of  The Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is Seven (7) working days 

2 The Contractor's main 
responsibilities 

Detailed in Part C3 (Service Information) 

21.1 The Contractor submits a first plan for 
acceptance within 

Two (2) weeks from the date of 
commencement for ACSA approval and 
acceptance 

3 Time  

30.1 The starting date is Upon signing of the contract by ACSA 
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30.2 The Service Period is Thirty Six months (36) Months after signing 
of the contract by ACSA. 

4 Testing and Defects No data is required for this section of the 
conditions of contract 

42.2 The defects date is Twelve (12) months after Completion of 
the whole of the works 

43.1 The defects correction period is Seven (7) days 

5 Payment  

50.1 The assessment interval is on the  15th day of each successive month. 

51.1 The currency of this contract is the  South African Rand (ZAR) 

51.2 The period within which payments are made 
is  

Thirty (30) days 

51.4 The interest rate is  
 

The prime lending rate of the Nedbank 
Bank, as determined from time to time. 

6 Compensation events No data is required for this section of the 
conditions of contract. 

7 Use of Equipment Plant and 
Materials 

No data is required for this section of the 
conditions of contract. 

8 Risks and insurance  

83.1 
 

The Employer provides these insurances 
from the Insurance Table 

(i) Public Liability Insurance which will 
provide indemnity against the insured 
parties legal liability in the event of 
accidental death of or injury to third 
party persons and/or accidental loss of 
or damage to third party property 
arising directly from the execution of 
the contract with a limit of indemnity of 
R 100 million in respect of all claims 
arising from any one occurrence or 
series of occurrences consequent on 
or attributable to one source or original 
cause. 

 
Note: The terms and other matters 
applicable to these insurances provided by 
the Employer (and to insurances generally) 
are detailed in the insurance schedule 
attached as section C1.5 to the contract 
(“the Insurance Schedule”). 
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83.1   
 

The Contractor provides these additional 
insurances 

i) Public Liability Insurance for an 
amount sufficient to cover the 
Contractors obligations in terms of 
the Deductible of R25 000 or R250 
000 as stated above.  

ii) Insurance in terms of the provisions 
of the Compensation for 
Occupational Injuries and Diseases 
Act No. 130 of 1993 as may be 
amended or in terms of any similar 
Workers Compensation and 
Unemployment Insurance. 

iii) Insurance of Contractor’s 
Equipment 

iv) Moto Vehicle Liability Insurance.  
 
 
Note: The terms and other matters 
applicable to this insurance provided by 
the Employer are likewise detailed in 
section C1.5 to the contract. 

83.2 
 

The minimum amounts of cover or minimum 
limits of indemnity required for the insurance 
table 

Refer to section C1.5 Insurance Schedule 
 

83.1 
 

The Employer provides these insurances from 
the Insurance Table 

Refer to section C1.5 Insurance Schedule 

83.1   
 

The Employer provides these additional 
insurances 

Refer to section C1.5 Insurance Schedule 

83.1 The minimum amount of cover for insurance 
against loss and damage caused by the 
Contractor to the Employer’s property is 

Refer to section C1.5 Insurance Schedule 

83.1 The minimum amount of cover for loss of or 
damage to Plant and Materials provided by the 
Employer is: 

Refer to section C1.5 Insurance Schedule 

83.1 The minimum amount of cover for insurance in 
respect of loss of or damage to property 
(except the Employer’s property, Plant and 
Materials and Equipment) and liability for 
bodily injury to or death of a person (not an 
employee of the Contractor) arising from or in 
connection with the Contractor’s Providing the 
Service for any one event is: 

Refer to section C1.5 Insurance Schedule 

83.1 
 

The minimum limit of indemnity for insurance 
in respect of death of or bodily injury to 
employees of the Contractor arising out of and 
in the course of their employment in 
connection with this contract for any one event 
is:  

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 
130 of 1993 and the Contractor’s common 
law liability for people falling outside the 
scope of the Act. 
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9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

A Priced contract with price list as detailed in Part C2 

20.5 The Contractor prepares forecasts of the final 
total of the Prices for the whole of the service 
at intervals no longer than: 

4 weeks. 

11 Data for Option W1  

W1.1 The Adjudicator is  The person selected from the panel of 
adjudicators listed in Annexure C of this 
Contract Data, by the party intending to 
refer a dispute to him. 

W1.2(3) The Adjudicator nominating body is:  The Chairman of the Johannesburg Society 
of Advocates, or his successor or his 
nominee. 

W1.4 The tribunal is:  arbitration 

W1.4 The arbitration procedure is  The latest edition of Rules for the Conduct 
of Arbitrations published by The 
Association of Arbitrators (Southern 
Africa) or its successor body 

W1.4 The place where arbitration is to be held is Johannesburg, South Africa 

W1.4 The person or organization who will choose 
an arbitrator 

The  Arbitrator is the person selected by the 
Parties as and when a dispute arises in 
terms of the relevant Z Clause, from the 
Panel of Arbitrators provided under the 
relevant Z clause if the arbitration 
procedure does not state who selects an 
arbitrator. The Arbitrator nominating body 
is the Chairman of the Johannesburg 
Advocates Bar Council. 

12 Data for secondary Option   

X1 Price Adjustment for inflation The index referred to in this clause shall be 
deemed to refer to the CPI index on the 
starting date.  Price adjustment for inflation 
shall only take place on contract 
anniversary 

X2 Changes in the law No data is required for this secondary 
Option 

   

X7 Delay Damage  
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 Delay damages of the service is amount per day is 0.05%, to the maximum 
of 10% of the Contract value 

X17 Low service damages As per the Service Information (C3) –  
Annex I section 6  

X17.1 The service level table is in The Service Information, Annex I 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer for 
indirect or consequential loss is limited to 

Nil - Neither Party is liable to the other for any 
consequential or indirect loss, including but 
not limited to loss of profit, loss of income or 
loss of revenue 

X18.2 For any one event, the Contractor’s liability to 
the Employer for loss of or damage to the 
Employer’s property is limited to 

Total of the losses incurred and/or repairs to 
the damages caused 

X18.3 The Contractor’s liability for Defects due to his 
design of an item of Equipment is limited to 

Total of the losses incurred and/or repairs to 
the damages caused 

X18.4 The Contractor’s total liability to the Employer, 
for all matters arising under or in connection 
with this contract, other than the excluded 
matters, is limited to 

The Contractor’s total direct liability to the 
Employer for all matters arising under or in 
connection with this contract, other than the 
excluded matters, is limited to the total of the 
Prices and applies in contract, tort or delict 
and otherwise to the extent allowed under 
the law of the contract. 
The excluded matters are amounts payable 
by the Contractor as stated in this contract 
for: 
- Defects due to his design which arise 

before the Defects Certificate is issued, 
- Defects due to manufacture and 

fabrication outside the Site, 

- Loss of or damage to property (other 
than the works, Plant and Materials), 

- death of or injury to a person; 

- damage to third party property; and  

- infringement of an intellectual property 

right. 

X18.5 The end of liability date is   The date on which the liability in question 
prescribes in accordance with the 
Prescription Act No. 68 of 1969 (as amended 
or in terms of any replacement legislation) 
for any other matter. 

X19 Task Order No data is required for this section of the 
conditions of contract. 

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

5 days of receiving the Task Order 

X 20.1 The incentive schedule for Key Performance 
Indicators is in  

As per the Service Information (C3) – Annex 
I section 7 
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X20.2 A report of performance against each Key 
Performance Indicator is provided at intervals 
of  

One (1) month 

 
  



 

Contract Data (Employer)  C1.2a page 9 

Confidential 

Confidential 

Z The additional conditions of contract are  

  

 AMENDMENTS TO THE CORE CLAUSES 

Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3: Any extension, concession, waiver, non-enforcement of any terms of the 

contract or relaxation of any action stated in this contract by the Parties, the Service Manager, the, or 

the Adjudicator does not constitute a waiver of rights and does not give rise to an estoppel unless the 

Parties agree otherwise and confirm such agreement in writing.  

Z2 
Z2.1 

Providing the Service: Delete core clause 20.1 and replace with the following: 

The Contractor provides the service in accordance with the Service Information and warrants that the 

results of the service, when complete, shall be fit for their intended purpose. 

Z3.  Other responsibilities: add the following at the end of core clause 27: 

Z3.1 The Contractor shall have satisfied himself, prior to the starting date, as to the completeness, sufficiency 

and accuracy of all information and drawings provided to him as at the starting date. 

Z3.2 The Contractor shall be responsible for the correct setting out or carrying out of the service in 

accordance with the original points, lines and levels stated in the Service Information or notified by the 

Service Manager. Any errors in the setting or carrying out of the service shall be rectified by the 

Contractor at the Contractor’s own costs. 

 

Z4.  Termination 

Z4.1 Add the following to core clause 91.1, at the second main bullet, fourth sub-bullet point, after 

the words “assets or”: “business rescue proceedings are initiated or steps are taken to initiate 

business rescue proceedings”. 

Z5 Ambiguities and inconsistencies: Delete core clause 17 and replace with the following: 

Z5.1 If there is any ambiguity or inconsistency in or between the documents which are part of this contract, 
the priority of the documents is in accordance with the following sequence: 
 

• Firstly, the Service information (C3) and Annexes thereto shall prevail; 

• Secondly the Contract Data (C1.2) and Conditions of Contract; 

• Thirdly the General Conditions of Contract; 

• Fourthly the Pricing data; 

• Fifth, the additional conditions of contract under these Z clauses 

• Lastly any schedules, drawings and other documents included with this agreement. 

Z5.2 The Service Manager or the Contractor notifies the other as soon as either becomes aware of any such 

ambiguity or inconsistency in or between the documents which are part of this contract. The Service 

Manager gives an instruction resolving the ambiguity or inconsistency. Notwithstanding any other 

provision of this contract, any such ambiguity, inconsistency and/or instruction does not automatically 

result in any increase to the price schedule or any delay to the end of the service period. 

Z6 Payment: Add the following at the end of core clause 51: 

 

51.5    The Employer does not pay interest to the Contractor on a late payment resulting from the   

         Contractor’s failure to provide the Employer with a correctly rendered VAT invoice within the 

period stated in clause 51.1 above. 

 

51.5 The Employer is entitled to deduct from or set off against any money due to the Contractor 

 

• any sum due to the Employer from the Contractor or  

• any amount for which the Contractor is liable to pay to the Employer (whether 

liquidated or otherwise) arising under this contract. 
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 AMENDMENTS TO THE SECONDARY OPTION CLAUSES 

Z7. Changes in Law:  Add the following clause to secondary option X2 as X2.2: 

Z7.1 A change in law is defined as:  

Z7.1.1 the adoption, enactment, promulgation, coming into effect, repeal, amendment, reinterpretation, 
change in application or other modification after the starting date of any law, excluding (i) the 
promulgation of any bill, unless such bill is enacted into the law of the country, and (ii) any such 
modification in law relating to any taxes, charges, imposts, duties, levies or deductions that are 
assessed in relation to a person’s income; 

Z7.1.2 any permit being terminated, withdrawn, amended, modified or replaced, other than (i) in accordance 
with the terms upon which it was originally granted, (ii) as a result of the failure by the Contractor to 
comply with any condition set out therein, or (iii) as a result of any act or omission of the Contractor, 
any subcontractor or any affiliate to the Contractor. 

Z8. Performance Bond: The following amendments are made to clause X13: 

Z8.1 Amend the first sentence of clause X13.1 to read as follows: The Contractor gives the Employer 
an unconditional, on-demand performance bond, provided by a bank or insurer which the Service 
Manager has accepted in his or her discretion, for the amount stated in the Contract Data and in the 
form set out in Section C1.4 of this Contract Data.   

Z8.2 Add the following new clause as Option X13.2: The Contractor ensures that the performance bond 
is valid and enforceable until the end of the service period. If the terms of the performance bond 
specify its expiry date and the end of the service period does not coincide with such expiry date, four 
weeks prior to the said expiry date, the Contractor extends the validity of the performance bond until 
the end of the service period. If the Contractor fails to so extend the validity of the performance bond, 
the Employer may claim the full amount of the performance bond and retain the proceeds as cash 
security. 

Z9 Limitation of liability: Insert the following new clause as Option X18.6: 

Z9.1 The Employer's liability to the Contractor for the Contractor's indirect or consequential loss or damage 
of any kind is limited to R0.00.  

Z9.2 Notwithstanding any other clause in this contract, any proceeds received from any insurance or any 
proceeds which would have been received from any insurances but for the conduct of the Contractor 
shall be excluded from the calculation of the limitations of liability listed in the contract. 

 ADDITIONAL Z CLAUSES  

Z10 Cession, delegation and assignment  

Z10.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person without 
the written consent of the Employer, which consent shall not be unreasonably withheld. This clause 
shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional or final) of 
the Contractor. 

Z10.2 The Employer may, on written notice to the Contractor, cede and delegate its rights and obligations 
under this contract to any person or entity. 

Z11 Joint and several liability  

Z11.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or 
more persons, these persons are deemed to be jointly and severally liable to the Employer for the 
performance of this Contract. 

Z11.2 The Contractor shall, within 1 week of the starting date, notify the Service Manager and the Employer 
of the key person who has the authority to bind the Contractor on its behalf. 

Z11.3 The Contractor does not materially alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z12. Ethics 

Z12.1 The Contractor undertakes: 

Z12.1.2 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 
construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for 
the award or in execution of this contract; 
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Z12.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 
corruption and money laundering to which it or the Employer is subject, including but not limited to 
the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z12.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s obligation 
to Provide the Service in accordance with the procedures stated P2, P3 or P4 in core clause 92.2 or 
taking any other action as appropriate against the Contractor (including civil or criminal action). 
However, lawful inducements and rewards shall not constitute grounds for termination. 

Z12.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of participating 
in illegal or corrupt practices, including but not limited to the making of offers (directly or indirectly), 
payments, gifts, gratuities, commission or benefits of any kind, which are in any way whatsoever in 
connection with the contract with the Employer, the Employer shall be entitled to terminate the 
contract in accordance with the procedures stated in core clause 92.2, the amount due on termination 
is A1. 

Z13 Confidentiality 

Z13.1 All information obtained in terms of this contract or arising from the implementation of this contract 
shall be treated as confidential by the Contractor and shall not be used or divulged or published to 
any person not being a party to this contract, without the prior written consent of the Service Manager, 
whose consent shall not be unreasonably withheld. 

Z13.2 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded 
as such until otherwise notified by the Service Manager. 

Z13.3 This undertaking shall not apply to –  

Z13.3.1 information disclosed to the employees of the Contractor for the purposes of the implementation of 
this contract. The Contractor undertakes to ensure that its employees are aware of the confidential 
nature of the information so disclosed and that they comply with the provisions of this clause; 

Z13.3.2 information which the Contractor is required by law to disclose, provided that the Contractor notifies 
the Employer prior to disclosure so as to enable the Employer to take the appropriate action to protect 
such information. The Contractor may disclose such information only to the extent required by law 
and shall use reasonable efforts to obtain assurances that confidential treatment will be afforded to 
the information so disclosed; 

Z13.3.3 information which at the time of disclosure or thereafter, without default on the part of the Contractor, 
enters the public domain or to information which was already in the possession of the Contractor at 
the time of disclosure (evidenced by written records in existence at that time);   

Z13.4 The taking of images (whether photographs, video footage or otherwise) of the services or Affected 
Property or any portion thereof, in the course of providing the services or at the end of the service 
period requires the prior written consent of the Service Manager.  All rights in and to all such images 
vests exclusively in the Employer.   

Z13.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 
 

Z14 Employer’s Step-in rights 

Z14.1 If the Contractor defaults by failing to comply with its obligations in terms of this contract and fails to 
remedy such default within two (2) weeks of the notification of the default by the Service Manager, 
the Employer, without prejudice to its other rights, powers and remedies under the contract, or at law 
may remedy the default either, itself or procure a third party (including any subcontractor or supplier 
of the Contractor) to do so on its behalf. The reasonable costs of the Employer exercising its step-in 
rights in respect of any subcontractor or supplier of the Contractor shall be borne by the Contractor.  

Z14.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required 
information, materials and other matter (including but not limited to documents and all other drawings, 
CAD materials, data, software, models, plans, designs, programs, diagrams, evaluations, materials, 
specifications, schedules, reports, calculations, manuals or other documents or recorded information 
(electronic or otherwise) which have been or are at any time prepared by or on behalf of the Contractor 
under the contract or otherwise for and/or in connection with the works) and generally does all things 
required by the Service Manager to achieve this end. 

Z15 Liens and Encumbrances  

Z15.1 The Contractor keeps the Equipment used to Provide the Service free of all liens and other 
encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which he 
may from time to time have, or become entitled to over such Equipment and any part thereof and 
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ensures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may have or 
become entitled to over such Equipment from time to time 

Z16 Intellectual Property 

Z16.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, 
trade name, trade secret, other intellectual or industrial property rights, technical information and 
concepts, know-how, specifications, data, formulae, computer programs, memoranda, scripts, 
reports, manuals, diagrams, drawings, prototypes, drafts and any rights to them created during the 
performance of the service and include applications for and rights to obtain or use any such intellectual 
property whether under South African or foreign law. 

Z16.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than 
carrying out the service. 

Z16.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence 
to use and copy all IP related to the service for the purposes of constructing, repairing, demolishing, 
operating and maintaining the service or the Affected Property.  

Z16.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available to 
any third party which approval will not be unreasonably withheld or delayed. Prior to making any 
Contractor's IP available to any third party the Employer shall obtain a written confidentiality 
undertaking from any such third party on terms no less onerous than the terms the Employer would 
use to protect its IP. 

Z16.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging 
an infringement of IP rights (“the claim”), which arises out of or in relation to:  

Z16.5.1 the Contractor’s service; 

Z16.5.2 the use of the Contractor’s Equipment, or  

Z16.5.3 the proper use of the Affected Property on which the service is provided. 

Z16.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the 
Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or 
arbitration which may arise from it. 

Z17 Dispute Resolution 

Z17.1 Appointment of the adjudicator 

  Panel of Adjudicators 

An Adjudicator is appointed when a 
dispute arises, from the Panel of 
Adjudicators below. The referring 
party nominates an Adjudicator, 
which nomination is either accepted 
or rejected by the other party. In the 
instance of a rejection of the 
nominated Adjudicator, the referring 
Party refers the appointment 
deadlock to the Chairman of the 
Johannesburg Bar Council, who 
appoints an Adjudicator listed in the 
Panel of Adjudicators below 
 
The Parties appoint the Adjudicator 
under the NEC3 Adjudicator’s 
Contract, April 2013  
 

Name Location Contact details  
(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 
salimebrahim@mweb.co.z
a 

Mr. Sebe Msutwana 
Pr. Eng.  

Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.
za 

Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

 

Z17.2 Appointment of the arbitrator 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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 An Arbitrator is appointed when a 
dispute arises from the Panel of 
Arbitrators below. The referring    
party nominates an Arbitrator, which 
nomination is either accepted or 
rejected by the other party. In the 
instance of a rejection of the 
nominated Arbitrator, the referring 
Party refers the appointment 
deadlock to the Chairman of the 
Johannesburg Bar Council, who 
appoints an Arbitrator listed in the 
Panel of Arbitrators below 

Name Location Contact details  
(phone & e mail) 

Adv. Ghandi 
Badela  

Gauteng +27 11  282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. 
Eng.  

Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

Adv. Saleem 
Ebrahim  

Gauteng +27 11  535-1800 
salimebrahim@mweb.co.za 

Mr. Sebe 
Msutwana Pr. Eng.  

Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke 
SC 

Gauteng 083 653 2281 
reyneke@duma.nokwe.co.z
a 

Mr. Emeka 
Ogbugo 
(Quantity 
Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

 
 

Z17.3 The following amendments are made to clause W1: 

Z17.3.1 Under clause W1.3, in the fourth row of the first column of the adjudication table, the following words 
are added after the words “any other matter”: “excluding disputes relating to termination of the contract 

Z17.3.2 The following clauses are added at the end of clause W1.3 as sub-clauses (12) and (13) respectively: 

Z17.3.3 “The Adjudicator shall decide the dispute solely on the written submissions of the parties. No oral 
submissions shall be heard during adjudication.” 

Z17.3.4 “Disputes relating to or arising from termination of the Contract shall not be determined by an 
adjudicator. Any such dispute shall be referred directly to the tribunal in accordance with the 
procedures set out in clause W1.4.” 

Z18 Day: 

Z18.1 Any reference to a day in terms of this contract shall be construed as a calendar day. 
 

Z19 Safety: 

Z19.1 The Employer, Service Manager or any of his nominated representatives may stop any unsafe 
service. The Contractor does not proceed with the relevant service until the safety violation is 
corrected. This instruction to stop or not to start the service is not a compensation event. 

Z19.2 As stipulated by section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 (OHS Act) 
as amended the Contractor agrees to the following:  

Z19.2.1 As part of the contract, the Contractor acknowledges that it is an Employer in its own right with duties 
as prescribed in the OHS Act, as amended and agrees to ensure that all work performed, or 
equipment and materials used, are in accordance with the provisions of the OHS Act. 

Z19.2.2 The Contractor furthermore agrees to comply with the requirements set forth by the Service Manager 
and agree to liaise with the Employer should the Contractor, for whatever reason, be unable to 
perform in terms of the clause Z18. 

Z19.3 The Contractor acknowledges that it is an Employer in its own right and is registered with duties as 
prescribed in the Compensation for Occupational Injuries & Diseases Act No. 130 of 1993. 

Z20 Notification of a compensation event 

Z20.1 Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words “unless the event 
arises from the Service Manager or the Supervisor giving an instruction, issuing a certificate, changing 
an earlier decision or correcting an assumption. 

Z21 BBBEE and Tax Clearance Certificates 

Z21.1 The Contractor shall be expected to annually present a compliant BEE Certificate and a Tax clearance 
Certificate. Failure to do adhere to these requirements shall be considered a material breach of the 
conditions of this Contract, the sanction for which may be a cancellation of this Contract.  

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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Z22 Communication  

Z22.1 Add a new Core Clause 14.5 and 14.6 to read as follows:  
The Service Manager requires the written consent of the Employer if an action will result in a change to 
the design, scope, and Service information that is 5% or more  

Z22.2 The Service Manager requires the written consent of the Employer if an action will result in the 
Completion Date being extended by more than 30 days. 

Z23 Delegation 

 As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as amended 
the Contractor agrees to the following: 

Z23.1 As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own right 
with duties as prescribed in the Occupational Health and Safety Act No 85 of 1993 as amended and 
agree to ensure that all work being performed, or Equipment, Plant and Materials being used, are in 
accordance with the provisions of the said Act, and in particular with regard to the Construction 
Regulations. 
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Part C1 Agreements and Contract Data 
 

C1.2b Contract Data 
 

• Part two - Data provided by the Contractor 
 

 
 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Company Registration Number  

 Company VAT Number  

 Address  

   

   

   

   

 Telephone no.  

 Fax No.  

11.2 The working areas are See C3 ‘Service Information’ 

11.2(8) The direct fee percentage is: 
 
The subcontracted fee 
percentage is: 

……………………………………………………………% 
 
 
…………………………………………………………….% 

24.1 The Contractor’s Key people are:  CV’s to be appended  

1 Title  

 Name:  
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 Qualifications relevant to this 
contract 

 

   

 Experience  

   

2 Title  

 Name:  

 Qualifications relevant to this 
contract 

 

   

 Experience  

   

3 Title  

 Name:  

 Qualifications relevant to this 
contract 

 

   

 Experience  
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11.2 The following matters will be 
included in the Risk Register 

1. 
 
 
 
2. 
 
 
 
3. 
 
 
 
4. 
 
 
 
5. 
 
 
 
6. 
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Part C1 Agreements and Contract Data 
 

C1.3 Occupational Health and Safety Agreement  
 
OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 
Of 1993) & CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  

2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the 

(COID Act). 

To this end an Agreement must be concluded before any contractor/ subcontracted work may 
commence 
 
The parties to this Agreement are: 

Name of Organization: 
AIRPORTS COMPANY SOUTH AFRICA 
All ACSA Owned Airports (as listed below) 

Physical Address: 
Western Precinct, Aviation Park, O.R. Tambo International Airport,  
1 Jones Road, Kempton Park, Gauteng, South Africa,  
1632 

Applicable at the following airports: 
 

1. Upington International Airport 
2. George Airport 
3. Kimberley Airport 

 
Hereinafter referred to as “Client” 
 

Name of organisation: 
 

Physical Address: 
 
 
 
 
 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor”  
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MANDATORY’S MAIN SCOPE OF WORK 
 

 

MAINTENANCE OF BATTERY ENERGY STORAGE SYSTEM (BESS) FACILITY AT UPINGTON 
INTERNATIONAL AIRPORT, KIMBERLY AIRPORT AND GEORGE AIRPORT FOR AIRPORTS 
COMPANY SOUTH AFRICA  

 

 

 
 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed 

REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act No.6 

of 1983 as amended as well as other REGULATIONS which may be promulgated in terms of the 

Act and other relevant Acts pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but 

WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or 

user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL 

CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a 

Written Agreement between the parties has been concluded containing arrangements and 

procedures to ensure compliance with the said Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the Agreement. 

5. To perform in terms of this agreement Mandataries must be familiar and conversant with the 

relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable 

Regulations. 

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a 

similar Written Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in the 

event of inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 

9. All documentation according to the Safety checklist including a copy of the written Construction 

Manager appointment in terms of construction regulation 8, must be submitted 7 days before work 

commences. 
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THE UNDERTAKING 

 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are 

covered in terms of the COID Act, which shall remain in force whilst any such employees are 

present on the Client’s premises. A letter is required prior commencing any work on site confirming 

that the Principal contractor or contractor is in good standing with the Compensation Fund or 

Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which cover 

shall remain in force whilst they and /or their employees are present on the Client’s premises, or 

which shall remain in force for that duration of their contractual relationship with the Client, 

whichever period is the longest. 

a. Public Liability Insurance Cover as required by the Subcontract Agreement. 

b. Any other Insurance cover that will adequately makes provision for any possible losses and/or 

claims arising from their and /or their Subcontractors and/or their respective employee’s acts 

and/or omissions on the Client’s premises. 

 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 
ACT 85 OF 1993 

 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their respective 
employees will at all times comply with the following conditions: 

 
1. All work performed by the Mandatary on the Client’s premises must be performed under the close 

supervision of the Mandatary’s employees who are to be trained to understand the hazards 

associated with any work that the Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHS Act 85 of 

1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such written 

assignment shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of the 

OHS Act 85 of 1993 and that s/he and his/her employees and any of his subcontractors comply 

with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent person 

before commencement of any work in the Client’s premises. A baseline risk assessment document 

will include identification of hazards and risk, analysis and evaluation of the risks and hazards 

identified, a documented plan and safe work procedures to mitigate, reduce or control the risks 

identified, and a monitoring and review plan of the risks and hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational Health 

& Safety aspect pertaining to them or to the work that is to be performed. 
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6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be strictly 

enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her 

employees and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made available 

and enforced and all employees shall be made conversant with the contents of these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or contractor on 

the Client’s premises. 

10. All incidents/accidents referred to in OHS Act shall be reported by the Mandatary to the Provincial 

Director: Department of Labour as well as to the Client. 

11. No use shall be made by the Mandatary and/or their employees and or their subcontractors of any 

of the Client’s machinery/article/substance/plant/personal protective equipment without prior 

written approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be 

performed prior to the obtaining of a duly completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be allowed 

on the Client’s premises. Anyone suspected to be under the influence of alcohol or any other 

intoxicating substance shall not be allowed on the premises.  Anyone found on the premises 

suspected to be under the influence of alcohol or any other intoxicating substance shall be 

escorted off the said premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and when they 

inquire into Occupational Health & Safety. 

FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible 

to sign this agreement on behalf of the Mandatary. The signing power of this representative must 

be designated in writing by the Chief Executive Officer of the Mandatary. A copy of this letter must 

be made available to the Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s 

management, in writing anything he/she deems to be unhealthy and /or unsafe.  He has versed 

his employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s 

employees and other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this 

procedure is duly completed, signed, and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the 

contract.      
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ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the 
Construction Regulations 2014,  
 
I …………………………………a duly authorised 16.2 Appointee acting for and on behalf of 
………………………………………………(company name) undertake to ensure that the requirements and the 
provision of the OHS Act 85 of 1993 and its regulations are complied with. 
 
   
Mandatary – WCA/ Federated Employers Mutual No………………………………. 
 
Expiry date ……………………………………………………………………………………. 
 
 
________________________________________    ____________________ 
SIGNATURE ON BEHALF OF MANDATARY     DATE 

(Warrant his authority to sign) 
 
 
 
_________________________________________    ____________________ 
SIGNATURE ON BEHALF OF THE CLIENT     DATE 
AIRPORT COMPANY SOUTH AFRICA 
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Part C1 Agreements and Contract Data 
 

Part C1.4: Environmental Terms and Conditions 
Agreement 
 

ENVIRONMENTAL TERMS AND CONDITIONS TO COMMENCE WORK - EMS 048 

 

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when 

conducting works for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc basis 

to ensure compliance to these environmental conditions. Any pollution clean-up costs shall be borne by the 

contractor.  

 

ISSUE REQUIREMENT 

Environmental 

Policy 
ACSA’s Environmental Policy shall be communicated, comprehended and 
implemented by all ACSA appointed contractor staff. 

Storm water, 

Soil and 

Groundwater 

Pollution 

• No solid or liquid material may be permitted to contaminate or potentially 

contaminate storm water, soil or groundwater resources.  

• Any pollution that risks contamination of these resources must be cleaned-up 

immediately. Spills must be reported to ACSA immediately. Contractors shall 

supply their own suitable clean-up materials where required.   

• Washing, maintenance and refuelling of equipment shall only be allowed in 

designated service areas on ACSA property. It is the contractor’s responsibility to 

determine the location of these areas. 

• No leaking equipment or vehicles shall be permitted on the airport.  

Air Pollution • Dust: Dust resulting from work activities that could cause a nuisance to 

employees or the public shall be kept to a minimum. 

• Odours and emissions: All practical measures shall be taken to reduce 

unpleasant odours and emissions generated from work related activities. 

• Fires: No open fires shall be permitted on site. 

Noise Pollution • All reasonable measures shall be taken to minimize noise generated on site due to 

work operations. 

• The Contractor shall comply with the applicable regulations regarding noise. 

Waste 

Management 

• Waste shall be separated as general or hazardous waste. 

• General and hazardous waste shall be disposed of appropriately at a permitted 

landfill site should recycling or re-use of waste not be feasible. 
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ISSUE REQUIREMENT 

• Under no circumstances shall solid or liquid waste be dumped, buried or burnt. 

• Contractors shall maintain a tidy, litter free environment always in their work area. 

• Contractors must keep on file: 

1. The name of the contracting waste company 

2. Waste disposal site used 

3. Monthly reports on quantities – separated into general, hazardous and 

recycled 

4. Maintained file of all Waste Manifest Documents and Certificates of Safe 

Disposal 

5. Copy of waste permit for disposal site 

This information must be available during audits and inspections.  

Handling & 

Storage of 

Hazardous 

Chemical 

Substances 

(HCS) 

• All HCS shall be clearly labelled, stored and handled in accordance to Materials 

Safety Data Sheets. 

• Materials Safety Data Sheets shall be stored with all HCS.  

• All spillages of HCS must be cleaned-up immediately and disposed of as 

hazardous waste. (HCS spillages must be reported to ACSA immediately). 

• All contractors shall be adequately informed with regards to the handling and 

storage of hazardous substances. 

• Contractors shall comply with all relevant national, regional and local legislation 

regarding the transport, storage, use and disposal of hazardous substances. 

Water and 

Energy 

Consumption 

ACSA promotes the conservation of water and energy resources. The contractor shall 

identify and manage those work activities that may result in water and energy wastage.  

Training & 

Awareness 

The conditions outlined in this permit shall be communicated to all contractors and their 

employees prior to commencing works at the airport. 

 

Penalties 

Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements and/or 

legislation. The Contractor shall be advised in writing of the nature of the infringement and the amount of the 

penalty. The Contractor shall take the necessary steps (e.g. training/remediation) to prevent a recurrence of the 

infringement and shall advise ACSA accordingly. The Contractor is also advised that the imposition of penalties 

does not replace any legal proceedings, the Council, authorities, land owners and/or members of the public may 

institute against the Contractor.  

Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The decision 

on how much to impose will be made by ACSA’s Airport Environmental Management Representative in 

consultation with the Airport Manager or his/her designate, and will be final. In addition to the penalty, the 

Contractor shall be required to make good any damage caused due to the infringement at his/her own expense. 

 

I, _______________________________________ (name & surname) of __________________________ 
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____________________________________________________________ (company) agree to the above 

conditions and acknowledge ACSA’s right to impose penalties should I or any of my employees or sub-

contractors fail to comply with these conditions. 

 

Signed: ______________________     on this date: _______________________ (dd/mm/yyyy) 

 

at: ___________________________________________ (airport name).  
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Part C1 Agreements and Contract Data 
 

C1.5 Insurance Schedule 
 
Summary of Terms and other Matters Applicable to Employer Provided Insurance 
 
 
 Part 1:  
Notes to Schedule:  

• The provision of insurance by the Employer does not limit the obligations, liabilities or responsibilities 
of the Contractor under this contract in any way whatsoever (including but not limited to any 
requirement for the provision by the Contractor of any other insurances).  

• Unless specifically otherwise stated, capitalised terms in this schedule (other than Employer, 
Contractor and works where written in italics) have the meaning assigned to them in the relevant policy 
of insurance.  

• This Insurance Schedule is a generic term sheet generally applicable to the Employer’s projects. In 
the circumstances: 

o If this Insurance Schedule reflects the amount of any cover provided by the Employer to be 
higher than the amount required in the Contract Data, the Employer’s obligation under this 
Contract is limited to the lower amount; and  

o If this Insurance Schedule provides for any cover which is not stated to be provided by the 
Employer in the Contract Data, the Employer’s obligation under this Contract is limited to the 
cover stated in the Contract Data.  

• [The terms governing the Employer provided policies of insurance are the terms detailed in the policies 
themselves. This schedule is merely a summary of the key terms. It is the responsibility of the tenderer 
to obtain copies of the policies and satisfy itself of the actual terms as required by the tenderer.]  

 
 
 Part 2: 
  
ACSA Maintenance Contracts Insurance Clause.  
Insurance Affected by the Employer.  
 
Notwithstanding anything elsewhere contained in the Contract and without limiting the obligations liabilities or 
responsibilities of the Contractor in any way whatsoever (including but not limited to any requirement for the 
provision by the Contractor of any other insurances) the Employer shall effect and maintain as appropriate in 
the joint names of the Employer , Contractors and Sub-Contractors, Consultants and Sub-Consultants the 
following insurances which are subject to the terms, limits, exceptions and conditions of the Policy: 
 

a)  PUBLIC LIABILITY Insurance – which will provide indemnity against the insured parties legal 
liability in the event of accidental death of or injury to third party persons and/or accidental loss 
of or damage to third party property arising directly from the execution of the contract with a limit 
of indemnity of R 100 million in respect of all claims arising from any one occurrence or series 
of occurrences consequent on or attributable to one source or original cause. The policy will be 
subject to a Deductible of R25 000 for Property Damage claims only but R250 000 where Loss 
or Damage involves Aircraft. 
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(i) The Employer shall pay any premium due in connection with the insurance affected 
by the Employer.  

(ii) The Contractor shall not include any premium charges for this insurance except to 
the extent that he may deem necessary in his own interests to effect supplementary 
insurance to the insurance effected by the Employer. The Employer reserves the 
right to call for full information regarding insurance costs included by the 
Contractor. 

(iii) Any further clarification of the scope of cover provided by the Policies arranged by 
the Employer should be obtained from the Employer. 

(iv) In the event of any occurrence which is likely to or could give rise to a claim under 
the insurances arranged by the Employer the Contractor shall: 

(A) in addition to any statutory requirement or other requirements contained in 
the Contract immediately notify the Employer’s Insurance Broker or the 
Insurers by telephone or telefax giving the circumstances nature and an 
estimate of the loss or damage or liability 

(B) complete a Claims Advice Form available from the Insurance Brokers to 
whom the form must be returned without delay. 

(C) negotiate the settlement of claims with the Insurers through the Employer’s 
Insurance Brokers and shall when required to do so obtain the Employer’s 
approval of such settlement. 

The Employer and Insurers shall have the right to make all and any enquiries to 
the site of the Works or elsewhere as to the cause and results of any such 
occurrence and the Contractor shall co-operate in the carrying out of such 
enquiries. 

(v) The Contractor will be liable for the amount of the Deductible (First Amount Payable 
in respect of any claim made by or against the Contractor or Sub-Contractors under 
the insurances effected by the Employer. 
Where more than one Contractor is involved in the same claim the Deductible will 
be borne in pro-rata amounts by each Contractor in proportion to the extent of each 
Contractor’s admitted claim. 

(vi) Any amount which becomes payable to the Contractor or any of his Sub-
Contractors as a result of a claim under the Contact Works Insurance shall if 
required by the Employer be paid net of the Deductible to the Employer who shall 
pay the Contractor from the proceeds of such payment upon rectification repair or 
reinstatement of the loss or damage but this provision shall not in any way affect 
the Contractor’s obligations liabilities or responsibilities in terms of the Contract. 
In respect of any amount which becomes payable as a result of a claim under any 
Public Liability Insurance the Contractor or his Sub-Contractors shall be required 
to pay the amount of the Deductible to the Insurer to facilitate settlement of such 
claim. 

 
 
Insurance Affected by the Contractor. 
 
Without in any way detracting from any requirements contained elsewhere in this contract the Contractor and 
Sub-Contractors shall where applicable, provide as a minimum the following: 

(a) INSURANCE OF CONTRACTORS EQUIPMENT (including tools offices and other temporary 
structures and contents) and other things (except those intended for incorporation into the Works) 
brought onto the Site for a sum sufficient to provide for their replacement. 

(b)  Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases Act 
No. 130 of 1993 as may be amended or in terms of any similar Workers Compensation and 
Unemployment Insurance enactment’s in the Suppliers’ or Sub Supplier’s operational, manufacturing 
or assembly locations. 
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(c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third Party” Risks including 
Passenger Liability indemnity. 

(d) Public Liability Insurance for an amount sufficient to cover the Contractors obligations in terms of the 
Deductible of R25 000 or R250 000 as stated above.  
i. The insurances to be provided by the Contractor and his Sub-Contractors shall: 

(A) be affected with Insurers and on terms approved by the Employer. 
(B) be maintained in force for whatever period the perils to be insured by the Contractor are 

at risk (including any defects liability period during which the Contractor is responsible for 
the care of the Works)  

(C) submit to the Employer the relevant Policy or Policies of Insurance or evidence 
acceptable to the Employer that such insurances have been affected. 

ii. In the event that the Contractor or his Sub-Contractor receives any notice of cancellation or 
restrictive modification to the insurance provided to them they shall immediately notify the 
Employer in writing of such cancellation or restriction and shall advise what action the Contractor 
or his Sub-Contractor will take to remedy such action.  
If the Contractor fails to effect and keep in force the insurances referred to then the Employer may 
effect and keep in force any such insurances and pay such premium or premiums as may be 
necessary for that purpose and from time to time deduct the amount paid by the Employer from 
any monies due or which may become due to the Contractor or recover same as a debt from the 
Contractor. 

 
Sub-Contractors  
 
The Contractor shall: 

a) ensure that all potential and appointed Sub-Contractors are aware of the whole contents of this clause, 
and  

b) enforce the compliance by Sub-Contractors with this clause where applicable.”  
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Part C2: Pricing Data 
 

C2.1 Pricing Instructions: Option A 
 

3 The conditions of contract  

How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract, April 2013 (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price Schedule is the Price Schedule unless later changed in 
accordance with this contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 
the Price for each lump sum item in the Price Schedule which the Contractor 

has completed and 
where a quantity is stated for an item in the Price Schedule, an amount 

calculated by multiplying the quantity which the Contractor has 
completed by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price 

Schedule. Where a quantity is stated for an item in the Price Schedule, the 
Price is calculated by multiplying the quantity by the rate. 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 
Where it is contemplated that the Price Schedule represents the type of work, quantity and cost thereof which 
may or not be selected by the Employer, it is important to ensure that service items listed do not create liability 
on a daily basis if that is not the intention. For example, if the service is maintenance of an installation on an 
ad hoc or call-off basis which may require the Contractor to be on standby but not permanently on the Affected 
Property, avoid listing service items which may be treated as preliminary and general (P&Gs) items, whether 
fixed or time-related such as contractual requirements, establishing on site, offices, storage, ablutions, water 
supplies, power supply, telecommunications. The Price Schedule should align with the intention of the contract 
and selection of Option X 19 should be considered. If the Contractor is required to price P&G items ensure 
that the tender, contract and Price Schedule provides clearly that daily charges are applicable only as 
necessitated by the specific activity and authorised by the Service Manager. Particular care should be taken 
when utilising SANS 1200 as a guide for tenderers or for preparing templates for Price Schedules in tenders. 
Avoid referring to the Price Schedule as the Activity Schedule.   
 

Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price 
List.   The Price List is only a pricing document.   
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Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price 
List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling the price 
list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown 
on it can be priced in the price list and result in a satisfactory cash flow in terms of clause 11.2(17).  
 

Preparing the price list 

It will be assumed that the tendering contractor has read Pages 14, 15 and 76 of the TSC3 Guidance Notes 
before preparing the price list.  Items in the price list may have been inserted by the Employer and the 
tendering contractor should insert any additional items which he considers necessary.  Whichever party 
provides the items in the price list the total of the Prices is assumed to be fully inclusive of everything 
necessary to Provide the Service as described at the time of entering into this contract.  
 
1 As the Contractor has an obligation to correct Defects (core clause 42.1) and there is no compensation 
event for this unless the Defect was due to an Employer’s risk, the lump sum Prices and rates must also 
include for the correction of Defects. 
 
2 If the Contractor has decided not to identify a particular item in the price list at the time of tender the cost 
to the Contractor of doing the work must be included in, or spread across, the other Prices and rates in the 
price list in order to fulfil the obligation to complete the service for the tendered total of the Prices.   
 
3 There is no adjustment to lump sum prices in the price list if the amount, or quantity, of work within that 
lump sum item of service later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the Prices is as a result of a compensation event. See Clause 60.1. 
 
4 Hence the Prices and rates tendered by the Contractor in the price list are inclusive of everything 
necessary and incidental to Providing the Service in accordance with the Service Information, as it was at 
the time of tender, as well as correct any Defects not caused by an Employer’s risk.  
 
5 The Contractor does not have to allow in his Prices and rates for matters that may arise as a result of a 
compensation event.  It should be noted that the list of compensation events includes those arising as a 
result of an Employer's risk event listed in core clause 80.1. 

 
6 All rates quoted as part of this bid will apply to Task Orders as and when required. 
 

Format of the price list 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering 
contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and 
Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the 
quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity 
to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated 
units of time) is stated in the Expected Quantity column. 
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3rd Party Procured Items and Services: 

• Spares (material) and sub-contracted work will be charged at cost plus mark-up.  

• Payment for this contract will be against proven cost. 

• VAT shall not form part of mark-up calculations.   

• ACSA shall provide the storeroom where the materials will be stored. 

• The procured spares/materials quotes must be market related and contractor to provide a receipt from 

supplier. Cost shall be net cost (excluding VAT) of parts supplied to site with all discounts deducted.  

• All material supplied must be SABS approved or any other internationally recognized safety and quality 

authority. 

• The VAT portion must be indicated separately on all invoices. 

 

Monthly, Quarterly, Six Monthly and Annual Maintenance costs 

• Must include all costs applicable to carry out the service viz.  labour, consumables, travel, 

accommodation 

 

Critical Spares Holding 

• Claim on the usage of Critical Spares Holding will be based on prior ACSA approval and proven cost 

approved by ACSA representative. Where the critical spares has been exhausted or spare is required, 

the 3rd party item/services mark-up rates on table below shall apply. 

• All spare charges incurred under this contract shall be priced and invoiced at the landed cost, which 

includes all transportation, customs, duties and other related expenses. 

Contract Rates 

Travelling time charges or allowances will not be paid separately and where applicable must be included in 

the rates above. 

 

CPI on the Contract Rates 

Contract rates will be increased/decreased (averaged over the 12-month period) according to CPI. 

CPI value in the price list is used for estimation purposes the applicable CPI will be the CPI at the 

anniversary date of the contract. 

 

Technical Standards and Manual: 

The quality of maintenance work done must align with: 

• Original Equipment Manufacturer maintenance requirements 

• Applicable ACSA Maintenance procedures and its amendments. 

 

Parking: 

A Parking access card will be applied for and issued to facilitate access through the entrance and exit 

booms. This card is payable in cash at the start of each calendar month – at the Parking Office. This card 

shall only be utilised for the purpose of performing duties under this SLA. Any abuse of the use of this card 

for personal use shall be penalised at R5000.00 per occurrence. 
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Permits: 

 

• Please note that before working at any site, all personnel (all members of the contractor team, both 

from the main contractor and sub-contractors) will be required to be in possession of an ACSA permit. 

 

• The Contractor shall not be compensated for costs relating to ACSA required permits, nor for labour / 

time spent in obtaining it. An allowance must be made in the schedule of rates for costs in this regard.  

 

• Proof of having attended the airside induction training course is required for all personal permit 

applications. Fees are levied for these courses. Fees are further levied for all permit renewals and 

refresher courses - where applicable. 

 

• The Contractor must ensure that he/she is, at all times, familiar with ACSA’s safety and security 

requirements relating to permits in order for no work to be delayed as a result thereof. This will include 

the permit application process.  

 

• All employees will be checked for criminal records and no permit will be granted to those with criminal 

records. Note that (within reason) the Contractor will have no claim against ACSA in the event that a 

permit request is refused. 

 

• Permit costs will need to be paid up front by the successful bidder and ACSA will reimburse against 

proof of payment. No mark-up to be levied on Permit costs. Cost for lost permits and new employees 

will not be reimbursed by ACSA. Refer to the Attached Permit Fees for the different airport sites. 
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Part C2: Pricing Data 
 

C2.2 Price Schedule 

 
The following Activity Schedule is provided “as-is” for the benefit of the Bidder.  ACSA (the Employer) cannot 
guarantee that it is complete in all respects.  The Bidder is responsible for providing an Activity Schedule 
which is accurate, complete and in accordance with their proposal.  Also, refer to C3 (Service information) 
for activities that need to be priced.  Only items listed in this Activity Schedule may be billed to the Employer. 
 
ACSA reserves the right to vary all the activities according to the rates given in this contract. 

 
1) The Contract Data, Service information, drawings and any other documents relevant to this tender 

must be read in conjunction with the Activity Schedule.  

2) The contractor must plan the work in this contract as a set of activities. These should be the same 
activities as he shows on his programme.  

3) This schedule covers the items that will be measurable. A lump sum price for each activity shall be 
entered and no other items will be measured. Costs not covered by the items may be included in the 
most appropriate items listed. The Contractor has the liberty to insert items, quantities and rates of 
his own choosing in the said schedule as a separate line item.  

4) The pricing schedule as completed by the Contractor shall be VAT exclusive prices and shall cover, 
“inter alia” all general risks, liabilities, obligations, profit, expenses, costs, bonuses, all allowances 
such as shift and standby allowances, sick-leave, other leave, brackets, fixings, incidentals, 
consumables etc. that will be required to successfully complete this contract as set forth or as implied 
in the documents on which this Contract is based.  

5) The contractor is to take note that payment is made for each activity only when it is complete. 
“Complete” as it is used in this schedule means the complete system or unit as specified in the 
particular document.  

6) The description of each item shall, unless otherwise stated herein, be held to include making, 
conveying and delivering, unloading, storing, unpacking, hoisting, setting, fitting and fixing in position, 
cutting and waste, patterns, models and templates, plant, temporary works, return of packaging, 
establishment charges, profit and all other obligations arising out of the contractual conditions.  

7) The quantities and rates included for day work shall form part of the tender price, but Contractors 
shall note that this item must be regarded as provisional and will only be payable to the Contractor if 
and when a written order to this effect has been issued.  

8) “Foreign” shall mean the CIF (Cost, Insurance and Freight) value.  

9) No alterations to the original text shall be allowed. If any alterations are made, it shall be ignored, 
and the original wording will apply.  

10) Variations in the scope and extent of the work shall be allowed to meet the ACSA Contract Manager 
requirements and shall be measured and priced at the rates entered in the Activity Schedule, where 
appropriate, and shall form an addition to or deduction from the total of the Accepted Contract 
Amount. Any items or variations for which rates have not been included in the Activity Schedule shall 
be agreed by the service manager or s/he delegate and the contractor and priced as non-scheduled 
items.  

11) All provisional sums and contingency amounts shall be expended as directed by the Engineer and 
any balance remaining shall be deducted from the contract sum.  

12) All items described as “provisional” shall be measured as executed and paid for according to prices 
in the Activity Schedule and any amounts not spent shall be deducted from the contract price. No 
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work for which “provisional” items are provided shall, be commenced without written instructions from 
the Engineer.  

13) No commitment to expending any portion of the contingency amounts and/or provisional sums are 
made or implied by the Employer.  

14) The Contractor shall not be entitled to any claim in instances where provisional sums are partially or 
in total removed from the contract.  

15) No admin fee shall be payable on sub-contractor remuneration.  

16) Quantities on the Activity schedule are only for the purpose of determining the winning bidder, work 
done can be lower or higher than the measured or proposed quantity.  
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1. MAINTENANCE PRICING FOR UPINGTON INTERNATIONAL IRPORT  
 

1.1 Part A: Preventative Maintenance per annum 
 

ITEM 
NO 

DESCRIPTION UNIT (A)  (B) (C) = (A) X (B) 

Quantity Rate Price per year 

1. Contract Management and 
Administration (Including required 
reporting such as monthly reports, 
spares inventory management 
reports, office leasing / overheads, 
office utilities, etc.) 

 
 
 

Sum 

 

 
1 

 
 

R                                  

2. Health and Safety File Sum 1  R                               

3. Provisional Sum for Airside Permit & 
Parking 

Prov. 
Sum 

 
1 
 

  
R 50 000 

R                         

4. Preventative Maintenance of 
Generator sets in line with the 
Preventative maintenance scope & 
OEM recommendations – Labour & 
Travelling  

Annually   
 

1 

  

4.1 Parts for annual Preventative Maintenance as per OEM’s recommendations & in line with the 
preventative maintenance scope 

a)       

b)       

c)       

d)       

e)       

f)       

g)       

h)       

i)       

j)       

k)       

l)       

m)       

n)       

o)       

p)       

q)       

r)       

s)       

t)       

u)       

v)  
 

       

Sub-Total A: Preventative Maintenance per annum  
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NB: It must be noted that the suggested preventative maintenance schedule is a guideline. The contractor must price the 
scope of work in its totality and based on the proposed equipment. The frequencies and OEM requirements will differ 
from one service provider to the other. Contractor must attach the separate pricing schedule where applicable. 
The activity schedule is minimum work required and the contractor as the subject expert matter on these services they 
are bidding for shall fill in any other activity with prices for “other” activities which they deem necessary to achieve the 
set outcomes on availability, reliability, maintainability, MTTR, MTBF, legislative and all other targets set in this contract. 
Should an alternative not be presented, the offer will be deemed as the contractor’s optimal proposal for which 
they will be liable for. 
 

All rates for all activities including diagnostic and repair shall include all required tools, software, hardware, and 
consumables (including all applicable specialised tools and software, hardware and consumables) Onus is on the 
contractor to price correctly). 
 
The contractor is fully responsible to ensure that labour resources remain adequate and competent in order to maintain 
required service levels, system performance levels and according to all applicable laws and regulations. The Tenderer 
shall also ensure that all required maintenance is catered for as per the Original Equipment Manufacturer in the pricing 
above. 
 
Incentives and Low service damages will be applicable as per the Low service damages table and Incentive table in 
this contract.  

 
1.2 Part B: Corrective Maintenance 

 
 

1.2.1 Labour Rates for Call out (Including first hour on site and travelling cost) 
 

Description Rate/ hour Quantity  Rate/ hour 

Electrician R                                  12 R                                  

Technical Assistant  R                               12 R                               

Engineer/ OEM Specialist  R  3 R  

Sub-Total B: Call-outs (per annum) R 
 

NOTE: CALLOUT FEE  

a) Any work not included under Part A shall be deemed as Corrective Maintenance (additional/ non-scheduled 
work) and will be charged at the below rates.  

b) All rates for all activities including diagnostic and repair shall include all required tools, software, hardware, and 
consumables (including all applicable specialized tools and software, hardware and consumables) Onus is on 
the contractor to price correctly). 

c) All *callouts* shall include all applicable travelling, all personnel insurance, holidays with pay, incentive bonuses, 
cellphone allowances, etc.  

d) Labour laws and all applicable laws shall be followed by the contractor. 
e) Call outs are not chargeable during hours technician/artisan/assistants, or any applicable resource are on site. 
f) The contractor will be compensated according to the contractor’s repair rate provided in the below table and it 

is subject to discussion with the service manager. 
g) Call-out remuneration is applicable to activities falling out of preventative maintenance activities, thus ACSA will 

not pay for breakdowns which are due to preventative maintenance negligence by the contractor.  
h) Any defects due to design and installation negligence during the 12 months warranty period after completion of 

the project will be at the contractor’s cost. 
i) Call out rate must include all required travelling and the first hour on site. 
j) Call out fee shall not be applicable when contractors are onsite. 

 

1.2.2 Labour Rates (After first hour on site) 

DESCRIPTION NORMAL 
HOURS  

 AFTER 
HOURS 

SUNDAYS/ 
PUBLIC HOLIDAY 

RATE/ 
HOUR 

RATE/ HOUR RATE/ HOUR 

Electrician R                                  R                                  R                                  
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DESCRIPTION NORMAL 
HOURS  

 AFTER 
HOURS 

SUNDAYS/ 
PUBLIC HOLIDAY 

RATE/ 
HOUR 

RATE/ HOUR RATE/ HOUR 

Technical Assistant  R                               R                               R                               

Engineer/ OEM Specialist  R  R  R  

Other 1 (Specify) R  R R 

 
Normal hours shall be as per airport’s operating hours.  
*All rates to exclude vat.  Subject to mutual agreement between ACSA and the Contractor, the number of staff allocated 
to the contract may be increased/decreased to cater for special needs that may arise from time to time. 
Labour rates shall include all personnel insurance, holidays with pay, incentive bonuses.  
Note: Labour time shall be calculated for the time spent on site. 
Call out fee shall not be applicable when contractors are onsite. 
 

1.3 Part C: Ad-hoc Maintenance 

DESCRIPTION UNIT AMOUNT  

Corrective Maintenance  Provisional Sum R250 000.00 

Third-party procured items or services Provisional Sum R 200 000.00                            

Sub-Total C: Ad-hoc Maintenance (per annum) R 450 000.00  
 

1.4 Mark-up (third party procured items or services) 
Value of Item or Services  **Mark-up (Contractor to fill in) 

R0 - R2,000 % 

R2,001 - R5,000 % 

R5,001 - R10,000 % 

R10,001 - R50,000 % 
 

MARK-UP and SPARES (Applicable to Preventative & Corrective Maintenance) 
Mark-up – The inserted amounts are for budgeting purposes.  

• The spares list must be prepared based on the tenderers’ best current spares prices (excl. VAT). 

• The mark-up will be applicable on third party quotations as per requirements of the system.  

• The mark-up will be applicable to the total of the third-party quotation not on single line items in a quotation. 

• Cost shall be net cost (excluding VAT) of parts delivered to site with all discounts deducted. 

• Spares and sub–contractors work will be charged at cost plus mark-up. 

• VAT shall not form part of mark-up calculations.  

• The actual costs of spares will be reimbursed on submission of invoices and suppliers supporting documents. 

• Where required the contractor will provide ACSA with 3 quotations to ensure the most cost-effective pricing is 
achieved. 

 

Spares will be managed using ACSA’s manual inventory management system. 

• The manual inventory management system will include but not limited to;  

• Conducting and submission of monthly and quarterly stock count to the Service Manager by the contractor, 

• Keeping up-to-date inventory cards by the contractor,  

• Management of spares movement by the contractor, 

• Keeping an up-to-date inventory file (purchase order and request, work order, delivery note, stock count records, 
etc.). 

• Ensure safety and security of the storeroom by the contractor as per space given to them. 

• The space for spare storage shall be allocated by ACSA to the contractor and can be a shared space as per space 
availability. 

• Management of inventory by the contractor as per ACSA inventory procedure 

• All spare charges incurred under this contract shall be invoiced at the landed cost, which includes all transportation, 
customs, duties and other related expenses. 
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1.5 Part D: Total Offered total of the Prices (Summary Schedule).  
 
Below is the guide that must be used in estimating the offered total of the Prices. This amount must be reported as the offered total of 
the Prices in the corresponding schedules. Tenderers are reminded that this amount is for illustrative purposes only and that ACSA will 
not be under any obligation to expend the full or any portion of this amount. Monthly contract expenditure will be strictly calculated 
according to the Activity Schedule as provided above. 

 

DESCRIPTION  TOTAL 

Sub-Total A: Preventative Maintenance (per 
annum) 

 

 
Sub-Total B: Call-outs  
 

 

 
Sub-Total C: Ad-hoc maintenance – Provisional 
Sum 
 

 

R 450 000.00 

Sub-Total D: Maintenance Cost for 12 Months 
(Year 1) Exclusive of VAT 

 

 
1.6 Part E: Total Maintenance Contract value for a Period of 36 months, including 

annual CPI price adjustments (As per Stats SA) 
 

DESCRIPTION  TOTAL 

Sub-Total D: Total Maintenance Cost for a period of 
12 Months (Year 1) Exclusive of VAT (FROM 
ABOVE) 

 

Sub-Total E: Year 2 (Year 1 Plus 6% CPI Escalation) 
 

Sub-Total F: Year 3 (Year 2 Plus 6% CPI Escalation) 
 

Estimated Contract Value for 3 years (Excluding 
VAT) 

 

 
Add 15% Vat 

 

Total: (Estimated Maintenance Contract Value for 
3 years* (Inclusive of 15% VAT) (Carried to the 
Form of Offer) 

 

 

Contract values will be adjusted according to the indices stipulated by Statistic SA – Consumer Price Indices- All income 
groups. 6% escalation should be used for illustrative purposes. 
 
Note:  
 * Total maintenance cost for duration of the contract) must be carried over to the C1.1 form of offer and acceptance.  
The values in this table/contract are not guaranteed, payment will be done as per approved work / activity done and 
assessments in this contract. 
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2. PRICING FOR GENERATOR SETS MAINTENANCE AT GEORGE 
AIRPORT  
 

2.1 Part A: Preventative Maintenance per annum 
 

ITEM 
NO 

DESCRIPTION UNIT (A)  (B) (C) = (A) X (B) 

Quantity Rate Price per year 

1. Contract Management and 
Administration (Including required 
reporting such as monthly reports, 
spares inventory management 
reports, office leasing / overheads, 
office utilities, etc.) 

 
 
 

Sum 

 

 
1 

 
 

R                                  

2. Health and Safety File Sum 1  R                               

3. Provisional Sum for Airside Permit & 
Parking 

Prov. 
Sum 

 
1 
 

  
R 50 000 

R                         

4. Preventative Maintenance of 
Generator sets in line with the 
Preventative maintenance scope & 
OEM recommendations – Labour & 
Travelling  

Annually   
 

1 

  

4.1 Parts for annual Preventative Maintenance as per OEM’s recommendations & in line with the 
preventative maintenance scope 

a)       

b)       

c)       

d)       

e)       

f)       

g)       

h)       

i)       

j)       

k)       

l)       

m)       

n)       

o)       

p)       

q)       

r)       

s)       

t)       

u)       

v)  
 

       

Sub-Total A: Preventative Maintenance per annum  
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NB: It must be noted that the suggested preventative maintenance schedule is a guideline. The contractor must price the 
scope of work in its totality and based on the proposed equipment. The frequencies and OEM requirements will differ 
from one service provider to the other. Contractor must attach the separate pricing schedule where applicable. 
The activity schedule is minimum work required and the contractor as the subject expert matter on these services they 
are bidding for shall fill in any other activity with prices for “other” activities which they deem necessary to achieve the 
set outcomes on availability, reliability, maintainability, MTTR, MTBF, legislative and all other targets set in this contract. 
Should an alternative not be presented, the offer will be deemed as the contractor’s optimal proposal for which 
they will be liable for. 
 

All rates for all activities including diagnostic and repair shall include all required tools, software, hardware, and 
consumables (including all applicable specialised tools and software, hardware and consumables) Onus is on the 
contractor to price correctly). 
 
The contractor is fully responsible to ensure that labour resources remain adequate and competent in order to maintain 
required service levels, system performance levels and according to all applicable laws and regulations. The Tenderer 
shall also ensure that all required maintenance is catered for as per the Original Equipment Manufacturer in the pricing 
above. 
 
Incentives and Low service damages will be applicable as per the Low service damages table and Incentive table in 
this contract.  

 
2.2 Part B: Corrective Maintenance 

 
 

2.2.1 Labour Rates for Call out (Including first hour on site and travelling cost) 
 

Description Rate/ hour Quantity  Rate/ hour 

Electrician R                                  12 R                                  

Technical Assistant  R                               12 R                               

Engineer/ OEM Specialist  R  3 R  

Sub-Total B: Call-outs (per annum) R 
 

NOTE: CALLOUT FEE  

• Any work not included under Part A shall be deemed as Corrective Maintenance (additional/ non-scheduled 
work) and will be charged at the below rates.  

• All rates for all activities including diagnostic and repair shall include all required tools, software, hardware, and 
consumables (including all applicable specialized tools and software, hardware and consumables) Onus is on 
the contractor to price correctly). 

• All *callouts* shall include all applicable travelling, all personnel insurance, holidays with pay, incentive bonuses, 
cellphone allowances, etc.  

• Labour laws and all applicable laws shall be followed by the contractor. 

• Call outs are not chargeable during hours technician/artisan/assistants, or any applicable resource are on site. 

• The contractor will be compensated according to the contractor’s repair rate provided in the below table and it 
is subject to discussion with the service manager. 

• Call-out remuneration is applicable to activities falling out of preventative maintenance activities, thus ACSA will 
not pay for breakdowns which are due to preventative maintenance negligence by the contractor.  

• Any defects due to design and installation negligence during the 12 months warranty period after completion of 
the project will be at the contractor’s cost. 

• Call out rate must include all required travelling and the first hour on site. 
• Call out fee shall not be applicable when contractors are onsite. 
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2.2.2 Labour Rates (After first hour on site) 

DESCRIPTION NORMAL 
HOURS  

 AFTER 
HOURS 

SUNDAYS/ 
PUBLIC HOLIDAY 

RATE/ 
HOUR 

RATE/ HOUR RATE/ HOUR 

Electrician R                                  R                                  R                                  

Technical Assistant  R                               R                               R                               

Engineer/ OEM Specialist  R  R  R  

Other 1 (Specify) R  R R 

 
Normal hours shall be as per airport’s operating hours.  
*All rates to exclude vat.  Subject to mutual agreement between ACSA and the Contractor, the number of staff allocated 
to the contract may be increased/decreased to cater for special needs that may arise from time to time. 
Labour rates shall include all personnel insurance, holidays with pay, incentive bonuses.  
Note: Labour time shall be calculated for the time spent on site. 
Call out fee shall not be applicable when contractors are onsite. 
 

2.3 Part C: Ad-hoc Maintenance 

DESCRIPTION UNIT AMOUNT  

Corrective Maintenance  Provisional Sum R250 000.00 

Third-party procured items or services Provisional Sum R 200 000.00                            

Sub-Total C: Ad-hoc Maintenance (per annum) R 450 000.00  
 

2.4 Mark-up (third party procured items or services) 
Value of Item or Services  **Mark-up (Contractor to fill in) 

R0 - R2,000 % 

R2,001 - R5,000 % 

R5,001 - R10,000 % 

R10,001 - R50,000 % 
 

MARK-UP and SPARES (Applicable to Preventative & Corrective Maintenance) 
Mark-up – The inserted amounts are for budgeting purposes.  

• The spares list must be prepared based on the tenderers’ best current spares prices (excl. VAT). 

• The mark-up will be applicable on third party quotations as per requirements of the system.  

• The mark-up will be applicable to the total of the third-party quotation not on single line items in a quotation. 

• Cost shall be net cost (excluding VAT) of parts delivered to site with all discounts deducted. 

• Spares and sub–contractors work will be charged at cost plus mark-up. 

• VAT shall not form part of mark-up calculations.  

• The actual costs of spares will be reimbursed on submission of invoices and suppliers supporting documents. 

• Where required the contractor will provide ACSA with 3 quotations to ensure the most cost-effective pricing is 
achieved. 

 

Spares will be managed using ACSA’s manual inventory management system. 

• The manual inventory management system will include but not limited to;  

• Conducting and submission of monthly and quarterly stock count to the Service Manager by the contractor, 

• Keeping up-to-date inventory cards by the contractor,  

• Management of spares movement by the contractor, 

• Keeping an up-to-date inventory file (purchase order and request, work order, delivery note, stock count records, 
etc.). 

• Ensure safety and security of the storeroom by the contractor as per space given to them. 

• The space for spare storage shall be allocated by ACSA to the contractor and can be a shared space as per space 
availability. 

• Management of inventory by the contractor as per ACSA inventory procedure 

• All spare charges incurred under this contract shall be invoiced at the landed cost, which includes all transportation, 



 

Page 8 
Part C2.2 Price Schedule Part` C 2.2 

Confidential 

customs, duties and other related expenses. 
 

 

2.5 Part D: Total Offered total of the Prices (Summary Schedule).  
 
Below is the guide that must be used in estimating the offered total of the Prices. This amount must be reported as the offered total of 
the Prices in the corresponding schedules. Tenderers are reminded that this amount is for illustrative purposes only and that ACSA will 
not be under any obligation to expend the full or any portion of this amount. Monthly contract expenditure will be strictly calculated 
according to the Activity Schedule as provided above. 

 

DESCRIPTION  TOTAL 

Sub-Total A: Preventative Maintenance (per 
annum) 

 

 
Sub-Total B: Call-outs  
 

 

 
Sub-Total C: Ad-hoc maintenance – Provisional 
Sum 
 

 

R 450 000.00 

Sub-Total D: Maintenance Cost for 12 Months 
(Year 1) Exclusive of VAT 

 

 
2.6 Part E: Total Maintenance Contract value for a Period of 36 months, including 

annual CPI price adjustments (As per Stats SA) 
 

DESCRIPTION  TOTAL 

Sub-Total D: Total Maintenance Cost for a period of 
12 Months (Year 1) Exclusive of VAT (FROM 
ABOVE) 

 

Sub-Total E: Year 2 (Year 1 Plus 6% CPI Escalation) 
 

Sub-Total F: Year 3 (Year 2 Plus 6% CPI Escalation) 
 

Estimated Contract Value for 3 years (Excluding 
VAT) 

 

 
Add 15% Vat 

 

Total: (Estimated Maintenance Contract Value for 
3 years* (Inclusive of 15% VAT) (Carried to the 
Form of Offer) 

 

 

Contract values will be adjusted according to the indices stipulated by Statistic SA – Consumer Price Indices- All income 
groups. 6% escalation should be used for illustrative purposes. 
 
Note:  
 * Total maintenance cost for duration of the contract) must be carried over to the C1.1 form of offer and acceptance.  
The values in this table/contract are not guaranteed, payment will be done as per approved work / activity done and 
assessments in this contract. 
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3. PRICING FOR GENERATOR SETS MAINTENANCE AT KIMBERLEY 
AIRPORT  
 

2.7 Part A: Preventative Maintenance per annum 
 

ITEM 
NO 

DESCRIPTION UNIT (A)  (B) (C) = (A) X (B) 

Quantity Rate Price per year 

1. Contract Management and 
Administration (Including required 
reporting such as monthly reports, 
spares inventory management 
reports, office leasing / overheads, 
office utilities, etc.) 

 
 
 

Sum 

 

 
1 

 
 

R                                  

2. Health and Safety File Sum 1  R                               

3. Provisional Sum for Airside Permit & 
Parking 

Prov. 
Sum 

 
1 
 

  
R 50 000 

R                         

4. Preventative Maintenance of 
Generator sets in line with the 
Preventative maintenance scope & 
OEM recommendations – Labour & 
Travelling  

Annually   
 

1 

  

4.1 Parts for annual Preventative Maintenance as per OEM’s recommendations & in line with the 
preventative maintenance scope 

w)       

x)       

y)       

z)       

aa)       

bb)       

cc)       

dd)       

ee)       

ff)       

gg)       

hh)       

ii)       

jj)       

kk)       

ll)       

mm)       

nn)       

oo)       

pp)       

qq)       

rr)  
 

       

Sub-Total A: Preventative Maintenance per annum  
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NB: It must be noted that the suggested preventative maintenance schedule is a guideline. The contractor must price the 
scope of work in its totality and based on the proposed equipment. The frequencies and OEM requirements will differ 
from one service provider to the other. Contractor must attach the separate pricing schedule where applicable. 
The activity schedule is minimum work required and the contractor as the subject expert matter on these services they 
are bidding for shall fill in any other activity with prices for “other” activities which they deem necessary to achieve the 
set outcomes on availability, reliability, maintainability, MTTR, MTBF, legislative and all other targets set in this contract. 
Should an alternative not be presented, the offer will be deemed as the contractor’s optimal proposal for which 
they will be liable for. 
 

All rates for all activities including diagnostic and repair shall include all required tools, software, hardware, and 
consumables (including all applicable specialised tools and software, hardware and consumables) Onus is on the 
contractor to price correctly). 
 
The contractor is fully responsible to ensure that labour resources remain adequate and competent in order to maintain 
required service levels, system performance levels and according to all applicable laws and regulations. The Tenderer 
shall also ensure that all required maintenance is catered for as per the Original Equipment Manufacturer in the pricing 
above. 
 
Incentives and Low service damages will be applicable as per the Low service damages table and Incentive table in 
this contract.  

 
2.8 Part B: Corrective Maintenance 

 
 

3.2.1 Labour Rates for Call out (Including first hour on site and travelling cost) 
 

Description Rate/ hour Quantity  Rate/ hour 

Electrician R                                  12 R                                  

Technical Assistant  R                               12 R                               

Engineer/ OEM Specialist  R  3 R  

Sub-Total B: Call-outs (per annum) R 
 

NOTE: CALLOUT FEE  

• Any work not included under Part A shall be deemed as Corrective Maintenance (additional/ non-scheduled 
work) and will be charged at the below rates.  

• All rates for all activities including diagnostic and repair shall include all required tools, software, hardware, and 
consumables (including all applicable specialized tools and software, hardware and consumables) Onus is on 
the contractor to price correctly). 

• All *callouts* shall include all applicable travelling, all personnel insurance, holidays with pay, incentive bonuses, 
cellphone allowances, etc.  

• Labour laws and all applicable laws shall be followed by the contractor. 

• Call outs are not chargeable during hours technician/artisan/assistants, or any applicable resource are on site. 

• The contractor will be compensated according to the contractor’s repair rate provided in the below table and it 
is subject to discussion with the service manager. 

• Call-out remuneration is applicable to activities falling out of preventative maintenance activities, thus ACSA will 
not pay for breakdowns which are due to preventative maintenance negligence by the contractor.  

• Any defects due to design and installation negligence during the 12 months warranty period after completion of 
the project will be at the contractor’s cost. 

• Call out rate must include all required travelling and the first hour on site. 
• Call out fee shall not be applicable when contractors are onsite. 
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3.2.2 Labour Rates (After first hour on site) 

DESCRIPTION NORMAL 
HOURS  

 AFTER 
HOURS 

SUNDAYS/ 
PUBLIC HOLIDAY 

RATE/ 
HOUR 

RATE/ HOUR RATE/ HOUR 

Electrician R                                  R                                  R                                  

Technical Assistant  R                               R                               R                               

Engineer/ OEM Specialist  R  R  R  

Other 1 (Specify) R  R R 

 
Normal hours shall be as per airport’s operating hours.  
*All rates to exclude vat.  Subject to mutual agreement between ACSA and the Contractor, the number of staff allocated 
to the contract may be increased/decreased to cater for special needs that may arise from time to time. 
Labour rates shall include all personnel insurance, holidays with pay, incentive bonuses.  
Note: Labour time shall be calculated for the time spent on site. 
Call out fee shall not be applicable when contractors are onsite. 
 

2.9 Part C: Ad-hoc Maintenance 

DESCRIPTION UNIT AMOUNT  

Corrective Maintenance  Provisional Sum R250 000.00 

Third-party procured items or services Provisional Sum R 200 000.00                            

Sub-Total C: Ad-hoc Maintenance (per annum) R 450 000.00  
 

2.10 Mark-up (third party procured items or services) 
Value of Item or Services  **Mark-up (Contractor to fill in) 

R0 - R2,000 % 

R2,001 - R5,000 % 

R5,001 - R10,000 % 

R10,001 - R50,000 % 
 

MARK-UP and SPARES (Applicable to Preventative & Corrective Maintenance) 
Mark-up – The inserted amounts are for budgeting purposes.  

• The spares list must be prepared based on the tenderers’ best current spares prices (excl. VAT). 

• The mark-up will be applicable on third party quotations as per requirements of the system.  

• The mark-up will be applicable to the total of the third-party quotation not on single line items in a quotation. 

• Cost shall be net cost (excluding VAT) of parts delivered to site with all discounts deducted. 

• Spares and sub–contractors work will be charged at cost plus mark-up. 

• VAT shall not form part of mark-up calculations.  

• The actual costs of spares will be reimbursed on submission of invoices and suppliers supporting documents. 

• Where required the contractor will provide ACSA with 3 quotations to ensure the most cost-effective pricing is 
achieved. 

 

Spares will be managed using ACSA’s manual inventory management system. 

• The manual inventory management system will include but not limited to;  

• Conducting and submission of monthly and quarterly stock count to the Service Manager by the contractor, 

• Keeping up-to-date inventory cards by the contractor,  

• Management of spares movement by the contractor, 

• Keeping an up-to-date inventory file (purchase order and request, work order, delivery note, stock count records, 
etc.). 

• Ensure safety and security of the storeroom by the contractor as per space given to them. 

• The space for spare storage shall be allocated by ACSA to the contractor and can be a shared space as per space 
availability. 

• Management of inventory by the contractor as per ACSA inventory procedure 

• All spare charges incurred under this contract shall be invoiced at the landed cost, which includes all transportation, 
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customs, duties and other related expenses. 
 

 

2.11 Part D: Total Offered total of the Prices (Summary Schedule).  
 
Below is the guide that must be used in estimating the offered total of the Prices. This amount must be reported as the offered total of 
the Prices in the corresponding schedules. Tenderers are reminded that this amount is for illustrative purposes only and that ACSA will 
not be under any obligation to expend the full or any portion of this amount. Monthly contract expenditure will be strictly calculated 
according to the Activity Schedule as provided above. 

 

DESCRIPTION  TOTAL 

Sub-Total A: Preventative Maintenance (per 
annum) 

 

 
Sub-Total B: Call-outs  
 

 

 
Sub-Total C: Ad-hoc maintenance – Provisional 
Sum 
 

 

R 450 000.00 

Sub-Total D: Maintenance Cost for 12 Months 
(Year 1) Exclusive of VAT 

 

 
2.12 Part E: Total Maintenance Contract value for a Period of 36 months, including 

annual CPI price adjustments (As per Stats SA) 
 

DESCRIPTION  TOTAL 

Sub-Total D: Total Maintenance Cost for a period of 
12 Months (Year 1) Exclusive of VAT (FROM 
ABOVE) 

 

Sub-Total E: Year 2 (Year 1 Plus 6% CPI Escalation) 
 

Sub-Total F: Year 3 (Year 2 Plus 6% CPI Escalation) 
 

Estimated Contract Value for 3 years (Excluding 
VAT) 

 

 
Add 15% Vat 

 

Total: (Estimated Maintenance Contract Value for 
3 years* (Inclusive of 15% VAT) (Carried to the 
Form of Offer) 

 

 

Contract values will be adjusted according to the indices stipulated by Statistic SA – Consumer Price Indices- All income 
groups. 6% escalation should be used for illustrative purposes. 
 
Note:  
 * Total maintenance cost for duration of the contract) must be carried over to the C1.1 form of offer and acceptance.  
The values in this table/contract are not guaranteed, payment will be done as per approved work / activity done and 
assessments in this contract. 
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C3 Scope of Work 
 

C3 Service Information 
 
DESCRIPTION OF THE WORKS 
 

Employer’s objectives 
 
This Scope of Work (SOW) outlines the responsibilities, tasks, and deliverables required for the 
preventive and corrective maintenance of Diesel Generators at Upington International, George and 
Kimberley Airports for a period of 36 months. The purpose of this maintenance contract is to ensure all 
equipment and systems are functioning optimally with minimal downtime and are compliant with all 
relevant regulations and standards.  
 
This scope outlines the tasks, responsibilities, and expectations associated with keeping diesel 
generator sets equipment in optimal working condition 
 
The Contractor will provide maintenance and repair services of diesel generator sets equipment at 
Airports Company South Africa for a period of 36 months. The specifications and requirements in this 
document comprise the description of the Works. The Contractor will be appointed directly by the 
Airports Company of South Africa. 
Onus is on the contractor to provide assurance that competent persons will be carrying out all tasks in 
accordance with all the applicable standards, OEM requirements, procedures, regulations and 
legislative requirements. 
 
 
Equipment List covered in this contract: 
 

• Diesel generator sets  
 
The scope entails maintenance of Back-up Generators at Cape Town International Airport. In brief, 

maintenance involves inspection, servicing, repairs, replacement of parts, and system performance 

testing as per ACSA standards. 

 

• Servicing - Performing routine inspection and preventive maintenance as prescribed by the 

original equipment manufacturer (OEM) specifications and ACSA’s planned maintenance 

procedure D 060 006M.  

 

• Repairs – Responding to breakdowns, callouts and restoring the equipment to a safe working 

condition. 

 

• Replacement – changing of faulty components and the batteries (every 2 years) or obsolete 

components with an upgraded part or modification. 

 

• System Performance Test – Testing the system’s performance as per the original equipment 

manufacture’s (OEM) specifications if applicable as well as power loss simulations.  

 

• Statutory Tests – performing annual statutory tests in line with OHS Act 85 of 1993 and related 

regulations, SANS standard, etc if applicable. 
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Note the above equipment is as per the employers’ understanding of the equipment required to 
implement a full diesel generator sets solution. The final list of the equipment shall be provided by the 
tenderer based on the design. Therefore, this list of equipment and its maintenance requirement must 
be translated into the activity schedule with the corresponding cost for the activities. 
 
The maintenance scope will cover both preventative, spares holding, and corrective maintenance over 
the three-year period. Preventative maintenance will include all required servicing as per the OEM 
maintenance and operation manual, calibration checks and software/firmware updates as required or 
recommended by the original equipment manufacturer. Corrective maintenance will cover any 
breakdowns or issues that may occur with the equipment.  
Critical spares is to be kept on site with the agreement of the respective Cluster Service Managers. 
 
Given the critical nature of maintaining airport, response times as stipulated in Annex I is compulsory. 
Low Service Damage will be activated and issued for as per Low Service Damage table in Annex I for 
failing to meet the required response times. 
 
This contract includes provision of spare parts and logistics support to ensure replacements can be 
obtained quickly for repairs and to minimize equipment downtime. Technical support and 
troubleshooting from the manufacturer must be included as part of this maintenance contract. 
 
Training of ACSA maintenance team will be required as part of the handover when the warranty period 
ends, to ensure internal capabilities and capacities are developed for long term sustainability.  
 
The contractor shall develop a robust preventative maintenance program, spares list, and management 
of breakdown response times is critical to reliable operations of this safety critical screening system. 
Close monitoring and reporting on equipment uptime/downtime must be included as part of the 
proposed program.  
 
The scope entails maintenance of Back-up Generators at Cape Town International Airport. In brief, 

maintenance involves inspection, servicing, repairs, replacement of parts, and system performance 

testing as per ACSA standards. 

 
1. Equipment Availability 

a. The goal is to ensure all Diesel Generator sets equipment is always available for use, 

minimizing any disruptions to airport operations. 

b. Back-up plans may include the use of replacement equipment or manual procedures in 

cases of equipment failure. 

c. A well-managed inventory of critical spare parts must be maintained to enable timely repairs 

and replacements. 

d.  Regular performance evaluations will be conducted to ensure that the machines are 

reliable and available for use at all times. The goal is to maintain a minimum uptime of 99 

%.  

 

2. Reliability 

a. Regular inspection and maintenance of all Diesel Generator sets equipment will ensure 

their reliable operation, detecting any potential security threats accurately. 

b. Proactive maintenance strategies, such as predictive maintenance, must be employed to 

identify and rectify potential failure points before they can cause a problem. 

c. Performance metrics, including error rates, downtime, and accuracy of detections, must be 

monitored to assess reliability. 
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3. Repair Time 

a. The maintenance schedule must be designed to ensure that most repairs are carried out 

during off-peak times to minimize disruption to airport operations. 

b. Maintenance staff must undergo regular training to familiarize themselves with the latest 

equipment models and repair techniques. 

c. A detailed log of all repairs must be maintained, including the nature of the problem, 

actions taken, parts replaced, and time taken for repair. This information shall be used to 

improve future response times. 

4. Inspection 

a. Regular inspections must be carried out to verify that all equipment is functioning correctly 

and meeting performance standards. 

b. Inspection results must be documented, and any issues identified will be followed up with 

appropriate actions, which may include repairs, part replacements, or recalibration of the 

system. 

c. The data collected during inspections must be used to inform maintenance strategies and 

identify areas for improvement. 

 

5. Preventative Maintenance 

a. Preventative maintenance schedule must be developed, which must include regular 

inspection, cleaning, lubrication, and replacement of parts as per manufacturer 

recommendations and equipment usage patterns.  

b. Wear parts, i.e., parts that wear out over time due to regular use, must be replaced regularly 

to avoid sudden equipment failure. 

c. Predictive maintenance tools must be used to identify equipment that may be at risk of 

failure. 

d. The annual preventative maintenance scope will amongst others comprise of the following.  

o Lubricate & change oil filter.  

o Check, replace and clean air filter.  

o Lubricate and change fuel filter.  

o Flush sump oil and replace with OEM recommended oil.  

o Flush coolant system, refill with fresh water and inhibitor to correct quantity.  

o Take sample of fuel from bottom of bulk tank and primary filter for check against 

contamination  

o Note condition of exhausted smoke line breather fumes (Yearly)  

o Check level of bulk fuel tank; fill up to full mark to avoid condensation. Take sample 

for analysis.  

o Filtration of fuel for moisture and any contaminant (Conditional upon heavy rains)  

o Check the radiator hoses, belt, and fan (replace or adjusted where applicable)  

o Check the functionality of engine heater jacket.  

o Check the water pump (where applicable)  

o Check the engine mountings.  

o Check radiator matrix for dirt build up and condition of pressure cap. 

 

6. Reactive Maintenance 

a. In case of equipment failure, a quick response must be ensured to minimize downtime. This 

includes having a well-trained team ready to diagnose and repair equipment issues and a 

well-stocked inventory of spare parts. 
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b. Maintenance staff must be trained to diagnose and repair common equipment issues 

quickly and efficiently. 

c. Data from reactive maintenance, including the nature of the failure, the effectiveness of the 

repair, and the time taken, must be used to improve the preventative maintenance strategy. 

d. Hotline support to provide expert advice and speedy call resolution by specialists. 

 

7. Reporting and Documentation  

a. Detailed logs of all maintenance activities must be maintained.  

b. Comprehensive reports following each inspection must be compiled and sent to ACSA 

Service Manager 

c. Documentation of all repair work conducted shall be kept and sent to ACSA Service 

Manager. 

d. Certificates ensuring compliance with relevant standards where necessary must be issued 

to ACSA Service Manager 

e. Regular audit reports for control modifications and system integrations must be prepared 

and sent to ACSA.  

 

The maintenance program should be designed to ensure the reliable operation of all Diesel Generator 

sets equipment at the airport. 

 
Equipment Life Span  
 
Contractor to attach the design life and support availability period of the equipment. 

 
OEM Requirements 
 
Attach all OEM requirements for the equipment supplied. 
 
Condition of the plant 
New 
 
Site Information 
The Diesel Generator sets equipment will be located at Upington International Airport, George Airport 
and Kimberley Airport. 
 
Minimum work requirements and Legislations: 
Contractor to please attach applicable regulations based on the machines supplied. 
 
Access to site 

❖ Airside training and permit should be completed and issued before accessing airside and 
commencement of work. 

❖ AVOP training and permit should be completed and issued before the commencement of work 
for personnel driving required to drive on airside. 

❖ Permission must be obtained from ACSA operations and IMC before an equipment can handed 
over to the contractor for works and such arrangements must be done prior and timeously. 

 
Site Restrictions 

❖ Airside training and permit should be completed and issued before accessing airside and 
commencement of work. 

❖ AVOP training and permit should be completed and issued before the commencement of work 
for personnel driving required to drive on airside 
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❖ The safety file should be completed and approved by the safety department before 
commencement of work. The safety file is a living document and must be continuously updated 
with all requirements as specified by law. Also, will be auditable from time to time. 

❖ Personal Protective Equipment should be issued before the commencement of work. 
 
Extent of the works 
The Contractor will be fully responsible for meeting all requirements in this document regarding the 
Works. 
 
For each piece of equipment, all work will be carried out to standards as required by the Original 
Equipment Manufacturer (OEM) as well as any applicable governing law and/or regulations.  Where 
OEM standards differ from those required by this document the more stringent requirement shall apply.  
The Contractor will be fully responsible for obtaining (and keeping up to date with) said requirements. 
 
Where, such a need is mutually agreed between the Contractor and the Employer, the Employer shall 
put in place a “Hotline” (i.e. 24-hour telephonic support by product specialist) agreement with the 
relevant OEM.  In this event the Contractor shall be responsible that such Hotline services are always 
operational and available, but all costs in this regard shall be carried by the Employer.  The Contractor 
shall NOT add any mark-up to any Hotline related expenses.  A “Hotline” agreement shall typically 
ensure that problems relating to system controls are promptly rectified. It is intended that Hotline 
agreements will be in place with OEMs for PLC related controls and computerised control systems. 
 
The Contractor will be responsible for providing staff which are sufficiently skilled and qualified for 
successful execution of the works.  The Contractor shall comply with the Minimum Staffing Schedule 
always – as stipulated in the Annexes.  This may be amended by mutual arrangement between the 
Employer and the Contractor from time to time. 
 
The Contractor shall always remain responsible to ensure that the on-site staff compliment and 
maintenance regime is sufficient to maintain the service levels and system performance indicators as 
stipulated in the Annexes.  Should the Contractor not be able to maintain adequate system performance 
indicators due to constraints caused by the Employer, it shall be timeously reported, in writing, to the 
Contract Manager.  Refer to the Annexes for the required system performance indicators. 
 
The Contractor will ensure that his/her staff compliment is of a sufficient quantity to allow for 
uninterrupted supply of labour in the event of his/her staff taking sick leave, paid leave and will allow for 
all staff related eventualities. 
 
The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties 
required of them.  The Contractor shall continuously ensure that all staff is knowledgeable and 
dependable in Diesel Generator sets equipment maintenance activities/procedures in the area.  The 
Contractor shall further ensure that any staff member reasonably suspected of partaking in criminal 
activities is immediately removed from site and his permit returned to and/or cancelled at the ACSA 
Permit Office. 
 
All work shall be performed within the required Response Times – as stipulated in the Annexes.  Any 
breakdown impacting on operations shall be attended-to until restored to good reliable condition.  No 
breakdown may be left unattended or incomplete for the next day or shift.  All repair work shall carry a 
defect free be guaranteed for a period of 3 months after completion of work. 
 
All work shall be charged according to the Activity Schedule.  However, no labour shall be charged for 
any non-scheduled work, repair work or other work when carried out by a scheduled maintenance shift. 
 
The Contractor will be responsible for keeping spares levels up to enough and standard as to comply 
with the requirements of this contract and will charge the Employer accordingly.  All spares will be 
charged according to the Activity Schedule.  The Contractor shall arrange for the spares room. The 
Contractor shall keep the spares room in a neat and clean state and an updated spares list will always 
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be available on-site.  Spares will be neatly arranged and easily locatable via an appropriate index on 
the spares list.  Wherever practicable, a notice will be placed on the rack, next to the spare part, as to 
where the part is used in the installation.  A resource will be dedicated to ensuring that spares are 
effectively managed and scrapped parts and waste removed from site. The space for spare storage 
shall be allocated by ACSA to the contractor and can be a shared space as per space availability. 
 
The Contractor will be responsible for holding all tools and/or special equipment that might be required 
for the execution of the works, either on site or on their premises to comply with the Response Time 
requirements of this contract.  Any exclusion to the above should be clearly communicated in the 
returnable schedules when submitting the tender. 
 
The Contractor shall ensure that, unless a special arrangement is made with the Service Manager, all 
senior staff members and on-site support staff is always immediately reachable via cell phone. 
 
The Contractor shall ensure that all maintenance staff are issued with uniforms that will comply with a 
minimum requirement as agreed with the Service Manager from time to time.  Current airport 
requirements are safety shoes, track suit and a uniquely numbered reflective jacket (for easy 
identification via CCTV). 
 

Location of the works 
The Works are located at various locations – mostly in controlled areas. It is crucial for the Contractor 
to note that all ACSA Airports are National Key Points and governed as such. 
 

PROCUREMENT 
 
Preferential procurement procedures 
Requirements 
The Contractor will respect OEM warrantees to the Employer always when procuring spare parts, 
products or 3rd party services.  It will be the Contractor’s sole responsibility to ensure that OEM warranty 
requirements are adhered to always. 
 
Where Contractors use or quote on spare parts of a lower quality than recommended by the OEM, or 
parts not recommended by the OEM, this shall be clearly indicated to the Service Manager on the 
quotation. This also implies that the Contractor must build relationships with the various key OEM’s. 
 
The Contractor must adhere to all airport requirements regarding fire, health and safety when procuring 
replacement conveyor belts and/or other equipment or spares. 

 
No casual labour (i.e. “off the street” labour) may be employed by the Contractor unless pre-arranged 
with the Employer. Whenever this is required, the Contractor shall come to a suitable arrangement with 
the Employer regarding sourcing and screening of such individuals. 

 
Subcontracting 
No part of this Contract may be subcontracted unless with written approval from the Employer. The 
Employer shall be under no obligation to grant such approval. Should any part of this Contract be 
subcontracted, the Contractor will be responsible for all Works (or failure to affect the Works) as if it 
was done so by the Contractor. 

 
 

MANAGEMENT 

 

Management of the works 
Particular / generic specifications 
All work shall conform to all relevant SANS standards, OHS ACT regulations and all other legislation 
that might be relevant to this Contract and the execution thereof. 
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All work shall be carried out in accordance with prevailing industry norms and best practice and will 
always comply with OEM requirements. 

 

Planning and programming 
All maintenance work shall be scheduled, and a roster presented to the Service Manager at the end of 
the preceding month. Work shall be scheduled in a manner as not to interfere with any normal airport 
operations.   
 
Airports operational hours: 
 

 

Upington International 

Airport 

 

George Airport 

 

Kimberley Airport 

 

Monday - Friday (inclusive of 

Public Holidays): 08:00 -17:00 

 

Saturday: 08:00 - 13:00 

 

Sunday: 10:30 -13:00 & 15:30-

18:00 

 

Monday-Thursday: 06:00 - 

19:00 

 

Friday: 06:00 - 20:00 

 

Saturday: 08:00 - 15:00 

 

Sunday: 08:00 - 19:30 

 

 

 Monday - Friday: 06:00 - 20:00 

 

Saturday: 09:00 - 16:00 

 

Sunday: 12:00 - 20:00 

 
As a minimum requirement, the Contractor shall roster scheduled preventative maintenance activities. 
 
Maintenance teams will attend to scheduled preventative maintenance, non-scheduled maintenance 
and breakdown maintenance.  The Contractor must ensure that no scheduled maintenance work is 
carried over to the following week. 
All Preventative Maintenance shall be scheduled, at least, to the requirements of the annexures (The 
Contractor must ensure that sufficient allowances for all these items are made with his/her pricing in 
the Activity Schedule.) 

 
Methods and procedures 
The Contractor must accept and respect the fact that the Airport is continuously undergoing construction 
and improvement and that a variety of stakeholders are involved in the Employer’s business.  Therefore, 
within reason and with prior arrangement with the Contractor, the Employer might require the following 
from time to time: 

• Assisting with emergency repairs on  

• Assisting with airport operations Re-scheduling of work to accommodate other 
contractors 

• Allowing access and providing assistance to OEM suppliers to correct defects on 
equipment and/or systems 

• Checking on other contractors in order to reduce risk Diesel Generator sets 
Equipment 

• Pointing out services to consultants or other contractors 

• Providing access to other contractors 

• Attending co-ordination and planning meetings 

• Removing rubble and/or equipment from site 

• Training of ACSA operators and/or technicians 

• Providing of system data and/or statistics to ACSA 

• Recommending improvements on maintenance procedures 

• Recommending improvements on operational procedures 
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• Co-operating with ACSA Security relating to security issues 

• Safe / legal disposal of used and irreparable spares 
 
The Service Manager may instruct operational and works procedures to the Contractor as might be 
required from time to time.  The Contractor will instruct his/her staff accordingly and implement 
measures to ensure that these procedures are strictly adhered to. 
 
Quality plans and control 
All work must be executed in accordance with prevailing industry norms and standards relating to 
quality.  In this regard, the Contractor will be expected to draft quality plans for the Service Manager 
from time to time.  Emphasis must be on improving system reliability and on ensuring that rostered 
maintenance work is indeed performed as and when required. 

 

Environment 
The Contractor will keep noise and dust levels to a minimum.  At no time, shall his/her work result in 
nuisance, interference or danger to the public or any other person working at the Airport. 
 
At no time, shall the Contractor: 

• allow any pollutive or toxic substance to be released into the air or storm water systems 

• interfere with, or put at risk, the functionality of any system or service 

• cause a fire or safety hazard 
 

Format of communications 
Work instructions, daily check sheets, monthly maintenance reports, inventory reports, breakdown 
reports, exception reports, etc. will all be in a format as agreed with the Service Manager. 
 

Key personnel 
A schedule of key personnel to this Contract (as per the Schedules) will be provided to the Service 
Manager at commencement of this Contract.  This will, as a minimum, include all persons from 
technician level to management level.  For the full duration of this Contract, none of these persons will 
be replaced by a person of lesser ability or qualification. All on-site staff leaves shall be reported and 
agreed with the Service Manager. 

The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties 
required of them. Staff must have experience and applicable competencies as per OEM and all 
legislations in the maintenance of Battery Energy Storage System. The Contractor shall continuously 
ensure that all staff is knowledgeable on maintenance of Battery Energy Storage. 
 
The Contractor must attach his proposed minimum resources that will be sufficient to execute the scope. 
Provide list of resources with the following details: 
Name, Position / Responsibility, and qualification. Also indicate the reporting structure within the 

team. 

 

Management meetings 
The Contractor will be expected to attend meetings relating to maintenance, operations, contract 
management and other issues that may arise from time to time.  As far as is practicable, the Contractor 
will make all required persons available for these meetings. The Contractor shall not submit claims for 
payment for staff attending any of these meetings. 
 

Electronic payments 
The Contractor should arrange with the Employer’s finance department for making all payments 
electronically. 
 

Daily records 
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The Contractor shall keep accurate daily records of staff attendance, maintenance work, safety 
inspections and exception reports.  Records shall be available for scrutiny by the Service Manager at 
any time.  All records shall be in a format as agreed with the Service Manager. 

 
Monthly reports 
When invoicing, the Contractor shall ensure that all required reports for the corresponding month are 
attached to the monthly invoice.  This will include monthly reports on but not limited to: 

1. System availability (averaged per week) 

2. Maintenance work (including % of scheduled maintenance work completed) 

3. Daily checks performed 

4. Maintenance plan for the next month 

5. The latest spares inventory 

6. Assets register up to date including equipment data 

7. Root cause analysis records 

8. Safety/Environmental or legislative issues and compliance 

9. Outstanding maintenance issues 

 

The Contractor shall keep copies of all reports and records for at least 3 years.  All reports shall be in a 
format as agreed with the Service Manager from time to time. 

Permits 
The Contractor shall not be compensated for costs relating to the Employer’s required permits, or for 
labour/time spent in obtaining it.  An allowance must be made in the Activity Schedule in this regard. 
 
The Contractor must ensure that he/she is, always, familiar with the Employer’s safety and security 
requirements relating to permits for no work to be delayed as a result thereof.  This will include the 
permit application process. 
 
Note that (within reason) the Contractor will have no claim against the Employer if a permit request is 
refused. 
 
The following table is not all inclusive, but is provided for illustration purposes: 
 

Permit Required by/for Department 

AVOP – Airside Vehicle Operator 
permit 

All drivers of vehicles on airside ACSA Safety 

Airside Vehicle Permit All vehicles that enter airside ACSA Safety 

Basement Parking permit All vehicles allowed to enter the delivery 
basement 

ACSA Parking 

Personal permit All persons employed on the airport ACSA Security 

Cell phone permit All persons taking cell phones to airside ACSA Security 

Lap top permit All persons taking lap top computers to 
airside 

ACSA Security 

Camera permit All persons taking cameras or camera 
equipment to airside 

ACSA Security 
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Hot Works Permit All welding and/metal cutting work ACSA Safety 

 

Proof of having attended the airside induction training course is required for all personal permit 
applications.  Persons applying for an AVOP must provide proof of having attended an AVOP course.  
Fees are levied for these courses.  Fees are further levied for all permit renewals and refresher courses 
- where applicable. 

 

Proof of compliance with the law 
The Service Manager may at any time request from the Contractor reasonable proof that the Contractor 
is in compliance with a law or regulation. 
 

Health and safety 
Health and safety requirements and procedures 
The Service Manager shall be entitled to fine the Contractor low service damages for each non-
conformance to Health and Safety matters.  This shall not transfer any of the Contractor’s 
responsibilities in this regard to the Employer by any means. 

The Contractor shall be fully responsible for compliance to the Occupational Health and Safety Act for 
all persons, equipment and installations relating to this Contract.  The Contractor is expected to sign 
the undertaking in this regard as attached in the annexes. 

It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is 
adhered to in rostering staff. 

All persons on company premises shall obey all health and safety rules, procedures and practices.  NO 
SMOKING signs and the prohibition of the carrying of smoking materials in designated areas shall 
always be obeyed.  A copy of the Safety Rules booklet is available on request from the ACSA Safety 
Department. 

All the applicable requirements of the Occupational Health and Safety Act (1993) and Regulations and 
any amendments thereto, shall be met.  Where the OHS Act prescribes certification of competency of 
persons performing certain tasks, proof of such certification shall be provided to the Service Manager. 

The Contractor’s Workmen’s Compensation fees must be up to date.  A copy of the Contractor’s WCA 
registration shall be produced on request. 

The following areas in the company are declared as “HOT WORKS PERMIT” areas: 

All airside areas 

All basement areas 

All areas accessible to the public 

All enclosed areas 

The terminal building 

Any process in the above-mentioned areas involving open flames, sparks, or heat shall be authorised 
by the issue of a permit to work - obtainable from the ACSA Safety department.  Any work done under 
the protection of a permit to work shall be in strict compliance with every prescription regarding the 
permit. 

Safety equipment shall be used where applicable (e.g. safety, goggles, boots, harness, etc.)  The 
Contractor, at his/her own expense shall provide such equipment, for his/her employees.  The 
Contractor shall apply the necessary discipline and control to ensure compliance by his workers.  

All Contractors must ensure that his/her employees are familiar with the existing emergency procedures 
and must co-operate in any drills or exercises, which might be held.  Emergency / fire equipment and 
extinguishers shall not be obstructed at any time 

No person shall perform an unsafe / unhygienic act or operation whilst on Company premises. 
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No unsafe/dangerous equipment or tools may be brought onto or used on Company premises.  The 
Company reserves the right to inspect all equipment/tools at any time and to prevent/prohibit their use, 
without any penalty to the Company and without affecting the terms of the Contract in any way. 

The Company reserves the right to act in any way to ensure the safety/security of any persons, 
equipment or goods on its premises and will not be liable for any costs or loss evoked by the action.  
This includes the right to search all vehicles and persons entering, leaving or on the premises and to 
inspect any parcel, package, handbag and pockets.  Persons who are not willing to permit such 
searches may not bring any such items or vehicles onto the premises. 

The Contractor shall maintain good housekeeping standards in the area where he is working for the 
duration of the contract.  
 
At no time, must the Contractor interfere with, or put at risk, the functionality of any Sprinklers and/or 
fire prevention system.  Care must also be taken to prevent fire hazards. 
 
The Contractor is required to issue all staff with standard uniforms.  This shall as a minimum include 
steel-tipped safety shoes/boots, overalls (clearly marked with Contractor’s company logo) and 
numbered reflective jackets (also clearly marked with Contractor’s company logo, the team members 
unique personnel number in a font size to be instructed by the Service Manager).  All costs relating to 
uniforms shall be for the Contractor’s account. 
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Cell phones and two-way radios 
Use of cell phones on airside is not permitted unless the user is in possession of an appropriate Airport 
permit for the device.  Cell phone permit issuing authority lies with the ACSA Security department. 
 
The Contractor will not be allowed to use two-way radios at the Airport unless these radios are of the 
type, model and frequency range as approved by the ACSA IT department. 
 

Protection of the public 
The Contractor shall take special care in order not to harm or endanger the public in any way.  Work 
shall be sufficiently hoarded and guarded to safeguard children and the general public from injury 
relating to machinery, work or other. 
 
Barricades and lighting 
Where hoarding, barricades or lighting is required in the execution of the Works, the Contractor shall 
provide same at his/her own expense.  Hoarding, barricades and lighting shall comply with industry 
accepted norms and standards and may not be used for purposes of advertising or any other purpose 
than safeguarding the Works. 

 
Enterprise and Supplier Development Initiatives 

It is a requirement of this project that the successful tenderer enters into a contract (either through 

partnership, joint ventures or sub-contractors) with Targeted Enterprise(s) as defined in the Contract 

Data to perform a minimum of Thirty percent (30%) of the tendered contract value. 

Tenderers must state transformation deliverables that are both achievable and measurable as the 
successful tenderer will be required to issue comprehensive monthly reports in response to this tender 
requirement.   The monthly report will be assessed by ACSA‟s Internal Transformation Committee, 
which is accountable for implementation of ACSA‟s Transformation initiatives. 
 

C3.2.1 Definition of a Targeted Enterprise 

A registered built environment professional firm contracted (either by Joint Venture, partnership or sub-
contracting) by the tenderer to perform a specified percentage of work stated in the Contract Data under 
the guidance of the tenderer and which complies with the following: 
 

a) does not share equity holding with the tenderer; and 
b)  is registered in terms of the Company’s Act, 2008 (Act No.  71 of 2008) or 
  Close Corporation Act, 1984 (Act No. 69 of 1984); and 
c)  is registered with the South African Revenue Service; and 
d)  is at least an Exempted Micro Enterprise (EME) with a B-BBEE Status of “Level One 
 “Contributor”, as defined in the Amended Codes of Good Practice for measuring Broad-
 based Black Economic Empowerment (published in Government Gazette No. 36928 
 on 11 October 2013) or? 
e) is at least a Qualifying Small Enterprise (QSE) with a B-BBEE Status of “Level One?  

  Contributor”, as defined in the Amended Codes of Good Practice for measuring 
  Broad-based Black Economic Empowerment (published in Government Gazette  
  No.36928 on 11 October 2013). 

f) has entered into a written relationship agreement of co-operation and assistance with 
 the tenderer for the duration of the contract. 
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C3.2.2 Participation of Targeted Enterprise(s) 
 
The involvement of Targeted Enterprise(s) in the project management, manufacturing and testing is a 
mechanism to broaden the economic share of the national spend on engineering services and a means 
to hasten and improve the transfer of technical skills. 
 
The percentage specified for Targeted Enterprise shall be applicable to the management, 
manufacturing and testing aspects of the project. 
 
C3.2.3 Transformation monthly reporting 
 
The tenderer shall report monthly and provide the following documents: 

• The skill development or transferred during the month in question and  

• The progress of the targeted enterprises skill development. 

• Proof of payment to the target enterprise 
 
C3.2.4 Sanctions for non-compliance with the transformation proposal 
In the event that the tenderer does not meet the specified target of work value to the Targeted 
Enterprise, ACSA shall levy a penalty. The penalty payable is 50% of the value by which the cumulative 
value of the payments to the Targeted Enterprise  fails  to  meet  the specified percentage. The Targeted 
Enterprise(s) shall not be allowed to sub-contract any work that forms part of the specified participation 
percentage.  
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ANNEXES to C3 (Service information) 

 

Title Annex number Applicable or N/A 

Schedule of Equipment Annex A Applicable 

Equipment commissioning dates Annex B Applicable 

Equipment life span Annex C N/A 

Site information  Annex D Applicable 

Risk assessment Annex E Applicable 

Previous completed PMs Annex F N/A 

Root cause analysis Annex G Applicable 

Estimated times for breakdowns/faults Annex H Applicable 

Service Level Agreement Annex I Applicable 

OHS Act Appointment by Contractor Annex J Applicable 

Minimum Maintenance Programme Annex K N/A 

Spares List Annex L Applicable 

ACSA maintenance procedure   Annex M Applicable 

Electrical lockout procedure Annex N Applicable 

Fire Emergency procedure Annex O Applicable 

IMCC procedure Annex P Applicable 

Internal and external factors outside the 
contractor’s control 

Annex Q Applicable 

ACSA Inventory management procedure Annex R Applicable 

Guarantees and warrantees to be maintained Annex S Applicable 

OEM Operating Manual Annex T Applicable 

OEM Maintenance Manual Annex U Applicable 
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ANNEX A 
SCHEDULE OF EQUIPMENT 

 
Tenderer must complete this table. 

Equipment 

 

Type of 
Machine 

Model ORTIA CTIA KSIA PE EL BRF UPN Kim George Total 
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ANNEX B 
 

Equipment Commissioning Dates 
 

Tenderer must complete this table. 
 
 

Airport Name QTY Serial Numbers Delivery Date 
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ANNEX C 
 

Equipment Life Span 
 
 

Tenderer must attach required information. 
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ANNEX D 
 

Site Information 
 
 
Description 
 
The maintenance of Diesel Generator sets equipment at Airports Company South Africa are located at 
various locations at each respective airport.  
 

1. Bram Fischer International Airport 
 

    

Type of Screening (CTX and 3D 
Capable Machines)   

Bram Fischer Screening Points                

               

               

               

               

               

        
 

2. Cape Town International Airport 

  Type of Screening Equipment (CTX and 3D Capable Machines) 

CTIA Screening Points             

             

             

             

             

             

             

             

             

             

             

             

             

             

             
 
 

3. Chief Dawid Stuurman International Airport 

 

 Type of Screening Equipment (CTX 
and 3D Capable Machines) 

Port Elizabeth International Airport            
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4. King Shaka International Airport 
 

  Type of Screening Equipment (CTX and 3D Capable Machines 

KSIA Screening Points             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             
 
 

5. O R Tambo International Airport 
 

 Type of Screening Equipment (CTX and 3D Capable Machines) 

OR Tambo Screening 
Points             
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6. George Airport 
 

 Type of Screening Equipment (CTX and 3D Capable Machines) 

George International 
Airport               

               

               

               
 
 

7. Kimberley Airport 
 

 Type of Screening Equipment (CTX and 3D Capable Machines) 

Kimberly Screening Points               

              

               
 
 

8. King Phalo Airport 

    

Type of Screening Equipment (CTX 
and 3D Capable Machines)  

King Phalo Airport               

               

               

               

               
 
 

9. Upington International Airport 
 

 

Type of Screening Equipment (CTX 
and XCT)   

Upington Screening Points           
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ANNEX E 
 

Risk assessment. 
 

Identified Risks for maintenance of X- Ray Machines  
 
 
 
 

Category Risk Control  

Technical Risks 

 

Inadequate maintenance leading 

to Equipment Failure 

- Preventive maintenance schedule to be 

conducted as per OEM to regularly inspect, 

calibrate, and test the Diesel Generator sets 

Equipment. 

- Maintain a stock of spare parts for immediate 

replacement in case of failures.  

- Service Provider to respond promptly as per 

SLA on resolution of issues 

Operational Risk  

Lack of Trained Personnel 

- Service provider must develop a 

comprehensive training program for 

maintenance personnel to ensure they have the 

necessary knowledge and skills to effectively 

troubleshoot and repair Diesel Generator sets 

Equipment. 

- Regularly update training materials to keep up 

with technological advancements.  

- Maintain a roster of trained backup personnel to 

cover staff shortages. 

Downtime of security equipment 

leading to security vulnerabilities 

of operational delay. 

- Maintenance to be scheduled during low 

activity hours to minimise disruptions. 

- The maintenance team to respond rapidly to fix 

faults. 

Inadequate Maintenance 

Documentation 

- Establish a standardized maintenance 

documentation system to record all 

maintenance activities, including repairs, 

replacements, and calibration.  

- Ensure that the documentation is easily 

accessible and regularly updated.  

- Implement quality control checks to verify the 

accuracy and completeness of maintenance 
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Category Risk Control  

records, maintenance records must be sent to 

ACSA as agreed on the contract 

 
 
Administrative Risks 
 
 

Risk Number Risk Description and Mitigation Measure 

1 Safety File not being 100% compliant or safety/environmental infringement could 
lead to the contractor being taken off site 

2 Expired COIDA letter; contractor will be taken off site. 

3 Insufficient resources on site to perform the work required roster; contractor will 
be penalized accordingly 

4 Failure to annually present a compliant Tax Clearance Certificate which is 
considered a material breach of the conditions of this Contract 

5 Not meeting set availability target; low service damages will be levied and failing 
rehabilitation contract will be terminated as specified in this contract 

6 Not meeting set MTTR target; low service damages will be levied and failing 
rehabilitation contract will be terminated as specified in this contract 

7 Spares list not being updated could lead to extended equipment down times; 
contractor will be liable for cost of down times and failing to comply will result 
contract will be terminated as specified in this contract 

8 Root cause analysis not performed could lead to repeated equipment failures; 
contractor will be and failing rehabilitation contract will be terminated as specified 
in this contract 

10 Failure to annually present compliant BEE certificate which is considered a 
material breach of the conditions of this Contract 

11 Contract value being expended before contract expiry date; contract will be 
terminated 

12 Contractor not giving documentation for work assessments and payment on time; 
Contractor will not be paid on time 

13 Updated and compliant safety file regarding Covid 19 PPE and risk assessment, 
as per OHS and regulation. 

14 Any change in the law that is reinforced as per clause X2 (Changes in the law) 
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ANNEX F 

 
Previously completed P. Ms  
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ANNEX G 
 

Root cause analysis 
 

Root cause analysis must be done for each failure and the form is per below must be handed 
over after closing any works. 

 
Available upon Request from the ACSA Service Manager 
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ANNEX H 
 

Estimated times for breakdowns/faults. 
 

Contractor must complete this table. 
 

 

Item # Fault description Estimated time to repair/reset 
(hrs.)  

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

11   

12   

13   

14   

15   
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ANNEX I 

Service Level Agreement 
 

1. Performance objectives 
The objective of this Service Level Agreement is to ensure the serviceability and reliability of the Diesel 
Generator sets Equipment at Airports Company South Africa operated airports by providing preventive 
and corrective maintenance inclusive as spare parts holding and hotline support as recommended by 
the OEM. 
Normal airport operational hours shall be from 04:00 to 24:00 for every day of the year but will 
be confirmed/amended by the Service Manager from time to time.  Down-time of diesel generator sets 
routine maintenance shall be arranged with the service manager at least three months in advance to 
suit airport operations. The Contractor must allow for sufficient after-hours work for scheduled work not 
to interfere with airport operations. 
 
Minimum Staffing Schedule 
The Contractor must complete and commit to the minimum staff to be available for maintenance and 
repairs of Diesel Generator Machines for all sites and should price accordingly.  
 

Item No Skill e.g. Technician Quantity Days per week (normal hours) 

1    

2    

3    

4    

5    
*The Contractor must always maintain the above minimum staff and should price accordingly but not limited to the listed 

resources. 
 
The Contractor must have additional resources available to attend to lengthy breakdowns or 
breakdowns of a specialised nature. 
 
It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is 
adhered to in scheduling staff. 
 
The Contractor shall schedule staff to complete the preventative maintenance schedule accordingly.  
The Contractor must ensure that sufficient allowance for all these items is made for in his/her pricing in 
the Activity Schedule. 
 

2. Availability, Mean Time Before Failure and Mean Time to Repair 
The Contractor must comply with the following minimum system performance benchmarks: 

 

*The Period of review shall be Monthly. 
 
Service Level table 
a. Response Times:   
95% of all breakdowns shall be responded to within the Response Time.  The Response Time shall be 
measured as the time taken from reporting the call, to the time the technician arriving at the relevant 
piece of equipment. Each airport’s respective response times and closure times are as follows: 
 
The following service levels are the minimum acceptable service levels for this contract. 

Airport Response time required Closure Duration 

Upington International Airport 24 hours 2 hours 

George Airport 24 hours 2 hours 

Commented [YJ3]: Each airport to advise on response time 



 

Part C3 Service Information  Part` C 3  

Confidential 

Airport Response time required Closure Duration 

Kimberly Airport 24 hours 2 hours 

 

3. Guarantees 
 
The defect free period is defined as that period following completion of the work where no defect directly 
associated with the Contractors workmanship is detected. 
 

Defect free liability period – 
Preventative maintenance 

The defect free period will be no less than the interval between 
preventative maintenance. 

Defect free liability period – 
corrective or breakdown 
maintenance 

The defect free period will be no less than 90 days. 

Defect free liability period – 
project work 

The defect free period will be no less than 12 months. 

 
Preventative maintenance, defect free period will be no less than the interval between preventative 
maintenance. This implies that the repair of any failure as detailed will be for the contractors own 
account should the failure having occurred as a direct result of the contractor's deficiency. 
 
There are no current (the time of this bid) warrantees and guarantees on the infrastructure to be 
maintained by the contractor. 
 

4. Assessments and Reviews 
- Monthly assessment/review shall be done according to this NEC3 contract. 
- Safety issues and file reviewed quarterly or as per Safety department frequency. 
- Contract shall be Audited and Assessed from time to time. 
- The contractor will be assessed and scored quarterly also through the ACSA supplier development 

system or any other ACSA system. 
 
All maintenance activities to be conducted to ensure compliance with OEM at all times. All spares or 
equipment to be used by Service Provider should be OEM and / or SANS compliant. 
 
The Contractor must train their staff via the OEM on the commencement of the contract. 
 
All software shall be periodically updated as required and files of the updates with revisions kept. 
 
Works Management 

a. All work shall be done according to correct engineering practices, standards and OEM 
recommendations. 

b. Workmanship shall be of good quality. 
c. Contractor response time, time to repair, equipment Mean Time Between Failures and Mean 

Time To Repair will be measured on a monthly basis. 
d. The Service Provider will be required to use the ACSA Computerised Maintenance 

Management System (CMMS). 
e. The service provider will be required to provide input to the CMMS system. 
f. The Service Provider to further liaise and provide feedback to the IMC and/ or Contract 

Manager with regards to call logs and close outs. 
 

5. Low service damages 
Notification of Low service damages 
The Service Manager will notify the contractor in writing of any Low service damages. 
 
The Service Manager will also notify the contractor of any claims directed and incurred by ACSA as a 
result of the contractor failure of duties, this will be for the account of the Contractor.  

Commented [YJ3]: Each airport to advise on response time 
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The sources of the information shall be all reports and Audit reports which the infrastructure is subjected 
to(e.g. any authorised ACSA employees and any internal and external audits). 
 
ACSA must notify the contractor in writing of its intention to claim a Low service damages within 30 
days of an event or ACSA will lose its right to claim the Low service damages. Should ACSA not claim 
a Low service damages for an event it shall not be interpreted that the level of performance is acceptable 
or that ACSA shall not be entitled to claim Low service damages for similar future events.  Under no 
circumstances shall a Low service damages be regarded as the only action ACSA may take against 
the Contractor or the only amount it may claim from the Contractor. 
 
Low service damages tables  
b. Overall System Performance:   
The contractor shall maintain an overall system availability of 99.0% for each month. 
 
Availability = Total Downtime (hrs) of all Diesel Generator sets Equipment / Available hours (Operational 
hours x days in month x total number of installed Diesel generator sets Equipment). 
 
The above will be inclusive of preventative maintenance time. 
 
Downtime will be recorded when one or more Diesel Generator units are out of operation. 
 
Progressive Punitive low service agreement which are entirely the contractor’s fault shall be applied as 
below: 
 

Service Level  Service level failure Damage 

Response time Consistent non-compliance to 
contracted response times on 
more than three occasions 
within a 30-day period or three 
occasions within a year 

10% of monthly/equivalent 
monthly service fee for each 
non-compliance after the third 
offence until the specific service 
level is achieved. 
 

Closure duration Consistent non-compliance to 
contracted closure times on 
more than three occasions 
within a 30-day period or three 
occasions within a year 

10% of monthly/equivalent 
monthly service fee for each 
non-compliance after the third 
offence until the specific service 
level is achieved. 
 

Defect free period Any corrective work resulting 
directly from defect 
workmanship will be the 
responsibility of the contractor.  

Where the contractor fails to 
correct the defect within 48 
hours ACSA reserves the right 
to use an alternative contractor, 
the cost of which will be withheld 
from outstanding invoice 
amounts 

System Availability 

3 consecutive Noncompliance 
with the system availability, 
system availability expected is 
99% per airport. 

R10 000,00 per system 

Safety and house keeping Safety infringement (for 
example: leaving moving 
machinery exposed) 

R 5 000.00 per incident 

Availability of less than 99% 
for six consecutive months 

Termination 

Other OHS ACT 
infringements which are 

Termination 



 

Part C3 Service Information  Part` C 3  

Confidential 

criminal offences according to 
the OHS act 

Three consecutive OHS acts 
of the same offence / class 

Termination 

Incomplete Works Leaving a breakdown 
unattended or incomplete for 
another day or shift 

R 2 000.00 
(Unless the delay in repair was 
agreed to by the Service 
Manager or his/her duly 
authorised representative or 
unless the required spares are 
not available to complete the 
work) 

Closure of preventative 
maintenance work orders 

100% of all preventative 
maintenance work orders must 
be returned to the IMC monthly 

R10 000,00 per event 

Closure of corrective 
maintenance work orders 

3 consecutive noncompliance 
with closure times for 
corrective maintenance work 
orders, at least 90% of 
corrective work orders must be 
closed, 100% of all WR to be 
returned to IMC monthly 

R10 000,00 per event 

 
Notification of damages:   

The employer's representative will notify the contractor in writing of any damages 

Furthermore, ACSA will hold the Contractor liable for any costs incurred as a result of negligence of the 

Contractor or as a result of unreasonably poor performance including excessive time taken to effect 

repairs or maintenance 

 

6. Continuous improvement 
 
Continuous Improvement Program and the Computerized Maintenance Management System 
It is hereby required that the Contractor ensures that a continuous improvement program is in place.  
For example, the criteria below may be used but not only limited to the items mentioned below. 
 

1. An improvement in the availability of systems 
2. An improvement on the minimization of spares holding (for example by increasing Mean Time 

to Failure of components) 
3. Etc. 

As mentioned above this list is not comprehensive and it is only used for illustrative purposes.  Upon 
implementation of the contract the Employer and the Contractor shall agree targets for the continuous 
improvement program. 
 
It is important to note that continuous improvement will only apply to those items that meet minimum 
benchmarks.  Continuous improvement initiatives shall be reviewed every quarter or when deemed 
necessary by the Employer or the Contractor. 
 
The Contractor shall take all reasonable actions to ensure that they facilitate successful implementation 
and execution of the CMMS.  The Contractor shall before each anniversary date of the Contract 
investigate available CMMS data and report if savings can be achieved on the Contract for the next 
year.  This may also include savings on the Contract monthly maintenance amount. 
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7. Internal and external factors  

A list of some of the internal and external factors which may affect equipment SLAs / availability 
and are beyond the contractor’s control are listed in Annex T. In such an event the contractor will 
not pay for low services damages which were caused by factors which were proven to be beyond 
the contractor’s control. 

 
MAINTENANCE RECORD SHEETS 
When maintenance is performed, record sheets must be completed and signed off by both the 
Technician and an ACSA representative.  

 
These record sheets must be stored for the duration of the contract and should be available for 
inspection at any time. The lack of complete history files will result in immediate cancellation of 
the contract. 

 
All record sheets, job cards, history reports etc. will stay the property of ACSA and should be available 
on request. At the end of the contract period a complete set of documentation must be handed over to 
ACSA. 

 
The contractor shall further provide copies of these record sheets to the ACSA contract manager by 
the fifth day of every month. No money will be paid out if record sheets are not handed in. 
 
 
 For the Contractor: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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ANNEX J 

 
OCCUPATIONAL HEALTH AND SAFETY AGREEMENT  

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 Of 
1993) & CONSTRUCTION REGULATION 5.1(k) 

 
 
 

This form is in section C1.3 of the Contract Data in this contract and must be filled in by the 
contractor. 
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ANNEX K 
 

Minimum Maintenance Programme 
 
Contractor to attach their programme here. 
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ANNEX L (Contractor to fill in) 
 

Spares List  
 

Please attach the spare list, with critical spares indicated on this list. 
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ANNEX M 
 
 

ACSA maintenance procedure  
 

• Available upon request from the ACSA service manager 

• Contractor to attach any procedure for maintenance applicable to the new machines. 
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ANNEX N 

 
Electrical lockout procedure 

 
If applicable please attach any equipment specific lockout procedure, ACSA procedure will also be 

shared with the winning bidder. 
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ANNEX O 
 

Fire Emergency procedure if applicable 
 

Contractor to populate based on the equipment they have supplied. 
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ANNEX P 
 

ACSA IMCC procedure for call out and work orders. 
 

Available upon Request from the ACSA service manager 
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ANNEX Q 
 

Internal and external factors outside the contractor’s control 
 
Below is a list of internal and external factors which may affect equipment availability.  

Internal Factors Comment 

Equipment maintenance Regular maintenance and servicing of the Diesel Generator 
sets equipment are necessary to ensure their proper 
functioning. Any delays or issues in maintenance can affect 
the availability of the machines. 
Contractor must ensure that maintenance is conducted 
timeously, and any repair must be done as soon as possible 
to lower the unavailability. 

Technical failures Internal technical failures in Diesel Generator sets 
equipment, such as malfunctioning sensors or software 
glitches, can lead to downtime and reduce their availability. 
Contractor must ensure that preventative maintenance and 
inspections are done thoroughly to prevent these technical 
failures 

Training and skills Adequate training and skills of the staff operating the Diesel 
Generator sets equipment are crucial. Insufficient training or 
lack of skilled personnel can impact the availability and 
efficiency of the machines. All personnel working on Diesel 
Generator sets equipment must be trained and be competent 
to safely work on these machines 

Spare parts availability Availability of spare parts is essential for timely repairs and 
maintenance of the Diesel Generator sets equipment. If there 
are delays in procuring the required spare parts, it can affect 
their availability. Only in cases where the delay of the spares 
is due to unforeseen circumstances, otherwise the contractor 
will be liable for unavailability of spares arising from late 
procurement or poor planning 

Inventory management Proper inventory management of consumables and other 
supplies is necessary to ensure uninterrupted availability of 
the machines. Inadequate inventory management practices 
can lead to shortages 

External factors  

Environmental conditions Extreme weather conditions, such as storms or heavy rainfall, 
can disrupt the functioning of Diesel Generator sets 
equipment. For example, flooding may damage the machines 
or render them inoperable. 

Regulatory requirements Compliance with regulatory standards and requirements is 
essential for the operation of Diesel Generator sets 
equipment. Changes in regulations or non-compliance issues 
can impact their availability. 

Security threats Any security threats or incidents at the airports can lead to 
temporary closures or disruptions in the operation of Diesel 
Generator sets equipment, affecting their availability. 

Infrastructure issues Any infrastructure problems, such as building maintenance or 
renovations, can result in the unavailability of Diesel 
Generator sets equipment during the repair or construction 
period 

  



 

Part C3 Service Information  Part` C 3  

Confidential 

ANNEX R 
 

 
ACSA Inventory management procedure  

 
Available upon Request from the ACSA service manager 
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ANNEX S 
 

Guarantees and Warrantees to be maintained. 
 

Please attach. 
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ANNEX T 
 
 

OEM Operating Manual 
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ANNEX U 
 
 

OEM Maintenance Manual 
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ANNEX V 
 
 

Sample of Task Order Form 
 

 


