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Johannesburg Water

a world class African city

TENDER COVER PAGE

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF JOHANNESBURG WATER

BID NUMBER: JW OPS 004/25RR CLOSING DATE 18 SEPTEMBER 2026 CLOSING TIME: 10:30 AM
DESCRIPTION: HIRE/SUPPLY OF VACUUM TANKERS/HONEY SUCKERS FOR DESLUDGING SERVICES ON AN

“AS AND WHEN” REQUIRED BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS.

BRIEFING SESSION COMPULSORY :YES

BRIEFING DETAILS DATE AND TIME : 26 AUGUST 2026 AT 12:00
ADDRESS : TURBINE HALL, 65 NTEMI PILISO STREET, NEWTOWN,
JOHANNESBURG, 2001
VENUE : AUDITORIUM
Notes:

For offsite briefings attendees are to ensure that transportation used is
capable to access the gravel road for site viewing.

TENDER SUBMISSION | BID DOCUMENTS MUST BE DEPOSITED IN THE TENDER BOX SITUATED AT

DETAILS GROUND FLOOR IN JOHANNESBURG WATER
ADDRESS TURBINE HALL, 65 NTEMI PILISO STREET, NEWTOWN,

JOHANNESBURG, 2001

PLEASE ALLOW SUFFICIENT TIME TO ACCESS THE JOHANNESBURG WATER
OFFICE IN TURBINE HALL AND DEPOSIT YOUR TENDER DOCUMENT IN THE
JOHANNESBURG WATER TENDER BOX SITUATED AT RECEPTION BEFORE
THE TENDER CLOSING DATE AND TIME.
TIMES: THE BUILDING WILL OPEN 7 DAYS A WEEK FROM 06:00AM UNTIL
18:00PM

NAME OF BIDDER

NO. OF DOCUMENTS

PHYSICAL ADDRESS

TELEPHONE NUMBER

CELLPHONE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TAX COMPLIANCE STATUS TCS PIN MAAA No

OTHER STATUS COIDA No. N/A CIDB No N/A

DEPARTMENT Operations DEPARTMENT SCM

CONTACT PERSON Siphosethu Mazibuko CONTACT PERSON Nthabiseng Matabane

TELEPHONE NUMBER 011 688 1547 TELEPHONE NUMBER 011 688 1512

E-MAIL ADDRESS siphosethu.mazibuko@jwater.co.za | E-MAIL ADDRESS nthabiseng.matabane@jwater.co.za
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NOTE: DOCUMENTS MAY BE DOWNLOADED FROM THE JOHANNESBURG WATER WEBSITE AND ETENDER PORTAL AT
NO COST BUT MUST COMPLY WITH SUBMISSION REQUIREMENTS.

WITHOUT LIMITATION, JOHANNESBURG WATER TAKES NO RESPONSIBILITY FOR ANY DELAYS IN ANY COURIER OR
POSTAL SYSTEM OR ANY LOGISTICAL DELAYS WITHIN THE PREMISES OF JOHANNESBURG WATER. JOHANNESBURG
WATER LIKEWISE TAKES NO RESPONSIBILITY FOR TENDER OFFERS DELIVERED TO A LOCATION OTHER THAN THE
TENDER BOX AS PER THE TENDER SUBMISSION DETAILS STATED IN THE TENDER DOCUMENT. PROOF OF POSTING OR
OF COURIER DELIVERY WILL NOT BE TAKEN BY JOHANNESBURG WATER AS PROOF OF DELIVERY. TENDER SUBMISSION
DOCUMENTS MUST BE IN THE TENDER BOX BEFORE TENDER CLOSURE.

THE TENDERER IS ENCOURAGED TO SIGN THE TENDER SUBMISSION REGISTER WHEN SUBMITTING THEIR TENDERS.

PLEASE ENSURE YOU SUBMIT 1 x ORIGINAL TENDER HARD DOCUMENT
(ALSO PROVIDE AN ELECTRONIC COPY IN A MEMORY STICK/USB).

Any documents required that are not submitted in the tender box at the deadline will be considered late.

The tenderer accepts that Johannesburg Water will not take responsibility for the misplacement or

premature opening of the tender if the outer package is not sealed and marked as stated.

NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.
NAME OF CONTACT PERSON: ......cociiiiieiee e s e
SIGNATURE OF BIDDER: .........ooiiieieeerieeenreesee e eeseese e se e e ene s sme s sne e nmees s

CAPACITY UNDER WHICH THIS BID IS SIGNED: .......coeoieieeeee e e
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1. Tender Notice and Invitation to Tender
Johannesburg Water (SOC) Ltd invites the tenderer for the following:

CONTRACT NO. JW OPS 004/25RR FOR THE HIRE/SUPPLY OF VACUUM TANKERS/HONEY SUCKERS
FOR DESLUDGING SERVICES ON AN “AS AND WHEN” REQUIRED BASIS FOR A PERIOD OF THIRTY-
SIX (36) MONTHS.

The tender document will be available in the form of a download from the Johannesburg Water website

(www.johannesburgwater.co.za /supply chain/tenders) and Etender Portal

(https://www.etenders.gov.za/Home/opportunities?id=1) starting from 14 August 2026.

The Employer is Johannesburg Water.

All tenders and supporting documents must be sealed and be placed in the Tender box on the ground floor of
the Johannesburg Water by no later than 10:30 am on 18 September 2026.

Address is as follows:

TURBINE HALL, 65 NTEMI PILISO STREET, NEWTOWN, JOHANNESBURG, 2001

Johannesburg Water (SOC) Ltd is not obliged to accept the lowest or any tender and Johannesburg Water
reserves to appoint:

a) inwhole or in part.

b) to more than one tenderer.

c) to the highest points scoring bidder.

d) to the lowest acceptable tender or highest acceptable tender in terms of the point scoring system.

e) to a bidder not scoring the highest points (based on objective grounds in terms of section 2 (1) (f) of

the PPPFA) (where applicable).
f) not to consider any bid with justifiable reasons.

A valid and binding contract with the successful tender/s will be concluded once Johannesburg Water has

awarded the contract. Johannesburg Water (SOC) Ltd and the successful tenderer/s will sign the Letter of

Award which together with the submitted tender document will form the contract.
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Documents and Information That will Form Part of The Contract

The Tenderer is to indicate in the “Submitted (Yes/No)” column in the below table that they have
completed the required section of the tender document. Completion of this checklist will assist the
Tenderer in ensuring that they have attended to all the required items for submission with this
tender. Additionally, it is an absolute requirement that tenderers comply with National Treasury’s
CSD registration as well as SARS tax compliance requirements for contract award. The below will
form part of the tender document, the tenderers are therefore encouraged to submit the returnable
and or documentation with their tender offer to avoid elimination especially with regards to what is
stated in the Required for Tender Evaluation column or not obtaining points for Specific Goals.
Tenderers are encouraged to ensure that their Tax status remains Tax Compliant on CSD throughout

the process to avoid delaying the process or being eliminated at award stage.

All documentation and information listed in the Checklist below shall form part of the Contract.
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CHECKLIST OF DOCUMENTS AND INFORMATION THAT WILL FORM PART OF CONTRACT

TABLE 1

1. | Tender Cover:

Name of Tender .
Contact Person .
Telephone Number .
Central Supplier Database Registration . .
Tax SARS PIN No. . .
MAAA No. for Tax Compliant Status .

2. | Mandatory Documents at Particular Stage:

Mandatory Tender Briefing Meeting .

The Tenderer must submit proof of documentation
for the desludging plant (vacuum tankers or honey
suckers) offered. All documentation must be
submitted together with the tender document.

Required Documentation for Each Plant
Offered:

e Proof of valid Certificate of Registration
(RC1) in respect of the motor vehicle (in
accordance with the National Road Traffic
Act).

e Proof of a valid license disc.

e Roadworthy certificate issued within 12
months prior to the tender closing date (in
accordance with the National Road Traffic
Act).

Note 1: The Certificate of Registration, license
disc, and Roadworthy certificate must be in the
name of either: The Tenderer; or the company from
which the Tenderer intends to lease the desludging
plant.

Additional Notes:

1. Requirements for Hired/Leased Plant: Where
the desludging plant is not owned by the Tenderer,
the following must be submitted:
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CHECKLIST OF DOCUMENTS AND INFORMATION THAT WILL FORM PART OF CONTRACT

e A letter of intent to hire/lease the plant,
confirming availability within 7 days from
the date of appointment.

e All mandatory documentation listed above
for each plant.

e A confirmation letter from the leasing
company(ies) stating that the plant offered
is committed exclusively to this tender and
will not be allocated to other bidders.

2. Requirements for Tenderer-Owned Plant:
Where the desludging plant is owned by the
Tenderer, the Tenderer must submit a confirmation
letter on their company letterhead stating that the
plant will be available within 7 days from the date
of appointment.

3. With Johannesburg Water allowing tenderers to
lease desludging plant to meet its capacity
requirements, tenderers who are leasing
desludging plant must submit an alternate letter of
intent and the relevant documentation for the plant
they are offering. Please refer to Allocation
Strategy number 5 to determine which tenderers’
desludging plant will be allocated in line with
Johannesburg Water’s requirements.

Signed Pricing Schedule and completed rates for .

items offered.

3. | Administrative Documentation:

Signed Certificate of Authority to Sign or Board .

Resolution granting authority to sign.

Signed Acknowledgement of Tender Conditions . .
MBD 1 - Invitation to Bid - Completed and signed . .
MBD 3.1 - Pricing Schedule — Firm Prices . .
(Purchases) completed and signed

(Acknowledgement that rates will be fixed for
duration of contract).

MBD 4 - Declaration of interest - Completed and . .
Page 7 of 27
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Johannesburg Water

CHECKLIST OF DOCUMENTS AND INFORMATION THAT WILL FORM PART OF CONTRACT

signed

MBD 5- Declaration for procurement above R10
Million (all applicable taxes included) per line item

if applicable.

MBD 6.1 - Preference Points Schedule — Specific

Goals and Price Points - Completed and signed.

MBD 8 - Bidder's past supply chain management

practices — Completed and signed.

MBD 9 - Certificate of Independent Bid

Determination — Completed and signed.

Municipal Rates and Taxes for the Tenderer -
Current municipal rates for the entity not older than
90 days (if leasing/renting, submitted proof such as
lease agreement where premises are rented), OR
Confirmation that suitable arrangements are in
place for arrear municipal obligations with your
local municipality.

OR

Current municipal rates which is not older than 90
days or valid lease agreement with affidavit from
owner of property in cases where the submitted
municipal statement or lease agreement is not in
the name of the tenderer. Please refer to Proof of
Good Standing with Municipality Accounts
document in the tender document for cases when

the affidavit would be accepted.

Municipal Rates and Taxes - Current municipal
rates for the directors of the entity not older than 90
days (if leasing/renting, submitted proof such of

lease agreement where premises are rented), OR
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CHECKLIST OF DOCUMENTS AND INFORMATION THAT WILL FORM PART OF CONTRACT

Confirmation that suitable arrangements are in

place for arrear municipal obligations with your
local municipality. OR

Current municipal rates which is not older than 90
days or valid lease agreement with affidavit from
owner of property in cases where the submitted
municipal statement or lease agreement is not in
the name of the director. Please refer to Proof of
Good Standing with Municipality Accounts
document in the tender document for cases when

the affidavit would be accepted.

3-year financial statements (audited where . .

applicable) if MBD 5 is applicable

Any qualifications. If “Yes”, reference to such .
qualification/s must be indicated on a cover letter.
Please be aware that alterations on the tender
document may result in your tender being
eliminated as the qualification may impede on

the ability to evaluate like with like.

Occupational Health and Safety Declaration form — . .
if applicable

Joint Venture, consortium or equivalent agreement . .
— if applicable

4. | Functionality Documentation:

Documentary Evidence Required for Criteria 1- .
Contactable Reference letters

5. | Specific Goals:

o Valid BBBEE Certificate issued by SANAS .
accredited verification agency or DTl /CIPC
BBBEE Certificate for Exempted Micro
Enterprises or Affidavit sworn under oath.

6. | Scope of Work:

Scope of Work and or Specifications .
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CHECKLIST OF DOCUMENTS AND INFORMATION THAT WILL FORM PART OF CONTRACT

7. | Pricing Schedule:

Pricing Schedule completed in accordance with .

the award strategy

Alterations authenticated - Refer to .

Acknowledgment of Tender Conditions

8. | Terms and Conditions:

General Conditions of Contract .

Special Conditions of Contract .

9. | Other Documents

Form of Acceptance (do not complete Form of .

Acceptance it will be completed by JW official)

Comprehensive Health and Safety Plan .
(compliance with OHSE Specification - if
applicable

Valid Registration with Compensation for .

Occupation Injuries and Diseases Act

Bank Details Form .
Insurance of Works .
Public Liability Insurance .
Performance Guarantee .
Common Law Liability Insurance .

Tenderers will be notified of any omitted, outstanding, missing and or incomplete administrative
documents and will be offered a period of 3 days to complete or submit those pages i.e., Municipal
Bidding Documents (MBD), authority to sign and other administrative documents that require

completion and signatures. These exclude documentation on functionality, price, points for specific

goals and MBD6.2 Local Production and Content. Tenders that are received contrary to the above
requirements will be disqualified after three (3) days period has lapsed. If locality is a specific goal

in MBD6.1 — the requested documentation may not be used to allocate points for specific goals.
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JOHANNESBURG WATER POPIA PRIVACY STATEMENT

5. JOHANNESBURG WATER POPIA PRIVACY STATEMENT.

In terms of the Protection of Personal Information Act, 213 (Act 4 of 2013), also called the
POPI Act or POPIA, Johannesburg Water SOC Limited, undertakes all reasonable measures
to protect personal information and to keep it private and confidential.

1. Privacy Notice applies to:
Suppliers, vendors, contractors, service providers, etc whether appointed or
prospective.

2, Definitions of personal information

According to the Act “personal information” means information relating to an
identifiable living, natural person, and where it is applicable, an identifiable, existing
juristic person. All addresses including residential, postal and email addresses.

3. About the Public Entity
Johannesburg Water (SOC) Limited, registration number 2000/029271/30

3.1 The information we collect

We collect information directly from you where you provide us with your
personal details. Where possible, we will inform you what information you are
required to provide to us and what information is optional.

3.2 How Johannesburg Water use your information

We will use your personal information only for the purposes for which it was
collected and agreed with you. For example: to gather contact information, to
confirm and verify your identity, for the evaluation and adjudication of bids and
quotations for tenders, request for quotations, and other personal information
for the procurement of goods and services by the Entity.

3.3 Disclosure of information

We may disclose your personal information to our Shareholder, the City of
Johannesburg, and other Government agencies such as National Treasury,
and the Auditor-General of South Africa. We have agreements in place to
ensure that they comply with the privacy requirements as required by the
Protection of Personal Information Act.

We may also disclose your information:
e Where we have a duty or a right to disclose in terms of law;

o Where we believe it is necessary to protect our rights.
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JOHANNESBURG WATER POPIA PRIVACY STATEMENT

Information Security

We are legally obliged to provide adequate protection for the personal
information we hold and to stop unauthorised access and use of personal
information. We will, on an ongoing basis, continue to review our security
controls and related processes to ensure that your personal information
remains secure.

When we contract with third parties, we impose appropriate security, privacy
and confidentiality obligations on them to ensure that personal information that
we remain responsible for, is kept secure. We will ensure that anyone whom
we pass your personal information agrees to treat your information with the
same level of protection as we are obliged to.

Your rights: Access to Information

You have the right to request a copy of the personal information we hold about
you. To do this, simply contact us at informationofficer@jwater.co.za, and
specify what information you require.

Correction of your personal information

You have the right to ask us to update, correct or delete your personal
information. We will require a copy of your identification document to confirm
your identity before making changes to personal information we may hold about
you. We would appreciate it if you would keep your personal information
accurate and up to date.

How to contact us

If you have any queries about this document; you need further information
about our privacy practices; wish to withdraw consent; exercise preferences or
access or correct your personal information, please contact us at the numbers
listed on our website or send an email to informationofficer@jwater.co.za .
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JOHANNESBURG WATER POPIA PRIVACY STATEMENT
CONSENT TO PROCESS PERSONAL INFORMATION IN TERMS OF THE PROTECTION

OF PERSONAL INFORMATION ACT, NO. 4 OF 2013 (POPIA)

The purpose of the Protection of Personal Information Act, no. 4 of 2013 (POPIA), is to protect
personal information of individuals and businesses and to give effect to their right of privacy
as provided for in the Constitution. By signing this form, you consent to lawful collection,
processing, storage and, where necessary, sharing your personal information by
Johannesburg Water SOC Ltd. and consent is effective immediately and will remain effective
until such consent is withdrawn in terms of POPIA.

1. Lo, a natural person “herein referred to as the
Data Subject” with ID Number ... hereby give my consent to
Johannesburg Water SOC Ltd. “herein referred to as the Responsible Party” to collect,
process and distribute my personal information where Johannesburg Water SOC Ltd. is
legally required to do so.

2. | understand my right to privacy and the right to have my personal information processed
in accordance with the conditions for the lawful processing of personal information.

3. | understand the purposes for which my personal information is required and for which
it will be used and consent to third parties accessing my personal information and to
Johannesburg Water SOC Ltd. sharing my personal information strictly for reporting

purposes.
4. | understand that, should | refuse to provide Johannesburg Water SOC Ltd. with the
required consent and/or information, Johannesburg Water SOC Ltd. will be unable to
assist me.
5. | declare that all my personal information supplied to Johannesburg Water SOC Ltd. is

accurate, up to date, not misleading and that it is complete in all respects and that | will
notify Johannesburg Water SOC Ltd. of any changes to my Personal Information should
any of these details change.

6. | also understand that | have the right to request that my personal information be
corrected or deleted, if it is inaccurate, irrelevant, excessive, out of date, incomplete,
misleading, or obtained unlawfully or that the personal information or record be
destroyed or deleted if the Responsible Party is no longer authorised to retain it.
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Signature of data subject/designated person

Full Name/Dept of Responsible Party Signature Date
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DATA SUBJECT CONSENT WITHDRAWAL FORM
IN TERMS OF THE PROTECTION OF PERSONAL INFORMATION ACT, NO. 4 OF
2013 (POPIA)

CONSENT
Lo, a natural person “herein referred to as the “Data Subject” with
identification number ....................... hereby withdraw my consent to process my

personal information by Johannesburg Water SOC Ltd (Responsible Party). Therefore,
Johannesburg Water SOC Ltd. no longer has my consent to process my personal information
for the intended purpose

which was previously granted using the DATA SUBJECT CONSENT FORM.

The withdrawal of consent does not affect the lawfulness of the processing activities up to the
date on this form.

Details of Data Subject

Name and surname:
Identification number:
Date of Birth:
Residential address:

Contact number(s):
E-mail address:
Relationship to Responsible Party: ...

Signed at on this day of 20

Signature of Data Subject

Information Officer/Deputy
Johannesburg Water SOC Ltd.
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4. Certificate of Authority

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must

complete the certificate set out below for the relevant category.

U] (In) (1) (V) (V)
COMPANY CLOSE PARTNERSHIP | JOINT VENTURE | SOLE
CORPORATION PROPRIETOR

(U] Certificate For Company

L, , chairperson of the Board of Directors of

, hereby confirm that by resolution of the Board

taken on ... , MIIMS , acting in the capacity of

, was authorized to sign all documents in connection with

tender JW.............. and any contract resulting from it on behalf of the company.

ChairMan: ... ..o
As Witnesses: e

et
Date: ..o
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(1)} Certificate For Close Corporation

We, the undersigned, being the key members in the business tradingas ..........ccccccccviviinnnns

...................................... hereby authorize Mr/MSs ...y
acting inthe capacity Of ..o , to sign all documents
in connection with the tender and any contract resulting from it on our behalf.

NAME ADDRESS SIGNATURE DATE

Note : This certificate is to be completed and signed by all of the key members upon
whom rests the direction of the affairs of the Close Corporation as a whole.
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()  Certificate For Partnership

We, the undersigned, being the key partners in the business trading as,

............................................................... , hereby authorize Mr/Ms ...........cccooiiiiiiiiiiii e ey

acting in the capacity of ..........cccoiiiiiiiiicicii e , to sign all documents in connection with

the tender and any contract resulting from it on our behalf.

NAME ADDRESS SIGNATURE DATE

Note : This certificate is to be completed and signed by all of the key partners upon whom rests the

direction of the affairs of the Partnership as a whole.
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(IV) Certificate For Joint Venture

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr./Ms. . . . ..
................................. , authorized signatory of the company . .. ..................
.............................................. , acting in the capacity of lead partner, to sign
all documents in connection with the tender offer and any contract resulting from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED
SIGNATORY

Lead partner

Designation

Note : This certificate is to be completed and signed by all of the key partners upon whom rests the
direction of the affairs of the Joint Venture as a whole.
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& world class Alrican city ACKNOWLEDGEMENT OF BID CONDITIONS
(V) Certificate For Sole Proprietor

[y e , hereby confirm that | am the sole owner of the Business
rading @S ..o ————— and the person authorized hereunder
is duly authorized to sign all documents related to tender JW.....................

and contract resulting therefrom.

Signature of Sole OWNer: .........cccccov i

As Witnesses:

Date: .....oeeeeeeeeeeeee
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5. Acknowledgement of Bid Conditions

1 1/We hereby bid to supply all or any of the supplies and/or to render all or any of the services described
in the attached documents to Johannesburg Water ( SOC ) Ltd on the terms and conditions and in
accordance with the specifications stipulated in the bid documents (and which shall be taken as part of,
and incorporated into, this bid) at the prices and on the terms regarding time for delivery and/or execution
inserted therein.

2 |/We agree that -

(a)

(d)

the offer herein shall remain binding upon me/us and open for acceptance by Johannesburg
Water (SOC) Ltd during the validity period indicated and calculated from the closing time of the
bid or agreed validity period;

this bid and its acceptance shall be subject to the terms and conditions embodied herein with

which | am/we are fully acquainted;

if I/we withdraw my/our bid within the period for which I/we have agreed that the bid shall remain
open for acceptance, or fail to fulfil the contract when called upon to do so, Johannesburg Water
( SOC ) Ltd, without prejudice to its other rights, agree to the withdrawal of my/our bid or cancel
the contract that may have been entered into between me/us and Johannesburg Water ( SOC )
Ltd and I/we will then pay to Johannesburg Water ( SOC ) Ltd any additional expense incurred
by having either to accept any less favourable bid or, if fresh bids have to be invited, the
additional expenditure incurred by the invitation of fresh bids and by the subsequent acceptance
of any less favourable bid; Johannesburg Water ( SOC ) Ltd shall also have the right to recover
such additional expenditure by set-off against moneys which may be due or become due to me/us
under this or any other bid or contract or against any guarantee or deposit that may have been
furnished by me/us or on my/our behalf for the due fulfiiment of this or any other bid or contract
and pending the ascertainment of the amount of such additional expenditure to retain such
moneys, guarantee or deposit as security for any loss Johannesburg Water (SOC) Ltd may

sustain by reason of my/our default;

if my/our bid is accepted the acceptance may be communicated to me/us by electronic mail (e-
mail), faxed letter or by order by ordinary post or registered post and that SA Post Office Ltd shall
be regarded as my/our agent, and delivery of such acceptance to SA Post Office Ltd shall be

treated as delivery to me/us.
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4 warld class African city ACKNOWLEDGEMENT OF BID CONDITIONS

3

(e) the law of the Republic of South Africa shall govern the contract created by the acceptance of

my/our bid.

I/We furthermore confirm that I/we have satisfied myself/ourselves as to the correctness and validity of
my/our bid; that the price(s) and rate(s) quoted cover all the work/item(s) specified in the bid documents
and that the price(s) and rate(s) cover all my/our obligations under a resulting contract and that I/we

accept that any mistakes regarding price(s) and calculations will be at my/our risk.

I/'We hereby accept full responsibility for the proper execution and fulfilment of all obligations and
conditions devolving on me/us under this agreement as the principal(s) liable for the due fulfiiment of this

contract.

I/We agree that any action arising from this contract may in all respects be instituted against me/us and
I/'we hereby undertake to satisfy fully any sentence or judgement which may be pronounced against

me/us as a result of such action.

Details of my / our offer are / are as follows:

6

We undertake, if our Tender is accepted, to execute the contract in accordance with the requirements as

specified.

Until a formal Contract is prepared and executed, this Tender, together with your written acceptance

thereof and your notification of award, shall constitute a binding Contract between us.

We understand that Johannesburg Water is not bound to accept the lowest or any tender it may receive,

and that the contract may be awarded in whole or in part and to more than one tenderer.

Should my/our tender be successful, it be understood that a contract will come into existence for the
duration of contract stated in the tender document which will commence from the date indicated in the

letter of acceptance.
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INSTRUCTIONS TO BIDDERS

NB: Each bid must be submitted in a separate, sealed envelope on which the NAME AND ADDRESS OF
THE BIDDER, THE BID NUMBER, DESCRIPTION OF BID AND THE CLOSING DATE must be clearly
endorsed. The bid must be addressed to Supply Chain Management Unit, Johannesburg Water (SOC)

(SOC) Ltd and deposited in the BID BOX situated at the entrance: Turbine Hall,65 Ntemi Piliso Street,

Newtown, Johannesburg.

It is the responsibility of the bidder to ensure that their /his / her bid document is submitted in a sealed
envelope and placed in the Bid Box in good time so as not to miss the official deadline of 10:30 am on the

closing date.

Bid documents submitted via courier services will be acceptable provided that the bidder instructs such
courier company or its representative to deposit the documents in the bid box. Documents should under no
circumstances be handed to an employee of Johannesburg Water as it may not be held accountable in the

event of any loss thereafter.

Bid documents may not be submitted via the South African Post Office as only bid documents received in

the Bid Box at the time of closing will be taken into account.

Bid documents received from non-attended bidders of a compulsory briefing session will be disqualified.
Tenderers are to allow for sufficient time to access Johannesburg Water offices in Turbine Hall and deposit
their bid document in the Johannesburg Water tender box situated at reception before tender closing time.

Tenderers are to note that the Johannesburg Water offices are open during 06:00am and 18:00pm seven

(7) days a week.
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IMPORTANT CONDITIONS

1 Bid documents must be completed using non-erasable black ink. Bids that are received contrary to this
requirement will be disqualified. This condition applies to bid documents purchased as well as bid
documents downloaded from the e-tender portal. Correction fluid (tippex) will not be allowed when

completing the document and if used tenderers will be disqualified.

2 Bids should be submitted on the official forms provided. Should any conditions of the bid be qualified by
the bidder, Johannesburg Water may disqualify the bid.

3 Ifany of the conditions on this bid form are in conflict with any special conditions, stipulations or provisions

incorporated in the bid, such special conditions, stipulations or provisions shall apply.

4 Bids received after the closing time and date will not be accepted and will be returned to the bidder

unopened.

5 All bid documents must be in sealed envelopes and deposited in the Official Bid Box situated at

Turbine Hall, 65 Ntemi Piliso Street, Newtown.

6 Bids should as far as possible be submitted in their entirety. Such bid documents should also comply with
submission requirements as described therein and should be bound in such a way that pages will not go

missing.

7 Tender documents may be completed electronically without altering or tampering with any of the terms,
conditions, specifications, pricing schedule etc. in the tender documents. Tender documents received

contrary to this requirement will be disqualified.

8 It is an absolute requirement that the bidders tax matters are in order. To this effect, the bidder must
furnish their Tax Compliance Status Pin or CSD MAAA number for bids as requested elsewhere in the

bid document.

9 Tenderers will be notified of any omitted, outstanding, missing and or incomplete administrative
documents and will be offered a period of 3 days to complete or submit those pages i.e., Municipal
Bidding Documents (MBD), authority to sign and other administrative documents that require completion
and signatures. These exclude documentation on functionality, price and preference points for specific
goals, and MBD6.2 Local Production and Content. In cases where locality is a specific goal and the

bidder did not submit the required documentation, the tenderer upon submitting the municipal statement,
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lease agreement or letter from ward councilor confirming business address as per above, may not be

eligible for points under specific goals if such documentation required for administrative compliance was

not submitted with the tender submission.

10 Pricing schedule must be completed and signed in accordance with award strategy. Bids that are received

contrary to this requirement will be disqualified.
11 Tenderer’s authorized signatory to sign or initial next to the price alteration.

12 The evaluation on price alteration will be conducted as follows:

12.1. Where the tender award strategy is to evaluate and award per item or category, the following

must apply:

(i) If there is an alteration on the rate but no alteration on the total for the item or category,
the bidder will not be disqualified.

(ii) If there is an alteration on the total for the item/s without authentication, bidders will only
be disqualified for alteration per item or category.

12.2. Where the tender award strategy is to evaluate and award total bid offer, the following must

apply:

(i) If there is an alteration on the rate, total for the line item, sub-total/ sum brought/carried
forward for the section but no alteration on the total bid offer, the bidder will not be
disqualified.

(ii) If there is an alteration on the total bid offer on form of offer then the amount in words
must be considered or vice-versa.

(iii) If there is an unauthenticated alteration on the total bid offer and the amount in words is

not authenticated, the bidders will be disqualified for the entire tender.

12.3. Where the tender pricing schedule or bill of quantities is requesting rates/price from bidder/s

without providing a total, the following will apply:

(i) If there is an unauthenticated alteration on the unit rate/price the bidder must be

disqualified.

13 The price will mean an amount tendered for goods or services and included all applicable taxes less all

unconditional discounts.

14 The tender may be rejected if the tenderer does not correct or accept the correction of the arithmetical
error communicated to the tenderer by Johannesburg Water. Acceptance of the correction to the

arithmetic error must be in writing.
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15 Tenderers are allowed to offer selective items (not all items as per BOQ) where applicable. Items that

are left blank will be regarded as non-offered items.

16 Johannesburg Water reserves the right to enter into mandated negotiations to achieve cost effectiveness
with any one or more selected tenderers in accordance with Johannesburg Water's approved SCM
procurement policy. In such a situation, Objective Criteria of Cost Effectives in conjunction with section 2
(1) (f) of the PPPFA) is applicable to this tender.

17 Objective Criteria: Notwithstanding compliance regarding any requirements of the tender, JW will perform
a risk analysis in respect of the following:
a) reasonableness of the financial offer
b) reasonableness of unit rates and prices
c) the tenderer’s ability or financial capacity to fulfil its obligations. The financial statements will be
analysed in accordance with the uniform financial rations and industry norms. The following
rations will be used to determine the financial stability of the company: current ratio, solvency

ratio, operating profit margin and cost coverage will be assessed.

The conclusions drawn from this risk analysis will be used by JW in determining whether to accept the
bid offer or to reject the bid offer. In such a case Objective Criteria of Risk Management based on the

risk assessment will be used in conjunction with section 2 (1) (f) of the PPPFA).

18 JW Reservations:

JW reserves the right to award contracts and tenders at its discretion on the basis of the following

a) inwhole or in part.

b) to more than one tenderer.

c) to the highest points scoring bidder.

d) to the lowest acceptable tender or highest acceptable tender in terms of the point scoring
system.

e) to a bidder not scoring the highest points (based on objective grounds in terms of section 2 (1)
(f) of the PPPFA) (where applicable).

f) not to consider any bid with justifiable reasons.

Name of bidder/ COMPANY NAME ...t et e et et et e et e et e e et e e ee e eet e eenee et ee s

Name of authorized person (in block letters) ..........................
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6. Invitation to Bid

CLOSING
BID NUMBER: | JW OPS 004/25RR CLOSING DATE: 18 SEPTEMBER 2026 TIME: 10:30 AM

HIRE/SUPPLY OF VACUUM TANKERS/HONEY SUCKERS FOR DESLUDGING SERVICES ON AN “AS AND WHEN”
DESCRIPTION | REQUIRED BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS

JOHANNESBURG WATER

TURBINE HALL, 65 NTEMI PILISO STREET, NEWTOWN
JOHANNESBURG, 2001

NAME OF BIDDER
POSTAL ADDRESS

STREET ADDRESS
TELEPHONE
NUMBER CODE NUMBER
CELLPHONE
NUMBER

E-MAIL ADDRESS
VAT REGISTRATION

NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE COMPLIANCE or | SUPPLIER
STATUS SYSTEM PIN: DATABASE
No: MAAA
B-BBEE TICK APPLICABLE BOX] B-BBEE SWORN AFFIDAVIT [TICK APPLICABLE BOX]
CERTIFICATE
[ ] Yes [ ]No

[ ] Yes [ ]No
ARE YOU THE
ACCREDITED
REPRESENTATIVE IN ARE YOUAFOREIGNBASED | —y [INo

SUPPLIER FOR THE GOODS

SOUTH AFRICAFOR | [IYes [No ISERVICES /WORKS OFFERED?
THE GOODS > | [IF YES, ANSWER THE
/SERVICES /WORKS | [IF YES ENCLOSE PROOF] QUESTIONNAIRE BELOW ]
OFFERED?
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [] YES [INO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? [] YES [INO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [] YES [INO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [] YES [INO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [] YES [INO
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3
BELOW.
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2.1
22

1.1,

1.2.

1.3.

PART B
TERMS AND CONDITIONS FOR BIDDING

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
SPECIAL CONDITIONS OF CONTRACT.

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE
THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE / PIN/ CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE
STATE.

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e,

CAPACITY UNDERWHICH THIS BID IS SIGNED: e,
(Proof of authority must be submitted e.g., company resolution)

DATE:
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PRICING SCHEDULE - FIRM PRICES MBD 3.1
(PURCHASES)
7. Pricing Schedule — Firm Prices MBD 3.1

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES
SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE PRICING
SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT

NameofBidder.........................cocovceeee....Bid Number........................

Closing Time ................ ... Closing Date

OFFER TO BE VALID FOR 90 DAYS FROM THE CLOSING DATE OF BID.

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY
NO. **(ALL APPLICABLE TAXES
INCLUDED)
- Required by:
- At:

- Brand and Model

- Does the offer comply with the specification(s)? *YES/NO
- If not to specification, indicate deviation(s) ...

- Period required for delivery
*Delivery: Firm/Not firm

- Delivery basis

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination.

** “all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund
contributions and skills development levies.

*Delete if not applicable
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Declaration of Interest MBD 4

1. No bid will be accepted from persons in the service of the state’.

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may
make an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism,
should the resulting bid, or part thereof, be awarded to persons connected with or related to persons in
service of the state, it is required that the bidder or their authorised representative declare their position
in relation to the evaluating/adjudicating authority.

3. In order to give effect to the above, the following questionnaire must be completed and submitted with
the bid.

3.6 VAT Registration NUMbDEr: ... . e e e e

3.7 The names of all directors / trustees / shareholders members, their individual identity
numbers and state employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the state? YES / NO

3.8.1 Ifyes, furnish particulars. ...

1. MSCM Regulations: “in the service of the state” means to be —
(a) a member of —
(i) any municipal council;
(ii) any provincial legislature; or
(iii) the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;

(c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1999
(Act No.1 of 1999);

(e) a member of the accounting authority of any national or provincial public entity; or

(f) an employee of Parliament or a provincial legislature.

2. Shareholder” means a person who owns shares in the company and is actively involved in the
management of the company or business and exercises control over the company.
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3.9 Have you been in the service of the state for the past twelve months?

3.10

3.11

3.12

3.13

3.14

3.9.1 Ifyes, furnish particulars...................cooiiii

Do you have any relationship (family, friend, other) with persons
in the service of the state and who may be involved with

the evaluation and or adjudication of this bid? ...............................

3.10.1 If yes, furnish particulars.

Are you, aware of any relationship (family, friend, other) between
any other bidder and any persons in the service of the state who
may be involved with the evaluation and or adjudication of this bid?

3.11.1 If yes, furnish particulars

Are any of the company’s directors, trustees, managers,
principle shareholders or stakeholders in service of the state?

3.12.1 If yes, furnish particulars.

Are any spouse, child or parent of the company’s directors
trustees, managers, principle shareholders or stakeholders
in service of the state?

3.13.1 If yes, furnish particulars.

Do you or any of the directors, trustees, managers,
principle shareholders, or stakeholders of this company
have any interest in any other related companies or
business whether or not they are bidding for this contract.

3.14.1 If yes, furnish particulars:
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DECLARATION OF INTEREST

Full details of directors / trustees / members / shareholders.

Johannesburg Water
MBD 4

Full Name Identity Number State Employee Number
Signature Date
Capac|ty ........................... Name ofB|dder
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9. Declaration For Procurement Above R10 Million (VAT included) MBD 5

For all procurement expected to exceed R10 million (VAT included), bidders must complete the following
questionnaire:

*1  Are you by law required to prepare annual financial statements YES /NO
for auditing?

*In the event the Annual Financial Statements submitted with this tender
reflect that the tenderer is not required by law to have such statement
audited, Johannesburg Water reserves the discretion to interpret your
selection of “Yes”as a “No” and analyse it accordingly.

1.1 If yes, submit audited annual financial statements for the
past three years or since the date of establishment if
established during the past three years.

2. Ifthe bidder is not required by law to prepare annual financial
statements for auditing, they shall be required to furnish
their Annual Financial Statements -

i.for the past three years , or
ii. since their establishment if established during the past
three years

3. Do you have any outstanding undisputed commitments for YES / NO
municipal services towards a municipality or any other
service provider in respect of which payment is overdue for
more than 30 days?

3.1 If no, this serves to certify that the bidder has no undisputed
commitments for municipal services towards a municipality or
other service provider in respect of which payment is overdue
for more than 30 days.

3.2 Ifyes, provide particulars.
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(VAT INCLUDED)

4. Has any contract been awarded to you by an organ of state
during the past five years, including particulars of any
material non-compliance or dispute concerning the
execution of such contract?

41  If yes, furnish particulars

5. Will'any portion of goods or services be sourced from outside
the Republic, and, if so, what portion and whether any portion YES/NO
of payment from the municipality / municipality entity is
expected to be transferred out of the Republic?

5.11f yes, furnish particulars
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(VAT INCLUDED)
CERTIFICATION
I, THE UNDERSIGNED (NAME) ..o e e e e e

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO

BE FALSE.
Signature Date
Position Name of Bidder
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Preference Points Claim Form in Terms of The Preferential Procurement Regulations 2022 -80/20
or 90/10

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included).

- the 90/10 system for requirements with a Rand value of above R50 000 000 (all applicable taxes
included).

1.2 The applicable preference point system for this tender is the 90/10 or 80/20 preference point system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded
for:

a) Price; and

b) Specific Goals.

14 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

POINTS POINTS
PRICE 80 90
SPECIFIC GOALS 20 10
Total points for Price and SPECIFIC GOALS 100 100

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to
claim points for specific goals with the tender, will be interpreted to mean that preference points for
specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner required by
the organ of state.

2, DEFINITIONS

a) “tender” means a written offer in the form determined by an organ of state in response to an
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invitation to provide goods or services through price quotations, competitive tendering process or
any other method envisaged in legislation;

b) “price” means an amount of money tendered for goods or services, and includes all applicable
taxes less all unconditional discounts;

c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

d) “tender for income-generating contracts” means a written offer in the form determined by an

organ of state in response to an invitation for the origination of income-generating contracts
through any method envisaged in legislation that will result in a legal agreement between the
organ of state and a third party that produces revenue for the organ of state, and includes, but is
not limited to, leasing and disposal of assets and concession contracts, excluding direct sales and
disposal of assets through public auctions; and

e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1 POINTS AWARDED FOR PRICE

3.1.1 THE 90/10 or 80/20 PREFERENCE POINT SYSTEMS
A maximum of 80 points is allocated for price on the following basis:

80/20
Ps =80 (1- ")
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

OR
A maximum of 90 points is allocated for price on the following basis:

90/10
Pt—P min
Ps =90 (1 - Pmin )
Where
Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
4. POINTS AWARDED FOR SPECIFIC GOALS
4.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference

points must be awarded for specific goals stated in the tender. For the purposes of this tender the
tenderer will be allocated points based on the goals stated in Table 1 below as may be supported by

proof/ documentation stated in the conditions of this tender:
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REGULATIONS 2022 -80/20 OR 90/10

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of | Number of

points points
Number of Number of claimed claimed
The specific goals allocated WslJlii< points (80/20 (90/10
points in terms of this allocated allocated system) system)
tender (80/20 system) (90/10 system) NEKe) I (To be
completed | completed
by the by the
tenderer) tenderer)
Business owned by 51% or | 20 10
more-Women
Total 20 10

5. DECLARATION WITH REGARD TO COMPANY/FIRM

51 Name of company/firm...........o e e
5.2 Company registration NUMbEr: ......... ..o e
5.3  TYPE OF COMPANY/ FIRM

O Partnership/Joint Venture / Consortium
O One-person business/sole propriety

O Close corporation

O Public Company

O Personal Liability Company

0 (Pty) Limited

O Non-Profit Company

O State Owned Company

[TICK APPLICABLE BOX]

54 I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points
claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the
preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4
and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the
organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may
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have —

(d)

(e)

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

recommend that the tenderer or contractor, its shareholders and directors, or only
the shareholders and directors who acted on a fraudulent basis, be restricted from
obtaining business from any organ of state for a period not exceeding 10 years,
after the audi alteram partem (hear the other side) rule has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

DATE:

ADDRESS:

SURNAME AND NAME:

SIGNATURE(S) OF TENDERER(S)
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DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES MBD 8

Declaration of bidder’s Past Supply Chain Management Practices MBD 8
This Municipal Bidding Document must form part of all bids invited.

It serves as a declaration to be used by municipalities and municipal entities in ensuring that when
goods and services are being procured, all reasonable steps are taken to combat the abuse of
the supply chain management system.

The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system or committed
any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government, municipal or other
public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No 12 of 2004).

In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

Item Question Yes No

4.1

Is the bidder or any of its directors listed on the National Treasury’s Yes No
Database of Restricted Suppliers as companies or persons prohibited ] ]
from doing business with the public sector?

(Companies or persons who are listed on this Database were informed
in writing of this restriction by the Accounting Officer/Authority of the
institution that imposed the restriction after the audi alteram partem rule

was applied).

The Database of Restricted Suppliers now resides on the National

Treasury’s website(www.treasury.gov.za) and can be accessed by

clicking on its link at the bottom of the home page.

4.1.1

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender Yes No
Defaulters in terms of section 29 of the Prevention and Combating of ] ]
Corrupt Activities Act (No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.gov.za) by clicking on its link at
the bottom of the home page.
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4.2.1 | If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law Yes No
(including a court of law outside the Republic of South Africa) for fraud or ] ]
corruption during the past five years?

4.3.1 | If so, furnish particulars:

Question
4.4 Does the bidder or any of its directors owe any municipal rates and Yes No
taxes or municipal charges to the municipality / municipal entity, or to ] ]

any other municipality / municipal entity, that is in arrears for more than
three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal Yes No
entity or any other organ of state terminated during the past five years on L] L]
account of failure to perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) .....coiiviiiiiiiiniinncr e e rnanaes
CERTIFY THAT THE INFORMATION FURNISHED ON THIS
DECLARATION FORM TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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Certificate of Independent Bid Determination MBD 9

This Municipal Bidding Document (MBD) must form part of all bids* invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties
in a horizontal relationship and if it involves collusive bidding (or bid rigging).2 Collusive bidding is a pe
se prohibition meaning that it cannot be justified under any grounds.

Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide
measures for the combating of abuse of the supply chain management system, and must enable the
accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper
conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act
during the bidding process or the execution of the contract.

This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when

bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be
completed and submitted with the bid:

" Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete,

secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire

goods and / or services through a bidding process. Bid rigging is, therefore, an agreement between competitors

not to compete.
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I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. lunderstand that the accompanying bid will be disqualified if this Certificate is found not to be true and
complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of
the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to
determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor”
shall include any individual or organization, other than the bidder, whether or not affiliated with the bidder,
who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of business
as the bidder

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication between
partners in a joint venture or consortium?® will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:
(a) prices;

(b) geographical area where product or service will be rendered (market allocation)
(c) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid;
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(e) the submission of a bid which does not meet the specifications and conditions of the bid;
or

(f) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

10. lam aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59
of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)
for criminal investigation and or may be restricted from conducting business with the public sector for a
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act
No 12 of 2004 or any other applicable legislation.

Position Name of Bidder
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13. Proof of Good Standing With Regards to Municipal Account

The tenderer is to affix to this page:

o Proof that the tenderer and directors of the tenderer are not in arrears for more than 90 days with
municipal rates and taxes and municipal service charges. The latest municipal account is to be
attached;

o Signed copy of the valid lease agreement if the tenderer or director of the tenderer is currently

leasing premises and not responsible for paying municipal accounts

Note:

1.

Should the municipal statement that was submitted with the tender document before tender closing date
and time be in arrears for more than 90 days at time of award, the tenderer will be requested to submit
the latest municipal statement which shows that the tenderer is not in arrears for more than 90 days. If
the statement at that time is in arrears for more than 90 days, the tenderer must submit before the

stipulated deadline, the written proof of an approved arrangement with the municipality.

. The proof may be a copy of the agreement or an updated municipal statement which reflects the

arrangement.

. Should this tender be considered for award of the contract, based on proof of submission and should

proof of such submission be found to be invalid, erroneous or inaccurate, the tenderer will no longer be

considered for the award of the contract.

. Statement must not be older than 90 days from the closing date of this tender. Attach latest municipal

account statement behind this page.

. In cases where the director of the tenderer resides with their spouse, parent, partner or sibling the owner

of the property that confirm where the director of the tenderer resides must submit an affidavit stating
such and explaining the relationship. This would happen in the case where the submitted municipal

statement or lease agreement is not in the name of the director of the tenderer. Note 1 will be applicable.

. In cases where the business address of the tenderer is also the official residence of the director of the

tenderer, the director of the tenderer must submit an affidavit stating such. Proof that the municipal
statement is not in arrears for more than 90 days or a valid lease agreement must be submitted. Note 1

will be applicable.

. Where a municipal account submitted for purposes of compliance is in the name of a Trust, the

bidder must submit the following documentation in order to establish the relationship between the director

and the Trust and to confirm that municipal obligations are in order:
a) Municipal Account

¢ A valid municipal account issued in the name of the Trust must be submitted.
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¢ The municipal account must not be older than three (3) months from the date of the

request.

e The account must not be in arrears, or alternatively, proof must be provided that
arrangements have been made with the relevant municipality for payment of

overdue amounts.

o Where the director occupies or resides at the property owned by the Trust and a valid
lease agreement exists between the Trust and the director, a copy must be submitted as

supporting documentation
b)  Proof of Trusteeship

¢ In order to establish the relationship between the director and the Trust, the bidder must
submit a Letter of Authority issued by the Master of the High Court, confirming
the appointment of the director as a trustee of the Trust.

¢ The name of the Trust reflected on the Letter of Authority must correspond with the
name of the Trust appearing on the municipal account submitted.

c) Affidavit by the Director
o The director concerned must submit a sworn affidavit confirming that:

e The property reflected on the municipal account is owned by the Trust;

e The director is a duly appointed trustee of the Trust;

e The director resides at, occupies, or has a direct interest in the property reflected on
the municipal account; and

e The municipal account submitted is the only applicable municipal account relating to the

director’s municipal obligation
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14. Record of Addenda

We confirm that the following communications received from the employer before the submission of this
tender offer, amending the tender documents, have been taken into account in this tender offer.
Communications regarding the revision of this tender document can also be viewed on the following
website: www.johannesburgwater.co.za/supply chain/tenders.

Note: Tenderers are to check the JW website at least seven (7) days before the tender closing
date and time for any communication in regard to the tender.

SIGNATURE(S)OF AUTHORIZED PERSON: ........cooiiiiiiii et
NAME AND SURNAME ........oooiiiiiii i e s s e s e a s s
DATE: ....ooirrinrnissssissnninns
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15. SCOPE OF WORK, REQUIREMENTS AND SPECIFICATIONS

15.1. CONTRACT DESCRIPTION

The Contractor shall be required to provide a service for the emptying of pits, conservancy
tanks, aqua privies and VIPs in various informal settlements using vacuum tankers or honey
suckers within the City of Johannesburg as and when required by JW and in accordance with
the specifications as outlined in this document for a period of thirty-six (36) months. Desludging
plant refers to vacuum tankers or honey suckers. For the purposes of this contract, the word
vacuum tanker will also mean honey suckers and vice versa and are referred to as desludging
plant.

15.2. GENERAL REQUIREMENTS

a) Desludging plant (vacuum tankers or honey suckers) with a capacity of 8.0 KL to 10.0 KL
will be required. The desludging plant will be required to work mainly in informal settlements,
and it is the responsibility of the Contractor to familiarize himself with the environment at
these locations.

b)  The tenderer must have a replacement vacuum tanker or honey sucker available for use,
should the need arise during this contract (Replacement truck to be supplied before the
beginning of the next shift).

c) Cell phones should be supplied to desludging plant drivers. The service provider to supply
fully active cell phones for the entire contract period.

d) The Tenderer is required to supply the desludging plant on commencement of the contract
or within 21 days of notice.

e) The desludging plant should have a Comprehensive Insurance cover in place for the
duration of the contract. The public liability and or all risk insurance cover will be required
post award.

f) The desludging plant offered upon inception of the contract should be available for the full
tenure of the contract or replaced with a desludging plant that complies to all the
specifications stated in the contract.

g) Time and again JW representatives on site where plant is situated may require full-service
records of plant offered during the duration of the contract where they deem necessary.
As well as the documentation of the plant as stated above to ascertain continued
compliance with the terms and conditions of the contract.

15.3. DESCRIPTION OF PLANT

The desludging plant must be self-propelled, must have a capacity of not less than 8KL or
not greater than 10KL and must have a pump fitted that will pump sludge into the tanker.
The desludging plant must have a power to mass ratio of 6kw per ton laden.

The desludging plant offered must have tanks constructed of steel.

All desludging plant shall be free from leaks of any type of fluid.

Reversing alarms are a prerequisite of the Occupational Health and Safety Act 85 of 1993.
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15.4. DOCUMENTATION OF PLANT

The tenderer must submit proof of the mandatory documents for their offered desludging
plant as they have offered in the pricing schedule of the tender document. The documentation
must be submitted together with the tender document.
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The following documents are required for desludging plants offered:

a) Proof of valid Certificate of Registration (RC1) in Respect of Motor Vehicle (asper
National Road Traffic Act)

b) Proof of an actual valid license disc and a Roadworthy certificate (LCO) issued within
12 months prior to tender closure (as per National Road Traffic Act).

Note 1: The Certificate of Registration, license disc, and Roadworthy certificate must be in the
name of either: The Tenderer; or the company from which the Tenderer intends to lease the
desludging plant.

Additional Notes:

1. Requirements for Hired/Leased Plant: Where the desludging plant is not owned by the
Tenderer, the following must be submitted:

o A letter of intent to hire/lease the plant, confirming availability within 7 days from the date
of appointment.

e All mandatory documentation listed above for each plant.

e A confirmation letter from the leasing company(ies) stating that the plant offered is
committed exclusively to this tender and will not be allocated to other bidders.

2. Requirements for Tenderer-Owned Plant. Where the desludging plant is owned by the
Tenderer, the Tenderer must submit a confirmation letter on their company letterhead stating
that the plant will be available within 7 days from the date of appointment.

3. With Johannesburg Water allowing tenderers to lease desludging plant to meet its capacity
requirements, tenderers who are leasing desludging plant must submit an alternate letter of intent
and the relevant documentation for the plant they are offering. Please refer to Allocation Strategy
number 5 to determine which tenderers’ desludging plant will be allocated in line with
Johannesburg Water’s requirements.

15.5. OPERATORS

a) The operator must carry out faithfully, efficiently and with due diligence all operations
according to the instructions of the relevant JW Manager or representative.

b) Only skilled operators may be employed with valid professional driving permits and
any operator found to be unsuitable must be replaced immediately upon notification.

c) Post award, the service provider will be required to submit the following documentation
for their skilled operators.

i.  Avalid medical certificate (Operator must be fit for duty).
i.  Avalid Driver's License with professional driving permit PrDP (Minimum Code
C1 License or higher).
iii.  Documentation indicating experience of a minimum of 6 months as a driver.

d) The service provider shall ensure that an Operator is provided to work during stand by
and over time as agreed upon with the relevant JW manager while taking into
consideration, the statutory limits for the number of working hours per week for an
individual, as prescribed by the Department of Labour.

e) Where an Operator was working on standby \ over-time during the previous night, the
service provider will be required to provide another Operator to operate the plant
during normal working hours on the following day. No driver / Operator will be allowed
to work longer than the hours prescribed by the Department of Labour.

Page 49 of 278



15.6.

15.7.

15.8.

Johurg

a world class African city SCOPE OF WORK JOhanﬂeSburg Water

DURATION OF THE CONTRACT
The contract is for a period of thirty-six (36) months on an “as and when” required basis.

WORKING HOURS

The working hours will be as follows:

Normal Time: Mondays to Fridays from 07h00 / 07h30 to 15h30 / 16h00

Overtime: Before 07h00 / 07h30 and After 15h30 / 16H00 between Monday to Friday.
Weekends: Overtime

ESTIMATED QUANTITIES

An estimated number of 55 desludging plants ranging from 8KL to 10KL will be awarded to meet
the estimated requirements. It must be noted that these are estimated quantities, and the
required number of desludging plant may increase or decrease. Therefore, the utilization of the
desludging plant will be as per JW’s needs.

Number of pits/
Depots conservancy Current Fleet
tanks/aqua
privies/VIPs(approx.)
Kllpsprwt/ 9500 9
valon
Ennerdale 20 500 18
Southdale/ 1500 1
Langlaagte
Midrand 5 091 5
Randburg/ 24 500 22
Hamburg
Total 61 091 55

Note: It must be noted that the required number of desludging plant stated above are estimates.
The contractor shall be bound to supply whatever quantities of desludging plant that JW will
require on an “as and when” required basis during the period of the contract up to the set number
that they were found compliant for during evaluation, irrespective of the extent by which the total
varies from those stated estimations. Please refer to the award strategy and allocation strategy.
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16. Evaluation

Johannesburg Water

The tender will be evaluated and adjudicated in terms of the Municipal Finance Management Act (MFMA), Preferential Procurement
Policy Framework Act, 2000, relevant Supply Chain Management Policy of Johannesburg Water (JW) and applicable Regulations.

Summa

of Evaluation Stages:

to submit all
requirements

Tenderer
mandatory
under this Stage.

These are criterion scored

as ‘pass/fail’
during  the
process.

A “fail” or “no” will lead to
the tenderer being
disqualified and may not be
considered for  further
evaluation or award.

or ‘yes/no’
evaluation

These are the applicable Municipal
Bidding Documents (MBD) that the
tenderer's duly authorized
representative must fully complete and
sign and provide administrative
documents such as director's and
company’s municipal statement or valid
lease agreements which must be valid
and submitted before tender award.
Should the MBD authority to sign and
other administrative documents not be
submitted or be incomplete, the
tenderer will be given three (3) days to
submit or complete them after receiving
a request in writing from JW, should the
tenderer not comply with requirement,
the tenderer may be disqualified, and
may will be considered for award.

Tenderers are required to
achieve a minimum qualifying
score as stated in the tender
document to proceed to next
stage. Tenderers are required
to submit the required
documentary evidence which

will clearly enable the bid
evaluation committee to
evaluate as per criteria

requirements. Tenderers are
encouraged to complete the
provided forms in full and not to
write “See attached or Refer to
another part of the tender
submission” where information
is provided.

The tender will be evaluated on the 80/20
or the 90/10 preference points system
according to the award strategy. The
Specific Goals for the tender will be stated
in MBD 6.1. In MBD 6.1, the tenderer must
indicate how many points they are claiming
for each Specific Goal and must submit all
the required supporting documentation for
the points to be verified and awarded by
JW. The BEC will evaluate the submitted
supporting documentation and confirm
Specific Goal points claimed by the
tenderer. Specific goals to be allocated by
the BEC will depend on verification
documentation submitted.

Only tenderers that have submitted
applicable verification documents will

be allocated Specific Goal points
claimed for preferencing.
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1. Stage 1: Mandatory Evaluation Criteria:

1. Mandatory Tender Briefing Meeting Yes

The Tenderer must submit proof of documentation for the Yes

desludging plant (vacuum tankers or honey suckers) offered. All
documentation must be submitted together with the tender
document.

Required Documentation for Each Plant Offered:

e Proof of valid Certificate of Registration (RC1) in respect
of the motor vehicle (in accordance with the National
Road Traffic Act).

e Proof of a valid license disc.

* Roadworthy certificate issued within 12 months prior to
the tender closing date (in accordance with the National
Road Traffic Act).

Note 1: The Certificate of Registration, license disc, and
Roadworthy certificate must be in the name of either: The
Tenderer; or the company from which the Tenderer intends to
lease the desludging plant.

Additional Notes:

1. Requirements for Hired/Leased Plant: Where the desludging
plant is not owned by the Tenderer, the following must be
submitted:

e A letter of intent to hire/lease the plant, confirming
availability within 7 days from the date of appointment.

* All mandatory documentation listed above for each plant.

e A confirmation letter from the leasing company(ies)
stating that the plant offered is committed exclusively to
this tender and will not be allocated to other bidders.

2. Requirements for Tenderer-Owned Plant: Where the
desludging plant is owned by the Tenderer, the Tenderer must
submit a confirmation letter on their company letterhead stating
that the plant will be available within 7 days from the date of
appointment.
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3. With Johannesburg Water allowing tenderers to lease
desludging plant to meet its capacity requirements, tenderers who
are leasing desludging plant must submit an alternate letter of
intent and the relevant documentation for the plant they are
offering. Please refer to Allocation Strategy number 5 to determine
which tenderers’ desludging plant will be allocated in line with
Johannesburg Water’s requirements.

3. Signed Pricing Schedule and completed rates for items offered. Yes

NB: Bidders that fail to comply with the above mandatory requirement will not be
evaluated further.

Note: Tenderers are requested to fully compete the applicable Annexure for desludging
plant being offered and to cross reference the applicable documentation as REFERENCED
in Annexure A to Annexure F for the 8KL, 9KL the 10KL desludging plant in the Northern
and Southern regions, AND reference their documentation (certificate of Registration,
License Disk, Roadworthy) accordingly.

2. Stage 2: Administrative Evaluation Criteria:

1. Annexure Certificate of Authority or Complete and submit
Board Resolution Letter
granting authority to sign

2. MBD 1 Invitation to Bid Form Completed and
signed MBD 1 Form.
3. CSD Central Supplier Database Provide proof of CSD
Registration registration.

Complete MAAA
number on cover

page or copy of CSD
report.
4 MBD 3.1 Pricing Schedule — Firm Prices | Completed MBD 3.1
(Purchases) Form.
5. MBD 4 Declaration of Interest Completed and
signed MBD 4 Form.
6. MBD 5 Declaration of Procurement | Completed and

Above R10m (All Applicable | signed MBD 5 Form.
Taxes Included)
7. MBD 6.1 Preference Points Claim in | Completed and
Terms of The Preferential | signed MBD 6.1
Procurement Regulations 2022 | Form.

9. MBD 8 Declaration of Bidder's Past | Completed and
Supply Chain Management | signed MBD 8 Form.
Practices
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10. MBD 9. Certificate of Independent Bid | Completed and
Determination signed MBD 9 Form.

11. Annexure — Proof | Refer to documents listed in | Submit applicable

of Specific Goals | 4.3 verification documents to | documentation  with
be submitted with the tender | the tender
document submission — If not
submitted with the
tender document
points for Specific
Goals won’'t be
allocated.

12. Annexure Municipal Rates and Taxes for | Submit applicable
the Tenderer - Current | documentation with
municipal rates for the entity | the tender
not in arrears by more than 90 | submission
days. If leasing/renting,
submitted copy of valid lease
agreement where premises are
rented OR
Confirmation that suitable
arrangements are in place for
arrear municipal obligations
with your local municipality OR
Current municipal rates which
is not older than 90 days or
valid lease agreement with
affidavit from owner of property
in cases stated in Proof of
Good Standing with regards to
Municipal Accounts document

13. Annexure Municipal Rates and Taxes - | Submit applicable
Current municipal rates for the | documentation  with
directors of the entity not in | the tender
arrears by than 90 days. If | submission

leasing/renting, submitted copy
of valid lease agreement where
premises are rented OR

Confirmation that suitable
arrangements are in place for
arrear municipal obligations
with your local municipality OR
Current municipal rates which
is not older than 90 days or
valid lease agreement with
affidavit from owner of property
in cases stated in Proof of
Good Standing with regards to
Municipal Accounts document.
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14. Annexure Occupational  Health  and | Occupational Health
Safety Declaration form — if | and Safety
applicable Declaration form — if
applicable
15. Annexure Joint Venture, Consortium, or | Joint Venture,
equivalent  agreement—  if | Consortium, or
applicable. equivalent agreement
signed showing
percentage
ownership of parties —
if applicable.
16. Annexure (JW 6.4) | Returnable  Annexure  A: | Complete and submit
Acknowledgement of SHE | signed JW 6.4 Form
Specification & Annexures

Tenderers will be notified of any omitted, outstanding, missing and or incomplete
administrative documents and will be offered a period of 3 days to complete or
submit those pages i.e., Municipal Bidding Documents (MBD), authority to sign and
other administrative documents that require completion and signatures. These
exclude documentation on functionality, price and preference points for specific
goals, and MBD 6.2 Local Production and Content.

Tenders that are received contrary to the above requirements will be disqualified
after three (3) days period has lapsed.

If locality is a specific goal in MBD6.1 — the requested documentation may not be used
to allocate points for specific goal

3. Stage 3: Technical Requirements

The Tenderer (Company) is
desludging/vacuum services for sanitation using vacuum tankers or honey suckers.

required to have experience
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TENDERER'S
EXPERIENCE

The Tenderer
(Company) must
demonstrate
experience in
providing desludging
services using
vacuum
tankers/honey
suckers, which was
carried out
successfully.

EVALUATION

The Tenderer (Company) is required to demonstrate experience
in providing desludging services using vacuum tankers/honey
suckers, which was carried out successfully.

This document must be completed by the referee and included
in the tender submission. Alternatively, the client’s letterhead
may be used for this purpose provided it complies with the
functional criteria requirements. A separate form must be
completed for each reference as required in the evaluation
criteria. The Information provided will be verified and if found to
be false or misrepresented, punitive measures will be instituted
against the respective party including blacklisting and restriction
from participating in any future government tender.

Experience

Johannesburg Water

Less than 2 years

2 years and more but less than 5

years

5 years or more

100

60

100

MINIMUM QUALIFYING SCORE

60

TOTAL

100

“It is the Tenderer’s responsibility to ensure that the contactable reference provided are accurate and reachable. The Johannesburg Water reserves the right, at its
discretion, to verify references for tenderers who meet the minimum qualifying score, including conducting checks on selected references where deemed necessary
for due diligence purposes. The Contactable Referee will have five working days from time of request by Johannesburg Water to confirm, in writing, the information
on the Contactable Reference letter. Failure to confirm the reference by the Tenderer’s referee contact within the stipulated time will result in the points for contactable

reference not being allocated to the Tenderer.”
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4. Stage 4 Price and Preference Points Evaluation:
4.1 Pricing
The following aspects will be considered in the financial offer:

a) Costing for all items as described in the Pricing Schedule and applicable Strategies
Review of financial offer and discrepancies between total and calculations.

b) Identify any parameters that may have a bearing on the financial offer, e.g., contract
period, price escalations or adjustments required and life cycle costs.

c) The tender will be evaluated on the 80/20 or 90/10 preference system.

Refer to Pricing Schedule to complete the pricing.

4.2 The maximum preference points for this bid are allocated as follows:

PRICE 80 90

SPECIFIC GOALS 20 10
TOTAL POINTS FOR PRICE AND SPECIFIC GOALS

Specific Goals
In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations
2022, preference points must be awarded for specific goals stated in the tender. For the

purposes of this tender the tenderer will be allocated points based on the goals stated in table
1 below as may be supported by proof/ documentation stated in the conditions of this tender.

Specific goals may include contracting with persons, or categories of persons, historically
disadvantaged by unfair discrimination on the basis of race, gender or disability.

Race:
I.  Ownership by black people

IIl.  Black Designated Group:

Ownership by black people that are unemployed
Ownership by black people who are youth
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Ownership by black people living in rural or underdeveloped areas or townships
Ownership by black people with disabilities

Ownership by black people who are military veterans

Cooperative owned by black people

Gender:

lll.  Persons, or categories of persons, historically disadvantaged by unfair discrimination
on the basis of gender are women. Ownership by persons that are classified as female
or women according to the Department of Home Affairs of South African.

Disability:
IV.  Persons, or categories of persons, historically disadvantaged by unfair discrimination
on the basis of disability are disabled persons.

Reconstruction and Development Programme (RDP) objectives as published in Government
Gazette No. 16085 dated 23 November 1994 i.e.,

Local Manufacture:

I.  Promotion of procurement of locally manufactured goods in South Africa to promote
job creation in light of the high unemployment rate in South Africa which has a greater
impact previously disadvantaged individuals and black youth.

Locality:
I.  Promotion of procurement from local business in the geographical areas that JW
operate in. This is also directed at creating employment in the areas JW operate in.
The BSC may allocate points as follows:
e Promotion of enterprises located in the Gauteng Province
e Promotion of enterprises located in a specific region within COJ (the 7
regions. A to G)
e Promotion of enterprises located in the City of Johannesburg municipality
e Promotion of enterprises located rural or underdeveloped areas or townships.

QSE
I.  Promotion of procurement from QSE’s that are black owned.
EME:

*  Promotion of procurement from EME’s that are black own.

SUB-CONTRACTING:
Promotion of sub-contracting to a company owned by Historically Disadvantaged Individuals
(HDI) individuals.

JOINT VENTURE, CONSORTIUM OR EQUIVALENT:
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For Joint Venture Agreements, Consortiums or equivalent, the agreement must show
percentages of ownership and work to be completed by each party. This agreement must
form part of the tender submission.

To determine the Joint Venture, Consortium or equivalent score for specific goals, JW will look
at the consolidated BBBEE certificate to determine the points for specific goals that will be
awarded to the tenderer. If a consolidated BBBEE certificate is not submitted, the parties to
the joint venture, consortium or equivalent must submit their individual BBBEE certificates
issued by a SANAS accredited verification agency or the documents listed below on 4.4 and
the joint venture, consortium or equivalent agreement in order for JW to determine the
proportional points for specific goals.

Documentation to be provided:

* JV, Consortium, or equivalent agreement

* Consolidated BBBEE certificate issued by an SANAS accredited verification agency.
Certificate must be valid

« JV, Consortium, or equivalent agreement to contain percentage ownership which will
be used to determine the proportional points for specific goals.

Table Specific Goals 1:

Number of | Number of

points points
Number of Number of claimed claimed
The specific goals allocated [eleill& points (80/20 (90/10
points in terms of this allocated allocated system) system)
tender (80/20 system) (90/10 system) N@EIN L (To be
completed | completed
by the by the
tenderer) tenderer)

Business owned by 51% or
more-Women

Total

20

10
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4.3 The following verification documents must be submitted with the tender document:

SPECIFIC GOALS — ANY ONE OR A MEANS OF VERIFICATION THAT MAY BE SELECTED
COMBINATION OF ANY OR A COMBINATION THEREOF

Business owned by 51% or more-Women | » Valid BBBEE Certificate issued by SANAS accredited
verification agency or DTI/CIPC BBBEE Certificate for
Exempted Micro Enterprises or Affidavit sworn under
oath,

4.4 The following are the requirements for the Sworn Affidavit it terms of the BBBEE Sector Codes of
Good Practise:

Affidavit Prescribed Formats | Category | Financial Threshold
Generic Enterprises
BO QSE Between R10m and R50m
BO EME Less than R10m
Sector Specific Enterprises
BO QSE Between R10m and R50m
BO EME Less than R10m
Construction Sector Code
EME Contractor Less than R3m
BO EME BEP Less than R1.8m
Financial Sector Code
BO QSE Between R10m and R50m
BO EME Less than R10m
Information Communication Technology Sector Code (ICT)
BO QSE Between R10m and R50m
BO EME Less than R10m
Marketing, Advertising & Communication Sector Code (MAC)
> Public Relations BO QSE Between R5m and R10m
> Marketing, Advertising & BO EME Less than R5m
Communications
Property Sector Code
> Service-based BO QSE Between R5m and R10m
EME Less than R5m
> Agency-based BO QSE Between R2.5m and R35m
> Asset-based EME Less than R2.5m
BO QSE Between R80m and R400m
Tourism Sector Code
BO QSE Between R5m and R45m
BO EME Less than R5m
Specialised Enterprises
BO QSE Between R10m and R50m
BO EME Less than R10m

4.5 Requirements for a valid BBBEE Certificate

a) Copy of a certified valid BBBEE certificate (Only Valid BBBEE certificate must be accredited by SANAS)
or valid Sworn Affidavit issued by the DTIC or the CIPC or in a similar format complying with
commissioner of oath Act.
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b) Bidders who do NOT qualify as EME’s and QSE’s as outlined in 4.4, must submit B-BBEE verification
certificates that are issued by an Agency accredited by SANAS.

c) Bidders who fail to submit a certified copy of their valid B-BBEE certificate or valid sworn affidavit or valid
DTI/ CIPC B-BBEE certificate will score zero points for specific goals.

Valid Sworn Affidavits or certified copies of B-BBEE Certificate must comply with the requirements
outlined in the Justices of the Peace and Commissioners of Oaths Act, no 16 of 1963 and its Regulations
promulgated in Government Notice GNR 1258 of 21 July 1972 Justices of the Peace and Commissioners
of Oaths Act, No. 16 of 1963. i.e.

(i)  The deponent shall sign the declaration in the presence of the commissioner of oaths (COA).

(i)  Below the deponent’s signature the COA shall certify that the deponent has acknowledged that
he knows and understands the contents of the declaration and the COA shall state the manner,
place, and date of taking the declaration.

(i)  The COA shall sign the declaration and print his full name and business address below his
signature; and state his designation and the area for which he holds his appointment, or the office
held by him if he holds his appointment ex officio.

(iv)  Copy of certified copies will not be accepted.

N.B. A tenderer failing to submit proof of specific goals claimed as per 4.3 will not be disqualified but will be
allocated zero points for specific goals and will be allocated points for pricing.

4.6 Award and Allocation Strategy:

Johannesburg Water (JW) intends to award to the highest preference-
ranking Tenderer(s) (combining Price and Specific Goals) per region,
including the additional desludging plant in the Northern and Southern
regions, to one or more Tenderers based on capacity requirements and
objective criteria set out in the allocation strategy.

JW reserves the right to negotiate rates with recommended Tenderers in
accordance with the objective criteria to ensure cost-effectiveness and
alignment with available funds prior to award.

Objective Criteria: In terms of Section 2(1)(f) of the Preferential Procurement Policy
Framework Act (PPPFA), Johannesburg Water (JW) applies objective criteria based
on: operational capacity, risk mitigation, and increasing market
participation/competition by distributing award opportunities across multiple
suppliers.

1. Primary Area Allocations and Preferences
. Full Allocation: A Tenderer that achieves the highest overall preference ranking
points (combining Price and Specific Goals) and demonstrates full compliance with JW's
capacity requirements per area will be allocated that primary area.

e One Area Limit: To advance market equity and manage risk, Tenderers will
be allocated a maximum of one (1) primary area, even if they achieve the highest
preference ranking in multiple areas.

e Tenderer Area Ranking: Tenderers bidding on multiple areas must rank
their preferred areas (1 to 5) in the Pricing Schedule. If a Tenderer ranks highest in
multiple areas, JW may allocate their highest-preferred area.

¢ Awarding to Subsequent Tenderers: JW reserves the right to award a
primary area to the next highest-ranking Tenderer if the highest-ranking Tenderer
has already been allocated another primary area under these objective criteria.
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o Single Supplier Fallback: If JW cannot allocate an area because of lack of
capacity, JW reserves the right to allocate more than one primary area to a Tenderer,
provided they prove full capacity for all assigned areas and achieved the highest
preference score in those respective areas.

2. Shortfalls & Partial Area Allocations: In situations where no single responsive
Tenderer can meet JW's full volume/capacity requirements for a primary area, JW
may partially allocate the area.

Partial Allocation Sequence:

e The available capacity in that area will first be allocated to the highest-
ranking Tenderer for that area up to their maximum demonstrated capacity.

e The remaining capacity shortfall will then be allocated to the subsequent
highest-ranking Tenderers for that area in order of rank until JW's total capacity
requirements are satisfied.

o Where no other suitable bidder is available for allocation, the remaining
shortfall may be allocated to a Tenderer already awarded another area, provided
they demonstrate the necessary incremental capacity and hold the next highest rank
in that area.

Contract-Period Allocations: This partial allocation framework also applies during
contract execution if an appointed contractor defaults or fails to perform. In such
cases, outstanding work may be reassigned to contractors under the Additional
Desludging Plant allocation.

Additional Capacity: Northern [ Midrand & Randburg/Hamburg] & Southern
[Klipspruit / Avalon; Ennerdale; Southdale/ Langlaagte] Desludging Plants

o Eligibility: Any Tenderer may tender for Additional Capacity (estimated at
5 units in the Northern region and 5 units in the Southern region). Winning a primary
area does not disqualify a Tenderer from being awarded Additional Capacity,
provided they demonstrate distinct, non-duplicated capacity.

o Offer Quantities: Tenderers may offer more than the estimated baseline
quantity (5 units) by submitting the corresponding mandatory documentation for all
additional units offered.

o Allocation Sequence: Additional capacity will be awarded to the highest
preference-ranking Tenderer(s) for the Northern and Southern regions respectively.

o Mobilization Readiness: Successful Tenderers for additional capacity
must mobilize equipment within seven (7) calendar days of written notification. If a
Tenderer fails to mobilize within this timeframe, JW reserves the right to reallocate
that specific capacity to the next highest-ranking Tenderer in that region.

e Three bidders will be appointed per region; however, capacity will be the
determining factor.

L]

4. Equipment Verification & Lease Duplicate Checks

e Leased Equipment Controls: Where a Tenderer relies on leased vacuum
tankers/equipment, JW will cross-check lease documentation against all higher-
ranked and already-allocated Tenderers to ensure the same physical assets are not
double-committed.

Verification Process: If duplicate lease agreements are identified:
o JW will verify whether the Tenderer submitted valid, alternative
documentation providing exclusive capacity for the remaining units.
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o If valid alternative proof of capacity is confirmed, the allocated capacity will
be awarded accordingly.

e |If the Tenderer fails to demonstrate non-duplicated capacity, they will be
disqualified for that specific capacity allocation, and JW will move to the next highest-
ranking Tenderer until all regional capacity requirements are fulfilled.

5. Rate Standardization & Negotiations (Cost Effectiveness)

e Negotiation Principles: To ensure value for money and alignment with
available funds without altering evaluated rank order, JW reserves the right to
negotiate rates with recommended Tenderers (including lower-ranked Tenderers
recommended for secondary/partial allocations).

o Benchmark Rate Standardization: JW may negotiate to standardize rates
using JW Benchmark Rates and acceptable variance thresholds.

o Rate Limits: Final negotiated rates may not exceed the initial rates offered
by the Tenderer in their bid submission.

o Failure to Agree: If JW and a recommended Tenderer fail to reach
agreement on negotiated rates within a reasonable timeframe, JW reserves the right
to withdraw the offer from that Tenderer and initiate negotiations with the next
highest-ranked Tenderer in sequence.

Budget Exhaustion & Cancellation: If total requested/negotiated rates exceed
JW's approved project budget across all available iterations, JW reserves the right
to allocate outstanding capacities to an already-appointed contractor willing to
operate at the approved JW benchmark rate or cancel and re-advertise the tender
in accordance with relevant procurement regulations.
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17. Pricing Instructions
General Pricing Instructions:

a) All price(s) shall include Value Added Tax at the standard rate as gazetted from time to time by the
Minister of Finance in terms of the Value Added Tax Act 89 of 1991 as amended. VAT will be shown
separately on the Pricing Schedule/s and included in the total.

b) All price(s) tendered shall include the cost of all insurances, services, labour, equipment, materials, etc.
and be the net price after all unconditional discounts and settlement discount have been deducted. The
net price/s shall be without any extra or additional charges to JW whatsoever.

c) A firm price tender will be required for the duration of the contract, for tender evaluation and budgeting
purposes.

d) Should the contract be based on firm prices, no adjustment of prices will be made for the duration of
the contract.

e) Should the contract be based on non-firm prices, price adjustment request including supporting
documentation must be sent to JW at least 30 days before agreed adjustment interval. The agreed
formula in the Pricing Adjustment formula will form the basis of the negotiation.

f) Unconditional discounts will be taken into account for evaluation purposes but conditional discounts will
not be taken into account for evaluation purposes.

g) Estimated quantities provided in the Scope of Work are purely for evaluation purposes only and does
not provide any indication of the required quantities of product/s for the duration of the contract by JW
and does not provide any guarantee to the contractor whatsoever in terms of quantities required.
Pricing for any additional work that may arise on the project, outside of the defined Scope of Works,
will be as per price in the pricing schedule of additional work, but written approval will still be required
before any additional work is carried out by the Service Provider.

h) All pricing quoted in the Pricing Schedule/s shall be in South African Rand (ZAR) and rounded off to two
decimals.

i) The Pricing Schedule has to be completed in black ink and the Tenderer is referred to the
Acknowledgement of Bid Conditions in regard to arithmetical errors and alterations, and the handling
thereof.

j) Time based fees shall be calculated by multiplying the provided unit cost rate with the actual time spent
by the applicable personnel in rendering the service required by the Employer.

k) Lump sum prices or rates shall not be adjustable with regard to changes in the law for the duration of the
Contract Period of Performance.

I) The Service Provider shall pay all taxes, duties, fees, levies and other impositions without separate
reimbursement by the Employer.

m) All activities or tasks shall be invoiced on a monthly basis, based on work successfully completed and
accepted by the Employer.

n) Any changes to the pricing schedule on the issued tender document will result in elimination, the Tenderer
can however indicate in the qualifications any alternatives that they might want to offer.

o) For non-firm prices, index/indices that will be applicable for the bid and anniversary dates thereof will be
provided in the tender document and must be used by the bidder to calculate their bid to enable JW to
compare like for like. The tenderer must apply at least one month before the interval date as stated in the
tender document by sending a Request for Pricing adjustment together with all the supporting
documentation and source data to the JW representative. The Request for Price adjustment is a request
and may be negotiated with the bidder by JW.

p) Pricing in full for rates-based rates contract, the tenderer must price for year 1, year 2 and year 3.
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Alterations

The evaluation on price alteration will be conducted as follows:

Where the tender award strategy is to evaluate and award per item or category, the following must apply:

(i) If there is an alteration on the rate but no alteration on the total for the item or category,
the bidder will not be disqualified
(ii) If there is an alteration on the total for the item/s without authentication, bidders will

only be disqualified for alteration per item or category.

Where the tender award strategy is to evaluate and award total bid offer, the following must apply:

(i) If there is an alteration on the rate, total for the line item, sub-total/ sum brought/carried
forward for the section but no alteration on the total bid offer, the bidder will not be
disqualified.

(ii) If there is an alteration on the total bid offer on form of offer then the amount in words
must be considered or vice-versa.

(iii) If there is an unauthenticated alteration on the total bid offer and the amount in words

is not authenticated, the bidders will be disqualified for the entire tender.

Where the tender pricing schedule or bill of quantities is requesting rates/price from bidder/s without
providing a total, the following will apply:

(i) If there is an unauthenticated alteration on the unit rate/price the bidder must be
disqualified.
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Recoverable Costs

The Service Provider shall:

Ensure all claimed expenses are pre-approved in writing by the Employer prior to incurring cost or
¢ submitting claim for compensation to the Employer, thus the Employer shall not entertain claims in
this regard if such approval was not obtained in writing by the Service Provider.

e Ensure cost claims is accompanied by a signed copy of the supplier's tax invoice, which must
comply with good financial practices by containing all minimum invoice required information.

The claim mark-up on actual costs shall not exceed 10% of the cost of the actual direct cost claim.

The Employer shall not compensate the Service Provider for accommodation and subsistence expenses,
as Contract staff shall be deemed to be residing in the Contract area (City of Johannesburg) of execution.
Travel and travel-time costs, within the boundaries of Johannesburg will not constitute additional

compensation.

NOTE: Failure to adhere to the pricing instructions may lead to your tender being disqualified.
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18. Pricing Schedule

NB: Pricing Conditions to also note

1. The quantities provided in the tender are only estimates and do not constitute a guaranteed commitment
to the tenderer. The contract awarded to the successful service provider will be structured as a rates-
based agreement, where payments will be made on a per-unit basis rather than a fixed total quantity. The
contracted rates will be all-inclusive, covering all associated costs. The inclusion of estimated quantities
in the tender document serves solely for evaluation and comparative analysis purposes and does not
represent a commitment to procure those exact quantities. This approach allows the evaluation committee
to fairly assess and compare the pricing structures of different bidders under a uniform baseline, ensuring
that all proposals are evaluated on an equal footing. Since the contract is rates-based, the actual
quantities procured will depend on operational needs, budget availability, and demand fluctuations over

the contract period.

2. Inclusion of estimated quantities in the pricing schedule: As per the advice received from National
Treasury, institutions are permitted to include estimated quantities in the pricing schedule, provided
the tender document clearly states that these estimates are for evaluation purposes only and do not
constitute a commitment to procure those quantities. To ensure fairness and transparency, it is
essential to emphasise this in the tender terms
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18.1 TANKERS OFFERED
NUMBER OF DESLUDGING
PLANT OFFERED BY THE
# Region/Depot CATEGORIES TENDERER
1 Klipspruit / Avalon 8KLto 10KL
2 | Ennerdale 8KL to 10KL
3 JHB Central (Southdale/
Langlaagte) 8KL to 10KL
4 Midrand 8KL to 10KL
S Randburg/Hamburg 8KL to 10KL
6 Additional Capacity (Northern -
Midrand & Randburg/Hamburg
Region) 8KL to 10KL
7 Additional Capacity (Southern-
Klipspruit / Avalon; Ennerdale;
Southdale/ Langlaagte Region) 8KL to 10KL

Note 1: It must be noted that the requirements needed for the capacities is not for commitment of desludging plant from the Tenderer for the
duration of the contract. The numbers are required to serve as an assessment for the Tenderers’ available resources, and they also serve as an
indication for JW to determine which area the Tenderer will be bidding for and allocated by Johannesburg Water.

Note 2: Assurance must be made that the desludging plant offered are in line with the specification as outlined on the Scope of Work: Description
of Plant

Note 3: The tenderer is to note that the desludging plant offered will have to be made available from the date of appointment or within 21 days.
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The Tenderer (Company) must indicate the area which they will be willing to render the services of transporting and delivery of desludging plant for
by indicating the preferred area in terms of ranking from 1-5 below. (Where number 1 being most preferred and 5 least preferred), for area that the
bidder did not offer price for bidders need to rank the area.

Region/Depot

RANKING IN TERMS OF 1 TO 5

Klipspruit / Avalon

Ennerdale

WIN |~ |

JHB Central (Southdale/
Langlaagte)

N

Midrand

(¢}

Randburg/Hamburg

Additional Capacity
(Northern - Midrand &
Randburg/Hamburg Region)

Additional Capacity
(Southern-Klipspruit /
Avalon; Ennerdale;
Southdale/ Langlaagte
Region)
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18.3 PRICING SCHEDULE
Year 1
Description (Tanker (Est. Number Est. Rate/Hour — Normal |Total — Normal Est. Overtime Rate/Hour — Overtime .
Capacity) of Trucks | Normal Hours (Excl. VAT Time Hours (12 (Excl. VAT) Total - Overtime
(12 Months) ) Months) '
8.0 KL to 10KL 22 2112 R R 200 R R
Sub - Total for Year 1R
Year 2
Description (Tanker (Est. Number Est. Rate/Hour — Normal |Total — Normal Est. Overtime Rate/Hour — Overtime .
Capacity) of Trucks | Normal Hours (Excl. VAT Time Hours (12 (Excl. VAT) Total - Overtime
(12 Months) ) Months) '
8.0 KL to 10KL 22 2112 R R 200 R R
Sub - Total for Year 2R
Year 3
Description (Tanker (Est. Number Est. Rate/Hour — Normal |Total — Normal Est. Overtime Rate/Hour — Overtime .
Capacity) of Trucks | Normal Hours (Excl. VAT Time Hours (12 (Excl. VAT) Total - Overtime
(12 Months) ) Months) )
8.0 KL to 10KL 22 2112 R R 200 R R
Sub - Total for Year 3R
HAMBURG/RANDBURG GRAND - TOTAL (Year 1 - Year 3 Excl.VAT):R
VAT @15%R
HAMBURG/RANDBURG GRAND - TOTAL (Year 1 - Year 3 Incl.VAT):R
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Year 1
Description (Tanker (Est. Number Est. Rate/Hour — Normal |Total — Normal Est. Overtime Rate/Hour — Overtime .
Capacity) of Trucks | Normal Hours (Excl. VAT Time Hours (12 (Excl. VAT) Total - Overtime
(12 Months) ) Months) )
8.0 KL to 10KL 5 2112 R R 200 R R
Sub - Total for Year 1R
Year 2
Description (Tanker (Est. Number Est. Rate/Hour — Normal |Total — Normal Est. Overtime Rate/Hour — Overtime .
Capacity) of Trucks | \ormal Hours (Excl. VAT Time Hours (12 (Excl. VAT) Total - Overtime
(12 Months) ) Months) '
8.0 KL to 10KL 5 2112 R R 200 R R
Sub - Total for Year 2R
Year 3
Description (Tanker (Est. Number Est. Rate/Hour — Normal |Total — Normal Est. Overtime Rate/Hour — Overtime .
Capacity) of Trucks | \ormal Hours (Excl. VAT Time Hours (12 (Excl. VAT) Total - Overtime
(12 Months) ) Months) '
8.0 KL to 10KL 5 2112 R R 200 R R
Sub - Total for Year 3R
MIDRAND GRAND - TOTAL (Year 1 - Year 3 Excl.VAT):R
VAT @15%R
MIDRAND GRAND - TOTAL (Year 1 - Year 3 Incl.VAT):R
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Year 1
Description (Tanker (Est. Number Est. Rate/Hour — Normal |Total — Normal Est. Overtime Rate/Hour — Overtime .
Capacity) of Trucks | Normal Hours (Excl. VAT Time Hours (12 (Excl. VAT) Total - Overtime
(12 Months) ) Months) '
8.0 KLto 10KL 1 2112 R R 200 R R
Sub - Total for Year 1R
Year 2
Description (Tanker |Est. Number Est. Rate/Hour — Normal |Total — Normal Est. Overtime Rate/Hour — Overtime .
Capacity) of Trucks | Normal Hours (Excl. VAT Time Hours (12 (Excl. VAT) Total - Overtime
(12 Months) ) Months) )
8.0 KLto 10KL 1 2112 R R 200 R R
Sub - Total for Year 2R
Year 3
Description (Tanker (Est. Number Est. Rate/Hour — Normal |Total — Normal Est. Overtime Rate/Hour — Overtime .
Capacity) of Trucks | Normal Hours (Excl. VAT Time Hours (12 (Excl. VAT) Total - Overtime
(12 Months) ) Months) )
8.0 KL to 10KL 1 2112 R R 200 R
Sub - Total for Year 3R
JHB CENTRAL (LANGLAAGTE & SOUTHDALE) GRAND - TOTAL (Year 1 - Year 3 Excl.VAT):R
VAT @15%R

JHB CENTRAL (LANGLAAGTE & SOUTHDALE) - TOTAL (Year 1 - Year 3 Incl.VAT):

R

Page 72 of 278




I
Johurg

PRICING DATA Johannesburg Water
a world class African city
Year 1
Description (Tanker (Est. Number Est. Rate/Hour — Normal |Total — Normal Est. Overtime Rate/Hour — Overtime .
Capacity) of Trucks | \ormal Hours (Excl. VAT Time Hours (12 (Excl. VAT) Total — Overtime
pacity (12 Months) : Months) .
8.0 KL to 10KL 18 2112 R R 200 R R
Sub - Total for Year 1R
Year 2
Description (Tanker (Est. Number Est. Rate/Hour — Normal Sum for Est. Overtime Rate/Hour — Overtime .
Capacity) of Trucks Normal Hours (Excl. VAT normal time Hours (12 (Excl. VAT) Total - Overtime
(12 Months) ) Months) )
8.0 KL to 10KL 18 2112 R R 200 R R
Sub - Total for Year 2R
Year 3
Description (Tanker (Est. Number Est. Rate/Hour — Normal |Total — Normal Est. Overtime Rate/Hour — Overtime .
Capacity) of Trucks |ormal Hours (Excl. VAT Time Hours (12 (Excl. VAT) Total - Overtime
(12 Months) ) Months) '
8.0 KL to 10KL 18 2112 R R 200 R R

Sub - Total for Year 3

R

ENNERDALE (DEEP SOUTH) GRAND - TOTAL (Year 1 - Year 3 Excl.VAT):

R

VAT @15%

R

ENNERDALE (DEEP SOUTH) - TOTAL (Year 1 - Year 3 Incl.VAT):
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Year 1
Description (Tanker (Est. Number Est. Rate/Hour — Normal |Total — Normal Est. Overtime Rate/Hour — Overtime .
Capacity) of Trucks | Normal Hours (Excl. VAT Time Hours (12 (Excl. VAT) Total - Overtime
(12 Months) ) Months) '
8.0 KL to 10KL 9 2112 R R 200 R R
Sub - Total for Year 1R
Year 2
Description (Tanker (Est. Number Est. Rate/Hour — Normal |Total — Normal Est. Overtime Rate/Hour - Overtime .
Capacity) of Trucks | Normal Hours (Excl. VAT Time Hours (12 (Excl. VAT) Total - Overtime
(12 Months) ) Months) )
8.0 KL to 10KL 9 2112 R R 200 R R
Sub - Total for Year 2R
Year 3
Description (Tanker (Est. Number Est. Rate/Hour — Normal |Total — Normal Est. Overtime Rate/Hour — Overtime .
Capacity) of Trucks | Normal Hours (Excl. VAT Time Hours (12 (Excl. VAT) Total - Overtime
(12 Months) ) Months) '
8.0 KLto 10KL 9 2112 R R 200 R R
Sub - Total for Year 3R
SOWETO (KLIPSPRUIT & AVALON) GRAND - TOTAL (Year 1 - Year 3 Excl.VAT):R
VAT @15%R

SOWETO (KLIPSPRUIT & AVALON) - TOTAL (Year 1 - Year 3 Incl.VAT):
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Year 1
Description (Tanker (Est. Number Est. Rate/Hour — Normal |Total — Normal Est. Overtime Rate/Hour — Overtime .
Capacity) of Trucks | Normal Hours (Excl. VAT Time Hours (12 (Excl. VAT) Total - Overtime
(12 Months) ) Months) )
8.0 KL to 10KL 5 2112 R R 200 R R
Sub - Total for Year 1R
Year 2
Description (Tanker (Est. Number Est. Rate/Hour — Normal |Total — Normal Est. Overtime Rate/Hour — Overtime .
Capacity) of Trucks | Normal Hours (Excl. VAT Time Hours (12 (Excl. VAT) Total - Overtime
(12 Months) ) Months) )
8.0 KL to 10KL 5 2112 R R 200 R R
Sub - Total for Year 2R
Year 3
Description (Tanker (Est. Number Est. Rate/Hour — Normal |Total — Normal Est. Overtime Rate/Hour — Overtime .
Capacity) of Trucks |ormal Hours (Excl. VAT Time Hours (12 (Excl. VAT) Total - Overtime
(12 Months) ) Months) '
8.0 KL to 10KL 5 2112 R R 200 R R
Sub - Total for Year 3R
ADDITIONAL CAPACITY (NORTHERN REGION) GRAND - TOTAL (Year 1 - Year 3 Excl.VAT):R
VAT @15%R

ADDITIONAL CAPACITY (NORTHERN REGION) - TOTAL (Year 1 - Year 3 Incl.VAT):

R
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Year 1
Description (Tanker (Est. Number Est. Rate/Hour — Normal |Total — Normal Est. Overtime Rate/Hour — Overtime .
Capacity) of Trucks | Normal Hours (Excl. VAT Time Hours (12 (Excl. VAT) Total - Overtime
(12 Months) ) Months) )
8.0 KL to 10KL 5 2112 R R 200 R R
Sub - Total for Year 1R
Year 2
L. Est. Est. Overtime .
Descgztlgzit(T)anker Ei':‘.#t:‘r:&er Normal Hours Rate/(II-EIg:Ir ;IR_IC_)rmaI TotaIT—inr\ll:rmal Hours (12 Rate/:-IEc:;(L::rI _VOA"?;mme Total — Overtime
pacity (12 Months) ) Months) '
8.0 KL to 10KL 5 2112 R R 200 R R
Sub - Total for Year 2R
Year 3
o Est. Rate per Hour Est. Overtime .
Descgztlgzit(T)a nker E:‘. Tr:lr :r:lfs er Normal Hours Normal Time TotaIT—inr\ll:rmal Hours (12 Rate/:-IEc;(L:'l —VOA\_:_t;rtlme Total — Overtime
pacity (12 Months) (Excl. VAT) Months) :
8.0 KLto 10KL 5 2112 R R 200 R R
Sub - Total for Year 3R
ADDITIONAL CAPACITY (SOUTHERN REGION) GRAND - TOTAL (Year 1 - Year 3 Excl.VAT):R
VAT @15%|R

ADDITIONAL CAPACITY (SOUTHERN REGION) - TOTAL (Year 1 - Year 3 Incl.VAT):
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16.4 SUMMARY OF TOTALS:
Summary of Totals
Total (Year 1 - Year 3) Total (Year 1 - Year 3)
Region Excluding VAT VAT @15% Including VAT
Hamburg/Randburg
Midrand
JHB Central (Langlaagte &
Southdale)

Ennerdale (Deep South)

Soweto (Klipspruit & Avalon)
Additional Capacity (Northern -
Midrand & Randburg/Hamburg
Region)

Additional Capacity (Southern-
Klipspruit / Avalon; Ennerdale;
Southdale/ Langlaagte Region)
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SIGNATURE(S)OF AUTHORIZED PERSON

NAME OF BIDDER

BID NUMBER: .....eiiiiii s s e s s e s s n e
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CONTACTABLE REFERENCE J

a world class African city Johannesburg Water

CONTACTABLE REFERENCE
To Johannesburg Water (SOC) Ltd

I, the undersigned being duly authorised to do so, hereby furnish a reference to Johannesburg Water
relative to the hire/supply of vacuum tankers/honey suckers for desludging services on an “as and
when” required basis for a period of thirty-six (36) months.

NAME Of TONUEI O ... i e e e e e e e e e e e e e e e

Description of Goods / Services provided

Completed Successfully:

YES | NO

Duration: Year-Month-Day when the Goods / Services were provided

Start date (Year- Month -Day) when the above was provided: ............ [, Lo,
End date (Year- Month -Day) when the above was provided. ............ Lo, Lo
Name of authorised person fromreferee: ...
Signature: .......cocooiiiiii Date ..o
Telephone/MObIlE: ...
Bl o
Completed on behalf (Name of Client Company) ............cooiiiiiiiii e

NB: This document must be completed by the referee / client and included in the tender submission.
Alternatively, the client’s letterhead may be used for this purpose provided it complies with the functional
criteria requirements as stated on this template. A separate form must be completed for each reference
as required in the evaluation criteria. Information provided will be verified and if found to be false or
misrepresented, punitive measures will be instituted against the respective party including blacklisting and
restriction from participating in any future government tender.
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To Johannesburg Water (SOC) Ltd

I, the undersigned being duly authorised to do so, hereby furnish a reference to Johannesburg Water
relative to the hire/supply of vacuum tankers/honey suckers for desludging services on an “as and
when” required basis for a period of thirty-six (36) months.

NAME OFf TONAOI O ... e e e e e e e e e e e e e e e

Description of Goods / Services provided

Completed Successfully:

YES NO

Duration: Year-Month-Day when the Goods / Services were provided

Start date (Year- Month -Day) when the above was provided. ............ Lo, Lo,
End date (Year- Month -Day) when the above was provided: ............ [, Lo
Name of authorised person from referee: ........... ..o
Signature: ..., Date ...
Telephone/Mobile: ... e
Ml . e
Completed on behalf (Name of Client Company) ..o e

NB: This document must be completed by the referee / client and included in the tender submission.
Alternatively, the client’s letterhead may be used for this purpose provided it complies with the functional
criteria requirements as stated on this template. A separate form must be completed for each reference
as required in the evaluation criteria. Information provided will be verified and if found to be false or
misrepresented, punitive measures will be instituted against the respective party including blacklisting and
restriction from participating in any future government tender.
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CONTACTABLE REFERENCE

To Johannesburg Water (SOC) Ltd

I, the undersigned being duly authorised to do so, hereby furnish a reference to Johannesburg Water
relative to the hire/supply of vacuum tankers/honey suckers for desludging services on an “as and
when” required basis for a period of thirty-six (36) months.

NAME Of TONAOI O ... e e e e e e e e e e e e e e e

Description of Goods / Services provided

Completed Successfully:

YES NO

Duration: Year-Month-Day when the Goods / Services were provided

Start date (Year- Month -Day) when the above was provided. ............ [, [,
End date (Year- Month -Day) when the above was provided: ............ [, Lo
Name of authorised person fromreferee: ...
Signature: .......cocooiiiiii Date ..o
Telephone/Mobile: ...
Bl o e
Completed on behalf (Name of Client Company) ... e

NB: This document must be completed by the referee / client and included in the tender submission.
Alternatively, the client’s letterhead may be used for this purpose provided it complies with the functional
criteria requirements as stated on this template. A separate form must be completed for each reference
as required in the evaluation criteria. Information provided will be verified and if found to be false or
misrepresented, punitive measures will be instituted against the respective party including blacklisting and
restriction from participating in any future government tender.
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CONTACTABLE REFERENCE

To Johannesburg Water (SOC) Ltd

I, the undersigned being duly authorised to do so, hereby furnish a reference to Johannesburg Water
relative to the hire/supply of vacuum tankers/honey suckers for desludging services on an “as and
when” required basis for a period of thirty-six (36) months.

NaME Of TENAB O ... e e e

Description of Goods / Services provided

Completed Successfully:

YES NO

Duration: Year-Month-Day when the Goods / Services were provided

Start date (Year- Month -Day) when the above was provided: ............ [, Lo,
End date (Year- Month -Day) when the above was provided. ............ Lo, Lo
Name of authorised person from referee: ........... ..o
Signature: ... Date ...
Telephone/MODIIE: ... .. e e e e e e e
Bl
Completed on behalf (Name of Client Company) ............c.ooiiiiii e

NB: This document must be completed by the referee / client and included in the tender submission.
Alternatively, the client’s letterhead may be used for this purpose provided it complies with the functional
criteria requirements as stated on this template. A separate form must be completed for each reference
as required in the evaluation criteria. Information provided will be verified and if found to be false or
misrepresented, punitive measures will be instituted against the respective party including blacklisting and
restriction from participating in any future government tender.
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a world class African city Johannesburg Water

CONTACTABLE REFERENCE
To Johannesburg Water (SOC) Ltd

I, the undersigned being duly authorised to do so, hereby furnish a reference to Johannesburg Water
relative to the hire/supply of vacuum tankers/honey suckers for desludging services on an “as and
when” required basis for a period of thirty-six (36) months.

NaME Of TENAEIEr: ... e e

Description of Goods / Services provided

Completed Successfully:

YES NO

Duration: Year-Month-Day when the Goods / Services were provided

Start date (Year- Month -Day) when the above was provided: ............ [, Lo,
End date (Year- Month -Day) when the above was provided: ............ [, Lo
Name of authorised person from referee: ........... ..o
Signature: ... Date ...
Telephone/Mobile: ... ...
Ml .
Completed on behalf (Name of Client Company) ..o e

NB: This document must be completed by the referee / client and included in the tender submission.
Alternatively, the client’s letterhead may be used for this purpose provided it complies with the functional
criteria requirements as stated on this template. A separate form must be completed for each reference
as required in the evaluation criteria. Information provided will be verified and if found to be false or
misrepresented, punitive measures will be instituted against the respective party including blacklisting and
restriction from participating in any future government tender.
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CONTACTABLE REFERENCE

To Johannesburg Water (SOC) Ltd

I, the undersigned being duly authorised to do so, hereby furnish a reference to Johannesburg Water
relative to the hire/supply of vacuum tankers/honey suckers for desludging services on an “as and
when” required basis for a period of thirty-six (36) months.

NaME Of TENAB O ... e e e

Description of Goods / Services provided

Completed Successfully:

YES NO

Duration: Year-Month-Day when the Goods / Services were provided

Start date (Year- Month -Day) when the above was provided: ............ [, Lo,
End date (Year- Month -Day) when the above was provided. ............ Lo, Lo
Name of authorised person from referee: ........... ..o
Signature: ... Date ...
Telephone/MODIIE: ... .. e e e e e e e
Bl
Completed on behalf (Name of Client Company) ............c.ooiiiiii e

NB: This document must be completed by the referee / client and included in the tender submission.
Alternatively, the client’s letterhead may be used for this purpose provided it complies with the functional
criteria requirements as stated on this template. A separate form must be completed for each reference
as required in the evaluation criteria. Information provided will be verified and if found to be false or
misrepresented, punitive measures will be instituted against the respective party including blacklisting and
restriction from participating in any future government tender.
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a world class African city Johannesburg Water

CONTACTABLE REFERENCE

To Johannesburg Water (SOC) Ltd

I, the undersigned being duly authorised to do so, hereby furnish a reference to Johannesburg Water
relative to the hire/supply of vacuum tankers/honey suckers for desludging services on an “as and
when” required basis for a period of thirty-six (36) months.

NAME OFf TONAEI O ... e e e e e e e e e e e e e e e e e e

Description of Goods / Services provided

Completed Successfully:

YES NO

Duration: Year-Month-Day when the Goods / Services were provided

Start date (Year- Month -Day) when the above was provided. ............ [, [,
End date (Year- Month -Day) when the above was provided: ............ [, Lo
Name of authorised person fromreferee: ...
Signature: .......cocooiiiiit Date ..o
Telephone/Mobile: ... ... e
Bl
Completed on behalf (Name of Client Company) ... e

NB: This document must be completed by the referee / client and included in the tender submission.
Alternatively, the client’s letterhead may be used for this purpose provided it complies with the functional
criteria requirements as stated on this template. A separate form must be completed for each reference
as required in the evaluation criteria. Information provided will be verified and if found to be false or
misrepresented, punitive measures will be instituted against the respective party including blacklisting and
restriction from participating in any future government tender.
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CONTACTABLE REFERENCE
To Johannesburg Water (SOC) Ltd

I, the undersigned being duly authorised to do so, hereby furnish a reference to Johannesburg Water
relative to the hire/supply of vacuum tankers/honey suckers for desludging services on an “as and
when” required basis for a period of thirty-six (36) months.

NAME OFf TONAOI O ... e e e e e e e e e e e e e e e

Description of Goods / Services provided

Completed Successfully:

YES NO

Duration: Year-Month-Day when the Goods / Services were provided

Start date (Year- Month -Day) when the above was provided. ............ [, [,
End date (Year- Month -Day) when the above was provided: ............ [, Lo
Name of authorised person from referee: ...
Signature: ... Date ...
Telephone/Mobile: ... ...
Bl o e
Completed on behalf (Name of Client Company) ............cooiiiiiiiii e

NB: This document must be completed by the referee / client and included in the tender submission.
Alternatively, the client’s letterhead may be used for this purpose provided it complies with the functional
criteria requirements as stated on this template. A separate form must be completed for each reference
as required in the evaluation criteria. Information provided will be verified and if found to be false or
misrepresented, punitive measures will be instituted against the respective party including blacklisting and
restriction from participating in any future government tender.
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a world class African city Johannesburg Water

CONTACTABLE REFERENCE

To Johannesburg Water (SOC) Ltd

I, the undersigned being duly authorised to do so, hereby furnish a reference to Johannesburg Water
relative to the hire/supply of vacuum tankers/honey suckers for desludging services on an “as and
when” required basis for a period of thirty-six (36) months.

NAME OFf TONAEI O ... e e e e e e e e e e e e e e e e e e

Description of Goods / Services provided

Completed Successfully:

YES NO

Duration: Year-Month-Day when the Goods / Services were provided

Start date (Year- Month -Day) when the above was provided. ............ Lo, [,
End date (Year- Month -Day) when the above was provided. ............ Lo, Lo
Name of authorised person fromreferee: ...
Signature: ........cocooiiiii Date ..o
Telephone/Mobile: ... ...
Bl e
Completed on behalf (Name of Client Company) ............cooiiiiiiiiii e

NB: This document must be completed by the referee / client and included in the tender submission.
Alternatively, the client’s letterhead may be used for this purpose provided it complies with the functional
criteria requirements as stated on this template. A separate form must be completed for each reference
as required in the evaluation criteria. Information provided will be verified and if found to be false or
misrepresented, punitive measures will be instituted against the respective party including blacklisting and
restriction from participating in any future government tender.
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PLANT OFFERED

ANNEXURE A

Johannesburg Water

COMPLIANCE CHECKLIST SHEET FOR DOCUMENTATION OF PLANT OFFERED

Name of Tenderer

Tender Description:

Hire of Vacuum Tankers

Description of Plant

Offered Plant Documentation: 8KL

Item
No.

Description of offered
plant (Capacity)

Proof of Registration
Certificate submitted
(Yes/No)

Proof of Valid licence disc
Expiry Date

Proof of Valid Roadworthy
Expiry Date

Note 1: The tenderer must complete the above for each vacuum tanker. This checklist will also be used by the
evaluators when conducting the mandatory evaluation.

Note 2: The completion of the checklist is not a disqualifying factor.
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a world class African city Johannesburg Water

COMPLIANCE CHECKLIST SHEET FOR DOCUMENTATION OF PLANT OFFERED

Name of Tenderer

Tender Description: Hire of Vacuum Tankers

Description of Plant

Offered Plant Documentation: 9KL

Item | Description of offered PrOC{f.Of Registration Proof of Valid licence disc | Fro°f of Valid
No lant (Capacity) Certificate submitted Expirv Date Roadworthy
. |p pacity (Yes/No) piry Expiry Date

Note 1: The tenderer must complete the above for each vacuum tanker. This checklist will also be used by the
evaluators when conducting the mandatory evaluation.

Note 2: The completion of the checklist is not a disqualifying factor

Page 89 of 278



]orjurg

PLANT OFFERED
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COMPLIANCE CHECKLIST SHEET FOR DOCUMENTATION OF

Johannesburg Water
COMPLIANCE CHECKLIST SHEET FOR DOCUMENTATION OF PLANT OFFERED

Name of Tenderer

Tender Description:

Hire of Vacuum Tankers

Description of Plant

Offered Plant Documentation: 10KL

Item
No.

Description of offered
plant (Capacity)

Proof of Registration
Certificate submitted
(Yes/No)

Proof of Valid licence disc
Expiry Date

Proof of Valid Roadworthy
Expiry Date

Note 1: The tenderer must complete the above for each vacuum tanker. This checklist will also be used by the
evaluators when conducting the mandatory evaluation.

Note 2: The completion of the checklist is not a disqualifying factor.
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19. SPECIAL CONDITIONS OF CONTRACT

GENERAL:

1. DEFINITIONS:

2. PRICE:

3.SURETY BOND:

4.COMPLIANCE
WITH
LEGISLATION:

7y,

SPECIAL CONDITIONS OF CONTRACT Johannesburg Water

NB: The attention of the tenderer is drawn to the fact that General Conditions
of Contract shall apply, where applicable, to this contract.

1.1

1.2

1.3

1.4

1.5

2.1

2.2

23

24

3.1
41

4.2

That “Johannesburg Water (SOC) Ltd” shall herein after be
referred to as “JW’.

The “CEO” shall mean the Chief Executive Officer:
Johannesburg Water (SOC) Ltd or his authorised
representative.

“Vat” shall mean Value Added Tax in terms of the Value
Added Tax Act 89 of 1991 as amended.

“‘Bulk Wastewater Manager” shall mean the Bulk
Wastewater Manager: Johannesburg Water (SOC) Ltd or
his authorised representative.

“JW Evaluation Team” shall be comprised of
representatives from JW Operations and Supply Chain
Management Unit.

All prices shall include Value Added Tax at the standard
rate as gazetted from time to time by the Minister of Finance
in terms of the Value Added Tax Act 89 of 1991 as
amended.

All alterations must be authenticated with a signature or
initialled by the authorised signatory. Failure to comply with
this requirement will render the tender liable for rejection on
grounds of being incomplete.

All price(s) tendered shall include the cost of all insurances,
OHS compliance, services, labour, equipment, fuel,
materials, etc. and be the nett price after all discounts and
settlement discount have been deducted. The nett price/s
shall be without any extra or additional charges to JW
whatsoever.

A firm price tender will be preferred for the duration of the
contract.
No surety bond shall be required in terms of this contract.

The Contractor shall comply with all Municipal By-laws, and
any other Laws, Regulations or Ordinances and shall give
all notices and pay all fees required by the provisions of
such By-laws and Regulations Specified therein.

The Contractor shall comply with all the requirements
prescribed in the technical specification and all other
qualifications herein, unless otherwise stated

Instructions regarding application rates, where to dump,
and tipping distances will be given to the contractor, and the

contractor must ensure that drivers strictly comply when
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5. SAFETY:

6.INSURANCE AND
INDEMNIFICATION:

SPECIAL CONDITIONS OF CONTRACT Johannesburg Water

4.3

5.1

5.2

5.3

54

5.5

6.1

6.2

6.3

6.4

offloading on land.

The Contractor shall comply with all the requirements
prescribed in the technical specification, unless otherwise
stated.

Without derogation from the generality of Clause 5.1, or
from any other Provision of this contract, the Contractor
shall comply in all respects with the safety and other
requirements of the Occupational Health Safety Act 85 of
1993 and the regulations applicable.

Successful tenderers will be required to compile and submit
a Health and Safety File for approval by the JW OHS
Department prior to commencement of the contract.

The tenderers attention is drawn towards the Occupational
Health and Safety Declaration form (Annexure A) which
must be fully completed and submitted with the tender.

Upon award, the successful service provider(s) will be
inducted by the company’s OHS department on the
requirements that will be applicable for the duration of the
contract in terms of all occupational health and safety.

For the duration of the contract, monthly site inspections will
be conducted by the assigned OHS representative of JW
where the appointed service provider(s) will be inspected
for compliance in line with the health and safety
requirements as set out on the Volume 2-Occupational
Health, Safety & Environmental Specification of the tender
document and any other requirements as expected.

In addition to any insurance required to be held by the
Service provider in terms of the Contract in terms of the
Occupational Injuries and Diseases Act no. 130 of 1993, the
Service provider must be fully insured against all accidents,
loss or damage arising out of the conditions or operation of
the vehicles or execution of any work including all third-
party risks. The Service provider hereby indemnifies and
agrees to keep indemnified throughout the period of the
contract JW against all claims by third parties or the
Contractor's own employees resulting from the operations
carried out by the Service provider under this contract.

A current certificate of good standing in terms of the
Compensation for Occupational Injuries and Diseases Act
(COIDA), 1993 must be furnished by the Service provider
within 14 days of notification of acceptance of the tender.

The service provider shall be liable for any damages or
injury of whatever nature caused directly or indirectly
because of his operations, to any of JW's or Municipal
Government or Private Property or to his own vehicles and
personnel.
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7. REMEDIES,
BREACH, WHOLE
AGREEMENT,
WAIVER VARIATION
AND INDULGENCES:

7y,

SPECIAL CONDITIONS OF CONTRACT Johannesburg Water

7.1

7.2

7.3

7.4

7.21

7.2.2

Upon award, the appointed service provider(s) will be
required to submit proof of insurance as outlined on clause
6.1 to 6.3. Furthermore, the insurance must list all the
vacuum tankers that the service provider will be providing
to JW.

If the supplier or any person employed or associated with
him or in the case of a Company, a Director or shareholder
or person similarly associated with such Company, either
directly or indirectly gives or offers to give any gratuity,
reward or commission or other bribe to any person in the
employ of JW this contract shall be avoidable at the
instance of JW.

If the Contractor has not complied with the CEO’s
requirements or if he is in breach of any of the Conditions
of this contract and:

Fails to remedy such breach within fourteen (14) days
of receipt of written notice requiring it to do so (or if not
reasonably possible to remedy the breach within
fourteen (14) days), within such further period as may
be reasonable in the circumstances, provided that the
Contractor furnishes evidence within the period of
fourteen (14) days reasonably satisfactory to JW, that it
has taken whatever steps are available to it to
commence remedying the breach, then the JW shall be
entitled, without notice and in addition to any other
remedy available to it at law or under this agreement,
including obtaining an interdict, to cancel this
agreement or to claim specific performance of any
obligation whether or not the due date for performance
has arrived, in either event without prejudice to JW's
right to claim damages.

Should JW elect to cancel the contract then and in such
instance a certificate presented by the CEO of JW shall
constitute proof of the contractor’s indebtedness to JW.

This agreement constitutes the entire agreement between
the parties relating to the matter hereof.

No amendment or consensual cancellation of this
agreement or any provision or term hereof or of any
agreement, bill of exchange or other document issued or
executed pursuant to or in terms of this agreement and no
settlement of any dispute arising under this agreement and
no extension of the time, waiver or relaxation or suspension
of any of the provisions or terms of this agreement or of any
agreement, bill of exchange or other document issued
pursuant to or in terms of this agreement shall be binding
unless recorded in a written document signed by the
parties. Any such extension, waiver or relaxation or
suspension, which is so given or made, shall be strictly
construed as relating to the matter in respect of whether it
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8. DISPUTES:

9. SCOPE OF
CONTRACT:

10.DURATION:

11.PLACE AND TIME
OF DELIVERIES

12.EMPLOYMENT
OF LABOUR

13. REQUIREMENTS:

SPECIAL CONDITIONS OF CONTRACT Johannesburg Water

8.1

8.2

8.3

9.1

9.2

9.3

10.1

11.1

12.1

12.2

13.1

was made or given.

In the event of any dispute arising between JW and the
Contractor in connection with or arising out of the contract,
it shall be referred to the CEO of JW who shall state his
decision in writing and give notice of the same to the
Contractor within 28 days of the dispute having been
submitted to the CEO of JW. Such decision shall be binding
upon the Contractor subject to clause 9.2.

Should the Contractor be dissatisfied with the decision of
the CEO he/she may, within 28 days after receiving notice
of such decision, require that the issue or issues be referred
to a single arbitrator to be agreed upon between the parties
or, failing agreement, to be nominated by the Chairman of
the Association of Arbitrators and any such reference shall
be deemed to be submission to the arbitration of a single
arbitrator in terms of the Arbitration Act, 1965. The award
of the arbitrator shall be final and binding on both parties.

Not later than one week after receipt of notice calling for
arbitration, JW may give notice to the Contractor that the
dispute or disputes be settled by Court of Law having
jurisdiction.

The Contractor shall be required to supply vacuum tanker
services as specified in this document as and when
required during the full period of the contract within the City
of Johannesburg’s municipal boundaries.

The type of systems to be serviced includes unimproved pit
latrines, conservancy tanks, aqua privies and VIPs.

The contractor in addition to the desludging of the different
systems as indicated in 10.2 would also be required to
remove all unwanted debris from the pits before
desludging commences.

The tenure of the contract shall be with effect from the date
of signing the contract for a period of thirty-six (36) months

Vacuum tanker services may be required anywhere within
the of the City of Johannesburg boundaries.

The Contractor must ensure that all persons used by him in
the
Execution of this contract is lawfully employed.

All operators and drivers must be licensed in terms of the
Road Traffic Act No 29 of 1989 and regulations as
amended.

All items of plant shall always whilst on hire be
accompanied by a book, containing in triplicate, daily time
sheets. These time sheets shall record the following:
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14. QUANTITIES:

15.TENDER OF
VALIDITY:

16.
ADJUDICATION
OF TENDERS:

17.ACCEPTANCE
OF TENDER:

18. PERMITS AND
COMPLIANCE

7y,

SPECIAL CONDITIONS OF CONTRACT Johannesburg Water

141

14.2

14.3

14.4

151

16.1

171

18.1

13.1.1 Date, name of contractor, make of vehicle, fleet
No, registration No, drivers and assistants name,
working times,” down time”, reason for down time,
signature of Regional Manager. All time sheets shall be
clearly signed by the supervisor in charge of the work
and the person so signing shall clearly print his name.
JW will be charged based on such daily time sheets,
when signed by the Regional Manager.

13.1.2 A copy of such daily time sheets shall be
presented to the Regional Manager within 5
working days of the completion of the shift for
signature, and if signed shall be deemed to be
accepted by him. Should the Regional Manager refuse
to accept the time sheet figures he shall notify the
contractor within 2 working days of his refusal and of
his reasons, therefore. The contractor must give an
explanation to the satisfaction of the Regional Manager
within 7 working days of such notification, failing which
penalties in terms of Clause 7.1 may be applied.

The Service Provider may or may not be required to provide

their offered plant all at once.

The plant will be required on an “as and when” required
basis based on JW’s needs.

The quantities for this tender are purely estimates and are
provided in good faith by JW. The appointed service
provider(s) shall be bound to supply whatever quantities
that JW will require on an “as and when” required basis
during the period of the contract.

The appointed service provider(s) must take note that the
quantities may or may not exceed the estimated.

The Tender shall be valid for a period of 90 days from the
closing date of Tenders.

The highest, lowest or any tender will not necessarily be
accepted by JW. JW reserves the right to adjudicate the
Tender to its best interest, and it is not necessarily intended
to award the contract to only one Contractor. Adequate
number of contractors shall be appointed to suit the
operational needs of the company.

A valid and binding contract will be concluded at the time
that the contractor signs an official Contract Document at
the offices of JW after the contractor is in possession of the
letter of acceptance.

The Contractor shall apply for and obtain any permits,
licenses, certificates, permissions or exemptions which may
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18.2

18.3

18.4

18.5

18.6

19.1

19.2

19.3

19.4

201

20.2

be required for and in connection with the entry and use of
the plant on the site.

All items of plant tendered for must conform to the
requirements of the Road Traffic Act No 29 of 1989 and
Regulations as amended, where applicable.

All abnormal load permits must be obtained and kept up to
date by the Contractor.

Without derogation from the generality of Clause 19.2 or
from any other provisions of this contract, the Contractor
shall at all times during the contract, at his own expense
ensure that all plant and operators and attendants used for
the purposes of the contract, comply in all respects with the
safety and other requirements of the Occupational Health
and Safety Act No 85 of 1993, and the Regulations
applicable thereto

The Contractor shall at his own expense provide adequate
protective clothing for his staff and protection to machinery,
as he, the Regional Director or the Inspector of Machinery
may deem necessary at any stage of the contract.

The Contractor shall instruct his employees that under no
circumstances may his vehicles hinder or obstruct
reasonable access to any property.

The Contractor shall be responsible for the maintenance
and fuelling of vehicles.

The Contractor is required to have adequate reserve of
vehicles or shall make adequate arrangements for
replacements to be available. Should extensive rain cause
backlogs more than the normal daily production at any of
the Works, the contractor can be granted an extended
period at the discretion of the BWW Manager to address
and dispose of the backlog.

Any damages caused by sludge backlogs due to non-
performance by the contractor shall be reinstated by the
contractor within 14 days of occurrence. Failure to reinstate
within the specified period will result in JW repairing the
damages at the contractor's account, which shall be
deducted from any outstanding amounts due to the
contractor by JW, at the discretion of the BWW Manager.

The Contractor shall not unduly hinder or prevent the free
and continual use of vehicle entrances, tradesmen’s
entrances, gateways, etc.

Working hours at the Treatment Works to be 7:00 — 15:30
during Weekdays. Special permission will be required to
work after hours or on Saturdays and Sundays

Plant will be required to work on an ‘as and when’ required
basis:
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23.1

The normal working hours will be as follows:
Mondays to Fridays from 07h30 to 16h00

The JW regions may sometimes require the Contractor to
work outside the hours specified in clause 20.2.

Notwithstanding the hours of work, the intention of this
contract is to provide a service to the community, and it is
envisaged that the contractor appointed will negotiate a
service agreement with the Regional Manager for the region
to be serviced.

Hourly rates must be quoted on the Form of Tender and
must include the services of an operator, fuel oil, and
operational assistant and all other expenses incidental to
the hire and operation of the plant and work to be
performed. Except for breakdowns, unavailability, delays
and inclement weather during periods when plant cannot be
used, plant shall be paid for at the rates tendered in the
Form of Tender.

JW officials shall inspect any or all the items of plant
tendered for Purposes of adjudication.

All items of plant accepted on the Contract will be inspected
by the Regional Manager when delivered to the site for the
first time. The plant will be checked to ensure that it
complies in all respects with JW’s requirements as detailed
in the tender documents.

The Contractor shall supply JW with a complete list of all his
company fleet numbers, for the types of plant accepted on
the Contract. All work dockets must have entered thereon
the company fleet number of the particular item of plant.

Any vacuum tanker found by the Regional Manager to be
unsuitable, shall be removed immediately by the
Contractor. The penalty as described in Clause 21.1
(above) may be imposed until a suitable replacement is
provided.

The operator must carry out faithfully and efficiently and
with due diligence all operations according to the
instructions of the Regional Manager.

Only skilled operators may be employed and upon the
written request of the Regional Manager: any operator
found to be unsuitable must be replaced immediately.

Without first obtaining the written consent of the Contractor
the Regional Manager shall not permit or allow any person
other than the operator or mechanic to operate the vacuum
tanker, in the event of an

Emergency arising, the Regional Manager may operate the
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251

252
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plant with another skilled operator and shall notify the
Contractor at the first opportunity thereafter.

The successful tenderer must have a full workshop facility
where plant breakdowns will be attended to.

The successful tenderer must have fully trained workshop
staff that will ensure all breakdowns are attended to within
the stipulated times.

In addition to the operator, the Contractor must, supply
attendant to assist with re-fuelling, cleaning and maintaining
the machine, at the contractor’'s own costs.

The Contractor’'s Operator must ensure that the desludging
point is cleaned and disinfected immediately after the truck
has discharged the waste. The cleaning needs to happen
prior to the truck leaving the discharge point

Disposal of the contents or waste must take place at one of
the JW Wastewater Treatment Plants or other designated
discharge points as instructed by the JW Regional manager
or their representative for relevant Depot/Region.

Should the Contractor fail to clean the discharge point as
required and indicated in clause 26.1 and 26.2 above, the
Contractor will be penalised at 50% of the hourly rate until
such time that the discharge point is cleaned and deemed.
The Regional Manager’s decision will be conveyed to the
Contractor on the duplicate application submitted which
must be taken into account on submission of accounts.

Unless prior approval of the Regional Manager has been
obtained, plant must be serviced by the Contractor outside
working hours. All plant must have sufficient fuel to operate
between services.

During the period of hire, the Regional Manager undertakes
that the plant will be used only for the purpose for which it
was hired, but the responsibility rests with the Contractor
through his operator to ensure that the plant is not misused
or damaged in any way.

The Regional Manager may, at his discretion impose the
following penalties in terms of the Conventional Penalties
Act No. 15 of 1962:

28.1.1 Should the Contractor be unable to supply the

required item of plant in working order within 7 calendar

days from date of commencement of the contract, he

shall be required to prove his inability to the satisfaction

of the Regional Manager who shall have sole discretion
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in this matter. Failure to supply may render him liable
to a penalty amounting to 50% of the hourly hire rate
which penalty may be imposed until such time as the
required item of plant

28.1.2 Should any item of plant break down or become
defective or should an operator be absent or incapable
of operating the plant efficiently so that it is unable to
perform the tasks required and so cause delay or work
at any time on any day, then the following procedure in
applying penalties may be adopted

28.1.3 In all cases where a stoppage has occurred; the
Contractor may supply written explanations as to the
cause thereof. Where, in the opinion of the Regional
Manager an unavoidable stoppage, not exceeding 1
hour per day, to a maximum of 3 hours per week occurs,
no time will be deducted in effecting payment for the day

28.1.4 Where, in the opinion of the Regional Manager,
any stoppage could reasonably have been avoided, or
where any stoppage exceeding 1 hour per day or 3
hours per week occurs a payment for the time worked
only shall be made. In the event of the item of plant
breaking down for a full working day, the Contractor
shall be penalised at 50% of the hourly hire rate which
penalty may be imposed until such time as the plant is
in working order or alternatively arrangements are made
which are satisfactory to the Regional Manager.

28.1.5 The written explanations referred to must be
made in duplicate within 3 days from the day on which
the stoppage occurred

28.1.6 If no written explanations are received, the
Contractor will be penalised at 50% of the hourly rate for
the period of the stoppage. The Regional Manager's
decision will be conveyed to the Contractor on the
duplicate application submitted which must be
considered on submission of accounts.

All vehicles tendered and loads (carrying of up to 30 tons of
sludge) must conform to the requirements of the Road
Traffic Act No. 93 of 1996 and Regulations as amended and
any other relevant Act which regulates the transport of
sludge/ hazardous waste.

The Tenderer must ensure that all relevant legislation is
complied with in the employment of all labour.

Should the tenderer have any queries regarding this tender
he/she must submit these in writing to Afrika Masuku via
email at afrika.masuku@jwater.co.za or Siphosethu
Mazibuko via email at siphosethu.mazibuko@jwater.co.za
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31.1.3

during office hours from 07:30am to 15:30pm Monday to
Friday within the first two weeks after the tender has been
advertised.

Any NOTICE or communication required or permitted to be
given in terms of this agreement shall be valid and effective
only if in writing and may be given in one or more of the
following manners:

Sent by prepaid registered post (by airmail if
appropriate) in an envelope correctly addressed to it at
an address chosen as its domicilium citandi et
executandi to which post it is delivered, in which event
such notice shall be deemed to have been received on
the 7" (seventh) business day after posting (unless the
contrary is proved); or

Delivered by hand to a responsible person during
ordinary business hours at the physical address chosen
as its domicilium citandi et executandi, in which event
such notice shall be deemed to have been received on
the day of delivery; or

Sent by telefax to its chosen telefax number, in which
event such notice shall be deemed to have been
received on the date of dispatch (unless the contrary is
proved).

Notwithstanding anything to the contrary herein contained
a written notice or communication received by a party shall
be adequate written notice or communication to it
notwithstanding that it was not sent to or delivered at its
domicilium citandi et executandi.
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. General Conditions of Contract

TABLE OF CLAUSES

0N O OWN -

W WWWWWDNDNDNDNDNDNDNDNDNDNDDN=2 2 A a0
AR OON_2 000N, WON-_200O0NOOGDWOWN-~O0

. Definitions

. Application

. General

. Standards

. Use of contract documents and information inspection
. Patent Rights

. Performance security

. Inspections, tests and analyses

. Packing

. Delivery and documents

. Insurance

. Transportation

. Incidental Services

. Spare parts

. Warranty

. Payment

. Prices

. Variation orders

. Assignment

. Subcontracts

. Delays in the supplier’'s performance
. Penalties

. Termination for default

. Anti-dumping and countervailing duties and rights
. Force Majeure

. Termination for insolvency

. Settlement of Disputes

. Limitation of Liability

. Governing language

. Applicable law

. Notices

. Taxes and duties

. Transfer of contracts

. Amendments of contracts

. Prohibition of restrictive practices

Page 101 of 278

Johannesburg Water




Johurg

5 wartd cass Atrican aty SPECIAL CONDITIONS OF CONTRACT Johannesburg Water

1. Definitions 1. The following terms shall be interpreted as indicated:

1.1 “Closing time” means the date and hour specified in the bidding documents for the
receipt of bids.

1.2 “Contract” means the written agreement entered into between the purchaser and the
supplier, as recorded in the contract form signed by the parties, including all attachments
and appendices thereto and all documents incorporated by reference therein.

1.3 “Contract price” means the price payable to the supplier under the contract for the
full and proper performance of his contractual obligations.

1.4 “Corrupt practice” means the offering, giving, receiving, or soliciting of any thing of
value to influence the action of a public official in the procurement process or in contract
execution.

1.5 "Countervailing duties" are imposed in cases where an enterprise abroad is
subsidized by its government and encouraged to market its products internationally.

1.6 “Country of origin” means the place where the goods were mined, grown or produced
or from which the services are supplied. Goods are produced when, through
manufacturing, processing or substantial and major assembly of components, a
commercially recognized new product results that is substantially different in basic
characteristics or in purpose or utility from its components.

1.7 “Day” means calendar day.
1.8 “Delivery” means delivery in compliance of the conditions of the contract or order.
1.9 “Delivery ex stock” means immediate delivery directly from stock actually on hand.

1.10 “Delivery into consignees store or to his site” means delivered and unloaded in the
specified store or depot or on the specified site in compliance with the conditions of the
contract or order, the supplier bearing all risks and charges involved until the goods are
so delivered and a valid receipt is obtained.

1.11 "Dumping" occurs when a private enterprise abroad market its goods on own
initiative in the RSA at lower prices than that of the country of origin and which have the
potential to harm the local industries in the RSA.

1.12 "Force majeure” means an event beyond the control of the supplier and not
involving the supplier's fault or negligence and not foreseeable. Such events may
include, but is not restricted to, acts of the purchaser in its sovereign capacity, wars or
revolutions, fires, floods, epidemics, quarantine restrictions and freight embargoes.

1.13 “Fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of any bidder, and
includes collusive practice among bidders (prior to or after bid submission) designed to
establish bid prices at artificial non-competitive levels and to deprive the bidder of the
benefits of free and open competition.

1.14 “GCC” means the General Conditions of Contract.

1.15 “Goods” means all of the equipment, machinery, and/or other materials that the

supplier is required to supply to the purchaser under the contract.
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1.16 “Imported content” means that portion of the bidding price represented by the cost
of components, parts or materials which have been or are still to be imported (whether
by the supplier or his subcontractors) and which costs are inclusive of the costs abroad,
plus freight and other direct importation costs such as landing costs, dock dues, import
duty, sales duty or other similar tax or duty at the South African place of entry as well as
transportation and handling charges to the factory in the Republic where the goods
covered by the bid will be manufactured.

1.17 “Local content” means that portion of the bidding price, which is not included in the
imported content provided that local manufacture does take place.

1.18 “Manufacture” means the production of products in a factory using labour,
materials, components and machinery and includes other related value-adding activities.

1.19 “Order” means an official written order issued for the supply of goods or works or
the rendering of a service.

1.20 “Project site,” where applicable, means the place indicated in bidding documents.
1.21 “Purchaser’” means the organization purchasing the goods.

1.22 “Republic” means the Republic of South Africa.

1.23 “SCC” means the Special Conditions of Contract.

1.24 “Services” means those functional services ancillary to the supply of the goods,
such as transportation and any other incidental services, such as installation,
commissioning, provision of technical assistance, training, catering, gardening, security,
maintenance and other such obligations of the supplier covered under the contract.

1.25 “Supplier” means the successful bidder who is awarded the contract to maintain
and administer the required and specified service(s) to the State.

1.26 “Tort” means Delict

1.27 “Turnkey” means a procurement process where one service provider assumes total
responsibility for all aspects of the project and delivers the full end product / service
required by the contract.

1.28 “Written” or “in writing” means hand-written in ink or any form of electronic or
mechanical writing.

2. Application

2.1 These general conditions are applicable to all bids, contracts and orders including
bids for functional and professional services (excluding professional services related to
the building and construction industry), sales, hiring, letting and the granting or acquiring
of rights, but excluding immovable property, unless otherwise indicated in the bidding
documents.

2.2 Where applicable, special conditions of contract are also laid down to cover specific
goods, services or works.

2.3 Where such special conditions of contract are in conflict with these general
conditions, the special conditions shall apply.
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3. General 3.1 Unless otherwise indicated in the bidding documents, the purchaser shall
not be liable for any expense incurred in the
preparation and submission of a bid. Where applicable a non-refundable fee for
documents may be charged.

3.2 Invitations to bid are usually published in locally distributed news media and on the
municipality/municipal entity website.

4. Standards 4.1 The goods supplied shall conform to the standards mentioned in
the bidding documents and specifications.

5. Use of contract documents and information inspection

5.1 The supplier shall not, without the purchaser’s prior written consent, disclose the
contract, or any provision thereof, or any specification, plan, drawing, pattern, sample,
or information furnished by or on behalf of the purchaser in connection therewith, to any
person other than a person employed by the supplier in the performance of the contract.
Disclosure to any such employed person shall be made in confidence and shall extend
only so far as may be necessary for purposes of such performance.

5.2 The supplier shall not, without the purchaser’s prior written consent, make use of
any document or information mentioned in GCC clause 5.1 except for purposes of
performing the contract.

5.3 Any document, other than the contract itself mentioned in GCC clause 5.1 shall
remain the property of the purchaser and shall be returned (all copies) to the purchaser
on completion of the supplier's performance under the contract if so required by the
purchaser

5.4 The supplier shall permit the purchaser to inspect the supplier's records relating to
the performance of the supplier and to have them audited by auditors appointed by the
purchaser, if so required by the purchaser.

6. Patent Rights

6.1 The supplier shall indemnify the purchaser against all third-party claims of
infringement of patent, trademark, or industrial design rights arising from use of the
goods or any part thereof by the purchaser.

6.2 When a supplier develops documentation / projects for the municipal owned entity
(MOE), the MOE shall retain ownership of any written opinion, advice, presentation or
other deliverable that the supplier produces for the MOE in its tangible form on payment
of all fees due, owing and payable to the supplier. The ownership of the intellectual
property rights in the services, products of the services and the methodology and
technology used to perform the services and all its working papers shall be retained by
the supplier.

7. Performance security

7.1 Within thirty (30) days of receipt of the notification of contract award, the successful
bidder shall furnish to the purchaser the performance security of the amount specified in
SCC.

7.2 The proceeds of the performance security shall be payable to the purchaser as
compensation for any loss resulting from the supplier’s failure to complete his obligations
under the contract.

7.3 The performance security shall be denominated in the currency of the contract, or in
a freely convertible currency acceptable to the purchaser and shall be in one of the
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following forms:

(a) a bank guarantee or an irrevocable letter of credit issued by a reputable bank located
in the purchaser’s country or abroad, acceptable to the purchaser, in the form provided
in the bidding documents or another form acceptable to the purchaser; or

(b) a cashier’s or certified cheque.

7.4 The performance security will be discharged by the purchaser and returned to the
supplier not later than thirty (30) days following the date of completion of the supplier’s
performance obligations under the contract, including any warranty obligations, unless
otherwise specified.

8. Inspections, tests and analyses
8.1 All pre-bidding testing will be for the account of the bidder.

8.2 If it is a bid condition that goods to be produced or services to be rendered should at
any stage be subject to inspections, tests and analyses, the bidder or contractor's
premises shall be open, at all reasonable hours, for inspection by a representative of the
purchaser or organization acting on behalf of the purchaser.

8.3 If there are no inspection requirements indicated in the bidding documents and no
mention is made in the contract, but during the contract period it is decided that
inspections shall be carried out, the purchaser shall itself make the necessary
arrangements, including payment arrangements with the testing authority concerned.

8.4 If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the
goods to be in accordance with the contract requirements, the cost of the inspections,
tests and analyses shall be defrayed by the purchaser.

8.5 Where the goods or services referred to in clauses 8.2 and 8.3 do not comply with
the contract requirements, irrespective of whether such goods or services are accepted
or not, the cost in connection with these inspections, tests or analyses shall be defrayed
by the supplier.

8.6 Goods and services which are referred to in clauses 8.2 and 8.3 and which do not
comply with the contract requirements may be rejected.

8.7 Any contract goods may on or after delivery be inspected, tested or analysed and
may be rejected if found not to comply with the requirements of the contract. Such
rejected goods shall be held at the cost and risk of the supplier who shall, when called
upon, remove them immediately at his own cost and forthwith substitute them with
goods, which do comply with the requirements of the contract. Failing such removal the
rejected goods shall be returned at the suppliers cost and risk. Should the supplier fail
to provide the substitute goods forthwith, the purchaser may, without giving the supplier
further opportunity to substitute the rejected goods, purchase such goods as may be
necessary at the expense of the supplier.

8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to
cancel the contract on account of a breach of the conditions thereof, or to act in terms
of Clause 22 of GCC.

9. Packing

9.1 The supplier shall provide such packing of the goods as is required to prevent their
damage or deterioration during transit to their final destination, as indicated in the
contract. The packing shall be sufficient to withstand, without limitation, rough handling
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during transit and exposure to extreme temperatures, salt and precipitation during
transit, and open storage. Packing, case size weights shall take into consideration,
where appropriate, the remoteness of the goods’ final destination and the absence of
heavy handling facilities at all points in transit.

9.2 The packing, marking, and documentation within and outside the packages shall
comply strictly with such special requirements as shall be expressly provided for in
the contract, including additional requirements, if any, and in any subsequent
instructions ordered by the purchaser.

10. Delivery and documents
10.1 Delivery of the goods and arrangements for shipping and clearance obligations,
shall be made by the supplier in accordance with the terms specified in the contract.

11. Insurance

11.1 The goods supplied under the contract shall be fully insured in a freely convertible
currency against loss or damage incidental to manufacture or acquisition, transportation,
storage and delivery in the manner specified.

12.Transportation
12.1 Should a price other than an all-inclusive delivered price be required, this shall be
specified.

13. Incidental Services

13.1 The supplier may be required to provide any or all of the following services,
including additional services, if any:

(a) performance or supervision of on-site assembly and/or commissioning of the
supplied goods;

(b) furnishing of tools required for assembly and/or maintenance of the supplied goods;

(c) furnishing of a detailed operations and maintenance manual for each appropriate unit
of the supplied goods;

(d) performance or supervision or maintenance and/or repair of the supplied goods, for
a period of time agreed by the parties, provided that this service shall not relieve the
supplier of any warranty obligations under this contract; and

(e) training of the purchaser’'s personnel, at the supplier's plant and/or on-site, in
assembly, start-up, operation, maintenance, and/or repair of the supplied goods.

13.2 Prices charged by the supplier for incidental services, if not included in the contract
price for the goods, shall be agreed upon in advance by the parties and shall not exceed
the prevailing rates charged to other parties by the supplier for similar services.

14. Spare parts

14.1 As specified, the supplier may be required to provide any or all of the following
materials, notifications, and information pertaining to spare parts manufactured or
distributed by the supplier:

(a) such spare parts as the purchaser may elect to purchase from the supplier, provided
that this election shall not relieve the supplier of any warranty obligations under the
contract; and;

(b) in the event of termination of production of the spare parts:
(i) advance notification to the purchaser of the pending termination, in sufficient time to
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permit the purchaser to procure needed requirements; and

(i) following such termination, furnishing at no cost to the purchaser, the blueprints,
drawings, and specifications of the spare parts, if requested.

15. Warranty

15.1 The supplier warrants that the goods supplied under the contract are new, unused,
of the most recent or current models, and that they incorporate all recent improvements
in design and materials unless provided otherwise in the contract. The supplier further
warrants that all goods supplied under this contract shall have no defect, arising from
design, materials, or workmanship (except when the design and/or material is required
by the purchaser’s specifications) or from any act or omission of the supplier, that may
develop under normal use of the supplied goods in the conditions prevailing in the
country of final destination.

15.2 This warranty shall remain valid for twelve (12) months after the goods, or any
portion thereof as the case may be, have been delivered to and accepted at the final
destination indicated in the contract, or for eighteen (18) months after the date of
shipment from the port or place of loading in the source country, whichever period
concludes earlier, unless specified otherwise.

15.3 The purchaser shall promptly notify the supplier in writing of any claims arising
under this warranty.

15.4 Upon receipt of such notice, the supplier shall, within the period specified and with
all reasonable speed, repair or replace the defective goods or parts thereof, without
costs to the purchaser.

15.5 If the supplier, having been notified, fails to remedy the defect(s) within the period
specified, the purchaser may proceed to take such remedial action as may be
necessary, at the supplier’s risk and expense and without prejudice to any other rights
which the purchaser may have against the supplier under the contract.

16. Payment 16.1 The method and conditions of payment to be made to the supplier
under this contract shall be specified.

16.2 The supplier shall furnish the purchaser with an invoice accompanied by a copy of
the delivery note and upon fulfilment of other obligations stipulated in the contract.

16.3 Payment shall be made within 30 days of receipt of the supplier statement, provided
the statement submitted is correct and submitted to Johannesburg Water before the end
of the month. The invoice for which payment is required must be correct, must be
reflected on the statement referred to above and also be submitted by no later than the
end of the month.

16.4 Payment will be made in Rands unless otherwise stipulated.

17. Prices

17.1 Prices charged by the supplier for goods delivered and services performed under
the contract shall not vary from the prices quoted by the supplier in his bid, with the
exception of any price adjustments authorized or in the purchaser's request for bid
validity extension, as the case may be.

18. Variation in contractual hours
18.1 In the event that work to be performed in terms of this contract be completed in less
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than the envisaged time, or in the event that the duration of such work exceeds the
envisaged time pursuant to the approval by JW of an exception report referred to in
clause 8 of the Scope of Work, the rate per hour payable to the contractor shall remain
the same.

19. Assignment 19.1 The supplier shall not assign, in whole or in part, its obligations to
perform under the contract, except with the purchaser’s prior written consent.

20.Subcontracts

20.1 The supplier shall notify the purchaser in writing of all subcontracts awarded under
this contracts if not already specified in the bid. Such notification, in the original bid or
later, shall not relieve the supplier from any liability or obligation under the contract.

21, Delays in the supplier’s performance

21.1 Delivery of the goods and performance of services shall be made by the supplier in
accordance with the time schedule prescribed by the purchaser in the contract.

21.2 If at any time during performance of the contract, the supplier or its subcontractor(s)
should encounter conditions impeding timely delivery of the goods and performance of
services, the supplier shall promptly notify the purchaser in writing of the fact of the delay,
its likely duration and its cause(s). As soon as practicable after receipt of the supplier's
notice, the purchaser shall evaluate the situation and may at his discretion extend the
supplier’s time for performance, with or without the imposition of penalties, in which case
the extension shall be ratified by the parties by amendment of contract.

21.3 The right is reserved to procure outside of the contract small quantities or to have
minor essential services executed if an emergency arises, the supplier's point of supply
is not situated at or near the place where the goods are required, or the supplier's
services are not readily available.

21.4 Except as provided under GCC Clause 25, a delay by the supplier in the
performance of its delivery obligations shall render the supplier liable to the imposition
of penalties, pursuant to GCC Clause 22, unless an extension of time is agreed upon
pursuant to GCC Clause 22.2 without the application of penalties.

21.5 Upon any delay beyond the delivery period in the case of a goods contract, the
purchaser shall, without cancelling the contract, be entitled to purchase goods of a
similar quality and up to the same quantity in substitution of the goods not supplied in
conformity with the contract and to return any goods delivered later at the supplier’s
expense and risk, or to cancel the contract and buy such goods as may be required to
complete the contract and without prejudice to his other rights, be entitled to claim
damages from the supplier.

22, Penalties

22 .1 Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or
to perform the services within the period(s) specified in the contract, the purchaser shall,
without prejudice to its other remedies under the contract, deduct from the contract price,
as a penalty, a sum calculated on the delivered price of the delayed goods or
unperformed services using the current prime interest rate calculated for each day of the
delay until actual delivery or performance. The purchaser may also consider termination
of the contract pursuant to GCC Clause 23.
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23. Termination for default

23.1 The purchaser, without prejudice to any other remedy for breach of contract, by
written notice of default sent to the supplier, may terminate this contract in whole or in
part:

(a) if the supplier fails to deliver any or all of the goods within the period(s) specified in
the contract, or within any extension thereof granted by the purchaser pursuant to

GCC Clause 21.2;

(b) if the supplier fails to perform any other obligation(s) under the contract; or

(c) if the supplier, in the judgement of the purchaser, has engaged in corrupt or fraudulent
practices in competing for or in executing the contract.

23.2 In the event the purchaser terminates the contract in whole or in part, the purchaser
may procure, upon such terms and in such manner, as it deems appropriate, goods,
works or services similar to those undelivered, and the supplier shall be liable to the
purchaser for any excess costs for such similar goods, works or services. However, the
supplier shall continue performance of the contract to the extent not terminated.

23.3 Where the purchaser terminates the contract in whole or in part, the purchaser may
decide to impose a restriction penalty on the supplier by prohibiting such supplier from
doing business with the public sector for a period not exceeding 10 years.

23.4 If a purchaser intends imposing a restriction on a supplier or any person associated
with the supplier, the supplier will be allowed a time period of not more than fourteen
(14) days to provide reasons why the envisaged restriction should not be imposed.
Should the

supplier fail to respond within the stipulated fourteen (14) days the purchaser may regard
the supplier as having no objection and proceed with the restriction.

23.5 . Any restriction imposed on any person by the purchaser will, at the discretion of
the purchaser, also be applicable to any other enterprise or any partner, manager,
director or other person who wholly or partly exercises or exercised or may exercise
control over the enterprise of the first-mentioned person, and with which enterprise or
person the first-mentioned person, is or was in the opinion of the purchaser actively
associated.

23.6 If a restriction is imposed, the purchaser must, within five (5) working days of such
imposition, furnish the National Treasury, with the following information:

(i) the name and address of the supplier and / or person restricted by the purchaser;
(i) the date of commencement of the restriction

(iii) the period of restriction; and

(iv) the reasons for the restriction.

These details will be loaded in the National Treasury’s central database of suppliers or
persons prohibited from doing business with the public sector.

23.7 . If a court of law convicts a person of an offence as contemplated in sections 12 or
13 of the Prevention and Combating of Corrupt Activities Act, No. 12 of 2004, the court
may also rule that such person’s name be endorsed on the Register for Tender
Defaulters.

When a person’s hame has been endorsed on the Register, the person will be prohibited
from doing business with the public sector for a period not less than five years and not
more than 10 years. The National Treasury is empowered to determine the period of
restriction and each case will be dealt with on its own merits. According to section 32 of
the Act the Register must be open to the public. The Register can be perused on the
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National Treasury website

24. Antidumping and countervailing duties and rights

24.1 When, after the date of bid, provisional payments are required, or anti-dumping or
countervailing duties are imposed, or the amount of a provisional payment or anti-
dumping or countervailing right is increased in respect of any dumped or subsidized
import, the State is not liable for any amount so required or imposed, or for the amount
of any such increase. When, after the said date, such a provisional payment is no longer
required or any such anti-dumping or countervailing right is abolished, or where the
amount of such provisional payment or any such right is reduced, any such favourable
difference shall on demand be paid forthwith by the supplier to the purchaser or the
purchaser may deduct such amounts from moneys (if any) which may otherwise be due
to the supplier in regard to goods or services which he delivered or rendered, or is to
deliver or render in terms of the contract or any other contract or any other amount which
may be due to him.

25. Force Majeure

25.1 Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not
be liable for forfeiture of its performance security, damages, or termination for default if
and to the extent that his delay in performance or other failure to perform his obligations
under the contract is the result of an event of force majeure.

25.2 If a force majeure situation arises, the supplier shall promptly notify the purchaser
in writing of such condition and the cause thereof. Unless otherwise directed by the
purchaser in writing, the supplier shall continue to perform its obligations under the
contract as far as is reasonably practical, and shall seek all reasonable alternative
means for performance not prevented by the force majeure event.

26. Termination for insolvency

26.1 The purchaser may at any time terminate the contract by giving written notice to
the supplier if the supplier becomes bankrupt or otherwise insolvent. In this event,
termination will be without compensation to the supplier, provided that such termination
will not prejudice or affect any right of action or remedy, which has accrued or will accrue
thereafter to the purchaser.

27. Settlement of Disputes

271 If any dispute or difference of any kind whatsoever arises between the purchaser
and the supplier in connection with or arising out of the contract, the parties shall make
every effort to resolve amicably such dispute or difference by mutual consultation.

27.2 If, after thirty (30) days, the parties have failed to resolve their dispute or difference
by such mutual consultation, then either the purchaser or the supplier may give notice
to the other party of his intention to commence with mediation. No mediation in respect
of this matter may be commenced unless such notice is given to the other party.

27.3 Should it not be possible to settle a dispute by means of mediation, it may be settled
in a South African court of law.

27.4 Notwithstanding any reference to mediation and/or court proceedings herein,
(a) the parties shall continue to perform their respective obligations under the contract
unless they otherwise agree; and

(b) the purchaser shall pay the supplier any monies due the supplier for goods delivered
and / or services rendered according to the prescripts of the contract.

28. Limitation of Liability
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28.1 Except in cases of criminal negligence or wilful misconduct, and in the case of
infringement pursuant to Clause 6;

(a) the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise,
for any indirect or consequential loss or damage, loss of use, loss of production, or loss
of

profits or interest costs, provided that this exclusion shall not apply to any obligation of
the supplier to pay penalties and/or damages to the purchaser; and

(b) the aggregate liability of the supplier to the purchaser, whether under the contract, in
tort or otherwise, shall not exceed the total contract price, provided that this limitation
shall not apply to the cost of repairing or replacing defective equipment.

29. Governing language

29.1 The contract shall be written in English. All correspondence and other documents
pertaining to the contract that is exchanged by the parties shall also be written in English.

30. Applicable law
30.1 The contract shall be interpreted in accordance with South African laws, unless
otherwise specified.

31. Notices 31.1 Every written acceptance of a bid shall be posted to the supplier
concerned by registered or certified mail and any other notice to him shall be posted by
ordinary mail to the address furnished in his bid or to the address notified later by him in
writing and such posting shall be deemed to be proper service of such notice.

31.2 The time mentioned in the contract documents for performing any act after such
aforesaid notice has been given, shall be reckoned from the date of posting of such
notice.

32. Taxes and duties
32.1 A foreign supplier shall be entirely responsible for all taxes, stamp duties, license
fees, and other such levies imposed outside the purchaser’s country.

32.2 A local supplier shall be entirely responsible for all taxes, duties, license fees, etc.,
incurred until delivery of the contracted goods to the purchaser.

32.3 No contract shall be concluded with any bidder whose tax matters are not in order.
Prior to the award of a bid SARS must have certified that the tax matters of the preferred
bidder are in order.

32.4 No contract shall be concluded with any bidder whose municipal rates and taxes
and municipal services charges are in arrears.

33. Transfer of contracts
33.1 The contractor shall not abandon, transfer, cede assign or sublet a contract or part
thereof without the written permission of the purchaser

34. Amendment of contracts

34.1 No agreement to amend or vary a contract or order or the conditions, stipulations
or provisions thereof shall be valid and of any force unless such agreement to amend or
vary is entered into in writing and signed by the contracting parties. Any waiver of the
requirement that the agreement to amend or vary shall be in writing, shall also be in
writing.

35. Prohibition of restrictive practices

Page 111 of 278



Johurg

s wokd s Atican ity GENERAL CONDITIONS OF CONTRACT dohannesburg Water
35.1 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended,
an agreement between, or concerted practice by, firms, or a decision by an association
of firms, is prohibited if it is between parties in a horizontal relationship and if a bidder(s)
is
/ are or a contractor(s) was / were involved in collusive bidding.

35.2 If a bidder(s) or contractor(s) based on reasonable grounds or evidence obtained
by the purchaser has / have engaged in the restrictive practice referred to above, the
purchaser may refer the matter to the Competition Commission for investigation and
possible imposition of administrative penalties as contemplated in section 59 of the
Competition Act No 89 0f 1998.

35.3 If a bidder(s) or contractor(s) has / have been found guilty by the Competition
Commission of the restrictive practice referred to above, the purchaser may, in addition
and without prejudice to any other remedy provided for, invalidate the bid(s) for such
item(s) offered, and / or terminate the contract in whole or part, and / or restrict the
bidder(s) or contractor(s) from conducting business with the public sector for a period
not exceeding ten (10) years and / or claim damages from the bidder(s) or contractor(s)
concerned.

Revised May 2013
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21. Banking Details for Electronic Funds Transfer
Requirements
e Allfields below must be completed and only the completed original authorised form will be accepted. (Faxed and emailed
copies are not accepted).
e This form must be accompanied by an original cancelled cheque or an original signed and stamped letter from your bank
(date must be not older than 3 months). Alternatively this form can be stamped by your bank.

Supplier Name

Contact Person

Email Address

Telephone Number

Fax Number

Bank Information

Name of Payee (Must be the
same as your supplier name)

Name of Bank

Account Number

Branch COde-(to be confirmed
with your bank for EFT payments)
Branch Name

Reference (if applicable)

In the event my tender is successful, | hereby authorize Johannesburg Water SOC Ltd, to make all payments by EFT into the
above bank account and | have attached the required documents as requested. | have the authority to provide and
authorize the above information on behalf of the corporation/organization/payee.

Authorized representative of supplier

Name & Surname: Date:

Signature Designation
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TENDER NUMBER: JW OPS 004/25RR
(‘/L/ u PROJECT LOCATION:  VARIOUS LOCATIONS WITHIN THE CITY OF JOHANNESBURG
Johannesburg Water PROJECT HIRE/SUPPLY OF VACUUM TANKERS/HONEY SUCKERS FOR

DESCRIPTION: DESLUDGING SERVICES ON AN “AS AND WHEN” REQUIRED BASIS
FOR A PERIOD OF THIRTY-SIX (36) MONTHS.

Returnable Annexure A: Acknowledgement of OHS Specification & Annexures

DECLARATION BY CONTRACTOR

I, the undersigned, and representing the tenderer as indicated hereby acknowledge that we have obtained copies of the
following listed documentation and confirm that we fully understand the contents thereof and confirm compliance

thereto in the event of being successful:

e  OHS Specification (Volume 2)

e Annexure 1: Baseline Risk Assessment
e Annexure 2: Medical Screening Policy
e  Annexure 3: Sign off form

e Annexure 4: Environmental Management Plan

I furthermore confirm that:
e We will comply with all applicable OHS related legal and other requirements.
e Adequate provision has been made in the tendered rates and prices in the Bill of Quantities to
cover the cost of all resources, actions, training and all health and safety measures envisaged in

the OHSA 1993 Construction Regulations 2014 and other applicable legislation.

Signed at ......oooiiiiii on this ........ Dayof .....coooiiiiiiin. 20 .

Name of tenderer
Name of Authorized person
Authorized Signature*

*Signature must be as per form T2.12 as applicable
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VOLUME 2

Occupational Health & Safety
Specification

JW OPS 004/25RR

HIRE/SUPPLY OF VACUUM TANKERS/HONEY
SUCKERS FOR DESLUDGING SERVICES ON AN
“AS AND WHEN” REQUIRED BASIS FOR A
PERIOD OF THIRTY-SIX (36) MONTHS.

Prepared by: M. MOSIA PRINCIPAL
OHS Department CONTRACTOR:
PO Box 61542 CEO (16.1
Marshalltown APPOINTEE):
2107 TELEPHONE
NUMBER:
Tel: +27 11 688 1476 FAX
NUMBER
E-MAIL
ADDRESS:
SIGNATURE:

CLIENT SHE SPECIFICATION — JOHANNESBURG WATER SOC LTD
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General Notification

This document forms an integral part of the Contract Specification and, in particular, shall constitute the Client's
(Johannesburg Water SOC Ltd.) Occupational Health, Safety & Environmental (SHE) Specification, as required by the
Construction Regulations, 2014, as promulgated under the Occupational Health and Safety Act (Act no. 85 of 1993).
The Specification shall furthermore be applied for the management of Mandatories performing activities for or on behalf
of Johannesburg Water SOC Ltd, irrespective whether the contract work constitutes construction work or not.

The Contract Specification is contained in Volume 1 of the contract documents in Part 3: Scope of Work.
Acknowledgements

This Occupational Health, Safety & Environmental (SHE) Specification was developed by the internal OHS Department
for the sole use by Johannesburg Water SOC Ltd. The issue date of this SHE Specification is September 2016.
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ABBREVIATIONS

Abbreviation Description

CR Construction Regulations

COID Compensation for Occupational Injuries and Diseases

DoL Department of Labour

GAR General Administrative Regulations

GMR General Machinery Regulations

GSR General Safety Regulations

HCS Hazardous Chemical Substances

HIRA Hazard Identification and Risk Assessment

Jw Johannesburg Water (SOC) Ltd

MSDS Material Safety Data Sheet

OHS Occupational Health and Safety

PPE Personal Protective Equipment

PER Pressure Equipment Regulations

SANS South African National Standards

SABS South African Bureau Standard

SHE Safety, Health & Environment

SOC State Owned Company

DEFINITIONS
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Word / Phrase

“WCL 17, “WCL 2” and
“WCL 22”
Competent Person

Construction work

Contractor (inclusive
of Principal Contractor)

Corrective Action
Employee

Employer

Hazard
Hazard identification

Incident
Machinery

Mandatory

Medical surveillance

Method Statement
Principal Contractor

SHE File

SHE Plan

Workplace

THIRTY-SIX (36) MONTHS.

Definition

Means the prescribed forms for reporting of incidents and occupational diseases

referred to in the Compensation for Occupational Injuries and Diseases Act.

A person who has in respect of the work or task to be performed the required

knowledge, training, experience and, where applicable, qualifications specific to that

work or task: provided that where appropriate, qualifications and training are registered

in terms of the provisions of the National Qualification Framework Act, 2000 (Act 67 of

2000).

Any work in connection with:

a) The construction, erection, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure

b) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system or any similar civil
engineering structure; or the moving of earth, clearing of land, the making of an
excavation, piling, or any similar type of work

Any organization, person, entity performing activities for or on behalf of Johannesburg

Water SOC Ltd.

Action to eliminate the cause of a detected nonconformity or other undesirable situation.
Any person who is employed by or works for an employer and who receives or is entitled
to receive any remuneration or who works under the direction or supervision of an
employer or any other person

Any person who employs or provides work for any person and remunerates that person
or expressly or tacitly undertakes to remunerate him, but excludes a labour broker as
defined in section | (1) of the Labour Relations Act, 1956 (Act No. 28 of 1956)

Means a source of or exposure to danger.

The identification and documenting of existing or expected hazards to the health and
safety of persons, which are normally associated with the type of construction work
being executed or to be executed.

Means an incident as contemplated in section 24 (1) of the OHS Act 85 of 1993.
means any article or combination of articles assembled, arranged or connected and
which is used or intended to be used for converting any form of energy to performing
work, or which is used or intended to be used, whether incidental thereto or not, for
developing, receiving, storing, containing, confining, transforming, transmitting,
transferring or controlling any form of energy

Includes an agent, a contractor or a subcontractor for work, but without derogating from
his status in his own right as an employer or a user

Means a planned programme or periodic examination (which may include clinical
examinations, biological monitoring or medical tests) of employees by an occupational
health practitioner or, in prescribed cases, by an occupational medicine practitioner.

A document detailing the key activities to be performed in order to reduce as reasonably
as practicable the hazards identified in any risk assessment.

Any employer who performs work and is appointed by the Client to be in overall control
and management of the contract work (inclusive of Mandatories).

A file or other record in permanent form, containing the information required as
contemplated in the S.H.E Specification Document and legal requirements applicable
to work activities.

A documented plan which seeks to address all hazards identified means and ways to
control and eliminate such to ensure compliance to the S.H.E Specification.

Any physical location in which work related activities are performed under the control
of the organization.
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1. Introduction
In terms of Section 37 of the Occupational Health and Safety Act (Act no. 85 of 1993), Johannesburg Water SOC Ltd
is required to control persons/organizations conducting activities for or on their behalf (Mandatories) and the
Construction Regulations promulgated under the Occupational Health and Safety Act (Act no. 85 of 1993), is requiring
Johannesburg Water SOC) Ltd. to compile an occupational health and safety specification for any intended project
classified as construction work and to provide the specification to prospective tenderers / Mandatories.

The dual objective of this specification is to ensure that the Mandatories and Principal Contractors (herein after called
Principal Contractor (including Mandatories)) entering into a contractual agreement/relationship with Johannesburg
Water SOC Ltd. achieves and maintains an acceptable level of occupational health, safety and environmental
performance whilst conducting activities to perform the contract work.

This document forms an integral part of the Contract Specification and, in particular, shall be the OCCUPATIONAL
HEALTH, SAFETY AND ENVIRONMENTAL (SHE) SPECIFICATION FOR CONSTRUCTION WORK. The Contract
Specification is contained in Volume 1 of the contract documents. The principal and other contractors shall ensure that
this specification is included with any contract/s that they may have with other contractors and/or suppliers that are
engaged for the provision of labour, goods or services for this project. The Principal Contractor and its Contractors
shall furthermore implement any reasonable practicable means to ensure compliance to this Occupational Health,
Safety and Environmental (SHE) Specification and any other applicable legislation on their organization and/or activities
performed by or for them. This SHE Specification will be read in conjunction, where issued and applicable, with the
Environmental Specification issued for listed activities requiring environmental authorization by a relevant authority.

Compliance with this SHE specification does not absolve the Principal Contractor from complying with any
other applicable minimum legal requirement and the Principal Contractor remains responsible for the
sustainable integrity of the environment and the health and safety of its employees, mandatories as well as
any persons affected by activities conducted for or on behalf of Johannesburg Water SOC Ltd (SOC) Ltd..

1.1 Johannesburg Water SOC Ltd’s commitment to Occupational Health, Safety & Environmental (SHE)
Management

Johannesburg Water SOC Ltd is committed to responsible occupational health, safety and environmental management.
This commitment is essential to protect the environment, employees, Mandatories, visitors and provide a work
environment conducive to health and safety. Principal Contractors and their Contractors shall demonstrate their
commitment and concern by:
e Ensuring that decisions and practices affecting occupational health, safety and environmental performance
are consistent with the issued SHE specification;
e Ensuring adequate resources are made available for the effective implementation of occupational health,
safety and environmental control and mitigation measures;
e Participating in hazard identification and risk assessments and design safety reviews;
¢ Communicating occupational health, safety and environmental management processes, strategies and control
measures with all levels of employees, contractor and/or visitors;
e Ensuring visible leadership at all sites;
Promoting and enforcing the use of correct types of Personal Protective Equipment (PPE);
e Reporting and investigation of incidents and accidents and ensuring actions are identified and implemented
to prevent similar types of incidents reoccurring;
e Participating in Client audits and meetings and ensuring required actions are implemented within reasonable
time frames on the site/project;
e Recognizing and commending safe work practices and coaching employees who require guidance;
Applying and enforcing consequence management from deviations and transgressions of/from compliance to
this SHE Specification noted and/or observed, where applicable;
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e Carrying out safety observations, implement corrective and preventative actions and giving immediate
feedback;
e Encouraging employee participation in the formulation of work instructions and safety rules.

1.2  Scope of Occupational Health, Safety and Environmental (SHE) Specification

The scope of this Occupational Health, Safety and Environmental (SHE) Specification is to address the reasonable and
foreseeable aspects of occupational health, safety and environmental management, which will be affected by the
contract work.

The specification will provide the requirements that the Principal Contractor and other Contractors shall comply with in
order to reduce the risks associated with the contract work, and that may lead to incidents causing injury and/or ill
health or degradation of the environment, to a level as low as reasonably practicable and possible.

In particular, Johannesburg Water SOC Ltd will ensure that it shall not appoint any Principal Contractor unless it is
reasonably satisfied that the contractor which it intends to appoint has the necessary competencies and resources to
carry out the work safely.

1.3 Omissions from SHE Specification

Where any omission from the SHE Specification is identified, applicable legal requirements will constitute the minimum
standard for compliance to the relevant omission. The responsibility will be on the Principal Contractor to provide
assurance to Johannesburg Water SOC Ltd on compliance to the applicable legal requirements related to the activity
/ task / process.

1.4 Change management

Whenever Johannesburg Water SOC Ltd identifies the need to change or review the SHE Specification, approved
changes and revisions will be communicated to the Principal Contractor. A cost analysis on the implementation of the
proposed changes / revisions will be calculated through a collaborative processes between Johannesburg Water SOC
Ltd and the Principal Contractor — where the approved changes and/or revisions has no cost implication for the Principal
Contractor the Principal Contractor will be required to accept the approved changes / revisions and ensure
implementation within the SHE Plan / File framework.

2 Overview of contractor management process

The contractor management process consists of the following phases:
e Tender briefing and tender documentation;
Competency evaluation of Principal Contractors (integrated into Supply Chain Management processes);
Appointed contractor to attend SHE system induction;
Preparation of SHE File by Principal Contractor;
Evaluation of SHE File;
Principal Contractor engagement phase;
Project close-out and submission of consolidated Health & Safety File.
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Contractors send
consolidated safety files at
the end of the project

OHS invited to final
inspection: Conduct
inspection & close out audit

Close out /
Handover

Work stoppages instituted
against non-complying
contractors

Implementation

Contractors inspected weekly
& audited monthly

Contractors can commence to
establish the site after safety
file approval

Contractors are inducted; safety files
are reviewed and approved (80%)

SERVICES ON AN “AS AND WHEN” REQUIRED BASIS FOR A PERIOD OF
THIRTY-SIX (36) MONTHS.

OHS to be involved and give
advice where applicable

Planning

OHS to give inputs into the
BOQ on OHS related issues

SHE specifications are drawn
up from the project scope of
work

SHE specifications are issued
with tender documents

briefings

OHS invited to present SHE
requirements at tender

CLIENT SHE SPECIFICATION — JOHANNESBURG WATER SOC LTD

Page Number

VOLUME 2.4 — SEPTEMBER 2016

Page 8 of 35

Page 122 of 278




S

Johannesburg Water ~ PROJECT DESCR: HIRE/SUPPLY OF VACUUM TANKERS/HONEY SUCKERS FOR DESLUDGING

OCCUPATIONAL HEALTH & SAFETY (OHS) SPECIFICATION

PROJECT NUMBER: JW OPS 004/25RR
u PROJECT LOCATION:  VARIOUS LOCATIONS WITHIN THE CITY OF JOHANNESBURG

2,

THIRTY-SIX (36) MONTHS.

SHE DOCUMENTATION

21 Safety file
The Principal Contractor will prepare a SHE File containing the processes / procedures and templates to be applied
during the project period for the scope of work. The Principal Contractor will be evaluated during the contract period
against the submitted SHE File.

Ata minimum the SHE File will contain the following documentation:

Notification of construction work to the relevant Department of Labour (stamped on each page / no faxed
copies);
Scope of work to be performed;
Personnel list (Principal Contractor employees);
OH&S / SHE Policy and other Policies;
Updated copy of the Occupational Health and Safety Act (Act no. 85 of 1993) and its Regulations; COID Act.
Proof of valid registration and good standing with the Compensation Commissioner or another licensed
Insurer;
SHE Plan agreed with Johannesburg Water SOC Ltd.
Approved risk assessments, review and monitoring plans and safe work procedures (method statements);
A list of contractors (sub-contractors) including copies of the agreements between the parties and the type of
work being done by each contractor;
All written designations and appointments for project scope of work (CV and competency copies);
Management structure (inclusive of OH&S responsibility & meeting structure);
Induction training and site SHE rules;
Occupational health and safety training matrix / plan;
Arrangements with contractors and/or mandatories;
Description of security measures;
The following registers (as applicable to contract scope of work):
o Accident and/or incident notifications, investigation & control register;
Occupational health and safety representatives inspection register;
Template for entry into confined space;
Toolbox talks pro-forma;
Fall protection inspections template;
First-aid box content template;
Record of first-aid treatment template;
Fire equipment inspection and maintenance template;
Ladder inspection template;
Machine safety inspections template (including machine guards, lock-outs etcetera);
Inspection templates for lifting machines and —tackle (including daily inspections by
drivers/operators);
Inspection templates of scaffolding;
Inspections templates of structures;
Templates of issuing of Personal Protective Equipment;
Monthly reporting and recording of statistics templates;
Keeping of any other record in terms of applicable legislation falling within the scope of SHE
Legislation applicable to the project and the Principal Contractor / Contractor's activities and
organization.
Emergency preparedness and response programmes;
Medical examination tests
Vaccination records

O O O O O OO0 0O 0 O

O O O O O

2.2 Principal contractor appointment
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e The principal contractor will be appointed in terms of Construction Regulations 2014, Reg 5(1) k
e Allresponsibilities imposed on the contractor by the Regulations will be applicable

The duties will include:

a) Prepare a site specific SHE file based on client SHE specification and project scope.

b) Have an updated Letter of Good standing.

c) Ensure the necessary legal appointment letters are compiled and signed by affected parties.

d) Ensure SHE file submitted before work commences to Johannesburg Water for evaluation and approval.

e) Must ensure an organizational medical programme for its employees is in place. This must address pre-
employment, periodic examination, and exit examinations.

f)  Ensure all employees undergo medical examination and are declared fit for the job they are employed for
by a Medical Practitioner.

g) All employees undergo his control undergo company specific induction and Johannesburg water
induction.

h) Ensure before work commences employees are trained on the health and safety risks associated with the
work they are conducting.

i)  Ensure employees are trained on company procedures, policies, method statements and informed of the
Johannesburg Water SHE requirements as per the specification.

j)  Ensure legislative requirements are complied with during the duration of the contract and ensure that their
employees comply also.

k) Sign the 37 (2) Agreement between Johannesburg Water and themselves before any work commences
and kept on their SHE file.

1)  Ensure that 37(2) Agreement(s) are signed between themselves and their sub-contractors.

m) Ensure that sub-contractors have valid Compensation Commissioner Letter of Good Standing.

n) Have a disciplinary procedure to address those found to be transgressing requirements of SHE
specification, SHE plan, site rules or any other OHS act and its Regulation requirement.

o) Preventany employee or visitor who is under the influence of any alcohol or drugs (in state of intoxication)
from being allowed to site.

p) Ensure the safety of employees who are taking legal medication.

q) Must hand over a consolidated SHE file at the end of the contract.

r)  Stop his/her employees who are doing unsafe acts or who are creating an unsafe environment.

s) Investigate all incidents and report to Johannesburg water and ensure all reportable incidents as per the
legislative requirement are complied with.

t) Ensure work is supervised by competent personnel and that work is done by competent employees.

u) Ensure pre-task risk assessment is done by a competent person and that employees are informed of the
pre-task risks and the risk control measures.

v) Ensure tool box talks are conducted to communicate SHE issues in connection to the work being done
and any other aspects.

w) Ensue that appointed personnel as per the SHE file are executing their duties as per the legal
appointment.

x) Ensure first aid kit is made available in case of any emergency.

y) Ensure that housekeeping is maintained in good condition and that materials are store/stacked properly
is designated areas.

z) Have sufficient waste receptacles and ensure the correct disposal of the different wastes.

aa) Proof of hazardous waste disposal to be requested from disposal site and to be kept inside SHE file.

bb) Take reasonable steps to ensure that each appointed sub-contractor health and safety plan is
implemented and maintained on the site and SHE File documentation is up to date.

cc) Stop any work from being executed which is not in accordance with the client's health and safety
specification and the principal contractor's health and safety plan for the site or which poses a threat to
the health and safety of persons.

dd) Must maintain an up to date list of all the sub-contractors on site accountable to the principal contractor,
the agreements between the parties and the type of work being done; and

ee) Ensure that all his or her employees have a valid medical certificate of fitness.
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23 37.2 Agreement

Johannesburg Water will enter into a 37(2) Agreement with all the appointed contractors

A copy of the 37(2) Agreement must be kept in the SHE file of the contractor at all times.

It is the responsibility of the contractor to ensure that there are 37(2) agreements between themselves and all
their appointed sub-contractors.

24 SHE Plan

The contractor shall prepare a SHE plan to address and manage all applicable sources of risk that are
identified during the execution of the project. The SHE plan shall incorporate the requirements as listed in the
SHE specification.

A copy of the SHE plan shall be submitted together with SHE file for review and approval.

It is the contractor responsibility to ensure they sub-contractor compiles a SHE plan that in line with the SHE
specification requirement of Johannesburg Water.

25 Legislative framework

All contractors shall comply with legislation pertaining to this contract, including but not limited to:

Constitution of the Republic of South Africa

Occupational Health and Safety Act and its associated Regulations
National Environmental Management Framework Legislation
National Road Traffic Act

Applicable South African National Standards (SANS)
Compensation of Occupational Injuries and Diseases Act (COID)
Local by-laws and provincial ordinances

2.6 SHE Policy
A SHE policy is a statement of intent and a commitment by the organization Chief Executive or Managing Director
(OHS Act 16(1) appointee) in relation to requirements applicable to their Safety, Health and Environmental legal
obligation, relevant SHE roles and responsibilities, and contractual obligations to the Client.
The contractor and their sub-contractor companies shall each have a documented SHE Policy authorized by their Chief
Executive/Managing Director (OHS Act Section 16 (1) Appointee). The SHE Policy must meet the following minimum
requirements;

Organizational Mission and Goal.

e  State the overall SHE objectives within the project.
e  Show commitment to the prevention of injuries and ill-health.
e  Show commitment to the protection of environment and the conservation of natural resources.
e Must be reviewed at predetermined intervals, or when there is change in work process, serious incident
occurs.
e The SHE Policy must be in line with OHSAS 18001 and ISO 14001 requirements and guidance
documentation.
e  Must be authorized by contractor CEO.
2.7 Appointments and competencies
e The contractor and its appointed sub-contractor must make the relevant legislative and non-statutory
appointments, which must be maintained valid for the entire contract duration.
All appointees shall be suitably trained and certified competent for the responsibilities they are assigned for.
Copies of all relevant appointments and the relevant competence certificates must be kept in the relevant SHE
file.
2.8 Supervision of construction work
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e The principal contractor shall ensure that the construction manager and construction health and safety
officer are appointed for a single site on a full time basis.
e JW should be informed in writing of the absence of the above-mentioned on site.

Appointment index

Appointment Legislative Ref Competency requirements (Min)
Health , Safety & Environmental Officer CR85& N.Dip Safety + 2yrs exp; OR
JW Requirement = N.Dip Enviro + 3yrs exp; OR
NEBOSH / SAMTRAC + 4yrs exp

Experience in enviro / certificate

Supervisor CR8.7 3 yrs experience
OHS Act 8(2)i
Construction vehicle & mobile plant operators and CR23.1 Operator’s certificate +
supervisors A valid Drivers License with

professional driving permit PrDP
(Minimum Code C1 License or higher).
Documentation indicating experience of

a minimum of 6 months as a driver.

First-aiders GSR 3 Certificate

Firefighting equipment inspector CR29 Certificate

Incident investigator GAR 9.2 Certificate

Ladder inspector GSR 13A -

Risk assessor CR9.1 Certificate
2.9 Insurances

e The principal contractor and all his appointed contractors shall be registered with an appropriate compensation
commissioner and have available a valid letter of good standing at all times.

e The obligation lies with the contractor to ensure that the Letter of Good Standing remains valid throughout the
entire duration of the project.

e A copy of the said letter must be filed in all SHE files and made available during inspections and audits.

2.10 Costing for SHE
The contractor is responsible for ensuring that SHE costing is taken into consideration for the entire project/contract as
this will ensure they comply with the SHE legislative requirements.

211 Sub-contractors
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e Whenever the Principal Contractor appoints contractors or sub-contractors, it is a requirement that an
Occupational Health and Safety Act (Act no. 85 of 1993) Section 37(2) agreement (i.e. Agreement with
Mandatory) is entered into between the Principal Contractor and Contractors.

e The Principal Contractor will ensure that all appointed contractors comply with the Johannesburg Water SOC
Ltd SHE Specification requirements.

e The Principal Contractor will establish a procedure on sub-contractor management and assurance on
compliance to the established procedure will be provided to Johannesburg Water SOC Ltd on a monthly basis.

e Principal Contractors are required to formally notify Johannesburg Water SOC Ltd before appointing
subcontractors.

e Johannesburg Water SOC Ltd shall approve all specialist subcontractors to be appointed and/or engaged by
the Principal Contractor.

The Principal Contractor shall:

e Ensure prior to work commencing on the site that every contractor is registered and in good standing with the
compensation fund or with a licensed compensation insurer as contemplated in the Compensation for
Occupational Injuries and Diseases Act, 1993;

Appoint each contractor in writing for the part of the project on the construction site;

e Take reasonable steps to ensure that each contractor's health and safety plan is implemented and maintained
on the construction site;

e Ensure that the periodic site audits and document verification are conducted at intervals mutually agreed upon
between the principal contractor and any contractor, but at least once every 30 days;

e Stop any contractor from executing construction work which is not in accordance with the client's health and
safety specifications and the principal contractor's health and safety plan for the site or which poses a threat
to the health and safety of persons;

¢ Include and make available a comprehensive and updated list of all the contractors on site accountable to the
principal contractor, the agreements between the parties and the type of work being done; and

e Ensure that all his or her employees have a valid medical certificate of fitness specific to the construction work
to be performed and issued by an occupational health practitioner in the form of Annexure 3.

212

Notification of construction work
There will not be a need to notify the Provincial Director since the service provider will not be directly doing

any construction work.

213

Construction work permit

e There will not be a requirement for a construction work permit application based on the nature of work.

. ORGANISATIONAL STRUCTURE

e The contractor shall develop and submit together with SHE file an organizational organogram related to the
contractor, listing all the levels of responsibility from the Chief Executive down to the supervisor(s) responsible
for the project.
The organogram diagram must list all relevant positions, names of appointees and legal appointments.
The contractor is responsible for updating the organogram timeously when there are changes to the
appointments.

e All appointed sub-contractors are also required to compile their own organograms.

. COMMITMENT TO SHE
e Visible commitment is essential to providing a safe working environment.
Managers, supervisors and employees at all levels must demonstrate their commitment by being proactively
involved in the day to day SHE operations.
e Legislation requires that each employee takes reasonable care of themselves and their fellow workers
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HIRA

Annexure 1: List of possible hazards emanating from projects and activities conducted for or on behalf of
Johannesburg Water SOC Ltd includes an assessment of site specific health and safety hazards and risks and
environmental aspects and impacts that have been identified by Johannesburg Water SOC Ltd as possibly applicable
to the contract work for this project. It is by no means exhaustive and is offered as assistance to the tenderers and
contractors.

Development of risk assessments

Every Contractor performing construction work shall, before the commencement of any construction work or work
associated with the construction work, and during construction work, ensure that a risk assessment is undertaken by a
competent person, appointed in writing, and the risk assessment shall form part of the SHE plan to be applied on the
site. Risk assessments shall identify occupational health and safety hazards and risks and environmental aspects and
impacts emanating from the activity to be performed by the Principal Contractor / Contractor.

The risk assessment (inclusive of impact assessment) shall include (at a minimum):

e Identification of the relevant Johannesburg Water SOC Ltd Project with regard to JW Number, Project name
and area;
Date on which risk assessments were conducted / reviewed;
The identification of the risks / hazards and aspects / impacts to which persons may be exposed to per activity;
The analysis and evaluation of the risks / hazards and aspects / impacts identified;
Existing control measures and proposed corrective measures;
A plan to review the risk assessments as the work progresses and changes are introduced;
Identification of significant risks (e.g. high; exceeding 75%);
A documented plan of Safe Working Procedures (SWP)’, and its relevance to the risk assessment, inclusive
of method statements, to mitigate, reduce or control the risks and hazards that have been identified;
A plan to monitor the application of the Safe Working Procedures (SWP);
Signature of appointed competent person conducting risk assessment; and

e Signature of approval by Principal Contractor management and employees involved in risk assessment.
Based on the risk assessments, the Principal Contractor must develop a set of site-specific occupational SHE rules
that will be applied to regulate the health, safety and environmental hazards/aspects of the construction work.

The risk assessments, together with the site-specific occupational health and safety rules, must be submitted to
Johannesburg Water SOC Ltd before mobilisation on site commences. These will be included in the SHE plan. The
Contractor shall ensure through his risk management process the hierarchy of controls stipulated as follows, are
implemented:

e Eliminate - The complete elimination of the hazard.
Substitute - Replacing the material or process with a less hazardous one.
Redesign - Redesign the equipment or work process.
Separate - Isolating the hazard by guarding or enclosing it.
Administrate - Providing control such as training, procedures etc.
Personal Protective Equipment (PPE) - Use of appropriate and properly fitted PPE where other controls are
not practical. (PPE as the last resort)

The Principal Contractor will be required to carry out the following three forms of risk assessment:
e Baseline risk assessment;
e Issue based risk assessment;
e  Continuous risk assessments.
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Baseline risk assessments

The Principal Contractor is required to develop a baseline risk assessment taking the resources, competency levels,
nature and scale of their organization into consideration for submission during SHE File evaluation phase. The hazards
and risks to which persons, plant, vehicles and facilities may be exposed during the construction should be identified
and evaluated. The aspects and impacts resulting in environmental pollution or degradation should also be identified
and evaluated. Measures to reduce or control these risks or hazards should be defined during this assessment. The
effectiveness of the measures defined and the baseline risk assessment prepared shall be monitored and reviewed
from time to time to ensure that it remains relevant and accurate.

Issue based risk assessments

The Contractor will be required to carry out separate risk assessments during construction of the project when methods
and procedures are varied, for example when:
e Designs are amended;
New machines are introduced;
Plant is periodically cleaned and maintained;
Plant is started-up or shut-down;
Systems of work change or operations alter;
Indents or near-misses occur; or
Technological developments invalidate prior risk assessments.

Continuous risk assessments

The Occupational Health and Safety Act (Act no. 85 of 1993) specifically requires that employers shall provide and
maintain working environments that are safe and without risk to health. The general awareness of hazards needs to
be raised as work ethic to maintain a safe and risk free environment on an on-going basis. This is achieved by
continuous risk assessments, a form of risk assessment that takes place as an integral part of day-to-day management.
Examples of continuous risk assessments include:

e Maintaining general hazard awareness, and

e  Pre-work risk assessments / Daily Safety Task Instructions.

Occupational health and safety risks or environmental impacts that are identified during the risk assessment process
shall be communicated before the commencement of the said activity to every employee whose work is associated
with the risk. Each employee shall sign to confirm understanding of the safety, health or environmental risks in the
tasks.

Review of risk assessments

The Principal Contractor is required to review the hazards identified, the risk assessments and the Safe Work
Procedures as the contract work develops and progresses and each time changes are made to the designs, plans and
construction methods and/or processes. Revisions to the approved risk assessments and Safe Work Procedures will
be presented at each production planning and progress meeting.

Risk assessments are to be reviewed whenever there is change on the scope of work, process, and accidents or when
required by Johannesburg Water SOC Ltd

The Principal Contractor must provide Johannesburg Water SOC Ltd, other contractors and all other concerned or
affected parties with copies of any changes, alterations or amendments to risk assessments and Safe Work Procedures
within 14 days of such changes.

6. SAFE WORK PROCEDURES / METHOD STATEMENTS

Method statements or written safe work procedures shall be documented for all high risk activities:
e Design change or scope change/addition
e Change in job or task
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Introduction of new machinery, equipment or substance.

Method statements or written safe work procedures shall identify following:

7.
71

Tasks that are to be undertaken

The hazards and associated risks of the task(s)

The control measures for the task(s)

The equipment and substances that are associated with task(s)
Any training or qualification needed to do the task

Personal protective equipment to be worn.

INCIDENT MANAGEMENT
Reporting of accidents and incidents

The Principal Contractor must report all incidents where an employee is injured on duty to the extent that he:

Dies

Becomes unconscious

Loses a limb or part of a limb

Is injured or becomes ill to such a degree that he is likely either to die or to suffer a permanent physical defect
or likely to be unable for a period of at least 14 days either to work or continue with the activity for which he
was usually employed

Or where -

A major incident occurred

The health or safety of any person was endangered

Where a dangerous substance was spilled

The uncontrolled release of any substance under pressure took place

Machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled moving objects
Machinery ran out of control

to Johannesburg Water SOC Ltd within two days and to the Provincial Director of the Department of Labour within
seven days from date of incident (Section 24 of the Occupational Health and Safety Act (Act no. 85 of 1993) and
General Administrative Regulations), except that, where a person has died, has become unconscious for any reason
or has lost a limb or part of a limb or may die or suffer a permanent physical defect, the incident must be reported to
both Johannesburg Water SOC Ltd and the Provincial Director of the Department of Labour forthwith by telephone,
telefax or e-mail.

All other reports required by this specification must also be completed. Reporting of accidents / incidents to
Johannesburg Water SOC Ltd will be on the prescribed format.

The Principal Contractor is required to provide Johannesburg Water SOC Ltd with copies of all statutory
reports required in terms of the Occupational Health and Safety Act (Act no. 85 of 1993) within 7 days of the
incident occurring.

The Principal Contractor is required to provide Johannesburg Water SOC Ltd with copies of all internal and
external accident/incident investigation reports, within 7 days of the incident occurring.

7.2 Accident and incident investigation
e The Principal Contractor is responsible for the investigation of all accidents and/or incidents where employees
and non-employees were injured to the extent that they had to receive medical treatment other than first aid.
e The results of the investigation are to be entered into the accident and/or incident register. The Principal
Contractor is responsible for the investigation of all incidents, including those described in Section 24 (1) (b)
and (c) of the Occupational Health and Safety Act (Act no. 85 of 1993) and for keeping a record of the results
of the investigations including the steps taken to prevent similar accidents in future.
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The Principal Contractor is responsible for the investigation of all road traffic accidents, related to the
construction activities, and for keeping a record of the results of the investigations including the steps taken
to prevent similar accidents in future.

Johannesburg Water SOC Ltd reserves the right to hold its own investigation into an incident or call for an
independent external investigation.

7.3 Close out

All incident investigation reports will be closed out once all the recommendations to prevent further incidents
have been implemented.
A copy of the investigation report must be handed to JW Safety Officer conducting the investigation.

8. MEDICAL SCREENING REQUIREMENTS

e The Principal Contractor shall ensure that a medical surveillance programme is implemented for all
employees.

e Aninitial health evaluation shall be carried out by an occupational health practitioner immediately, before after
a person commences employment, where any exposure exists or may exist, which comprises:

o an evaluation of the employees medical and occupational history;

o a physical examination; and

o any other essential examination which in the opinion of the occupational health practitioner is desirable
in order to enable the practitioner to do a proper evaluation.

e Medical surveillance and immunisation shall be done accredited at / by institutions or occupational health
personnel, including, but not limited to:

o Audiograms.

o A cardio-respiratory examination / Lung function test;
o Chest X-rays

o Eyelsight tests.

o A general physical examination;

o Areview of previous medical history.

o Glucose levels

o Blood pressure

o Vaccinations (Hepatitis and Typhoid)

e An entry medical certificate shall be obtained for all workers prior to commencing with site activities from
approved medical institution. Copies of all medical certificates shall be retained in the SHE File prior to site
establishment and before an employee is allowed to come onto site.

e Specific attention shall be given to the physical and psychological fithess of people who will be required to
work in elevated positions and operators of mobile machinery.

e An exit medical certificate shall be obtained for all workers at the end of the contract and for all workers who
leave the employment of the Contractor before the end of the Project. Copies of all exit medical certificates
shall be submitted to the Johannesburg Water SOC Ltd Project Specialist or Appointed OHS Agent.

EMERGENCY MANAGEMENT

The Principal Contractor must appoint a competent person to act as emergency controller and/or coordinator.

The Principal Contractor must conduct an emergency identification exercise and establish what emergencies could

possibly develop. He must then develop detailed contingency plans and emergency procedures, taking into
account any emergency plan that Johannesburg Water SOC Ltd may have in place.

In the event where a contractor incorporates the services of a 3™ party service provider for the provision of
Emergency Response Services, the following criteria must be met:

Identification of 3™ party emergency response services (organization & contact details);
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Notification of contractor to 3™ party emergency response service of incorporation of services into contractor's

emergency response plan (written agreement / signed letter).

The Principal Contractor and the other contractors must hold regular practice drills of contingency plans and
emergency procedures to test them and familiarise employees with them.
First-aid

The Principal Contractor must provide first-aid equipment (including a stretcher) and have qualified first-aider(s)
on site as required by General Safety Regulations promulgated in terms of the Occupational Health and Safety Act
(Act no. 85 of 1993).

The contingency plan of the Principal Contractor must include arrangements for the speedy and timeous
transporting of injured and/or ill person(s) to a medical facility or of getting emergency medical aid to person(s)
who may require it.

The Principal Contractor must have written arrangements in place with his other contractors regarding the
responsibility of the other contractors towards their own injured and/or ill employees.

10 SHE TRAINING
All employees in jobs requiring training in terms of the Occupational Health and Safety Act (Act no 85 of 1993) and any
other applicable legislative requirements are to be in possession of valid proof of training. Other occupational health,
safety and environmental training requirements of the Occupational Health and Safety Act (Act no 85 of 1993) and
Construction Regulations can include:
e General induction;
Site and job specific induction, including visitors;
Occupational health and safety representatives;
Training of the legal and nominated appointees;
Operators and drivers of construction vehicles and mobile plant;
Basic fire prevention and protection;
Basic first-aid;
Storekeeping methods and safe stacking; and
Emergency planning and coordination
Incident investigation
Risk Assessment
Planned job observations (supervisors)

All operators, drivers and users of construction vehicles, mobile plant and other equipment are to be in possession of
valid proof of training and, where applicable, valid licenses.

12.1 General Job training

The contractor is required to ensure that before an employee commences work their direct supervisor or line manager
who is responsible for the employee has informed the employees of his scope of authority, hazards and risks associated
with the work to be performed as well as the safety control measure(s). This will involve discussion in connection with

ay work standard, job description or company policy or procedure.

12.2 Awareness and promotion

The Principal Contractor is required to have a promotion and awareness programme in place to create an occupational
health and safety culture within employees. The following are some of the methods that may be used:
e Toolbox talks;
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Posters;

Videos;

Competitions;

Suggestion schemes;

Participative employee activities such as “occupational health and safety circles”.

The Principal Contractor is, at a minimum, required to provide awareness programmes to employees on the following:
e  General Health and Safety Awareness
e Environmental Awareness;
e HIV/AIDS awareness.

12.3 General competence requirement

The Principal Contractor shall ensure that his personnel and other contractors’ personnel are trained and competent to
carry out work safely and without risk to health has been completed before work commences. The Principal Contractor
shall ensure that follow-up and refresher training is conducted as the work progresses and whenever the scope or
nature of the work changes.

A “competent person” in relation to construction work, means any person having the knowledge, training and
experience specific to the work or task being performed: Provided that where appropriate qualifications and training are
registered in terms of the provisions of the South African Qualifications Authority Act, 1995 (Act No. 58 of 1995), these
qualifications and training shall be deemed to be the required qualifications and training. It is the responsibility of the
Contractor to determine whether any appropriate qualifications and training are registered in terms of the provisions of
the South African Qualifications Authority Act.

Records of all training must be kept in the SHE File. The contents of the file will be audited from time to time.

At a minimum, the Principal Contractor will provide training on Safe Work Procedures / Safe Operating Standards to
personnel responsible for performing the related task. Records of training on Safe Work Procedures / Safe Operating
Standards will be retained. Competence and skill levels by the employees responsible for performing the task on the
implementation of the Safe Work Procedures / Safe Operating Standards will be measured through Planned Job
Observations.

12.4  Site-specific induction training

The Principal Contractor will be required to develop a project specific induction-training course based on the baseline
risk assessment for the contract work. He will ensure that all his employees and other contractors and their employees
have received training on the submitted induction-training programme.

All employees of the principal and other contractors are to be in possession of proof (on person) that they have attended
a site-specific occupational health and safety induction-training course.

No contractor shall allow or permit any employee, visitor or any other person to enter the site, unless such employee
or person has undergone health, safety and environmental induction training pertaining to the hazards prevalent on the
site at the time of entry.

Where the Principal Contractor is required to operate within Johannesburg Water SOC Ltd Depot's the Principal
Contractor will ensure that all employees undergo the Johannesburg Water SOC Ltd induction.

11 PPE REQUIREMENTS
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The Principal Contractor is required to continuously identify the hazards in the workplace and deal with them.
He must either remove them or, where impracticable take steps to protect workers and make it possible for
them to work safely and without risk to health under the hazardous conditions.

The Principal Contractor will establish a Personal Protective Equipment Policy and a Personal Protective
Equipment study will be conducted to determine the types of Personal Protective Equipment (PPE) to be
supplied related to the hazards and risks emanating from the tasks.

Cognisance shall be given to the gender of individuals required to where PPE; size required by the employee
and size issued.

Personal protective equipment should, however, be the last resort and there should always first be an attempt
to apply engineering and other solutions to mitigating hazardous situations before the issuing of personal
protective equipment is considered.

Where it is not possible to create an absolutely safe and healthy workplace the Principal Contractor is required
to inform employees regarding this and issue, free of charge, suitable equipment to protect them from any
hazards being present and that allows them to work safely and without risk to health in the hazardous
environment.

It is a further requirement that the Principal Contractor maintains the equipment, instructs and trains the
employees in the use of the equipment and ensures that the employees use the prescribed equipment.
Employees do not have the right to refuse to use and/or wear the equipment prescribed by the employer and,
if it is impossible for an employee to use or wear the prescribed protective equipment through health or any
other reason, the employee cannot be allowed to continue working under the hazardous condition(s) for which
the equipment was prescribed. An alternative solution has to be found that may include relocating the
employee.

The Principal Contractor may not charge any fee for protective equipment prescribed by him but may charge
for equipment under the following conditions:

o Where the employee requests additional issue in excess of what is prescribed;

o Where the employee has patently abused or neglected the equipment leading to early failure; and

o  Where the employee has lost the equipment.

All employees shall, as a minimum, be required to wear the following personal protective equipment on any of
Johannesburg Water SOC Ltd’s projects:

12

13

Protective overalls;

Protective footwear;

Protective headwear; and

Eye, hand, face and ear protection.

NO SHORTS OR DRESSES WILL BE ALLOWED ON SITE!!!

All Personal Protective Equipment will clearly display the branding components of the Principal Contractor’s
organization (e.g. Name of Organization, logo).

DISCIPLINARY PROCESSES

The contractor is required to implement disciplinary process in order to enforce compliance with requirements.
All sub-contractors are required to have the same.

SITE RULES
The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate the Health
and Safety Plan and associated aspects of the construction.
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¢  When required for a site by law, visitors and non-employees upon entering the site shall be issued with the
proper Personal Protective Equipment (PPE) as and when necessary.

14 PUBLIC HEALTH AND SAFETY
The Principal Contractor is responsible for ensuring that non-employees affected by the construction work are made
aware of the dangers likely to arise from the construction work as well as the precautionary measures to be observed
to avoid or minimise those dangers. This includes:

¢ Non- employees entering the site for whatever reason;

e  The surrounding community; and

e Passers-by the site.

e The Principal Contractor shall organize the site in such a manner that pedestrians and vehicles can move safely
and without risks to health, including sufficient and suitable traffic routes and safe walkways with relevant signage.

e Appropriate signage must be posted to this effect and all employees on site must be instructed to ensure that non-
employees are protected at all times.

¢ All non-employees entering the site must receive induction into the hazards and risks of the site and the control
measures to be observed.

e The Principal Contractor shall recognize that the Community Liaison Officer (CLO) is the link between
Johannesburg Water SOC Ltd and the community and provide all reasonable support to the Community Liaison
Officer to ensure relevant responsibilities are fulfilled and positive relationships with the community are maintained.

o Where activities are performed close to public routes, the Principal Contractor will establish a traffic management
plan incorporating the requirements of relevant by-laws. At a minimum, barricading, warning signage and flagmen
will be provided to ensure the protection of workers from vehicles in transit. Where required, the Principal
Contractor will interact with the local traffic department to establish minimum requirements to be implemented on
public routes.

15 REFUSAL TO WORK

e Section 14 of the OHS Act states that employees shall carry out any lawful orders given to them, suggesting that
they have the right to refuse to obey any unlawful order or work instruction.

¢ Interms of legal and JW requirements, if an employee has reasonable belief that the work to be carried out is likely
to endanger themselves or other persons in any way, he/she has the right to refuse to work.

e An employee may also refuse to work in term of Section 29 of NEMA, if the work would result in imminent and
serious threat to the environment.

e All contractors shall ensure that their employees are conversant with hazards associated with their work and work
environment, and be aware of the precautionary measures to take.

e The contractor must ensure that all refusals to work are investigated promptly and resolved timeously.

16 WELFARE FACILITIES

The employer needs to provide his employees with the following:
e Potable water for drinking;

Water and soap for hand washing

Toilet paper

Arrangements for toilets while working on site

17 COMPLIANCE MONITORING

201 Inspections
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¢ Contractors will be inspected at least once per week by the JW Safety Practitioners.

¢ Feedback of the inspections will be issued immediately on work instructions, and a formal report
sent within 7 days of conducting the inspection to all relevant stakeholders.

¢ Johannesburg Water SOC Ltd. Reserves the right to conduct other ad-hoc assessments and
inspections as deemed necessary.

¢ This may include, amongst other measures, site safety walks. Corrective actions will be identified
by Johannesburg Water SOC Ltd. And the Principal Contractor’s representative and implemented
by the Principal Contractor (at no cost to Johannesburg Water SOC Ltd.) to ensure SHE
Performance improvement.

20.2 Monthly audits

¢ Monthly audits will be conducted within periods not exceeding 30 days.

e« The Principal Contractor is to conduct his own monthly internal audits and inspections to verify
compliance with his own occupational health and safety plan and management system as well as
compliance with the requirements of the Johannesburg Water SOC Ltd. SHE Specification.

e The Principal Contractor will also assess and inspect the compliance of other contractors under its

control.

Management members of the Principal Contractor will be involved in the internal

assessments and inspections.

20.2.1 Monthly compliance rating

A monthly compliance rating will be calculated for each Principal Contractor as per a formula determined by
Johannesburg Water SOC Ltd focussing on or incorporating outcomes of assurance (e.g. monthly audit), operational
(e.g. behavioural based safety inspection) assessments and other requirements, as necessary. Johannesburg Water
SOC Ltd reserves the right to adjust the monthly compliance calculation formula as and when required — each revision
of the monthly compliance calculation formula will be communicated to the Principal Contractor before implementation.

Each Principal Contractor is required to maintain a minimum compliance rating of 93% (Ninety Three Percent).

|

Scoring

80% -92%

Classification Classification description

Good Substantial compliance

Average Compliance status needs to be improved

Poor Methods to ensure compliance require substantial improvement —
operations with substantial non-compliance risks

Very poor Methods to ensure compliance failed completely — troubled operation with
severe non-compliance risks

The monthly compliance rating will be calculated as follows:

Final monthly compliance rating = Achieved score — repeat findings

e  Where achieved score = sum of all audit sections (Table 1) and
e Repeat findings = total number of all findings repeated from previous month/s
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TABLE 1: SUMMARY OF SCORES OBTAINED PER SECTION
SUMMARY OF SCORES OBTAINED MAX ACTUAL %
SEC 1 MANDATORY REQUIREMENTS 26 0 0,0%
SEC 2 LEGAL APPOINTMENTS 58 0 0,0%
SEC 3 RISK ASSESSMENTS 16 0 0,0%
SEC 4 COMPETENCY 56 0 0,0%
SEC 5 PROCEDURES 64 0 0,0%
SEC 6 TRAINING AND AWARENESS 24 0 0,0%
SEC7 SUB-CONTRACTOR MANAGEMENT 24 0 0,0%
SEC 8 MEDICAL SURVEILLANCE 8 0 0,0%
SEC 9 INSPECTIONS AND MONITORING 40 0 0,0%
SEC 10 = HAZARDOUS CHEMICAL SUBSTANCES 22 0 0,0%
SEC 11 A OPERATIONAL & QUALITY CONTROL 286 0 0,0%
SEC 12 = WELFARE FACILITIES 52 0 0,0%
SEC 13 A BEHAVIOURAL ASSESSMENTS 20 0 0,0%
SEC 14  INCIDENT MANAGEMENT 24 0 0,0%
SEC 15 = EMERGENCY PREPAREDNESS 38 0 0,0%
SEC 16 | FIRST AID MEASURES 10 0 0,0%
SEC 17 | SUBMISSION OF MONTHLY REPORT 12 0 0,0%
780 0 0,0%

20.3 Work stoppages
Work stoppages will be identified for 2 (two) types of work stoppages to be implemented:
e Overall work stoppage — the Principal Contractor and its Contractors are not allowed to continue with any type
of construction / site work up until the work stoppage has been closed-out;
e Activity work stoppage — The Principal Contractor and its Contractors are not allowed to continue with the
specific activity / task / job up until the work stoppage has been closed-out.

Overall work stoppages will be issued where non-conformances are identified against the criteria in the following table.

NR DESCRIPTION OF AUDIT NON-CONFORMANCE / NON-COMPLIANCE
1 PROOF OF REGISTRATION WITH COMPENSATION COMMISSIONER
1.1 Proof of registration with Compensation Commissioner or other insurer not available
1.2 Registration with Compensation Commissioner or other insurer not valid and up-to-date
2 POLICY COMMITMENT & SHE SPECIFICATION
21 SHE Plan not compiled, approved by contractor management and available on site
3 SECTION 37(2) AGREEMENT
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NR DESCRIPTION OF AUDIT NON-CONFORMANCE / NON-COMPLIANCE
3.1 Signed section 37(2) Agreement not signed and available on site
4 RISK ASSESSMENTS
41 Risk assessments not developed/ not applicable to scope of work issued by Client
5 CONSTRUCTION MANAGER
51 No construction manager appointed / available on site
5.2 Appointed construction manager does not meet requirements
5.3 Proof of competency not available on-site
6 SITE SAFETY OFFICER
6.1 No safety officer appointed/ available on site
6.2 Safety officer does not meet requirements
7 SHE FILE
71 No file on site

Activity work stoppages will be issued where non-conformance are identified per activity where the health and safety

of employees or the public is compromised.

20.4

Non-compliance management process

The following actions will be instituted where non-conformances are identified in terms of compliance to relevant
legislative requirements and the Johannesburg Water SOC Ltd SHE Specification.

CRITERIA ACTION TO BE INSTITUTED RESPONSIBLE PARTY
Compliance rating: 93-100% Non-conformance closure Principal Contractor / Contractor
Compliance rating: 80-92% Letter of compliance improvement to = Johannesburg Water SOC Ltd
Principal Contractor
Non-conformance closure Principal Contractor / Contractor
Compliance rating: 60-79% Non-compliance hearing Johannesburg Water SOC Ltd
Letter of commitment for performance | Principal Contractor / Contractor
improvement
Non-conformance closure Principal Contractor / Contractor
Compliance rating: <60% Non-compliance hearing Johannesburg Water SOC Ltd
Letter of commitment for performance @ Principal Contractor / Contractor
improvement
Non-conformance closure Principal Contractor / Contractor

Supply Chain Management to be @ Johannesburg Water SOC Ltd
informed of non-compliance standing
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CRITERIA

ACTION TO BE INSTITUTED

RESPONSIBLE PARTY

3 x Work stoppages

3 x Non-conformance to <93%
monthly compliance rating

3 x consecutive repeat findings

Non-compliance hearing

Letter of commitment for performance
improvement

Non-conformance closure

Supply Chain Management to be
informed of non-compliance standing

Non-compliance hearing

Letter of commitment for performance
improvement

Non-conformance closure

Supply Chain Management to be
informed of non-compliance standing

Non-compliance hearing

Letter of commitment for performance
improvement

Non-conformance closure

Escalation to SCMU & CAPEX

Johannesburg Water SOC Ltd

Principal Contractor / Contractor

Principal Contractor / Contractor

Johannesburg Water SOC Ltd

Johannesburg Water SOC Ltd

Principal Contractor / Contractor

Principal Contractor / Contractor

Johannesburg Water SOC Ltd

Johannesburg Water SOC Ltd

Principal Contractor / Contractor

Principal Contractor / Contractor

Johannesburg Water SOC Ltd

21 OPERATIONAL REQUIREMENTS
211 HAZARDOUS BIOLOGICAL AGENTS

e Any person who is or might be exposed to HBA, shall obey any lawful instruction given by or on behalf of the
contractor regarding -
o the prevention of an uncontrolled release of an HBA;
o the adherence to instructions regarding environmental and health practices, personal hygiene and
good housekeeping;
o the appropriate use of personal protective equipment and clothing as prescribed by these
Regulations;
o the appropriate use of personal samplers, when necessary, to measure personal exposure to
airborne hazardous biological agents; (
o the disposal of materials containing HBA, and the disinfection and decontamination of any site
contaminated by an HBA;
o the reporting during normal working hours for such medical examination or tests; and
o information and training
e The contractor shall conduct a risk assessment to determine if any exposure to HBA occurred, and review as
necessary.
e  The contractor shall ensure that the exposure of employees to a HBA is regularly monitored in accordance
with a validated procedure.
e The contractor shall ensure that a suitable record of monitoring carried out is made and maintained and that
record or a suitable summary thereof is kept —
o where the record is a representative of the personal exposures of identifiable employees, must be
kept for at least 40 years; or
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where an employee is required to be under medical surveillance, an individual record of any
monitoring carried out in accordance with this regulation shall be made, maintained and kept in
respect of that employee.

Ensure that employees undergo medical surveillance where there is evidence of exposure to HBAs
Records of risk assessments, medical surveillance, training and monitoring results for a period of 40 years.

o
o

An employer and self-employed person shall ensure that—
As a result of their activities, exposure of persons to HBA in the working environment is either
prevented or, where this is not reasonably practicable, controlled such that exposure is highly
improbable; and
The following standard precautions are implemented to reduce the risk of transmission of HBA from
recognized and unrecognized sources of infection in a workplace:
= Hand washing
Gloves
Face or eye protection
Protective clothing
Safety equipment
Environmental controls

21.2 CONFINED SPACE ENTRY

e Enclosed space work necessitates a Confined Space Permit. This may only be obtained from the authorized
person nominated in writing.

e The responsibility for safe procedure, both at the time of entry and during the entire operation of entering and
working in confined spaces, rests with the Contractor.

The Contractor shall be sure that adequate steps have been taken to eliminate or control hazards.
Before working in an area that contains dust, the area is to be ventilated and hosed down to settle and dampen
the dust.

e The Contractor shall provide all necessary equipment to manage confined spaces, including all necessary
monitoring and rescue equipment (such as tripods, breathing equipment and the like).

e The Contractor shall ensure all persons working in a confined space or managing entry to a confined space
are appropriately trained.

e Compulsory - Continuous monitoring, trained rescue teams, radio communication & adequate ventilation.

21.3 BARRICADING

e Barricading plans are to be presented by the Principal Contractor for any major operations involving site works
for approval by Johannesburg Water SOC Ltd. Where areas are unsafe, they should be enclosed with
barricading. Examples are people working overhead, welding splatter etc.

o  Where there is a risk of injury, the area should be barricaded off with secure solid barricades.

e Barricading for the prevention of access into areas with a potential risk of injury shall as a minimum be
constructed of a handrail, knee-rail and appropriately supported as to prevent any person from falling into the
restricted/risk area.

e Appropriate signage shall be affixed to the barricade indicating the risk associated (i.e. deep excavation, lifting
operations etc.) and the responsible Supervisor and contact details shall be displayed. All barricading shall
have a “No Entry” signs on all sides and at each change of direction. Signage shall be placed at 20 m intervals
where lengths exceed. All signage shall be a minimum size of 290 mm x 290 mm.

e Danger tape shall not be utilised to prevent personnel from entering into areas.

e  Where no risk exists of injury to personnel such as stacking and storage areas, the use of wire for hand and
knee rails netting shall be acceptable to demarcate the area.

o All barricades will have a dedicated entrance where it is required that personnel enter the areas.

e Appropriate signage shall be placed at the entrance indicating which Contractor has right of entry.

e It is the Contractor’'s responsibility to remove all redundant barricades directly after use. The Contractor’s
Safety Officers will maintain a marked-up site plan indicating where barricades are erected.
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It will be a requirement that the contractor protects employees against contact with exposed rebar and poles
by the installation of rebar-caps on all exposed areas where there is a potential that an employee could be
injured.

SYMBOLIC SIGNGAGE

Contractors shall use mandatory and prescribed symbolic safety signs at their lay down and site areas. The display of
the following signs is mandatory:

“Radio-Active Material” symbolic signs at radioactive storage areas.
“Eye Protection” symbolic signs shall be displayed at all grinding machines and at any area where it is
mandatory to wear eye protection or where there is danger of an eye injury being sustained.
“Ear Protection” symbolic signs shall be displayed at all areas where there is a danger of noise induced hearing
loss being sustained.
Every separate room of a workplace shall be consecutively numbered.
All toilets or urinals shall be marked in a conspicuous place with painted or stencilled letters to indicate the
sex for which they are intended.
The location of every first aid box is to be clearly indicated by means of a sign.
In any room, cabinet or enclosure where flammable substances are used or stored shall be fixed a suitable
and conspicuous sign prohibiting smoking or the use of naked flames in the area.
At the entrance to premises where machinery is used
Restricted access on “Authorised Person Only” signs on entry. “No person shall enter the workplace or
premises without the permission of the employer or user of the machinery”.
At every place where machinery is used a notice (English & Pictograms) shall be posted.
Explosive Power Tool shall have a sign warning people when it is in use.
Electrical Control Gear. A notice shall be posted so as to warn against the re-closing of a switch of control
gear whilst a person is working on such equipment.
Emergency contact telephone numbers.
Adequate scaffolding signs. (When applicable).
Adequate fire fighting equipment signs.
Speed limit signs.
Warning notices at openings through which people may fall.
Risk based signage depending on the task being performed e.g.:
o “Men working above”, “Men working below’, “Road closed — detour”, “Excavation in progress”, “No
walkway” etc.;
No-entry signs to incomplete platforms

The Principal Contractor shall install a notification board indicating the following information at the site entrance:

Johannesburg Water SOC Ltd project number;

Principal Contractor identification details (name, telephone number)
Name and contact details of Construction Supervisor;

Name and contact details of site safety officer;

Monthly compliance rating;

Lost Time Injury Rate;

The Principal Contractor will ensure that information on the notification board is kept up-to-date.

21.5

USE AND STORAGE OF FLAMMABLES

The Principal Contractor to ensure that:

No person is required or permitted to work in a place where there is the danger of fire or an explosion due to
flammable vapours being present unless adequate precautions are taken;
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No flammable material is used or applied e.g. in spray painting, unless in a room or cabinet or other enclosure
specially designed and constructed for the purpose unless there is no danger of fire or explosion due to the
application of adequate ventilation;
The workplace is effectively ventilated. Where this cannot be achieved:

o Employees must wear suitable respiratory equipment

o No smoking or other source of ignition is allowed in the area

o The area is conspicuously demarcated as “flammable”
Flammables stored on a construction site are stored in a well-ventilated, reasonably fire-resistant container,
cage or room that is kept locked with access control measures in place. Sufficient fire fighting equipment is
installed and fire prevention methods practiced. Proper housekeeping may achieve this;
Flammables stored in a permanent flammable store are stored so that no fire or explosion is caused.
Stored in a locked and well-ventilated reasonably fire resistant container, cage or room conspicuously
demarcated as “Flammable Store — No Smoking or Naked Lights”
The flammables store to be constructed of two-hour fire retardant walls and roof and separated from adjoining
rooms or workplaces by means of a two-hour fire retardant fire wall
Adequate and suitable fire fighting equipment installed around the flammables store and marked with the
prescribed signs
All electrical switches and fittings to be of a flameproof design
Any work done with tools in a flammable store or work areas to be of a non-sparking nature
No Class A combustibles such as paper, cardboard, wood, plastic, straw and the like to be stored together
with flammables
The flammable store to be designed and constructed such that in the event of spillage of liquids the store is
able to contain the full quantity + 10% of the liquids stored
A sign indicating the capacity of the store to be displayed on the door
Only one day’s quantity of flammable is to be kept in the workplace;
Containers (including empty containers) to be kept closed to prevent fumes/vapours from escaping and
accumulating in low lying areas;
Metal containers to be bonded to earth whilst decanting to prevent build-up of static forces; and
Welding and other flammable gases to be stored segregated according to the type of gas and empty and full
cylinders.

HAZARDOUS CHEMICAL SUBSTANCES

The Principal Contractor must ensure that:

Employees receive the necessary information and training to be able to use and store hazardous chemical
substances safely;
Employees obey lawful instructions regarding:

o The wearing and use of protective equipment
The use and storage of hazardous chemical substances
The prevention of the release of hazardous chemical substances
The wearing of exposure monitoring and measuring equipment
The cleaning up and disposal of materials containing hazardous chemical substances

o Housekeeping, personal hygiene and the protection of the environment
The risk assessments required in terms of Construction Regulation include employee exposure to hazardous
chemical substances and that the necessary measures be taken to protect persons from being detrimentally
affected by hazardous chemical substances present or used in the workplace;
Suppliers provide the necessary information in the form of a material safety data sheet regarding a hazardous
chemical substances required to ensure the safe use and storage of that substances;
An up-to-date list is kept on site of hazardous chemical substances stored and used together with the material
safety data sheet of the hazardous chemical substances;

O O O O
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Hazardous chemical substances containers be clearly marked with the contents and main hazardous category
e.g. “Flammable” or “Corrosive” and the reference number of the hazardous chemical substances on the list
indicated above;

Hazardous chemical substances, for example asbestos dust, are not cleared by using compressed air but
should be vacuumed;

No person eats or drinks in a hazardous chemical substances workplace; and

Hazardous chemical substances waste is disposed of safely in terms of hazardous waste disposal
requirements.

MSDS’s to be in 16 point format- available on site

FIRE PREVENTION AND PROTECTION

The Principal Contractor must ensure that:

The risk of fire is avoided;

Sufficient and suitable storage for flammables is provided;

Sources of ignition are removed wherever flammable or highly combustible material is present in the
workplace, for example:

O
o

o

O O O O

Notices prohibiting smoking are displayed and enforced

Welding and flame cutting is only allowed under controlled conditions that includes written hot work
permits

Only spark-free hand and power tools are used

No grinding, cutting and shaping of ferrous metals is allowed using electrically driven power tools
that produce sparks

Flameproof switches and fittings are to be used in the flammable atmosphere

Good housekeeping is maintained to prevent the accumulation of unnecessary combustibles
Adequate ventilation is maintained

Adequate and suitable fixed and portable fire fighting equipment is provided and maintained in good
working order.

Maintenance must include:

o

o

Regular inspection of fire equipment by a competent person appointed in writing and keeping a
register
Annual inspection and service by an accredited service provider

All employees are instructed in the use of the fire fighting equipment and know how to attempt to extinguish a

fire;

A sufficient number of employees are appointed and trained to act as an emergency team to deal with fires
and other emergencies;

Employees are informed regarding emergency evacuation procedures and escape routes;

Emergency escape routes are kept clear at all times and clearly marked;

Evacuation assembly points are demarcated;

Evacuation is practiced to ensure that all persons are evacuated timeously;

Roll call is held after evacuation to account for all personnel and ensure that no-one has been left behind; and
A siren or alarm is fitted which is clearly audible to all persons on site.

HOUSEKEEPING

The Principal Contractor to ensure that:

Housekeeping is continuously implemented and maintained;
Materials and equipment are properly stored;

Scrap, waste and debris is removed regularly;

CLIENT SHE SPECIFICATION — JOHANNESBURG WATER SOC LTD Page Number

VOLUME 2.4 — SEPTEMBER 2016 Page 29 of 35

Page 143 of 278



S

Johannesburg Water ~ PROJECT DESCR: HIRE/SUPPLY OF VACUUM TANKERS/HONEY SUCKERS FOR DESLUDGING

OCCUPATIONAL HEALTH & SAFETY (OHS) SPECIFICATION

PROJECT NUMBER: JW OPS 004/25RR
u PROJECT LOCATION:  VARIOUS LOCATIONS WITHIN THE CITY OF JOHANNESBURG

219

THIRTY-SIX (36) MONTHS.

Materials placed for use are placed safely and not allowed to accumulate or cause obstruction to the free-flow
of pedestrians and vehicular traffic;

Waste and debris not to be removed from heights by throwing but rather by chute or crane;

Where practicable, construction sites are fenced off to prevent entry of unauthorised persons;

Catch platforms or nets are erected over entry and exit ways or over places where persons are working to
prevent them being struck by falling objects;

An unimpeded work space is maintained for every employee;

Every workplace is kept clean, orderly and free of tools, materials and the like that are not required for the
work being done;

As far as is practicable, every floor, walkway, stair, passage and gangway is kept in good state of repair, skid-
free and free of obstruction, waste and materials;

The walls and roof of every indoors workplace sound and leak-free; and

Openings in floors, hatchways, stairways and open sides of floors or buildings are barricaded, fenced, boarded
over or provided with protection to prevent persons from falling.

PUBLIC HEALTH AND SAFETY

The Principal Contractor is responsible for ensuring that non-employees affected by the construction work are made
aware of the dangers likely to arise from the construction work as well as the precautionary measures to be observed
to avoid or minimise those dangers. This includes:

21.10

21.1

Non- employees entering the site for whatever reason;
The surrounding community; and
Passers-by the site.

The Principal Contractor shall organize the site in such a manner that pedestrians and vehicles can move
safely and without risks to health, including sufficient and suitable traffic routes and safe walkways with
relevant signage.

Appropriate signage must be posted to this effect and all employees on site must be instructed to ensure that
non-employees are protected at all times. All non-employees entering the site must receive induction into the
hazards and risks of the site and the control measures to be observed.

The Principal Contractor shall recognize that the Community Liaison Officer (CLO) is the link between
Johannesburg Water SOC Ltd and the community and provide all reasonable support to the Community
Liaison Officer to ensure relevant responsibilities are fulfilled and positive relationships with the community
are maintained.

TRAFFIC MANAGEMENT

Where activities are performed close to public routes, the Principal Contractor will establish a traffic
management plan incorporating the requirements of relevant by-laws.

At a minimum, barricading, warning signage and flagmen will be provided to ensure the protection of workers
from vehicles in transit.

Where required, the Principal Contractor will interact with the local traffic department to establish minimum
requirements to be implemented on public routes.

HAND TOOLS

The Principal Contractor must inspect all hand tools before it is brought onto the site.

As far as possible all hand tools must be numbered and placed on register to be inspected monthly by a
person designated to do so.

Any tools found to be in an unsafe condition must immediately be removed from service and either discarded
or rectified.
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No chisels with “mushroomed” heads must be used.

No hammer shall be used with a cracked or damaged handle.

All files must be fitted with handles.

All trolleys, pushcarts, etc. used on site must be identifiable, placed on register and inspected at least once
every month.

Non-sparking tools must be used in areas where the risk of fire or explosion is present.

No homemade hand tools are allowed on the project.

All tools shall be attached to a suitable lanyard when utilised in elevated positions

LADDERS

The following requirements for ladders will apply:

21.13

All ladders used on the site shall be constructed and used in compliance with the OH&S Act and Regulations.
Ladders, which provide access to a working platform, shall extend one metre above the platform where it
provides access, and shall be secured to prevent slipping.

Timber ladders shall not be painted other than with clear preserving oils, clear varnishes or clear plastics.
Ladders, which are in a damaged condition, shall not be used and shall be labelled accordingly and removed
from the Premises.

All Ladders shall be numbered, logged in a register, and inspected monthly.

A ladder in use shall be held by an assistant and/or properly tied down in position.

Only ladders that do not conduct electricity shall be used in live electrical sub-stations and switching rooms.
Ladders shall be removed after use and stored in an appropriate facility as to not expose them unnecessarily
to the elements or potential damage by surrounding activities.

CONSTRUCTION VEHICLES AND MOBILE PLANT

Johannesburg Water SOC Ltd will inspect construction vehicles and mobile plant prior to being allowed on a project
site. Suppliers of hired vehicles, plant and equipment will be required to comply with this specification as well as the
Occupational Health and Safety Act (Act no. 85 of 1993) and Regulations.

Construction vehicles and mobile plant to be:

Of acceptable design and construction;

Maintained in good working order;

Used in accordance with their design and intention for which they were designed;

Operated and/or driven by trained, competent and authorised operators/drivers. No unauthorised persons are
to be allowed to drive construction vehicles and mobile plant;

Provided with safe and suitable means of access;

Fitted with adequate signalling devices to make movement safe including reversing;

Provided with roll-over protection (where applicable);

Inspected daily before start-up by the driver, operator and/or user and the findings recorded in a register/log
book;

Fitted with two head and two tail lights that are in good working condition and must be used whilst operating
under poor visibility conditions;

When used for transporting persons must have seats firmly secured and sufficient for the number of persons
being transported.

Operators and drivers of construction vehicles and mobile plant must be in possession of a valid medical certificate
declaring the operator and/or driver physically and psychologically fit to operate or drive construction vehicles and
mobile plant.

No loose tools, materials etc. are allowed in the driver and/or operators compartment/cabin or in the compartment in
which any other persons are transported.
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No person shall ride on any construction vehicle or mobile plant otherwise than in a safe place provided thereon for
that purpose. Employees shall only be transported if provision for seating and safety belts has been provided with an
adequate canopy or rollover protection.

All construction vehicles and mobile plant left unattended at night, adjacent to a freeway in normal use or adjacent to
construction areas where work is in progress, must have appropriate lights or reflectors, or barricades equipped with
appropriate lights or reflectors, in order to identify the location of the vehicles or plant.

Bulldozers, scrapers, loaders, and other similar mobile plant must, when being repaired or when not in use, be fully
lowered or blocked with controls in a neutral position, motors stopped and brakes set.

Self-Propelled Mobile Machinery
All Self-Propelled Mobile Machinery must be inspected daily and the findings recorded in a register. Pre-use inspection
checklist shall identify critical items that would stop the operator from operating machinery should a defect be detected.

All operators shall be tested on their ability to operate machinery and equipment inspected prior to be used on any of
the premises by the Johannesburg Water SOC Ltd Project Inspectors and Responsible Engineer. Relief drivers shall
be made available for mobile machinery where there is a need for on-going operations and the contractor shall establish
a rotation schedule.

All Drivers/Operators shall be appointed under the applicable legislation prior to operating any type of mobile equipment
or machinery:
* If Driver/Operator does not adhere to the rules and regulations his appointment as operator shall be cancelled
and he shall not be able to carry on with his duty.
No Driver/Operator shall be appointed without proof of training, driver’s licence or letter of competency.
No training of Drivers/Operators on Site.
No passengers on dump truck, Loaders or Excavators.
No eating or drinking allowed while operating equipment.
No vehicle shall be left unattended with engine running or key in ignition.
Drivers may use no cellular phones during operations.

Equipment Approval

Authorization for the use of equipment shall be given in writing only after the following minimum requirements and
documentation have been verified and shall as a minimum include the following:
Minimum two lights in front and rear of vehicle

Communications system (where required);

Reflective Taping;

First-aid kit, fire-fighting equipment and emergency roadside triangles;
Tyres in good condition;

Windscreen clear of cracks;

Safety belts fitted for all occupants;

Signage for clear identification;

Windscreen wipers;

Warning hooter and reverse alarm;

Rotating warning lights (where applicable);

Maximum number of persons indicated;

Equipment free of oil and other leaks;

Maintenance/Service & Equipment manuals available;

Operator Approval
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Authorization for operators for the use of equipment shall be given in writing only after the following minimum
requirements and documentation have been verified and shall as a minimum include the following:
e Operator’s Certificate (accredited training organisation);
Operators Licence appropriate to the nature of the Mobile equipment;
Operator’s knowledge tested and familiar with the controls for the vehicle;
Public driver's permit where required;
Medical fitness certificate.

21.13.1 GENERAL REQUIREMENTS

a) Desludging plant (vacuum tankers or honey suckers) with a capacity of 8.0 kil to 10.0 kl will be required.
The desludging plant will be required to work mainly in informal settiements, and it is the responsibility of
the Contractor to familiarize himself with the environment at these locations.

b) The tenderer must have a standby vacuum tanker or honey sucker available for use, should the need arise
during this contract.

c) Cell phones/two-way radios should be supplied to desludging plant drivers.

d) The Tenderer is required to supply the desludging plant on commencement of the contract or within 21
days of notice.

e) The desludging plant should have a Comprehensive Insurance cover in place for the duration of the
contract. The public liability and or all risk insurance cover will be required post award.

f)  The desludging plant offered upon inception of the contract should be available for the full tenure of the
contract or replaced with a desludging plant that complies to all the specifications stated in the contract.

21.13.2. DESCRIPTION OF PLANT

a) The desludging plant must be self-propelled, must have a capacity of not less than 8kl or not greater than
10kl and must have a pump fitted that will pump sludge into the tanker.

b) The desludging plant must have a power to mass ratio of 6kw per ton laden.

c) The desludging plant offered must have tanks constructed of steel.

d) All desludging plant shall be free from leaks of any type of fluid.

e) Reversing alarms are a prerequisite of the Occupational Health and Safety Act 85 of 1993.

21.13.3 DOCUMENTATION OF PLANT

The following documents are required for desludging plant offered:
a) Proof of valid Certificate of Registration (RC1) in Respect of Motor Vehicle (as per National Road
Traffic Act)
b) Proof of an actual (This is not a cutout document) valid license disc and a Roadworthy certificate
issued within12 months prior to tender closure (as per National Road Traffic Act).
c) Valid Insurance per desludging plant (vacuum tanker or honey sucker) offered.

21.13.4 OPERATORS

a) The operator must carry out faithfully, efficiently and with due diligence all operations according to the
instructions of the relevant JW Manager or representative.

b) Without first obtaining the written consent of the service provider, the relevant JW Manager or
representative shall not permit or allow any person other than the operator or mechanic to operate any
item of plant.

c) Only skilled operators may be employed with valid professional driving permits and any operator found to
be unsuitable must be replaced immediately upon notification.

d) Post award, the service provider will be required to submit the following documentation for their skilled

operators.
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i A valid medical certificate (Operator must be fit for duty).
ii. A valid Driver’s License with professional driving permit PrDP (Minimum Code
C1 License or higher).
iii. Documentation indicating experience of a minimum of 6 months as a driver.

e) The service provider shall ensure that an Operator is provided to work during stand by and over time as
agreed upon with the relevant JW manager while taking into consideration, the statutory limits for the
number of working hours per week for an individual, as prescribed by the Department of Labour.

f)  Where an Operator was working on standby \ over-time during the previous night, the service provider will
be required to provide another Operator to operate the plant during normal working hours on the following
day. No driver / Operator will be allowed to work longer than the hours prescribed by the Department of
Labour.

21.15 Fall protection (Working in elevated positions)
A pre-emptive risk assessment will be required for any work to be carried out above two metres from the ground or
any floor level. This work will be classified as “work in elevated positions”.

As far as is practicable, any person working in an elevated position will work from a platform, ladder or other device
that is at least as safe as if he is working at ground level. Whilst working in this position he shall be wearing a single
belt with lanyard to prevent the person falling from the platform, ladder or other device. This safety belt will be, as far
as is possible, secured to a point away from the edge over which the person might fall and the lanyard must be of such
a length and strength that the person will not be able to move over the edge.

Alternatively, any platform, slab, deck or surface forming an edge over which a person may fall may be fitted with
suitable guard rails at two different heights as prescribed in the relevant South African National Standard for the design,
erection, use and inspection of access scaffolding.

Where the requirement in the paragraph above is not practicable, the person will be provided with a full body harness
that will be worn at all times and shall be attached above the wearer’'s head at all times. The lanyard must be fitted with
a shock-absorbing device or the person must be attached to a fall arrest system (anchorage connector; body wear; and
connecting device) approved by Johannesburg Water SOC Ltd.

Where the requirements in the paragraph above are not practicable, a suitable catch net must be erected.
Employees working in elevated positions must be trained to work without risk to their health and safety or to the health
and safety of others and be declared medically and psychologically fit to perform work at elevated positions.

Where work on roofs is carried out, the risk assessment must take into account the possibility of persons falling through
fragile material, i.e. skylights and openings in the roof.

22. Monthly reporting

e The Principal Contractor is required to provide Johannesburg Water SOC Ltd. with a monthly report in the
format provided on the last working day of the month.
e The report will include the monthly man-hours, incidents, training, inductions, audits, etc

23. Project close out

e Upon completion of the project, the contractor is required to hand over a consolidated project file to the
Client with all the working documents for retention.
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Returnable Annexure A: Acknowledgement of SHE Specification &
Annexures

CONTRACTOR:

I, the undersigned, hereby acknowledge that | have obtained copies of the following listed documentation and confirm
that | fully understand the contents thereof and the consequences of non-compliance. The Contractor furthermore
reiterates its commitment to compliance of the requirements contained within the following provided documentation:
e Johannesburg Water SOC Ltd, Safety, Health & Environmental (SHE) Specification, Volume 2;
e Annexure 1: List of possible hazards emanating from projects and activities conducted for or on behalf of
Johannesburg Water SOC Ltd;

Signed at ... on this ........ Dayof ..., 20............

CONTRACTS MANAGER

NAME DESIGNATION DATE SIGNATURE
CONSTRUCTION MANAGER

NAME DESIGNATION DATE SIGNATURE
WITNESS (1)
NAME DESIGNATION DATE SIGNATURE
WITNESS (2)
NAME DESIGNATION DATE SIGNATURE
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ACTIVITY: TRAVELLING TO VARIOUS SITES

Unsafe road conditions Ovet“[urnlng Injuries Adherence to the speed limit
Driving v Un-road worthy vehicles vehicles v’ Property v Only competent/ authorised drivers should
v' Incompetent drivers v" Vehicle collisions damages operate the vehicle
v Driving under the v" Bumping v Third party v" Inspection of vehicles
influence of alcohol pedestrians / liability v Equipment and material to be properly
v Inclement weather employees secured
v' Speeding v" Alcohol testing to be done
v’ Slippery road v’ The road to be paved to prevent accidents
v Poor visibility v’ Traffic control to be implemented to avoid
v collisions
v" Moving vehicles and v" Road accidents v Fatalities v Adhere to traffic management procedures
Parking in or . . . N
near the road pedestrians v' People getting v Serious v Ensure good communication between
v' Speeding knocked down by injuries flagmen
¥v" No signage cars v Property v Obey speed limits
v' Improperly placed damages v Display correct road signage
signage v" Employees should wear reflective PPE .
v Keep area clean & clear of obstacles.
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Johannesburg Water

OCCUPATIONAL HEALTH & SAFETY (OHS) SPECIFICATION: BASELINE RISK ASSESSMENT

PROJECT NUMBER:
PROJECT LOCATION:
PROJECT DESCR:

JW OPS 004/25RR
VARIOUS LOCATIONS WITHIN THE CITY OF JOHANNESBURG

HIRE/SUPPLY OF VACUUM TANKERS/HONEY SUCKERS FOR DESLUDGING SERVICES ON AN “AS
AND WHEN” REQUIRED BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS.

Vacuuming,
sucking

Working at night

Maintenance of
trucks

Manual handling of
pipes

Manual handling of
pipes
Liquids

Poor pipe fittings

Noise

Lone working

Reduced /
insufficient lighting

Moving parts

v

AN

ACTIVITY: OPERATING THE VACUUM TRUCK

Contact with raw
sewerage

Heavy suction pipes
— unable to carry
them

Contact with liquids
under pressure
Release of liquids

Exposure to noise
>85DB(A)
Unsupervised

activities

Poor visibility

Entanglement
Pulling in

v" Fecal oral
diseases

v Back pain

v" Severe burns
v’ Injuries

v" Noise induced
hearing loss
v' Fatalities

v’ Injuries

v’ Injuries
v Death
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Vaccination of employees exposed to sewer
Provide employees with gloves

Proper hygiene by operators and employees
Provide washing and changing facilities for
employees

Training in proper lifting

Pipes to be carried in pairs

Wear Appropriate PPE including eye protection.
Ensure fittings and pipes are in good condition.
Do not use leaking pipes or fittings.

Report any faulty pipes or fittings.

Provide employees with proper hearing protection.
Regular maintenance of trucks and equipment
Employees to always work in pairs

Lone working procedure and CCTV to be used
where working in pairs is not possible.

Provide extra lighting may be required for night
works or when there is poor visibility

Only trained competent personnel to carry out
maintenance operations.

Guards to be removed by trained personnel only
for maintenance and servicing purposes.

Do not remove guards during



Johannesburg Water

OCCUPATIONAL HEALTH & SAFETY (OHS) SPECIFICATION: BASELINE RISK ASSESSMENT

PROJECT NUMBER: JW OPS 004/25RR
PROJECT LOCATION: VARIOUS LOCATIONS WITHIN THE CITY OF JOHANNESBURG
PROJECT DESCR: HIRE/SUPPLY OF VACUUM TANKERS/HONEY SUCKERS FOR DESLUDGING SERVICES ON AN “AS

AND WHEN” REQUIRED BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS.

ACTIVITY: OPERATING THE VACUUM TRUCK

) ] v' Cuts v" Injuries
Maintenance & v Moving parts
Inspection
) v" Suction hose v Heating up during v’ Severe burns
Maintenance & v vacuum pump operations
mspection
o v" Contact with skin v' Severe burns
v Hydraulic oil v Skin disease
Page 4 of 10
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operations

Daily inspections to be carried out by personnel
trained and competent in plant operations.

Keep hands, feet, hair, and clothing away from
moving parts. Contact with a moving mechanism
can cause entanglement that can lead
dismemberment or death.

Read operators manual

Install guards

Maintenance to be done only by trained and
competent people.

Avoid contact with the vacuum pump during or
immediately after operation.

Do not touch hot fluid or equipment

Do not touch exhaust pipe of truck unless you are a
trained professional carrying out maintenance or
repairs

Refueling to be carried out in

designated areas. Ensure spill kits are available and
shutdown valve of the pump is available.

Conduct a risk assessment of the refueling station
All pipe clamps fitted

Pressure protection valves and Anti Drop valves
fitted to hydraulic system.

High pressure warning decals

Hydraulic fluid lines to be inspected daily; cracks,
tears and deformed lines must be



Johannesburg Water

OCCUPATIONAL HEALTH & SAFETY (OHS) SPECIFICATION: BASELINE RISK ASSESSMENT

PROJECT NUMBER:
PROJECT LOCATION:
PROJECT DESCR:

JW OPS 004/25RR
VARIOUS LOCATIONS WITHIN THE CITY OF JOHANNESBURG
HIRE/SUPPLY OF VACUUM TANKERS/HONEY SUCKERS FOR DESLUDGING SERVICES ON AN “AS

AND WHEN” REQUIRED BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS.

Daily operations

Refueling

v Boom
v Pipe

v’ Ignition sources

ACTIVITY: OPERATING THE VACUUM TRUCK

v" Uncontrollable
movement

v" Contact with fuel

v' Injuries

v/ Fatalities
v Property
damages

Page 5 of 10

Page 155 of 278

AN

v
v

reported and repaired prior to use.

Remote control used during operations.

Wheels chocked.

Signage in place to warn

operators

Training of operators

Isolation of plant prior to climbing onto upper
platform.

Do not remove guards protecting moving
components.

Checks to all clamps prior to use to ensure they are
in good working order, free of

cracks and stresses.

Reporting of issues to ensure they are repaired
prior to continued use.

Maintenance of equipment to be carried out as per
manufacturers recommendations.

Use equipment only in well ventilated area
Eliminate all ignition sources such as pilot lights,
cigarettes, portable electric lamps and plastic drop
cloths (potential static arc)

Keep work area free of debris, including solvent
rags and gasoline

Do not plug or unplug power cord, or turn power
or light switches on or off when flammable fumes
are present



OCCUPATIONAL HEALTH & SAFETY (OHS) SPECIFICATION: BASELINE RISK ASSESSMENT

PROJECT NUMBER: JW OPS 004/25RR
PROJECT LOCATION: VARIOUS LOCATIONS WITHIN THE CITY OF JOHANNESBURG
Johannesburg Water PROJECT DESCR: HIRE/SUPPLY OF VACUUM TANKERS/HONEY SUCKERS FOR DESLUDGING SERVICES ON AN “AS

AND WHEN” REQUIRED BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS.

ACTIVITY: OPERATING THE VACUUM TRUCK

v

v

v

) v" Working platform v" Trip and fall v Injuries v
Operations v" No proper stairs L v
v No guardrail v
v Slippery surfaces
v
v
v
v
v
v
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Ensure isolation of the plant and equipment prior to
all works including refueling

Ground all equipment in work area (refer to
instructions in operator’s manuals)

Keep a working fire extinguisher in work area at
all times (Water fog or fine spray, foam, carbon
dioxide or dry chemical powder.) are suitable.
An appropriate properly fitted respirator, which
may include an air supply

Ensure you read the operators manual prior to
using the plant

Ensure a risk assessment is carried out of the
refueling depot.

Nonslip surface

Guardrails or suitable edge protection in place

3 point of contact warning

decal fitted

Ladder fitted at the back of truck

Ensure that the Handrail has been erected on the
platform prior to climbing up.

Also ensure that the plant is isolated to prevent
uncontrolled movement of the boom.

Tidy up as you go

Keep hoses and pipe to the side to reduce the
chance of tripping over them.

Clean footwear of mud and debris prior to climbing
onto the platform to reduce slips



OCCUPATIONAL HEALTH & SAFETY (OHS) SPECIFICATION: BASELINE RISK ASSESSMENT

; I PROJECT NUMBER: JW OPS 004/25RR
3 PROJECT LOCATION: VARIOUS LOCATIONS WITHIN THE CITY OF JOHANNESBURG
PROJECT DESCR: HIRE/SUPPLY OF VACUUM TANKERS/HONEY SUCKERS FOR DESLUDGING SERVICES ON AN “AS

Johannesburg Water

AND WHEN” REQUIRED BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS.

ACTIVITY: OPERATING THE VACUUM TRUCK

Do not climb onto the truck when in motion
Also read the operators manual prior to using plant.
‘/ Use three points of contact when climbing ladder
or onto plant
v’ High pressure fluid v’ Serious cuts Shut down plant immediately and report faults, do
Operations v' Cracked or damages from gun, hose leaks ~ v* Illnesses M not continue until repaired by qualified personnel.
hose or ruptured Engage trigger lock when not spraying
components will Do not point gun at anyone or any part of the body
pierce skin Do not put your hand over the spray tip
Do not stop or deflect leaks with your hand, body
or arag
Follow the pressure relief procedure when you stop
spraying and before cleaning, checking or
servicing equipment
Tighten all fluid connections before operating the
equipment.
Ensure correct PPE is worn at all times
Check hoses and couplings daily.
Replace worn or damaged parts immediately
v" Skin contact v TIllnesses Vaccinate all employees that will be exposed to
Operations v’ Sewage v Accidental ingestion M sewer.
Provide proper impermeable gloves
Full body suit including boot covers
Use approved chemical glasses, goggles or face
shield
v Maintain good hygiene keep area clean and tidy.
v Wash hands regularly.

AN NN N RN
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Johannesburg Water

OCCUPATIONAL HEALTH & SAFETY (OHS) SPECIFICATION: BASELINE RISK ASSESSMENT

PROJECT NUMBER:
PROJECT LOCATION:
PROJECT DESCR:

JW OPS 004/25RR
VARIOUS LOCATIONS WITHIN THE CITY OF JOHANNESBURG

HIRE/SUPPLY OF VACUUM TANKERS/HONEY SUCKERS FOR DESLUDGING SERVICES ON AN “AS
AND WHEN” REQUIRED BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS.

Operating the
truck

Use of hand tools

General activities
on site

Working near
open spaces

Fumes
Repetitive
movements

Distance between
employees

Damaged hand
tools

Loss of grip of tools

New employees /
untrained
employees

Snakes

Bees / wasps

v

v

ACTIVITY: OPERATING THE VACUUM TRUCK

Inhalation

Improper bending

Hitting each other
with tools

Contact with skin

Hitting other
employees

Workers not
informed of work-
related hazards and
risks

Bites

Poisoning

Bites

v' Respiratory
problems

v Back pains

v Injuries

v Injuries

v Injuries

v' Injuries
Fatalities

Serious
injuries

<<

V' Allergic
reaction
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Work area risk assessment to be conducted by
operator prior to commencement of works

An appropriate properly fitted respirator, which
may include an air supply

Training in correct posture during shovelling

Ensure safe distance between employees

Inspect tools prior to use
Provide employees with gloves

Train employees on the use of tools
Provide gloves

Site specific Induction training to be conducted
on all personnel prior to commencing work.

Inspect the area for snakes prior to entering
Conduct snake awareness training

Know the do’s and don’ts of what to do when
coming across snakes

Inspect the area for bees / wasps prior to entering
Conduct bees awareness training



OCCUPATIONAL HEALTH & SAFETY (OHS) SPECIFICATION: BASELINE RISK ASSESSMENT

PROJECT NUMBER: JW OPS 004/25RR
PROJECT LOCATION: VARIOUS LOCATIONS WITHIN THE CITY OF JOHANNESBURG
PROJECT DESCR: HIRE/SUPPLY OF VACUUM TANKERS/HONEY SUCKERS FOR DESLUDGING SERVICES ON AN “AS

Johannesburg Water

AND WHEN” REQUIRED BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS.

ACTIVITY: OPERATING THE VACUUM TRUCK

v" Know the do’s and don’ts of what to do when
coming across bees

. v Getting pricked by v All employees to get Tetanus vaccination.
v Sharp objects sharp objects v Tetanus M v" Provide employees with proper safety boots
v’ Injuries
v o v . v Loss of v" Personal belongings such as phones and car keys
Criminals Getting mugged personal M to be safely put in pockets while working.

possession v' Employees to report any suspicious activities to

the local police.
Equipment to be safety stored while not in use

v Employees being Ensure that employees do not work in isolation.

v' Criminals attacked Injuries

R Employees to report any suspicious activities to
v’ Fatalities

the local police.
Develop an emergency response procedure
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OCCUPATIONAL HEALTH & SAFETY (OHS) SPECIFICATION: BASELINE RISK ASSESSMENT

PROJECT NUMBER: JW OPS 004/25RR
PROJECT LOCATION: VARIOUS LOCATIONS WITHIN THE CITY OF JOHANNESBURG
PROJECT DESCR: HIRE/SUPPLY OF VACUUM TANKERS/HONEY SUCKERS FOR DESLUDGING SERVICES ON AN “AS

Johannesburg Water

AND WHEN” REQUIRED BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS.

RISK ASSESSMENT MATRIX

Likelihood Consequences
Insignificant (minor Minor (Some disruption | Moderate (significant Major (Operations Catastrophic (business
problem easily handled by | possible e.g.,damage time / resources severely damaged. E.g., = survival is at risk.
normal day to day equal to R150k required. E.g., damage = damages equal to Rlm | Damage equal to RSm —
processes equal to R500k 10m

Almost certain (90%

chance)

Likely (between 50- Moderate

90%)

Moderate (between 10-  Low Moderate

50%)

Unlikely (between 3- Low Low Moderate

10%)

Rare (<3%) Low Low Moderate
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Page 160 of 278



OCCUPATIONAL HEALTH & SAFETY (OHS) SPECIFICATION

PROJECT NUMBER: JW OPS 004/25RR
( ( ; ‘ PROJECT LOCATION: VARIOUS LOCATIONS WITHIN THE CITY OF JOHANNESBURG
"/ PROJECT DESCR: HIRE/SUPPLY OF VACUUM TANKERS/HONEY SUCKERS FOR
Johannesburg Water '
DESLUDGING SERVICES ON AN “AS AND WHEN” REQUIRED BASIS
FOR A PERIOD OF THIRTY-SIX (36) MONTHS.

ANNEXURE 2:
MEDICAL SCREENING POLICY
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q/ ‘/ \\J Contract JW OPS 004/25RR
: Volume 2

Johannesburg Water
Occupational Health and Safety Specification
C3 Scope of Work

JOHANNESBURG WATER (SOC) LTD

MEDICAL SCREENING POLICY

JW OPS 004/25R: HIRE/SUPPLY OF VACUUM TANKERS/HONEY
SUCKERS FOR DESLUDGING SERVICES ON AN “AS AND WHEN”
REQUIRED BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS.

Uncontrolled when Printed 1 Version 02 Sep 2016
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q/ ‘/ ' \\J Contract JW OPS 004/25RR
Volume 2

Johannesburg Water
Occupational Health and Safety Specification

C3 Scope of Work

NOTICE

It is the Contractor’s responsibility to ensure that medical surveillance requirements specified in the
Occupational Health and Safety Act (85/1993) and Regulations and any other applicable legal and

Johannesburg Water’s requirements are fully complied with.

This document is meant to facilitate the Contractor’'s compliance to applicable requirements and does

not replace the applicable legal requirements.

This document may be revised at any time to include applicable legal requirements not currently
included that may come to the attention of Johannesburg Water in future. The Contractor will

accordingly be responsible to comply with the revised requirements as might be necessary.

Where methods to ensure legal compliance have been specified in this document, Contractors may
submit alternative detailed method statements for consideration and approval by Johannesburg Water.

Johannesburg Water may, at its sole discretion, reject or accept such alternative methods.

Uncontrolled when Printed 2 Version 02 Sep 2016
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Johannesburg Water

Occupational Health and Safety Specification
C3 Scope of Work

1 PURPOSE OF THE MEDICAL SURVEILLANCE REQUIREMENTS PROCEDURE
The purpose of this Medical Surveillance Requirements Procedure is to facilitate the
achievement of legal compliance relating to medical surveillance by all Consultants, Contractors,
Subcontractors and suppliers that will be working on the Johannesburg Water project and to
ensure that employees are fit to work in the roles that they have been employed to execute and
remain so for their duration on the project site.
This document represents the minimum requirements for medical surveillance and does not
replace applicable legal requirements.

2 MEDICAL SURVEILLANCE OBJECTIVES
The Johannesburg Water main objectives for medical surveillance are:

a) To ensure compliance with all applicable medical surveillance legal requirements.

b) To ensure compliance with all Johannesburg Water’s requirements regarding medical
surveillance.

c) To ensure that employees are fit to execute the work for which they have been
employed.

d) To prevent employees from acquiring occupational diseases or ilinesses.

e) To ensure early detection and treatment of occupational diseases and to prevent the
aggravation of existing medical conditions.

f) To ensure that employees on departure from the project have not contracted any
occupational diseases and to enable any such condition that arises to be suitably
addressed.

All contractors are required to demonstrate total commitment towards the achievement of these
objectives.
Uncontrolled when Printed 3 Version 02 Sep 2016
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Volume 2

Johannesburg Water
Occupational Health and Safety Specification

C3 Scope of Work

3 GENERAL REQUIREMENTS

3.1 The Principal Contractor shall ensure that a medical surveillance programme is
implemented for all employees.
3.2 Aninitial health evaluation shall be carried out by an occupational health
practitioner immediately after a person commences employment, where any exposure exists
or may exist, which comprises:
o an evaluation of the employees medical and occupational history;
o a physical examination; and
o any other essential examination which in the opinion of the occupational health practitioner
is desirable in order to enable the practitioner to do a proper evaluation.
3.3  Medical surveillance & Immunization shall be done accredited institutions or occupational
health doctor, including, but not limited to:
a) Audiograms.
b) A cardio-respiratory examination, including full size chest x-rays (If lung function tests are
abnormal)
c) Lung function tests.
d) Eye/ sight tests.
e) A general physical examination.
f) A review of previous medical history.
g) Blood pressure tests
h) Glucose tests

i) Vaccination (Hepatitis A & Typhoid)

Copies of all medical certificates shall be submitted to the Johannesburg Water Safety Specialist
or Appointed OHS Agent to prior to site establishment and before an employee is allowed to come

onto site.

Specific attention shall be given to the physical and psychological fithess of people who will be

required to work in elevated positions and operators of mobile machinery.

Uncontrolled when Printed 4 Version 02 Sep 2016
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Johannesburg Water

Occupational Health and Safety Specification
C3 Scope of Work

An exit medical certificate shall be obtained for all workers at the end of the contract and for all

workers who leave the employment of the Contractor before the end of the Project. Copies of all

exit medical certificates shall be submitted to the Johannesburg Water Safety Specialist or
Appointed OHS Agent.

Medical surveillance shall address all occupational health risks to which the employee is exposed,

identified through the risk assessment referred to in section 4 below.

Retention monies will be withheld if the exit medical is not complete for all employees.

The cost of all medical examinations will be borne by the Contractor as provision is made on the

bill of quantities.

4 OCCUPATIONAL HEALTH RISK ASSESSMENT

4.1 The Contractor shall conduct an occupational health risk assessment prior to site establishment.

4.2 The Contractor shall ensure that, as far as is reasonably practicable, ergonomic related hazards

are analyzed, evaluated and addressed in the risk assessment.

4.3 The methodology used by the contractor to assess occupational health risks associated with

their activities shall be submitted to Johannesburg Water for approval by the Johannesburg

Water Safety Specialist or Appointed OHS Agent prior to site establishment. The methodology

should take the following into consideration, among others:

a) Legal requirements.
b) Normal activities undertaken by the contractor.
c) Abnormal situations (e.g. unanticipated breakdown of equipment etc).
d) Emergency situations (e.g. fires, exposure to chemicals).
e) Changes in work procedures and methods.
f) Previous experience.
Uncontrolled when Printed 5 Version 02 Sep 2016
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Johannesburg Water

Occupational Health and Safety Specification
C3 Scope of Work

4.4

4.5

4.6

4.7

4.8

A risk register that will include the following shall be submitted to the Johannesburg Water Safety
Specialist or Appointed OHS Agent before site establishment.

a)  All occupational health risks identified during the occupational health risk assessment.

b)  Alist of the occupational health risks that have been identified as being significant.

c) Reference to the method statements, measures or procedures that will be followed to

either eliminate or reduce the significant risks to tolerable levels.

The Contractor shall, in writing, clearly explain how each occupational health risk assessed to
be significant will be addressed to eliminate or reduce it to a tolerable level and submit it for
approval by the Johannesburg Water Safety Specialist or Appointed OHS Agent before site
establishment. This may be through method statements or written operational control
procedures. Associated responsibilities and authorities shall be clearly defined. All method
statements shall reflect at least:

a) When the activities relating to the method statement will be conducted (timing).

b)  Materials to be used.

c) Equipment and staffing requirements.

d) The proposed construction procedure designed to implement the relevant requirements.
e) The system to be implemented to ensure compliance with the method statement.

f) Any other information deemed to be necessary by the Johannesburg Water Safety

Specialist or Appointed OHS Agent and/or the contractor’s responsible person.

For significant occupational health risks identified after site establishment, method statements
shall be submitted to the Johannesburg Water Project Specialist or Appointed OHS Agent at

least 10 working days before the start of the associated activity, when possible.

All changes to approved method statements or procedures shall be approved in writing by the

Johannesburg Water Safety Specialist or Appointed OHS Agent.

The contractor’'s Responsible Person shall retain records of any amendments and shall ensure

that only the most current approved version of any method statement or procedure is used.

Uncontrolled when Printed 6 Version 02 Sep 2016
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Occupational Health and Safety Specification

C3 Scope of Work

4.9 Every occupational health risk that is identified during the risk assessment process shall be
conveyed to every employee whose work is associated with the risk. This may be done in the
form of a toolbox talk but does not replace the toolbox talk entirely. Each employee shall sign to

confirm an understanding of the occupational health risks in the tasks.

4.10 Occupational health risk assessments may be combined with safety and environmental risk
assessments, but the consideration of occupational health issues shall be clearly reflected in the

records generated and maintained.

4.11 The occupational health risk assessment process and effective implementation of measures to
eliminate or reduce identified risks is the responsibility of the Contractor. Johannesburg Water

will closely monitor the effectiveness of implemented measures.

Uncontrolled when Printed 7 Version 02 Sep 2016
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C3 Scope of Work

Acknowledgement of JW Medical Screening Policy

Name of Contractor

I, the undersigned, hereby acknowledge that | have obtained copies of JW Medical Screening
Policy and confirm that | fully understand them and the consequences of non-compliance.

Signed at ......c.oviiiiiiiii on this ........ Day of c.ccooviiiiiieiiiiennn 20..........u.
Signature of Contractor / Mandatory Date

Signature of 16.2 / Construction Manager Date

Withess 1 .....cocicviiiiiiiinnnns Withess 2 .....c.coevvieiiiiinians
Uncontrolled when Printed 8 Version 02 Sep 2016

JW MEDICAL SCREENING POLICY
Page 169 of 278



OCCUPATIONAL HEALTH & SAFETY (OHS) SPECIFICATION

PROJECT NUMBER: JW OPS 004/25RR
( ( ; ‘ PROJECT LOCATION: VARIOUS LOCATIONS WITHIN THE CITY OF JOHANNESBURG
"/ PROJECT DESCR: HIRE/SUPPLY OF VACUUM TANKERS/HONEY SUCKERS FOR
Johannesburg Water .
DESLUDGING SERVICES ON AN “AS AND WHEN” REQUIRED BASIS
FOR A PERIOD OF THIRTY-SIX (36) MONTHS.

ANNEXURE 3:
SIGN OFF FORM
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OHS CONTRACTORS’ MANAGEMENT SYSTEM

Johannesburg Water

SIPHOSETHU
REQUESTED BY MAZIBUKO 05-08-2026 JW OPS 004/25RR

JW OPS 004/25R: HIRE/SUPPLY OF VACUUM TANKERS/HONEY SUCKERS FOR
DESLUDGING SERVICES ON AN “AS AND WHEN” REQUIRED BASIS FOR A
PERIOD OF THIRTY-SIX (36) MONTHS.

LIST OF SHE SYSTEM ATTACHED TO THE TENDER DOCUMENT

Volume 2 OHS Specification & Acknowledgement V2 - 09/16 For info
Form
Baseline Risk Assessment Y V01 -05/15 10 For info
Medical Screening Policy Y  V01-05/15 8 For info
Returnable Annexure A Y V02 -02/20 1 Return with tender document
Page 1of1
Form TENDER DOCUMENT SHE SPECS SIGN-OFF FORM: 00 HSE Department  (Projects) Mar 2012
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OCCUPATIONAL HEALTH & SAFETY (OHS) SPECIFICATION

PROJECT NUMBER: JW OPS 004/25RR
( ( : ‘ PROJECT LOCATION: VARIOUS LOCATIONS WITHIN THE CITY OF JOHANNESBURG
"/ PROJECT DESCR: HIRE/SUPPLY OF VACUUM TANKERS/HONEY SUCKERS FOR
Johannesburg Water '
DESLUDGING SERVICES ON AN “AS AND WHEN” REQUIRED BASIS
FOR A PERIOD OF THIRTY-SIX (36) MONTHS.

ANNEXURE 4:

ENVIRONMENTAL MANAGEMENT
PLAN
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ENVIRONMENTAL MANAGEMENT
PLAN

Johurg

Juhannesburg Water

a world class African city

JOHANNESBURG WATER SOC LTD

ENVIRONMENTAL MANAGEMENT PLAN
REVISION:05

Prepared By:
OHSE & DM

Environmental Management Section

Johannesburg Water SOC (Ltd)
PO Box 61542
Marshalltown

2001
ENVIRONMENTAL MANAGEMENT PLAN — JOHANNESBURG WATER SOC LTD Page Number
VOLUME 2.5 — JANUARY 2022 REVISION 05 Page 1 of 105
DISCLAIMER

1. Should there be any other Environmental related activities issued as non-compliance during construction, the contractor is liable to comply with those
requirements

2. Should the contractor deviate from the conditions and requirem¢péssef thg EMP2ne/or Environmental Authorisation (if applicable), the contractor is liable for
non-compliances, rectification and associated fines thereof

3. This EMP does not exempt the Contractor from complying with other relevant legislations related to the construction activities.
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DEFINITIONS

Environment

The surroundings in which humans exist and which comprise of:

¢ Land, water and atmosphere of the earth.

¢ Micro-organisms, plant and animal life.

¢ Any part or combination of a) and b) and the interrelationships among and between them.

e The physical, chemical, aesthetic and cultural properties and conditions of the foregoing that can

influence human health and well-being.

Environmental Aspect
Those components of the company’s activities, products and services that is likely to interact with the

environment.

Environmental Authorisation

The written statement from the relevant environmental authority in terms of the National Environmental
Management Act (Act 107 of 1998), with or without conditions, that records its approval of a planned
activity and the implementation thereof and the mitigating measures required to prevent or reduce the

effects of environmental impacts during the life of a contract.

Environmental Impact Assessment (EIA)

The decision making process of examining the environmental impacts of a development in terms of the
NEMA (107 of 1998) and the EIA Regulations (Government Notice No. R982, R983, R984, R985 and
R986) as amended.

Environmental Management Programme (EMPR)

An environmental management tool used to ensure that undue or reasonably avoidable adverse impacts
of the construction, operation and decommissioning of a project are prevented; and that the positive
benefits of the projects are enhanced.

Environmental Management System (EMS)
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A set of process and practices that enable an organization to reduce its environmental impacts and
increase its operational efficiency. The EMS provides a framework that helps a company achieve its

environmental goals through consistent control of its operations.

Auditing
A systematic and objective assessment of an organization’s activities and services conducted and

documented on a periodic basis internally and externally.

Environmental Objective
An overall environmental goal, arising from the environmental policy, that an organization sets itself to

achieve, and which is quantified where practicable.

Environmental Target
A detailed performance requirement quantified where practicable, applicable to the organization or parts
thereof, that arises from the environmental objectives and that needs to be set and met in order to

achieve those objectives.

Floodplain
A flat expanse of land bordering a river channel, formed through sediment deposition and other alluvial
processes, and often characterized by frequent flooding as a result of bank overspill from the river

channel.

Groundwater

Sub-surface water in the zone in which permeable rocks, and often the overlying soil, are saturated.

Hazardous waste
Waste that are proven to be toxic, corrosive, explosive, flammable, carcinogenic, radioactive, poisonous

or classified as such in legal terms.
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Heritage Resource
Any place or object of cultural significance including buildings, structures, landscapes, graves and

geological, archaeological artefacts and paleontological sites.

Landscape
Land modified for human use and occupation, embracing both the natural (wilderness) environment and

the urban.

Management actions

Practical actions aimed at achieving management objectives and targets.

Management objectives
Desired outcome of management measures for mitigating negative impacts and enhancing the positive

impacts related to project activities and aspects (i.e. risk sources).

Monitoring
A systematic and objective observation of an organization’s activities and services conducted and

reported on regularly.

Natural Vegetation
All existing vegetation species, indigenous or otherwise, of trees, shrubs, groundcover, grasses and all

other plants found growing on the site.

Pollution

Any change in the environment caused by substances, radioactive or other waves, or noise, odours,
dust or heat, emitted from any activity, including the storage or treatment of waste or substances,
construction and the provision of services, whether engaged in by any person or an organ of state,
where that change has an adverse effect on human health or well-being or on the composition, resilience

and productivity of natural or managed ecosystems, or on materials useful to people, or will have such
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an effect in the future. Furthermore, pollution can also be regarded as an undesirable state of the natural

environment being contaminated with harmful substances as a consequence of human activities.

Protected Plants
Plant species officially listed on the Protected Plants List (each province has one), and which may not

be removed or transported without a permit to do so from the relevant provincial authority.

Reinstatement
Reinstatement is defined as the return of a disturbed area to a state, which approximates the state

(where possible), which it was before disruption.

Riparian Habitat

The physical structure and associated vegetation of the areas associated with a watercourse which are
commonly characterised by alluvial soils, and which are inundated or flooded to an extent and with a
frequency sufficient to support vegetation of species with a composition and physical structure distinct

from those of adjacent land areas.

Runoff

The total water yield from a catchment including surface and subsurface flow.

Sensitive environmental features
Environmental features protected by legislation (e.g. heritage resources), or identified during the EIA as

sensitive through specialists’ findings and input received from Interested and Affected Parties.

Subsoil

The soil horizons between the topsoil horizon and the underlying parent rock.
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Topsoil

Topsoil can be regarded as the fertile upper part or surface of the soil.

Transplanting

The removal of plant material and replanting the same plants in another designated position.

Veld

Unimproved areas of natural vegetation

Wastewater

Water contaminated by the project activities.

Watercourse
A geomorphological feature characterized by the presence of a stream flow channel, a floodplain and a

transitional upland fringe seasonally or permanently conveying surface water.

Waterlogged

Soil or land saturated with water long enough for anaerobic conditions to develop.

Weeds and Alien Invasive Plants

Weeds and Alien Invasive plants are defined as undesirable plant growth that shall include, but not be
limited to all declared category 1, 2 and 3 listed Alien Invasive species as set out in the Conservation of
Agricultural Resources Act (No 43 of 1983) regulations. Other vegetation deemed to be invasive should
be those plant species that show the potential to occupy in number, any area within the defined

construction area.

Wetland
Land where a surplus of water (i.e. waterlogging) is the key factor determining the nature of the soil

development as well as the types of plants and animals living at the soil surface.
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1. BACKGROUND

The purpose of this document is to provide management measures that will ensure that potential
negative impacts associated with the activity are minimized whilst positive impacts are optimised,
provided that the EMP is implemented by a suitably qualified Environmental Officer (EO). The
development proponent, the main contractor and the sub- contractor are responsible for the
implementation of the EMP throughout the stages. Therefore, it is imperative that the EMP is circulated
to site managers, contractors and Depots who will perform any work on site which has the potential to
cause environmental damage. Any parties responsible for transgression of the underlying management

measures outlined in this document will be held liable for non- compliances.

The following is a generic EMP to mitigate against “generally occurring impacts” associated with the
construction phase of Johannesburg Water’s activities. "Generally occurring impacts" refers to potential
impacts typical of Johannesburg Water’s activities and are not restricted to a single or specific site. The

findings of this EMP will be implemented at all sites.

This section is an essential component of the contract specification and shall be included during

planning, design, construction, and operational phases.

PURPOSE

The purpose of this EMP is to ensure that Johannesburg Water conducts all its activities related to the
construction and maintenance in accordance with the provisions of NEMA, and other applicable
legislations. This EMP has considered the provisions of the Constitution and the principles of Integrated

Environmental Management.
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2. APPLICABLE LEGISLATIONS

Several laws and regulations apply to the protection of the environment. These laws contain
environmental principles and standards that need to be applied when applicable permits and licences
that need to be obtained. This EMP will be subject to regulatory control under a range of State, Provincial
and Local regulations. Such legislation largely embraces pollution prevention, sustainable resource use,
conservation, and socio cultural (heritage) protection. This chapter reviews legislation pertaining to this

generic EMP.

According to Section 2 (1, 2 & 3) of the National Environmental Management Act No. 107 of 1998
(NEMA), all organs of state must apply certain principles set out in NEMA when taking decisions that
may significantly affect the environment. The key principles of this Act include that all “actions” that they
approve must be economically, socially, and environmentally sustainable. It further states that “people
and their needs” must be at the forefront of “its concern” and their interests must be served equitably.

These legislative requirements include, but are not limited to, the provisions of the legislation

represented as described below:

The Constitution of the Republic of South Africa Act No. 108 of 1996)
Section 24 of the Constitution of South Africa (Act 108 of 1996) states that “Everyone has the right (a)
to an environment that is not harmful to their health or well-being; and
(b) To have the environment protected, for the benefit of present and future generations

through reasonable legislative and other”
Measures that:

e Prevent pollution and ecological degradation;

e Promote conservation; and

e Secure ecologically sustainable development and use of natural resources while promoting

justifiable economic and social development”.

Section 152 of the Constitution states that the objectives of local government are to:

Ensure that services are provided to communities in a sustainable manner.
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o Promote social and economic development; and

¢ Promote a safe and healthy environment.

National Environmental Management Act No. 107 of 1998 (as amended)

The National Environmental Management Act 107 of 1998 (NEMA) requires that an environmental
authorization is obtained before activities, which have been listed in terms of NEMA, are commenced
with. The failure to obtain such an environmental authorization, before commencing with listed activities,
could result in administrative sanctions, including compliance notices or directives ordering the
cessation of the operations until authorized; and fines of up to ZAR10 million for each such

contravention.

The Environmental Impact Assessment Regulations (EIA Regulations) set out the process to be
followed in applying for an environmental authorization, while the listing notices; list the activities that
require authorization (the Listing Notices). NEMA 107 of 1998 amended in 07 of April 2017.The following
are the listed activities:

¢ EIA Regulations GNR 326

e Listing Notice 1; Government Notice Number (GNR) 327 (Basic Assessment).

e Listing Notice 2; Government Notice Number (GNR) 325 (Full EIA/ Scoping & Environmental

Impact Report).
o Listing Notice 3; GNR 324 (It applies on both Basic Assessment and full EIA).

National Environmental Management: Biodiversity Act No. 10 of 2004
Provides management and conservation of South Africa’s biodiversity within the framework of NEMA
107 of 1998; the protection of species and ecosystems that warrant national protection and the

sustainable use of indigenous biological resources.

The National Environmental Management Waste Act 59 of 2008
The National Environmental Management Waste Act (NEMWA) reforms the law regulating waste

management in order to protect health and the environment providing reasonable measures for the
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prevention of pollution and ecological degradation and for securing ecologically sustainable
development; to provide for institutional arrangements and planning matters; to provide for national
norms and standards for regulating the management of waste by all spheres of government; to provide
for specific waste management measures; to provide for licensing and control of waste management
activities; to provide for the remediation of contaminated land; to provide for the national waste
information system; to provide for compliance and enforcement; and to provide for matters connected

therewith.

The Occupational Health and Safety Act No. 85 of 1993
The Occupational Health and Safety Act make provision in regulation
e Section 8 for the general duties of employers to their employees.
e Section 9 of the Regulations makes provision for general duties of employers and self-employed

persons to persons other than their employees.

National Heritage Resources Act (NHRA) No. 25 of 1999

The protection and management of South Africa’s heritage resources are controlled by the National
Heritage Resources Act. The South African National Heritage Resources Agency (SAHRA) is the
responsible authority for implementing the National Heritage Resources Act (NHRA) 1999, (Act 25 of
1999).

Section 38(1) of the NHRA lists development activities that would require authorisation by the
responsible heritage resources authority. Activities considered applicable to the proposed project
include the following:

(a) the construction of a road, wall, powerline, pipeline, canal or other similar form of linear

development or barrier exceeding 300m in length.

(b) the construction of a bridge or similar structure exceeding 50 m in length; and
(c) any development or other activity which will change the character of an area of land, or water -

i exceeding 5 000 m? in extent,
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ii involving three or more existing erven or subdivisions thereof; or

iii involving three or more erven or divisions thereof which have been consolidated within the past five
years; or

iv the costs of which will exceed a sum set in terms of regulations by SAHRA or a Provincial Heritage
v Resources Authority.

(d) the re-zoning of a site exceeding 10 000 m? in extent; or

(e) any other category of development provided for in regulations by SAHRA or a Provincial Heritage
Resources Authority, must at the very earliest stages of initiating such a development, notify the
responsible heritage resources authority and furnish it with details regarding the location, nature, and

extent of the proposed development.

Water Services Act No. 108 of 1997

This Act provides for the rights of people to basic water supply amongst others basic sanitation. It
acknowledges that that there is a duty on all spheres of government to ensure that sanitation services
are provided in a manner which is efficient, equitable and sustainable and that it should be sufficient for
subsistence and sustainable economic activity. The provision of sanitation services must be undertaken
in a manner consistent with the broader goals of water resource management. This goal is in line with

the Act as it aims to provide sufficient sanitation services to the region in a sustainable manner.

Conservation of Agricultural Resources (CARA) Act, Act No. 43 of 1983
The CARA aims to ensure the protection of agricultural resources such as land with agricultural potential
and water and makes provision for the eradication of alien and invasive species, and protection of

topsoil.

NEMA Air Quality Act (AQA), Act No. 39 of 2004

The aim of this law is to regulate air quality and protect the environment in South Africa through
reasonable measures to prevent pollution and ecological degradation, while securing sustainable
development. The Act also provides national norms and standards for air quality management,

monitoring and control. Under this legislation, Priority Air shed Areas can be proclaimed, where specific
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Air Quality Management Plans are applicable. Regulations are also published under this Act for the
format of air quality assessments and what should be included in the assessment. Any Air Quality
Management Plan which has been compiled for the area and any proposed WwTW should be in line
with this Management Plan. This Act may list activities which may result in atmospheric emissions, and

which may have a significant detrimental effect on the environment.

Government Gazette 32434 of 24 July 2009 listed activities, which require an atmospheric emission
license before it commences. Air quality limits and thresholds are fundamental to effective air quality
management, providing the indicators to safe exposure levels for the majority of the population. The
current South African standards have been revised and National Ambient Air Quality Standards were
promulgated on the 24th of December 2009 (Government Gazette No. 32816, Notice No. 1210). The
newly proposed standards include particulate matter specifically PM10 (particulates with a diameter of
less than 10 micrometre), sulphur dioxide (SO2), nitrogen dioxide (NO:), ozone (O3), lead, carbon
monoxide (CO) and benzene. These revised standards have been adopted as the VTAPA air quality

objectives. Any emissions from the proposed WWTW should be within these standards.

National Water Act (NWA), 36 of 1998
Water use is controlled by the National Water Act (NWA) Act No. 36 of 1998. The NWA recognises that
water is a scarce resource in South Africa and its provisions are aimed at achieving sustainable use of
water to the benefit of all users. The provisions of the Act are thus aimed at discouraging pollution and
waste of water resources. According to Section 21 of the NWA the following activities require a water
use licence (WUL) prior construction:

“21.(a) taking water from a water resource;

21.(b) storing water;

21.(c) impeding or diverting the flow of water in a watercourse;

21.(d) engaging in a stream flow reduction activity contemplated in section 36;

21.(e) engaging in a controlled activity identified as such in section 37(1) or declared

under section 38(1);

21.(f) discharging waste or water containing waste into a water resource through a pipe, canal,
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sewer, sea outfall or other conduit;

21.(g) disposing of waste in a manner which may detrimentally impact on a water

resource;

21.(h) disposing in any manner of water which contains waste from, or which has been
heated in, any industrial or power generation process;

21.(i) altering the bed, banks, course or characteristics of a watercourse;

21.(j) removing, discharging or disposing of water found underground if it is necessary
for the efficient continuation of an activity or for the safety of people; and

21.(k) using water for recreational purposes.”

3. OBJECTIVES OF THE ENVIRONMENTAL MANAGEMENT PROGRAMME

The purpose of this EMP is to provide an easily interpreted reference document that ensures that the
project environmental commitments, safeguards and mitigation measures from the environmental
planning documents, project approvals, and scope of work are implemented.
The objectives for the EMP are:
e To develop, implement and maintain effective management systems for the environmental
aspects.
e To document details of environmental protection infrastructure and controls so that they are able
to provide long term protection for the natural environment.
e To ensure compliance with relevant legislation (National, Provincial and Local), regulatory
requirements and environmental documents.
e To maximise the value and outcomes of environmental monitoring activities so that the
information can be applied to the planning and implementation of future projects.
o To ensure that all Environmental Management considerations are implemented during the

planning, operational and maintenance phases of the project.

All the environmental specifications and the procedures discussed in this document were also

developed in accordance with the relevant legislation applicable to the development.
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3.1 Phases of the Project
The EMP deals with the following phases as detailed below:
3.1.1 The Planning and Design Phase
Overall Goal for Planning and Design: Undertake the planning and design phase of the development in
a way that:
o Ensures that the design of the proposed development responds to the identified environmental
constraints and opportunities.
e Ensures that the best environmental options are selected for all components of the project.
o Ensures that there is sufficient financial provision for environmental assessment,
monitoring, rehabilitation, and maintenance. The JW rehabilitation calculation template
must be used (See Annexure D).
e The qualified landscaping specialist must be appointed to undertake rehabilitation on site. The
landscaping specialist must pose the following qualifications and work experience:
- Landscaping Specialist should at least have BA/BSc Honours Degree or 4-year Degree in
Natural Sciences/Ecological
- The Landscaping Specialist must at least be registered with South African Council for Natural
Scientific Professions (SACNASP) as a Professional Natural Scientist (Copy of SACNASP
Certificate must be submitted).
- At least three letters from their client/s must be submitted, detailing the landscaping work he/she
has undertaken (letters should have the name of the client, description of the project and/or
scope of work done, contact details and must be signed). Letters should be in their client’s
company letterhead, and it must indicate if the work has been completed satisfactorily or not. -
Copy of CV must be submitted, specialist should at least have a minimum of five (5) years

working experience as landscaping Specialist (See Table 1).

The EMP offers an ideal opportunity to incorporate pro-active environmental management measures

with the goal of attaining sustainable development.
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Pro-active environmental measures minimize the chance of impacts taking place during the construction
and operational phase. There is still the chance of accidental impacts taking place; however, through
the incorporation of contingency plans (e.g., this EMP) during the planning phase, the necessary
corrective action can be taken to further limit potential impacts. In order to meet this goal, action plans

for planning and design stages of the project must be identified together with monitoring requirements.

3.1.2 The Construction Phase

The bulk of the impacts during this phase will have immediate effect (e.g., noise-, dust- and water
pollution etc.) If the site is monitored on a continual basis during the construction phase, it is possible to
identify these impacts as they occur. These impacts will then be mitigated through the contingency plans
identified in the planning phase, together with a commitment for sound environmental management from

Johannesburg Water and its agents.

3.1.3 Rehabilitation and Reinstatement Phase

This phase will involve restoring the land impacted during the construction phase back to its original
state (in the case of slopes, gradients, soil profiles, and hydrology) or better. This process will be mainly
on rectifying the negative impacts that have been caused during construction by the removing pollution
or contaminants and other dangerous substances from groundwater, sediment, or surface water and

improvement of the soil.

3.1.4 The Operational Phase
By taking pro-active measures during the planning and construction phases, potential environmental
impacts emanating during the operational phase will be minimised. This, in turn, will minimise the risk

and reduce the monitoring effort, but it does not make monitoring obsolete.
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4. ROLES AND RESPONSIBILITY

The implementation of this EMPr requires the involvement of several stakeholders, each fulfilling a
different but vital role to ensure sound environmental management during the construction and

operational phases. The stakeholders are discussed below:

4.1 Johannesburg Water and its Agents shall:
Ensure that the EMP is kept on JW's Sites and construction sites.

¢ Remain ultimately responsible for ensuring that the development is implemented according to

the requirements of the EMP.

Ensure that the Environmental section attends all project related tender briefing sessions.

e Although Johannesburg Water appoints specific role players to perform functions on its behalf,
this responsibility is delegated.

o Be liable for restoring the environment in the event of negligence leading to damage to the
environment.

e Ensure that the EMP is included in the tender documentation so that the contractor who is
appointed is bound to the conditions of the EMP, and there’s sufficient budget for environmental
assessments and/or assessment during the planning, design, construction, replacement of
vegetation and restoration of habitats, decommissioning (rehabilitation) phases of the project.

e Ensure that the contractor appointed understands, acknowledges and fully accepts the content
of this EMP and their responsibilities for implementation and compliance.

e Monitor compliance with the conditions of the environmental authorisation and the EMP and

compliance audits are undertaken.

e Ensure that the Environmental section signs all close out reports to confirm rehabilitation.

4.2 Appointments and competencies
e The contractor and its appointed sub-contractor must meet the relevant legislative and non-

statutory appointments, which must be maintained valid for the entire contract duration.
o All appointees shall be suitably trained and certified competent for the responsibilities they are

assigned for.
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e Copies of all relevant appointments and the relevant competence certificates must be kept in the
relevant Environmental file.
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Table 1: Environmental Officer’'s Appointment Index

ENVIRONMENTAL MANAGEMENT
PLAN

Appointment Project Type

Legislative Ref

Competency requirements (Min)

Contractor SHE Officer Unauthorised Project

JW EMP/ JW Waste Management Procedure

National Diploma in Safety & 1ISO14001:2015
(Introduction/Awareness, implementation,
and auditing 1SO14001:2015) + 2 years’
Experience

OR
Diploma in

National Environmental

Management + 2 years’ Experience OR

NEBOSH / SAMTRAC & Basic
1SO14001:2015/ Basic Environmental
Awareness (Introduction and

Implementations to 1S0O14001:2015) + 4
years’ Experience.

Register with SACPCMP.

Contractor Environmental | Authorised project
Liaison Officer/Environmental

Officer

JW EMP and Project Specific approved EMP
[Directives/Environmental
Authorisation/GA/WUL

National Diploma in Environmental
Management/ + 3 years’ Experience.
BA/BSc Environmental Management + 3
years’ experience.

The recommended and/or market related
minimum Salary/wages for ELO/EO should

be R17 000.00.
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Environmental Unauthorised Project
Representative/Environmental

Rep

JW EMP

Must hold a Senior Certificate (Matric) and
one of the following qualifications. National
Diploma in Environmental
BA/BSc Management or
Science/ISO 14001:2015(Introduction;

Implementation and Auditing/Certificate in

Management/

Environmental

Environmental law/National Certificate in

Environmental Management.

The recommended and/or market related
minimum salary/wages for Environmental
Representative should be R10 000.00.

Consultant
Control Office

Environmental

when required)

Authorised project (as and

JW EMP and Project Specific approved EMP
[Directives/Environmental
Authorisation/GA/WUL

Reputable Environmental Consulting
Company

National Diploma or BA/BSc Environmental
Science or Management + 3 years
experience as an

ECO/Consultant

independent

Landscaping Specialist Unauthorised

Authorised project

and

JW EMP and Project Specific approved EMP
[Directives/Environmental
Authorisation/GA/WUL

Reputable Environmental Consulting firm

/Landscaping Company.
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Landscaping Specialist should at least have
BA/BSc Honours Degree or 4-year Degree in
Natural Sciences/Ecological.

- The Landscaping Specialist must at least be
registered with South African Council for
Natural Scientific Professions (SACNASP) as
a Professional Natural Scientist (Copy of
SACNASP Certificate must be submitted).

- Specialist should at least have a minimum of
five (5) years working experience as

landscaping Specialist (See Table).
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4.3 The Contractor shall:
¢ Be bound to conform to the EMP conditions through his/her contract with Johannesburg Water, and

is responsible for ensuring that he adheres to all the conditions of the EMP.

e Thoroughly familiarise with the EMP requirements before construction begins and must request
clarification on any aspect of these documents, should they be unclear.

e Be responsible for mitigation and rehabilitating all environmental damage at his/her expense.

¢ Ensure adherence to, and implementation of, the environmental management specifications.

e Ensure that environmental damage, whether intentional or unintentional, is prevented in the first
instance, mitigated and rehabilitated, and must adopt a proactive approach followed by a reactive
approach.

o Ensures identification of, and compliance with, all environmental laws, all by laws and regulations.

o Ensure that any instructions (whether verbal or written) issued by the site manager, project
manager, site engineer or EO, in terms of the EMP is adhered to.

e Ensure that an environmental compliance report is tabled at each site meeting, which must
document all incidents, complaints, and non-compliances, and their close out progress, which has
occurred during the period before the site meeting.

e Provide a photographic report to JW upon request showing close out of identified issues.

e Provide any project or compliance information that may be requested by JW in any format as
requested.

e Ensure that proposed site camp areas are approved by JW environmental section prior to
establishment.

e Ensure compliance with the EMP conditions even if there will be no site camps or the project is an
emergency or subject to Directives.

e Take comprehensive site photographs for before, during and after construction.

¢ Ensure that each individual resident/landowner/stakeholder requirement is documented, pertaining
to the area to be disturbed, special features, vegetation to be disturbed, rehabilitation requirements

(contractors must state to residents/stakeholders that indigenous vegetation species will be put
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back, however, should residents/stakeholder require non-indigenous species to be replaced, these
are to be documented before being affected) prior to any disturbance.

e Provide a detailed, site-specific method statement for rehabilitation, which must be approved by
JW Engineer and EO.

o Ensure that a report is tabled at each site meeting, which will document all incidents that have
occurred during the period before the site meeting.

e Ensure that incidents register is kept in the site office.

e Ensure that a register of all public complaints is maintained.

e Ensure that all employees, including those of sub-contractors receive Environmental Induction
before the commencement of construction in order that they can constructively contribute towards
the successful implementation of the EMP (i.e., ensure their staff are appropriately trained as to the
environmental obligations).

e Ensure that all disturbed areas are rehabilitated and at least 85% healthy grass/ground cover has
established, that rehabilitation is maintained, the sites are free of erosion, waste and pollution of
any kind including rubble and spills, and free of weeds and alien invasive species.

e Appoint an Environmental Liaison Officer (ELO) prior Construction for Environmental Authorised
Projects.

e Appoint SHE Officer prior Construction for unauthorized projects i.e., the SHE Officer with
Environmental Management experience or be trained on Environmental legislation.

e Provide accurate and factual information pertaining to the projects, communications, and
discussions at all times.

e Is responsible for NEMA Duty of Care, and Polluter pays principle.

4.4 Environmental Liaison Officer (ELO)/ SHE Officer shall:
e Ensure that the project team is involved in all aspects of project planning that can influence

environmental conditions on the site.
e Be permanently on site during the construction phase to oversee the Contractor’s internal

compliance with the EMP requirements and ensuring that the environmental specifications are

adhered to.
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¢ Assist with day-to-day monitoring of the construction activities. Ensure that any issues raised by
the EO will be routed to the SHE Officer for the contractors’ attention.

o The ELO/ SHE Officer shall be permanently on site during the construction phase to oversee the
Contractor’s internal compliance with the EMP requirements and ensuring that the environmental
specifications are adhered to.

o Be responsible for keeping detailed records of all site activities that may pertain to the
environment and include all these aspects in an environmental register.

e Maintain site documentation and records related to environmental management (EMP,
authorisations, permits, way-eaves, method statements, audit reports, monitoring results,
receipts for waste removal, environmental file, etc.)

o The ELO/SHE Officer must keep a register of complaints from any community members on
environmental issues.

o The ELO /SHE Officer will be required to keep a record of all on-site environmentally related
incidents and how these incidents were dealt with.

e Ensure daily implementation of the EMP conditions, and monitoring of the contractor’s
compliance with EMP conditions, using checklists and visual inspections.

e Provide location details for possible site camp locations to JW environmental section and await
approval from this section before establishing.

e Inform JW environmental section when actual work is about to commence.

¢ Inform JW environmental section of pending completion activities and intention to de-establish,
prior.

e Ensure proper rehabilitation is undertaken before site closure.

4.5 Resident Engineer (RE)/ Site Agent shall:
e Liaise with the Contractor and Environmental Officer (EO) on environmental matters, as well as

any pertinent engineering matters where these may have environmental consequences.
e Oversee the general compliance of the Contractor with the EMP and other pertinent site

specifications.
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e Familiarise him/herself with the EMP specifications and further monitor the Contractor’s
compliance with the Environmental Specifications daily through the Site Diary and enforce
compliance.

¢ Ensure that Monthly Audits reach the contractor before Monthly Progress Meeting.

e Ensure proper rehabilitation is undertaken before site closure.

4.6 Project Engineer /Inspectors (PE/PI) shall:
e Ensure that there is a sufficient budget for complying with all EMP conditions at the tender stage.

e Ensure sufficient budget is provided for rehabilitation/ Reinstatement.

o Ensure proper rehabilitation is undertaken before site closure.

¢ Ensure of all specifications and legal constraints specifically with regards to the environment are
highlighted to the Contractor(s) so that they are aware of these.

e Ensure that Contractor(s) are made aware of all stipulations within the EMP.

e Ensure that the EMP is correctly implemented throughout the project by means of site
inspections and meetings. This will be documented as part of the site meeting minutes.

o Be fully conversant with the EIA for the project, the EMP, the conditions of the Environmental
Authorisation (if applicable), and all relevant environmental legislation.

e Ensure compliance monitoring of contractors on a day-to-day basis.

o Ensure adherence and implementation of the tender requirements.

o Ensure reference of specific non-compliance/non-conformance issues to the responsible units

and/or contractors.

4.7 Environmental Officers shall:
e Be responsible for informing the contractors of any decisions that are taken concerning

environmental management during the project phase.

e This would also include informing the contractors of the necessary corrective actions to be taken,
issuing stop work orders and rehabilitation and remediation instructions if necessary.

e Liaise with environmental authorities where necessary.

¢ Review all the environmental documents submitted by the Contractor, including sign off.
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¢ Review all the environmental documents from the Contractor, including sign off.

¢ Conduct environmental monthly audits of all contractors’ work on site where necessary

e Maintain site documentation of related to environmental management (EMP, Method
statements, audit reports, monitoring results, receipts of waste removal etc.). Documents to be
maintained on the relevant site Documents Control Systems.

¢ Inspect and report on environmental incidents and check corrective actions.

e Conduct environmental incidents enquiries.

¢ Review and sign off method statements prepared by Contractors.

o Ensure that an environmental compliance monitoring strategy/framework is implemented.

4.8 Environmental Control Officer (ECO)
The role of the ECO shall be to:

o Act as site ‘custodian’ for the implementation, integration, and maintenance of the EMPr in
accordance with the contractual requirements.

o Ensure successful implementation of the EMPr; and

e Ensure that the Contractor, his employees and/or Subcontractors receive the appropriate

environmental awareness training prior to commencing activities.

The responsibilities of the ECO will be to:
e Liaise with the JW Environmental Section and Project Engineer on the level of compliance with
the EMPr achieved by the Contractor on a regular basis for the duration of the contract.
e Advise the Project Engineer on the interpretation and enforcement of the Environmental
Specifications (ES), including evaluation of non-compliances.

e Enforce compliance with the EA and EMP through audit report and checklist
e Supply environmental information as and when required.

e Review and approve Method Statements produced by the Contractor, in conjunction with the PM
and EO.
e Monitor any basic physical changes to the environment because of the construction works

according to an audit schedule.
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Attend regular site meetings and project steering committee meetings.

Undertake regular monthly audits of the construction works and to generate monthly audit
reports. These reports are to be forwarded to the JW EO who will communicate the results and
conclusions with the principal Contractor.

Submit audit reports to the authority as per the requirement of issued Environmental
Authorisation.

Communicate frequently and openly with the Contractor and the Project Engineer to ensure
effective, proactive environmental management, with the overall objective of preventing or
reducing negative environmental impacts and/or enhancing positive environmental impacts.
Advise the Project Engineer on remedial actions for the protection of the environment in the
event of any accidents or emergencies during construction, and to advise on appropriate clean-
up activities.

Review complaints received and made instructions as necessary; and

Identify and make recommendations for minor amendments to the EMPr as and when required.

4.9 Environmental Representative (Environmental Rep) shall:

Review the effectiveness of environmental measures in the workspace/construction environment
for which he/she was appointed.

Identify potential impacts in the workplace.

Investigate environmental incidents and identify root causes.

Investigate Environmental Complaints.

Conduct Awareness training.

Participate in Environmental inspections.

Ensure compliance with JW EMP and other environmental management related legislations.
Ensure Proper Rehabilitation is conducted.

Attend site SHE meetings where Environmental issues are addressed.

Guide Construction crew/team on environmental requirements as per JW EMP.

Assist in day-to-day monitoring of construction activities.
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e Assist in implementation of ISO 14001:2015 standard.
¢ Assist the SHE Officer/EO with preparation of audits /inspections.

5. CONTENTS FOR CONTRACTOR’S ENVIRONMENTAL FILE

The following documents must be submitted by the contractor in the Environmental file before
Construction commences on site. The file must be submitted to the Environmental Section prior
construction for approval. The Contractor should achieve a minimum score of 80% for the file to be

approved (Refer to Annexure B: Environmental File Specification).
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6. ENVIRONMENTAL SPECIFICATIONS

ENVIRONMENTAL MANAGEMENT
PLAN

Table 2: Environmental Management and Mitigation Measures that must be implemented during the Design Phase and Construction

Phase
Design Phase Measures
Aspects ID | Mitigation Measure/Procedure Responsible Implementation Monitoring Performance
Timeframe Methods indicators
Project 1 |e Proposed project is submitted to Environmental | Johannesburg | Before project | e  Screening Keep the records
Planning/Design Section for screening (Project scope/layout/Maps), | Water commences report of the project
e CAPEX and Ops must ensure that there is budget | (CAPEX/Ops) e Tender screening  report
allocated for environmental management throughout document and scope of work
the project life cycle i.e., planned project and as per Directives
Directives.
Authorisation 2 | e Appoint Consulting Company Johannesburg | Before Keep record of all | Keep record of all
e Ensure that all required licences and permits have | Water construction permits, licences | permits, licences
been obtained before the start of construction. (CAPEX/ commences and and authorisations
e Ensure that ECO and/or ELO is appointed as per the | Environmental authorisations
authorisation and EMP requirement during project | Section)
execution (as when and required).
Project Handover |3 |e The scope of a project is outlined by CAPEX | Johannesburg | Before Meeting  invite | Keep record of all
Engineer during the handover meeting. Water construction EA/GA/WUL/ permits, licences
e Environmental Management Requirements are | (CAPEX/ commences Screening report | and authorisations
outlined during the handover meeting. Environmental
Section)
Environmental 4 |« Environmental awareness training is given to the | Johannesburg | Before Meeting invite Meeting records
Awareness Project Team Leaders Water construction
Training/Induction e Environmental File Specification provided to the | (CAPEX/ commences
s Contractor. Environmental
e JW Environmental Management Plan and other | Section)
procedures are provided to the Contractor.
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Environmental File | 5 Contractor submits environmental file for approval | Appointed Before Environmental Approval/ rejection
& Evaluation prior work commences on site. Contractor/Env | construction evaluation report. | letter records
Construction  activities/work  (including  site | ironmental commences
establishment) should ONLY commence when file is | Section
approved.
Construction Phase Measures
Aspects ID | Mitigation Measure/Procedure Responsible Implementation Monitoring Performance
Timeframe Methods indicators
Site camp | 1 e Invite the Environmental Officer for the site | All Contractors | Before e Visual Method
establishment inspection of proposed site camp prior commencement inspection statements
establishment. of Project e Site approved by
e Submit a method statement for Site Camp establishmen | CAPEX and
establishment for approval by JW Environmental t the Environmental
Officer/ECO prior commencement of works. checklist/Met | Officer

Establish a suitably fenced Site Camp at the start of
the contract, which will allow for site offices, vehicle,
equipment, material, and waste storage areas to be
consolidated as much as possible. Locate the Site
Camp at a position approved by the JW EO, at least
100m from watercourses and in an area which is not
ecologically sensitive.

Provide water and/or washing facilities at the Site
Camp for personnel.

Lim it construction and lay down areas to areas
within the development footprint.

Ensure that environmentally friendly on-site
sanitation options are selected, and these facilities
are properly managed and maintained.

Designated eating areas shall be provided on site.
These eating areas shall be clearly demarcated and
shall be provided with bins with lids.

hod
statement

Position of Site
Camp

approved by ECO

Security and
access to Site
Camp
controlled
Clear
demarcation of
no-go areas as

agreed  with
JW EO.
Detailed site
layout plan
Environmental
file  approval
letter.
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Staff will be prohibited from consuming meals
anywhere other than at these eating areas and that
noise is limited.

All eating areas shall include provision for a water
and smoking area.

Environmental
Awareness
Training

Provide environmental awareness training to all
personnel on site at the start of their employment.
Training should include discussion of:

Potential impact of construction waste and activities
on the environment.

Suitable disposal of construction waste and litter.
Key measures in the EMPr relevant to worker’s
activities.

How incidences and suggestions for improvement
can be reported.

Ensure that all attendees remain for the duration of
the training and on completion sign an attendance
register that clearly indicates participants’ names.

All Contractors

Before
workers start
working onsite
Before new
activities are
undertaken

e Check
training
attendance
register

e Observe
whether
activities are
executed in
line with
EMPr
requirements

Proportion  of
workers  that
completed.
Environmental
training
Compliance of
workers  with
EMP

Plant Search and
Rescue/Vegetation
clearing

From information gathered during the plant marking
exercise, establish the size.

Requirements for the plant rescue team workforce,
and the methodology to be employed during the
rescue to maximise the likelihood of success;
Document and motivate which species found on site
are considered to be conservation worthy.

Follow a multi-pronged approach to maximise the
likelihood of success wherever feasible. In addition
to transplanting of whole plants, seed can be
collected and sown in situ in suitable habitats and/or
in an off-site nursery.

Any plants not suitable for transplantation must be
considered for transplanting to existing conservation

All Contractors

Before
commencement
of activities

Visual Inspection/
inspection by
Botanist/Ecologis
t

Incidents of
harm coming
to fauna/ flora.
Number of
incidents of
disturbance of
vegetation
outside
construction
site boundary;
and

Size of area
cleared
relative to
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areas nearby. This could involve growing these
plants on in an off-site nursery for a period of time.

e Depending on the conservation worthy species
found, the location of suitable existing conservation
areas nearby and the location of the off-site nursery,
the most appropriate plant rescue options must be
detailed in the search and rescue plan, and could be
a combination of the following options:

e All required permits must be obtained from the
appropriate authority covering plants to be affected
by the plant rescue operation prior to the removal of
the plants.

o Demarcate the area for construction prior to each
phase and prevent access by construction
personnel outside of this area.

e Appoint a suitably qualified botanist to undertake
search and rescue of key plant species in the
development footprint where necessary (Where is
applicable. Clearly demarcate sensitive areas,
including buffers, with appropriate signage.

e Do not allow personnel to enter calcrete vegetation
areas.

e Do not allow personnel to pick or destroy plants
outside of the construction footprint.

e Limit clearing to those areas within the footprint of
construction for each phase.

e Restrict construction vehicles to designated
roadways.

e Do not allow the temporary storage of building
material within sensitive areas.

Aftercare and monitoring

development

footprint

Size of area
disturbed
outside of
construction
site boundary.
Areas of

development
footprint must
be clearly
demarcated
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e Record numbers and diversity of propagated plants
and the health of the same, until they can be planted
out;

e Aftercare of transplanted plants to be done in
accordance with the plant search and rescue plan
by an appropriate agent (e.g., staff from the
commercial nursery or an appropriately trained
onsite Contractor), including watering and alien
plant control requirements. If done correctly, the
frequency of input will decrease with time.

e Record numbers and diversity of transplanted plants
and the health of the same.

e Monitoring must be undertaken as per requirements
of the plant search and rescue plan approved by
GDARD, including monitoring of alien plants and
maintenance of a photographic record; and

e Provide a detailed record (including photographic
record) that indicates the success of the plant
rescue operation. Records of corrective action taken
to improve management of transplanted plants,
where relevant, must also be completed.

Applicable Legislation

e National Environmental = Management  Act:
Biodiversity Act (Act 10 of 2004) including
Threatened or Protected Species Regulations.

e National Environmental Management Act (Act 107
of 1998).

e Gauteng Nature Conservation Bill, 2014/Transvaal
Nature Conservation Ordinance 12 of 1983; and

o National Forests Act (Act 30 of 1998).
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Excavation

The process of excavation and back filling must be
carried out as a sequential process following one
another as quickly as possible.

Excavations must only remain open for a minimum
period of time and during this time they must be
clearly demarcated. If excavations place the public
at risk these sites must be fenced.

Where possible, close excavations immediately
after pipe is laid.

The residents directly affected by open trenches
must be notified of the dangers. This will be done
during the site-specific phase.

Danger tape shall not be utilised to prevent
personnel from open excavations, orange nets
should be used for all open excavations on site.
Construction vehicles should avoid creating new
roads, use existing roads.

Wet exposed surfaces using a water cart, bowser or
use a biodegradable and environmentally friendly
soil binder to prevent dust emissions.

Dewater excavations regularly and channel water to
areas of grass cover. If dewatering is near/within a
watercourse and is to be discharged to a
watercourse, ensure a silt fence/net and sandbags
are used to reduce silt loads.

Topsoil must be cleared (considered to be the upper
150mm of soil surface) and retained as it contains
most inorganic matter and nutrients. Topsoil must
be kept separate from subsoil and stored in
windrows parallel to excavations.

Harvested grass should be retained and used as a
mulch to combat erosion.

All Contractors

Throughout
construction

Visual inspection

Daily site
inspection.
Damage to the
environment
(sensitive
environment)
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Soil should be exposed for the minimum time
possible once cleared of indigenous or invasive
vegetation.

Avoid prolonged exposure of soils to wind and water
erosion when clearing and grubbing.

The stockpiled topsoil (which will be left standing for
more than 1 month) must be covered with suitable
fabric, and / seeded, to prevent erosion and weed
invasion.

Stockpiled topsoil must be covered with suitable
fabric to prevent erosion and weed invasion.

No vehicles are allowed to access onto the
stockpiles after they have been placed.

Topsoil and subsoil must be kept separate
throughout construction and rehabilitation.

A marsh wire or snow netting shall be erected
around the exposed excavations to warn the public.
The contractor must rip and rehabilitate temporal
roads after project completion.

The Contractor shall be in possession of an
emergency oil and chemical spill kit, drip trays and
bioremediation substances/enzymes that must be
complete and available on site at all times.

Topsoil
subsoil

and

The contractor should remove 150mm of topsoil and
stockpile at a height of not more than 1m.

Topsoil should be temporarily stockpiled, separately
from (clay) subsoil and rocky material, when areas
are cleared. If mixed with clay sub-soil the
usefulness of the topsoil for rehabilitation of the site
will be lost.

Stockpiled topsoil should not be compacted and
should be replaced as the final soil layer. No

All Contractors | During Vegetation

clearance

Visual inspection

Incident of
incorrect
storage and
harvesting.
Manifestation
of alien
invasive
plants.

Incident of
erosions.
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vehicles are allowed access onto the stockpiles after
they have been placed.

e Stockpiled soil should be protected by erosion-
control berms if exposed for a period of greater than
14 days during the wet season and seeded.

e Topsoil must be hydro seeded during shut down in
December.

e Topsoil stripped from different sites must be
stockpiled separately and clearly identified as such.

e Topsoil obtained from sites with different soil types
must not be mixed.

o Topsoil stockpiles must not be contaminated with
oil, diesel, petrol, waste or any other foreign matter,
which may inhibit the later growth of vegetation and
micro-organisms in the soil.

e Soil must not be stockpiled on drainage lines or near
watercourses without prior consent from the Project
Manager.

e Soil should be exposed for the minimum time
possible once cleared of invasive vegetation, that is
the timing of clearing and grubbing should be co-
ordinated as much as possible to avoid prolonged
exposure of soils to wind and water erosion.

e Stockpiled topsoil must be either vegetated with
indigenous grasses or covered with a suitable fabric
to prevent erosion and invasion by weeds.

e Limited vehicular access is allowed across rocky
outcrops and ridges.

e All cut and fill surfaces need to be stabilized with
appropriate material or measures when major civil
works are complete.

e Erosion and donga crossings must be dealt with as
river crossings. Appropriate soil erosion and control
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procedures must be applied to all embankments that
are disturbed and destabilized as per the
Authorisation

All equipment must be inspected regularly for oil or
fuel leaks before it is operated. Leakages must be
repaired on mobile equipment or containment trays
placed underneath immobile equipment until such
leakage has been repaired.

Soil contaminated with oil must be appropriately
treated and disposed of at a permitted landfill site or
the soil can be regenerated using bio-remediation
methods.

Runoff must be reduced by channelling water into
existing surface drainage system.

Protection of

archaeological and
heritage resources

Alert the construction workforce of the potential
existence of artefacts at the site.

Empower staff to stop works on (chance) discovery
of artefacts at the site.

Cease construction on (chance) discovery of
archaeological sites of heritage importance or
redirect machinery away from finds until an
archaeologist is able to make a site inspection and
establish the importance of the find and make
recommendations for preservation and/or record
keeping.

Report the presence of graves or human remains,
fragments of fossil bone, ostrich egg and stone
fragments to HWC.

Obtain a permit for the removal of artefacts from the
site if any are discovered during construction.

All
Contractors/Jo
hannesburg
Water

Visual inspection

Discovery of
possible
archaeological
material
Rescue and
reporting  of
identified
material when
discovered

Protection of

paleontological

resources

Identify a stand-by palaeontologist to inspect fossils
if they are discovered during construction activities.

Johannesburg
Water

e Before
Construction
commences

e During
earthworks

Prior

commencement

Visual inspection

Discovery of
possible

ENVIRONMENTAL MANAGEMENT PLAN — JOHANNESBURG WATER SOC LTD

Page Number

VOLUME 2.5 —=JANUARY 2022 REVISION 05

Page 39 of 105

DISCLAIMER

1.Should there be any other Environmental related activities issued as non-compliance during construction, the contractor is liable to comply with those requirements

2.Should the contractor deviate from the conditions and requirements of the EMP and/or Envir%nmenztgll1AuT§hzo7résation (if applicable), the contractor is liable for non-compliances, rectification and associated
age o)

3. This EMP does not exempt the Contractor from complying with other relevant legislations related to the construction activities.

fines thereof




Jnhanneaburg Water

a world class African I;it,'

ENVIRONMENTAL MANAGEMENT
PLAN

Empower staff to stop works on (chance) discovery
of fossils at the site.

Alert the construction workforce of the potential
existence of fossils at the site.

Cease construction on (chance) discovery of fossils
and artefacts of paleontological importance or direct
machinery away from finds until the identified
palaeontologist is able to make a site inspection and
establish the importance of the find and make
recommendations for preservation, collection or
record keeping.

All Contractors

During earthworks

archaeological

material.
Rescue and
reporting  of
identified
material when
discovered.

Concrete / cement
Work/Batching
plant

Use Ready-Mix concrete rather than batching where
possible.
Ensure that no cement truck delivery chutes are
cleaned on site. Cleaning operations are to take
place off site at a location where wastewater can be
disposed of in the correct manner. If this is not
possible a suitable washing facility is to be
developed on site in consultation with the ECO.
Concrete must be mixed only in an area demarcated
for this purpose, ideally on an impervious
surface (e.g., cement mixing pit).
Batching operations to take place in a designated
area, which will be kept clean at all times.
All concrete spilled outside this area, must be
promptly removed by the Contractor and taken to a
permitted waste disposal site.
After all concrete mixing is complete; all waste
concrete must be removed from the batching area
and disposed of at an approved dumpsite.
Ensure separation of clean and dirty water from
batching plant.

All Contractors

Throughout
construction

Visual inspection
and JW EO/ECO
approval.

Number of
incidents of
batching

outside works
footprint.

Contamination
of water and
soil; and

Visible litter /
waste on site.
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e Storm water must not be allowed to flow through the
batching area. Water laden with cement must be
collected in a retention area for evaporation and not
allowed to escape the batching area.

Operators must wear suitable safety clothing.
Wastewater from batching operations to be suitably
disposed of.

e Waste concrete and cement sludge to be removed
on a regular basis (to prevent overflowing) and to be
disposed of at a suitable facility.

e Unused cement bags will be stored in an area not
exposed to the weather and packed neatly to
prevent hardening or leakage of cement.

e Used cement bags will be stored so as to prevent
windblown dust and potential water contamination.
Used bags will be disposed of adequately at a
licenced waste disposal facility.

e Limit concrete batching to single sites where
possible.

e Concrete transportation will not result in spillage.

e Cleaning of equipment and flushing of mixers will
not result in pollution, with all contaminated wash
water entering the wastewater collection system.

e To prevent spillage onto roads, ready mix trucks will
rinse off the delivery shoot into a suitable sump prior
to leaving the site. The Contractor shall ensure such
designated concrete wash bay area’s/ sumps are
created and that all concrete trucks delivering
concrete to site first empty and clean their shoots at
this point before leaving the site. The dried waste
product shall be handled as construction rubble.
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e Suitable screening and containment will be in place
to prevent windblown contamination from cement
storage, mixing, loading and batching operations.

e All contaminated water and fines from exposed
aggregate finishes will be collected and stored in
sumps and will be adequately disposed of.

e All visible remains of excess concrete will be
physically removed on completion of the plastering
or concrete pouring and disposed of in an
acceptable manner.

e Any spilled concrete to be cleaned up immediately.

e In practice all wastes arising from construction
activities are to be handled; transported and
disposed of in accordance with the relevant
regulations. All efforts should be made to minimise,
reclaim or recycle waste, and failing that, dispose of
it in @ manner licensed by the government for that

purpose.
Water 9 e Con serve water wherever possible (e.g., ensure | All Contractors
Management that areas are not watered excessively, and all

leaking pipes are replaced and repaired

immediately).

e Adequate erosion, runoff and sedimentation
prevention, control and mitigation measures must
be instituted at all sensitive areas, such as
embankments, slopes, river
crossings/watercourses/drainage lines, wetlands,
when excavations or disturbance occurs within
these areas, within the buffers, beds, and banks.

e These control measures must include use of silt
fences/traps, sandbags, retention of vegetation,
berms, immediate replacement of vegetation.
Additionally, reno mattresses, riprap, stone pitching,

Throughout
construction/post
construction

Visual inspection

Incidence  of
storm  water
contamination.
Visible leaks/
water
wastage.
And Visible
surface
erosion.
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gabions, use of geotextiles) e.g., biojute must be
used at the direction of the JW Engineer.

¢ Adequate sedimentation control measures must be
instituted at any river crossings when excavations or
disturbance of a riverbanks or riverbeds takes place.

e Adequate sedimentation control measures must be
implemented where excavations or disturbance of
drainage lines of a wetland may take place.

e All fuel, chemical, oil, etc. spills must be confined to
areas where the drainage of water can be
controlled. Use appropriate structures and methods
to confine spillages such as the construction of
berms and pans, or through the application of
surface treatments that neutralise the toxic effects
prior to the entry into a water course.

e The drip trays and spill kits must be used to contain
oil from spilling into the water. Ensure adequate drip
trays are available.

e During construction through a wetland or
watercourse, the majority of the flow of the wetland
should be allowed to pass downstream.

e Vehicular traffic across wetland and watercourse
areas must be avoided.

e No dumping of foreign material in streams, rivers
and/or wetland areas is allowed.

e The wetland area and/or river must not be drained,
filled or altered in any way including alteration of a
bed and/or, banks, without prior consent from the
DWS. The necessary licenses must be obtained in
terms of Section 21 and 22 of the National Water
Act, 36 of 1998 from DWS.

e No fires or open flames are allowed in the vicinity of
the wetland, especially during the dry season.
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No swimming, washing (including vehicles and
equipment), fishing or related activity is permitted in
a wetland or river.

Disturbances to nesting, breeding and roaming sites
of animals in or adjacent to wetland areas must be
minimized.

Portable Water shall be the last resort info dust
suppression on site.

Air Pollution

10

Speed limits must be implemented in all areas,
including public roads and private property to limit
the levels of dust pollution.

Dust must be suppressed on access roads and
construction sites during dry periods by the regular
application of water or a biodegradable sail
stabilisation agent. Water used for this purpose
must be used in quantities that must not result in the
generation of run-off.

Where possible the use of potable water should be
minimised for dust suppression purposes,
preferably recycled or reused water.

The site-specific investigation will quantify the
impact of dust on nearby wetlands, rivers and dams
in terms of sedimentation. Mitigation measures
identified during the site-specific study must be
implemented.

The Contractor must notify the principal of all
schools within 50m of the site of proposed activities.
The principal must in turn ensure that children with
allergies and respiratory ailments take the
necessary precautionary measures during the
construction period. The Contractor must ensure
that construction activities do not disturb school

All Contractors

Throughout
construction

Visual inspection

Visible
pollution.

air
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activities e.g., dust clouds may reduce visibility
affecting sports activities.

Waste must be disposed of, as soon as possible at
a municipal transfer station, skip or on a permitted
landfill site. Waste must not be allowed to stand on
site to decay, resulting in malodours.

Noise control measures must be implemented. All
noise levels must be controlled at the source. All
employees must be given the necessary ear
protection gear. IAP’s must be informed of the
excessive noise factors.

The Contractor must inform all adjacent landowners
of any after-hour construction activities and any
other activity that could cause a nuisance e.g., the
application of chemicals to the work surface.
Normal working hours must be clearly indicated to
adjacent landowners.

No loud music is allowed on site and in construction
camps.

No fires are allowed if smoke from such fires will
cause a nuisance to IAPs.

Social and cultural

11

Access by non-construction people onto any
construction sites must be restricted. The
Contractors activities and movement of staff must
be restricted to designated construction areas only.
The Contractors crew must be easily identifiable due
to clothing, identification cards or other methods.
Rapid migration of job seekers could lead to
squatting and social conflict with resident
communities and increase in social pathologies if
not properly addressed. The Contractor must
ensure that signs indicating the availability of jobs
are installed.

All Contractors | Throughout
construction

Visual inspection

Community
complaints.
Complaints
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environmental
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e Criteria for selection and appointment (by the
Contractor) of construction labour must be
established to allow for preferential employment of
local communities. The Local Authority must be
actively involved in the process of appointing
temporary labourers.

e Sub-Contractors and their employees must comply
with all the requirements of this document and
supporting documents e.g., the Contract document
that applies to the Contractor. Absence of specific
reference to the sub-contractor in any specification
does not imply that the sub-contractor is not bound
by this document.

o No member of the construction workforce is allowed
to wander around private property, except within the
immediate surroundings of the site.

e The Contractor must provide suitable sanitation
facilities for site staff. Sanitation provided during the
construction phase should be managed so that it
does not cause environmental health problems.
The use of the surrounding veld for toilet purposes
is not permitted under any circumstance.

e The Contractor must arrange for all his employees
and those of his sub-contractors to be informed of
the findings of the environmental report before the
commencement of construction to ensure:

e A basic understanding of the key environmental
features of the work site and environments, and

e Familiarity with the requirements of this document
and the site-specific report.

e Supervisory staff of the Contractor or his sub-
contractors must not direct any person to undertake
any activities which would place such person in
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contravention of the specifications of this document
endanger his/her life or cause him/her to damage
the environment.

e The demand for construction materials and supplies
will have an effect on the local economy. This
impact can be optimised by sourcing and
purchasing materials locally and regionally
wherever possible, insofar as the material complies
with the design specification.

e The Contractor must maintain a detailed complaints
register. This must be forwarded, together with
solutions, to the authorities when requested.

Aesthetics 12 | ¢ Scenic Quality All Contractors | Throughout e Visual e Daily
e Damage to the natural environment must be construction inspection. inspection
minimized. o Way-leaves e Environmental
e The contractor may not remove any trees. If trees incident.

are in the way of the pipe route or with the
development sites, the contractor must inform the
environmental section who will then liaise with city
parks for permission or recommendation.

e Trees and tall woody shrubs must be protected from
damage to provide a natural visual shield.
Excavated material must not be placed on such
plants and movement across them must not be
allowed, as far as practical.

e The clearing of all sites must be kept to a minimum
and surrounding vegetation must, as far as possible,
be left intact as a natural shield.

e No painting or marking of natural features must be
allowed.

e Above-ground  Structures (reservoirs, water
hammer tanks, valve chambers, pump stations etc.)
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All above ground structures should be located in
areas where the visual impact from roads, houses
etc. is minimised.

All above ground structures could be treated or
painted to blend in with the natural environment.
Cut and fill areas, river and stream crossings and
other soil stabilisation works must be constructed to
blend in with the natural environment.

Natural outcrops, rocky ridges and other natural
linear features must not be bisected. Vegetation on
such features must, as far as possible, not be cut
unless absolutely necessary for construction.
Excavated material must be flattened (not
compacted) or removed from site. No heaps of spail
material must be left on site once the Contractor has
moved to a new construction site.

Any complaints from IAP’s regarding the
appearance of the construction site must be
recorded and addressed promptly by the Contractor.

Fauna and Flora 13 | Flora

All suitable and rare flora and seeds must be
rescued and removed from the site. They must be
suitably stored, for future use in rehabilitation.

The felling and/or cutting of trees and clearing of
bush must be minimised.

Bush must only be cleared to provide essential
access for construction purposes.

The spread of alien vegetation must be minimized.
Any incident of unauthorised removal of plant
material, as well as accidental damage to priority
plants, must be documented by the Contractor.
Woody vegetative matter stripped during
construction must either be spread randomly
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throughout the surrounding veld to provide biomass
for other micro-organisms and habitats for small
mammals and birds, or it may be stockpiled for later
redistribution over the reinstated top soiled surface.
No vegetative matter must be burnt or removed for
firewood other than those removed during the
grubbing and clearing phase. Such vegetation can
be made available to the local inhabitants to be used

as firewood.

¢ No tree outside the footprint of the Works area must
be damaged.

Fauna

e No species of animal may be poached, snared,
hunted, captured, or wilfully damaged or destroyed.

e Snakes and other reptiles that may be encountered
on the construction site must not be killed unless the
animal endangers the life of an employee.

e Anthills and/or termite nests that occur must not be
disturbed unless it is unavoidable for construction
purposes.

e Disturbances to nesting sites of birds must be
minimized.

e The Contractor must ensure that the work site is
kept clean and free from rubbish, which could attract

pests.

Infrastructure 14 | ¢ The relevant authorities must be notified of any | All Contractors | Throughout Visual Incident
interruptions of services, especially the Local construction inspection register.
Municipality, National Road Agency, Transnet, Wayleaves Permit/  Way-
TELKOM, and ESKOM. In addition, care must be from different leave register
taken to avoid damaging major and minor pipelines entities. Complaints
and other services. register.

e The integrity of property fences must be maintained.
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No telephone lines must be dropped during the
construction operations, except where prior
agreement by relevant parties is obtained. All
crossings must be protected, raised or relocated as
necessary.

All complaints and/or problems related to impacts on
man-made facilities and activities must be promptly
addressed by the Contractor and documented.
Proper storage facilities should be provided for the
storage of oils, grease, fuels, chemicals and
hazardous materials.

The Contractor must ensure that accidental spillage
does not pollute soil and water resources.

Fuel stock reconciliation must be done on all
underground tanks to ensure no loss of oil, which
could pollute groundwater resources.

Cement must be stored and mixed on an
impermeable surface.

The Contractor shall ensure that existing services
(e.g., roads, pipelines, and power lines and
telephone services) are not damaged or disrupted
unless required by the contract and with the
permission of the RE.

The Contractor shall be responsible for the repair
and reinstatement of any existing infrastructure that
is damaged or services which are interrupted.

A time limit for the repairs may be stipulated by the
RE in consultation with the Contractor.

Blasting 15 Blasting must not endanger public or private | All Contractors | Throughout Visual inspection/ Incident
property. construction Engineer report register.
Noise mufflers and/or soft explosives must be used Complaints
to minimize the impact on animals. register.
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e All the provisions of the Explosives Act, 26 of 1956

and the Minerals Act, 50 of 1991 must be
complied with.

The Contractor must take measures to limit fly rock.
Certificate of competence. In file

e Blasting permit must be obtained from the South
African police station issued in terms of section 9 of
explosive Act, Act 26 of 1956) prior blasting.

e Method statement for drilling and blasting (NB:
Submitted for acceptance before any works) in file

e Provide the MSDS’s for the chemicals are to be
used.

¢ Proof of notification to the affected community.

e The Appropriate PPE.

Permit
register.

Workshops, 16 | ¢ These areas shall be chosen so as to cause the
storage areas and least impact on the biophysical and social elements
materials handling of the area.

e The siting of workshops, maintenance and refuelling
sites and materials storage areas shall not be in the
vicinity of sensitive sites e.g., wetlands, cultivated
fields or drainage lines, or where local landowners
can be disturbed.

e Storm water shall be diverted around the storage
area. Storm water falling on the storage area shall
be discharged if it meets the required water quality
standards.

e Proper storage facilities, placed on an impermeable
surface, shall be provided for the storage of ails,
grease, fuels, chemicals, and other hazardous
materials to be used during the construction phase
of the project. If fuel is required on site, it shall be
stored in a secure area in a steel tank supplied and

All Contractors
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maintained by the fuel suppliers. Leakage of fuel
shall be avoided.

¢ An adequate bund wall, 110% of volume, shall be
provided for fuel and diesel areas to accommodate
any spillage or overflow from these substances. The
area inside the bund wall shall be lined with an
impervious lining to prevent infiltration of the fuel into
the soil.

¢ In addition, hazard signs indicating the nature of the
stored materials shall be displayed on the storage
facility or container and Material Safety Data Sheets
(MSDS’s) will be made available for all hazardous
chemicals. Before containers or storage facilities are
erected, emergency procedures in the event of
misuse or spillage that may negatively affect an
individual or the environment will be in place.

e The storage facilities (including any tanks) shall be
surrounded by a bund wall, in order to ensure that
accidental spillage does not pollute local soil or
water resources.

e The storage areas shall not be utilised for
accommodation purposes and shall be access
controlled.

e The storage area shall be kept tidy, and the area
shall be rehabilitated after use.

e An inventory of any hazardous
chemicals/substances  (including that within
equipment) kept on site, along with a description of
possible ill effects and treatment of health-related
afflictions resulting from accidents, shall be kept in
the storage area as well as by the appropriate
manager. These areas shall be securely fenced.
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e Gas welding cylinders and LPG cylinders shall be
stored in a secure, well-ventilated area.

e A notice board with the contact details of the
responsible party shall be displayed at the gate to
the storage area.

e The contractor shall ensure that any delivery drivers
are informed of all procedures and restrictions
required to comply with the EMP. Someone with an
adequate understanding of the CEMP shall
supervise drivers during delivery and off-loading.

e All vehicles and machinery will be inspected for any
leaks or malfunctions regularly. Vehicle servicing or
repairs is prohibited from site, unless in an
emergency.

o Drip trays shall be inspected and emptied daily and
serviced when necessary. In particular drip trays
shall be closely monitored during rain events to
ensure that they do not overflow. The contents must
be disposed of at a recognised site.

e All repairs done on machinery using hydrocarbons
as fuels or lubricants shall have a drip tray placed
strategically to avoid incidental spillage.

o Workers shall be made aware of the health risks
associated with any hazardous substances used
(e.g., smoking near refuelling depots), and shall be
provided with appropriate protective clothing /
equipment in case of spillages or accidents.

e Cement and other potential environmental
pollutants shall be stored and mixed on plastic
sheeting or ready-mix trucks shall be used. There
shall be no opportunity for environmental
contamination.
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e Workshop areas shall be monitored for oil and fuel
spills and such spills shall be cleaned and remediate
to the satisfaction of the EO.

e The Contractor shall be in possession of an
emergency spill kit that must be always complete
and available on site.

Waste
Management

17

Methods for waste management and waste minimisation

shall be implemented from the outset of the contract as

per the Waste Management Plan to be submitted to

Client. All personnel shall be instructed to dispose of all

waste in the proper manner. A waste avoidance and

minimisation approach will be encouraged for the

duration of the project. The following steps in order will

be applied.

e Prevention — avoid and minimise waste

e Recycle —reuse and recover all general waste

e Treat — treatment to reduce toxicity reduce waste
quantities

e Dispose — waste removal into a registered landfill
facility

Solid waste

Waste with the potential for market re-use will be stored
in separate containers, this includes, scrap metal, used
tyres and paper. This waste will be recycled wherever
possible. Solid waste shall be temporarily stored in tip —
poof metal drums or waste skips at an approved area on
site for collection and disposal. This area shall be away
from drainage lines or water courses.

e All general waste drums or skips will be

appropriately labelled GENERAL WASTE
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e A refuse control system shall be established for the waste
collection and removal of refuse to the satisfaction disposal
of Client and ECO. certificate/

e No waste shall be burned at the site offices or weighbridge
anywhere else on the site. slip.

e All building rubble shall be a) removed from the site
and disposed of at an appropriate dumping site, or
b) temporarily stored in a clearly demarcated area
on site for future use.

¢ All waste shall be disposed at an appropriate waste
disposal facility.

Litter

¢ No littering by construction workers shall be allowed.
During the construction period, the facilities shall be
maintained in a neat and tidy condition and the site
shall be kept free of litter.

e Measures shall be taken to reduce the potential for
litter and negligent behaviour with regard to the
disposal of all refuse.

e Littering, discarding or burying of any materials shall
not be allowed on site.

Hazardous waste

e Hazardous waste shall be temporarily stored in tip —
poof metal drums or waste skips at an approved
area on site for collection and disposal. This area
shall be away from drainage lines or water courses.

e All hazardous waste drums or skips will be
appropriately labelled.
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e Hazardous waste must not be temporary stored on
site for a period exceeding 90 days as per the
National Environmental Management Waste Act
(Act 59 of 2008) as amended in 2014) (Schedule 19

(2))-

HAZARDOUS WASTE.

e Hazardous waste such as bitumen, tar and oil shall
be disposed of at a registered waste disposal
facility. Special care shall be taken to avoid spillage
of tar products such as tar prime or pre-coating fluid
to avoid water-soluble phenols from entering the
ground or contaminating water.

o All used filter materials shall be stored in a secure
bin for disposal off site. Any contaminated soil shall
be removed and replaced with clean soil. Soil
contaminated by oils and lubricants shall be
collected and disposed of at a facility designated by
the local authority to accept contaminated materials.

e Used oil, lubricants, and cleaning materials from the
maintenance of vehicles and machinery shall be
collected in a holding tank and returned to the
supplier. Water and oil shall be separated in an oil
trap. Oils collected in this manner shall be retained
in a safe holding tank and removed from site by a
specialist oil recycling company for disposal at an
approved hazardous waste disposal site. Oil
collected by a mobile servicing unit shall be stored
in the service unit’s sludge tank and discharged into
the safe holding tank for collection by the specialist
oil recycling company.

e Sludge should be managed in accordance with the
Sludge Guideline 2010.
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e Sludge should be kept only at the drying bed and no
sludge should be stored at a permeable ground or
natural ground.

e Hazardous waste shall be disposed of at a
registered hazardous waste disposal site, disposal
certificates shall be kept in the site file for record.

Medical Waste

e All medical waste will be contained in the special
bins provided. All sharp needles must be separated
from other medical waste,

¢ All outdated and disused medicines will be disposed
of as a hazardous medical waste or returned to the
supplier for disposal. (Tablets and syrups will be
crushed and/or dissolved before disposal as
hazardous waste),

e Medical waste used on personnel coming for
treatment at the clinic are to be placed on a
demarcated container storage room,

e The Occupational Health Nurse (OHN) will notify a
service provider for removal of the medical waste
prior exceeding 90 days.

e The service provider to provide Waste Manifest as
well as the Safe Disposal Certificate, to the OHN
who will maintain the copies of the waste manifest
and safe disposal certificate.

e The OHN will arrange for an approved hazardous
waste disposal company to collect and dispose of
this medical waste. The OHN is responsible for and
authorised to keep all records in connection
herewith (disposal certificates).
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Ablution facilities | 18 | ¢ Provide ablution facilities (i.e., chemical toilets) for | All Contractors | Throughout e Visual e Incidence of

all site staff at a ratio of 1 toilet per 15 workers construction inspection staff not using
(absolute minimum 1:25). e Records of | Facilities

e Secure all temporary/portable toilets to the ground waste e Incidence of
within the Site Camp to the satisfaction of JW manifest/disp pollution
EO/ECO to prevent them toppling due to wind or any osal
other cause. certificates/

e Maintain toilets in a hygienic state (i.e., toilet weighbridge
dispensers to be provided, toilets to be cleaned and slip

serviced regularly (by registered appropriate waste
contractor), and toilets to be emptied before long
weekends and builders’ holidays).

e Remove/ appoint an appropriate supplier to remove
accumulations of chemicals and treated sewage
from the site and dispose of at an approved waste
disposal site or sewage plant.

e Ensure that no spillages occur when the toilets are
cleaned or emptied. Repeated incidents of spillage
of chemicals and or waste (i.e., more than one
incident), will require toilets to be placed on a solid
base with a sump.

e Ablution facilities must be located at least 50m from
any watercourse.

e Ablution facilities shall be provided on site.

e The positioning of the ablution facilities shall be
done in consultation with Client and shall be placed
so that it cannot contaminate the natural streams
and rivers. One toilet shall be provided per 10 staff
members on site. Toilets shall be positioned within
walking distance of wherever employees are
employed on the site. Toilets shall be provided with
locks and doors shall be secured to prevent the
toilets from blowing over.
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e The toilets shall be placed outside of areas
susceptible to flooding.

e Chemical toilets shall be serviced regularly by an
authorised service provider and removed to a
registered wastewater treatment works and disposal
certificates shall be obtained from the waste
disposal facility for each disposal and retained on
site.

e Polluted run-off must be discharged in the local
sewerage main and not overland or into public
streams. Ininstances where a sewerage main is not
available, polluted run-off will be collected in sub-
surface tanks and a reputable effluent removal
contractor will be contracted to dispose of the waste
in an environmentally acceptable manner. Official
documentation shall be obtained from the waste
disposal facility for each disposal and retained on
site.

e Toilets situated close to the site boundaries or within
sight of residential areas shall be hidden behind
screens or other cover as approved by the Engineer.

e Discharge of waste from toilets into the environment
and burial of waste is strictly prohibited.

e Only flushable toilets should be utilised on site.

o If the Ablution facilities are to be connected to the
Municipal sewer line, method statement and a letter
for municipal tax and rates should be submitted to
JW Environmental section and responsible Depot
for approval.

e A letter or agreement for disposing waste must be
obtained from the applicable WWTW; this must be
provided by service provider. Waste manifests,
disposal certificates and service certificates are
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required; these must be provided by service
provider.

e The contractor shall not appoint service providers
who do not have registration certificates with
GDARD and CoJ for transporting hazardous (and
general waste), and copies of permits for landfills,
and agreement letter from WWTW, to be used for
disposals. The contractors themselves are
encouraged to register as general and hazardous
waste transporters, and open accounts with Pikitup,
so disposal slips may be obtained.

Access road and | 19 | Access Roads All Contractors | Throughout ¢ Method o Daily
traffic control e The Contractor and the affected landowner must construction statement for Inspection
collaborate on the planning and construction of new access road checklist.
access routes and the repair or upgrading of existing and traffic | ¢  Environmental
routes. control. incident.
e Access to the site must be controlled such that only o Way-leave e Incident
vehicles and persons directly associated with the register.

work gains access to the site.

e Temporary access roads must not be opened until
required and must be restored to its former state as
soon as the road is no longer needed.

Traffic Control

e All reasonable precautions must be taken during
construction to avoid severely interrupting the traffic
flow on existing roads, especially during peak
periods.

e Before any work can start the Local Traffic,
Department must be consulted about measures to
be taken regarding pedestrian and vehicular traffic
control and obtain proper road signage’s
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Electrical 20 Measures must be taken during thunderstorms to | All Contractors | Throughout Permit Approval letter
protect workers and equipment from lightning construction OHS Electrical
strikes. approval certificate
All tall structures must be properly earthed and letter
protected against lightning strikes. Wayleave

Development 21 The development footprints and disturbed areas | All Contractors | Throughout Agreement Incident

Footprint surrounding the proposed project infrastructure construction letter. register.
should be kept at minimum as possible and the Wayleave Complaints
areas cleared of natural vegetation and topsoil must register.
be kept to a minimum.

The extent of all development footprint areas and
permanent/ temporary structures must be limited to
what is essential.

As far as possible, existing roads are to be utilised,
to limit cumulative impacts from roads and traffic.
The height of any temporary structures such as
topsoil stockpiles should be kept as low as possible
below 1m.

Fire Prevention 22 The Contractor must take all the necessary | All Contractors | Throughout Visual Fire
precautions to protect the materials on site and to construction inspection extinguisher
avoid veld fires. Emergency inspection
No fires or open flames are allowed on site unless Response checklist.
directly used for construction purposes, Plan. Incident
Review all SANS standards relating to fire register
precautions and fire control namely, SANS 0131-3 Mock drill
Section 8 and SANS 089-1 or as amended. report.

The Contractor must have fire-fighting equipment
and a first aid box available on site and on all
vehicles working on site.

All waste bins must be kept away from fuel tank
installations.
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e All fuel tanks must be installed above ground,
depending on the volume of stored fuel, for easy
detection of fuel leaks.

¢ Any welding or other sources of heating of materials
must be done in a controlled environment, wherever
possible and under appropriate supervision, in such
a manner as to minimise the risk of veld fires and/or
injury to staff.

e Fires lit for comfort (warmth) must be actively
discouraged by the Contractor, due to the risk of
veld fires and the risk to adjacent properties. Also,
no waste material must be burnt.

Noise Pollution 23 | ¢« Temporary noise pollution due to construction works | All Contractors | Throughout Random noise Results of
should be controlled by proper maintenance of Construction measurements random noise
equipment and vehicles and tuning of engines and measurement
mufflers. Construction works should be completed s
in as short a period as possible by assigning Number of
qualified engineers and foremen. registered

e ltis the responsibility of the Contractor to monitor for complaints

the mitigation of such impacts. Noise problems
should be reduced to normally acceptable levels by
incorporating low-noise equipment in the design
and/or locating such mechanical equipment in
properly acoustically lined buildings or enclosures.
In the presence of adequate buffer zones between
the facility and residential areas, noise control
measures must be minimized.

Complaints 24 | Maintain complaints register for all complaints. The | All Contractors | Throughout Complaints Availability of
register must list: construction register register on site
e Complainant name and contact details. Designated
e Date complaint was lodged. person to
e Person who recorded the complaint. maintain
e Nature of the complaint. register
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Actions taken to investigate the complaint and
outcome of the investigation.

Action taken to remedy the situation.

Date on which feedback was provided to
complainant.

e Complaints
logged

e Complaints
followed up
and
Closed out.

Housekeeping

25

All construction and operational areas must be kept
in a neat and orderly condition at all times.

An efficient removal system of waste and rubble
must be ensured during all development phases.
All operational facilities, including vehicles, should
be actively maintained.

Any areas for material storage, waste sorting and
other potentially intrusive activities must be
screened from view as far as considered feasible.
Regularly inspect all construction machinery and
holding tanks for leaks or damages.

Place generators on drip trays.

Repair any defects as soon as possible. In the case
of leaks, ensure that the leaking water or effluent is
captured and not released into the environment.
Service and refuel equipment that uses hydrocarbon
fuels, oils, lubricants, and other hazardous
chemicals at the designated area at the Site Camp
only under conditions approved by JW EO/ECO
Ensure that absorbent pads (or equivalent) and/ or
drip trays are available to collect any oil, fluid, etc. in
the case of a breakdown or emergency repair
outside the designated area. Keep a copy of fuels
and hazardous substance inventory on site.

Keep spill containment and clean-up equipment at
all work sites and for all polluting materials used at
the site.

All Contractors

Throughout

Visual inspection
of site camp/
construction site

Regular inspection
reports by SHE
Officer and JW EO
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Prevent discharge of any hazardous substances or
pollutants, such as cements, concrete, chemicals,
and other contaminated wastewater and fuels into
the ground, surface, or storm water systems on site.
Control litter and keep construction areas as clean
and neat as possible.

Transportation 26 Undertake regular maintenance of vehicles and | All Contractors | Throughout Visual inspection Incidence  of
and machinery to identify and repair minor leaks and Construction of non-
refuelling prevent equipment failures. vehicles, barges, compliance
Undertake any on-site refuelling and maintenance of machinery and Incidence  of
vehicles/machinery in designated areas. Line these refuelling / leaks and
areas with an impermeable surface and install oil maintenance spills
traps. areas Cost of
Ensure that oils and lubricants used for cleaning up
maintenance of equipment in the field are correctly spills
contained.
Use appropriately sized drip trays for all refuelling
and/or repairs done on machinery — ensure these
are strategically placed to capture any spillage of
fuel, oil, etc.
Use drip trays under all equipment and plants that
are parked overnight or for long periods.
Store and handle fuels, oils and chemicals so as to
avoid the risk of spillage, i.e., in waterproof and
impervious
Safety and | 27 Do not allow any open fires on the site. All Contractors | Throughout e Inspect Number of fire
Security Do not allow smoking on the site except within construction attendance incidents
designated areas. Suitable fire-fighting equipment register  for Certified
must be readily available in these areas. training extinguishers
sessions in

Equip all fuel stores and waste storage areas with
fire extinguishers.

e Inspect fire
extinguishers

appropriate
locations
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Ensure that all personnel on site are aware of the
location of fire-fighting equipment on the site and
how the equipment is operated.

Suitably maintain fire-fighting equipment.

Ensure that emergency procedures (in relation to
fire, spills, contamination of the ground, accidents to
employees, use of hazardous substances, etc.) are
established prior to commencing construction.
Make all emergency procedures available, including
responsible personnel, contact details of emergency
services, etc. to all the relevant personnel. Clearly
demarcate emergency procedures at the relevant
locations around the site.

Secure the Site Camp, particularly to restrict
Unauthorised access to fuels and other hazardous
substances.

Provide suitable emergency and safety signage on
site and demarcate any areas which may pose a
safety risk (including hazardous substances, deep
excavations, etc.).

Advise the ECO of any emergencies on site,
together with a record of action taken.

All Contractors

Before and during
construction

and
certificates

Visual inspection

Number of safety /
emergency
incidents.

Response to
environmental
pollution

28

In the event of environmental pollution, e.g., through
spillages, immediately stop the activity causing the
problem.

Maintain relevant Material Safety Data Sheets
(MSDS) at the site for all potentially hazardous
substances (as defined in the regulations for
hazardous chemical substances). In the event of an
emergency, procedures detailed in the MSDS shall
be followed. Clean up any spills immediately,
through containment and removal of free product
and appropriate disposal of contaminated soils.

All Contractors

Throughout
construction

¢ Maintain
register of
pollution
events and
response

e Following
resumption of
activities,
frequently
inspect
repaired

e  Number of
incidents

e Time activities
stopped

e Number of
recurring
Incidents

e Availability
and
65completene
ss of register
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¢ Immediately remediate and rehabilitate areas in the equipment to
event of a spill of an environmentally hazardous ensure
substance. proper

e Only resume activity once the problem has been functioning

stopped or (in the case of spillages) the pollutant
can be captured without reaching the environment.
Repair faulty equipment as soon as possible.

e Treat hydrocarbon spills, e.g., during refuelling, with
adequate absorbent material, which then needs to
be disposed of at a suitable landfill.

e Ensure a quantity of appropriate remedial agent,
capable of containing and/or remediating a
hydrocarbon spill is available on site at all times in
case of an emergency spill. The material shall be
capable of handling a spill of at least 200I.

e Report all fuel, oil or hydraulic fluid spills to the JW
EO/ECO so that appropriate clean-up measures can
be implemented.

e Report all incidents within 24 hours to JW
environmental section.

e All environmental incidents must be investigated
within seven (7) working days.

Storm Water | 28 | Objective All Contractors | Throughout e Visual o Daily
Management e To minimise erosion of soil from site during Construction inspection. inspection
construction. e Storm water checklist.
e To minimise deposition of soil into drainage. management | e Incident
e Minimise loss of vegetation cover due to Plan. register.
construction related activities. o Way-leave
from JRA

Mitigation Measures

e |dentify and demarcate construction areas for
general construction work and restrict construction
activity to these areas. Prevent unnecessary
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destructive activity within construction areas
(prevent over-excavations)

e Stockpile topsoil for re-use in rehabilitation phase.
Maintain stockpile shape and protect from erosion.
All stockpiles must be positioned at least 50 m away
from drainage lines and wetlands.

e Erosion control measures: Run-off control and
attenuation on slopes (sandbags, logs), silt fences,
storm water channels and catch-pits, shade nets,
soil binding, geofabrics, hydro seeding or mulching
over cleared areas.

« Control depth of excavations and stability of cut
faces/sidewalls.

* Compile a comprehensive storm water
management plan as part of the final design of the
project and implement during construction and

operation.
Re-vegetation, 29 | Objective All Contractors | Throughout Rehabilitation Daily
Rehabilitation, To ensure re-vegetation and rehabilitation of disturbed Construction Plan inspection
Reinstatement areas is undertaken JW EMP checklist.
Legislation and Standards Visual Rehabilitation
Conservation of Agricultural Resources Act (Act 43 of inspection report
1983 Ecologist Waste
Environment Conservation Act (Act 73 of 1989 Specialist management
National Forestry Act (Act 84 of 1998 report collection
National Environmental Management Act 107 of 1998 Environment report (Waste
and Gauteng Nature Conservation Bill, 2014. al Disposal
o Authorisation/ Certificate).
Mitigation measures GA
In order to meet this goal, the following objective, Practical and
actions, and monitoring requirements are relevant: completion
e Disturbed areas must be rehabilitated/re-vegetated certificate.

with appropriate natural vegetation and/or local
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seed mix. Re-use native/indigenous plant species e  Community
removed from disturbance areas in the rehabilitation Happy
phase as per the re-vegetation and rehabilitation Letters.

management plan.

e Alien/non-native species must not be used. If these
are requested/ required by stakeholders, then this
must be documented by contractor.

e Re-vegetated areas may have to be protected from
wind erosion and maintained until an acceptable
plant cover has been achieved.

e On-going alien plant monitoring and removal within
the disturbed project footprint (where the initial
clearing for construction took place) must be
undertaken on all areas of natural vegetation on an
annual basis.

e All temporary facilities, equipment and waste
materials must be removed from site and
appropriately disposed of.

o All temporary access road must be rehabilitated to
their original condition

e Necessary drainage works and anti-erosion
measures must be installed, where required, to
minimise loss of topsoil and control erosion.

e On-going inspection of rehabilitated areas to
determine effectiveness of rehabilitation measures
implemented.

e On-going alien plant monitoring and removal should
be undertaken as per the approved
Rehabilitation/Re-vegetation plan.

Management and Mitigation Requirement
e Conduct a detailed search of at the area. As a
minimum, this should take place during the
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spring and summer months prior to
impoundment so positive identification of
flowering plants can be made. This should be
done taking due cognisance of specialist
studies already undertaken as part of the EIA
process;

o Allow time for additional searches if these are
deemed necessary, based on progress and
diversity of plant species found;

e |dentify and physically mark all conservation
worthy plants found on the ground; and

o Capture markers and reference in a retrievable
system, so that these can be located again for
transplanting (e.g., using a combination of aerial
photography, GPS, and GIS, as appropriate).

Practical and Final | 30 Ensure that practical inspection is conducted before | CAPEX/ During the final Meeting invite Meeting invite
completion the Contractor hands over the project back to JW in | OHSE& DM/ All | stage of project Visual Attendance
inspection order to ascertain if the reinstatement or | Contractors inspection register
rehabilitation has been done accordingly. Snag list
The snag list is to be compiled and accepted by all Signed
parties (JW CAPEX Representatives, JW practical and
environmental section as applicable, and appointed final
Contractor) All responsible personnel including completion
Environmental representative sign both practical inspection
and final completion letter. letter.
Final close out | 31 Conduct final audit on site. OHSE & DM During the final Final  audit Final Audit
report EO must ensure that audit reports are signed by stage of project. report. report.
RE/Engineer and Contractor. Signing of Signed  Audit
Environmental File is returned to JW, after Audit reports. report.

rehabilitation has been deemed successful.

Environmental
file.
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Table 3: Environmental Management and Mitigation Measures that must be implemented during the Operational Phase

Operational Phase Measures

contractor will be contracted to dispose of the waste
in an environmentally acceptable manner. Official
documentation shall be obtained from the waste

Aspects ID | Mitigation Measure/Procedure Responsible Implementation Monitoring Performance
Timeframe Methods indicators

Waste 1 Sanitation Facilities Johannesburg During operation and | ¢ Visual e Presence of litter

Management ¢ Ablution facilities shall be provided on site. Water maintenance activities inspection | e  Availability of

e The positioning of the ablution facilities shall be done of Waste waste bins and
in consultation with Client and shall be placed so that collection skips.
it cannot contaminate the natural streams and rivers. and e Degree to which
One toilet shall be provided per 15 staff members on disposal rubbish bins and
site. Toilets shall be positioned within walking areas. skips are filled
distance of wherever employees are employed on e Visual e Total volume of
the site. Toilets shall be provided with locks and inspection general and
doors shall be secured to prevent the toilets from of site. hazardous waste
blowing over. e Check storage capacity

e The toilets shall be placed outside of areas waste e Total volume of
susceptible to flooding. disposal general and

e Chemical toilets shall be serviced regularly by an slips. hazardous waste
authorised service provider and removed to a e  Monitor stored on site
registered wastewater treatment works and disposal activities e Degree to which
certificates shall be obtained from the waste disposal against JW different waste is
facility for each disposal and retained on site. Waste separated.

e Polluted run-off must be discharged in the local Managem | e Frequency of
sewerage main and not overland or into public ent Plan. waste collection.
streams. In instances where a sewerage main is not e \Waste e Total volume of
available, polluted run-off will be collected in sub- Inventory recycled and
surface tanks and a reputable effluent removal Register. reused waste.
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disposal facility for each disposal and retained on
site.

e Any cooking on Site shall be done on well-maintained
gas cookers with fire extinguishers present. No
cooking shall be permitted to occur on open fires.

e Toilets situated close to the site boundaries or within
sight of residential areas shall be hidden behind
screens or other cover as approved by the Engineer.

o No spillage shall occur when the toilets are cleaned
or emptied and the contents shall be properly stored
and removed from site.

o Discharge of waste from toilets into the environment
and burial of waste is strictly prohibited.

e All building rubble and rubble from the demolished
structures, solid and liquid waste must be disposed
of as necessary at an appropriately licensed refuse
facility.

e Ensure that no refuse wastes are burnt on the
premises or on surrounding premises. No fires will be
allowed on site.

Contaminated water

*Workshops, refuelling depots and washing areas shall
be bunded.

*Any wastewater or spilled fuel collected within bunded
areas around the refuelling area shall be disposed of as
hazardous waste

*Wastewater containing hydrocarbons, paints oil etc.
shall be treated as hazardous waste

Protection of [2 | e Limitthe footprint of the maintenance and operational | Johannesburg e During operation | Visual e Incidents of
Vegetation activities to the minimum to minimise environmental | Water and maintenance | inspection vegetation
damage. activities/. damage.
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o Designate vegetated areas outside the development e When is e Number of
footprint as “No go” areas. necessary? incidents of
e Limit the off-road driving within the Johannesburg disturbance of
Water Sites. vegetation outside
¢ Protected or endangered species of plants shall not site boundary.
be removed unless they are interfering with a
structure.

o Alltrees and vegetation cleared from the site shall be
cut into manageable lengths.

e Big trees with large root systems shall be cut
manually and removed, as the use of a bulldozer will
cause major damage to the soil when the root system
are removed.

Stumps shall be treated with herbicide.

Protected or endangered species of plants shall not
be removed unless they are interfering with a
structure.

e Where such species have to be removed due to
interference with a structure, the necessary
permission and permits shall be obtained from
Provincial Department of Agriculture and Rural
Development.

e All protected species not to be removed must be
clearly marked and such areas fenced off if required.

e The use of herbicides shall only be allowed after a
proper investigation into the necessity, the type to be
used, the long-term effects and the effectiveness of
the agent.

e No scalping shall be allowed on any part of
Johannesburg Water Sites.

Alien 3 e Some of the areas of JW area are covered with | Johannesburg During operation and | e  Visual e Daily inspections
invasive/weeds moderate to very dense invasive alien shrubs and | Water maintenance activities inspection. register.
control trees. Clearing of such vegetation will be necessary e Incident register.
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to gain access. However, clearing of this vegetation ¢ Monitoring
from the entire project area as far as possible will against
reduce the re-establishment rate of this vegetation Vegetation
over time, and will thus not only benefit the Managem
environment put also the proposed project and ent Plan.
potential future phases of the project in the long term. e PCO

e The type of invasive, however, will require regular certificate.

follow-up eradication of seedlings after clearing, as
extensive seedbanks of these species are present
underneath present infestations.

o Wood from alien vegetation can be used. However,
care must be taken not to leave any of the leaf- or
seed material on the site where the vegetation was
cleared. Rather, identify a particular area that no
longer has any indigenous vegetation, demarcate
that area and dump excess material of alien species
there.

e Once the material is sufficiently dry, it should be
burned to destroy any regenerating capacity of stems
and roots as well as seeds.

e Only registered PCO with Certificate for competency
to handle the hazardous substances (e.g.,
Herbicides) is allowed to use herbicide.

e Only environmentally friendly herbicide is allowed
within JW sites.

e MSDS for the herbicides must be kept in the storage
area.

e Method Statement for applying and handling
herbicides and Risk Assessment for applying and
handling herbicides.

Appropriate PPE for handling herbicides.
Herbicides stored only in a designated storage.
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e Empty containers of herbicides disposed of
accordingly to the registered hazardous landfill site.
e Proof of disposal provided to JW Environmental
Section.
Sludge 4 | e The sludge must be managed according to the | Johannesburg | During operations | e  Visual e Sludge test report
Management sludge guideline. Water/Bulk activities inspection | ¢«  Complaints
All agreements or Contract must be placed in the file. | Waste according register.
The sludge must be kept on a designated bunded to Sludge | ¢ Sludge spill
and concrete lined drying bed. SOP. register.
e Monitoring | e« Environmental
against Officers Internal
Sludge WUL Audit Report.
Guideline.
¢ Monitoring
against
WUL.
Workshop and |5 e The siting of workshops, maintenance and refuelling | Johannesburg During operations and | ¢  Visual e Workshop and
storage Area sites and materials storage areas shall not be in the | Water maintenance activities inspection storage register.
vicinity of sensitive sites e.g., wetlands, cultivated e SOP for|e MSDS register.
fields or drainage lines, or where local landowners handling ¢ Incident register.
can be disturbed. hazardous
e Storm water shall be diverted around the storage substance
area. Storm water falling on the storage area shall be S.
discharged if it meets the required water quality e MSDS
standards. register
e Proper storage facilities, placed on an impermeable
surface, shall be provided for the storage of oils,
grease, fuels, chemicals, and other hazardous
materials to be used during the construction phase of
the project. If fuel is required on site, it shall be stored
in a secure area in a steel tank supplied and
maintained by the fuel suppliers. Leakage of fuel
shall be avoided.
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o An adequate bund walls, 110% of volume, shall be
provided for fuel and diesel areas to accommodate
any spillage or overflow from these substances. The
area inside the bund wall shall be lined with an
impervious lining to prevent infiltration of the fuel into
the soil.

e |n addition, hazard signs indicating the nature of the
stored materials shall be displayed on the storage
facility or container and Material Safety Data Sheets
(MSDS’s) will be made available for all hazardous
chemicals. Before containers or storage facilities are
erected, emergency procedures in the event of
misuse or spillage that may negatively affect an
individual or the environment will be in place.

e The storage facilities (including any tanks) shall be
surrounded by a bund wall, in order to ensure that
accidental spillage does not pollute local soil or water
resources.

e The storage areas shall not be utilised for
accommodation purposes and shall be access
controlled.

e The storage area shall be kept tidy, and the area shall
be rehabilitated after use.

e An inventory of any hazardous
chemicals/substances  (including that  within
equipment) kept on site, along with a description of
possible ill effects and treatment of health-related
afflictions resulting from accidents, shall be kept in
the storage area as well as by the appropriate
manager. These areas shall be securely fenced.

e Gas welding cylinders and LPG cylinders shall be
stored in a secure, well-ventilated area.
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e A notice board with the contact details of the
responsible party shall be displayed at the gate to the
storage area.

e All vehicles and machinery will be inspected for any
leaks or malfunctions regularly. Vehicle servicing or
repairs is prohibited from site, unless in an
emergency.

e Drip trays shall be inspected and emptied daily and
serviced when necessary. In particular drip trays
shall be closely monitored during rain events to
ensure that they do not overflow. The contents must
be disposed of at a recognised site.

e Allrepairs done on machinery using hydrocarbons as
fuels or lubricants shall have a drip tray placed
strategically to avoid incidental spillage.

o Workers shall be made aware of the health risks
associated with any hazardous substances used
(e.g., smoking near refuelling depots), and shall be
provided with appropriate protective clothing /
equipment in case of spillages or accidents.

e Cement shall be mixed on a plank, mental plate or a
plank only or ready-mix trucks shall be used, and
other potential environmental pollutants shall be
stored at the designated area. There shall be no
opportunity for environmental contamination.

e Workshop areas shall be monitored for oil and fuel
spills and such spills shall be cleaned and remediate
to the satisfaction of the EO.

e The site shall be in possession of an emergency spill
kit that must be complete and available at all times

on site.
Complaints 6 e Maintain complaints register for all complaints. The | Johannesburg During operations and | ¢ Complaint | ¢ Availability of
register must list: Water maintenance activities s register. register on site
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e Complainant name and contact details. GDARD Designated person
o Date complaint was lodged. complaints to maintain register
e Person who recorded the complaint. reference Complaints logged
e Nature of the complaint. number. Complaints
e Actions taken to investigate the complaint and followed up and
outcome of the investigation. closed out.
e Action taken to remedy the situation.
e Date on which feedback was provided to
complainant.
Collection of | 7 | e« Water sampling shall be undertaken at the selected | Johannesburg | During operation Visual Daily water sample
water sample sampling points as per the WUL. Water/CDYNA | activities inspection. report.
e Any incident or non-compliance with the WUL Online Lab Incident register.
parameters or DWS Water Quality Guidelines shall reports
be reported accordingly and investigated
e Unused sampling bottle shall be disposed of
accordingly.
Environmental 8 | ¢« NEMA Section 30 and 30A emergency incidents and | Johannesburg | During operation and Visual Incident register
Incident situations must be reported to GDARD or DEA | Water Sites maintenance activities. inspection. Bioremediation
reporting and immediately after as an incident or situation occurs. Flash report.
Emergency NWA Section 20 emergency must be reported to report/ Section 30A
Response and DWS, mostly by Operations Department. This can be Incident Directive.
Preparedness done via phone, fax, or email. JW must implement investigati Corrective  Action
measures to contain the incident or situation on report. Plan
immediately. Thereafter the Emergency Incident Section
Report (EIR) or Emergency Situation Report (ESR) 30A
must be submitted to the authorities ASAP. The Annexure
reports must provide as much information as A.
possible, if not; the reports can be updated later as JW
the investigation progresses. Not reporting an Environme
incident could result in the authorities issuing a ntal
directive or a compliance notice to the responsible Emergenc
person. y
Preparedn
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e Important Note: For Section 30A Emergency
Situation, an oral or written directive must be
obtained from GDARD or DEA before works can be
undertaken in the watercourse to avoid undertaking
listed activities without obtaining EA.

e Johannesburg Water takes responsibility in order to
effectively respond to emergency incidences such as
fire, hydrocarbon and sewer spills or leakages,
disturbance of wildlife and archaeological artefacts.
The SHE Rep must conduct daily inspections to
ensure that the required equipment needed to handle
environmental incidents/ emergencies are readily
available and in working condition. Quick response to
an incident prevents escalation to an emergency:

ess and
Response
Procedure.

9. Water Management
e Water is a scarce resource and water shall be conserved wherever possible.

e Improved and protected watercourses to Class C classification which is moderately modified in terms of determined class of water resource and resource quality

objectives of chapter 3 (Part 2) of National Water Act (Act 36 of 1998).
e Demand reduction/ Alternative sources.
e Building a water sensitive city.
e Well managed and maintained water infrastructure networks.

Water Usage 9.1 | ¢ The site must be kept tidy and hygienic at all times | Johannesburg | During operation Visual Records of Monthly
with special reference to sanitation & water | Water Sites inspection water Usage.
management. Meter
Maintain a monthly water usage. readings
Reporting of water pipe burst and damaged meters

Reduce water | 9.2 | e Implement effective demand-side management | Johannesburg During operation Monthly Records of

demand practices while exploring investment into smart | Water Monitoring percentage
infrastructure and alternative supplies to increase | (Network) Monthly reduction on non-
levels of net water savings. water revenue water.

Records of
Percentage
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e Establish Task Team with different law enforcement managem reduction of Rand
agencies to develop and implement solution for ent report Water system input
infrastructure abuse problem. volume.

e Promote the implementation of Sustainable Urban
Drainage System practice.

Incentivise 9.3 | e Implementation of command-and-control base | Johannesburg CoJ/Operations e Monthly e Records of
water saving mechanism that promote water saving (CoJ By- | Water water reduction in annual
interventions laws). managem water consumption
across e Implementation of incentives base mechanism ent report per capita
domestic  and e Develop partnerships beyond the City to encourage Wat ;
economic water savings. ¢ Ita er i rom
sector users. e Expand current CoJ drought policy to build greater aliernalive Sources
i~ as % of total water
resilience of the water system. supply
e Integrate water conservation requirements in
conditions of planning approval.
e Develop an awareness and communications
campaign using available technology.
Rehabilitation/ | 10 | e Clean up and remove any spills and contaminated | Johannesburg | During operation and | e EO e Inspection report.
Reinstatement soil in the appropriate manner. Water maintenance activities complianc | e Audit report by
e Ensure that no discarded materials are buried on site e External Auditor.
or on any other land not designated for this purpose. monitoring | ¢  Photos before and
e Rehabilitate any disturbed areas as soon as . after.
maintenance or construction in the area is complete. e Visual
e If disturbed areas are left to rehabilitate naturally, inspection.
they must be frequently monitored and interventions e Complianc
putin place immediately should it become necessary. e
Special attention must be given to the potential for inspection
soil erosion and the associated environmental against
degradation. It is also essential to undertake alien rehabilitati
vegetation control and management. on plan.
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6.1 Method Statement

The objective is to ensure all construction activities are undertaken with the appropriate level of
environmental awareness to minimise environmental risk. The environmental specifications are required
to be underpinned by a series of Method statements, within which the Contractors and Service Providers
are required to outline how any identified environmental risks will practically be mitigated and managed
for the duration of the contract, and how specifications within this EMPr will be met. That is, the
Contractor will be required to describe how specified requirements will be achieved through the
submission of written Method Statements to Johannesburg Water Environmental Section and ECO.

Method Statement is defined as “a written submission by the Contractor in response to the
environmental specification or a request by the Site Manager, setting out the plan, materials, labour and
method the Contractor proposes using to conduct an activity, in such detail that the Site Manager and
Environmental Officers are able to assess whether the Contractor's proposal is in accordance with the
Specifications and/or will produce results in accordance with the Specifications”. The Method Statement
must cover applicable details with regard to:

e Construction procedures

e Materials and equipment to be used

e Getting the equipment to and from site

e How the equipment/material will be moved while on-site

e How and where material will be stored

e The containment (or action to be taken if containment is not possible) of leaks or spills of any liquid
or material that may occur

e Timing and location of activities

e Compliance/non-compliance with the Specifications, and

¢ Any other information deemed necessary by the Johannesburg Water.

The Contractor may not commence the activity covered by the Method Statement until it has been
approved by the Site Manager, except in the case of emergency activities and then only with the consent
of the Site Manager. Approval of the Method Statement will not absolve the Contractor from their
obligations or responsibilities in terms of their contract.

Failure to submit a method statement may result in suspension of the activity concerned until such time
as a method statement has been submitted and approved. The EO and ECO should monitor the
construction activities to ensure that these are undertaken in accordance with the approved Method
Statement.
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6.2 Monitoring
e Regular inspections of the site by EO/SHE and Environmental Reps
¢ Immediate reporting of ineffective sediment control systems.
e Public complaints register must be developed and maintained on site.

6.2.1 Monitoring Program
OBJECTIVE: Monitor the performance of the control strategies employed against environmental

objectives and standards

A monitoring programme must be in place not only to ensure conformance with the EMP, but also to
monitor any environmental issues and impacts which have not been accounted for in the EMPr that are
or could result in significant environmental impacts for which corrective action is required. The period
and frequency of monitoring will be stipulated by the environmental authorisation (once issued). Where
this is not clearly dictated, Johannesburg Water will determine and stipulate the frequency of monitoring
required in consultation with the relevant authority. The contractor project manager will work with the
site manager of the contractor to ensure that monitoring is conducted and reported.

The aim of the monitoring and auditing process would be to routinely monitor the implementation of the
specified environmental specifications, in order to:

¢ Monitor and audit compliance with the prescriptive and procedural terms of the environmental
specifications.

e Ensure adequate and appropriate interventions to address non-compliance.

e Ensure adequate and appropriate interventions to address environmental degradation.

e Provide a mechanism for the lodging and resolution of public complaints.

e Ensure appropriate and adequate record keeping related to environmental compliance.

o Determine the effectiveness of the environmental specifications and recommend the requisite
changes and updates based on audit outcomes, to enhance the efficacy of environmental
management on site.

e Aid communication and feedback to authorities and stakeholders.

6.2.2 Method of Monitoring

The Environmental Officer will ensure compliance with the EMP and will conduct monitoring activities.
The EO will undertake site inspections monthly or as specified in the environmental authorisation once
issued.
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6.2.3 Monitoring Reports

Environmental Monthly reports will be compiled by the EO monthly and must be submitted to
Environmental Specialist. The report should include details of the activities undertaken in the reporting
period, any non-conformances or incidences recorded, corrective action required and details of these
non-conformances or incidents which have been closed out.

A document handling system must be established to ensure accurate updating of EMP documents, and
availability of all documents required for the effective functioning of the EMP. The complied
environmental file must be 1SO14001:2015 conformant as per JW environmental file specification
(Annexure B). Supplementary EMP documentation could include:

e Method Statements.

e Environmental Action Plan

e Environmental File Site instructions.

o Emergency preparedness and response procedures.
e Record of environmental incidents.

¢ Non-conformance register

e Training records.

o Site inspection reports.

o Waste Register

o Water Usage Register

e Fauna and Flora Register

e Hazardous chemical Inventory list

e Monitoring reports.

e Auditing reports; and

e Public complaints register (single register for maintained for overall site).

Table 4: Monitoring Programme

ISSUE FREQUENCIES OF | RESPONSIBLE PERSON
MONITORING
WATER
Prevention of water pollution Weekly in rainy season Contractor’s Representative
Prevention of stagnant water on site. Weekly in rainy season (CR)/ Johannesburg Water
Proper functioning of sanitation | Weekly
facilities
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ISSUE FREQUENCIES OF | RESPONSIBLE PERSON
MONITORING

SOIL

Surface or gully erosion on site Weekly in rainy season CRIW

Soil contamination with oils Monthly CR/JW

If small, clean up. If large, appoint a | Immediately CR/JW

suitable contractor for clean-up.

Air

Control domestic fires. Weekly CR/JW

Heavy vehicle emission control. Monthly CR/JW

Dust control of access roads. Wetting | Weekly inspection CR

when required.

WASTE

Efficiency of domestic waste collection. | Weekly CRIW

Prevention of burning of solid/liquid

wastes on site. Weekly CRIW

Proper collection and containment of

liquid wastes (petroleum, oils, paints, | Monthly CR/JW

resins & cooking oils)

The recycling and/or disposal thereof.

The collection and disposal of | Biweekly CR

construction waste (concrete, wood,

steel) Monthly Biweekly CR/JW

Collection of hazardous waste. CR/JW

WILDLIFE

Weed Control On-going CR/JW

Control of illegal hunting or snaring of | On-going CR/JW

game, birds, or other wild animals.

SOCIAL

Inspect overall appearance of site. Weekly CR
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ISSUE FREQUENCIES OF | RESPONSIBLE PERSON
MONITORING

(Paint work, cleanliness &

housekeeping) Daily CR/JW

Resolve complaints Daily CR/JW

Monitor behaviour of labourers

SAFETY

Inspect road signs, pedestrian, and | At least once a week CR/JW

vehicle behaviour

6.3 Internal Audits and Reporting

Typically, an audit analyses the results obtained from monitoring, assesses whether objectives and
targets have been met and whether there are variances from the stipulated EMP and legal requirements.
In addition, the audit assesses whether EMP implementation has been undertaken according to planned
arrangements and that the EMP itself is being appropriately updated. The audit should confirm that
identified corrective actions have been undertaken and then assess the effectiveness of such actions.
The timing of audits should be included in the implementation schedule in the EMP.

The key steps in a successful audit are:

e Establish audit procedures.

e Determine the frequency of audits.

e Ensure that the auditors are competent, in that they must be able to undertake the audit
objectively and competently. Audits may be undertaken by internal or external parties, although
certain I&AP requirements may define a need for external auditors.

e Maintain records of audits.

A procedure is to be developed by the project management team for conducting EMP audits, and should
incorporate processes for scheduling and reporting, as well as the timing and frequency of the audits.
This procedure should also address responsibilities and required resources. The EO is usually

responsible for the maintenance of the environmental audit information that is required prior, during and
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after an audit. Internal audits must be undertaken by Johannesburg Water Environmental Section on

monthly basis.

6.3.1 Monthly compliance rating

A monthly compliance rating will be calculated for each Principal Contractor as per a formula determined
by Johannesburg Water SOC Ltd focussing on or incorporating outcomes of assurance (e.g., monthly
audit), operational assessments and other requirements, as necessary. Johannesburg Water SOC Ltd
reserves the right to adjust the monthly compliance calculation formula as and when required — each
revision of the monthly compliance calculation formula will be communicated to the Principal Contractor
before implementation (Each Principal Contractor is required to maintain a minimum compliance

rating of 93% (Ninety-Three Percent).

Table 5: Compliance Rating Protocol

Classification Scoring Classification description
Good Substantial compliance
Average Compliance status needs to be improved
Poor Methods to ensure compliance require substantial
improvement
Vv Methods to ensure compliance failed completely - no
ery poor X
system in place
6.3.2 Work Stoppage

Work stoppages will be identified for 2 (two) types of work stoppages to be implemented:

e Overall work stoppage — the Principal Contractor and its Contractors are not allowed to continue
with any type of construction / site work up until the work stoppage has been closed-out.

e Activity work stoppage — The Principal Contractor and its Contractors are not allowed to continue
with the specific activity / task / job up until the work stoppage has been closed-out (Overall work
stoppages will be issued where non-conformances are identified against the criteria in

Annexure C).
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6.4 Environmental Awareness Plan
OBJECTIVE: Ensure all operation personnel have the appropriate level of environmental awareness
and competence to ensure continued environmental due diligence and on-going minimisation of

environmental harm (Environmental Awareness Plan).

To achieve effective environmental management, it is important that Contractors and site employees
are aware of the responsibilities in terms of the relevant environmental legislation and the contents of
this EMP. Johannesburg Water is responsible for informing its employees and contractors
(transportation contractor) of their environmental obligations in terms of the environmental
specifications, and for ensuring that employees are adequately experienced and properly trained in
order to execute the works in a manner that will minimise environmental impacts. Johannesburg Water's
obligations in this regard include the following:

o Employees must have a basic understanding of the key environmental features of the depot and
its surrounding environment.

e Ensuring that a copy of the EMP is readily available on-site and that all site staff is aware of the
location and has access to the document.

e Employees must be familiar with the requirements of the EMP and the environmental
specifications as they apply to the operation of the facility.

e Ensuring that, prior to commencing any new site works, all employees have attended an
Environmental Awareness Training course. The course must provide the site staff with an
appreciation of the project's environmental requirements, and how they are to be implemented.

o Awareness of any other environmental matters, which are deemed to be necessary by the depot
manager.

o Ensure that construction workers have received basic training in environmental management,
including the storage and handling of hazardous substances, minimise of disturbance to
sensitive areas (wetland), management of waste and prevention of water pollution

e Records must be kept of those that have completed the relevant training.

e Training should be done either in a written or verbal format but must be in an appropriate format

and language for the receiving audience
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o Refresher sessions must be held to ensure the operating staffs are aware of their environmental
obligations.
Therefore, prior to the commencement of construction activities on site and before any person
commences with work on site thereafter, adequate environmental awareness and responsibility are to
be appropriately presented to all staff present onsite, clearly describing their obligations towards
environmental controls and methodologies in terms of this EMPr. This training and awareness will be

achieved in the following ways:

6.4.1 Environmental Awareness and Training
Environmental Awareness and Training must be undertaken by the Environmental Officer or SHE/ELO

and must take the form of an on-site talk and demonstration by the Environmental Officer before the
commencement of construction activities on site. A record of attendance of this training must be

maintained by the Environmental Liaison Officer/SHE Officer on site.

6.4.2 Formal Environmental Training

NB: JW must ensure that there is a budget allocated for environmental formal training in CAPEX projects
for the skills development of contractor staff, development of community where project is being
undertaken. The principal Contractor shall identify short courses and include them on the training matrix
that can be done on site during project duration. The following are some of the trainings that can be
done on site:

e 1S014001:2015 Environmental Management System Awareness
e Handling of beehives

e Snake awareness and handling

e Environmental legal Liability.

o Waste Management

e Environmental Site Representative

e Recycling

e Grass cutting training

The principal Contractor must ensure that they are appointing a registered company that meet all the
requirements and before appointment of service provider, the files shall be submitted to Environmental
Section for evaluation.
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6.4.3 Induction Training
Environmental induction training must be presented to all persons who are to work on the site, be it for

short or long durations. Contractors or Engineers staff, site staff, sub-contractors, or visitors to site. This
induction training should include discussing Johannesburg Water’'s environmental policy and values,
the function of the EMP and the importance and reasons for compliance to these. The induction training
must highlight overall dos and don’ts on site and clarify the repercussions of not complying with these.
The reporting procedure must be explained during the induction as well. Opportunity for questions and
clarifications must form part of this training. A record of attendance of this training must be maintained
by the SHE officer on site.

6.4.4 Toolbox Talks
Toolbox talks should be held on a scheduled and regular basis (at least once a month) where the

foreman/site supervision manager, environmental and safety representative and all employees on site
hold talks relating to environmental practices and safety awareness on site. These talks should also
include discussions on possible common incidents occurring on site and the prevention of reoccurrence

thereof. Records of attendance and the awareness talk subject must be kept on file.

6.5 Erosion Management Plan
The objective to control soil erosion from an ecological perspective is:
e To reduce the effects of raindrop splash erosion on exposed soil surfaces.
e To keep rainwater on the soil surface for as long as possible to increase the infiltration rate and
reduce surface runoff.
e To reduce the speed of surface runoff to reduce the erosion effect of the soil surface.
e To provide methods to retain soil, debris, seed banks and organic matter being carried away by
runoff.

e To improve water retention of the area (Coetzee, 2005).

a) Areas with a high soil erosion potential on the site
Areas identified as being of high soil erosion potential on the site include:

e Any areas without vegetation cover
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e Excavated areas

o Steep areas

¢ Areas which undergo overland flow of water.
e Areas close to water

e Irrigated areas

e Compacted areas

e Rivers

e Drainage lines

e Any areas where developments cause water flow to accelerate on a soil surface.

If any erosion features are present as a result of the activities mentioned above the ELO must:
Assess the situation.
e Take photographs of the soil degradation.
e Determine the cause of the soil erosion.
¢ Inform and show the relevant contractors the soil degradation.
e Inform the contractor that rehabilitation must take place and that the contractor is to implement
a rehabilitation method statement and management plan.
e Monitor that the contractor is taking action to stop the erosion and assist them where needed.
e The progress of the rehabilitation must be monitored weekly and recorded in the site diary.
e All actions with regards to the incidents must be reported on in the monthly Audit report.
e If the erosion incident has not been addressed by the contractor within 14 days of you reporting

it, the Johannesburg Water ‘s Environmental Section must be informed.

The contractor/ developer (with the EQ’s consultation) must:
e Select a system to treat the erosion
e Design the treatment system
e Implement the system
e Monitor the area to see if the system functions like it should, if it the system fails adapt or adjust

the system to ensure erosion is controlled.
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¢ Monitoring must continue until the area has been stabilized

b) General Erosion
The civil works contractor may use the following instruments to combat erosion when necessary:
¢ Reno matrices
e Slope attenuation
e Shade catches nets
e Mulching
o Hydro-seeding or transplanting
o Re-vegetating

¢ Tilling (roughing the surface)

¢) Erosion Management control measures

e Areas susceptible to erosion must be protected by appropriate measures and repair of any
damage caused by erosion due to construction activities must be undertaken as soon as
possible.

e Minimise erosion and sedimentation into water courses through effective stabilisation (gabions
and reno-mattresses) and re-vegetation of disturbed riverbanks (Refer to rehabilitation
specifications and erosion control measures below).

e Stabilisation of sandy, dispersive slopes or slopes steeper than 1:3 will be required. Ensure that
bare soil is covered, and hydro seeded to reduce topsoil loss.

e Ensure that all soil surfaces are protected by vegetation or a covering to avoid the surface being
eroded by wind or water.

e Ensure that heavy machinery don’t compact areas that are not meant to be compacted as this

will result in compacted hydrophobic, water repellent soils which increase the erosion potential

of the area.
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d) Surface water control measures

¢ Prevent the concentration or flow of surface water or storm water down cut or fill slopes or along
pipeline routes or roads and ensure measures to prevent erosion are in place prior to
construction.

e Storm water and any runoff generated by hard surfaces should be discharged into retention
swales or areas with rock riprap.

e These areas should be grassed with indigenous vegetation.

e These energy dissipation structures should be placed in a manner that flows are managed prior
to being discharged back into the natural water courses, thus not only preventing erosion, but
also supporting the maintenance of natural base flows within these systems, i.e., hydrological
regime (water quantity and quality) is maintained.

o Mitigate against siltation and sedimentation using the above-mentioned structures and ensure
that all structures do not cause erosion.

o Ensure that all storm water control features have soft engineered areas that attenuate flows,
allowing for water to percolate into the local aquifers.

¢ Minimise and restrict site clearing to areas required for construction purposes only and restrict
disturbance to adjacent undisturbed natural vegetation.

e Vegetation clearing should occur in parallel with the construction progress to minimize erosion
and/or run-off. Large tracts of bare soil will either cause dust pollution or quickly erode and then
cause sedimentation in the lower portions of the catchment.

e Minimise the diversion of flows into different catchments.

e If implementing dust control measures, prevent over-wetting, saturation and run-off that may
cause erosion and sedimentation.

e Water course (stream) crossings should not trap any run-off, thereby creating inundated areas,

but allow for free-flowing water courses.
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e) Environmental Incident/Accident

All environmental related incidents should be reported to environmental section. The ELO should
compile and keep an Incidents and Accidents Register on the file/book in which all environmental related
incidents and accidents are recorded, e.g., chemical spills, fires, accidents involving workers and
vehicles, etc.
The following information must be recorded in the Incidents Register:

e The name and contact details of the persons involved

e The person recording the incident

e The date and time of incident

e The nature, extent, and cause of the accident

o The name and contact details of any persons notified of the incident

e The actions taken to deal with the incident and whether the accident has been sufficiently

o Dealt with additional steps required to prevent recurrence of the incident.

7. RECORD KEEPING, COMPLIANCE AND PENALTIES

Various records will be kept on site for monitoring purposes these include but not limited to:

e Copy of Environmental Management Plan

e Approved Environmental Method Statements

e Environmental Authorisation

e Environmental induction attendance register

e Hazardous chemicals register

o \Waste disposals register and disposal certificates

o Oil/fuel spill register
Records of non-compliance shall also be kept on record and will include the nature and magnitude of
the non-compliance in a register, the action taken to discontinue the non-compliance, the action taken
to mitigate its effects and the results of the actions. External complaints received regarding activities on

the construction site pertaining to the environment shall be recorded in public complaints register and

ENVIRONMENTAL MANAGEMENT PLAN — JOHANNESBURG WATER SOC LTD Page Number
VOLUME 2.5 —=JANUARY 2022 REVISION 05 Page 93 of 105
DISCLAIMER

1.Should there be any other Environmental related activities issued as non-compliance during construction, the contractor is liable to comply with those
requirements

2.Should the contractor deviate from the conditions and requirements of the EMP and/or Environmental Authorisation (if applicable), the contractor is
liable for non-compliances, rectification and associated fines thereo’f:’age 265 0f 278

3. This EMP does not exempt the Contractor from complying with other relevant legislations related to the construction activities.



ENVIRONMENTAL MANAGEMENT
PLAN

Johurg

Jﬂhannesburg Water

a world clazs African city

the response noted with the date and action taken. This record shall be submitted with the monthly
reports and a verbal report given at the monthly site meetings. A score of 90% is required for the Monthly

Audit undertaken by the Johannesburg Water ‘s Environmental Officers.

8. DECOMMISSIONING

Objective
e To avoid and or minimise the potential environmental and social impacts associated with the
decommissioning phase
Mitigation Measures
Mitigation measures as detailed in the construction phase on the EMP regarding impacts on
flora, fauna, habitats, and wetlands would be applicable to this phase.
e Rehabilitation to be undertaken in terms of specifications outlined in the Rehabilitation section
of this EMP as well as in terms of any specific requirements applicable at the time.
e Johannesburg Water EO will need to supervise and monitor all decommissioning activities as
per the snag list.

o All disturbed areas should be rehabilitated closer to its original state and more.
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Retainable Annexure A (Ref: Annexure 5 of JW 6.4): Acknowledgement of EMP specification by

the Contractor.

Environmental Requirement for Contractors and Suppliers | Unique no JWEMP:122017

working for Johannesburg Capital Expenditure (CAPEX) projects | Revision no 00

I, the undersigned, hereby acknowledge that | have obtained copies of the following listed documentation and
confirm that | fully understand the contents thereof and the consequences of non-compliance. The Contractor
furthermore reiterates its commitment to compliance of the requirements contained within the following provided

documentation:

Name of the Contractor

Vendor Number

Project Number

Scope of Work

Declaration by Capital Expenditure Projects Contractor

e | undertake to adhere to the requirements as set out in:
- Johannesburg Water Environmental Management Plan and Waste Management Plan
- Environmental requirements for Contractors working on Capital Expenditure Projects

e | undertake to comply with all applicable environmental legal and other requirements.

e Undertake to comply with Johannesburg Water ‘s environmental standards, policies, and procedures
where applicable.

e | pledge to inform all staff of their role in managing environmental impacts on site.

e | am fully aware that incidents must be reported within 24 hours of occurrence.

e | pledge to always implement environmental best practice on site during the contract.

e | pledge that all non-conformances issued to us will be addressed promptly.
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i i e, hereby  acknowledge that | have obtained
copies of Johannesburg Water Environmental Management Plan and Waste Management Plan and confirm
that | fully understand the contents thereof and the consequences of non-compliance. The Contractor
furthermore reiterates their commitments to compliance of the requirements contained within the following

provided documentations and conform to all above mentioned requirements.

Signedat.......................................onthis ... Dayof ..o 20............

Contractor Reperesentative Name: Signature: Date:

Designation:

JW Project Engineer/Manger (Witness) | Signature: Date:

Name:
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Annexure B: Contractors Environmental File Evaluation Form

CONTRACTORS ENVIRONMENTAL FILE EVALUATION FORM

Jﬂhanﬂesburg Water A minimum score of 80% is required on all sections for the approval of the submitted Environmental file System. Failure to

achieve the required score will result in non-approval of the Environmental file, and the project will not commence prior file
a wesald chass Atiizan ety approval.

ENVIRONMENTAL SYSTEM EVALUATION OUTCOME

AVERAGE SCORE OBTAINED 0.00%
APPROVED/REJECTED

EVALUATED BY: REVIEWED BY: APPROVED/REJECTED BY: ACKNOWLEDGED BY:
DESIGNATION: DESIGNATION: DESIGNATION: DESIGNATION:
SIGNATURE: SIGNATURE: SIGNATURE: SIGNATURE:
DATE: DATE: DATE: DATE:
PROJECT DETAILS
Contract Number
Project Title
Name of Contractor
Is the project Construction activities/work (including site establishment) should ONLY commence
screened? YES/NO IF NO when after the project is Screened
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Specialist Studies/Report

Environmental Authorisation (If applicable)

Water Use
Licence /General
Authorisation  (If
applicable)
SCORE ANALYSIS
Satisfactory (Approved) Requirements have been met

0.00% Unsatisfactory (Not Approved) Requires substantial improvement / partially achieved
ENVIRONMENTAL REQUIRED DOCUMENTS
1 Copy EMP and signed acknowledgement letter for JW EMP 0
2 SHE/ELO appointment letter 0
3 Contractor Environmental Induction presentation 0
3 Environmental Toolbox talk and copy of attendance register template 0
5 Environmental Objective (Site specific) 0
6 Environmental Policy Statement 0
7 Registers 0
3 Legal Register (Site specific) 0
9 Environmental Aspect and Impact register (site specific) 0
10 Permit register 0
11 Non-Conformance Register 0
12 Waste register template 0
13 Complaint register 0
14 Incident register 0
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15 Method statement register 0
16 Hazardous substances register 0
17 Daily Environmental checklist/ weekly checklist and spill kit checklist 0
18 Spill kit checklist 0
19 Method statements or procedures 0
20 Document control procedure 0
21 Storm water management plan/ Erosion control 0
22 Alien invasive and weeds control plan 0
23 Hazardous Management Plan/ Procedure (i.e., handling of hazardous substances) 0
o4 Method statement for the activities to be undertake/ (include environmental aspects on the technical MS) 0
25 Waste management plan/ Method statement for waste management 0
26 Incident report template (Flash report/Investigation report) 0
3 Emergency Response Plan 0
28 Training Matrix 0
29 Dust Management Plan or Method Statement for dust suppression 0
30 Contractor Audit procedure/template 0
31 Rehabilitation Plan or Method Statement for Rehabilitation/Reinstatement 0
TOTAL 0
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Annexure C: Environmental Work instruction

ENVIRONMENTAL MANAGEMENT (EM) SITE INSTRUCTION

Johurg

Johannes burg Water

Document No: JW- EMS-HO—RO014

a weorid claps African ity

1. All JW rules and regulation including JW Environmental Management Plan and other applicable legislation, standard and by-laws
must be adhered to at all times.

2. Copies of Environmental Authorisation, Water Use License/General Authorization, Rehabilitation plan, EMP shall be kept on site
(where applicable).

3. Al JW sites must have waste bins, drip trays, spill kit and designated hazardous storage (where applicable).

4. Only registered Waste Service providers who comply with National Environmental Management Waste Act and Municipal By-laws

shall be appointed.

No burning or burying of waste is allowed on site.

The conservation of water and the use of energy efficiently shall be implemented in all JW sites.

The letter from City Parks for occupying the open space shall be received and kept in the file and if the land belongs to the private

owner, the copy of an agreement letter shall be kept in the file (where applicable).

8. The photos are taken before and during and after the project (where applicable).

9. The Environmental file must be approved before the commencement of works on site (where applicable).

10. The Environmental file will be kept on site all the times and shall be made available to competent authority and JW environme ntal
representative (where applicable).

11. Rehabilitation/ reinstatement of the site must be done as per the JW EMP, rehabilitation method statement.

12. The hazardous waste must only be stored not more than 90 days on site as per the legislation.

13. Only asbestos registered service providers shall be appointed to handle and dispose asbestos to registered landfill site.

14. No mixing of general and hazardous waste will be allowed.

15. No cutting of trees is allowed on site without permit.

16. If archaeological artefacts or anything of heritage importance are found at JW sites/ servitude Environmental Section must be
informed.

17. Everyone working within JW sites shall familiarize with the EMP requirements and other applicable JW environmental procedures.

18. All the environmental incidents shall be reported within 24 hours to JW environmental Section.

Noo
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19. Ensure that all JW employees and its service providers or suppliers receive environmental induction.

20. All work must be carried out under close supervision by the competent persons.

21. Repetitive findings or non-compliances shall be avoided.

22. Topsoil stockpile shall be protected by erosions control berms if it is exposed to a period of 14 days during wet season (where
applicable).

23. Only 150mm of topsoil shall be removed and stockpile at a height of not more than 1m.

24. All hazardous material must be stored on a bunded and ventilated storage, and MSDS must be available for all of them.

25. No painting or marking of natural features is allowed on site.

26. Pollution of the environment shall be prevented all the times.

27. No leaking mobile plant is allowed on site.

28. Dust control measures shall be implemented on site (where applicable).

29. No sewer spillage shall spill into the storm water or the watercourse.

30. All environmental related incidents and/or emergencies shall be investigated within 48 hours from the date of notice.

31. Killing of fauna and/or Avifauna is prohibited.

32. Alien invasive and weeds must be eradicated.

33. Fumigation shall be done by trained personnel that is registered with DAFF.

34. No smoking is allowed in restricted areas. All such areas are posted appropriately.

35. Personal protective equipment is required to be worn at all times in production areas.

36. Maintain good housekeeping in your work area.

37. Keep fire lanes, roadways, walkways, and aisles free and clear of material.

38. The use of unsafe or defective equipment or tools is not permitted.

39. A contractor or subcontractor shall leave no unused materials on site. At the completion of a project the contractor shall re move all
unused material and all waste shall be properly disposed of at a registered landfill site.

40. Any contractor or subcontractor found to be in violation of any EH&S rules can be ejected or escorted off premises if deemed
necessary.

41. This file shall be kept on site and will be available at all times to the JW Reps and authorities (upon request).

ACKNOWLEDGEMENT BY MANAGER/CONTRACTOR

l, the Manager/Contractor, do hereby declare that my site/company
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acknowledges having read and understood the conditions contained in this document and
furthermore, the employees agree to abide by these conditions.

CONTRACTOR/FACILITY REP. SIGNATURE DATE
Document No:
ENVIRONMENTAL SITE INSTRUCTION JW- EMS-HO— :
R014
Johannesburg Water
Name of Contractor/Facility S R e a
Responsible Manager/ Engineer
Project No. (where applicable): Date Issued: Date of Inspection:
Environmental Representative: Designation:
Should the responsible persons fail to comply with any term PROJECT DESCRIPTION
of this instruction, JW may demand compliance in writing
from the defaulting party. Should the defaulting party fail to
comply within the stipulated time frames, JW shall take the
necessary steps to remedy the situation.
Reference No. of Non-Conformances Action Required
EM-1.
EM-2.
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EM-3.

EM-4.

EM-5.

EM-6.

EM-7.

EM-8.

EM-9.

EM-10.

Received & Acknowledged by Signature Date

Responsible Manager/Contractor

Responsible Consultant (where applicable)

JW Environmental Representative

JW Project Inspector / Engineer (where

labplicable)
Contractor SHE/EL Officer (where applicable)
COMMENTS BY RESPONSIBLE MANAGER/ENGINEER: Target date for
corrections
Accepted/Acknowledged
by
Manager/Contractor
ENVIRONMENTAL MANAGEMENT PLAN — JOHANNESBURG WATER SOC LTD Page Number
VOLUME 2.5 —=JANUARY 2022 REVISION 05 Page 103 of 105
DISCLAIMER

1.Should there be any other Environmental related activities issued as non-compliance during construction, the contractor is liable to comply with those requirements

2.Should the contractor deviate from the conditions and requirements of the EMP and/or Environmental Autharisation (if applicable), the contractor is liable for non-compliances, rectification and associated
fines thereof Page 275 of 278

3. This EMP does not exempt the Contractor from complying with other relevant legislations related to the construction activities.



ENVIRONMENTAL MANAGEMENT
PLAN

a world class African city

COMMENTS BY CONTRACTOR (WHERE APPLICABLE): Follow up comments by
JW Environmental Representative
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Annexure D: Johannesburg Water General Surface Rehabilitation Specification

Johannesburg Water General Surface Rehabilitation Specification

Doc No: JW-EMS-CAPEX-

T040
Effective Date:14/9/2021
A B Cc D E=A*B*C*D
No. Description Unit Quantity Master Multiplication Weighting Amount
Rate factor factor 1 (Rands)
1 Rehabilitation Plan m2 0 10.05 1 1 0
Rehabilitation of disturbed area/s including roads (prepare the
2 ground/level profiling,soil surfaces including m2 0 22.05 1 1 0
2 Replacement/import of topsoil (if required) m2 0 22.05 1 1 0
3 P[anting of grass/hydroseeding (Including hydro seeding seed m2 0 2205 1 1 0
mix ratio).
Maintainance for 3 month (weed removal, replanting, soil
4 conditioner, erosion repairs ect.) m2 0 17.4 1 1 0
5 Rehabilitation close-out report m2 0 10.05 1 1 0
6 Bioremediation (process to be determined if required) m2 0 22.05 1 1 0
Sub Total 1 0
1 Preliminary and General 0 ‘"e'ght'"f’ factor 2 0
2 Contingencies 0 0
| Subtotal 2 0.00
| VAT (15%) | 0.00
| Grand Total | 0
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OCCUPATIONAL HEALTH & SAFETY (OHS) SPECIFICATION

PROJECT NUMBER: JW OPS 004/25R
( ( ; ‘ PROJECT LOCATION: VARIOUS LOCATIONS WITHIN THE CITY OF JOHANNESBURG
"/ PROJECT DESCR: HIRE/SUPPLY OF VACUUM TANKERS/HONEY SUCKERS FOR
Johannesburg Water '
DESLUDGING SERVICES ON AN “AS AND WHEN” REQUIRED BASIS
FOR A PERIOD OF THIRTY-SIX (36) MONTHS.

ANNEXURE 5:
JW 6.4 (RETURNABLE ANNEXURE A)
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