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SCM SUBMISSION: SPECIFICATION / SCOPE OF WORK   

  

  

PURPOSE OF SUBMISSION  

  

BID ESPECIFICATION – APPOINTMENT OF 2X CONTRACTORS FOR AS AND 
WHEN REQUIRED AT REAM PROPERTIES: ELECTRICAL REPAIRS AND 
MAINTENANCE IN THE SOUTH GAUTENG REGION.  
  

   

DESCRIPTION OF GOODS / SERVICES /  

WORK  

   

AS AND WHEN REQUIRED ELECTRICAL REPAIRS AND MAINTENANCE AT REAM 
PROPERTIES IN THE GAUTENG SOUTH TRAIN STATIONS.  
  

   

REQUEST FOR PROPOSAL NUMBER    

DIVISION  PRASA CRES  

USER DEPARTMENT  PRASA CRES FACILITIES (SGR)  

DATE SUBMITTED  

   

 MAY 2024  
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SPECIFICATION AS AND WHEN REQUIRED AT REAM PROPERTIES: ELECTRICAL REPAIRS AND 

MAINTENANCE SOUTH GAUTENG SOUTH STATIONS.  

  

1. SCOPE OF WORK  

  

1.1. The scope of the work / services to be provided by the contractor is as follows:  

▪ Carry out planned maintenance and corrective maintenance to electrical installations and 

infrastructure at various REAM Buildings and Offices.   

▪ The scope also includes a 24hr, Monday to Sunday emergency standby service as and when 

required by PRASA-CRES (FACILITIES).  

1.2. Contract duration will be for 12 months from the time of accepting the appointment.  

  

2. DEFINATIONS.  

  

2.1 PRASA-CRES: One of the subsidiaries of Passenger Rail Agency of South Africa (PRASA) group 

responsible for managing the property portfolio of the group and the maintenance thereof.  

2.2 Facilities Manager: A manager of PRASA-CRES responsible of building and infrastructure portfolio 

or any person authorised to act in that capacity.  

2.3 Normal Working Hours: in this contract normal working hours will be 07h00 to 17h00 Mondays 

to Fridays excluding public holidays and weekends.  

2.4 Contractor: Successful tender who is appointed by PRASA-CRES and will be responsible to carry 

out the works as per this specification.  

  

3. MAINTENANCE REFERENCES  

  

3.1. All electrical work will be in accordance with the following publications.  

  

▪ SABS 0142, SABS 1152, and SABS 0147 Code of Practices  

▪ OHS Act 85 of 1993 as amended and  

▪ Other applicable Municipal By-Laws and Regulations  
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4. MAINTENANCE  

   

4.1. All planned work will be carried out during normal working hours at the cost tendered for in the 

Bill of Quantities. Visits to the premises will be as scheduled for the contractor to carry out 

maintenance work as per the specification. Sites have visitors book which is to be properly 

completed by the Contractor on every visit and the reason for the visit recorded in the book.  

  

4.2. The Contractor shall produce and issue to PRASA-CRES a written report or service sheet of any 

testing, inspection, examination, investigation and/or assessment undertaken and execution of 

any repairs by the Contractor. Reports will highlight.  

  

• the type of work or service done  

• problems experienced  

• results of inspection   

• faults found and their priority thereof   

Quotations for any corrective work required shall be submitted to PRASA-CRES and on the 

approval of such quotations the Contractor will correct or repair accordingly.  

The contractor is expected to produce a job card and the job card must be signed by PRASA 

CRES supervisor.   

  

4.3. PRASA-CRES reserves the right to conduct an independent safety and quality audit to be carried 

out on the work completed by the contractor. The contractor shall provide his own quality 

controls to ensure compliance with the specifications and any changes to legislation or 

regulations applicable. Possible modernisation products to upgrade or to improve the reliability 

and performance of the installation will be brought to PRASA-CRES for consideration.  

  

5. Contract Performance   

5.1. The contractor will sign a service level agreement with the PRASA-CRES. The performance of 

the Contractor will be discussed on the monthly basis at meetings scheduled to sit at PRASA 

CRES offices. Performance Items to be discussed will include:   

▪ the number of breakdowns for specific period  
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▪ the turn around time to attend to emergency callouts  

▪ planned vs. actual progress  

▪ submission of reports, invoices and other administration duties ▪  payment of invoices  

  

5.2. Services Measure And Expectations  

  
Response Times for:  

  

- Emergencies – within 2hrs to determine the status of fault on site.  

  

- Urgent - within 3 hrs   

  

- Non-Urgent - within 12 hrs  

  

6. General Information  

6.1. The contract shall be registered with the ECB as laid down in the Electrical Installation 

Regulations of the Occupational Health and Safety Act 85/1993, clause 5.  

6.2. The electrical contractor shall be or have in his employment an accredited person. Proof 

must be supplied of the above requirements  

6.3. The Contractor must have the capacity to be able to work on more than one site at any given 

time.  

6.4. Where day to day repairs are to be undertaken, the Contractor shall first estimate the labor 

and material cost based on the schedule of prices, before proceeding with the job.  

6.5. All material removed to be returned to PRASA-CRES unless otherwise stated.  

6.6. Compliance certificates to be issued on completion of all new work done at no cost to 

PRASACRES. Compliance certificates required for existing installations to be priced out at the 

prescribed set rate.  

  

7. SAFETY AND PROVISION OF MATERIALS:  

7.1. The contractor is reponsible for supply of all material required to repair the faults as per job 

cards /work order.  

7.2. All material used shall be SABS approved.  
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7.3. The material item price shall be based on standard market related plus the percentage 

mark-up fee.  

7.4. Prasa Cres Maintenance Manager /Supervisor reserve the right to query price of any 

material that is on the material list. He /she may request that the contractor justifies a copy 

of the material purchased, invoices or actual quotes from reputable suppliers.  

7.4.1. All materials supplied and workmanship to meet the prescribed Statutory Requirements, 

including the Occupational Health and Safety Act of 1993.  

NB: The contractor material supplier must be reputable material supplier and only market 

related material prices will not be accepted by PRASA.   

  

7.5. Provision of a Safety File is a requirement and must be submitted prior to any work 

commences. The provisional amount of R6000.00 for a Safety File is included in the 

schedule of rates table, proof of cost will be required before the contract claim the 

amount.  

  

8. Quality Of Work and Workmanship:  

  

• Works with poor workmanship will not be signed off and PRASA Cres reserve the right to hold 

payments until satisfied with the quality of the works.   

  

9. Non-Compliance:  

  

• Safety – the contractor will always ensure that work is performed in accordance with all the 

prescribed legal prescripts.   

• NB: No work is to be done without approval of Safety File and valid signed site access 
certificate being issued to the contractor. No Contractor will be allowed on site without 
having attended the safety Induction training and proof is to be submitted to the Project 
Manager  

  

• Response time – if an appointed service provider as per the General provisions of the As and 
When fails to adhere to the priority levels as prescribed PRASA CRES Facilities department 
hereby reserves the right to penalise the service provider a penalty fee of 10% of the value of 
the work and if this provision is continually be violated the contract will be terminated.  

  

• Proof of Work done> the contractor will provide photos of before/during and after work 

completed with claim submitted . Photos can be submitted electronically.   

  

• Qualified personnel- It is a requirement that personnel performing/overseeing  works issued 

to the contractor be qualified in specific Trade.  
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10. Pre-qualification requirements  

If you do not submit the following documents/information, your submission will be disqualified 

automatically.  

• CIDB grade 3 (EB)/EP or higher  

• Valid COIDA  

  

11. MATERIAL LIST PRICING BILL  

  

ITEM  DESCRIPTION   
  

UNIT  RATE(Excl Vat)  

1.0  LIGHTING  
  

  

1.1  
LAMP  PL 9 COOL WHITE DULUX S 923  

TYPE OSRAM  Ea  

  

1.2  LAMP PL13 2PIN ENERGY SAVING  
Ea  

  

  

1.3  

LAMP PL18 4PIN ENERGY SAVING  

Ea.  

  

1.4  LAMP PL18 2PIN ENERGY SAVER  
Ea  

  

1.5  LAMP PL26, 2PIN ENERGY SAVING  
Ea  

  

1.6  LAMP 2 D 16 WATT OSRAM  
Ea  

  

1.7  LAMP 2 D 28 WATT  
Ea  

  

1.8  
LAMP.  70 W FOR ONE TYPE HS. SON-E    

230 V, 50HZ (INTERNAL IGNITOR)  Ea  

  

1.9  

LAMP, SODIUM VAPOUR. E40 BASE   400 

W HIGH PRESSURE, TUBULAR.  

230V. 47 MM DIA X 283 MM LONG.(  

55/32906-BAL)  Ea  

  

1.10  

LAMPS, SODIUM VAPOUR. E40 BASE,    

250 W HIGH PRESSURE, TUBULAR.  

UNIVERSAL BURNING 220V - 230V. 

USERS DESCRIPTION   47 MM DIA X 257 

MM LONG.   

Ea  
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1.11  

LAMPS, SODIUM VAPOUR. E27 BASE,   70 

W HIGH PRESSURE, ELLIPTICAL.  

INCORPORATING INTERNAL IGNITION  

DEVICE. UNIVERSAL BURNING 220 - 230V. 

USERS DESCRIPTION   71 MM DIA  

X 156 MM   
Ea  

  

 

1.12  
LAMP.  70 W FOR ONE TYPE HS. SON-E   

E-27  230 V, 50HZ (EXTERNAL IGNITOR)  Ea  

  

1.13  

LAMP, FLUORESCENT. 1,2 M LONG X 26  

MM DIA 36 W  COOL WHITE, SWITCH  

START  Ea  

  

1.14  

LAMP, FLUORESCENT 590 MM LONG X  

26 MM DIA 18 W ,WHITE, SWITCH  

START  
Ea  

  

1.15  

LAMP, FLUORESCENT.   1,5 M LONG X  

26 MM DIA.58 W  COOL WHITE,  

SWITCH START ONLY.  Ea  

  

1.16  
54 W T5 FLUORESCENT TUBE, 4100 LM,  

1200MM  

Ea    

1.17  
35 W T5 FLUORESCENT TUBE, 3300 LM,  

1450MM  

Ea    

1.18  
FLUORESCENT LAMP T5 28 WATT COOL  

WHITE 1150MM  

Ea    

1.19  
14 W T5 FLUORESCENT TUBE, 1100 LM,  

550MM,  

Ea    

1.20  18 W T8 LED 4 FOOT TUBE  Ea    
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1.21  

LAMPHOLDER. 250 V. BAYONET-CAP.  

B.22. BRASS, THREADED 20 MM FOR  

ELECTRICAL CONDUIT, WITH SHADE 

RING.   
Ea  

  

1.22  

LAMPHOLDER. 250 V, EDISON SCREW  

E.27, PORCELAIN, NON-SKIRTED,  

BATTEN TYPE, WITH A BASE AND  

MOUNTING FACILITIES ON THE  

OUTSIDE   Ea  

  

1.23  
LAMPHOLDER. 250 V,GOLIATH EDISON  

SCREW E40 PORCELAIN, NON-SKIRTED.   Ea  

  

 

1.24  

LAMPHOLDER.  250 V, BAYONET-CAP,  

B.22, BRASS, THREADED 1/2 (26 TPI),  

WITH SHADE RING,   Ea  

  

1.25  

LAMPHOLDER. 250 V, BAYONET-CAP,  

B.22, PORCELAIN, NON-SKIRTED, 

BATTEN TYPE.   
Ea  

  

1.26  

BALLAST FLUORESCENT 13 WATT FOR 1  

* PL/2D LAMP. HARPER NR. C31B1230  

OR SIMILAR. 0.17 AMPS. LOW POWER  

FACTOR  Ea  

  

1.27  
BALLAST FOR 2 x 1.200 METRE 36W  

230W ELECTRONIC INSTANT START  Ea  

  

1.28  

CAPACITOR FIXED, 250 VOLT AC. 50 

HZ.20 UF SUITABLE FOR 250 W. 

MERCURY VAPOUR AND 35/55 W. LOW 

PRESSURE SODIUM VAPOUR LAMPS.   

Ea  

  

1.29  

IGNITOR. FOR 250 & 400 WATT METAL  

HALIDE & HIGH PRESSURE SODIUM 

LAMPS UP TO 6A.   
Ea  
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1.29  160W SELF-BALLAST LAMPS   
Ea  

  

        

        

 2   

2.1  Cabtyre Cable 1.5mm sq.   /M    

2.2  Cabtyre Cable 2.5mm sq.   /M    

2.3  Suffix Cable 1.5mm sq.   /M    

2.4  Suffix Cable 2.5mm sq.   /M    

2.5  Suffix Cable 4mm sq.   /M    

2.6  Suffix Cable 6mm sq.   /M    

2.7  Wire GP Red 1;5mm  /M    

2.8  Wire GP Black 1;5mm  /M    

2.9  Wire GP Black 4mm  /M    

 

2.10  Wire GP Red 4mm  /M    

2.11  Wire GP Black 10mm  /M    

2.12  Wire GP Black 16mm  /M    

2.13  Wire GP Red 10mm  /M    

2.14  Wire GP Red 16mm  /M    

2.15  Flexible Cable (Welding Cable) 50 mm  /M    

2.16  Flexible Cable (Welding Cable) 70 mm  /M    

2.17  Flexible Cable (Welding Cable) 95 mm  /M    

2.18  Earth Wire Green  /M    

2.19  1.5 mm sq. x 4 Core PVC SWA PVC  /M    

2.20  2.5mm sq. x4Core PVC SWA PVC  /M    

2.21  10mm sq. x 4 Core PVC SWA PVC  /M    

2.22  16mm sq. x 4 Core PVC SWA PVC  /M    

2.23  25mm sq. x 4 Core PVC SWA PVC  /M    
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2.24  35mm sq. x 4 Core PVC SWA PVC  /M    

2.25  50mm sq. x 4 Core PVC SWA  /M    

2.26  70mm sq. x 4 Core PVC SWA PVC1KV  /M    

2.27  95mm sq. x 4 Core PVC SWAPVC 1KV  /M    

2.28  120mm sq. x 4 Core PVC SWA PVC 1KV   /M    

        

        

3   

3.1  box-20mm-1-way-galvanised  Ea.    

3.2  box-20mm-2-way-galvanised  Ea.    

3.3  box-20mm-3-way-galvanised  Ea.    

3.4  box-20mm-4-way-galvanised  Ea.    

3.5  box-side-entry-20mm-1-way-bosal  Ea.    

3.6  
box-side-entry-20mm-2-way-anglebosal  Ea.    

3.7  
box-side-entry-20mm-2-way-

throughbosal  

Ea.    

3.8  box-side-entry-20mm-3-way-bosal  Ea.    

 

3.9  box-side-entry-20mm-4-way-bosal  Ea.    

3.10  box-side-entry-25mm-1-way-bosal  Ea.    

3.11  
box-side-entry-25mm-2-way-anglebosal  Ea.    

3.12  
box-side-entry-25mm-2-way-

throughbosal  

Ea.    

3.13  box-side-entry-25mm-3-way-bosal  Ea.    

3.14  box-side-entry-25mm-4-way-bosal  Ea.    

3.15  male-adaptor-20mm-bosal  Ea.    
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3.16  male-adaptor-25mm-bosal  Ea.    

3.17  male-adaptor-32mm-bosal  Ea.    

3.18  male-adaptor-50mm-bosal  Ea.    

3.19  coupling-20mm-bosal  Ea.    

3.20  coupling-25mm-bosal  Ea.    

3.21  coupling-32mm-bosal  Ea.    

3.22  coupling-50mm-bosal  Ea.    

3.23  solid-bend-20mm-bosal  Ea.    

3.24  solid-bend-25mm-bosal  Ea.    

3.25  solid-bend-32mm-bosal  Ea.    

3.26  solid-bend-50mm-bosal  Ea.    

3.27  Bosal conduit 20mm -galvanised  /M    

3.28  Bosal conduit 32mm- galvanised  /M    

3.29  Bosal conduit 50mm- galvanised  /M    

        

        

4   

4.1  box-20mm-4-knock-out-pvc  Ea.    

4.2  conduit-box-20mm-y-box-pvc  Ea.    

4.3  conduit-box-20mm-u-box-pvc  Ea.    

4.4  conduit-box-20mm-pvc-angle-pvc  Ea.    

4.5  conduit-box-20mm-4-way-pvc  Ea.    

4.6  conduit-box-20mm-2-way-pvc  Ea.    

4.7  conduit-box-20mm-1-way-pvc  Ea.    

4.8  conduit-25mm-pvc  /M    

4.9  conduit-50mm-pvc  /M    

4.10  conduit-40mm-pvc  /M    

4.11  conduit-box-25mm-1-way-pvc  Ea.    
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4.12  conduit-box-25mm-2-way-pvc  Ea.    

4.13  conduit-box-lid-pvc  Ea.    

4.14  conduit-box-20mm-8-knock-out-pvc  Ea.    

4.15  conduit-box-25mm-4-way-pvc  Ea.    

4.16  flexible-sprague-25mm-pvc  Ea.    

4.17  flexible-sprague-20mm-pvc  Ea.    

4.18  compression-gland-pvc-no-1  Ea.    

4.19  push-on-gland-pvc-no-0  Ea.    

4.20  saddles-25mm-pvc  Ea.    

4.21  25mm-spacer-bar-saddles-pvc  Ea.    

4.22  20mm-spacer-bar-saddles-pvc  Ea.    

4.23  compression-gland-pvc-no-2  Ea.    

4.24  compression-gland-pvc-no-0  Ea.    

4.25  female-adaptor-20mm-pvc  Ea.    

4.26  push-on-gland-pvc-no-1  Ea.    

        

5    

5.1  
110mm HDPE double wall corrugated 

coil  

/M    

        

6    

6.1  400 WATT, 41.08(VMP) SOLAR PANEL,  

MONO CELL  Ea  

  

6.2  24V Lithium Ion Battery Ea    

6.3  3500W Hybrid Solar Inverter Ea    
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12. Pricing Schedule : Electrical Maintenance Work Rates  

Item  Description  Unit  
Estimated 

Quantity  

Rate (Excl. 

VAT)  

Amount  

(Excl. VAT)  

1  
Provisional Sum for Approval of Safety 

File as per Annexure 1  
Sum  Value/Amount   R      6 000.00  R      6 000.00  

2  Provisional Sum (Material)   
  

Material   
Sum  Value/Amount   R 300 000.00  R 300 000.00 

3  
Percentage mark-up for 

materials not listed   
Material   %  R 300 000.00                    %   R   

4  
The Service Provider is to 
tender their total cost per 
hour on site per qualified 
Artisan and an assistant to 
perform service and 
repairs during Normal 
working hours (07:00 –  
17:00).   

Artisan   Rate/hour  1 hour   R    R   

5  
General 

Worker   
Rate/hour  

1 hour  

 R    R   

6  

The Service Provider is to 
tender their total cost per 
hour on site per qualified 
Artisan and an assistant to 
perform service and 
repairs during After 
working hours and  
Saturdays (17:00 – 07:00).   

Artisan   Rate/hour  

1 hour  

 R    R   

7  
General 

Worker   
Rate/hour  

1 hour  

 R    R  

8  
The Service Provider is to 

tender their total cost per 

hour on site per qualified 

Artisan and an assistant to 

perform service and 

repairs during Sunday and 

Public Holiday.   

Artisan   Rate/hour  
1 hour  

 R    R   

9  
General 

Worker   
Rate/hour  

1 hour  

 R    R   

10  
Call-out rate (only when 

there is no fault found)  
  Sum  1   R    R   

11  Travel cost   
  

Rate/ km  
1 km 

 R    R   

12  

Percentage markup for the 
hire or use of his own 
specialized equipment 
(Proof of cost per/hr must 
be submitted with  
invoices)  

  

  

%  R 50 000.00                     %   R   
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Total (Excl. VAT):    
 R                        

  

  

    

15% VAT:  R  

Total (Incl. VAT):  R  

  

ANNEXURE 1: FINAL SUMMARY  

  

As and When Electrical Maintenance in Gauteng East Region  

  

  STATION NAME  PAGE  AMOUNT  

  

1  

  

Material List  

  

6 to 11  

  

R                           -  

  

2  

  

  

Pricing Schedule: Electrical Maintenance  

Work Rates  

  

  

12  

  

  

R                           -  

  

  

  

  

  

  

SUB TOTAL  

  

R                           -  

  

  

  

  

  

  

  

ADD VAT @ 15%  

  

  

R                           -  

  

    TOTAL  R                           -  
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ANNEXURE 1: Health Safety Requirements Template For Issuing of Site Access  

  

CONTRACTOR SAFETY FILE CONTENTS LIST  

The purpose of this checklist is to guide the contractors and their sub-contractors as to what 

documents are required for them to prepare a safety file that must be issues to PRASA Cres Regional 

Departments or Head Office for evaluation before a site access is issued.  

  

This checklist was revised to cater for COVID 19 requirements as per RSA Government Disaster 

Management Act as amended and its Regulations.  

  

Human Coronaviruses are common throughout the world. There are many different coronaviruses 

identified in animals but only a small number of these can cause disease in humans.  

On 7 January 2020, ‘Severe Acute Respiratory Syndrome Coronavirus 2’ (SARS-CoV-2) was confirmed 

as the causative agent of ‘Coronavirus Disease 2019’ or COVID-19. The majority of the case-patients 

initially identified were dealers and vendors at a seafood, poultry and live wildlife market in China.  

Since then, the virus has spread to more than 100 countries, including South Africa.  

The spread of the disease is thought to happen mainly via respiratory droplets produced when an 

infected person coughs or sneezes, similar to how influenza and other respiratory pathogens spread. 

Thus far, the majority of cases have occurred in people with close physical contact to cases and 

healthcare workers caring for patients with COVID-19.  

Current symptoms reported for patients with COVID-19 have included mild to severe respiratory 

illness with cough, sore throat, shortness of breath or fever.  

The complete clinical picture with regard to COVID-19 is still not fully clear. Reported illnesses have 

ranged from infected people with little to no symptoms to people being severely ill and dying.  
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Name of the Contractor:   

  

Project:   

  

Safety File Assessor and Date:   

  

  

#  

  

Requirement(s)  

  

  

Compliance Status  

(Yes / No)  

  

  

Comment(s)  

1  Scope of works and Project Duration     

2  Notification to DOL (If applicable and as 

defined in the 2014 Construction  

Regulations)  

    

3  Registration of the project with DOL for the 

construction permit if the total project 

value is more than R45 Million   

(If applicable and as defined in the 2014  

Construction Regulations)  

    

4  Valid Letter of Good Standing       

  

5  

Employee List and Certified Copies of their  

Identity Documents (RSA Citizens) or  

Passports or Work Permits for foreign 

Nationals (Employee register); Home 

address; Contact Numbers; Residential  

Address; Name of Next of kin with  

Contacts  

(Very critical issue for contact tracing)  
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6  Approved Organizational Structure        

7  Approved S/HE Policy       

 

  

#  

  

Requirement(s)  

  

  

Compliance Status  

(Yes / No)  

  

  

Comment(s)  

8  Approved COVID 19 Policy / Declaration      

9  Approved S/HE Plan       

10  

  

Risk Assessments for the projects as per 

project scope approved by the Risk 

Assessor and they should cover COVID 19 

related risk and mitigation measures.  

    

11  Proof of medical fitness of employees who 

will be working on the project and they 

should be from the Occupational Health 

Practitioner not a General Practitioner.   

• Protocols for dealing with COVID 

19 positive cases.  

• Screening of contractors 

employees including subcontractor  

• The type of thermometer that will 

be utilised and its calibration 

status.  
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12  Statutory Appointments including 

competency certificates and CVs e.g. 

COVID 19 Compliance Officer; First Aider 

and etc   

(Signed by the appointer and accepted by 

appointee’s include CV’s and competency 

certificates)   

    

13  Tool inspections Checklists and Register      

 

  

#  

  

Requirement(s)  

  

  

Compliance Status  

(Yes / No)  

  

  

Comment(s)  

14  PPE Matrix and Records include COVID 19 

PPE Requirements and list of the PPE to be 

provided.  

    

15  Safe Working Procedures or Method 

Statements Including COVID-19 control 

measures. A list of the documents required 

here is identified as a minimum  

- Waste management protocol on 

how COVID 19 related waste will 

be managed.  

- Incident reporting procedure.  

- Emergency procedure.  

- COVID 19 case handling.  

    

  

16  

Tool box Talks Templates to include COVID 

19 information for awareness purposes.  

Include induction material covering COVID  

19  
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17  Equipment Maintenance (Calibrations,  

Safe Working load certificates and 

Decontamination or Sanitation Records 

etc) if applicable   

    

18  Chemicals substances list; MSDSs for 

chemicals to be used (14 point format) 

including Proof of training on MSDS if 

applicable.  

    

19  Excavation plan (when applicable)      

20  Scaffolding plan (when applicable)      

  

#  

  

Requirement(s)  

  

  

Compliance Status  

(Yes / No)  

  

  

Comment(s)  

21  Declaration of Sub-contractors (when 

applicable)  

    

22  Proof of Third Party Liability Cover       

  Conclusion / Statement of Compliance    

  

 

  


