
1,0
The Contractor shall establish the site camp and maintain throughtout the 

construction period and allow for removal of such upon completion of works

1,1 Office and Meeting Room complete as per P & G's Guideline sum 1 -R                  -R                     

1,2 Sanitation sum 1 -R                  -R                     

1,3 Electricity sum 1 -R                  -R                     

1,4 Construction Signboard sum 1 -R                     

2,0 Safety & Health, Environmental 

2,1 Compliance with OG & S Act & Construction Regulations sum 1 -R                     

3,0 Comply, maintain all insurance and statutory contributions, etc.

3,1

Allowance to comply, maintain all insurance and statutory constructions, etc. 

(This lump sum shall be devided and paid in accordance to the number of 

months allocated to the project)

sum 1 -R                     

1,0 Maintain site office and meeting room complete as per P & G's guideline Month 3 -R                  -R                     

2,0 Water Month 3 -R                  -R                     

3,0 Sanitation (Services) Month 3 -R                  -R                     

4,0 Electricity Month 3 -R                  -R                     

5,0 Site De-Establishment sum 1 -R                     

6,0
Supply or hire specialist equipment for the detection of underground services 

over and above services detected in the drawings 
sum 1 -R                     

7,0 Security on site Month 3 -R                  -R                     

8,0 Supervision of the works Month 3 -R                     

9,0 Community Liason Officer Month 3 -R                     

10,0 Environmenta Officer Month 3 -R                     

11,0 Quality Officer Month 3 -R                     

12,0 Safety Officer Month 3 -R                     

-R                     

BILL 01: A Proposed Storage House Project at Randwater Central Depot - Preliminary and General

FIXED CHARGE ITEMS

TIME RELATED ITEMS

Item Description MoU Qty Rate Total



1,0 SITE PREPARATION & EARTHWORK

1,1 Site clearance and topsoil removal sum 1 -R                

1,2 Formation compaction to subgrade (including watering and compaction sum 1 -R                

1,3 G5 Subbase - 300mm thick (2 layers of 150mm) m
3 96 -R                

1,4 Blinding concrete - 30mm over the entire area m
3 10 -R                

1,5 DPC - heavy duty plastic membrane (laid over the building) sum 1 -R                

2,0 FOUNDATIONS & RC PILLARS

2,1 RC pillars - (300 x 300 x 700) includes reinforcement, formwork and concrete no 22 -R                

2,2 Steel poles (supply, galvanized/paint, installation & leveling) - 500mm no 22 -R                

3,0 CONCRETE FLOOR SLAB

3,1 Concrete floor slab - 200mm thick on DPC m3 64 -R                

4,0 MASONRY & WALLS 

4,1 Concrete block wall - 4 courses (0.8m high) around perimeter - measured as m2 68 -R                

5,0 DOORS & OPENINGS

5,1 Sliding steel doors (sized for each compartment) no 4 -R                

6,0 ROOFING & RAINWATER GOODS

6,1 Roof covering, purlins/trusses, insulation (if any) and rainwater goods - roof m2 320 -R                

7,0 EXTERNAL CLADDING (LOUVRES) & INTERNAL PARTITIONS 

7,1 External metal sheet louvre cladding above block wall to top of poles m2 270 -R                

7,2 Internal wire-mesh partitions (3 partitions x 10.0m long x 3.2m high) m2 96 -R                

8,0 FLOOR FINISH

8,1 Final rough wooden floated floor screed 30mm over the entire slab area m2 320 -R                

9,0 STORMWATER & DRAINAGE 

9,1 Drainage and stormwater control around structure - gullies, channel, sum 1 -R                

-R                   

BILL 02: A Proposed Storage House at Randwater Central Depot - Construction

SN Description MoU Qty Rate Total



1 BILL 01   :    Prelimenary and Genarals -R                                           

2
BILL 02   :   Construction of the Proposed New Storage House at Randwater 

central depot -R                                           

-R                                           

-R                                           

-R                                           

VAT (15%)

Gross Total Inclusive

SUMMARY: THE GROSS TOTAL COST OF THE NEW STORAGE HOUSE CONSTRUCTION

A Proposed New Storage House at Randwater central Depot 

Page No Description Amount

Sub Total 01 


