BID ADVERTISEMENT FORM

Bid description

SUPPLY AND DELIVERY OF DRINKING WATER FOR 36

. MONTHS TERM CONTRACT
Bid number DBN21/08/03 ( Cost of document R200)
Name of institution Public Works
“Tender Type o
| (RFQ/RFP/RFI) R
| Province / Natlonal National
| The place where goods, o
works ar services are DCS : POMOROY PRISON
required = { _
Opening date 210 |2 | 1 ‘ 0 ‘ 8 |1 | 3 7:30am
- —
Closing date and time 2 ‘ 021 '| 0l9 o ‘ 8 11:00am
o Private Bag X 54315
Durban
Postal address 4000
" Outside Room 5, SCM banking hall/
Tender Box Hall, Cnr Dr Pixley KaSeme
Physical address (West Street) and Samora Machel (
| Alfwal Street] in Durban o
Tel 031-314 7362
Fax -
Contact person Name Mr. Sipho Mbele
email Sipho.mbele@dpw.gov.za
“Tel 031-314 7362 /079 5341391
. Outside Room 5, SCM banking hall / Tender Box Hall, Cnr Dr
Wh_ere bids should be Pixley KaSeme (West) and Samora Machel ( Aliwal) Street in
| delivered
Durban
Category (refer to annexure A) Goods and Services
Sector Goods and Services
Reglon KZN
Yes / No No
o
Compulsory briefing ! Date n/a -
session/site visit Time n/a
Venue n/a




| Tender documents obtainable for free from

, Link | http://www.publicworks.zov.za

ANNEXURE A: COMMODITY CATEGORIES

e ACCOMMODATION, Leasing of
e AUDIO VISUAL EQUIPMENT
o BUILDING MATERIAL
e CHEMICALS: Agricultural/Forestry/Laboratory/ Water Care
¢ CLOTHING/TEXTILES
e COMPUTER EQUIPMENT
s COMPUTER SOFTWARE
e ELECTRICAL EQUIPMENT
e ELECTRONIC EQUIPMENT
e FURNITURE
¢ GENERAL
o MEDICAL
e OFFICE EQUIPMENT: Labour-saving devices
e PERISHABLE PROVISIONS
¢ STATIONERY/PRINTING
» STEEL
e TIMBER
e VEHICLE (all types)
o  WORKSHOP EQUIPMENT
SERVICES

o BUILDING

e CIVIL

e ELECTRICAL

» FUNCTIONAL (including cleaning/security services)
s GENERAL

¢ MAINTENANCE (Electrical, mechanical equipment and plumbing)
e MECHANICAL

o PROFESSIONAL

e REPAIR AND MAINTENANCE OF VEHICLES

o TRANSPORT

e OTHER

[Essnunes == ===t SDIDADVERTISEMERT: ROAMY-C =0 FURE) _8 oo L mpf IS




YOU ARE HEREBY INVITED TO BID TO THE GOVERNMENT OF THE REPUBLIC OF SOUTH AFRICA
PLEASE TAKE NOTE BID NUMBER: DBN21/08/03
ADVERT DATE: 13 AUGUST 2021

CLOSING TIME: 11:00 CLOSING DATE: 08 SEPTEMBER 2021
BID/QUOTE PRICE: R200.00

BIDS RECEIVED AFTER THE CLOSING TIME AND DATE ARE LATE AND WILL, AS A RULE NOT BE
ACCEPTED FOR CONSIDERATION

The Tax Clearance Certificate for Bid Purposes from the Receiver of Revenue and the Invitation to
Bid: PA-32 must be completed and signed in the original that is in ink. Forms with photocopied
signatures or other such reproduction of signatures may be rejected.

BID DOCUMENTS MAY BE POSTED TO

A
BID SECTION : L
DEPARTMENT OF PUBLIC WORKS I
Private Bag X 54315 = ! C— S—
DURBAN WEST | XV STREET
L

4000 |
ATTENTION: BID SECTION: ROOM NO. 5
( ACCESS IMMEDIATELY NEXT TO MAIN ENTRANCE & DEPARTMENT

SECURITY CONTROL TO PROCUREMENT BANKING HALL) S OF PUBLIC
T WORKS
Bijd documents that are posted must reach the Department of Public R
Works before 11:00 on the closing date of the bid/quote. | E
OR E |
THE BID DOCUMENTS MAY BE DEPOSITED IN A BID BOX ' PINE T ' STREET N

OUTSIDE ROOM NO. 5, AT SCM BANKING HALL/TENDER BOX
HALL, CNR WEST (DR PIXLEY KASEME) AND ALIWAL (SAMORA |
MACHEL) STREETS, DURBAN

Technical enquiries: Mr. Sipho Mbele 031314 7362 /079 534 1391

Administrative Enquiries: Ms Sibongile Shangase at (031 314 7323) /Ms Senzeni Masondo at (031 314 7078)

The Durban Regional Office of the Department of Public Works is open Mondays to
Fridays: 07:30 — 12:45 / 13:30 - 16:00.

For Tender purchasing cashier’s office is open Mondays to Fridays: 07:30 — 12:45/
13:30 — 14:00.

NB.: Late Bids/Quotes will, as a rule will NOT be accepted for consideration.

Bidders should ensure that bids are delivered timeously to the correct address.

SUBMIT ALL BIDS ON THE OFFICIAL FORMS - DO NOT RETYPE.

Bids by telegram, facsimile or other similar apparatus will not be accepted for consideration.

SUBMIT EACH BID IN A SEPARATE SEALED ENVELOPE WITH BID/QUOTEN UMBER &
CLOSING DATE CLEARLY MARKED.

The Government Tender Bulletin is available on the Internet on the following web sites:

1. http://www.treasury.gov.za
I Tip: T www.gov.Zi/bids
Map DRO Nov 2005




S A List of Returnable Documents: PA-09 {(GS)

REPLEILIC OP SOUTH AFRICA
PA-09 (GS): LIST OF RETURNABLE DOCUMENTS
‘ Project title: | Client: DCS, Pomoroy Prison: Supply and deliver domestic water at the
! ' institution for thirty six {36) months. Deliver 18 000L every«iay
| Project Leader: Sipho T. Mbhele Bid / Quote no: | DBN21/08/03

1. THE BIDDER MUST COMPLETE THE FOLLOWING RETUNABLE DOCUMENTS:
(Bidders may use the “Retumable document” column to confirn documents have been completed and refumed by

inserting a lick)
_Bid Document N_ame: K N"F',':;:;:Of ggtcl:lr:;:l::
PA 32 03 Pages X
EM o 04 Pages . ) IZI_ o
PA 10 18 Pages X
PA 11 R 04 Pages X |
PA14 01 Pages X
' PA15.1 ) 02 Pages X
PA152 - 02 Pages X |
'PA153 | o3pages X
m@ 06 Pages
PA29 N 04 Pages X
| PA 40 - - 02 Pages |
| Scope of work 02 Pages X
Occupation;Health and Safety Bl 42 Pages _IZI ]
| ;i?;tltzr}i cﬁdZ%gr:llgn;ig safety specifications for all construction 09 Pages ¢
Pages O
a Pages ' O R
Pages O
) R Pages O
- .  Peges | O
Pages O
Pages O :
Pages O
- N Pages O
o Pages B O
o Pages | T:I
|
!_ ~ Name of Bidder | Signature ~ Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1
For Internal & Extarnal Use Effective date 1 September 2005 Version:1.0



% Depurimant:
. Publio Werle ard Infreslnituts
MIPSLIC OF BOUTH AFRICA

Invitation to Bid: PA-32

PART A
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)

| BID NUMBER: 1)BN21/08/03

SSupmmberZOZI‘ | CLOSING TIME: | |1 00

| CLOSING DATE:

DESCRIPTION | (36) months Deliver 18 000L everyday

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (DPW04.1 GS or DPW(04.2 GS). |

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX

SITUATED AT (STREET ADDRESS)

ORPOSTEDTO:

“SUPPLIER INFORMATION

NAME OF BIDDER o
POSTAL ADDRESS -

| STREET ADDRESS B i
TELEPHONE NUMBER | CODE NUMBER
CELLPHONE NUMBER

| FACSIMILE NUMBER CODE | NUMBER

| E-MAIL ADDRESS —
VAT REGISTRATION NUMBER . o _

1 - TCSPIN: | |OR | CSDNo: | -
B-BBEE STATUS LEVEL VERIFICATION | [ Yes | B-BBEE STATUS | [ | Yes
CERTIFICATE LEVEL SWORN
[TICK APPLICABLE BOX] ["INo AFFIDAVIT [1No

IF YES, WHO WAS THE CERTIFICATE
ISSUED BY?

AN ACCOUNTING OFFICER AS
CONTEMPLATED IN THE CLOSE
CORPORATION ACT (CCA) AND NAME
THE APPLICABLE IN THE TICK BOX

AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION
[ ACT (CCAl

| A VERFFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN
ACCREDITATION SYSTEM (SANAS)

] A REGISTERED AUDITOR
NAME:

' [A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE ACCREDITED Cves [CONe | AREYOUAFOREIGN | [JYes CINo
REPRESENTATIVE IN SOUTH AFRICA BASED SUPPLIER FOR
FOR THE GOODS /SERVICES WORKS THE GOODS /SERVICES | [IF YES ANSWER PART B:3
OFFERED? [IF YES ENCLOSE PROOF) /WORKS OFFERED? BELOW]
| SIBNATUREOFBIDDER | ccocncissssmiisssssiens: DATE
CAPACITY UNDER WHICH THIS BID IS
SIGNED (Attach proof of authority to sign
| this bld; e.0. resolution of directors, etc.)
TOTAL BID PRICE {1ALL
TOTAL NUMBER OF ITEMS OFFERED APPLICABLE TAXES)
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
DEPARTMENT/ PUBLIC ENTITY | CONTACT PERSON |
CONTACT PERSON - | TELEPHONE NUMBER |
'TELEPHONE NUMBER FACSIMILE NUMBER |
Page 10of3

Any referance to words “Bid" or Bidder” hereln andfor in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tendarer”. THIS

FORM I8 ALIGNED TO SBD1

Effrumbliin dada Awns=l 240

Viarslsan. 4 7



Invitation to Bid: PA-32

bl veoeks
& Indrasiruciura

Degarunent:
111 Publis Works and Infresruohre

_ Nor PEPUGLE OF SOUTHAMREA — — S S i =

| FACSIMILENUMBER [ |EMALADDRESS | B

. E-MAIL ADDRESS | - - - -
PART B

TERMS AND CONDITIONS FOR BIDDING
BID SUBMISSION:

1. BID:
11, BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

1.2, ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION NAMELY: (
BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND BANKING
INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED
TO BIDDING INSTITUTION.

1.4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID
DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING INSTITUTION.

1.5. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER

~ LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

21 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

92 BIDDERSARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TOENABLE THE
ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

23  APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION,
TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

25 INBIDS WHERE CONSORTIA/ JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE
PROOF OF TCS/PIN/CSD NUMBER.

26 WHERE NOTCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER

MUST BE PROVIDED.
3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
34. 1S THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? 3 yes [ONoO
3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? ] yes [CINO
3.3, DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] yes [ONO
34. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? [ yes (ONO

IF THE ANSWER IS "NO" TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS / TAX
COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. |

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. AN ORIGINAL OR CERTIFIED
COPY OF THE B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR
PREFERENCE POINTS FOR B-BBEE.

Note Well:
a) In respect of non VAT vendors the blddera may not increase the bid price under Section 67{1) of the Value Added Tax Act of 1891 where
the relevant transaction would bacome subjact to VAT by reason of the umover threshold belng exceeded and the bidder becomes lieble ‘

for VAT.
b) AN delivery costs must be Included In the bid prics, for delivery at the prescribed destination.
¢) The prica that appears on thie form is the one that will be considered for acceptance as s firm and final offer.
d) The grand fotal in the pricing schedule{s), Inclusive of VAT, attached 1o the bid offer must correlate and be transferred to this form (PA32). J

e) Where there are inconsistencles between the grand total price offer In the pricing schedule(g) and the PA32 price offer, the price offer on
the PA32 shall prevall and deemed to be firm and final. No further corespondence shall be entered into In this regard.

Page2of 3
Any referenca to words “Bid" or Bldder® hereln and/or I any other documentation shall be construed to have the same meaning as the words “Tender" of *Tenderer”. THIS
FORM IS ALIGNED TO SBD1
—rr_ il i deda Anddl AN Verslon: 1.7



Invitation to Bid: PA-32

2 puble wotks
& dravruniv v

LE)  Rimieiic or soum APRA
1 All applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and

skills development levies

Page30f3
“Tendere:”. THIS

ndior In any other documentation shall be construed lo have the same meaning as the words “Ternxer” of
Verslon; 1.7

Any reference to words “Bid" or Bldder" hereln a
FORM IS ALIGNED TO SBD1
Effactive date April 2018
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Notice and invitation to Bid: PA-04 (GS)

PA-04 (GS): NOTICE AND INVITATION TO BID

THE DEPARTMENT OF PUBLIC WORKS INVITES BIDDERS FOR THE PROVISIO Supply and deliver
purified drinking water at the Institution for thirty six (36) months. N OF

Projact title: Client: DCS, Pomoroy Prison: Supply and dellver purified drinking water at
) the Institution for thirty six (36) months. Dellver 18 000L everyday
| Bld no: DBN21/08/03
Advertising date: 13 August 2021 Closing date: | 08 September 2021
l Closing time: 11:00 Validity perlod: ‘ 60 days

Only bidders who are responsive to the following responsiveness criteria are eligible to submit bids:

2 Bid offer must be properly received on the bld closing date and time specified on the Invitation, fully
I | completed and signed In ink. =
[ Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the Legal Entlty, or consortium /
X joint venture, authorising a dedicated person(s) to sign documents on behailf of the firm / consortium / jolnt
- venture. - - .
= Submission of other compuilsory retumable schedules / documents as per {(PA-08 (GS)): List of retumable |
| documents. —
X Submission of (PA-11): Declaration of Interest and Bidder's Past Supply Chain Management Practices
(| Submission of (PA-29): Certificate of Independent Bid Determination.
Registration on National Treasury’s Central Supplier Database (CSD)
X Submission of a Certified Valid Driver's License, Minimimum Code C1/ 10 or Above
Use of correction fluid Is prohibited
X Compliance with Pre-qualification criterla for Preferential Procurement ( tem 6.2 must be completed )
O Compliance to Local Production and Content requirements as per PA36 and Annexure C
Submission of a Certifiad Valid Professlonal Driving Permit {PDP) issued by the Dept. of Transport.
[ | Submission for Water Tanker Truck: o
Proof of Ownership: Log book or Motor Vehicle Licence in a Company name or Owner's name, Or |
An Intent to Hire from a Hiring Company indicating the availailiby of a truck for the duration of a contract,
| {Subject to Verification|. —

Submission of original swom affidavit BBBEE certificate attested by the commisloner of caths or valid
SANAS approved BBBEE certificate [to be verified]

Bidder/s must be registered for Workman's Compensation and Submit Valid Letter of Good

| Standing (COIDA) from Dept. of Labour and other approved entities Relevant to this Service |

Tenderer must comply with the Pre-qualification criterila for Preferential
Procurement listed below

] A tenderer having stipulated minimum B-BBEE status level of contributor:
XLevel 1
or
CLevel 2
or
[ClLevel 3

1= | An EME or QSE i}
Ll A tenderer subcontracting a minimum of 30% to:

Any reference to words "Bld” or Bldder* hersin and/or In any cther documentation shall be construed to have the same meaning as the
words “Tendaer” or “Tenderar". Page 1 of 4
Ear Inbnemal B Eviarnal | lea Effartua Aata Anril 2N18 Varzinn: 2.2



e etk B Lo Notice andInvitation to Bid: PA-04 (GS)

Werid
AEPUBLIC OF SOUTH AFRICA

| [_|An EME or QSE which is at least 51% owned by black people
] An EME or QSE which is at least 51% owned by black people who are youth
[CJAn EME or QSE which is at least 51% owned by black people who are women
[CJAn EME or QSE which is at least 51% owned by black people with disabilities
[(]JAn EME or QSE which is at least 51% owned by black people fiving in rural or |
underdeveloped areas or townships
[JA co-operative which is at least 51% owned by black people
[JAn EME or QSE which is at least 51% owned by black people who are Military
veterans
' CJAn EME or QSE;

This bid will be evaluated according to the preferential procurement model in the PPPFA:
(Tick applicable preference point scoring system)

[] 80/20 Preference points | |_| 90/10 Preference points scoring | [_| Elther 80/20 or 90/10 Preference points
scoring sysiem 0 system scoring system
In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to
determine the applicable preference point system.

Note: Functionality will be applied as a prequalification criterion. Such criteria is used to establish minimum
requirements where afler bids will be evaluated solely on the basis of price and preference.

Minimum functionality score to qualify for further evaluation: 75
Functlonality criterla: Weighting factor:
EXPERIENCE:

EXPERIENCE IN SUCCESSFULLY COMPLETED PROJECTS IN WATER DELIVERY

SERVICE:

R751 000.00 AND ABOVE = 60 POINTS

R501 000.00 TO R750 000.00 = 40 POINTS 60

R250 000.00 TO R500 000.00 = 20 POINTS

BIDDER/S TO SUBMIT APPOINTMENT LETTER/S OR AWARD LETTER/S
CONFIRMING WATER DELIVERY SERVICE EXPERIENCE CONFIRMING THE VALUE
OF WORK EXECUTED TOGETHER WITH COMPLETION LETTER/S OR CERTIFICATE
CONFIRMING THE EXECUTION OF SERVICE.

LOCALITY:

BIDDERS MUST SUBMIT PROOF OF BUSINESS ADDRESS AS THE FOLLOWING:
LEASE AGREEMENT, LETTER FROM THE LOCAL COUNCILLOR, LETTER FROM

THE TRIBAL AUTHORITY (INDUNA, INKOSI) OR A MUNICIPALITY BILL 20

20 POINTS
10 POINTS

SERVICE PROVIDER OPERATING WITHIN 100KM
SERVICE PROVIDER OPERATING 101KM AND ABOVE

DECLARATION:

BIDDER/S MUST SUBMIT A DECLARATION OR CONFIRMATION ON A COMPANY 10
LETTER HEAD SIGNED BY THE BIDDER CONFIRMING THAT WATER TO BE
SUPPLIED WILL BE GOOD FOR HUMAN CONSUMPTION. = 10 POINTS

Any reference to words *Bid” or Bidder” herein and/or in any other documentation shall ba construsd to have the same meaning as the
words “Tender” or "Tenderer”, Page 2 of 4

Ean lmbnmnl B Ewbasaal | lnn Effnmtlun Anta Andl 20482 \lareinn- 2 2



Notice and Invitation to Bid: PA-04 (GS)

Works
= REPUSLIC OF BOUTH AFRICA:

OWNERSHIP

IF MORE THAN ONE OPTION APPEARS A BIDDER WILL BE ALLOCTED THE
MAXIMUM POINTS: 10

| PEOPLE WITH DISABILITIES AND WOMEN =10 POINTS
CO-OPERATIVES AND MILITARY VETARANSN =08 POINTS
OTHER COMPANIES =05 POINTS

Total 100 Points

Subject to sub-regulation 6(2) and /or 7(2), points must be awarded to a tenderer for
attaining B-BBEE status level contributor in accordance with the table below:

B-BBEE Status Level of Number of Points Number of Points (80/20
Contributor | (90/10 system) | system)

1 10 | 20

2 B 9 18
3 6 14

4 3 5 12 B
5 | 4 8

6 E: |8

7 2 4

8 1 B 2

Non-compliant contributor 0 B 0

o The points scored by a tenderer in respect of the level of BBBEE contribution
contemplated in sub regulation 6(2) and 7(2) must be added to the points scored for
price as calculated in accordance with sub regulation 6(1) and 7(1) respectively

s Subject to regulation 11(1), the contract must be awarded to the tenderer who
scores the highest total number of points.

« A contract may be awarded to a tenderer that did not score the highest total number
of points, only in accordance with section 2 (1) (f) of the Act

COLLECTION OF BID DOCUMENTS:

Bid documents are available for free download on e-Tender portal
www.etenders.gov.za

Xl Alternatively; Bid documents may be collected during working hours at the following
address Comner of Dr. Plxiy KaSeme Street and Samora Mache! Street Durban
4000 A non-refundable bid deposit of R200.00 is payable, (Cash only) is required on
collection of the bid documents.

[] A N/A pre bid meeting with representatives of the Department of Public Works will take
place at insert address on dd/mm/yyyy starting at Insert time. Venue Insert venue.
(if applicable)

Any refarence to words "Bld” or Bldder” herein and/or in any other documentation shall be construed to have the same meaning as the

words ‘Tender” or “Tenderer”. Page 3 of 4
Ene lntamal 8. Eviamal lloa Effartiua data Andl 218 Varsinn: 2 2




Notice and Invitation to Bid: PA-04 (GS)

ENQUIRIES RELATED TO BID DOCUMENTS MAY BE ADDRESSED TO:

DPW Project Leader: | Sipho T. Mbhele Telephone no: | 031 314 7362

Cell no: 079 534 1391 Fax no: | 031 337 5868 |
|I E-malil: | Sipho.mbhele@dpw.gov.za ‘
DEPOSIT / RETURN OF BID DOCUMENTS:

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be

accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders
are stated in the bid document.
All tenders must be submitted on the official forms —

| BID DOCUMENTS MAY BE POSTED TO:

Durban
4000

ATTENTION:

THE DIRECTOR -GENERAL
DEPARTMENT OF PUBLIC WORKS

PRIVATE BAG X 54315

PROCUREMENT SECTION: ROOM 8

POSTED TENDERS MUST BE RECEIVED PRIOR CLOSING

| DATE AND TIME AT 11H00 BY THE DEPARTMENT

DEPOSITED IN THE TENDER BOX AT:

omer oD Y KA S e e 4006 ™
Durban

4000
OR Roo 8

COMPILED BY: C
Sipho T. Mbhel ; ¢, /
ot | T | tomage | 15/08 )%
| Name of Project Leader _ | — Signature Capacity Date

Any reference to words “Bid” or Bldder" herein and/or in any other documentation ghall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

e el & Eubamnal Llea

Page 4 of 4

Effactive date April 2018 Verslon; 2.2
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Any reference to words "Bid" or Bidder” hereln and/or in any other documentation shall be construed to have the sal

*Tender” or “Tenderer".
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Conditions of Confract: PA-10 (FM)

PA-10 (FM): CONDITIONS OF CONTRACT

CLAUSES

Definitions

Interpretation

Duration

Rights and Obligations of the Employer

Rights and Obligations of the Service Provider

Service Manager
Security

Security Clearance
Confidentiality
Ambigulty in documents
Insurances

Access to the fécilities and commencement of the Services

Programme

Subcontracting

Intellectual Property Rights indemnity
Compliance with Legisiation

Reporting on incidents

Nuisance

Materials, workmanshlp and equipment
Urgent Works

Indemnifications

Variations

Identified Projects

Suspension of the Services

Penalty for Non-Performance
Payments

Release of Security

Overpayments

Completion

Assignment

Indulgences

Ownership and Publication of Documents
Breach of Contract .
Stoppage and/or termination of Contract
Dispute Resolution

General

Domicilium Citand! et Executandi
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Conditions of Contract: PA-10 (FM)

DEFINITIONS

The following words and expressions shall have the meanings hereby assigned to them except where
the context otherwise requires:

“Additional Services" are increases in the quantity of the routine Services detailed in the Scope of
Works.

"Blll of Qluantities” means the document so designated in the Pricing Data that describes the Services
and indicates the quantities and rates associated with each item which the Employer agrees to pay
the Service Provider for the Services completed;

nCeriificate of Comoletion” means the certificate issued by the Service Manager signifying that the
Contract has expired,

"Commencement Date” means the date on when the Service Provider is notified of the Employer's
acceptance of its offer;

“Contract” means the Contract signed by the Parties and of which these Conditions of Contract form
part of, and such amendments and additions to the Contract as may be agreed in writing between the
Partles;

"Contract Data" means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collectively describe the risks, liabilities and obligations of the contracting
Parties and the procedures for the administration of the Contract;

“Contract Period” is from Commencement Date for the period stated in the Contract Data;

“Contract Price” means the price to be pald for the Services in accordance with the Pricing Data,
subject to such additions thereto or deductions there from as may be made from time to time under
the provisions of the Contract;

“Contract Sum" refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance;

*CPAP” means contract price adjustment provisions used for the adjustment of fluctuations in the cost
of labour, plant and materials and goods as stated in the Contract Data;

“Day" means & calendar day;

“*Drawings" means all drawings, calculations and technical Information which are made available to
the Service Provider for inspection at a venue and time to be announced by the Service Manager and
any modifications thereof or additions thereto from time to time approved in writing by the Employer or
delivered to the Service Provider by the Employer,

“Employer” means the contracting Party named in the Coniract Data who appeints the Service
Provider;

"Equipment” includes all appliances, tools implements, machinery, articles and things of whatsoever
nature required in or for the rendering, completion or defects correction of the Services but does not
include materials;

"Facilities” means the land and buildings, detalled in the Scope of Works, and any additions, or
omisslon thereto, made available by the Employer for the purposes of the Contract, on, under, over, In
or through which the Services are to be rendered or carried out;

“Form of Offer and Acceptance” means the written communication by the Employer to the Service
Provider recording the acceptance of the Service Provider's offer;

“|dentified Projects” means any projects, other than routine Services, identified and agreed to by the

Parties during the Contract period or any extensions thereto, to be completed in terms of the Contract.

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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“Materials” includes all materials, commodities, articles and things required to be furnished under the
Contract for the execution of the Services;

“Month” refers to the pericd commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

"Parties” means the Employer and the Service Provider;

"Pricing Data" means the document that contains the Bill of Quantities and provides the criteria and
assumptions, which It will be assumed in the Contract were taken into account by the Service
Provider when developing his prices;

"Services” means all the work to be performed by the Service Provider during the Contract Period in
accordance with the Contract, as more fully set out in the Scope of Works, as amended from time to
time by written agreement between the Parties;

"Service Provider” means the Tenderer, as named in the Contract Data, whose offer has been
accepted by or on behalf of the Employer and, where applicable, includes the Service Provider's
heirs, executors, administrators, trustees, judicial managers or liquidators, as the case may be, but
not, except with the written consent of the Employer, any assignee of the Service Provider;

"Service Manager” means the representative of the Employer named as the Service Manager in the
Contract Data. The Employer reserves the right to replace the sald Service Manager, by written notice
to the Service Provider, without the need to furnish reasons therefor;

"Scope of Work" refers to the document which defines the Employer’s objectives and requirements
and specifications and any other requirements and constraints relating to the manner in which the
Services must, or may, be provided or performed,;

“Service Period” refers to the period indicated in the Contract Data during which the Service Provider
shall render the Services required in terms of the Contract;

“Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be provided by the
Service Provider shall include, inter alia, the provision and transfer to the incoming service provider of
managerial support and information, as detailed in the Scope of Works.

INTERPRETATION

In this Contract, except where the context otherwise requires:

211 The masculine includes the feminine and the neuter, vice versa;

2.1.2 The singular includes the plural; and vice versa

2.1.3 Any reference to a natural person includes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

The headings to the clauses of this Contract are Included for reference purposes only and shall not
affect the interpretation of the provisions to which they relate.

Words and phrases defined in any clause shall bear the meanings assigned thereto.
The various parts of the Contract are severable and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions
bear corresponding meanings.

If any provision in a deflnition clause Is a substantive provision conferring rights or imposing
obligations on any Party, effect shall be given to It as if it were a substantive clause in the body of the
Contract, notwithstanding that it is only contained in the interpretation clause.

Any reference to words "Bid" or Bldder” herein and/or in any other documantation shall be construed to have the same meaning as the words
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DURATION

The rights and obligations of the Parties to this Contract shall commence on the Commencement
Date.

Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the Contract
Period, unless it is extended in terms of clause 3.3.

The terms or duration of the Contract may be extended as a result of bona fide negotiations between
the Partles. No extension of term or duration of the Contract shall however be valid unless the terms
and conditions of such extension has been reduced to writing and signed by the authorised
representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shall give access to or supply the Service Provider with:

411 Al relevant, avallable data and information required and requested by the Service Provider for
the proper execution of the Services; and

412 Such assistance as shall reasonably be required by the Service Provider for the execution of
its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's written
instructions on any matter relating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

The Service Provider shall not have the power of attorney or authority to enter into any contract or to
otherwise bind or incur liability on behalf of the Employer, save where prior written authorisation has
been obtained.

The Service Provider shall ensure that It, its employees, agents and representatives have the relevant
experience and capacity necessary for rendering of the Services with the reasonable degree of skill,
care and diligence that may be expected of professionals providing services similar to the Services.

Should any member of the Service Provider's team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the
Services, or whose presence on the Facilities is otherwise considered by the Service Manager, or
occupants of the Facllities, on reasonable grounds, to be undesirable, the Employer may, In writing
and together with reasons therefor, request that such person be removed. Such person shali not
again be employed on the Services without the prior written consent of the Employer.

The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of
receipt of the Employer's written request.

The Service Provider shall ensure that reasonable levels of care and responsibility are exercised
when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the Facilities
clean and in a safe condition.

Notwithstanding anything hereln contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship between
the Parties and the Service Provider or his employees shall therefore not be entitled to any benefits to
which the employees of the Employer may be entitied.

Any reference to words “Bid" or Bldder" hersin and/or in any other documentation ehall be construed to have the same meaning as the words
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SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer in accordance with the
provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such delegation,
on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force untll the Service Manager notifies the Service Provider in
writing that the delegation is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager's delegatee to the Service Manager who shall confirm, reverse or
vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security in the amount and in the form set out In
the Contract Data and any expenditure incurred in doing so shall be borne by the Service Provider,

Should the Service Provider fall to select the security to be provided or should the Service Provider
fail to provide the Employer with the selected security within 21 days from Commencement Date, it
shall be deemed that the Service Provider has selected a security in the form of a retention of 2.5 %
of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

In the event of security clearance becoming necessary, the Service Provider, any subcontractors and
all human resources utilized by the Service Provider undertake to undergo security clearance, for
which purpose the necessary forms will be made available to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Facilities to render the
Services.

It is required that all persons engaged in the rendering of the Services shall be easily identifiable and
where required, security cleared.

CONFIDENTIALITY

The Service Provider undertakes to keep any and all information, of whatever nature, reiating to the
Contract or which he becomes privy to due to his presence at the Facilities, strictly confidential and
such shall not be sold, traded, published or otherwise disclosed to anyone in any manner whatsoever,
including by means of photocopy or other reproduction, without the Employer's prior written consent.
As disclosure or improper use of the confidential information, without the Employer’s prior written
consent, will cause the Employer harm:

8.1.1 the Service Provider shall be liable for any loss or damages suffered by the Employer and
shall indemnify the Employer against any claims by third parties as a result of such
unautherised disclosure or use thereof , either in whole or in part; and/or

9.2.1 the Employer shall be entitled to cancel the Contract

The Service Provider shall be entitled to disclose such confidential information to the following
persons, who have a clear need to know Interest, in order to assist with the rendering of the Services
on the Contract:

8.2.1 employees, officers and directors of the Service Provider; and

9.2.2 any professional consultant or agent retalned by the Service Provider for the purpose of
rendering the Services, provided that the identlty of such consultant or agent is made known
to the Employer in writing and the Employer acknowledges in writing that the confidential
information may be disclosed to such person.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed o have the same meaning as the words
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The Service Provider shall be responsible for ensuring that all persons to whom the confidential
information Is disclosed under this Contract shall keep such information confidential and shall not
disclose or divulge the same to any unauthorised person.

The confidential information shall remain the property of the Employer and the Employer may demand
the return or destruction thereof, at the cost of the Service Provider, at any time upon giving written
notice to the Service Provider. Within ten (10) days of recelpt of such notice, the Service Provider
shall return all of the original confidential information and shall destroy all copies and reproductions
(both written and electronic) in its possession or in the possession of persons to whom it was
disclosed and fumnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one another
and any ambiguity in or discrepancy between them shall be explained and, if necessary, rectified by
the Service Manager who shall thereupon issue to the Service Provider a written explanation giving
details of the adjustments, If any, and a written Instruction directing what Service, if any, is to be
delivered.

INSURANCES

It is the responsibllity of the Service Provider to assess his risks on this project and to ensure that he
obtains and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date, with an
acceptable health and safety plan and such other information required in terms of the Occupational
Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other date as
maybe specified in the Contract Data

Notwithstanding the provision of 12.2, the Service Provider shall be given access to the Facilities or
portions thereof, only after the provision by the Service Provider of an acceptable health and safety
plan and of security clearance being obtalned in terms of Clauses 12.1 and 8.1 respectively.

The Service Provider shall be given access to the Facilities or portions thereof and shall render the
Services in accordance with its programme, referred to In clause 13 or after the receipt by him of a
written instruction to this effect.

If the Employer fails to give the Service Provider access to the facility or any portion thereof for any
reason other than default by the Service Provider and the Service Provider suffers additional costs as
a result thereof, the Service Provider shall be entitled to make a clalm therefor provided that the
Service Provider is able to prove his claim and that he has taken all reasonable steps to mitigate the
additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from Commencement Date,
a realistic programme and a cash flow for the delivery of the Services. The programme shall describe
and detall the order in which the Services are to be rendered and shall be subject to the approval of
the Service Manager, which written approval shall not be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish the
Employer with any documents or information, of whatever nature, In support of the programme and/or
in relation to the manner in which the Services are to be rendered and/or the resources to be supplled
and used in the rendering of the Services and/or progress of the varlous parts of the Contract; and/or
a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or
as circumstances may require.

Any refarence to words “Bld” or Bldder” hereln and/or In any other documentation shall be construed to have the same meaning as the words
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Agreement to the programme by the Service Manager or any adjustment thereto will not alter the
responsibilities of the Service Provider in terms of this Contract.

SUBCONTRACTING

The Service Provider may subcontract any part of the Services at its discretion. The subcontracts
shall incorporate the applicable terms, conditions and requirements of this Contract.

Subcontracting by the Service Provider shall not be construed as relieving the Service Provider from
any obligations under the Contract or imposing any liability on the Employer.

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider undertakes to obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other person.

The Service Provider further indemnifies the Employer against any claim or action {including costs on
an attorney and client scale) caused by or arising from the fallure to obtain such consent.

COMPLIANCE WITH LEGISLATION

This clause applies to legisiation emanating from national and provincial government as well as that of
any local authoritles in whose area of jurisdiction the Facilities fall and which have a bearing on the
dellvery of the Services and Facilities under this Contract.

All the applicable legislation, which does not specifically allow discretion in respect of compliance by
the Employer, shall be followed exactly as intended by such legislation regardless of any instructions,
verbal or in writing, to the contrary.

Should any applicable legislation allow discretion in respect of compliance by the Employer it shall be
followed exactly as intended by the relevant legislation as if no discretion is allowed untll such time as
specific instructions In writing are issued to the Service Provider by the Service Manager.

The Service Provider shall in the provision of the Services comply with the provisions of, and give alt
notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of any
leglslation or imposed by any other body or person. The Service Provider hereby indemnifies the
Employer against any liability for any breach of the provision of this clause.

It is the responsiblility of the Service Provider to obtain the consents, permissions and/or permits,
referred to in Clause 16.4, in the provision of the Services.

The Service Provider shall not have a claim against the Employer, and the Employer shall not be
llable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to
Clause 16.4.

REPORTING OF INCIDENTS

in addition to the above, the Service Provider shall, as soon as possible, notify the Employer in writing
of any incidents at the Facflities, which resulted or could have resulted in damage to property or injury
or death to persons.

The Service Provider shall verbally notify the Service Manager of any of the incidents referred to in
17.1 Inmediately after the occurrence thereof.

The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed written
report on such incidents to the Service Manager within the time frame Indicated by the Service
Manager, but in any event within 48 hours of the incident.

The written report referred to in 17.3 shall provide for all incidents, which resulted In injury, death or
damage to property.

Any refarence to words "Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the words
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The Service Provider shall notify the Employer immediately, on becoming aware of the Contract
requiring him to undertake anything that is illegal or impossible

NUISANCE

The Service Provider shall deliver the Services in a manner that shall not cause unnecessary noise,
nuisance, or hinder the normal activitles in the Facilities.

The Service Provider hersby indemnifies the Employer against any liability arising out of the Service
Provider's non-compliance with his obligations In terms of Clause 18.1.

MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply with the requirements of this
Contract, the manufacturer's specification; good industry practice and the Service Manager's written
instructions and shall be sultable for the purpose intended.

The Service Provider shall, in accordance with the Scope of Works or If instructed by the Service
Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the
suitability of materials or equipment to be used.

The Service Provider shall provide all necessary assistance, labour, materials, testing equipment and
instruments for the purpose of such tests to be performed by himself or, if so instructed by the Service
Manager, for the purposes of tests to be performed by any other person.

All costs for tests carried out shall be deemed to be included in the Service Provider's prices

Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

URGENT WORK

The Employer may, by itself or through another service provider, effect any remedial or other repair
work which becomes necessary due to no act or omission on the part of the Service Provider.

If the remedial or repair work became necessary due to an act or omission on the part of the Service
Provider, its employees, agents or representatives, the Service Provider shall effact such remedial or
repair work at its own cost.

If the remedial or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives and the Service Provider refuses to or is
not avallable or able to effect such remedial or repair work, the Employer may effect such remedial or
repair work either by itself or through another service provider.

If the Employer effects the remedial or repair work in terms of 20.3, then the Employer may recover
such costs, losses or damages from the Service Provider or by deducting the same from any amount
still due under this Contract or under any other contract presently or hereafter existing between the
Employer and the Service Provider and for this purpose all these contracts shall be considered one
indlvisible whole.

INDEMNIFICATIONS

The Service Provider shall be liable for and hereby indemnifies the Employer against any liability,
claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising in common law
or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related te, occasloned by,
attributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage to any movable or Inmovable or personal property or property contiguous
to the Facllities whether belonging to or under the control of the Employer or any other body
or person arising out of, related to, occasioned by, attributed to, or in the cause of or caused
by reason of the rendering of the Services;
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21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect of any
materials parts, work-in-process or finished work furnished to, or in respect of which any
payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents or representatives.

VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of additions,
omissions, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract.

Any Services required by the Employer outside of the Services as referred to in the Scope of Works
will be regarded as being Identified Projects and shall be dealt with under clause 23 and shall be
executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed to be Additional
Services prior to such Instructions being executed.

Additional Services will only be executed by the Service Provider after recelpt by him of a written
instruction from the Service Manager.

If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer shall not
relmburse the Service Provider for the Additional Services so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Additional Services.

The Addltional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be Identified
Projects prior to such instructions being executed.

The Employer is not obliged to engage the services of the Service Provider on Identified Projects. The
Employer may, by itself, through another service provider or through the Service Provider effect the
services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Identified Projects so executed, and the Service Provider
agrees that it shall not have a clalm for payment for such Identified Projects.

in respect of the Identified Projects, the written instruction referred to In 23.3 shall:

(a) describe the services/works required to be executed by the Service Provider under the
Identified Project;

(b) state the due commencement and completion dates of the relevant Identified Project;
{c) state the total cost of the relevant Identified Project as agreed to between the Parties; and

(d) any additional requirements, conditions of contract and/or restrictions, other than those
already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider shall
furnish the Employer with a realistic programme and a cash flow for the relevant Identifiled Project as
required in 13.

Any referenca to words “Bld” or Bidder” herein and/or In any other documentation shall be construed 16 have the same meaning as the words
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Where an Identified Project comprises services/works that are of the same or similar character
executed under the same or similar conditions as those to which the rates In the Pricing Data apply, it
shall be valued at such rates.

23.8 Where an Identifled Project comprises services/works that are not of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at market related rates to be agreed to in writing between the Employer and the
Service Provider and in advance of executing the Identified Project. Falling agreement, the rates
applicable shall be as determined by the Employer.

23.9 If the Service Provider fails to complete the Identified Project by the completion date specified in the
written Instruction referred to in 23.3, then the Service Provider will be liable for a penalty, at the rate
stated In the Contract Data, for every day that lapses from the due completion date of the relevant
Identified Project to the date of the actual completion of such Identified Project.

23.10 [f the Identified Projects are delayed by variations, omissions, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inclement weather, any substantial increase in provisional quantities or any other cause
beyond the Service Provider's control, including delays caused by the Employer, then the Service
Provider shall be entitled to apply in writing within 21 days of the cause of delay arising to the Service
Manager for extension of the due completion date of the relevant Identified Project stating the cause
of delay and period of extension applied for.

23.11 If during the period for completion of the Identified Project or any extension thereof abnormal rainfall
or wet conditions occur, the formula below shall be used to calculate separately the delay for each
calendar month or part thereof. It shall be calculated each menth during the period referred to herein
above, or until the issue date of the certificate of completion for the relevant Identified Project,
whichever is the shorter period. The delay calculated for a glven month shall be used to determine the
interim extension of time granted for the month. At the end of the applicable period referred to above,
the aggregate of the monthly delays will be taken into account for the final determinaticn of the total
extenslon of time for the Contract:

V = (Nw - Nn) + (Rw — Rn}
X

Vv = Delays due to rain in calendar days in respect of the calendar month under consideration.

Nw = Actual number of days during the calendar month on which a rainfall of Y mm or more per
day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month {as derived from existing rainfall

records provided in the project specifications) on which a rainfall of Y mm or more per day
has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall records
supplied in the project specifications.

X = 20, unless otherwise provided in the project specifications.

Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of time for
the Contract shall be the algebraic sum of the monthly totals for the period under consideration. But If
the grand total is negative, the time for completion shall not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shall not exceed (Nc — Nn) calendar days,
where N¢ = number of days calendar days in the month under consideration

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the average
number of days during which ralnfall equals or exceeds Y mm per day.
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The factor {Rw — Rn) + X shall be considered to represent a fair allowance for variations from the
average for the number of days during which rainfall does not equal or exceed Y mm per day, but
when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or concurrent
delays and which should be treated separately in so far as extenslon of time is concerned,

Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 uniess otherwise
agreed to by the Service Manager, and the Contractor shall, at his own expense, take all necessary
precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near the site,
will be supplied in the project specifications, together with calculations of rain delays for previous -
years in accordance with the above formula. The average of these delays will be regarded as normal
rain delays which the Contractor shall accommodate In his programme, and for which no extension of
time will be considered.

Upon receipt of such written application, referred to in 23.10, the Employer may in writing extend the
due completion date of the relevant Identified Project by a period to be determined by the Employer or
may refuse to extend the due completion date of the relevant Identifled Project. The due completion
date of an Identified Project may not be extended beyond the end of the Contract Period stated in the
Contract Data.

Any decision given by the Employer, in terms of 23.12, shall be final and binding on the Parties.

Should the Service Provider fail to apply in writing for an extension of the due completion date of the
relevant Identified Projects within the 21 days referred to in 23.10, or should the Empioyer not grant
an extension of the due completion date then the due completion date stipulated in the relevant
written Instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
liability to pay the penalty stipulated In 23.9 or from specific performance of the service/works within
the period in the relevant written instruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part thereof for such time or times and in such manner as the Service Manager shall
order and shall, during such suspension, properly protect the Services so far as is necessary.

if the Service Provider is instructed in writing by the Service Manager to suspend any or all of the
Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
suspension all penalties applicable to that Service will be waived. Should the Service Provider suffer
any additional costs resulting from such suspension, the Service Provider shall be entitled to make a
claim therefor provided that the Service Provider shall prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

If the Service Provider Is unable to render any of the Services for any reason other than an Instruction
by the Employer to suspend the Services in terms of clause 24.1, the Employer shall not be liable for
any claim of whatever nature, including a claim for costs, by the Service Provider.

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be llable for a performance deduction, if the Service Provider in rendering
any of the Services required under the Scope of Works, as amended from time to time,

25.1.1 delays in performing any of the Services;
25.1.2 falls to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as
amended from time to fime.

The performance deduction shall be calculated in accordance with the formula detailed in the Scope
of Works.

Any raference to words “Bid" or Bidder® herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or ‘Tenderer”, Page 12 of 18
For Intemal & Extemal Use Effective date 1 September 2005 Verslon:1.0
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26.7

26.8

26.9

26.10

26.11

Conditions of Contract: PA-10 (FM)

The Service Provider shall not be liable for a performance deduction, if the Service Provider is unable
to perform due to no fault of his own, his employees, agents or representatives.

PAYMENTS
The Service Manager will evaluate the Service Provider's performance on a monthly basis.
The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including routine
services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjustment where stated in the Contract Data; and
26.2.6 VAT. Vat will be indicated separately in all documents.

If the Service Provider elects a security of 2,56% retention, or a 1,25% cash and 1,26% retention, then
5% of all moneys (excl. VAT) in the monthly certificate assessed by the Service Manager as being
due to the Service Provider will be retained until such time as the amount retalned equals 2.5% or
1,25%, whichever is applicable, of the Contract Sum (excl. VAT)

The monthly certificate shall be supported by a detailed report substantiating the Services rendered at
each Facility during the month under assessment.

The monthly certificate shall be assessed by the Service Manager. If the Service Manager agrees
with the certificate, he will issue a statement within 14 days of the receipt of the certificate, taking into
account inter alia the following:

(1) deductions for penalties;

(2) deductions for overpayments;
(3) deductions for retention

4) deductions for damages.

The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer a tax
invoice in the amount reflected in the statement. The Employer shall effect payment to the Service
Provider within 16 days of receipt of the tax invoice.

If the Service Manager does not agree with the certificate issued by the Service Provider in terms of
Clause 26.2, the Service Manager shall within 14 days of receipt of the certlficate, issue a statement
in the amount to which the Service Manager agrees and shall give reasons for rejecting the balance
of the claim indicated in the statement.

The Service Provider shall fumnish the Employer with a fax invoice in the amount indicated In the
statement referred to in Clause 26.7.

With regards to the claim in dispute, the Service Provider may, within 14 days of the Service Manager
issuing the statement referred to in 26.7, submit a revised certificate or a justification for his claim or
declare a dispute in terms of 34.

If It Is later resolved that the amount in dispute or any part thereof is owing to the Service Provider, the
Employer shall be liable for interest thereon from 30 days after the issue of the relevant monthly
certificate referred to In 26.2 until the date of payment at the interest rate determined from time to
time, by the Minister of Finance in terms of section 80 (1}(b) of the Public Finance Management Act,
1999 (Act 1 of 1009), as amended.

All the work shali be evaluated in accordance with the provislons of the Pricing Data.

Any reference to words “Bld” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 13 of 18
For Intemal & External Use Effactive date 1 September 2005 Verslon:1.0
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Conditions of Contract: PA-10 (FM)

In assessing the quality of the work presented by the Service Provider, the Employer may enlist the
assistance of third persons. In assessing the work the third person shall act reasonably. The selection
of such third persons shall be in the absolute discretion of the Employer and the Service Provider
shall abide by such selection.

Any and all extra costs incurred by the Service Provider, resulting from the Service Provider having to
address and/or rectify queries arising from a claim submitted in respect of work done, shall be for the
account of the Service Provider.

RELEASE OF SECURITY

If the Service Provider has furnished a security by way of a variable guarantee of 2.5% of the Contract
Sum {excl. VAT), the security will be reduced and be released in accordance with the provisions of
such variable guarantee.

If the Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the Contract
Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually In equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.2.3 the remaining retention shall be released within 30 days of the issue of the Certlficate of
Completion.

If the form of security selected is:

{a) aretention of 2.5% of the Contract Sum (excl. VAT), or
(b} a1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.31 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Compiletion.

OVERPAYMENTS

if any overpayment of whatever nature Is made to the Service Provider, the Service Provider shall be
obliged to repay such amount to the Employer and the Employer shall be entitied to deduct such over
payment from any amount due io the Service Provider, In respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitied to
claim interest on any and all overpayments made to the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance
Management Act, 1989 (Act 1 of 1999), as amended.

COMPLETION

At the expiry of the Service Period the Service Manager shall furnish the Service Provider with a
written list of Employer's Assets and Data handed over at commencement of the Centract and
accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall Issue to the Service Provider a
Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:

Any referance to words “Bid" or Bldder’ herein and/or In any other documentation shall be construed to have the same meaning as the words
"Tender” or “Tenderer". Page 14 of 18
Fer Intemnal & External Use Effective date 1 Sepismber 2005 Verslon:1.0
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Conditions of Contract: PA-10 (FM)
20.3.1 The Guarantee shall be returned, if applicable.
29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.
ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
delegated, or otherwise transferred, by either Party to any person outside of the Service Provider and
the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as a principal and not as an agent of an undisclosed principal.
INDULGENCES

No extension of time, latitude or other indulgences which may be given or allowed by either Party to
the other shall constitute a waiver or alteration of this Contract, or affect such Party’s rights, or prevent
such Party from strictly enforcing due compliance with each and every provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice, recommendations and
reports collected, furnished and/or compiled by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer, unless
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on the
termination and/or cancellation of this Contract for whatever reason. The Service Provider
relinquishes Its retention or any other rights to which it may be entitled.

The copyright of all documents, recommendations and reports compiled by the Service Provider
during the course of and for the purposes of finalising Services, and the Contract as a whole, will vest
in the Employer, and may not be reproduced or distributed or made available to any person outside
the Employer's service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose without the
approval of, notification to or payment to the Service Provider.

The copyright of all electronic alds, software programmes etc. prepared or developed in terms of this
Contract shall be vested in the Employer, who shall have the right to use such material for any other
purpose without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing documents or material to the Employer, the development of
which has not been at the expense of the Employer, copyright shall not be vested in the Employer.
The Service Provider shall be required to indicate to which documents and/or materials this provision
applies.

The Service Provider hereby indemnifles the Employer against any action or claim that may be
instituted against the Employer and for any damages suffered or legal costs (including costs on an
attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or any
other intellectual property right in connectlon with the work outlined in this Contract.

All Information, documents, recommendations, programmes and reports collected or compiled must
be regarded as confidentlal and may not be communicated or made available to any person outside
the Employer's service and may not be published either during the currency of this Contract or after
termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

In the event of a breach by the Service Provider of any of the terms and conditions of this Contract,
the Employer shall issue a notice of non- compliance requiring compliance within 10 (ten) days. In the
event that the Service Provider fails to remedy such breach on expiry of the notice period, then the
Employer shall without prejudice to any other rights that it may have, be entitied to exercise any or all
of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Confract;

Any reference to words “Bld" or Bidder® herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tendersr”. Page 15 of 18
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Conditions of Contract: PA-10 (FM)
33.1.2 To terminate this Coniract without prejudice to any other rihté it may have;
33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which event
the Service Provider shall be held liable for costs incurred in connection with and arising from
the appointment of such a service provider as well as damages suffered.

The Service Provider agrees to, within ten (10) days of written request from the Employer, give
access to and to.make available all information, documents, programmes, advice, recommendations
and reports collected, furnished and/cr compiled by them to enable the Employer to assume
responsibility for and the benefit of the project as a whole.

In the event of breach by the Employer of the terms and conditions of this Contract, and in the event
of the Employer remaining in breach after ten (10) days’ written notice calling for rectification of the
breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the extent
that such breach Is of a material term of this Contract.

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any
part thereof, at any stage of completion.

The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon
the occurrence of any of the following acts:

34.21 on breach of this Contract by the Service Provider as stipulated in Clause 33;

34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service Provider,
except for purposes of an amalgamation or restructuring approved in advance by the
Employer in writing;

34.2.3 if the Service Provider receives a court order to be placed under judicial management or to
commence liquidation proceedings that is not withdrawn or struck out within five (6) days;

34.2.4 if the Service Provider informs the Empioyer that It intends to cease performing its obligations
in terms of this Contract;

34.2.5 If the Service Provider informs the Employer that it is incapable of completing the Services as
described; or

34.2.6 if in the opinion of the Employer the Service Provider acted dishonestly;

The Employer reserves the right to, even in the absence of breach or the events referred to in 34,
terminate this Contract at any time, by giving one (1) calendar month written notice to the Service
Provider.

Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and Instructions to resume or
reinstate the Services are not issued within twelve {12) months of the instruction; or

34.4.2 ifinstructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three {3) months after such
instructions were requested by the Service Provider.

Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to reasons not attributed to the Service Provider:

Any reference to words “Bld" or Bidder* herein and/or In any other documentation shall be construed to have the same meaning as the words
*Tender" or “Tenderer”, Page 16 of 18
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Condltions of Contract: PA-10 (FM)

34.5.1 The Seniice Provider will be remunerated for the appropriate portion of the Services
satisfactorily completed, calculated in accordance with the agreed rates.

34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months after the
termination of the Contract, falling which the Employer will not be obliged to pay same.

34.5.3 The Service Provider shall not be entitled to advance a right of retention or any similar right if
this Contract Is terminated and specifically agrees to, within ten (10) days of written request
from the Employer, give access to and to make available all information, documents,
programmes, advice, recommendations and reports collected, furnished and/or compiled by
them to enable the Employer to assume responsibillty for and the benefit of the Contract as a
whole.

DISPUTE RESOLUTION

in the event of a dispute, the Parties shall endeavour to resolve such dispute through negotiation, in
good faith. '

If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days ofa
dispute being declared, the Parties may by written agreement refer the matter to mediation.

The medlator shall be a person agreed to by the Parties, failing agreement, the President: South
African Facilities Management institute shall nominate the mediator.

Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the Parties
shall bear their own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The mediator and the Parties shall, before the commencement of the mediation,
agree on a scale of fees on which the mediator’s fees will be based.

The Pariies shall appoint the mediator within 21 days of agreeing to mediate.

On appointment of the mediator, the Parties shall jointly with the mediator decide on the procedure to
be followed, representation, dates and venue for the mediation.

If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator and
signed by both Parties. The agresment shall be binding on the Partles to the extent that it correctly
records the issues agreed upon between the Parties.

If the digpute or any part thereof remains unresolved, it may be resolved by litigation proceedings.

If the mediator or any Party, at any time during the mediation process, is of the oplnion that the
mediation will not resolve the dispute, then he may in writing stop the mediation process. The dispute
may then be dealt with in terms of 35.8.

Notwithstanding anything else hereln contained to the E:ontrary. it Is agreed that irrespective of the fact
that the dispute is referred to negotiation, mediation or litigation in court, the decision of the Employer
on the dispute involved will inmediately be given effect to by the Service Provider and the Service
Provider shall proceed with the Services with all diligence unless the Parties agree otherwise In
writing.

GENERAL

This Is the entire Contract between the Parties and may only be amended if reduced to writing and
signed by the duly authorised representatives of both Partles, whereafter such amendments will iake
effect.

The Contract shall be governed by, construed and interpreted according to the law of the Republic of
South Africa.

DOMICILIUM CITANDI ET EXECUTAND/

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender" or “Tenderer". Page 17 of 18
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37.1  The domicilium citandi et executandi of the Parties for all purposes arising from this Contract for the
service of notices and legal process shall be as specified by the Parities in the Confract Data.

37.2 Each of the Parties shall be entitled at any time by way of written notice to the other Party, to change
its domicilium citandi et executandi to another physical address.

37.3  Any notice in terms of the conditions of the Agreement must either be:
37.3.1 delivered by hand during normal business hours of the recipient; or
37.3.2 sent by prepaid registered post to the address chosen by the addressee.

37.4 Anotice in terms of the provisions of this Agreement shall be considered to be duly received:
37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it
was posted, unless the contrary is proved.

37.5 Notwithstanding anything to the contrary contained or implied In this Agreement, the written notice or
communication actually recelved by one of the Parties from the other, including by way of facsimile
transmission, shall be adequate written notice or communication to such Party.

37.6  Any notice, request, consent, or other communication made between the Parties pursuant to the
Contract shall be in writing and shall be deemed to have been made when delivered in pergen to an
authorized representative of the Party to whom the communication is addressed, or one day after
being sent by facsimile to such Party at the number specified in the Contract Data or one week after
being sent by registered post to the addressee specified in the Contract Data.

Any reference to words “Bld” or Bidder” herein and/or in any other documentstion shall be construed to have the same meaning as the words
“Tender” or “Tenderer". Page 18 of 18
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Declaration of interest and bidder’s past Supply Chain Management practices: PA-11

PA-11: DECLARATION OF INTEREST AND BIDDER’S PAST SUPPLY
CHAIN MANAGEMENT PRACTICES

Eallure to complete this form In full and signed by the duly authorized person, as Indicated on PA-15.1
or PA-15.3, shall render the tender non-responsive and will be removed from any and all further
contentlon.

— T Client: DCS, Pomoroy Prison: Supply and deliver domestic wateratthe |
_ | Institution for thirty six (36) months. Dellver 18000L everyday

Bld no: DBN21/08/03 Reference no: 19/2/3/2/13/138 |
“The following particulars must be furnished. n the case of a joint venture, separate declarations in respect of

Project title:

each partner must be completed and submitted.
1. CIDB REGISTRATION NUMBER (if applicable)

2. Any legal person, including persons employed by the State’; or persons having a kinship with persons
employed by the state, including a blood relationship, may make an offer or offers in terms of this
invitation to bid (includes a price quotation, advertised competitive bid, limited bld or proposal). In
view of possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to
persons employed by the state, or to persons connected with or related to them, it Is required that the
bidder or his/her authorised representative declare his/her position in relation to the
evaluating/adjudicating authority and/or take an oath declaring his/her Interest, where:

¢ The bidder is employed by the state; and/or

¢ The lagal person on whose behalf the bidding document is signed, has a relationship with persons/a
person who arefis involved In the evaluation and or adjudication of the bid(s), or where it is known that
such a relationship exists between the person or persons for or on whose behalf the declarant acts
and persons who are involved with the evaluation and or adjudication of the bid.

3. In order to give sffect to the above, the following questionnalre must be completed and
submitted with the bid.

3.1 Full Name of bidder or his or her representative: .......ccovemrmreiamsmmenirnenmnsneanenrenee:
32 Identity MUMDET . .ceiiuereeeisnerssarnrenresase sttt

3.3 Position occupied in the Company (director, trustees, shareholder? ect .......covenenees

34 Company Registration NUIMbBeL: ....c.ccomreranenrssisinmmnnnns e se e e
3.5 Tax Reference UIMDEr:.....cevirireerereernnmisusienmennnsininsisissonmnananaaistatssramienesseessrsass
36 VAT Registration NUMDBer: ....coevierrrremmeeinvinresinirniansieas e
3.6.1 The names of all directors / trustees / shareholders / members, their individual identity

numbers, tax reference numbers and, if applicable, employee / persal numbers must be
indicated in paragraph 3 below.

Any referenca to words "Bid" or Bldder” herein and/or in any other documentation shall be consirued to have the same
meaning as the words “Tender” or “Tenderer”. Page 1 of 4
For Extemnal Use Effective date April 2018 Varsion: 1.3



T - Declaration of interest and bidder’s past Supply Chain Management practices: PA-11

\Q'_'_'_.__-r mﬁhﬂ SOUTH AFMOA

1 “State” means —
(a) any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act,
1999 (Act No. 1 of 1999);
(b) any municipality or municipal entity;
(c) provincial legislature;
(d)national Assembly or the national Council of provinces; or
(e) Parliament.
2 “Shareholder” means —
(a) a person who owns shares in the company and is actively involved in the management of the
enterprise or business and exercise control over the enterprise

3.7  Are you or any person connected with the bidder
presently employed by the state? [JYes [NO

3.7.1 If so, furnish the following particulars:

Name of person / director /trustees/shareholder/ member:........coiverreiniiininmrenimeennen
Name of state institution at which you or the person

----------------------------------------------------------------------------------------------------------------

3.8 Did you or your spouse, or any of the company’s directors / trustees/shareholders / members
or their spouses conduct business with the state in the previous twelve months?
[Jyes [JNO

3.8.1 If 50, furnish particulars:........cceeuemreiieecisiimiuiiin st

39 Do you, or any person connected with the bidder, have any relationship (family, friend,
other) with a person employed by the state and who may be involved with the evaluation
and or adjudication of this bid? [Jyes [INO

39.1 If so, furnish particulars.

------------------------------------------------------------------------------------------------------------

3.10 Are you, or any person connected with the bidder, aware of any relationship (family, friend, othe:
between the bidder and any person employed by the state who may be involved with the

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer". Page 2 of 4
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- Declaration of interest and bidder’s past Supply Chain Management practices: PA-11

evaluation and or adjudication of this bid? [JYES [INO

3.10.1 If so, furnish particulars.

3.11 Do you or any of the directors ftrustees/shareholders/ members of the company have any

interest in any.other related companies whether or not they are bidding for this contract?
[Jyes [INO

3.11.1 If so, furnish particulars:

4. Full details of directors / trustees / members / shareholders.

| Full Name _Identﬁ " | Personal Tax ‘State Employee_
Number | Reference Number Number / Persal
Number

5. DECLARATION OF TENDERER / BIDDER’S PAST SUPPLY CHAIN MANAGEMENT

_PRACTICES -

51 Is the tenderer / bidder or any of its directors listed on the National ' ‘
Treasury’s database as companies or persons prohibited from doing

‘ business with the public sector? ] |

(Companies or persons who are listed on this database were | Yeg ‘ [ No

‘ informed in writing of this restriction by the National ‘ |

| | Treasury after the audi alteram partem rule was ap plied). ] B
|52 | i so, furnish particulers: |

Any reference to words “Bid” or Bidder” herein and/or In any other documentation shall be construed to have the same

meaning as the words “Tender" or “Tenderer”. Page 3 of 4
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5.3 | Is the tendsrer / bidder or any of its directiors listed on the Register for ;
Tender Defaulters in terms of section 29 of the Prevention and

Combating of Corrupt Activities Act (No 12 of 2004)?

To access this Register enter the National Treasury’s L] [] Ne
website, www.treasury.gov.za, click on the icon “Register for | Yes

Tender Defaulters” or submit your written request for a

hard copy of the Register to facsimile number (012) 3265445, |

54 if so, furnish particulars:

8.5 Was the fenderer / bidder or any of its directors convicted by a court of I:l
law (including a court outside of the Republic of South Africa) for fraud D No
| or corruption during the past five years? Yes
56 If so, furnish particulars:

57 Was any contract belween the tenderer / bidder and any organ of state D
terminated during the past five years on account of failure to perform ] No

on or comply with the contract? | Yes

58 If so, furnish particulars:

6. CERTIFICATION

this declaration form is true and correct.

I the undersigned (full name) certify that the information furnished on

I accept that, in addition to cancellation of a contract, action may be taken against me should this
declaration prove to be false.

|

‘ Name of Tenderer /
bidder

Signature Date Position

This form has been aligned with SBD4 and SBD 8

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”, Page 4 of 4
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Medical Certificate for the Confirmation of Permanent Disability Status: PA-14

PA-14: MEDICAL CERTIFICATE FOR THE CONFIRMATION OF
PERMANENT DISABLED STATUS

" Client: DCS, Pomoroy Prison: Supply and deliver domestic water at the

Projecttitie: | jnstitution for thiry six (36 months. Deliver 18 000L everyday o
| Tender / Bld no: DBN21/08/03 Reference no: l 19/2/3/2/13/138 |
L (surname and name),
identity number, ~ do hereby declare that | am a registered medical
practitioner, with my practice number being . practising at

__(Physical or postal addresses)

declare that | have examined Mr. / Ms. -

identity number _and have found the said person to be

permanentiy disabled or having a recurring disability.

“Digability” means, in respect of a person, a permanent impairment of a physical, intellectual, or sensory
function, which results in restricted, or lack of, ability to perform an activity in the manner, or within the
range, considered normal for a human being.” -

The nature of the disability is as follows:

Thus signedat _ on this __day of 20
Signature o Date
OFFICIAL STAMPOF |
MEDICAL PRACTITIONER ‘

Any reference to words “Bld” or Bidder” herein and’or In any other documentation shall ba construed to have the same meaning as the
words “Tander” or “Tenderer”, Page 1 of 1
For Intemal & External Use Effective date April 2017 Version: 1.4
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" REPUBLIG OF GOUTH AFRICA Resolution of Board of Directors: PA-15.1

PA-15.1: RESOLUTION OF BOARD OF DIRECTORS
RESOLUTION of a mesting of the Board of *Directors / Members / Partners of:

{legaily correct full name and registration number, if applicable, of the Entarpriss)

Held at (piace}
on {dats)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

{project description as per Bid / Tender Document)

Bid / Tender Number: __ {Bld / Tender Number as per Bid / Tender Document)
2. *MrMrs/Ms: - .
In *his/her Capacity as: __ {Position In the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence In connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned
above.

Name Capacity Signature

Any refarence to words "Bid” or Bidder” hereln and/or In any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2
For exdternal use Effective date April 2012 Verslon: 1.3
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Resolution of Board of Directors; PA-15.1

20

The bidding entsrprise hereby

document being signed.

1.

signatures must be supplied on a separate page.

Any reference to words “Bld" or Bidder” hereln and/or In an

words

For external use

Note:

* Delete which is not applicable.

NB: This resolution must, where possible, be signed by
gll the Direciors / Members / Partners of the Bidding
Enlerpriss.

in the event thet peragraph 2 cannot be complied with,
the resolution must bs signed by Directors / Members /
Periners holding @ mejority of the shares / ownership of
the Bidding Enterprise (aftach proof of sharehoiding /
ownership herelg),

Diractors / Members / Pariners of the Bidding Enterprise
may aelternatively appaint & parson to sign this document
on behalf of the Bldding Enterprise, which person must
be so euthorized by way of a duly complsted powsr of
eltorney, signed by the Directors / Members / Pariners
holding a majority of the shares / ownership of tha
Bidding Enterprise (proof of shareholding / ownership and
power of attorney are fo be altached hereto).

Should the number of Directors / Members / Pariners
exceed the space avallable above, addltional names and

"Tender” or “Tenderer".

absolves the Depariment of Public Works from any Hability whatsoever that may arise as a result of this

| ENTERPRISE STAMP

y other documentation shall be construed to have the same meaning as the

Page 2 of 2

Effective date April 2012 Verslon: 1.3
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a mesting of the Board of *Directors / Members / Partners of:

{Legelly correct full name end registration number, if applicabie, of the Enterprise)

Held at (place)
on _ . (date}
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List alf the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project doscription as per Bid /Tender Dogument)

Bid / Tender Number: _ (Bid / Tender Number as per Bld / Tender Document)
2. *MriMrs/Ms. ) _ -
in *hisfher Capacity as: (Position in the Enterprise)

and who will sign as follows: i _

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating
to the consortlum/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due
fulfilment of the obligations of the jolnt venture deriving from, and in any way connected with, the Contract to
be entered into with the Department in respect of the project described under ltem 1 above.

4. The Enterprise chooses as its domicilum citandj et executandi for all purposes arising from this Joint venture
agreement and the Contract with the Department in respect of the project under item. 1 above:

Physical address:

___ (code)

Any refarsnce to words “Bld” or Bidder” hereln and/or in any other documentation shall be construed to have the same meaning as the

words “Tender® or “Tenderer”. Page 10of2
s sl o dede A—dl ARAA Vmion: 12
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Postal Address:

Telephone number: __

Fax number:

T capacty | Sgnaws |

— E EE—— s —— =

- 1 ]

N - — |

]

_ {._ SR

‘ 14 } |
15 | |
The bidding enterprise hereb absolves the Department of Public Works from any labliity whatsosver that may arise &s a result of this
document being signed e _

| Note: ‘ '

ENTERPRISE STAMP |
* Delete which is not appilcable. ‘ ‘_ ' 4‘

1.
| 2. NB: This resolution must, where possibie, be signed by
Partners holding a majoniy of the shares / ownership of ‘ ‘

g'[meDJracms/Members/Paﬂnsrsofths Bidding
| theBlddlngEnterpﬂae(aﬂachpmofofahareho!dlngl| ‘ ‘

Enterprise.
| 3. In the event that paragraph 2 cannot be complisd with,
the resolution must be signed by Directors / Members /
ownership herelo).
| 4. Directors / Members / Partners of the Bidding Enterprise
may afternatively appoint & person fo sign this document
| on behelf of the Bidding Enterprise, which person must be | |
so authorized by way of e duly complsted powsr of
atlorney, signed by the Directors / Members / Partners
holdrngamqjarﬂyofthoshams/ownershipoftm
Biddling Enterprise (proof of shareholding / ownership and |
power of atforney are lo be attached herefo). |
5. Should the number of Direclors / Members / Partners |
exceed the space avaliable above, sddiffonal names and
signatures must be supplled on & seperaio page.

Any referance to words “Bid* or Bidder” herein and/or In any other documentation shall be construed to have tha same meaning as the
words “Tender” or “Tenderer”. Page 2of 2
- Ffactive date Aoril 2012 Version: 1.2
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names
and regisiration numbers, if applicebls, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at - _ (place)

on _ (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortlum/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Doctiment)

Bid / Tender Number: {Bid / Tender Numbsr as per Bid /Tender Document)

Any reference to words "Bld" or Bldder” herein and/or in any other documentation shall be construed to have the same meaning as the
words ‘“Tender” or “Tenderer". Page 1 of 3
For extemal use Effective date April 2012 Verslon: 1.2
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*Mr/Mre/Ms:

in *his/her Capacity as: (Position In the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence
in connection with and relating to the Bid, as well as to sign any Contract, and any and all
documentation, resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture
mentioned above.

The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall
conduct all business under the name and style of:

The Enterprises to the Consortium/Joint Venture accept jeint and several liabllity for the due fulfiment of
the obligations of the Consortium/Joint Venture deriving from, and In any way connected with, the
Contract entered into with the Department In respect of the project described under item A above.

Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint
venture agreement, for whatever reason, shall give the Department 30 days written notice of such
intention. Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally
liable to the Department for the due fulfilment of the obligations of the Consortium/Joint Venture as
mentioned under item D above,

No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or agsign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all

purposes arising from the consortlum/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(code)

Postal Address:

{codse)

Telephone number:

Fax number:

Any reference to words "Bld” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tendarer”. Page 2 of 3
For external use Effective date April 2012 Verslon: 1.2
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' Name Capacity Signature

S:Smmﬂmmh‘un—x|

13
14

15

The bidding enterprise hereby absolves the Depeartment of Public Works from any liablity whatsoever that may arise as a result of this
document being signed.

1. * Delete which is not applicable.

2. NB: This resolution must be signed by gl the Duly Authorised Representatives of the Legal Entities fo the consortium/joint
vanlure submilting this tendsr, as named In ilem 2 of Resolution PA-15.2.

3. Shouid the number of the Duly Authorised Represeniatives of the Legal Entifles Joining forcas In this lender excead the space
available above, additional names, capacily and signaiures must be supplied on a seperale page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate In this consortlum/joint venture,

must be altached to this Special Resolution (PA-15.3).

Any refsrenca to worda “Bld" or Bldder” herein and/or in any other documentation shall be conetrued to have the same meaning as the

words “Tender’ or "Tendarer”. Page30f3
For external use Effective date April 2012 Version: 1.2
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PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and
serves as a claim form for preference points for Broad-Based Black Economic
Empowerment (B-BBEE) Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017 AND THE AMENDED B-BBEE CODES.

1. GENERAL CONDITIONS
1.1. The following preference point systems are applicable to all bids:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes

included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes

included).
1.2, The value of this bid is estimated to [Nof ExgeedR50 000 000 (all applicable taxes Included) and
therefore the...B0/20....... ......system shall be applicable.
1.3. Preference points for this bid shall be awarded for:

(a) Price; and
(b) B-BBEE Status Level of Contribution.

1.31 The maximum points for this bid are allocated as followe:

POINTS
1311 PRICE Select Price Points
1312 B-BBEE STATUS LEVEL OF CONTRIBUTION Belect B-BBEE Level
Total polnts for Price and B-BBEE must not exceed 100
14. Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE Vertfication

Certificate from a Verification Agency accredited by the South African Accreditation System (SANAS) or
an Accounting Officer as contemplated in the Close Corporation Act (CCA) together with the bid, will be
interpreted to mean that preference points for B-BBEE status level of contribution are not claimed.

1.5. An Exempted Micro Enterprise (EME) Is only required to obtain a sworn affidavit or a certificate issued
by Companies and intellectual property Commission (CIPC) conflrming thelr annual turnover of R10
Million or less and leve! of black ownership to claim points.

1.6. Qualifying Small Enterprise (QSE) is only required to obtaln a sworn affidavit or a certificate issued by
Companies and intellectual property Commission (CIPC) conflrming their annual turnover of R10 Million
or less and level of black ownership to clalm points.

Any reference to words “Bid” or Bidder” hereln and/or in any other documentation shall be construed to heve the same meaning as the words

“Tender” or “Tenderer”. Page 10of6
For Internal Use Effective date Aprll 2017 Verslon: 1.3
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1.7 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the
purchaser.

1.8 CERTIFICATES ISSUED BY IRBA AND ACCOUNTING OFFICER HAVE BEEN DISCONTINUED; HOWEVER
VALID CERTIFICATES ALREADY ISSUED BEFORE 01 JANUARY 2017 MAY BE USED UNTIL THEY PHASE
OUT COMPLETELY BY DECEMBER 2017

2. DEFINITIONS

(a) “all applicable taxes” includes value-added tax, pay as you eamn, income fax,
unemployment insurance fund contributions and skills development levies;

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the
Broad-Based Black Economic Empowerment Act;

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured
entity based on its overall performance using the relevant scorecard contained in the Codes
of Good Practice on Black Economic Empowerment, issued in terms of section 8(1) of the
Broad-Based Black Economic Empowerment Act;

(d) “bld” means a written offer in a prescribed or stipulated form in response to an invitation by
an organ of state for the provision of services, works or goods, through price quotations,
advertised competitive bidding processes or proposals;

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003),

(f) “comparative price” means the price after the factors of a non-firm price and all
unconditional discounts that can be utilized have been taken intc consideration;

{(g) “consortlum or joint venture” means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an activity for the
execution of a contract;

(h) “contract” means the agreement that results from the acceptance of a bid by an organ of
state;

() “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice under
section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of
2003);

(i) “Firm price” means the price that is only subject to adjustments in accordance with the
actual increase or decrease resulting from the change, imposition, or abolition of customs or
excise duty and any other duty, levy, or tax, which, in terms of the law or regulation, is
binding on the contractor and demonstrably has an influence on the price of any supplies, or
the rendering costs of any service, for the execution of the contract;

(k) “functionality” means the measurement according to predetermined norms, as set out in
the bid documents, of a service or commodity that is designed to be practical and uséful,
working or operating, taking into account, among other factors, the quality, reliability, viability
and durability of a service and the technical capacity and ability of a bidder;

() “non-flrm prices” means all prices other than “firm” prices;
(m)*“person” includes a juristic person;
(n) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice under

Any reference to words “Bld” or Bidder” hereln and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 6
For Intemal Use Effective date April 2017 Verslon: 1.3
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section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of
2003);

(o) “rand value” means the total estimated value of a contract in South African currency,
caleulated at the time of bid invitations, and includes all applicable taxes and excise duties;

(o) “sub-contract” means the primary contractors assigning, leasing, making out work to, or
employing, another person to support such primary contractor in the execution of part of a
project in terms of the contract;

(q) “total revenue” bears the same meaning assigned to this expression in the Codes of Good
Practice on Black Economic Empowerment, issued in terms of section 8(1) of the Broad-
Based Black Economic Empowerment Act and promulgated in the Government Gazetts on )
February 2007,

() “trust” means the arrangement through which the property of one person is made over or
bequeathed to a frustee to administer such property for the benefit of another person; and

(s) “trustes” means any person, including the founder of a trust, to whom property is
bequeathed in order for such property to be administered for the benefit of another person.

3. ADJUDICATION USING A POINT SYSTEM

31 The bidder obtaining the highest number of tota! points will be awarded the contract.

3.2 Preference points shall be calculated after prices have been brought to a comparative basis taking into
account all factors of non-firm prices and all unconditional discounts;.

3.3 Points scored must be rounded off to the nearest 2 decimal places.

34 In the event that two or more bids have scored equal total points, the successful bid

must be the one scoring the highest number of preference points for B-BBEE.

35 However, when functionality Is part of the evaluation process and two or more bids have
scored equal points Including equal preference points for B-BBEE, the successful bid must
be the one scoring the highest score for functionality.

36 Should two or more bids be equal in all respects, the award shail be decided by the
drawing of lots.

4. POINTS AWARDED FOR PRICE
41 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points Is allocated for price on the following basis:
80/20 or 80/10

Ps=8 1—P"Pm‘n] or Ps=9o[1—”'ﬂj

Pmin Pmin
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration

Any reference to words "Bld” or Bidder” herein and/or In any other documentation shall be construed to have the same meaning as the worde
“Tender” or “Tenderer”. Page 30of 6
For Intemal Use Effectlve date April 2017 Verslon: 1.3
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Pmin = Comparative price of lowest acceptable bid

Polnts awarded for B-BBEE Status Level of Contribution

In terms of Regulation 6(2) and /or 7(2), of ihe Preferential Procurement Regulations, preference points
must be awarded to a bidder for attaining ihe B-BBEE status level of contribution in accordance with
the table below:

B_-BBE?Statu_s Lev_el of|_ Iambe_r of ;;nts_ ._Nurr;er of_pcoln; |
| Contrlbutor (90/10 system) | (80/20 system)
r—T———ﬂ(—T—z—{
T S B S -
3 | 6 14 |
L ~— a4 | 5 — 1 T2
T S S S R R
R R B S B R
| 7 2 | 4
——
o En—compliant 4‘ o _0_ - —|_ o 0_ |

L contributor l

I | ——

A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal entity,
provided that the entity submits their B-BBEE status level certificate.

Atrust, consortium or joint venture will qualify for points for their B-BBEE status level as an unincorporated
entity, provided that the entity submits their consolidated B-BBEE scorecard as If they were a group
structure and that such a consolidated B-BBEE scorecard |s prepared for every separate bid.

Tertiary institutions and public entities will be required to submit their B-BBEE status level certificates in
terms of the speclalized scorecard contained in the B-BBEE Codes of Good Practice.

A person awarded a contract may not sub-contract more than 26% of the value of the contract to any other
enterprise that does not have an equal or higher B-BBEE status level than the person concemed, unless the
contract is sub-contracted to an EME that has the capability and ability to execute the

sub-contract.

BID DECLARATION

Bidders who claim points in respect of B-BBEE Status Level of Coniribution must complete the following:
B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.3.1.2 AND 5.1

B-BBEE Status Level of Contribution: ~ «.o.coneennee = e (maximum of 10 or 20 points)

Any reference to words “Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer". Page 4 of 6
For Intemal \Jse Effective date April 2017 Verslon: 1.3
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(Points claimed in respect of paragraph 7.1 must be in accordance with the table
reflected in paragraph 5.1 and must be substantiated by means of a B-BBEE certificate
issued by a Verification Agency accredited by SANAS or Sworn Affidavit for EME's and
QSE’s.

8 SUB-CONTRACTING (relates to 5.5)

8.1 Wil any portion of the contract be sub-contracted? YES /NO (delete which is not applicable)

8.1.1f yes, indicate:
() what percentage of the contract will be subcontracted?
(i) the NAME OF the SUD-COMIACION? ....cvvvv..veveereeressseeseessaessissssssenennssssssssssssss o
(i) the B-BBEE status level of the sub-contractor?
(iv) whether the sub-contractor is an EME/ a QSE? YES /NO (delete which s
not applicable)

Deslignated Group: An EME or QSE which Is at last 51% owned EI\JE i Q?E
by: |

| Black people
Black people who are youth
Black people who are women
Black people with disabilities
Black people living in rural or underdeveloped areas or townships |
| Cooperative owned by black people |
 Black people who are military veterans ‘

. OR )
Any EME
Any QSE

9 DECLARATION WITH REGARD TO COMPANY/FIRM

9.1 Name of company/fiiM e b
9.2 VAT registration number T eetereeeessbeeRstsseeassetsasnndRRRREReaneEhOREEEEeemedR A SR RRR Y REre e Re e e R ARARE RS
8.3 Company registration NUMDbBEr  ......coiiin e e e e

8.4  TYPE OF COMPANY/FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation
Company
(Pty) Limlted

[TICK APPLICABLE BOX]

Any refersnca to words “Bid” or Bidder” herein and/or in any other decumentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer". Page 50of 6
For Intemal Use Effective date April 2017 Verslon: 1.3
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5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

9.6 COMPANY CLASSIFICATION
Manufacturer
Supplier
Professional service provider
Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

9.7 Total number of years the company/firm has been i1 DUSINEES7 -.vvveeeneeevreartmrnienreemreassnnnens

0.8  lwe, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the B-BBE status level of contribution indicated In paragraph 7
of the foregoing certificate/ Sworn Affidavit, qualifies the company/ firm for the preference(s)
shown and | / we acknowledge that:

() The information furnished is true and correct;

(1) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form.

(iii) in the event of a contract being awarded as a result of points claimed as shown in

paragraph 7, the contractor may be required to furnish documentary proof to the
satisfaction of the purchaser that the clalms are correct,

(iv) If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in
addition to any other remedy it may have -

(a) Disqualify the person from the bidding process;

{b)  Recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct,

(c) Cancel the contract and claim any damages which it has suffered as a result
of having to make less favourabie arrangements due to such cancaellation;

(d) restrict the bidder or coniractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, from obtalning
business from any organ of state for a period not exceeding 10 years, after
the audl alteram partem (hear the other side) rule has been applied; and

{(e) forward the matter for criminal prosecution

WITNESSES:
. VPR PP
2,
SIGNATURE(S) OF BIDDER(S)
DATE:....c.vevcierersersinrnnsanssn s anne ADDRESS:.........cccvocnuens

Any reference to words “Bid" or Bidder hereln and/or in any other documentation shall be construed to have the same meaning as the words
*Tender” or “Tendersr”. Page 6 of 6
For Internal Use Effective date April 2017 Version: 1.3
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PA- 29: CERTIFICATION OF INDEPENDENT BID DETERMINATION

| Client: DCS, Pomaroy Prison: Supply and deliver domestic water at the

 Project title: - institution for thirty six (36) months. Deliver 18 D0OL everycay
Bid no: ‘ DBN21/08/03 Reference no: 19/2/3/2/13/138
INTRODUCTION

1. This PA-29 [Certificate of Independent Bid Determination] must form part of all bids?
invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits
an agreement between, or concerted practice by, firms, or a decision by an
association of firms, if it is between parties in a horizontal relationship and if it
involves collusive bidding (or bid rigging).2 Collusive bidding is a pe se prohibition
meaning that it cannot be justified under any grounds.

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting
authorities must take all reasonable steps to prevent abuse of the supply chain
management system and authorizes accounting officers and accounting authorities
to:

a. disregard the bid of any bidder if that bidder, or any of its directors
have abused the institution's supply chain management system and or
committed fraud or any other improper conduct in relation to such

system.

b. cancel a contract awarded to a supplier of goods and services if the
supplier committed any comupt or fraudulent act during the bidding
process or the execution of that contract.

4, This form (PA-29) serves as a certificate of declaration that would be used by
institutions to ensure that, when bids are considered, reasonable steps are taken to
prevent any form of bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination
(PA-29) must be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

Any reference to words “Bid” or Bidder® hereln and/or in any octher documentation shall be construed to have the same meaning as the
words “Tender" or "Tenderer”, Page 1 of 4
Fnr Fxtamal Llea Effactive date Auaust 2010 Verslon: 1.0
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2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwlse be expected to compete, secretly conspire
to raise prices or lower the quallty of goods and / or services for purchasers who wish to acquire goods and / or services
through a bidding process. Bid rigging Is, therefore, an agreement between competitors not to compete.

CERTIFICATE OF INDEPENDENT BID DETERMINATION

[, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response fo the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every
respect:

| certify, on behalf of: that:
(Name of Bldder)

1. | have read and | understand the contents of this Certificate.

2. | understand that the accompanying bid will be disqualified if this Certificate is found
not to be true and complete in every respect.

3. 1 am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder.

4. Each person whose signature appears on the accompanying bid has been authorized
by the bidder to determine the terms of, and to sign the bid, on behalf of the bidder.

5. For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,
whether or not affiliated with the bidder, who:

Any refarence to words “Bid” or Bidder® herein and/or in any other documentation shall be construed to have the same meaning as the
words ‘"Tender” or “Tenderer”. Page 2 of 4
For External Use Effective date August 2010 Version: 1.0
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(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based
on their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the
same line of business as the bidder.

6. The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However
communication between partners in a joint venture or consortium?® will not be construed
as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor
regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market
allocation)

(¢) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

(f) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation-
relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No

Any referencs to words “Bid" or Bldder" herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 4
Enr Eviarmal | loa FHantiva date et 20410 Varginn: 10
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89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the public

* Joknt venture or Consortlum means an assoclation of persons for the purpose of combining thelr expertise, property, capital,
efforts, akill and knowledge In an actlvity for the execution of a contract.

sector for a period not exceeding ten (10) years in terms of the Prevention and Combating
of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

t Name of Bldder Signature ~ Date ] Position _

Any reference to words “Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the

words "Tender” or “Tenderer”,

Page 4 of 4
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Bid No. DBN21/08/03, Chief Works Manager: Sipho T. Mbhele
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e e
SPECIFICATION

UNPLANNED MAINTENANCE
DEPARTMENT OF CORRECTIONAL
SERVICES

POMOROY PRISON

DELIVERY OF DOMESTIC WATER
THIRTY SIX MONTHS TERM CONTRACT.

DATE : 23 JULY 2021

Chief Works Manager: Sipho T. Mbhele Cell: 079 5341391

File: 19/2/3/2/13/138




'B) Notes to tenderers

Bid No. DBN21/08/03, Chief Works Manager: Sipho T. Mbhele

A) CONDITIONS OF TENDER

Contractor must Introduce themselves and what they will be doing to the relevant officlal at the institution before any
assumption of work: [Contact officlal at institution — Mr. L. Q. O. Mbhatha- Tel: 034 662 1222 ]

Due to the Urgent nature of the works ,the successful tenderer undertakes to commence the work immediately from the
recsipt of an official complaint number and proceed with due dlligence to its final completion in all respects

Al the completion of the works the Contractor is to submit the attached completion ceriificate that must be faxed
immediately to the Department of Public Works at fax No.031 3375868 for final Inspection of the works

The contractor must establish and maintaln telephone, fax and celiular connection

The Contractor must comply with all Occupational Health and Safety regulations and Instructions

The contract period is Thirty 8ix nths from the date the officlal order is recelved.

Time shall be consldered as the essence of this contract .If the contractor falls to complete the works within the above
specified contract period a penalty will be proportioned according to the estimated value of the contract and will be
deducted from the sum due

Contractor is to supply project plan and work schedule at the commencement of works

Contractor to note that all quantities are remeasurable

All supporting suppllers material and service Invoices must be provided together with all payment invoice claims
Job cards must be detailed , stamped and signed by the Client Department and accompany all invoices clalmed
Contractor must provide proof of relevant required registration and all compliant certlfication.

The Contractor must notify the relevant Works Manager Immediately on completion of Works In all respects for
inspection of the works |

C)

SCOPE OF WORKS
DELIVERY OF WATER FOR THIRTY SIX (36) MONTHS AT THE PRISON

| D) PRICING SCHEDULE

Note All rates and totals must be filled in and completed In all respects
All prices quoted must be inclusive of labour, matzerials. profit and transport
Description B Qty | Rate Total

I
DELIVERY OF WATER

Contractor to deliver 558000L of water per month for 1146 Loads
thirty six (36) consecutive months and the water should
be fit for human consumption at the prison’s existing JoJo
tanks.( Load is 18000L)

Note: Existing elevated steel tank that is 40000L

Sub Total

B Add 14% VAT |

Total carried to DROZ |

Total in Words:

Name of tendering Entlty CIDB No. Signature Date
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Any reference to words “Bid” or Bidder® herein and/or In any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer". Page 1 of 18
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1. PREAMBLE

tn terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor
who is making a bid or appointed to perform construction work for the Client and/or its Agent
on its behalf with the same.

The Client's further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as
the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act'
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthemmore, although the definition of Health and
Safety Specifications stipulates 'a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope
and detalls of any risk associated with any hazard at the construction site, in order to identify
the steps needed to be taken to remove, reduce or control such hazard. This Risk

Assessment and the steps identified will be the basis or point of departure for the Health
Rev H&S Spec Guideline Oct 2019 3



and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement' (see definitions under Construction Regulations) detailing the key activities to
be performed in order to reduce as far as practicable, the hazards identified in the Risk
Assessment.

The Department of Public Works is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the govemance of the Department of Public Works. A very large number of State
employees and public users of the facilities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of
South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which it is the custodian and may also include the public as well.
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the facilities or on the sites are captured further in this
specification document. These responsibilities stem from both moral, civil and a variety of
legal obligations. The Principal Contractor is to take due cognisance of the above
statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencles and/or inadequacies must immediately be brought to
the attention of the Agent and/or Client.

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be

Rev H&S Spec Guideline Oct 2019 4



promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards
which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the heaith and safety of all
people and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to
the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor
(and his /her contractor) with any information other than the standard conditions pertalnlng
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Principal Contractor (and his
/her contractor) is to be briefed on the significant health and safety aspects of the project
and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Principal Contractor{and
his /her contractor); and

d) the Principal Contractor's (and his /her contractor) health & safety plan.

To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety

Rev H&S Spec Guideline Oct 2019 5



standards, and in particular in terms of Section 6,7 and 8 of the construction regulation
(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entirety shall apply to the contract to which this specification document
applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The most important definitions In the Act and Regulations
pertalning to this specification document are hereby extracted.

“Purpose of the Act” — To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work; to establish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specification” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors
when preparing their tenders or bids to clients.

“Health & Safety Plan” — means a document which is site specific and includes all
identified hazards, safe work procedures to mitigate, reduce & control the hazards identified
in a project.;

“Agent” ~ means any person who acts as a representative for a client;

“Client” — means any person for whom construction work is performed,;

“ Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the clients
behalf in terms of the construction regulations;

Rev H&S Spec Guideline Oct 2019 6



“Construction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant where such
work Includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system or any similar civil
engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any
similar type of work;

«Contractor” — means an employer, as defined in Section 1 of the Act, who performs
construction work and includes Principal Contractors;

«Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the
employer to pay to the contractor.

“Practical Completion Certificates” A certificates issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may
be outstanding.

«Accident” — means unplanned occurrence that happens due to the unsafe condition and
may cause injury to a person, damage to the property, material, plant, equipment and the

environment;

“Hazard” — means anything including work -activities and practices with the potential to
cause harm,

“Risk” — means the likelihood that harm will occur and the subsequent consequences.

Rev H&S Spec Guideline Oct 2019 7



“Risk assessment” — means a process to determine any risk associated with any hazard

at a construction site in order to identify the steps needed to be taken to mitigate, reduce

or control such hazards.

Health and Safety File” — means a file, or other record in permanent form, containing the

information required a contemplated in the regulations;

S. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1

5.1.1.

a)

b)

d)

Structure and Organization of OH&S Responsiblilities
Overall Supervision and Responsibillty for OH&S

The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal
Contractor or his/her appointed contractor.

All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
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deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.

5.12 Required appointments as per the Construction Regulations:-

ltem | Regulation | Appolntment Responsibl
e Person
1 | 3. Application Construction work permit Client
2. | 5(1XK) “Principal contractor for each phase or project Client
3. 5(6) Construction Health & Safety Agent Client i
4. | 7.(1)e) Contractor Principal |
Contractor
5. | 7(3) Contractor Contractor
6. 8(1) "Construction manager Contractor
7. 8(2) Assistance Construction manager Contractor
8. 6(1) Construction supervisor Contractor
9. 6(2) | Construction supervisor sub-ordinates Contractor
10. 8(5) Construction Safety Officer Contractor
11. 8(8) Responsible employee
12. 9(1) Person fo carry out risk assessment Contractor
13. 10(1) ' Fall protection planner Contractor
14. 12(1) Temporal work designer o
15. 12(2) | Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations | Contractor
18. | 141 1) Explosives expert Contractor
19. | 14(1) |"Supervisor demolition work Contractor
20. | 14(2) Scaffold supervisor 1" Contractor
21. 16(1) Suspended platform supervisor Contractor
22, 18(1)a Rope access - Contractor
23 19(8)a) | Material hoist inspector | Contractor
24. | 20(1) | Bulk mixing plant supervisor Contractor
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2.
‘ 26.

' 27.

5.2

5.2.

5.2

5.2

5.2.

1

2

3

4

21(2) | Explosive actuated fastening device inspector | Contractor

Contractor

21(2)(9) | Explosive actuated fastening device cartridge, nails and

studs: issuer & collector

123(1) | Operator : construction vehicle and mobile plant | Contractor
28 (a) ' Stacking and storage supervisor Contractor.
29 (h) ' Fire equipment inspector “Contractor

Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Commiittee or other means determined
by the client.

In addition to the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors
and H&S Representatives ('SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of
hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively. It views consultants and
contractors as employees of the “owner” of a construction or operational project, the
“owner” being regarded as the employer.
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7.1

b)

b)

d)

(The position taken by the Construction Regulations is that the “owner”, in terms of
its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,
i.e. the Principal Contractor and Contractors.

The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction
Regulations from all contractors on the project site.

RESPONSIBILITIES
Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal
Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals
of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor
and/or the Contractor from commencing or continuing with construction work should
the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:
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7.2

b)

d)

» have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

¢ have failed to implement or maintain their health and safety plan;

¢ have executed construction work which is not in accordance with their health and
safety plan; or

e act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irréspective of him/them being
employed or legitimately on the site of the works or in its vicinity.

Princlpal Contractor

The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains a
“Notification of Construction Work” form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his
Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable
be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and

sufficiently documented health and safety plan based on this Specification, the Act

and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he
has to take responsibility in terms of this contract.
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e) The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to
commencement with the works.

f) The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety
requirements, the Act and Construction Regulations. {Note: This shall have to be
contained in the conditions of tender upon which a tenderer’s offer is based.)

g) The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is
available on site and is presented upon request to the Client, an Inspector, Employee
or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

j) The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Heaith
and Safety Plan and revise the same as required, following which revised plan shall
be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the
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Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)

The construction Health & Safety Agent act as a link between the client, Principal

b)

d)

Contractor and the project team members with respect to health & Safety, They are
Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained
Throughout the duration of the project. In many cases this role starts from project
Initiation to project close-out.

H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately
resourced with respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals
and objectives. They should also set their own H&S goals.

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S
responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S
files.
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8. SCOPE OF WORK
These specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detailed in the tender documents, this amongst all includes for

example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of building and structures.

Site clearance

Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening surface

Piling (by drilling, excavating,)

Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water
reticulation system or any civil engineering structure or type of work

c) Construction of a new two storied Administration building.

- Preparation of site by leveling, compaction etc.
- Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one
time) and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &
workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal contractor should prepare a H&S plan that includes

» project information;
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e client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

¢ details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;
details of the principal contractor;

o details of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction
work that the H&S plan will cover,

o details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and

¢ details on how the risks associated with falls, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan should also include information on:

« the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage,
the safe use and storage of plant;
the development of a construction project traffic management plan;

e obtaining and providing essential services information — electrical, gas,
telecom, water and similar services;
workplace security and public safety; and
ensuring workers have appropriate licences and training to undertake the
construction work.

(f) The H&S plan must contain:

» a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed,

o the project program or schedule details, including start and finish dates,
showing principal activities,

¢ details of client, design team, principal contractor, subcontractors, and major
suppliers; and

e eoxtent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-built’ plans, H&S files.
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10. HEALTH AND SAFETY FILE

11.

a)

b)

d)

The H&S file is a document prepared by the principal contractor containing important
project H&S information for use by the owner of the compisted structure after
construction has been completed.

The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
required information.

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client’s format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The
contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.
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111 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in
the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or Its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation
4(1Xd) to ensure that the principal Contractor has implemented, is adhering to and
is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and
Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
-Agent on its behalf on all Audits and Inspections and may conduct their own
auditinspection at the same time. Each party will, however, take
responsibility for the results of histher own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference
purposes.

11.1.2 Health & Safety incldent/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on
duty to the extent that he/she:

i. dies
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becomeas unconscious
loses a limb or part of a limb

is injured or becomes ill to such a degree that he/she is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at
least 14 days either to work or continue with the activity for which he/she was
usually employed
OR where:
I. amajor incident occurred
ii. the health or safety of any person was endangered
iii. where a dangerous substance was spilled
iv. the uncontrolled release of any substance under pressure took place
v. machinery or any part of machinery fractured or failed resuiting in flying,
falling or uncontrolled moving objects
vi. Machinery ran out of control, to the Provincial Director of the Department of

Labour within seven days and at the same time to the Client and/or its Agent
on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its

behalf with copies of all statutory reports required in terms of the Act and the

Regulations.

c¢) The Principal Contractor is required to provide the Client and/or its Agent on its

behalf with a monthly “SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on

its behalf with copies of all internal and external accident/incident investigation

reports.

The Principal Contractor is responsible to oversee the Investigation of all

accidents/incidents where employees and non-employees were Injured to the extent

that he/she/they had to receive first aid or be referred for medical treatment by a

doctor, hospital or clinic. (General Administrative Regulation 9)
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12,

(e)

(®

(@)

(h)

(i)

The results of the investigation to be entered into the Accident/Incident Register
listed above. (General Administrative Regulation 9)

The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar
incidents in future.

The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations
including the steps taken to prevent similar accidents in future.

Notwithstanding the requirements of Saction 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave
rise to injury or damage.

o Determine the underlying H&S deficiencies and other contributory factors

« I|dentification of corrective/preventative actions and continual improvement

e Communicating the outcome/results and documenting the events of the
investigation.

Reporting Of Near-Misses

o Department of Public Works views the reporting of near misses as a critical
component in creating a positive health and safety awareness culture on site.

o Department of Public Works retains the right to enforce the reporting of near
misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes
are made to the designs, plans and construction methods and processes.
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The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations
or amendments as contemplated in the above paragraph.

12.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and
when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must inciude the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Securlty rules and procedures and maintain
these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop
contingency plans for any emergency that may arise on site as indicated by the risk
assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives("SHE — Reps’)

Where the Principal Contractor employs more than 20 persons (including the
employees of other  Contractors (sub-contractors) he has to appoint one H&S
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Representatives for every 50 employees or part thereof. (Section 17 of the Act and
General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as is
required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

e The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

e The report must be consolidated and submitted to the Health & Safety
Committee.

¢ H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

o The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

e The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the
procedures of the mestings including the chairmanship.

e The H&S Committee must meet minimum monthly and consider, at least, an

agreed Agenda for the first meeting. Thereafter the H&S Committee shall
determine its own procedures.
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12.1.4 Tralning & Awareness

The contents and syllabi of all training required by the Act and Regulations including any
other related or relevant training as required must be included in the Principal Contractor’'s
Health and Safety Plan and Health and Safety File.

a) Training & induction

All employees performing work or task on site that potentially impact on H&S must be
competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their
work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of
General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

¢) Other Tralning

All operators, drivers and users of construction vehicles, mobile plant and other
equipment must be in possession of valid proof of training.

13. PROJECT/SITE SPECIFIC REQUIREMENTS

The following Is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor:
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a) Clearing & grabbling the area/site

b) Site establishment

c) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

i) Any welding work

k) Loading & offloading of trucks

I) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and

n) Construction work as defined in the construction regulation 2014
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15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

 The Principal Contractor shall at all times ensure his status of an “employer”
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific
reference to Section 8 of the Act.

¢ The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titted “Health and Safety File", or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
to an interested party.

s The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

o The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.

» The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR'S SPECIFIC DUTIES
The Princlpal Contractor's specific duties in terms of these specifications are detailed in the

Construction Regulations as published under government notice 07 August 2014,
stipulated in Section 7.

Rev H&S Spec Guideline Oct 2015



17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the
following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & mobile plant.

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustive! All of the above requirements
will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when
required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legislation that also apply to the State as well as
to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises”
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b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

¢. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f. The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4% October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of eduipment. which may emit radiation {(e.g. X-
Rays etc.)

j. Common Law

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation
No. 25. Poor housekeeping contributes to three major problems, namely, costly or
increased accidents, fire or fire hazards and reduction in production. Good
housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable altematives will be sought and
applied.

Dross and refuse from metals, and waste matters or by-products whose nature is

such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.
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NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours uniess there is adequate, suitable artificial lighting
including support services in respect of Health and Safety.

a) Facilltles

The site establishment plan shall make provision for:

b) Dining room facilitles
The contractor shall make provision for adequate dining room facilities for his
employees on site.

¢) Change rooms
The contractor shall make provision for adequate change rooms for his employees on
site.

d) Ablution facllities
The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.
e) Smoking Areas

Designated smoking areas shall be established by Department of Public Works.
f) Drinking Water Facllities

The provision of drinking water facilities shall be negotiated between the Contractor and
Department of Public Works.

g) Equipment Compllance Certificates

Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be limited
to:
i.liting equipment and lifting tackle
ii.power driven machinery
Rev H&S Spec Guideline Oct 2019 32



iii.electrical equipment
iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type uniess the use of non-rigid barricading has been
approved In writing by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the contact
number/s.

i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor's
site plan.

Department of Public Works shall approve all structures erected for logistical support
by the contractor. These structures include fences, workshops, tool sheds, offices,
ablution facilities, etc.

j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public
Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of
work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department
of Public Works in writing.

) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
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waste material.

The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source to the approved Department of Public
Works disposal point.

m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South
African National Standards (SANS) or similar.

20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far
as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before
commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction
Regulations. The lists are:

i. List of appointments
ii. Listof record keeping responsibilities
iii. Inspection checklist

a) Contractor Risk Assessment Process

The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
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2) the method statement on the procedure to be followed in performing the task shall
be developed
3) the risk assessment will also include activities like:
i.  Transportation of passengers and goods to and from site
ii. Site establishment
iii. Physical and mental capabilities of employees
iv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
5) a review plan for risk assessments shall provide for:
i. the quarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the previous
assessment is no longer valid, or there has been a change in a process, work
methods, equipment or procedures and working conditions
iii. Risk assessment/s to be reviewed if the outcome of incident investigations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader. All risk assessments and pre-task risk
assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health
and Safety Plan.

c) Risk Based Inspection Program

The Inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and

CONTACT PERSON

assistance.
SERVICE NUMBER
Hospital
wp bl
| Ambulance
B0t |

L5y [Water
, ' Electricity

69 ' Police

w { Fire Brigade

Engineer
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ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

L ettt e e A bt sre e et sa e b et es st e et [

(name)representing . e e eeeee e e e e et resee et et seressensensensseneenessns | |INSOMT NG@ME OF
contractor/supplier], do hereby acknowledge 127 | N
[insert name of contractor/supplier] is an employer in hisfher own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1993 ("the Act”), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of
the Act.

| undertake that .............ccoccoiiiiriiici e [insert name of contiractor/supplier]
shall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service ..............coceeeviieiiiiiiiiaies [insert
brief details of project/service, for example, name, contract/project number]
............................... and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
........................... e e (086 NAMe  of contractor/supplier/Agent
Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance
DY o e, [insert name of contractor/supplier] with the
provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
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This agreement is signéd on behalf of the parties, each signatory to this warranting that he/she has
the requisite authority to do so.

Signed this ..............ceeeveennne dayof ...ccovmrn i 20 ....oeneee. at
...................................................... (Place)

(FUll Nname)............c.ccovviiiiiiiinme i (Signature) ..........cccooveiiiiiiiiiiiiiciin on

behalf Of .......c.coeiiiiiiiiiei i e e e s (Supplier/contractor/Agent)

Contractor Responsible Manager (responsible for sighing the Department of Public Works'
contract on behalf of the contractor)

Witnesses
. O S
2 e e e s
Signed this ........c..oceeiviinn . dayof ......coeeciiiiiniininninnen 20,
AL oot s e e (Place)
(FUll naM6.........ccvcnverneeieeirincee e anr s eene (SIGNALUG).c. e on

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Depariment of Public Works representative)

Witnesses
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Department:

Public Worka and Infrastructure
REPUBLIC OF 80UTH AFRICA

Additlons to health and safety specifications for all construction sites to include COVID 19

DCS: POMOROY PRISON
Date: 21 MAY 2021

Introduction

References

Special appointments

Workers transport

Security/access control/control of visitors onsite .
Pre-construction evaluation of medical requirements, screening and training
Facilities, resources and action required by principal contractor where applicable
contractor onsite

8. Required procedures, documentation development and updates

9. Procedures at start during and at end of shift

10.Managing and controlling flammable hazardous chemicals

11. Contractor management

12. Compliance monitoring and discipline

13. Additional resources and recourse management

NN~

1. Introduction

COVID 19 Novel Corona virus has changed the world we live in and how we will conduct
business activities and life in the future. Due to this it has become necessary to take special
precautions, to plan and implement control measures, to prevent further spread of this disease.

These specifications are based on the prevention of persons, objects/tools being contaminated
with the virus, infection transmission and specific occupational hygiene practices that focus on
the need for employers to implement measures to mitigate or eliminate the transmission of the
virus in the workplace.

This document Is an addendum to the original project health and safety speclficatlon to
assist the principal contractor and contractors to protect their workers, and to comply with the
interim Regulations that has been gazetted

. References

The Department of Employment and Labour has appealed to employers to use the prescriptions
of the Occupational Health and Safety (OHS) Act of 1993 in governing workplaces in relation to
Coronavirus Disease 2019 COVID19 under the National Disaster Act
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Department of labour, notice no. 479, 29 April 2020, covid-19, Occupational health and safety
measures in workplaces Covid-19 (c18 ohs), directive by the minister of employment and labour
in terms of regulation 10 (8) of the regulations issued by the minister of cooperative governance
and traditional affairs in terms of section 27 (2) of the disaster management act, 2002 (act no. 57
of 2002)

The OHS Act read with the Hazardous Biological Agents Regulations requires the employer to
provide and maintain as far as is reasonably practicable a working environment that is safe and
without risks to the health of employees

Sectlon 8(2)(b) of OHS act requires steps such as may be reasonably practicabie to eliminate or mitigate any
hazard or potential hazard before resorting to personal protective equipment (PPE}. However, in the case of
COVID19, a combination of controls is required, although the main principle is to follow the
hierarchy of controls

However, before the implementation of control measures, current risk assessments need to be
reviewed and updated, considering the new hazards posed by exposure to COVID-19 in the
workplace. The risk assessment should take the Risk Assessment Guides published online by
the National Department of Health into account

Special appointments

The employer must appoint a manager (from within the existing structure) to address the concerns of employees
and workplace representatives concerning COVID 19

Appointment and training of security personnel and adequate personnel to conduct procedures of
screening, isolating, conducting questionnaire and further actions required if person presents
positive COVID 19 symptoms

Workers transport

Where possible the contractors must arrange transport of their employees in line with the travel
rules of not more than 70% occupancy and social distancing

Where not possible fo avoid the use of public transport provide employees with information on
the virus and precautions to take during public transport travel:

Frequent sanitising

Maintain social distancing (at least 2 m)

Always wear a mask

Coughing, sneezing safe practice and spitting

When being coughed or sneezed on, tum face away and do not touch facé before hands have
been sanitised

Do not travel if experiencing symptoms of infection

Provide employees with CIPC travel certificate
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Security/access control/control of visitors onsite

Only 1 access point allowed on site during the Phase lockdown period.

A policy of lockdown inside site for the whole shift must be maintained which will mean that
employees will not be allowed to exit and re-enter the site during working hours. This will prevent
employees from bringing contaminated food or articles onto site and will have to bring food
from home

The principal contractor must enforce strict access control and no person may enter the site
except those who have undergone induction training and who is listed on the employee list

The only exceptions are persons who have pre-arranged official appointment which has been
approved by the project construction manager. This person may not enter the site before they
have passed the screening procedure (fever and questionnaire) and thereafter must be escorted
by a person designated by the construction manager

Biometric or any form of touch access entry is prohibited

Delivery vehicle drivers must undergo and pass the full COVID 19 screening procedure or may
not leave the cab of the vehicle and wear a face mask

Where more than one Principal Contractor operates on site. A meeting must be held with all the
Principal Contractors where an access plan must be formulated and agreed to In writing, which
incorporates the sharing of expenses and other resources.

Pre-construction evaluation, screening and training

Principal contractor and contractor's pre-construction requirements:

It is critical that the principal contractor conduct the following preparatory actions before going to
site. These actions must be documented and each employee must sign that he/she has
undergone this screening and training and understands and procedures

Evaluation:

Employees medical evaluation, ensuring annual medical is valid

ii. Screening:

Fever screening

Health questionnaire (signs and symptoms)

Questionnaire of travel during shut down level 4 and exposure
Employee practical understanding of:
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the risks of the virus

how do you get contaminated?
how do you get infected?
signs and symptoms
prevention

Training program

it is important to understand that workers have been of site for an extended period and which
requires that the principal contractor and contractors develop a full risk based induction training
and awareness program, policies and procedure for COVID 19 and communicate it with
management, employees and contractors which include the following:

Employees responsibility to look after their own health and safety and preventing from being
infected or infecting other persons

i. Whatis COVID 18
i. How are you infected
. Explanation of symptoms and signs (ever, cough, sore throat, redness of eyes or shortness of

breath or difficulty in breathing, body aches, loss of smell or loss of taste, nausea, vomiting,
diarrhoea, fatigue, weakness or tiredness
Incubation period

i. Explain the risk of underlying conditions, i.e.:

People 60 years and older

People with chronic lung disease or moderate to severe asthma
People who have serious heart conditions

People who are immunocompromised

People with diabetes

People with chronic kidney disease undergoing dialysis

People with liver disease

i. Self-monitoring and reporting of symptoms, possible exposure or infection to company
. The importance of being aware of who you have been in contact with during work and after hours

to assist with tracking in case of being infected

. How to self-isolate

Company COVID sick leave and Temporary Employer Relief Scheme under regulation 10(8) of the
Regulations promulgated in terms of section 27(2) of the Disaster Management Act

How to prevent infection:

. Comrect methods of sanitising

Hands
Personal hygiene
Site facilities
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Social distancing

Not touching face

The correct way to cough or sneeze

Correct use, limitations of and disposal of PPE
How to protect yourself and family after hours

i. What to do if employee is not feeling well and are presenting with the symptoms when already at

the work-place or before arrival onsite include:

. Employees

If already onsite

Immediate reporting to employer

. Social distancing and other preventative actions

When not onsite yet

Do not go to work

i. Who to contact at your company?
i. Relevant company contact numbers

Principal contractor and contractors

Procedures and PPE required when employee presents with symptoms at the site screening and
needs to be isolated and tracking of persons in contact with that employee

Procedures and care of persons who are in self isolation or being treated at hospital or COVID 19
facility

Company and employee retum to work after recovery procedures

Updated company COVID 19:

SHE plan and risk assessment
Policies

PPE requirements

Method statements & risk assessment
Stay at home policy and sick leave
Employee assistance/care program

Include COVID awareness in every day DSTI/permit to work system

Facilitles, resources and action required by principal contractor where applicable
contractor onsite

Provide these employees with appropriate PPE for their tasks
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b. Prevention of employees having to come into close-proximity (Queuing or bundling together)
c. Method/procedure of providing drinking water that cannot be contaminated with the virus
d. Adequate and appropriate risk-based:

i. PPE
ii. Sanitising/hand washing facilities at entrance, eating areas, offices, kitchens, toilets (Foot pedal
hand sanitisers is the preferable option)
iii. Awareness signage and posters

e. Procedures for sanitising site, offices, toilets, eating areas, meeting rooms communal kitchen
appliances, printers and telephones
f. Procedures and rules to minimise exposure during:

i. Meetings (Alternates to close contact meetings)
ii. Duration and maximum number of delegates at close contact meetings
fil. Induction, Toolbox talk, DSTI
iv. Sanitising of areas, offices, boardrooms and furniture
v. Communal drinking facility use
vi. Housekeeping and garbage removal

g. Provide an isolation areaftent/room where person can be interviewed and remain until
instructions have been received from the COVID 19 control centre on next step to be taken

CORONA 24 Hour HOTLINE 0800029999
8. Required procedures, documentation development and updates

The contractor must develop new and update existing plans, policies, documentation and
procedures to include COVID 19

a. She plan and policy:
b. Company COVID 19 plans, policies, procedures and programs to include:

i. Prevention, exposure, infection
ii. Social distancing during entering and exiting site, meetings, training
iii. Creating different areas for and staggering start of work and lunch-times, training sessions and
effective planning of required staff compliments
iv. Cooperation with local police, clinic, emergency services and notifying them of the project and
developing beneficial relationships
v. Engaging with CLO and communities and establish a trust relationship by providing relevant
information and possible assistance where possible
vi. Emergencies (mass infections)
vii. Post-infection retumn to work guideline, which include:

1. minimum medical and practical criteria for return to work
2. medical evaluation by occupational health practitioner
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. Employee emotional care and assistance during and post infection

Management and disposal of contaminated PPE and equipment
Planning to maximise social distancing

. Planning of production and progress to optimise the work-force to minimise the amount of

persons onsite at one-time

Managing and disposal of biological (Virus) contaminated PPE and other personal waste

Daily reporting to management of screening results and of persons who were isolated, taken for
testing and follow-up

Reporting of persons who have been confirmed to be infected to company management,
department of labour and Health

Contact-tracing of persons who were in contact with a person who have been isolated or who has
been confirmed as being infected

Updated risk assessment to include COVID 19 hasards and risks

Evaluation of daily screening, reporting to management and if required update procedure and
training

Company policy related to paid sick leave in terms of section 22 of the BCEA illness benefit in terms of
clause 4 of the Directive issued on 25 March 2020 on the COVID-19 Temporary Employer Relief Scheme
under regulation 10(8) of the Regulations promulgated in terms of section 27(2) of the Disaster
Management Act;

Also ravise the permit to work where required.

Procedures at start during and at end of shift
Include conducting and recording information of:

Sanitisation

. At start of shift all persons must sanitise with sanitiser that contains at least 70% alcohol with foot

pedal or automatic detection and spray device, no hand contact
Site facilities, offices, boardrooms, toilets, eating areas, surfaces
Hand and power tools, and other communal equipment to be wiped down

Fever screening and procedure when person has fever
Re-do fever screen and if high fever

Isolate and questionnaire

Procedure if evidence points at infection

Contact call centre and follow instructions
Also follow company procedure for reporting to management, client and authorities

10.Managing and controlling flammable hasardous chemicals

b.

The type of sanitiser used for CIVID 19 must have a minimum of 70% alcohol and it is important
that adequate stock is held onsite

Due to its high alcohol content it poses a fire risk as well as a possible risk of being used by
workers for intoxicating purposes which can lead to poisoning
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It is therefore particularly important to include these risks into account when the risk assessments
is updated

The principal contractor and contractors must ensure that they provide a flammable liquid storage
facility, considering the quantities they will be storing onsite which conforms with local
government fire regulations and GSR 4 .

The storage area must be lockable and issuing and stock levels must be controlied by an
appointed competent hasardous chemical substance controller

Records of stock levels, issuing and usage must be updated daily and any discrepancies must be
reported to management and investigated

Decanting procedures must be developed which includes spillage control. Bottles into which it
has been decanted into must be marked to clearly show the contents

Appropriate and adequate signage must be posted

Adequate Alcohol resistant foam or Carbon dioxide (CO2) fire extinguishers must pe
appropriately positioned Inspections of the flammable hasardous chemicals store must be
conducted at least monthly

Inspections of the flammable hasardous chemicals store must be conducted at least monthly
First aiders should be trained on the first aid measures as set out in the MSDS

.Contractor management

It is the responsibility of the principal contractors to ensure that all contractor comply with the
requirements of the addition to the original project heaith and safety specifications

12.Compliance monitoring and disclpline

oo

Monitoring of compliance is critical to the prevention program and there may be no tolerance of
non-compliance

Strict appropriate disciplinary action must be instituted against employees, contractors,
consultants or any person

found in breach of the requirements

The client will be responsible for compliance through audits and inspections and evaluation of
principal contractors’ reports

The principal contractor must monitor compliance through inspections and COVID 19 specific
audit of:

Available equipment
Sanitlser/washing facilities

lii. Sanitising of site facilities

Employee screening
Access control

. Avalilability of isolation facilities
. Separation and procedures followed when employees present with symptoms
. Continues awareness training

Recordkeeping
Sub-contractor training and screening records, risk assessments and monitoring



f. Any suspected or confirmed infection or noncompliance with the COVID 19 requirements must be
reported to the client health and safety agent with imnmediate effect

g. A written incident report must be supplied within 24 hours after the incident. If the risk
assessment or procedures are required to be reviewed, same will be done within 36 hours.

13.Additional resources and recourse management

a. ltis a fact that finance and budgets of active projects that were shut down due to COVID 19 have
approved budgets and available capital projects that are currently running have aiready been
allocated and approved and Therefore funds should be available from the client to pay Principal
Contractors/Contractors

b. It is therefore critical that the principal contractor ensure that their payment certificates and
related documents are correct and is submitted before deadline dates with their invoices. Many
delays in payment from clients are due to incorrect or insufficient documentation that has been
submitted late.

c. Itis important to understand that the COVID 19 virus has affected all parties and cooperation will
increase the probability of completing the project successful

d. ltis critical that the client and principal contractor re-negotiate and discuss the project deadlines
and budget and agree on solutions to the benefit of all. The impact of screening, site access,
delayed delivery of long lead items due to manufacturing constraints and restrictions due to
COVID19 legislation must be considered when negotiating the program and deadlines
specifically.

e. Clients must not delay payment to principal contractors and principal contractors must do the
same with their contractors. Delaying payments will have a snowball effect all the way down to
the workers who have in some case already not received salaries or has only received partial
payment

f. Businesses most do their utmost to protect the workers who are the most crucial asset of
construction

g. Although SMME are businesses in their own right, many of these companies were already
struggling financially before lockdown started and the principal contractor could use the
assistance of the project CLO to ensure that workers are being paid and if not report it to the
principal contractor.

h. Contractor must assist employees with UIF claims.

i. All the above requirement and information must be filtered down to
the contractors onsite

“Health and safety is not negotiable”



